REQUEST FOR PROPOSAL

For

Short Term Maintenance of Udaipur to Sabroom Section of NH-08 in the State of
Tripura.

NAME OF WORK:

Short Term Maintenance Contract (STMC) from km 6.800 to km 55.000 (Total length
48.200 km) on road Agartala to Udaipur (NH-08) in the State of Tripura in the FY 2025-
26 on percentage basis and work order basis.

NHIDCL/RO-Agt/STMC/Agartala-Udaipur/NH-08/2025-26/766

BUILDING INFRASRUCTURE - BUILDING THE NATION

National Highways Infrastructure Development Corporation Limited

RFP Submitted for Amounting Rs. 1,67,64,484 /- (Incl. of
GST)

REGIONAL OFFICE - AGARTALA
National Highways & Infrastructure Development Corporation
Ltd. (A Government of India Undertaking)

June- 2025



CONTENTS

Description

Section 1 Notice Inviting Tender
Section 2 Instructions to Bidders (ITB) and Appendix to ITB
Section 3 Qualification Information
Section 4 Forms of Bank Guarantees, Letter of Acceptance (LoA) and
Agreement
Section 5 General Conditions of Contract (GCC) and Contract Data
Section 6 Addendum to General Conditions of Contract
Section 7 Road Maintenance Standards

and Specifications for Road

Maintenance Works, Part-I and

Part Il & Scope of Work
Section 8 Implementation Manual & Maintenance Intervention Level

Section 9 Financial Bid Form and Bill of Quantities



SECTION - 1 NOTICE INVITING TENDER



SECTION -1

NOTICE INVITING TENDER

Availability of bid documents on website from 17-06-2025 to 08-07-2025

Date of Pre-bid meeting: 23-06-2025

Date of reply of Pre-bid queries: 27-06-2025

Last date for online submission of the Bid is 08-07-2025

Dead line for physical submission of original documents and bid: 08-07-2025

Opening of technical bids: 09-07-2025
Opening of financial bids: To be intimated later on.
Validity of bids: 120 Days from the Bid Due Date



SECTION: 1

NOTICE INVITING TENDER

NHIDCL/RO-Agt/STMC/Agartala-Udaipur/NH-08/2025-26/766

Date 17.06.2025

The National Highways and Infrastructure Development Corporation Ltd., (the
“Authority”) is engaged in the development of National Highways and as part of this
endeavor, “the Authority” has decided to undertake the invites Single Percentage Rate
Bids through e-tendering from experienced firms/organizations for maintenance works
and activities for the following sections of the National Highway roads:

Estimate| Bid Contract
. . Length
;r Section N EM d cost Security | Duration (
0. (km) (Rs. Lacs|(Rs. Lac | months)
) )
Short Term Maintenance Contract
(STMC) from km 6.800 to km 55.00
0 (Total length 48.200 km) on roa
1. d Agartala to Udaipur (NH-08) int | At vari| 167.64 12
he State of Tripura in_the FY 2025- | yus sec (Incl. of 3.35
26 on percentage basis and work o| ;oo | GsT) (Twelve
rder basis. )

The estimated cost is inclusive of GST. However, GST shall be reimbursed as per
actual payment by the Contractor on submission of proof certified by CA with

compulsory UDIN No.

Cost of Bid Documents (Non-Refundable): Rs. 11,800/- (Non-Refundable) in the
form of RTGS/NEFT/DD in favour of Executive Director (P) NHIDCL payable at
Agartala, in establishment account of RO Agartala as mentioned below:

Particulars

Details

Name of Beneficiary

National Highways & Infrastructure Development
Corporation Limited Establishment Account

Beneficiary Bank Account No.

79901010002270

Beneficiary Bank Branch

IFSC - CNRB0017990

Beneficiary Bank Branch Name

Agartala-II Branch




Beneficiary Bank Address Canara Bank, Agartala-II Branch, Durga Bari Road, 1st floor
above RMS office, Agartala, Tripura: 799001

e-Tender Processing fee (Non-Refundable): Rs. NIL

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of
bidding firm / contractor for above work are mentioned as under: -

A A 1 Turn- ing | . .
verage Annual Turn-over during last Work of similar nature during last 5

3
years years
Experience in successfully completing or
substantially completing contracts of]
Minimum Average Annual Turnover highway/road construction/maintenance

Rs. 167.64 Lakh (estimated cost of work) works, which will be in the following

manner:

Single work of Rs. 83.82 Lac (minimum
50% of estimated cost of work) or two
similar works each of Rs. 58.67 Lac
(minimum 35% of estimated cost of work)
or three similar works each of Rs. 41.91

Lac

(minimum 25% of estimated cost of work)

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing
within Right of Way (ROW) on the above-mentioned section including maintenance of
carriageway, shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation
etc., and carrying out other works as specified in the bid documents.

4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their firm
with e-procurement portal https://eorocure.gov.in/eprocure/app to have user ID &
password which has to be obtained free of cost. Following may kindly be noted:

a. Registration with e-procurement portal should be valid at least up to the date of
submission of BID.
b. BIDs can be submitted only during the validity of registration.



The Bidders shall update their project and other details on the portal on a
regular basis and apply to the tenders via the portal.

The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP
website (https://eprocure.gov.in/eprocure/app) and NHIDCL website www.nhidcl.com
from 17-06-2025 (14:00 Hrs.) to 08-07-2025 (17:00 Hrs.). The amendments/
clarification to the Bid Document, if any, will be hosted on the above website.

The bidder is required to submit, along with its BID, the cost of
BID/RFP document, ie. Rs.11,800/- in the form of
RTGS/NEFT/Demand in favour of Executive director (P) NHIDCL
payable at Agartala (Non-Refundable). Failure to submit either of the
above will result in rejection of bids.

The Bid should be submitted online in the prescribed form at given on the website. No other
mode of submission is acceptable.

The authorized signatory holding Power of Attorney shall only be the Digital
Signatory. In case authorized signatory holding Power of Attorney and Digital
Signatory are not the same, the bid shall be considered non-responsive.

The last date for online submission of the Bid is 08-07-2025 (17:00 Hrs.). (as mentioned
on the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical
Bid on CPPP e-procurement portal within the above deadline. Bidder must also submit
Technical Bid on BIMS Portal within the specified deadline.

The bids would be opened 09-07-2025 (at 17.05 Hrs.) online at office of
the National Highways & Infrastructure Development Corporation Limited.,
Regional Office, Agartala, 3rd floor, UD Bhawan, Near Ravindra Bhawan,
Sakuntala, Agartala, Tripura on the date and time as mentioned above.
However, such representatives shall be allowed to attend the opening of the
bids only if they produce letter of authority on the letterhead of the bidder,
at the time of opening of bids as mentioned above.

The amount of Bid Security/Earnest Money is 3.35 Lac. to be submitted in the form of
RTGS/NEFT/Demand Draft in favour of Executive Director (P) NHIDCL payable at
Agartala, in Project Account of RO Agartala as mentioned below (any other
form will not be acceptable) of any scheduled commercial bank approved by RBI having a
net worth of not less than Rs.500 crore as per the latest annual report of the bank and must
be in the name of the Employer. In case of foreign bank (issued by a branch in India) the net
worth in respect of the Indian operations shall only be taken into account. It shall be valid for
45 days beyond the validity of the bid. Any bid having bid security for lesser value and
shorter validity period shall be treated as non-responsive. Any Bid not accompanied by Bid
Security shall also be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See
Clause 16 of Section-2).



S. Particulars
No.

Details

1 | Name of Beneficiary

National Highways &
Infrastructure Development
Corporation Limited Project
Account

2 Beneficiary Bank Account
No.

79901010002266

3 Beneficiary Bank Branch

IFSC - CNRB0017990

4 | Beneficiary Bank Branch
Name

Agartala-II Branch

5 | Beneficiary Bank Address

Canara Bank, Agartala-II
Branch, Durga Bari Road, 1st
floor above RMS office,
Agartala, Tripura: 799001

11. The period of validity of bid is 120 days from the deadline of submission of bid.
12. No JV shall be allowed in the Biding and only sole bidders are allowed.

13. Points of Attention for submission of Bid.

(i) All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory
Auditor should be made available through UDIN verifications and the Statutory Auditor should
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of

Qualification requirements of Bidder as per RFP clause 4.4.

(i) The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement
for “Class-I Local Supplier’/ ‘Class-1I Local Supplier’ as the case may be, mentioning the details
of location(s) at which the local value addition is made in both Technical as well as Financial Bid.
In case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-

Local Supplier’.

(iii)Please note that selection of bidder shall be guided by the ‘Self Certification’ on

Local Content in accordance with Cl. 23.7 of RFP.

(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per CI. 4.3 B (¢)(v) of

RFP along with Technical Bid.




For any clarification, the office of the undersigned

may be contacted.

Officer In-charge

Dy. General Manager (P)

Regional Office-Agartala

National Highways & Infrastructure Development Corporation Limited.
(Ministry of Road Transports & Highways, Government of India)
Regional Office, 374 floor, UD Bhawan, Near Ravindra Bhawan,
Sakuntala, Agartala, Tripura

Email: edp-agartala@nhidcl.com
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INSTRUCTIONS TO BIDDERS (ITB) AND APPENDIX TO ITB



SECTION - 2

INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES
Clause | A. General Clause | D. Submission of Bids
1. Scope of Bid 20. | Deadline for Submission of Bids
21. [ Late Submission of Documents in
Physical Form
2. Source of Funds 22. | Modification and Withdrawal of Bids
3. Eligible Bidders E. Bid Opening, Clarification of
Bids and Evaluation
4. Qualification of the 23. Bid Opening, Clarification of Bids
Bidder And Evaluation
One Bid per Bidder 24. | Process to be Confidential
Cost of Bidding 25. | Contacting the Employer
Site Visit 26. | Examination of  Bids and
Determination of Responsiveness
B. Bidding Documents 27. | Correction of Errors
8. Content of Bidding 28. |Evaluation and Comparison of
Documents Financial Bids
9. Clarifications on F. Award of Contract
Bidding Documents
10. Amendment of Bidding 29. | Award Criteria
Documents
C. Preparation of Bids 30. | Employer’s Right to Accept any Bid
and to Reject any or all Bids
11. Language of Bid 31. | Notification of Award and Signing of
Agreement
12. Documents Comprising 32. | Performance Security
the Bid
13. Bid Prices 33. | Advances
14. Currencies of Bid and G. Corrupt or Fraudulent Practices
Payment
15. Bid Validity 34. | Corruptor Fraudulent Practices




16. Earnest Money/ H. Labour Laws and Fundamental
Bid Security/ Breach
Forfeiture/
Debarment

17. | Alternative Proposals 35. | Labour Laws and Regulations
by Bidders

18. | Format and Signing of 36. | Fundamental Breach and other
Bid Obligations

19. Marking of Bids Appendix to ITB




A. GENERAL

1. Scope of Bid

1.1 The Employer (as defined in the Appendix to ITB) invites Single
Percentage Rate bids through the process of e-tendering for works as described in
these documents and referred to as “the Works”. The name and identification
number of the Works is as defined in the Appendix to ITB.

1.2 The successful Bidder will be expected to complete the Works by the
intended Completion Date specified in the Contract Data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and
their derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are
synonymous.

2. Source of Funds

2.1 The expenditure under this contract will be met by NHIDCL.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in Clause 4 of ITB.

3.2 Any entity which has been black listed or barred by the Central or any
State Government or any public sector undertaking, autonomous body or any
authority under the Central or State Government, from participating in any project,
and the bar subsists as on the date of Application shall not be eligible to submit the
bid.

4. Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with
their Bids in Section-3, Qualification Information, unless otherwise stated in the
Appendix to ITB.

a) Scanned copies of original documents defining the constitution or legal
status, place of registration, and principal place of business; scanned copy of written
power of attorney of the signatory of the Bid to commit the Bidder; and original copy
of Written Power of Attorney to be submitted in the envelope of physical form (refer
Clause12.20f ITB).

b) Scanned copy of total monetary value of civil engineering construction
and maintenance works performed for each of the last three years.



C) Scanned copy of experience certificate in works of a similar nature and
size for each of the last five years with certificates from the concerned officer of the
rank of Executive Engineer or equivalent or higher.

d) Scanned copy of evidence of availability (either owned or leased or
rented) of items of construction and maintenance equipment named in Clause 4.3B
(b) (1).

e) Scanned copy of details of the technical personnel proposed to be
employed for the Contract having the qualifications defined in Clause 4.3B (b)(ii).

f) Scanned copy of reports on the financial standing of the Bidder, and a
certificate from Chartered Accountant as a proof of turnover for the last three years.

g) Scanned copy of information regarding any litigation or arbitration
during the last five years in which the Bidder is involved, the parties concerned, the
disputed amount, and the present status.

h) Undertaking that the bidder is not affiliated to the firm or entity that has
been hired or employed by the Employer for preparation of bid documents or to
supervise the contract.

i) Scanned undertaking that the bidder will be able to invest minimum cash up
to 25 % of contract value of work, during implementation of work

i) A Bidder is required to submit, along with its technical BID, a self-
certification that the item offered meets the local content requirement for ‘Class-I
local Supplier’/’Class-II local Supplier’, as the case may be. The self-certification
shall also have details of the locations(s) at which the local value addition is made.
In case, bidder has not submitted the aforesaid certification, the bidder will be
treated as ‘Non-local Supplier’

k) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the
Non-local Supplier are defined as under.

i) Class-I local Supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-I local Supplier’ under this RFP. The ‘local content’
requirement to categorize a supplier as ‘Class-I local Supplier’ is minimum 50%.

ii) Class-II local Supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local content’
requirement to categorize a suppler as ‘Class-II local Suppler’ is minimum 20%.

iii) Non-local Supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than that
prescribed for ‘Class-II local Supplier’ under this RFP.

iv) Local content’ means the amount of value added in India which shall be the
total value of item procured (excluding net domestic indirect taxes) minus the value
of imported content in the item (including all customs duties) as a proportion of the
total value, in percent.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/‘Class-1II local Supplier’ shall provide a certificate from the statutory



auditor or cost auditor of the company (in case of companies) or from a practicing-
chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

4.2 Bids from joint ventures/consortiums are not allowed.

43 A To qualify for award of the contract, each bidder in its name should
have the following: -

a) Achieved a minimum average annual financial turnover (in all
classes of civil engineering construction and maintenance works only) equal
to the amount indicated in NIT during last three years ending 31st March of
the previous financial year duly certified by Chartered Accountant.

b) satisfactorily completed (not less than 90% of contract value), as a prime

contractor or as a partner of JV for similar works during last five years ending last day
of month previous to the one in which bids are invited, either of the following:

i. Three similar completed works costing not less than amount equal to Rs. 41.91 Lac.

ii. Two similar completed works costing not less than amount equal toRs.
58.67 lac each.

iii. one similar completed work costing not less than amount equal toRs.
83.82 Lac.

iv. The similar work constitutes construction/maintenance of roads

The following escalation factors shall be used to bring the value of such completed
works to the Level of current financial year:

Year Before Multiplying Factor
2024-25. et 1.1
202324 e 1.21
2022-23 s 1.33
20271722 s 1.46
2020-2T s sssss s 1.61

b1l) Inthe above pretext, the Class-I local Supplier, Class-II local Supplier and the Non
local Supplier are defined as under:

i) ‘Class-I local Supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content as prescribed for
‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to categorize a
supplier as ‘Class-I local Supplier’ is minimum 50%.

ii) ‘Class-II local Supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed for
‘Class-II local Supplier’ under this RFP. The ‘local content’ requirement to categorize a
suppler as ‘Class-II local Suppler’ is minimum 20%.



iii) ‘Non-local Supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for ‘Class-II
local Supplier’ under this RFP.

iv) ‘Local content’ means the amount of value added in India which shall be the total
value of item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the total
value, in percent.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/‘ Class-II local Supplier’ shall provide a certificate from the statutory
auditor or cost auditor of the company (in case of companies) or from a practicing
chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

43 B (a) Each bidder must upload the scanned copies of following
documents along with the submission of online bid:

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
Information furnished with the bid documents is correct in all respects; and

ii) Such other certificates as defined in Section-3.

Failure to submit the certificates/ documents as specified above shall make the bid non-
responsive.

(b) Each bidder must demonstrate for this work:

i) Evidence of availability (either owned or leased or rented) of the key
equipment for this work as stated in the Appendix to ITB.

ii)  Availability of personnel with qualification and experience as stated in the
Appendix to ITB.

c) For determining the eligibility of Bidder from a country which shares a land border
with India, the following shall apply:

(i)  Any Bidder from a country which shares a land border with India will be eligible to
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure-
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23" July,
2020, which shall form an integral part of RFP and DCA (copy enclosed).

(ii)  “Bidder from a country which shares a land border with India” means:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such
a country; or

c) An entity substantially controlled through entities incorporated,
established or registered in such a country; or



d)  An entity whose beneficial owner is situated in such a country; or
e) An Indian (or other) agent of such an entity; or
f) A natural person who is a citizen of such a country; or

g) A Consortium or joint venture where any member of the consortium or
joint venture falls under any of the above.

(iii) Beneficial owner for the purpose of (ii) above means:
1. In case of a company or Limited Liability Partnership, the beneficial own natural person(s),
who, whether acting alone or together, or through one or more judicial has a controlling
ownership interest or who exercises control through other means

Explanation:

a) “Controlling ownership Interest” means ownership of or
entitlement to more than twenty-five percent of share or capital or profits of
the company. “Control” shall include the right to appoint majority of the
directors or to control the management or priority decisions including by
virtue of their shareholding or management rights or shareholding agreement
or voting agreement;

2. In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one or more
judicial person, has ownership of entitlement to more than fifteen percent of
capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals, the
beneficial owner is the natural persons(s), who whether acting alone or together, or
through one or more judicial person, has ownership of or entitlement to more than fifteen
percent of the property or capital or profits of such association or body of individual;

4, Where no natural person is identified under (1) or (2) or (3)
above, the beneficial owner is the relevant natural person who holds the
position of senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

(iv) AnAgentis a person employed to do any act for another, or to represent



another in dealing with third person.

(V)  The Selected Bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority. The definition of
“contractor from a country which shares a land border with India” shall be as
in Clause (d) (ii) above.

Certificate regarding Compliance:

A certificate on the letterhead of the Bidder shall be required to be
submitted by the bidders certifying the following:

“l have read the clause regarding restrictions on procurement from a bidder
of a country which shares a land border with India and on sub-contracting to
contractors from such countries; | certify that this bidder is not from a country
or, if from such a country, has been registered with the Competent Authority
as denied in Public Procurement Order No.

F. No. 6/18/2019-PPD, dated 23rd July 2020, | hereby certify that this bidder
fulfils all requirements in this regard and is eligible to be considered.”

It may be noted that in case the above certification is found to be false, this
would be a ground for immediate rejection of Bid/termination and further
legal action in accordance with law.

Validity of Registration:

In respect of RFP, registration should be valid at the time of submission of bids
and at the time of acceptance of bids. If the Bidder was validly registered at the
time of acceptance, registration shall not be a relevant consideration during
contract execution

vi) Self-certification the by Bidder that its Bid meets the Local Content
requirement for ‘Class-I local Supplier’/‘Class-ll local Supplier’, as the case
may be. The Self- certification shall also have details of the location(s) at
which the local value addition is made. In case, bidder do not submit the
aforesaid Certification, the bidder will be summarily treated as ‘Non local
supplier’.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/ ‘Class-1l local Supplier’ shall have to provide a Certificate from the Statutory
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than
Companies) giving the percentage of Local Content upon construction of the Project.



4.4 Bidders who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value. The available
bid capacity will be calculated as under:

Available Bid capacity = (A*N*2.5-B)
Where,

A = Maximum value of civil engineering works executed in any one year during the
last three years (escalation factor as specified in this section shall be used to bring
the maximum value of civil engineering works to the level of current financial year
i.e.,, 2024-25) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value to
the level of current financial year i.e., 2024-25) of existing commitments and on-going
works to be completed during the next 1 year (period of completion of the works for
which bid is invited) and Value of existing commitments, works for which the bidder has
emerged as the winner of the bids or ongoing works to be completed during the period of
completion of the works for which BID is invited. For the sake of clarification, it is mentioned
that works for which bidder has emerged as the winner of the bids but LOA has not been issued
as on the day before opening the financial bids shall also be considered while calculating value
of B

Note:

The Statement showing the value of all existing commitments, works for which the

contractor has emerged as the winner of the bid as given by bidder and ongoing works as
well as the stipulated period of completion remaining for each of the works listed should
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive

Engineer or equivalent in respect of EPC/M&R Projects or
Concessionaire/Authorized

Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.

The amount of bonus received, if any, in EPC/M&R Projects should be countersigned by
the Client or its Engineer-in-Charge not below the rank of Executive Engineer or equivalent
in respect of EPC/M&R Projects.

4.4.1 The Bid capacity status of the bidder to be updated as on the day before opening the
financial bids.

4.5 Even though the bidders meet the above qualifying criteria, they are
subject to be Disqualified if they have:

i) made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/or



ii) Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from work etc.

iii)  Tampered the bid document in any manner

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for the Works. A Bidder who
submits more than One Bid will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and

submission of his Bid, and the Employer will, in no case, be responsible or liable for
those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility, and risk, is encouraged
to visit, examine and familiarize himself with the Site of Works and its
surroundings including source of earth, water, road aggregates, availability of
labour etc. and obtain all information that may be necessary for preparing the Bid
and entering into a contract for undertaking the maintenance Works. The costs of
visiting the site shall be at the Bidder’s own expense. For this purpose, he may
contact the person whose contact details are given in the Appendix to ITB.



B. BIDDING DOCUMENTS
8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below
and addenda (if any) issued in accordance with Clause10:

Section1: Notice Inviting Tender

Section2: Instructions to Bidders (ITB) and Appendix to ITB
Section3: Qualification Information

Section4: Forms of Bank Guarantee, Letter of

Acceptance (LOA) and Agreement

Sectionb5: General Conditions of Contract and Contract

Data

Section6: Addendum to General Conditions of Contract

Section7: Road Maintenance Standards and Specifications for Road

Maintenance Work, Part-I and Part-II
Section8: Drawings and

Schedule of Drawings

Section9: Financial Bid form
and Bill of Quantities
8.2 The bidder is expected to examine carefully all instructions, conditions

of contract, contract data, forms, scope, road maintenance Standards and
Specifications, bill of quantities, etc. in the Bid Documents. Failure to comply with
the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to
Clause 26 here of, Bids, which are not substantially responsive to the requirements
of the Bid Documents, shall be rejected.

9, (Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents
may notify the Employer in writing or through e-tender portal at the Employer’s
address indicated in the notice inviting Tender. The Employer will respond to any
such request for clarification received earlier than 10days prior to the deadline for
submission of Bids. Copies of the Employer’s response will be hosted on website
including a description of the queries but without identifying its source.

9.2 Pre-Bid Meeting



9.2.1 The Bidder’s authorized representative is invited to attend a pre-bid
meeting, if itis indicated in the Appendix to ITB. The purpose of the pre-bid meeting
will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

9.2.2 The bidder is requested
to submit any questions in writing so as to reach the Employer not later
than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised
(without identifying the source of the enquiry) and the responses given will be
posted without delay on website. Any modifications of the bid documents listed in
Clause8.1, which may become necessary as a result of the pre-bid meeting or which
are required in the opinion of the Employer shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification
of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify

the Bidding Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and
shall be hosted on e- tendering portal. Bidders are advised to keep themselves
updated of all the addenda issued on e- tendering portal by daily checking the e-
tendering portal and the Employer does not assume any responsibility in case the
bidder fails to do so and does not take any action, if required, with respect to any
relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into
account in preparing their bids, the Employer shall extend, as necessary, the
deadline for submission of bids, in accordance with Clause20.3.

C. PREPARATION OF BIDS

11. Language of Bid

11.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts

namely Part-I and Part-II. Part-I shall be named Technical Bid and shall comprise of
information submitted in Section-3. Part-II shall be named Financial Bid and shall
comprise of Bill of Quantities-Bill no. 1 to 2.

12.2 Documents to be submitted in physical form must be delivered by
08.07.2025 (up to 17:00 Hrs.).



Though, the scanned copies of following documents is required to be uploaded
during submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause
12.1 above, however, following original documents in physical form shall be
submitted in a sealed envelope on or before bid due date 08.07.2025 (up to 17:00)
or before the time of submission as specified in NIT at the address indicated in
Clause 20, duly super scribed “Name of Work, Bid Due Date and time”. Name and
address of the bidder should also be indicated on the envelope.

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security

ii)  Bid Document Fee

iii) Deleted

iv)  Written Power of Attorney of the signatory (whose digital signature certificate
is used during e-tender submission) of the bidder to commit the Bid.

v)  Affidavit duly notarized (as per the format provided in Section-3)

12.3 The following documents, which are not submitted with the bid, will
be deemed to be part of the bid.

i) Notice Inviting Tender

ii)  Instructions to the Bidders and Appendix to ITB

iii)  General Conditions of Contract and Contract Data

iv) Addendum to General Conditions of Contract

v)  Road Maintenance Standards and Specifications for Road Maintenance Works,

Part-I and Part-II
vi) Drawings and Schedule of Drawings

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause
1.1 based on the Bill of Quantities- Bill no. 1to 3 submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the
BoQ/ scheduled rates On appropriate form at enclosed as part of tender
document on e-tender portal https://eprocure.gov.in/eprocure/app

13.3 All duties, taxes, including GST, royalties and other levies payable by
the Contractor under the Contract, or for any other cause, shall be included in the
rates, prices, and total bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of
the Contract And shall not be subject to adjustment.

14. Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15. Bid Validity



15.1 Bids shall remain valid for a period of 120 days after the deadline
date for bid submission specified in Clause20. A bid valid for a shorter period
shall be rejected by the Employer as non- responsive.

15.2 In exceptional circumstances, prior to expiry of the original time
limit, the Employer may request that the Bidders may extend the period of validity
for a specified additional period. The request and the Bidders’ responses shall be
made in writing. A Bidder may refuse the request without forfeiting his bid
security. A Bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause16 in all respects.

1. Earnest Money/Bid Security/Forfeiture/Debarment/Performance
Security
1.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid

Security, in the amount as specified in the NIT. Demand Draft/NEFT/RTGS only
must be in favour of NHIDCL payable at Agartala.

1.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in
the form of Demand Draft/NEFT/RTGS only (any other form will not be
acceptable) of any scheduled commercial bank approved by RBI having a net
worth of not less than Rs. 500 crore as per the latest annual report of the bank and
must be in the name of the Employer. In case of foreign bank (issued by a branch
in India) the net worth in respect of the Indian operations shall only be taken into
account. It shall be valid for 45 days beyond the validity of the bid. Any bid having
bid security for lesser value and shorter validity period shall be treated as non-
responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-
RESPONSIVE.

A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR
receipts, in the name of the Employer, from following banks would be accepted: -
i. State Bank of India or its subsidiaries,

ii. Any Indian Nationalized Bank

iii. IDBI / ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee
from SBI or its subsidiaries or any Indian Nationalized Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a branch in India), the net worth in respect of the Indian operations shall
only be taken into account.



B. The acceptance of the guarantees shall also be subject to the following conditions: -

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI
(presently 9, with effect from 31st March, 2003,).

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3. Any Bid not accompanied by an acceptable Earnest Money, shall be
rejected by the Employer as non-responsive.

16.4 Bid securities of the unsuccessful bidders should be returned to
them at the earliest after expiry of the final bid validity and latest on or before the
30th day after the award of the contract.

16.5. The Earnest Money of the successful Bidder will be discharged
when the Bidder has signed the Agreement and furnished the required
Performance Security.

16.6 The Bid Security/Earnest Money will be forfeited:
(a) If the Bidder withdraws the Bid after its submission during the period of Bid
validity;
(b) IfaBidder withdraws its BID during the period of Bid validity as specified
in this RFP and as extended by mutual consent of the respective Bidder(s) and
the Employer;
(c) In the case of Successful Bidder, if the Bidder fails within the specified time limit
to -
(i) sign the Agreement; and/or;
(ii)  furnish the required Performance Security;

16.7 In case of forfeiture of bid security, the bidder shall
also be debarred from participation in the works of Ministry of Road
Transport & Highways for a period as decided by MoRT&H.

17. Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the
Bidding Documents. Conditional offer or alternate offer will not be considered
further in the process of evaluation and such a bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit-bid comprising the documents as described in
Clause12 of the ITB.

18.2 The documents to be submitted in the physical form along with the
financial instrument for fees/security shall be typed or written in ink and shall be



signed by a person duly authorized to sign on behalf of the Bidder. All the pages of
the documents as mentioned here shall be signed by the person/ persons signing
the Bid. Documents as mentioned here shall contain no over writing, alterations or
additions, except those to comply with instructions, issued by the Employer or as
necessary to correct errors made by the Bidder, in which case such corrections shall
be made by scoring out the cancelled portion, writing the correction and signing and
dating it along with the stamp by the person or persons signing the Bid.

D. SUBMISSION OF BIDS
19. Marking of Bids

19.1 The documents to be submitted in physical form as per Clause 12.2 of
ITB shall be submitted in a sealed Envelope super scribed as “Documents in Physical
Form” at the top left corner.

In case of any discrepancy between documents submitted online and documents
submitted in the physical form, the documents submitted in physical form shall
prevail over the documents submitted through online process.

20. Dead line for Submission of Bids

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-
tender portal on or before the Bid Due Date and before the time specified in NIT/e-
portal. The Bidder is further required to submit Documents in Physical Form on or
before the time of submission as specified in NIT, at the following address:

(i) Attn.of Executive Director (Projects)

National Highways & Infrastructure Development Corporation Limited.

(Ministry of Road Transports & Highways, Government of India)

Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala,
Tripura

Email: edp-agartala@nhidcl.com

In the event of the specified date for the submission of Documents in Physical
Form being declared a holiday for the Employer, the same will be received up to
the specified time on the next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to
submit bids through the Employer’s e-tendering portal on account of delay in
submission at bidder’s end. Bidders shall ensure that they submit the bid well
before the “Bid Due Date and Time of Bid-Submission”. The Employer shall not be
responsible if bidder is not able to submit the bid on account off failure in network
/ internet connection or any other reason whatsoever.

20.3 The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.



21. Late Submission of Documents in Physical Form:

211 Any document in physical form if received by the Employer after the
deadline prescribed in Clause 20 will be returned unopened to the Bidder and
also the e-bid submitted by such Bidder shall not be considered.

22. Modification and Withdrawal of Bids

221 Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in Clause20.

22.2 No bid may be modified after the deadline for online submission of bids.
22.3 Withdrawal or modification of a Bid between the deadline for

submission of bids and the expiration of the original period of bid validity
specified in Clause 15.1 or as extended pursuant to Clause15.2 shall result in the
forfeiture of the Bid Security pursuant to Clause16.

22.4 Bidders may modify the prices of their bids before deadline of online
submission of bid.

22.5 No Late and delayed bids after Bid Due Date and time shall be
permitted in e-tendering portal System. Time being displayed on e-Tendering
Portal shall be final and binding on bidders and bids have to be submitted by
bidders considering this time only and not the time as per their location/country.

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION

23. Bid Opening, Clarification of Bids and Evaluation

231 Bid opening shall be carried out in two stages. Firstly, Part-1 “Technical
Bid’ of all the Bidders received (except those received late) shall be opened on the
date and time mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of
those bidders whose technical bid has been determined to be substantially
responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those
received late), in the presence of the Bidders/ Bidders’ representatives who choose
to attend at the time, date and place specified in the NIT. In the event of the specified
date for the submission of bids being declared a holiday for the Employer, the Bids
will be opened at the appointed time and location on the next working day.

23.2 In all cases, the amount of Earnest Money, forms and validity shall be
announced. Thereafter, the Employer at the opening as the Employer may consider
appropriate, will announce the Bidders’ names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with this Clause23.



23.4 The bids accompanied with valid bid security & bid document fee will
be taken up for evaluation with respect to the Qualification In formation and other
information furnished in Part I of the bid pursuant to Clause12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in
the examination, evaluation of technical bids, the Employer may at his
discretion, ask any bidder for clarification of his bid, however, no additional
documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders about the result of technical
evaluation by uploading on the web portal giving 7 days’ time for objections, if any,
from the bidders. The Employer shall finalize the evaluation of technical bids after
due consideration of objections received and intimate the bidders, whose Technical
Bids are found responsive, of the date, time and place of opening of the Financial
Bids. The Bidders so informed, or their representative, may attend the event of
opening of Financial Bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders
whose bids were found responsive in accordance with Clause 23.5 will be
announced. The financial bids of only these bidders will be opened. The responsive
bidders’ names, the Bid prices, the total amount of each bid, pursuant to Clause22
and such other details as the Employer may consider appropriate will be announced
by the Employer at the time of bid opening.

23.7 Subject to the provisions of Clause 23.5, the Bidder whose BID is adjudged as
responsive as per conditions mentioned in this RFP, the bidder shall be declared as the
selected Bidder (the “Selected Bidder”) in pursuance to the procedure defined hereunder:

(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is ‘Class-
I'local Supplier’, the contract will be awarded to L1.

(it) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the ‘Class-I local
Supplier’, will be invited to match L1 price subject to Class-I local supplier’s quoted price
falling within the margin of purchase preference, and the contract will be awarded to such
‘Class-I local Supplier’ subject to matching the L1 price.

(iif) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 price,
the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be
awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin of

purchase preference matches the L1 price, the contract shall be awarded to the L1 bidder.

‘Margin of purchase preference’ means the maximum extent to which the price quoted by
a ‘Class-I local Supplier’ may be above the L1 for the purpose of purchase preference.
The margin of purchase preference shall be 20%.



23.8 The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and
comparison of bids and recommendations for the award of a contract shall not be
disclosed to bidders or any other person not officially concerned with such process
until the award to the successful Bidder has been announced. Any attempt by a
Bidder to influence the Employer’s processing of bids or award decisions may result
in the rejection of his Bid

25. Contacting the Employer

25.1 Any effort by the Bidder to influence the Employer in the Employer’s
bid evaluation, Bid comparison or contract award decisions may result in
the rejection of the Bidders’ bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will
determine whether each Bid

(a) Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the
required documents in physical form and the documents uploaded by the bidder
are in order; and (c) is substantially responsive to the requirements of the
Bidding Documents. During the detailed evaluation of the “Financial Bids”, the
responsiveness of the Bids will be further determined with respect to the
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc.

27. Correction of Errors

27.1 Financial Bids determined to be substantially responsive will be checked
by the Employer for any arithmetic errors. Errors will be corrected by the
Employer as follows:

a) Where there is a discrepancy between the rates in figures
and words, the rates in Words will govern; and

27.2 The amount stated in the Financial Bid will be corrected as per Clause27.1
and shall be binding upon the Bidder. If the Bidder does not accept the corrected
amount, the Bid shall be rejected and the Bid Security shall be forfeited in
accordance with Clause 16.6 (b).

28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the contract, the



Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate

the internal consistency of those prices with the construction methods and
schedule proposed. If, after evaluation of the price analyses, the Employer
determines that the bidder has substantially failed to demonstrate its capability
to deliver the contract at the offered price, the Employer may reject the
Bid/Proposal.

F. AWARD OF CONTRACT

29. Award Criteria

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder
whose Bid has been determined to be substantially responsive according to the
bidding documents and who has offered the lowest evaluated Bid price.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwith standing Clause 29, the Employer reserves the right to accept or
reject any Bid, and to cancel the bidding process and reject all bids, at any time
prior to the award of Contract, without there by incurring any liability to the
affected Bidder or bidders or any obligation to inform the affected Bidder or
bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement

31.1 The Bidder whose Bid has been accepted will be notified of the award by
the Employer prior to expiration of the Bid validity period by e-mail or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part I General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that
the Employer will pay to the Contractor in consideration of the execution,
completion and maintenance of the Works, and of routine maintenance of roads
by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the “Contract Price”).

31.2 The notification of award will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with the
provisions of Clause 32.

31.3 The Agreement will incorporate all agreements between the
Employer and the successful Bidder. It will be signed by the Employer and the
successful Bidder after the performance security is furnished.

314 Upon furnishing of the Performance Security by the successful
Bidder, the Employer will promptly notify the other Bidders that their Bids have
been unsuccessful.

32. Performance Security



A.

32.1 Within 10 (Ten) days after receipt of the Letter of Acceptance, the
successful Bidder of receipt of Letter of Acceptance, the selected Bidder shall furnish to
the Employer an irrevocable and unconditional guarantee from a Bank in the form set
forth in Section 4 (Form of Bank Guarantee for Performance Security) for an amount
equal to 3% (Three percent) of the Bid Price. E-Bank Guarantee/Physical BG shall
be accepted as per MoRTH circular no NH-24028/14/2014-H (Vol II), dated
31.05.2023.

e-Bank Guarantee, in the name of the Employer, from following banks

would be accepted: -

i)

State Bank of India or its subsidiaries,

ii) Any Indian Nationalized Bank

iii.
iv.

IDBI/ICICI Bank

A Foreign Bank (issued by a branch outside India) with a counter guarantee from
SBI or its subsidiaries or any Indian Nationalized Bank.

Any Scheduled Commercial Bank approved by RBI having a net worth of not less
than Rs.500 crore as per the latest Annual Report of the Bank. In the case of a
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian
operations shall only be taken into account.

B. The acceptance of the shall also be subject to the conditions that the capital
adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

D. For E-BGs, Entity ID of NHIDCL is AAECN7759E, which may be quoted for
getting EBG. The E-BGs shall be as per the format specified in Appendix N of this
RFP document and shall be valid for 45 days beyond the validity of the bid. The
bank details (Bank Name, IFSC etc.) are given below :

S. |Particulars Details
No.

National Highways &
Infrastructure Development
Corporation Limited Project
Account

2 | Beneficiary Bank Account 79901010002266
No.

3 Beneficiary Bank Branch IFSC - CNRB0017990

1 | Name of Beneficiary

4 | Beneficiary Bank Branch Agartala-II Branch
Name

Canara Bank, Agartala-II

5 Beneficiary Bank Address Branch, Durga Bari Road, 1st
floor above RMS office,
Agartala, Tripura: 799001




No BG shall be accepted in the physical form. For Further details, the bidders may
visit the website of National E Governance Services Limited at
https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL
displayed on the  website https://nhidcl.com/wpcontent/uploads/
2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for ready reference.

32.2 The performance security shall be Valid until 60 (Sixty) days after
the Defects Liability Period/completion period.

32.3 For avoidance of any doubt, in case of failure of submission of
Performance Security within the stipulated time period, the award shall be
deemed to be cancelled / withdrawn. There upon all rights, privileges, claims and
entitlements of the Contractor under or arising out of the Award shall be deemed
to have been waived by, and to have ceased with the concurrence of the
Contractor, and the Award shall be deemed to have been withdrawn by the
Employer.

32.4 The agreement will be executed within 10 days of receipt of Performance
Security.
32.5 Notwithstanding anything to the contrary contained in this RFP,

Performance Security for an amount equal to 3% (three percent).

33. Advances

33.1 The Employer will provide Mobilization Advance as provided in Part
[ General Conditions of Contract.

G. CORRUPT OR FRAUDULENT PRACTICES

34. Corrupt or Fraudulent Practices

34.1 The bidders and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the bidding process.
Notwithstanding anything to the contrary contained herein, the Employer may
reject any bid without being liable in any manner what so ever to the bidder if it
determines that the bidder has, directly or indirectly or through an agent, engaged
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the bidding process.

34.2 Without prejudice to the rights of the Employer under Clause 34.1
hereinabove, if any bidder is found by the Employer to have directly or indirectly
or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice during the
bidding process, such bidder shall not be eligible to participate in any tender
issued by the Employer during a period of 2 (two) years from the date such bidder
is found by the Employer to have directly or indirectly or through an agent,



engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case may be.

34.3 For the purposes of this Clause 34, the following terms shall have
the meaning hereinafter respectively assigned to them:

a) “corrupt practice” means the offering ,giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the actions of any person
connected with the bidding process (for avoidance of doubt, offering of employment
to, or employing, or engaging in any manner whatsoever, directly or indirectly, any
official of the Employer who is or has been associated in any manner, directly or
indirectly, with the bidding process or has dealt with matters concerning the
Contract or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Employer, shall be deemed to constitute
influencing the actions of a person connected with the bidding process); engaging
in any manner whatsoever, whether during the bidding process or after the award
or after the execution of the Contract, as the case may be, any person in respect of
any matter relating to the Works, who at any time has been or is a legal, financial or
technical adviser of the Employer in relation to any matter concerning the Works;

b) “fraudulent practice” means a mis representation or omission off
acts or suppression off acts or disclosure of incomplete facts, in order to
influence the bidding process;

c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to influence any
person’s participation or action in the bidding process;

d) “undesirable practice” means establishing contact with any person
connected with or employed or engaged by the Employer with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the
bidding process; and

e) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among bidders with the objective of restricting or
manipulating a full and fair competition in the bidding process.

The Employer requires the Bidder/Contract or to strictly observe the laws against
fraud and corruption enforced in India, namely Prevention of Corruption Act, 1988.

H. LABOUR LAWS AND FUNDAMENTAL BREACH

35. Labour Laws and Regulations

35.1 The Bidders shall be aware of the provisions of various Labour Laws,
Regulations and Welfare Measures applicable for Construction Workers in India,
and other obligations stated in the Conditions of Contract.

36. Fundamental Breach and other obligations

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and
other obligations stated in the Conditions of Contract.



Appendix to ITB

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX
BEFORE ISSUING THE BID DOCUMENTS]

ITB Clause Reference

The Employer is: - National Highways and Infrastructure Development Corporation
Ltd. 1st & 2rd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-
110001

1.1) Short Term Maintenance Contract (STMC) from km 6.800 to km 55.000 (Total
length 48.200 km) on road Agartala to Udaipur (NH-08) in the State of Tripura in the
FY 2025-26 on percentage basis and work order basis.

[(4.3. B(b) (i).] The key equipment to be deployed on contract work.

Name of the Equipment Quantity

(For bituminous pavement and earthwork)

Dozer 180 HP @ 60 cum per hr
Motor Grader
Hydraulic Excavator
Vibratory Roller
Smooth Wheeled Roller
Bitumen/emulsion sprayer @ 1750 sqm per hr
Mechanical Broom (1250 sqm per hour)
Air compressor
Backhoe loader/Front end Loader

. Water Tanker

. Dewatering Pumps

. Tipper/dumper Truck

. Hot Mix plant (Minimum 40-60 TPH)

. Paver finisher

. Generator set (63/100/250 KVA)
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16.

** Any other equipment required for carrying out work as per MoRTH specification

Note: (**)- Equipment to be included if periodic renewal is also included in the
contract.

Other equipment

[4.3 B (b) (ii)]

Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/rented of the above
equipment’s. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of this equipment with the company/entity
from whom the equipment are proposed to be hired on lease/rent. Any
conditional evidence of deployment of above equipment or inadequate
proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened.

Experience will be as follows:

The Number of Technical Personnel, Qualifications and

S. e Particular  Experience No. of
Personnel Qualification .. .
No. (minimum requirement) | Persons
B.E (Civil) or 5 years on highway
1 Project Manager equivalent + constructions / 1
10 Years Exp. maintenance work.
Site Engineer B.E (Civil) + 2 years or'1 highway
2 constructions /
3Years Exp. Or . 1
. maintenance work.
Diploma + 5
Years Exp.
3 B.E. Civil+3Years
. Exp. 2 years on highway
8&3;“3 Or constructions / maintenance 1
y Dip. Civil. +5Years [work.
Exp.

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the
above or non-furnishing of the CV as above or conditional deployment of any of the
above personnel or proposal to employ lesser number of personnel than above shall
make the bid non-responsive and financial bid shall not be opened.

[9.2.1]-Pre-bid meeting shall be held on: 23.06.2025




SECTION -3 QUALIFICATION INFORMATION



SECTION -3

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents
submitted in physical form will be used for the purposes of post qualification as
provided for in Clause 4 of the Instructions to Bidders. This information will not
be incorporated in the Contract.



QUALIFICATION INFORMATION

1. For Individual Bidders

1.1 a) Year of Constitution
b)  Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also
supply Original Copy in envelope of physical form]

1.3 Total value of Civil Engineering construction and/or maintenance works

performed in the last three years (in Rs. Lakh).
Refer ITB Clause4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant and also

supply original certificate from Chartered Accountant with UDIN No.)

Year Total value of work performed (Rs. Lac)

2024-25
2023-24
2022-23

Total:
Average Per Year:



1.4 (a) Work performed as prime contractor/JV partner provided further that
all other qualification criteria are satisfied (in the same name) of a similar nature
during the last five years as per ITB Clause 4.3A (b).

Remarks

. _.|Name of t . Value of !)ate of Stipulate [Actual dat explainin

Project Descripti |Contrac |[issue o . g reasons

he Emplo d period |e of compl i

Name on of wor [t(Rs.In [fwork ok for delay i
yer* L d of comple |etion

k ac) order tion nwork C

omplete

d

*Upload certificate(s) from the Employer (to be given by an officer not below
the rank of Executive Engineer or equivalent or higher and also supply original
or certified copy)

Note: In case of sub-contractor-a certificate from the Executive Engineer or
equivalent of the Prime Employer should be obtained from whom an
approval for subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted
and accepted and works which are yet to be completed) as on the date 7 days before
the last date for bid submission (as per Clause 4.4 of the ITB).

(i) Existing commitments and on-going works(B)




Escalated valu

Value of .
e of remaining
. . works* r .. .
Descript Name & [Value o| Stipulat . . |Anticipa |work during c
. Place |Contra . [emainin |[Updatio .
ion n of & stat lct No Address [f Contr| ed Peri g tobe ¢ |n factor te d date/ompletion per
work o " lof Emplo [act (Rs.| od of Co omplete of compl|iod of work fo
yer Cr) mpletio etion r which bids
d (Rs. Cr ..
n are invit
) ed
1 2 3 4 5 6 7 8 9 10

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificates.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Date of Value of work
Description Name & issue of Value Stipulated during
ofworks [Plac€& Iaqdressof [Letter of given in |period for completion
State Employer  |Acceptance |[LOA completion  |period of work
(LOA)* for which bids
are invited
1 2 3 4 5 6 7

7. Upload copy of LOA

o Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = RS Lakh (enclose the details)
N = years
B = RS lakh (enclose the details)
Available bid capacity = AxNx2.5 -B

= | 2E T lakhs




1.5 Availability of Key Equipment essential for carrying out the
Works [Ref. Clause4.3(B)
(b) (i)]. The Bidder should list all the information requested below.

Item of Page No
. Requirement Availability Proposals of the
Equipment
proof
attached
.. |[Owned/Leased .
No. Capacity rented Age/Condition

Note: The bidder must upload the documentary evidence in support of his owning/ leased/
rented of the above equipment. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipment’s with the company/entity from whom the equipment is
proposed to be hired on lease/rent. Any conditional evidence of deployment of above
equipment or inadequate proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for
administration and execution of the Contract [Ref. Clause 4.3(B)(b)(ii)].
Upload biographical data for technical personnel (Refer also to Clause.
4.1(e) of Instructions to Bidders).

(Refer also to Sub Clause9.1 of the General Conditions of Contract).

Total Experience
Position Name| Qualification . in the
Professional
. proposed
Experience .
(Years) position
(Years)

Note: The signed CVs of the Technical Personnel must be uploaded along with
the bid. Non- compliance of the above or non-furnishing of the CV as above or
conditional deployment of any of the above personnel or proposal to employ
lesser number of personnel than above shall make the bid non-responsive and
financial bid shall not be opened.

1.7 Information on litigation history in which the Bidder is involved.

Cause of Amount involved |Remarks
Dispute (Rs lakh) [showing
Present Status

Other Party [Employer




il.

1il.

Bidders should upload the scanned copy of the following affidavits/
undertakings as per formats enclosed hereinafter and also send original copy of
Affidavit/ Undertakings: -

Affidavit (it should be on stamp paper attested by Notary Public)

Undertaking regarding availability of minimum cash amounting to 25% of the
value of work during implementation of the Contract towards working capital.
Undertaking that the Bids shall remain valid for the period specified in
Clausel5.1.



AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

The undersigned also hereby certifies that neither our firm

M/s have abandoned
any work in India nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

The undersigned hereby Authorise(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested
by the Employer to verify this statement or regarding our competence and
general reputation.

The undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Employer and within the prescribed time.

(Signed by an Authorised Representative
of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary



UNDERTAKING

I, the undersigned do hereby undertake that our firm
M/s shall maintain availability of minimum cash

amounting to 25% of the value of the work during implementation of the Contract
towards the working capital.

(Signed by an Authorised Representative
of the Firm)

Name of the Representative

Name of Firm

Date



UNDERTAKING

1 I, the undersigned do hereby undertake that our firm

M/s. agree to abide by this bid for a

period of days after the date fixed

for receiving the same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

(Signed by an Authorized
Representative of the Firm)

Name of the Representative

Name of Firm

DATE



Appendix 1.7 [Ref. clause4.4 B (b)(i)] (On the letter head of the bidder)

UNDERTAKING
I, the undersigned do hereby undertake that our firm
M/S i agree to provide and will deploy required equipment as

mentioned in the Appendix to ITB of the work “Short Term Maintenance Contract
(STMC) from km 6.800 to km 55.000 (Total length 48.200 km) on road Agartala to
Udaipur (NH-08) in the State of Tripura in the FY 2025-26 on percentage basis and
work order basis”. Further it is certified that the documents submitted as evidence of
availability of the key equipment’s for this work as stated in the Appendix to ITB, are
genuine and correct. If anything, contrary to the details as submitted is found at any stage
Authority would be at liberty to debar/black list my firm for an appropriate period as
decided by Authority.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm & Seal

Date
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FORMS OF BANK GUARANTEES
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/
ADDITIONAL PERFORMANCE SECURITY
(e-BGs Only - Entity ID of NHIDCL is AAECN7759E)

Contract Package No: NHIDCL/RO-Agt/STMC/Agartala-Udaipur/NH-08/2025-
26/766

To

National Highways & Infrastructure Development Corporation Limited.

(Ministry of Road Transports & Highways, Government of India)

Regional Office, 374 floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala,
Tripura

Email: edp-agartala@nhidcl.com

WHEREAS. ... (name and address of contractor) hereinafter
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No.
................ Dated.......cccevennee.

to execute......ccooovrieiierrinenn: (name of Contract and brief description of Works)

(hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the
Contractor shall furnish you with a Bank Guarantee for the sum specified therein
as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to
you on behalf of the Contractor, up to a total of Rs.................. (amount of
guarantee) (RUPEES.......cccovvviriviiinie i (in words), , and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum
or sums within the limits of...................

(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the contract or of the works to be performed there under or of any of the
contract documents which may be made between you and the Contractor shall in
any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.



This guarantee shall be valid until 60 days from the date of expiry of the Defects
Liability Period/End of Contract Period.

This guarantee shall also be operatable at our ................... branch at Agartala, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal
thereof shall be made available on demand. In the contingency of this guarantee
being invoked and payment there under claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said
invocation.

Notwithstanding anything contained herein before, our liability under this guarantee
is restricted to Rs.

(Rs. in words) and the guarantee shall
remain  valid till . Unless a claim or a demand in writing
is served upon us on or before all our liability under this

guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the
details below:-

S.No. |Particulars Details

National Highways &
Infrastructure Development
Corporation Limited Project
Account

2 Beneficiary Bank Account | 79901010002266
No.

3 Beneficiary Bank Branch IFSC - CNRB0017990

1 Name of Beneficiary

4 Beneficiary Bank Branch Agartala-II Branch
Name

Canara Bank, Agartala-II

5 Beneficiary Bank Address | Branch, Durga Bari Road, 1st
floor above RMS office,
Agartala, Tripura: 799001

Signature and seal of the Guarantor with Name, Designation, Employee Code Number
& Telephone NUMDbeT........ccc i e

Name of the Issuing Bank/ Branch ..........cccccceeeeeee Name of the Controlling
Branch/Bank.....

Address & Telephone Number..........ccccevcevericvveninnne. Address & Telephone
Number.............



In the presence of (if this is to be witnessed as per bank’s

An amount shall be inserted by the Guarantor, representing the percentage of
the Contract Price specified in the Contract including additional security for
unbalance bids, if any and denominated in Indian Rupees.



FORM OF LETTER OF APPLICATION

To,

Executive Director (Projects)
National Highways & Infrastructure Development Corporation Limited.
(Ministry of Road Transports & Highways, Government of India)
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala,
Tripura
Email: edp-agartala@nhidcl.com

DESCRIPTION OF WORKS: Short Term Maintenance Contract (STMC) from km 6.800
to km 55.000 (Total length 48.200 km) on road Agartala to Udaipur (NH-08) in the
State of Tripura in the FY 2025-26 on percentage basis and work order basis.

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification
Information, Scope of works, etc. for the subject work we hereby submit
our bid for the subject work.

Itis certified that the information furnished in this document is true and correct.
The proposal is unconditional and unqualified. We undersigned accept that the
Employer reserves the right to reject any or all applications without assigning
any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) For and on behalf of M /s



FORM OF LETTER OF ACCEPTANCE

To

Y ) | o F || P 0o T30l '3 T/(0 ) o - <

Sir,

Based on your bid submitted on ...in compliance of bidding
document of [the Employer] for execution of the works of......., it is hereby
notified that your bid for a Contract Price of RS.......ccsvrsssssannnnnn (RUpees in

You are here by requested to furnish Performance Security plus additional
security in the form detailed in Clause 32.2 of ITB for an amount equivalent to
1RO (111 ) o =TT § ¢ R 7770 o ¢ ) within 10
days as per provisions of Clause32.1 of ITB of the bid document and sign the
contract agreement failing which the actions as stipulated in Clause-32.3 of ITB
shall be taken.

Thanking you,

Yours faithfully,

Employer



FORM OF AGREEMENT

AGREEMENT
This agreement made the day of between
the-----------ooceemo- (hereinafter called “the Employer” of the one part
and (hereinafter called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of
certain works, viz “Short Term Maintenance Contract (STMC) from km 6.800 to km
55.000 (Total length 48.200 km) on road Agartala to Udaipur (NH-08) in the State of
Tripura in the FY 2025-26 on percentage basis and work order basis” AND WHEREAS
pursuant to the bid submitted by the Contractor, vide (herein after referred to as the
“BID” or “OFFER”) for the execution of works, the Employer by his letter of acceptance
dated accept
ed the offer submitted by the Contractor for the execution and completion of such works
and remedying of any defects there on, on terms and conditions in accordance with the
documents listed in Para2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has
agreed to abide by all the terms of the bid, including but not limited to the amount
quoted for the execution of Contract, as stated in the bid, and also to comply with
such terms and conditions as may be required from time to time.

AND WHEREAS the Contractor has agreed to undertake such works and has
furnished a Performance Security pursuant to Clause32 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as
are respectively assigned to them in the conditions of contract hereinafter
referred to;

2. The following documents shall be deemed to form and be read and
construed as part of this agreement viz.

a. Agreement;

Letter of Acceptance;

Contractor’s Bid;

Contract Data;

General Conditions of Contract;

Addendum to General Conditions of Contract;

Road Maintenance Standards and Specifications for Road

Maintenance Works;

Drawings, if any;

i. Bill of Quantities; and

j. Any other document listed in the Contract Data.

@ e a0 o

=3



3. The foregoing documents shall be construed as complementary and mutually

explanatory one with another. Should any ambiguity or discrepancy be noted,
then the order of precedence of these documents shall be subject to the order as
listed above and interpreted in the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in
all respects with the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties here to have caused this agreement to be
executed the day and year above written. Signed, sealed and delivered by the
said Employer through his Authorized Representative and the said Contractor
through his Power of Attorney holder.

Binding Signature of Employer Binding  Signature of
Contractor
For and on behalf of For and on behalf of M/s------------=---=-----
In the presence of In the Presence of
1. Name: 1.Name:
Address: Address:
2. Name: 2.Name:

Address: Address:
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SECTION 5

GENERAL CONDITIONS OF CONTRACT (GCC)

TABLE OF CLAUSES
A. | General 31.| Correction of Defects noticed
during the
Defects Liability Period
1. | Definitions 32.| Uncorrected Defects
2. | Interpretation D. | Cost Control
3. | Language and Law 33. | Bill of Quantities
4. | Engineer’s Decisions 34.| Changes in the Quantities
5. | Delegation 35. | Variations
6. | Communications 36.| Payments for Variations
7. | Subcontracting 37.| Cash Flow Forecasts
8. | Other Contractors 38. | Payment Certificates
9. | Personnel and Equipment 39. | Payments
10. | Employer’s and Contractor’s 40. | Compensation Events
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11. | Employer’s Risks 41.| Taxes and Currencies for
Payments
12.| Contractor’s Risks 42.| Security Deposit/ Retention
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13. | Insurance 43. | Liquidated Damages
14. | Site Investigation Reports 44.| Advance Payments
15.| Queries about the Contract Data 45. | Performance Security
16. | Contractor to Construct the 46. | Cost of Repairs
Works
17.| The Works to be the| E. | Finishing the Contract
completed by Intended
Completion Date
18. | Approval by the Engineer 47.| Completion
19.| Site Regulations and Safety 48. | Taking Over
20. | Discoveries 49. | Final Account
21.| Possession of the Site 50. | Operation and Maintenance
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22.| Access to the Site 51. | Termination
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26. | Extension of the Intended F. | Other Conditions of Contract
Completion Date

27.| Delays ordered by the\Engineer 55.| Labour

28. | Management Meetings 56. | Compliance with Labour
Regulations

C. | Quality Control 57.| Drawings and Photographs of the
Works

29. | Identifying Defects 58. | The Apprentices Act, 1961

30. | Tests




A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the
Conditions of Contract keep their defined meanings. Capital initials are used to
identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Contractor’s Bid.

Certificate of Completion is the Certificate issued by the Engineer
upon completion of works or parts thereof as applicable in accordance
with Clause47.

Compensation Events are those defined in Clause40.

Contract is the Contract between the Employer and the Contractor to
maintain the road assets and to execute, complete, and maintain the Works. It
consists of the documents listed in Clause2.3.

Contract Data defines the documents and other information, which comprise the
Contract.

Contractor is a person or corporate body whose Bid to carry out the Road
Maintenance Works and Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor
to the Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in
accordance with the Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after
the Defects Liability Period has ended and upon correction of Defects by the
Contractor.

Defects Liability Period means the period so stipulated in the Contract Data,
calculated from the Completion Date, during which the Contractor remains
responsible for the rectification of any defect in the Works he has undertaken.



Employer is the party as defined in the Contract Data, who employs the
Contractor to carry out the Works. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions.

Engineer is the person named in the Contract Data (or any other competent
person appointed by the Employer and notified to the Contractor, to act in
replacement of the Engineer) who is responsible for supervising the execution
of the Works and administering the Contract on behalf of the Employer.

Equipment is the Contractor’s machinery and vehicles brought temporarily to
the Site to execute the Maintenance Works and Activities.

Intended Completion Date is the date, as given in contract data, on which it is
intended that the Contractor shall complete the Works as per scope under the
contract. The intended Completion Date may be revised only by the Engineer by
issuing an Extension of Time after approval from the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which
remedial action must be completed prior to a defect exceeding the permissible
tolerance. Maximum Response Time commences from the time of earliest
detection of the defect by (i) observation of the defect by the Contractor, or (ii)
notification of the defect by the Engineer, or (iii) intimation of the defect by a
road user.

Notice to Proceed means the notice issued by the Employer to the Contractor
to proceed with the work after signing of the contract pursuant to Clause32.1
of ITB.

Permissible Tolerance means the maximum permissible amount or quantity
of a defect in road-asset condition that will not be exceeded at any time. If any
defect exceeds the permissible tolerance, it shall be treated as “non-compliance”
and the Contractor shall be paid in accordance with the relevant provisions in
this contract.

Project Manager is a person appointed by the Contractor who is in charge of
managing all activities of the Contract or under the Contract. He is also the
Contractor’s Representative for the purpose of this Contract.

Road means the Road or package of roads in network or scattered for which the
Maintenance Works and Activities are to be carried out under the Contract.

“Road Assets” include the following:

i.  Main carriage way with shoulders (paved and/or earthen), medians, slip roads,
service roads;
ii. Road embankment including slopes, protection works, kerbs and chute drains;
iii. Road way in cutting including slopes protection works, drains;



iv. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection
works;
V. Road signs, road markings, road delineators, guardrails, safety barriers, railings,
fencings, parapets, kilometer stones ,200m stones, road boundary stones;
Vi. All types of drains, trees, plantations and erosion control measures;
Vii. Road land;
vili. ~ Any other project facility or asset forming integral part of the road(s).

Road Maintenance Standards is the collective term for parameters which
define the condition in which the road assets are required to be maintained and
other requirements regarding safety and quality of works to be complied with
by the Contractor.

Road Maintenance Works and Activities to be carried out by Contractor shall
include:

Maintenance of the road specified in the BOQ and executing other items of
road maintenance works as ordered by the Engineer.

Rectification Standard

The Contractor shall maintain the Specific parts of the road aspects as specified
in BOQ or as ordered by Engineer in charge and ensure road users safety and
comfort. The maintenance activities shall be so planned that the defects are
repaired well before they reach maximum condition as per the permissible
tolerance.

Site is the area defined as such in the Contract Data, where maintenance works are
to be executed.

Specifications mean the Specifications of the Maintenance Works including
the Road Maintenance Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works.

Service Level means the defined condition in which the road assets are to be
maintained by the Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a work under the Contract, which includes part of the
agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by
the Contract or that are needed for Works and Activities.

Time for Completion means the duration for completing the execution of
maintenance works and passing the tests on completion of the Works or any
Section or part there of as stated in the Contract Data or as extended by the
Engineer by issuing an Extension of Time after the approval from the Employer.

Variation is an instruction given by the Engineer in writing which varies the scope
of Maintenance Works.



Work Order is an order issued by the Engineer to the Contract or for execution
of certain works, specifying the time limits which may be in variance with the
approved programme or in variation to the scope of work depending upon the
site requirement.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter and the other way around. Headings
have no significance. Words have their normal meaning under the language of
the Contract Unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If part completion is specified in the Contract Data, references in the
Conditions of Contract to
the Works, the Completion Date and the Intended Completion
Date apply to any part of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of Works).

2.3 The following documents shall be deemed to form and be read and
construed as part of the Contract. In case any ambiguity or discrepancy is noted,
then the Contract shall be interpreted in the following order of priority:

i) Agreement;

ii) Notice to Proceed with the Work;

iii)  Letter of Acceptance;

iv)  Contractor’s Bid;

V) Contract Data;

vi)  General Conditions of Contract;

vii) Road Maintenance Standards and
Specifications for Road Maintenance Works, Part |
and PartI];

viii) Priced Bill of Quantities; and

ix)  Any other documents listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract shall be in English and the law
governing the Contract as given in Contract Data.

4. Engineer’s Decisions

4.1 The Employer shall designate and notify to the Contractor in writing the

name of the Engineer.

4.2 Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. The Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract.



5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his
duties and responsibilities to other people, after notifying the Contractor and
may cancel any delegation under intimation to the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall be effective only
when it is delivered as per Indian Law.

7. Sub contracting

7.1 The Contract or may subcontract any portion of work, up to a limit
specified in Contract Data, with the approval of the Engineer but may not
assign the Contract without the approval of the Employer in writing.
Subcontracting shall neither alter the Contractor’s obligations, nor relieve the
Contract or from any liability or obligation under the Contract.

7.2 The Contract or shall not be required to obtain any consent from the
Employer for:

a)  The sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b)  The provision for labour, or labour component;

c) The purchase of Materials which are in accordance with the standards
specified in the Contract.

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor
proposes sub-contracting of any part of work during execution of the Works,
because of some unforeseen circumstances to enable him to complete the Works as
per terms of the Contract, the Employer will consider the following before according
approval:

a) The Contract or shall not sub-contract the whole of Works.

b)  The Contractor shall not sub-contract any part of the Work without prior
consent of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be fully responsible for the
acts, defaults and neglects of any of his sub-Contractor, his agents or workmen as if
they were the acts, defaults or neglects of the Contractor, his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer
whether
a)  The circumstances warrant such sub-contracting; and

b) The sub-Contractor so proposed for the Work possess the experience,
qualifications and equipment necessary for the job proposed to be entrusted to him
in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors



8.1 The Contractor shall cooperate and share the Site with other
Contractors, public authorities, utilities, and the Employer between the dates given
in the Schedule of Other Contractors, as referred to in the Contract Data. The
Contractor shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors and shall
notify the Contractor of any such modification. The Contractor shall cooperate in
such situations as well.

8.2 The Contractor should take up the works in convenient reaches as
decided by the Engineer to ensure that there is least hindrance to the smooth flow
of traffic including movement of vehicles and equipment of other Contractors till the
completion of Works.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the
Contract Data or other technical persons approved by the Engineer. The Engineer
will approve any proposed replacement of technical personnel only if the irrelevant
qualifications and abilities are substantially equal to or better than those of the
personnel stated in the Contract Data. If the personnel stated in the Contract Data
are not deployed on site by the Contractor within 15days of issue of notice to
proceed with the work, a penalty of 5000/- per day per person shall be levied for
next 30days, beyond which it shall be treated as a breach of Contract and action will
be taken as per Clause51.

9.2 The Contractor shall use the equipment identified in the bid along with
competent Operators and adequate stock of spares for smooth operations.

9.3 If the Engineer asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Works under the Contract.

9.4 The Contractor shall establish, within his own organizational structure,
a planning unit, staffed with suitably qualified personnel. The team will be headed
by a Project Manager who will be assisted by his representatives, i.e. Site Manager
and Manager, Planning. The task of this unit will be:

94.1 To plan, and to verify continuously the degree of compliance by the
Contractor with the specified Road Maintenance Standards and report the same to
the Engineer in the format acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall

report the level of compliance with the required Service Levels in the standard
formats acceptable to the Engineer.
10. Employer’s and Contractor’s Risks



10.1 The Employer carries the risks which this Contract states are Employer’s
risks, and the Contractor carries the risks which this Contract states are Contractor’s
risks.

11. Employer’s Risks

111 The Employer is responsible for the expected risks which are (a) in so
far as they directly affect the execution of the Maintenance Works and Activities
included in the Contract, the risks of war, hostilities, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees), natural
calamities and contamination from any nuclear fuel or nuclear waste or radioactive
toxic, explosive.

12. Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal injury
and death, which arise during and in consequence of the performance of the
Contract other than the excepted risks, referred to in Clause11.1, are the risks of
the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the
Employer and the Contractor, insurance cover from the Start Date to the completion
of defect liability period, in that amounts and deductibles stated in the Contract Data
for the following events which are due to the Contractor’s risks:

a) Loss of or damage to the Works and Materials

b)  Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment)
in connection with the Contract

d) Third Party Liability Insurance

e)  Auto mobile Liability Insurance

f) Workers’ Compensation

g) Employer’s Liability

h)  Other Insurances

13.2 Insurance policies and certificates for insurance shall be delivered by
the Contractor to the Engineer for the Engineer’s approval before the Start Date. All

such insurance shall provide for compensation to be payable in Indian Rupees to
rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer had paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due from the Contractor.

134 Alterations to the terms of insurance shall not be made without the approval
of the Engineer.



13.5 Both parties shall comply with any conditions of the insurance policies.
The Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall
take out and maintain in effect adequate insurance policies for their personnel and
vehicles and for works executed by them under the Contract unless such Sub-
Contractor(s) is/ are covered by the policies taken out by the Contractor.

14. Site Investigation Reports

141 The Contractor, in preparing the Bid, may rely at his own risks and
liability on any Site Investigation Reports referred to in the Contract Data,
supplemented by any other information available to him.

15. Queries about the Contract Data

15.1 The authorized representative of the Employer as stated

in the Contract data will Clarify queries on the Contract Data.

16. Contract or to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance

Works and Activities as defined in the Contract for keeping the roads in accordance
with the Road Maintenance Standards.

The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings.

17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Maintenance Works
and Activities on the Start Date and shall carry out the Works in accordance with
the Programme submitted by the Contractor, as updated with the approval of the
Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

181 The Contractor shall prepare/ propose the Maintenance Manuals as per
relevant applicable Standards and Specifications and existing policies/ guidelines/
practices and get the same approved from the Engineer/ Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer, who is to approve them if they comply
with Specifications and drawings.

183 The Contractor shall be responsible for design of Temporary Works.

184 The Engineer’s approval shall not alter the Contractor’s responsibility
for design of the Temporary Works.

185 The Contractor shall obtain approval of third parties to the design of
Temporary Works by Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary
or permanent Works, are subject to prior approval by the Engineer before their use.
19. Site Regulations and Safety



19.1 The Contractor shall be responsible for the safety of all activities on the
Site, including arrangements for smooth flow of traffic at his own cost as per
guidelines of the IRC/ Ministry of Road Transport & Highways. He shall provide
proper barricading, diversion boards, etc. He shall be fully responsible for the safety
of workers and staff at site and provide safety helmets, reflective jackets and other
PPE to the workers, inspecting officers and supervisors.

20. Discoveries

201 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the Employer. The Contractor
shall notify the Engineer of such discoveries and carryout the Engineer’s
instructions for dealing with them.

21. Possession of the Site

211 The Employer shall give possession of all parts of the Site to the
Contractor on or before the start date of the Contract.

22. Access to the Site

221 The Contractor shall allow access to the Site and to any place where

work in connection with the Contract is being carried out, or is intended to be
carried out to the Engineer and any person/ persons/ agency authorized by:

a) The Engineer
b)  The Employer

23. Instructions

231 The Contractor shall carry out all instructions of the Engineer pertaining
to the maintenance works which comply with the applicable laws where the Site is
located.

23.2 The Contractor shall permit the Engineer/ Employer to inspect the
Contractor’s contemporary records in respect of invoice of bitumen, cement,
aggregates and steel, if so desired by the Engineer.

24. Procedure for Dispute Resolution

241 Arbitration

The procedure for arbitration will be as follows:

i.  In case of Dispute or difference arising between the Employer and the Contractor relating to
any matter arising out of or connected with this contract, such disputes or differences shall
be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act
of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three
Arbitrators proposed by the Employer and choice of selecting one given to the Contractor.
Contractor shall select one out of the three names of Arbitrators given to him within 30 days
failing which the Employer shall nominate the Arbitrator out of the panel of three
Arbitrators. In case the Contractor objects to the Arbitrator selected by the Employer, the
Employer shall refer selection of Arbitrator to the Indian Roads Congress for nominating the
Arbitrator for the dispute and both parties agree that the Arbitrator so selected by IRC shall
decide the dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from the
state where the project is located or otherwise from adjoining States.



ii.  Arbitration proceedings shall be held at [Name of Place], India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

iii. ~ The decision of the Arbitrator shall be final and binding upon both parties. The cost and
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal
However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself. The fees and
expenses of the Arbitrator shall be shared equally by both the parties.

iv.  Performance under the contract shall continue during the Arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they are the
subject matter of arbitration proceedings.

B. TIME CONTROL
25. Programme

25.1 The Contractor shall submit to the Engineer for approval a programme
within period specified in the contract data showing the general methods,
arrangements, order, and timing for all the maintenance works and activities.

25.2 The Engineer may issue the work order in stages specifying the time
limit for the same as and when required except the performance-based
maintenance items.

25.3 An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of progress achieved on the timing
of the remaining Works, including any changes to the sequence of activities.

254 The Contractor shall submit to the Engineer for approval an updated
Programme at intervals. If the Contractor does not submit an updated Programme
within this period, the Engineer may with hold the amount stated in the Contract
Data from the next payment certificate and continue to with hold this amount until
the next payment after the date on which the overdue Programme has been
submitted.

25.5 The Engineer’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit it
to the Engineer again at any time. A revised Programme shall show the effect of
Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Engineer shall extend the Intended Completion Date only after
approval of the Employer if a Compensation Event occurs or a Variation is issued
which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining
Works, which would cause the Contractor to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the
Contractor for extension of Intended Completion Date, will refer to the Employer
his recommendation. The Employer shall, in not more than 21days from the date of
receipt of Engineer’'s recommendation, communicate to the Engineer the



acceptance or otherwise. The Engineer shall convey the decision of the Employer to
the Contractor.
27. Delays Ordered by the Engineer

271 The Engineer may instruct the Contractor to delay the start or progress
of any activity within the Works. Delay/delays totaling more than 30 days will
require prior written approval of the Employer.

28. Management Meetings

28.1 The Engineer may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the plans and
progress for the Maintenance Works.

28.2 The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The responsibility of
the parties for actions to be taken shall be decided by the Engineer either during the
management meeting or after the management meeting and to be intimated in
writing to all those who attended the meeting.

C. QUALITY CONTROL
29. Identifying Defects

291 The Engineer shall check the Contractor’s work and notify the
Contractor of any Defects those are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer may instruct the Contractor to uncover
and test any work that the Engineer considers may have a Defect.

30. Tests

30.1 The Contractor shall setup a field laboratory within period
stated in contract data and be solely responsible for:

a) Carrying out the mandatory tests prescribed in Technical
Specifications as per MoRTH specifications of Roads and Bridges and IRC
SP 112 and other relevant IRC/IS codes.

b) For the correctness of test/ procedures, whether preformed in
his laboratory or elsewhere.
30.2 If the Engineer instructs the Contractor to carry out a test not specified
in the Specifications to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the testing charges and for any number of
samples. Otherwise, the Employer shall pay for the testing charges.
31. Correction of Defects noticed during the Defects Liability Period

311 The works carried out shall be of very high standard, requiring no major
repairs on the road for at least, during defects liability period, after the date of
completion of works.

31.2 If any defects including shrinkage, cracks, and other faults appear in the
works within the period specified here under after issue of “Taking over” certificate,
the Engineer shall give notice to the Contractor of any defects before the end of the



Defects Liability Period. The Defects Liability Period shall be extended for as long as
the defects remain to be corrected.

31.3 Every time notice of a defect is given, the Contractor shall correct the
notified defect at his own cost within the length of time specified in the Engineer’s
notice.

314 The Defects Liability Period is not applicable for works of routine
maintenance such as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing,
etc. under performance based BOQ item.

However, for other specific items of works (if any), got executed as ordered by
Engineer (if any), the Defects Liability Period shall be 36 months, counted from the
Date of Completion stated in the Certificate of Completion issued in pursuance of
Clause 47.

315 If during the Defects Liability Period any defect is found in the design,
engineering, materials and workmanship of the Works and Services executed by the
Contractor, then the Contractor shall promptly, in consultation and agreement with
the Engineer, appropriately remedy such defects at its cost, or repair, replace or
otherwise make good (as the Contractor shall, at its discretion, determine) such
defects as well as any damage to the Road caused by such defects.

31.6 The Contractor’s obligations under this Clause31 shall not apply to:

a) any material that is supplied by the Employer, and normally consumed
in maintenance, or have a normal life shorter than the Defects Liability Period stated
here in;

b) any design, Specification or other data, supplied or specified by
or on behalf of the Employer or any matter for which the Contractor has
disclaimed responsibility here in;

31.7 The Employer shall offer the Contractor all reasonable opportunity to
inspect the defect(s) Noticed, as well as provide all necessary access to the Facilities
and the Site to enable him to perform his obligations under this Clause31.

The Contractor may remove from the Site any Plant and Equipment or any part of
the Facilities that are defective, if the nature of the defect, and/or any damage to the
Facilities caused by the defect, is such that repairs cannot be expeditiously carried
out at the Site.

32. Uncorrected Defects

321 If the Contractor fails to correct a Defect, to the satisfaction of the
Engineer, within the time specified in the Engineer’s notice, the Engineer will assess
the cost of having the Defect corrected. The Contractor will pay to the Employer this
amount or the Engineer may deduct such amount from any sums due to the
Contractor, on correction of the Defect together with 20 percent additional costs as
the damages.



32.2 In case of any non-compliance/delayed compliance of maintenance
standards, the damages/reduction in payment shall be applicable as provided under
road Maintenance Standards Part -1.

D. COST CONTROL

33. Bill of Quantities

331 The Bill of Quantities shall contain the description of items, units, rates and
amount.

332 The Bill of Quantities is used to calculate the Contract Price. The

Contractor is paid for the quantity of the work done at the rates given in the Bill of
Quantities with accepted/ awarded tender premium for each item for the work
executed.

The accepted/ awarded tender premium above/ below the grand total of Project
cost as per BOQ shall be applicable for individual item of work to determine payable
amount to Contractor subject to contractual provisions.

The contract is not subject to Price adjustment/escalation and Price
adjustment/escalation is not allowed.

34. Changes in the Quantities

341 The final quantity of the work done may differ from the quantity given
in the Bill of Quantities. The payment shall be made for the quantities executed.
Provided that the items for which lump sum rates have been quoted shall not be
measured and the payments for such items not exceeding the quoted lump sum
amount shall be made to the Contractor subject to meeting the specified
maintenance requirements by the Contractor in accordance with the Agreement. It
is agreed, beyond doubt, by the Contractor that no claims shall be entertained by the
Engineer/ Employer on account of reduction to any extent, due to budgetary
constraints, in quantities of measurable items.

35. Variations

351 The Engineer may order Variations, with the prior approval of the
Employer, he considers necessary or advisable during the progress of the Works.
Such Variations shall form part of the Contract and the Contractor shall execute the
varied works. Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the
Contractor shall carryout such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the
Engineer shall derive the rate from similar items in the Bill of Quantities.



36.3 If the rate for Variation item cannot be determined in the manner
specified in Clause36.1 or 36.2, the Contractor shall, within 14days of the issue of
order of Variation work, inform the Engineer the rate which he proposes to claim,
supported by analysis of the rates. The Engineer shall assess the quotation and
determine the rate based on prevailing market rates within one month of the
submission of the claim by the Contractor and approval from the Employer shall be
taken. As far as possible, the rate analysis shall be based on the Standard Data Book
and the current Schedule of Rates of the district public works division. The decision
of the Employer on the rate so determined shall be final and binding on the
Contractor.

37. Cash Flow Forecasts

371 When the Programme is updated, the Contractor shall provide the
Engineer with an updated cash flow forecast.

38. Payment Certificates

381 The Contractor shall submit to the Engineer monthly statements of the

value of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

38.2 The Engineer shall check the Contractor’s monthly statement within 14
days and certify the amount to be paid to the Contract or after taking in to account
any credit or debit for the month in question.

38.3 The value of work executed shall be determined, based on measurements by
the Engineer.

384 The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.

38.5 The value of work executed shall also include the valuation of Variations
and Compensation Events.

38.6 The Engineer/ Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of latest information.

38.7 The final bill shall be submitted by the Contractor within one month of the
actual date of completion of the work; otherwise the Engineer’s certificate of the
measurement and of the total amount payable for work accordingly shall be final and
payment made accordingly within a period of sixty days as far as possible.

39. Payments

39.1 Payments shall be adjusted for deductions for advance payments,
security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable under the law. The Employer shall pay the Contract or the amounts the
Engineer had certified, within 28days of the date of each certificate.

39.2 The authorized representative of the Employer shall make
the payment certified by the Engineer.



39.3 Items of the Works for which no rate or price has been entered in the
Bill of Quantities, will not be paid for by the Employer and shall be deemed to be
covered by other rates and prices in the Contract.

40. Compensation Events

40.1 The following shall be Compensation Event sunless they are caused by the
Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30days;

b) The effects on the Contract or of any of the Employer’s Risks.

40.2 If a Compensation Event would prevent the Works being completed

before the Intended Completion Date, the Intended Completion Date shall be
extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended after approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor not having given
early warning or not having cooperated with the Engineer/ Employer.

41. Taxes and Currencies for Payments

411 The rates quoted by the Contractor shall be deemed to be inclusive of
the GST and other levies, duties, royalties, cess, toll, and other taxes of Central and
State Governments, local bodies and authorities that the Contractor will have to pay
for the performance of this Contract. The Employer will perform such duties in
regard to the deduction of such taxes at source as per applicable law. The GST shall
be reimbursed (if applicable) subject to production of proof of such payment by the
contractor (proof should contain name of work).

41.2 All payments shall be made in Indian Rupees.
42. Security Deposit/ Retention Money
421 The Employer shall retain security deposit of 5% (Five percent) of the

amount from each payment due to the Contractor until Completion of the whole of
the Works.

42.2 The security deposit/retention money and the performance security
will be released to the Contractor when the Defects Liability Period is over, and the
Engineer has certified that the Defects, if any, notified by the Engineer to the
Contractor before the end of this period have been corrected.

423 If the Contractor so desires, then the Security Deposit/ retention money
can be released on submission of unconditional Bank Guarantee at the following two
stages:-

a) At a point after the progress of work in financial term (gross
value of work done) has reached 50% of the contract amount
b) After the retention money has been deducted to the full value (5% of the

contract amount).



43. Liquidated Damages

431 The Contractor shall pay liquidated damages to the Employer at the rate
or part there of stated in the Contract Data for each day that the Completion Date is
later than the Intended Completion Date. The total amount of liquidated damages
shall not exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the
Contractor are mutually agreed genuine pre-estimated loss and without any poof of
actual damages likely to be suffered and incurred by the Employer and the Employer
is entitled to receive the same and are not by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages
have been paid, the Engineer shall correct any over payment of liquidated damages
by the Contractor by adjusting in the next payment certificate. The contractor shall
not be paid interest on the over payment of liquidated damages.

44, Advance Payment

441 The Employer will make an interest-bearing advance payment to the
Contractor against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Employer in amounts equal to the advance
payment up to 10% of Contract Price. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The Contractor
shall take the above advance before Znd running bill and if the contractor delays
seeking the advance, the same is not payable.

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant
and Mobilization expenses required specifically for execution of the Works. The
Contractor shall demonstrate that the advance payment has been used in this way
by supplying copies of invoices or other documents to the Engineer.

44.3 The advance payment shall be repaid with interest @ SBI PLR applicable
on the date of release of mobilization advance, by deducting from payments
otherwise due to the Contractor. The mobilisation advance will be recovered from
third running bill upto 8t running bill in six equal instalments and the interest will
be recovered from 9t bill. In any case, the mobilisation advance with interest must
be recovered within ten months from the date of agreement. No account shall be
taken of the advance payment or its repayment in assessing valuations of work
done, Variations, Compensation Events, or Liquidated Damages.

45. Performance Security

45.1 Subject to further condition in Contract Data, the Performance Security equal to
three percent of the Contract Price shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in the form given in the
Contract Data and by a prescribed bank. The Performance Security shall be valid until a



date 28days after the expiry of Defects Liability Period. The validity shall account for
additional 3 months’ time to account for BG verification, signing of contract and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at his cost if the loss or damage arises from
the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT
47. Completion

471 The Contractor shall request the Engineer to issue a certificate of
Completion of the Works, and the Engineer will do so upon deciding that the Works
are completed.

48. Taking Over

481 The Employer shall take over the Site and the Works
within seven days of the Engineer’s issuing a certificate of
Completion.

49. Final Account

49.1 The Contractor shall supply to the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 28 days of
receiving the Contractor’s account if it is correct and complete. If it is not, the
Engineer shall issue within 28days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 28days of
receiving the Contractor’s revised account.

50. Operation and Maintenance Manual

50.1 If “as built” Drawings and/ or operation and maintenance manuals are
required relating to construction work carried out, the Contractor shall supply them
within 28days from the date of issue of certificate of completion.

50.2 If the Contractor does not supply the Drawings and/ or manuals by the
stipulated date or they do not receive the Engineer approval, the Engineer shall
withhold the amount equal to Rs.5 lakh from payments due to the Contractor.

51. Termination

511 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

512 Fundamental breaches of Contract include, but shall not be limited to, the
following:



A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works
and Services for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer;

b)  the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) the Engineer/ Employer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to remedy the defect
and correct it within the period of time determined by the Engineer;

d) the Contractor does not maintain a Security Deposit as per clause;

e) the Contractor has delayed the completion of Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
Clause43;

f) the aggregate liability of the Contractor to the Employer, exceeds the total
amount specified in the Contract Data, provided that this limitation shall not apply
to the cost of repairing or replacing defective works and equipment;

g)  the Contractor fails to provide insurance cover as required under Clause13;

h)  ifthe Contractor, in the judgement of the Employer, has engaged in the corrupt
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in
competing for or in executing the Contract;

i) if the Contractor fails to set up a field laboratory with the prescribed
equipment, within the period specified in the Contract Data;

i) if the Contractor does not deploy any of the personnel stated in Contract Data
within 45days of issue of notice to proceed;

k) The Contractor violates the provisions of Child Labour (Prohibition &
Regulation) Act, 1986;

1) Any other fundamental breaches as specified in the contract data.

513 Without prejudice to any other right or remedies which the Employer
may have under this contract upon occurrence of a Contractor’s fundamental breach
of contract, the Employer shall be entitled to terminate this contract by issuing a
Termination Notice to the Contract or provided that before issuing the Termination
Notice, the Employer shall by a Notice inform the Contractor of its intention to issue
such Termination Notice and grant 15 days to the Contract or to make are
presentation and may after the expiry of such15days, whether or not it is in receipt
of such representation issue the Termination Notice.

514 Notwithstanding the above, the Employer may terminate the Contract for
convenience.
515 If the Contract is terminated, the Contractor shall stop work

immediately, make the Site safe and secure, and leave the Site as soon as reasonably
possible.
52. Payment upon Termination



521 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer shall issue a certificate for the value of
work done and Materials ordered less advance payments received up to the date of
issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Employer and Employer may recover the same from Performance Bank
Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the
Engineer shall issue a certificate for the value of work done, and a pre-determined
amount specified in the contract data to cover the reasonable cost of removal of
Equipment and repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

53. Property

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works
shall be deemed to be the property of the Employer for use for completing balance
work if the Contract is terminated because of the Contractor’s default.

54. Release from Performance

54.1 If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the Engineer shall
certify that the Contract has been frustrated. The Contract or shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried out after wards
to which a commitment was made.

F. OTHER CONDITIONS OF CONTRACT
55. Labour

55.1 The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or other, and
for their payment, housing, feeding and transport; and for compliance of various
labour laws/ regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer
areturn in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on Site and such other information as the Engineer may
require.

55.3 The Contractor’s personnel including equipment operators shall be
appropriately qualified, skilled and experienced in their respective trades or
occupations. The Engineer may require the Contractor to remove or cause to be



removed any person employed on the site or the works, including the Contractor’s
representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

C) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or

protection of the environment. If appropriate, the contractor shall then appoint

or cause to be appointed a suitable replacement person

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-
Contractors shall abide at all times by all existing labour enactments and rules made
there under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules),
regulations, byelaws that may be passed or notification that may be issued under
any labour law in future either by the State or the Central Government or the local
authority. (Salient features of some of the major labour laws that are applicable to
construction industry are given in Addendum to General Conditions of Contract.)
The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any
of the provisions of any Actor rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/ bye taws/ Acts/ Rules/ regulations including
amendments, if any, on the part of the Contractor, the Employer shall have the right
to deduct any money due to the Contractor including his amount of performance
security. The Employer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered
by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be
treated as the employees of the Employer at any point of time.

57. Drawing sand Photographs of the Works

571 The Contractor shall do photography/video photography of the site
firstly before the start of work, secondly mid-way in the execution of different stages
of work and lastly after the completion of each item of work. No separate payment
will be made to the contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the Engineer in
writing. No photograph of the works or any part thereof or plant employed thereon,
except those permitted under Clause57.1, shall be taken or permitted by the
Contract or to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/



video photography shall be published or otherwise circulated without the approval
of the Engineer in writing.
58. The Apprentices Act, 1961

58.1 The Contractor shall duly comply with the provisions of the Apprentices
Act, 1961 (Il of 1961), the rules made there under and the orders that may be issued
from time to time under the said Act and the said Rules and on his failure or neglect
to do so, he shall be subject to all liabilities and penalties provided by the said Act
and said Rules.



CONTRACT DATA

Items marked “N/A” do not apply in this Contract.1.1

1. The Employers is [C1.1.0f ITB]

National Highways and Infrastructure Development Corporation Ltd. 1st &
2nd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001

Name of authorized Representative

Dy. General Manager (Projects)

National Highways & Infrastructure Development
Corporation Limited. Regional Office3rd floor, UD
Bhawan, Near Ravindra Bhawan,

Sakuntala road, Agartala, Tripura

2. Engineer:

Designation: DGM(P), PMU Udaipur, NHIDCL [C1.1.0f GCC]

3. The Intended Completion Date for the whole of the Works is [12 months from
Start Date] [Cl. 1.1, 17 & 26 of GCC]

4. The location of site is given in the Bid notice [Sr. No.1 of NIT]

5. The Start Date shall be within 15 days for the date of issue of the Notice to
proceed with the work. [C1.1.0f GCC]

(a)The name and identification number of the Contract is Short Term Maintenance
Contract (STMC) from km 6.800 to km 55.000 (Total length 48.200 km) on road
Agartala to Udaipur (NH-08) in the State of Tripura in the FY 2025-26 on percentage
basis and work order basis.

6.

10.

. [C1.1.10f ITB]

(a) The law which applies to the Contract is the law of Union of

India. [CL.3.10fGCC]
(b)The language of the Contract documents is
English [CL.3.10fGCC]
The limit of subcontracting is NIL of initial contract
price [CL.7.10fGCC]
Schedule of other Contractor NIL [CL.8.10fGCC]
Technical Personnel are as given in the ITB [CL9.10f GCC]



S Particular No. of

. Personnel Qualification .
No. Experience Persons
(minimum
requirement)
5 years on highway
_ B.E (Civil) or constructions /
1 | Project Manager | oqyjvalent + 10 maintenance work. 1
Years Exp.
Site Engineer B.E (Civil) + 3Years | 2 years on highway
2 Exp. Or Diploma + 5 constructions / 1
Years Exp. maintenance work.

Quantity Surveyor | B.E.Civil+3Years | 2 years on highway

3 Exp. constructions / 1
Or maintenance work.
Dip.Civil. +5Years
Exp.
11. Amount for insurance are: [C1.13.1 of GCC]

a. Rupees equivalent to Contract Price.

b. Rupees equivalent to 5% of Contract Price.
c. Rupees equivalent to 5% of Contract Price
d. Rupees 20lakhs for multiple incidents.

The said insurance shall include all liabilities as per Clause13.1 and
shall be deductible as per premium rate.

12. Site Investigation Report-NIL [C114.1 of GCC]
13. The period for submission of the programme for approval of Engineer shall be
30days from the issue of Letter of Commencement. [C1.25.1 of GCC]
14. Amount to be withheld for delays in submission of updated programme: 1% of
value of work corresponding to the updated programme. [Cl. 25.4 of GCC].
15. The period for setting up a field laboratory with the prescribed equipment

Relevant to items of work in BOQ is 30 days from the date of notice to start work
[C1.30.10f GCC]

16 The Defect Liability Period- refer Cl. 31.4 of Section-5 of GCC. [Cl.310f GCC]

17



18.

19.

20.

a. Amount of liquidated damages | 0.1percent of the remaining value
for delay incompletion of works | of contract to be executed,
rounded off to the nearest
thousand, per day with the
minimum of Rs.10000/-per day

b. Maximum limit of liquidated | 10 percent of the Initial

damages for delay Contract Price rounded off to
incompletion of work. the nearest thousand
[Clause.43 of GCC]

The standard form of Performance Security acceptable to the Employer shall be
an Unconditional Bank Guarantee of the type as specified in the Bidding
Documents.

[CL45.1 of GCC]

The percentage to apply to the value of work not completed representing the
Employer’s additional cost for completing the work shall be 20percent. The
Performance Security shall also be forfeited if the Contract is terminated because
of a fundamental breach of Contract by the Contractor. [CL.52.1 of GCC]
The reasonable cost of removal of equipment and repatriation of the Contractor’s
personnel employed solely on the works in the event of termination of the
contract at the Employer’s convenience or because of a fundamental breach of
contract by the Employer is to be treated as __Lac. [CL.52.2 of GCC]
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SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS AP
PLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORKS.

Workmen Compensation Act, 1923: The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.
Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the
Acton satisfaction of certain conditions if an employee has completed the
prescribed minimum years (five years) of service or more or on death the rate of
prescribed minimum days’ (15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (10) or more employees.
Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for
monthly contributions by the Employer plus workers at the prescribed rate
(10percent or 8.33percent). The benefits payable under the Act are:
i.  Pension or family pension on retirement or death as the case may be.

ii.  Depositlinked insurance on the death in harness of the worker.

iii. ~ Payment of P.F. accumulation on retirement/ death etc.
Maternity Benefit Act, 1961: The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.
Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ minimum prescribed (20 or more) numbers of
contract labour.
Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads,
runways are scheduled employment.
PaymentofWagesAct,1936: It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of
workers.
Equal Remuneration Act, 1979: The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.
Payment of Bonus Act, 1965: The Act is applicable to all establishments
employing minimum prescribed (say, 20 or more) number of workmen. The Act



provides for payments of annual bonus within the prescribed range ofpercentage
of wages to employees drawing up to the prescribed amount of wages, calculated
in theprescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
States may have different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure
for resolution of industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all
establishments employing minimum prescribed number of persons (say, 100, or
50). The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get these
certified by the designated Authority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of
trade unions of workmen and employees. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen'’s (Regulation of Employment & Conditions of
Service) Act, 1979: The Act is applicable to an establishment which employs
minimum prescribed number of labour (say, five or more) inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for
employment in an establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home upto the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment
and Conditions of Service) Act, 1996 and the Cess Act of 1996: All the
establishments who carry on any building or other construction work and employ
the minimum prescribed (say, 10 or more) number of workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding
2 percent of the cost of construction as
may be  notified by  the Government. As per current
notification, one percent of the cost of construction is payable by the Employer of
the establishment. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures,
such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near to the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to



premises employing the minimum prescribed number of persons (say, 10 persons
or more) with aid of power or another minimum prescribed number of persons

(say, 20 or more persons) without the aid of power engaged in manufacturing
process.
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD
MAINTENANCE WORKS, PART-1 AND PART-II & SCOPE OF WORK
PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

PART -1 - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of
Road Transport & Highways, Government of India and published by the Indian
Roads Congress, hereinafter referred to as MORT&H Specifications and relevant
applicable IRC Codes.

PART - II - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of
various Amendments/ Modifications/

Additions to the ‘SPECIFICATIONS FOR ROAD AND BRIDGE

WORKS” referred to in PART-I above and Additional Specifications for particular

item of works not already covered in Part-1.

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where
Amended/ Modified/ Added upon and incorporated in Part-II, referred to above,
the Amendment/ Modification/ Addition supersedes the relevant clause or part of
the clause.

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof
in the said Specifications, then any reference to the superseded clause shall be
deemed to refer to the Amended/ Modified/ Added Clause or part thereof.

In so far Amended/ Modified/ Added Clause may come in conflict or be
inconsistent with any of the provisions of the MORTH Specifications under
reference, the Amended/ Modified/ Added clause and the additional specifications
shall always prevail.

In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC
and BIS in that order, Where even these are silent, the construction and completion
of the works shall conform to sound engineering practice as approved by the
Engineer and, in case of any dispute arising out of the interpretation of the above,
the decision of the Engineer shall be final and binding on the Contractor.

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any.



Carbon foot prints shall be evaluated during the execution of project. If approved
by the Employer, the environment friendly machinery like Infrared Recycling Road
Maintenance as approved by CRRI/ IRC/ MoRTH shall be got deployed.

Scope of Work: Work as mentioned in BOQ

e Road maintenance-. Work as mentioned in BOQ
e Inspections Road Maintenance

The Contractor shall be required to perform all road maintenance activities
along the project roads.

The Contractor shall be required to submit Maintenance Report for each
component of the works.

The Contractor shall be required to utilize mechanized equipment and
methods to perform these obligations.

All maintenance activities shall be carried out in accordance with relevant
specifications and IRC codes prescribed in the contract. The requisite quality
control tests as per specifications and codes are to be carried out by the Contractor
at his cost as per directions of the Engineer.

Routine road maintenance means planned works and activities required to ensure
public safety, repair small defects and to maintain the road in the required
condition. Adhoc maintenance means carrying out of unscheduled maintenance
occasioned by irregular events such as accidents, natural calamities, abnormal
weather conditions and the like.

The routine and adhoc Road Maintenance shall include, amongst others, activities
such as:

e Repairing Local Potholes

Inspection
Full and complete inspection of the highway section shall be
under taken at appropriate intervals as mentioned in this
section & section VIII (Implementation Manual & Maintenance
Intervention Levels). The Contractor shall provide appropriate
testing equipment for qualitative inspections, such as
reflectivity meters, straight edges and the like.

Daily followed by weekly and monthly Inspections
Items to be inspected daily on regular basis followed by weekly and
monthly inspections shall include:

Potholes

Cracking & Patches

Rutting

Cleaning of carriageway/ service road/ footpath
Maintenance of plantation

o O O O O



o Incident management service
o Other routine maintenance activities.

Repairs

Repairs arising out of the inspections shall be carried out by the Contractor
after a joint assessment with the Engineer and approval of NHAI.

PERFORMANCE STANDARDS
PERFORMANCE STANDARDS FOR MAINTENANCE:

The performance standards define the level at which the proposed
facility is to be maintained and operated.

Road Maintenance: (As per Specifications)

p _— Frequency of
Serviceabilit . ermissiblé fjhgpections by the
SN[° ™. y Required time limit for P y
Indicator Maintenance defect contractor to ensure
efec .
Level rectification required
Daily on regular basis
Potholes/k .
1. otho ;su/mr;legrsax 5nos. in a stretch of | Two days followed by weekly &
5 km. monthly inspections
2 Cracking & pat.ch 5.0perc§nt of road Seven days -do -
(max. Permissible) surface in a stretch
of 1km.
Rutting  (20mm), 1.0percentin a
3.| max. Permissible | stretch of Three days  [-do -
limit 1km (measured
with 3 m straight
edge.)

Maintenance standard for treatment & repair of potholes

i. The work shall consist of repair to pot holes of avg. depth 50mm BC
conforming to the MoRTH 5t revision clause No.503, 504 & 3004.2 properly
compacted to the requirements of these specifications.

Materials

i. ~ Bituminous Material: The bitumen shall be straight run bitumen of a suitable
grade conforming to IS73. The actual grade of bitumen to be used shall be
decided by the Engineer in-charge.

ii. Aggregates: The aggregates should conform to requirements as per MOST clause
504.2.2

Methods, Tools & Equipment



il.

iil.

iv.

Vi.

vii.
viii.
ix.

The boundary of the pot hole to be repaired shall be marked using a string line
and crayon

Affected area shall be cut in regular section, shape and to depth not less
than25mm, either with jack hammer or hand tools like chisel, pick axes etc. The
edge shall be cut vertically down up to the level where the lower layer is suitable
without any loose material.

Safety devices and signs are placed as per MOSTclauseno.112 in the working
zone

The surface shall be swept clean of dirt, dust and loose materials. Water and soft
material must be removed from the affected area using gunny / jute bags.

Bituminous tack coat on the area and vertical surfaces shall be applied
conforming to MOST specification clause 503 using bitumen @3 kg / 10 sqm
area

(a) Shallow Potholes (depth <75mm)

The excavation shall be filled up with bituminous material
conforming to MOST clause no. 504 laid in layers not exceeding
50mm each well compacted with plate compactor / road roller.

(b)Deep Potholes (depth>75 mm)

The excavation shall be firstly filled up with filling pot holes
with BC conforming to clause and in layer/ layers each not
exceeding 75mm thickness, duly compacted upto \25mm
below the existing road surface. The top 25mm shall be filled
up with bituminous material conforming to MOST clause 504
well compacted using plate compactor / road roller.

Surface should be sealed as directed by Engineer.

Any loose material left around the area shall be broomed off.

The finished surface shall be checked for level with straight edge in case of edge
breaking and patching for pothole shall be checked in both directions

Traffic shall be opened on the surface after it has cured sufficiently

Measurements for Payment

The work shall be measured in cum as per the depth of pothole.

Rate

The contract unit rate for treatment for this work shall mean payment in full for
carrying out all the required operation explained above including full
compensation for

a.

b.

Setting out and providing safety devices and signs placed in work area as per
MOST clause no.112

Furnishing all materials to be incorporated in the work including all royalties,
fees, taxes, rents where necessary and all leads and lifts.



il.

il.

jil.

iil.

iv.

All labour, materials, tools equipment, safety measures, testing and incidental
necessary to complete the work to specifications.

Maintenance Standards for Other BOQ Items

Maintenance standards for cleaning, clearing and repairing roadside open
unlined/lined/covered drains and cross drainage works
i.  The work shall consist of cleaning, clearing, deepening and reshaping of roadside
drains and making shallow lateral drains on shoulders to drain out the rain water/
surface water effectively from bituminous surface as well as from roadside berms.
ii.  Disposal of sediments, extraneous debris or vegetation growth, blocking flow.
iii.  Safety devices and signs shall be placed as per MoRTH Specifications for Road and
Bridge Works (5th Revision) Clause No. 112.
iv.  The excavated material shall be disposed off as directed by Engineer-in-charge
with all leads and lifts.
v.  The drain slopes and sides shall be dressed up to original flow line and cross section.
Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from
carriageway.

However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it
includes;

a.  Total width of carriageway (LHS + RHS) including median width.

b.  Width of service roads (LHS + RHS) wherever service roads are in existence.

c.  Width of all structures such as flyovers, major bridges, minor bridges, culverts,

subways, etc.

For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor.
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this
along with statement of work done.
Maintenance standards for “Removal of rank vegetation/weeds from shoulders and
embankment slopes.

The contractor shall keep the shoulders, embankment slopes upto right of way
(RoW) on both sides complete in all respects.

The work shall include breaking of clods, rough dressing and disposal of waste
and vegetation outside RoW as per directions of the Engineer.

The contractor shall maintain separate signed muster rolls of deployed labours &
supervisors and log books of tractors. The muster rolls and log books shall be
made available for inspection. Xerox copy of log books and muster rolls shall be
submitted along with statement of work done by the contractor.

If a contractor fails to keep the specified area without weeds, unwanted
vegetation, debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence
shall be imposed. The Engineer’s decision in this context is binding on the
Contractor.

Maintenance standards for routine maintenance of road signs and delineators

The work shall consist of washing of signs, delineators, removal of posters etc. and repair to
supporting structures with repainting.

The road signs and delineators should be thoroughly washed using a detergent solution
followed by a lean rinse and whole face of the sign shall be dried.

Defects in supporting structures like bullet holes, surface marks or bent posts shall be
repaired with appropriate tools.



¢ Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall
be filled with filler and supporting structures shall be painted with first quality enamel paint
in two or more coats.



SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

1. General

11 All materials, works and construction operations shall conform to the
requirements laid down in the “Specifications for Road and Bridge Works” (5t
Revision), Ministry of Road Transport and Highways, Published by Indian Roads
Congress (IRC), New Delhi; IRC:82 “Code of Practice for Maintenance of
Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance,
Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable.
Where the Specification for a work is not given, sound engineering practice shall
be adopted to the satisfaction of the Engineer. “Specifications for Road and Bridge
Works, Ministry of Road Transport and Highways” (5th Revision) is hereinafter
referred to as MoRTH Specifications.

2 Arrangement for Traffic during Construction

2.1 The Contractor shall take all necessary measures and make arrangements
for the safety during construction in accordance with the requirements of Clause
112 of MoRTH Specifications. He shall provide, erect and maintain all such
barricades, signs, markings, flags, lights as required or directed by the Engineer for
safety of traffic passing through the section under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which
would cause least interference to the traffic. In stretches where resurfacing or
riding quality improvement works are to be taken up, the Contractor during
execution of work shall provide and maintain proper passage for traffic. Where it
is not possible or safe to allow traffic on part width of the carriageway, a temporary
diversion of proper Specifications shall be constructed by the Contractor at his
cost. The Contractor shall take prior approval of the Engineer regarding traffic
arrangements during construction.

2.3  All arrangements for traffic during construction shall be considered as
incidental to the work and shall be Contractor’s responsibility. The Engineer shall
determine the penalty to be imposed on the Contractor for deficiency in
compliance to the requirement.

3  Quality Control

3.1 Quality control on materials and workmanship is the primary responsibility
of the Contractor. Quality control shall be exercised in accordance with the Quality
Plan approved by the Engineer as per IRC SP 117. The Engineer may, during and
after construction test the quality of materials and work in order to verify
conformance with the prescribed Specifications.

3.2 An attempt shall be made to attend to defects like potholes, undulations,
rutting, bleeding, linear and alligator cracks and eroded edges etc. at an initial stage
itself. Thermal bonded patches of regular rectangular shapes without bump or
sump shall preferably be adopted.

4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary
arrangements made for ensuring safety of traffic and workers in the work zone, as
described in Clause 2 of this Section Preparation of the surface prior to application



of any treatment, shall be carried out in accordance with the relevant Clauses of
MoRTH Specifications. After completion of the work, the site shall be left cleaned
and tidy. No stockpiles of material shall be left on the road.

5 Repair and Maintenance works related to Rigid Pavements

All repair and maintenance works related to Rigid Pavements shall be carried out
followingIRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation
of Cement Concrete Pavements).
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SECTION-8
IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL

Introduction

Maintenance & Rehabilitation work of highway through one agency is the work of
typical nature, which shall continue up to the expiry of base period specified in the
contract (excluding defect liability period). These works need attention, efficiency,
continuous monitoring and responsive management. This implementation manual
spells out detailed guide-lines for implementing the maintenance programme
successfully, defining the various activities to be accomplished by the Employer
and the Contractor.

This package includes routine, periodic, recurrent and urgent maintenance
activities to repair highway surface, shoulders, roadside, drainage facilities, CD
work, signs, markings and inspection facilities. The works of different nature at
scattered locations within specified time frame need to be performed confirming
to specifications and standards in order to keep carriageway in perfect condition.

Maintenance Procedures

The complete maintenance programme shall be spread over the initial base period
of three months. There are eight significant procedural areas:

e Maintenance Programme Planning

e Resource Estimation

o Identification of Priorities

e Work Scheduling

e Work Management

e Work Control and Quality Assurance
e Payment Procedures

e Records & Documentation

Maintenance Programme Planning

The maintenance programme planning shall be in two stages

a.. First Stage: Within 28days of issuance of Letter of Commencement by the
Employer. Contractor & Engineer shall identify the activities of Routine
Maintenance, which shall have to be taken up immediately who check the further
deterioration of paved and unpaved surface of carriageway separately. To identify
these activities formal field inspection shall be carried out by technical staff of
Contractor & Engineer. A management meeting shall then be called within 7
(seven) days of inspection to scrutinize the identified works and then these works
shall be quantified. Engineer shall then issue indent to contractor for execution of
these works specifying quantity to be executed at different locations, amount of
works calculated on the basis of the unit rates quoted by contractor and date of
completion. This part of work shall certainly be commenced not later then
stipulated date of commencement.



b. Finalization of yearly maintenance programme: This activity shall begin with the
stipulated date of commencement. The various steps proposed to be taken under
this are as under:

i.  tocarry out present state inspection of entire stretch of High way by
Contractor & Engineer.

ii.  To identify defects as per various available engineering characteristics of
road & measurement of all defects in each sub-section (length of
subsection shall be 200m) based on representative measurements for
25m length in each sub section. The extent of defects shall be recorded in
forms finalized in consultation with authority for paved road, unpaved
road and structure/furniture. All Defects with its extent shall be assessed
in terms of length & area of the subsection, mentioning chainage
(locations) in order to have exact estimate of work.

iii. =~ A comprehensive documentation shall be prepared separately by
Engineer and Contractor mentioning their assessment of various types of
defects in each km of road.

iv.  Management meetings shall be called within15days of inspection to
finalize and then to quantity the defects after comparison of measured
condition of road and maintenance intervention levels set out in this
Section on commonly acceptable basis. This shall be followed by
identification of particular maintenance work proposed to be carried out
at site to make good the defects noted above, out of various alternatives
available in BOQ.

Resource Estimation

The Engineer shall work out they early requirement of funds based on
unit prices rates quoted by Contractor and quantities of various items
proposed to be executed. A tentative programme shall be drawn on
the basis of resources available with the contractor at different times
of maintenance period including available establishment, equipment
and labour availability with him. Cash flow available with the contract
or shall also be basic input to determine proposed maintenance
programme.

Deleted
Work Scheduling

The maintenance and rehabilitation work of road is of unpredictable nature so
quantities shown against each item or work are only representative. It is expected
that they would be consumed during the entire base period of works but employer
would not be responsible to pay any compensation etc. in case there is variation to
any extent in quantity of actual execution of particular item of work with respect
to representative quantity shown in BOQ for that particular work.

Scrutinized work proposals shall be negotiated by the Engineer with Contractor
for quantity and time to complete those particular activities and accordingly they
shall be classified into two groups:

Group -I: Works of short duration of completion (up to 2 months)
Group -II: Works of larger duration of Completion (more than 2 months)



For works under Group I, quarterly indents shall be issued and for works classified
under Group2, bi-annual indents shall be issued by the Engineer. These indents
shall mean to identify, quantity the various works which contractor is expected to
execute on his unit rates quoted by him at specified locations within the time
period as signed in the indents. Each indent shall be treated as part of the work for
which contractor has submitted Bids. The terms & conditions applicable in bid
document shall also be applicable to these indented works.

In case of urgency requiring immediate actions to remove road blockade, to
construct temporary diversion or urgent preventive measures to reduce extent of
expected damages or to make precautionary arrangements to handle
emergencies,. Engineer shall issue interim indents for such works/ arrangements
to be complied with by the contractor in responsible manner without loss of time.

The price of any such work which are not covered with items mentioned in price
bid, the rates and prices in the contract shall be used as the basis for valuation of
reasonable rates, failing which after due consultation by the Engineer with the
Employer and the Contractor; suitable rates or prices shall be decided by the
Engineer with the approval of Employer.

Work Management

The success of Contract maintenance system lies with good work management.
The contractor shall draw activities which shall be accomplished by in house crew
and portion of the work to be accomplished with sub-contractors.

For execution of maintenance works at scattered locations contractor should
adopt concept of “MOBILE MAINTENANCE UNITS”. The basic ingredients of
“MOBILE MAINTENANCE UNITS” have been explained as under.



MOBILE MAINTENANCE UNIT

1. Introduction

For improvement of efficiency, the system of Mobile Road Gangs
has been found very much cost effective in long run, particularly
on heavily trafficked corridors/ Highways.

2 Requirement

The bidder shall make necessary arrangements, if necessary, for
keeping mobile maintenance units. For every 100 km section of
National Highways at least one such unit will be required.

2 Typical features of Mobile Maintenance Unit Tools
& Plant

Mini Hot Mix Plant
Air compressor
Bitumen boiler
Mechanical sprayer
Walk behind roller
Plate compactor

o Wi

Labour and Skilled Operators
Skilled operators

e Driver

e Operator Mini Plant

e Mechanic

e Operator (walk behind roller)

Semi-Skilled /Unskilled labour

e Mate/ Incharge

e Labour for feeding

e Labour bitumen boiler

e Labour pneumatic tools and sweeping

e Labour for grass cutting, embankment correction, mix unloading and spreading
o Painter

The system of quarterly reports such as budget reports, resources utilization
report, quality control and status of base maintenance programme (planned
versus actual) has to be generated in order to evaluate working of contract
maintenance system and to work  out up gradation /
modification required in the programme. The modification to finalized
maintenance programme can be made with mutual consent of both the contractor
and engineer to derive best results.



The contractor can also consider introducing communication system (like mobile,
etc). on the Highway for better and efficient management of site.

Work Control & Quality Assurance

The Engineer shall adopt random sampling procedures to ensure quality control.
Engineer shall carry out in-process inspections and end product inspections to
collect sample sand shall carry out testing in order to determine the degree of
adherence to the maintenance standards of delivered or constructed material. Any
testing / checking of works by Engineer shall not absolve the contractor from his
responsibility to execute works strictly in accordance of MoRTH/ IRC /IS
specifications or laid down standards in bid document.

A quality control laboratory equipped with all instruments required to perform
tests asindicated in MoRTH/ IRC/ IS specifications at frequency mentioned therein
shall have to be provided by the contractor. Contractor shall ensure that testing of
all material delivered or constructed is regularly carried out by his filed staff as per
standard norms and results of these tests are recorded in specified manner and
made available to Engineer whenever required by him. The contractor shall
provide the QC laboratory, as incidental to work and no separate payment shall be
made for this item. The QC lab shall also be made available to Engineer for
conducting tests of his own.

In-process inspections shall be carried out by the Engineer to witness and/or to
verify the quality/quantity of work, when activity is in process with aim to judge
justification of payment. Engineer shall carry out end product inspections after
completion of the activity to provide satisfactory evidence about acceptability of
the contractor’s work.

The results of in process inspections, end product inspections and quality control
tests shall form basis of acceptance of completed works and issuance of Non-
Conformance Report (NCR). Items of Works or unit of material or the end product
do not meet the specifications/ standards shall be identified by “Non-
Conformance-Report” and can become basis of rejection of work on establishing
the authorized disposition.

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such
work shall also be notified to the Contractor within 10 days of submission of bill
through non- conformance report (NCR). The NCR shall clearly identify the item of
work that is non- conforming either to specification or to a specific requirement
in the contract document. Once NCR is identified, it shall be evaluated and of the
dispositions would be established.

a. “Do” Identifies the work which has not been done at all at site within specified
time limit. An NCR issued with “Do” disposition for the work should immediately
be undertaken by contractor.

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such
works be totally removed & redone.

c. “Re-work” Requires part of particular item identified in this category be
reworked to bring it to the quality required.

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the
fact that it does not exactly conform to the contract requirements. This work



shall be accepted only for agreed reduced rates with respect to unit rates quoted
in financial bid by the contractor otherwise shall be re-classified under
disposition “Do” or “Re-Do”.

Payment Procedures

The contractor shall submit to the Engineer after the end of each month bill in two
copies, each signed by authorized contractor’s representative in standard format,
showing the amounts to which the contractor considered himself to be entitled
upto the end of the month. These bills should be prepared each indent wise.

o The Engineer after scrutiny of the bills shall certify and recommend the
payments for completed accepted works within 14 days of presentation of bill to
him to the employer subject to deductions as per bid documents.

e The employer shall pay the amount due to the Contractor under certificate and
recommendations by the Engineer with in 28days after it has been delivered to
the Employer.

Records & Documentation

The results of all inspections shall be documented. The test results containing
documentary evidence of activities and data relevant to the quality of work and
performance of the contractor shall also be documented. The field daily to be filled
by Site Engineer of Contractor shall be a basic form of documentation. The
activities to be entered in daily dairy are

The description of day’s activities, number and type of crew on job, equipment on
job weather and temperature

Any measurement made to determine pay quantities

Daily summary of material issued in the job

A record of significant conversations with and direction given to the
contractor

A record of bottle necks with the progress or execution of the work

A record of material testing in lab

Details of visit by officials

The Contractor shall carryout road roughness measurement as directed by
Engineer for the entire stretch at the end of the pavement maintenance and shall
submit the complete record to NHAIL There shall not be any separate payment on
account of this. The payment pertaining to this shall be deemed to be included in
the items of works.

MAINTENANCE INTERVENTION LEVELS

Following criteria shall be adopted by the Engineer while indenting the works.



iteri Type of
Sr. Defects Criteria Treatment/Actio .yp
No / Extent maintenanc
n
(% of e
sub
section
length)
6 Carriag
e way &
Crust
6.1| Stripping a. <25 sqm. Local sealing Routine
b.>25 sqm. IInd coat surface dressing Periodic
6.2 | Rutting a. depth of rut
s
<50mm
i. Crack <10 | Seal the crack with slurry Routine
mm
ii. crack >10 | Surface dressing & fill ruts wi Recurrent
mm th bituminous mix
b. depth
of ruts>
50 mm
i. Crack <10 | Seal the cracks with slurry and Routine
mm fill ruts with bituminous mix
ii. crack>10 | Surface coat surface dressing o | Periodic/ Sp
mm ver cracked area to be followed b | gcial attenti
y overlay on
6.3| Pot holes a. <20 mm Patch repair to pot holes Recurrent
b.>20 mm Patch repair to pot holes Recurr
& Check dressing of crus ent /S
t for strengthening if req pecial
d. Attenti
on
6.4 | Bleeding a.<25sqm Spread and rollover 6mm si Routine
ze heated aggregates
b.>25 sqm Apply surface dressing Periodic
6.5| Cracks a. <25 sqm Local sealing of cracks Routine




b.>25 sqm Local sealing followed by renewal| Periodic
6.6| Hun Any Apply, slurry seal or fog seal Recurrent
gry s
urfac
e
6.7| Corrugation | ------ Cutting of high spot| Recurrent
s S And f
illing of low spots with existing su
rfacing material and seal the surfa
ce
6.8 Shoving [ ------ Remove the material upto firm ba| Recurrent
se and relay stable mix
6.9 | Shallow | ------ Repair the depression Recurrent
depressions with pre- mixed material
6.10 | Settlements a.<20 sqm | Remove the weak Recurrent
&upheaval /defective fill up to base &
redo.
b.>20 sqm i.  Remove the weak Periodic
/defective fill upto base
& redo
ii.  Strengthen the crust by
providing additional
layers
6.11 | Edge a.<25mm | Cut affected area and patch| Recurrent
breaking & repair to road edge; with
steps repair to unpaved shoulders
also
b.>25 mm Reconstruct shoulders and Periodic
repair to carriage way
edge also
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SECTION-9
FINANCIAL BID FORM AND BILL OF QUANTITIES

FINANCIAL BID FORM

To

(Authorized Representative of
Employer) DESCRIPTION OF
WORKS: BID FOR (Name of
work)

Reference letter No..........cceuvene.
Dear Sir,

Having examined the site of works and Bid Documents, comprising Instructions to
Bidders, Scope of Works, Conditions of Contract, Technical Specifications, Bill of
Quantities and schedules for the execution of the above-named works, we, the
undersigned offer to execute and complete such works and remedy any defects
therein in conformity with the said bid documents at tender premium as quoted in
the Financial Bid.

1. We undertake, four Bid is accepted, to commence the work within fifteen (15)
days of receipt of the order to commence, and to complete and deliver the
sections and whole of the works comprised in the contract within the period
stated in the bid here to.

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of
a Bank Guarantee to be jointly and severally bound on us, in accordance with
the Conditions of Contract.

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days
from the last date fixed for Bid Submission and it shall remain binding upon us
and may be accepted at any time before the expiry of that period.

4. We confirm our agreemeOnt to treat the Bid document and other records
connected with the works as secret and confidential documents and shall not
communicate information contained there into any person other than the
person authorized by the Employer or use such information in any manner
prejudicial to the safety and integrity of the works.

5. Unless and until an agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us,

but without prejudice to your right to withdraw such acceptance without
assigning any reasons thereof.

6. We understand that you are not bound to accept the lowest or any bid you may
receive.



Dated this day of 20-----
Signature in the capacity of duly
authorized™* To Sign Bid for and on behalf of

(block capital letters)

Address: Signature of Witness Name of
witness Address of witness

DESCRIPTION OF WORKS: FINANCIAL BID

S.No. Description Amount
RS (Incl. 18 %

1 Grand Total of BOQ

I/ We here by agree to execute the above work on the tender

i.  Atpar of the Grand of the Project Cost as given above
ii.  AtPremium

[Figures/words] % above on the Grand of
the Project Cost as given above.

iii. At discount

[Figures/words] % below on
the Grand of the Project Cost as given above

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED




viil.

ix.

BILL OF QUANTITIES

Preamble

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Road Maintenance Standards and Specifications for Road
Maintenance Works.

The quantities given in the Bill of Quantities are estimated quantities. The basis of payment
will be actual quantities of items of work carried out and valued at the rates tendered in the
BOQ along with accepted/awarded tender premium. The accepted/ awarded tender
premium above/below the grand total of the project cost shall be applicable for individual
items of work to determine payable amount to Contractor for work done subject to other
contractual provisions. Any variation shall be dealt with as per contract provisions.

The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour,
supervision, overheads, consumables, materials, erection, maintenance, testing of input
material delivered, profit, taxes and duties together with general risks, liabilities and
obligations set out and implied in the contract and other incidentals to comply with the
requirements of Standards and Specifications.

The rates and prices shall be quoted entirely in Indian Currency.

Deleted

The whole cost of complying with the provisions of the contract shall be included in the
items provided in the priced Bill of Quantities and where no rates are provided the cost shall
be deemed to be distributed among the rates and prices entered for the related items of
work.

The contractor shall keep the entire carriageway neat and clean throughout the contract
period. The contractor shall maintain guard rails, railings, crash barriers, road furniture etc.
in good condition by cleaning them frequently as advised / required by using suitable
detergents/chemicals.

The staff of the contractors hall wears afety jackets, shoes, helmets etc. while on duty and
any violation will attract a fine of Rs. 5,000/~ for each incident.

Failure to erect safety signage or trying to carry out the works without proper
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident.

General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding
document shall be made before entering rates or prices against each item in the Bill of
Quantities.

The Contractor shall submit at least once in two months video recording of condition of the
Project Highway with special emphasis on performance-based items.

A rate or price shall be entered as a single rate as Tender Premium % above/below on the
rate/amount in the BOQ



Note: The Summary and rates/Amount as mention in Bill No. 1,2 & 3 may be
revised according the to the rates/amounted quoted by the bidder in financial

bid.

Name of Work: Short Term Maintenance Contract (STMC) from km 6.800 to km 55.000 (Total length
48.200 km) on road Agartala to Udaipur (NH-08) in the State of Tripura in the FY 2025-26 on percentage
basis and work order basis.

Contract No: NHIDCL/RO-Agt/STMC/Agartala-Udaipur/NH-08/2025-26/766

Summary
BILL NO. DESCRIPTION AMOUNT (Rs.) (Including GST)
BILL NO. 1 ROAD MAINTENANCE 1,67,64,484
BILL NO. 2 ROAD LANE MARKING -
BILL NO. 3 PAVEMENT REPAIRS -
TOTAL (Rs.) 1,67,64,484

Name of Work: Short Term Maintenance Contract (STMC) from km 6.800 to km 55.000 (Total length
48.200 km) on road Agartala to Udaipur (NH-08) in the State of Tripura in the FY 2025-26 on
percentage basis and work order basis.

Contract No: NHIDCL/RO-Agt/STMC/Agartala-Udaipur/NH-08/2025-26/766

auctioned. upto a lead of 1000 m
including removal and disposal oftop
organic soil not exceeding 150 mm in
thickness as per MoRT&H Technrcal
Specification clause 201.
(ii) By - Mechanical (A) In area of non-
thorny jungle

BOQ
Bill No.1 Road Maintenance
Sl. Item Description Quantity | Units | Estimated | TOTAL
No. Rate Incl. | AMOUNT in
18% GST | Rs.
1 2 3 4 5 6
Clearing and Grubbing Road Land:
Clearing and grubbine road land
including uprooting wild vegetation,
grass. bushes. shrubs. saplings and trees
ofgirth upto 300 mn,removal of stumps
ol sr:ch trees cut earlier and disposal
ofunserviceable materials and stacking
1 ofserviceable material to be used or 5.784 Ha. 40047.30 231633.6




Bituminous Concrete: Providing and
laying bituminous concrete with higher
capacity batch type hot mix plant using
crushed aggregates of specified grading,
premixed with bituminous binder @ 5.40
Percent of mix and filler, transporting
the hot mix to work site, laying with a
hydrostatic paver finisher with sensor
control to the required grade, level and
alignment, rolling with smooth wheeled,
vibratory and tandem rollers to achieve
the desired compaction as per MORTH
specification clause No. 507 complete in
all respects
B. Grading Il i. With Viscosity Graded
Bitumen of VG-40 (layer thickness 30
mm)

289.200

Cum

21205.14

6132526.5

Dense Graded Bituminous Macadam:
Providing and laying Dense Graded
bituminous macadam with 100-120 TPH
hot mix plant producing an average
output of 75 tonnes per hour using
crushed aggregates of specified grading,
premixed with bituminous binder @ 4.0
to 4.5 per cent by weight of total mix
and filler, to 4.5 per cent by weight of
total mix and filler, transporting the hot
mix to work site, laying with a
hydrostatic paver finisher with sensor
control to the required grade, level and
alignment, rolling with smooth wheeled,
vibratory and tandem rollers to achieve
the desired compaction as per MoRT&H
specification clause No. 505 complete in
all  respects. (50mm  thickness)
B. Grading Il

i. With Viscosity Graded Bitumen of
VG-40

38.560

Cum

18509.92

713742.5

Tack coat: Providing and applying tack
coat with bitumen emulsion (RS-1) using
emulsion pressure distributor at the rate
of 0.20 kg per sgm on the prepared
bituminous / granular surface cleaned
with Hydraulic broom as per MoRT&H
Technical Specification Clause 503.

10411.200

sqm

17.30

180113.8

Prime Coat: Providing and applying
primer coat with bitumen emulsion (SS-
1) on prepared surface of granular base
including cleaning of road surface and
spraying primer at the rate of 0.6
kg/sqm using mechanical means as per
MoRT&H Technical Specification Clause
502.

771.200

sqm

52.50

40488.0

Gunny Bag: Providing and placing
gunny/ polythene (of minimum wall
thickness of 500 micron) bags filled with
sand (of minimum quantity of 0.034
cum) and properly manually stiched to
avoid any leakage of sand as per
specification.

25000.000

Nos

45.50

1137500.0

Road marking: Road marking strips

(retro-reflective) of specified
shade/colour using Hot  Applied
Thermoplastic material with

Reflectorising Glass Beads on

3150.000

sqm

721.90

2273985.0




Bituminous Surface.
Providing and applying 2.5 mm thick
road marking strips (retro-reflective) of
specified shade/colour usign hot
thermoplastic material including
reflectorising glass beads @ 250 gms per
sqm RE by fully/semi automatic
thermoplastic plaint applicator machine
fitted with profile shoe heater including
cost of cleaning the road surface of all
dirt, seals, oil, grease and foreign
material etc, thickness of 2.5mm is
exclusive of surface applied glass beads
as per IRC:35. The finished surface
applied glass beads as per IRC:35. The
finished surface to be level, uniform,
and free from streaks and holes as per
MoRT&H Technical Specification Clause
803.

Item SL.No. 7: - Retro- reflectorised
Traffic signs: Providing and fixing of
retro-reflectorised cautionary,
mandatory and informatory sign as per
IRC:67 made of high intensity grade
shetting vide MoRT&H technical
specification Clause 801.3, fixed over
aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post
75 mm x 75 mm x 6 mm firmly fixed to
the ground by means of properly
designed foundation with M 15 grade
cement concrete 450 mm x 450 mm Xx
600 mm, 600 mm below ground level as
per drawings and MoRT&H Technical
Specification Clause 801 and as per IRC
35 2015 & morth circular dated
20.07.2023

a) 900 mm equilateral traingle

20.000

Nos

3587.90

71758.0

Item SL.No. 7: - Retro- reflectorised
Traffic signs: Providing and fixing of
retro-reflectorised cautionary,
mandatory and informatory sign as per
IRC:67 made of high intensity grade
shetting vide MoRT&H technical
specification Clause 801.3, fixed over
aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post
75 mm x 75 mm x 6 mm firmly fixed to
the ground by means of properly
designed foundation with M 15 grade
cement concrete 450 mm x 450 mm x
600 mm, 600 mm below ground level as
per drawings and MoRT&H Technical
Specification Clause 801 and as per IRC
35 2015 & morth circular dated
20.07.2023

b) 600 mm Circular

40.000

Nos

3502.10

140084.0
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Item SL.No. 7: - Retro- reflectorised
Traffic signs: Providing and fixing of
retro-reflectorised cautionary,
mandatory and informatory sign as per
IRC:67 made of high intensity grade
shetting vide MoRT&H technical
specification Clause 801.3, fixed over
aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post
75 mm x 75 mm x 6 mm firmly fixed to
the ground by means of properly
designed foundation with M 15 grade
cement concrete 450 mm x 450 mm x
600 mm, 600 mm below ground level as
per drawings and MoRT&H Technical
Specification Clause 801 and as per IRC
35 2015 & morth circular dated
20.07.2023

c) 800 x 600 mm rectangular

20.000

Nos

3991.40

79828.0

11

Item SL.No. 7: - Retro- reflectorised
Traffic signs: Providing and fixing of
retro-reflectorised cautionary,
mandatory and informatory sign as per
IRC:67 made of high intensity grade
shetting vide MoRT&H technical
specification Clause 801.3, fixed over
aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post
75 mm x 75 mm x 6 mm firmly fixed to
the ground by means of properly
designed foundation with M 15 grade
cement concrete 450 mm x 450 mm x
600 mm, 600 mm below ground level as
per drawings and MoRT&H Technical
Specification Clause 801 and as per IRC
35 2015 & morth circular dated
20.07.2023

d) 600 x 450 mm rectangular

40.000

Nos

3485.70

139428.0

12

Item SLNo. 9: Thermoplastic
transverse Bar marking: Providing and
applying 2.5 mm thick thick road
marking strips (retro-reflective) of
specified shade/ colour using hot
thermoplastic material including
reflectorising glass beads @ 250 gms per
sqm area by fully/ semi automatic
thermoplastic paint applicator machine
fitted with profile shoe, glass beads
dispenser, propane tank heater and
profile shoe heater including cost of
cleaning the road surface of all dirt,
seals, oil, grease and foreign material
etc, thickness of 2.5 mm is exclusive of
surface applied glass beads as per
IRC:35. The finished surface to be level,
uniform and free from streaks and holes
as per MoRT&H Technical Specification
Clause 803. (to be used as Rumble strips
of Yellow Colour as per IRC 99-2018 Fig:
2.7)

2880.000

sqm

721.90

2079072.0
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Item SL.No. 10: - Bamboo Palasiding:
Single bamboo spur and palasiding of
whole 2nd class bamboo (Jati or Bethua)
65 mm to 75 mm dia @ 150 mm c/c and
closely packed & driven including fitting
fixing with half bamboo kamis
horizontally in three rows with cane or
tying wire complete and struts 1500 mm
apart longitudinally and providing brush
wood as per drawing and technical
specification Clause 1302.5.

500.000

711.30

355650.0

14

Item SL.No. 11: - Restoration of rain
cuts: Restoration of raincuts with soil,
moorum gravel or a mixture of these,
clearing the loose soil, benching for 300
mm width laying fresh material in layers
not exeeding 250 mm and compaction
with plate compactor or power rammer
to restore the original alignment, level
and slopes as per drawings and MoRT&H
technical specification Clause 3002.

1000.000

Cum

226.80

226800.0

15

Item SL.No. 12: - Maintenance of Earthen
shoulder (filling with fresh selected
soil):  Making up loss of material /
irregularities on shoulders to the design
level by adding fresh approved selected
soil and compacting it with appropriate
equipment at OMC upto a lead of 1000
m as per MoRT&H technical specification
Clause 3003.

1500.000

sgqm

66.40

99600.0

16

Item Sl.No. 13: - Drain clearance: Hill
side drain clearance Removal of earth
from the choked hill side drain and
disposing it on the valley side manually
as per MoRT&H techinical specification
clause 3000.

5000.000

57.30

286500.0

17

Item SL.No. 14: - Road stud with lense
reflector: providing and fixing road side
stud 100 x 100mm, die-cast in
aluminium, resisteant to corossive
effect of salt and grit, fitted with lense
reflectors, installed in concrete or
asphaltic surface by drilling hole 30mm
upto a depth of 60 mm and bedded in a
suitable bituminous frout or epoxy
mortar, all as per BS 873 part 4:1973

1000.000

Nos

195.10

195100.0
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Item SL.No. 15: - Type - A, "W" : Metal
Beam Crash Barrier: Providing and
erecting a "W" metal beam crash barrier
comprising of 3 mm thick corrugated
sheet metal beam rail, 70 cm above
road/ground level, fixed on ISMC series
channel vertical post, 150 x 75 x 5 mm
spaced 2 m centre to centre, 1.8 m high
with 1.1 m below ground level, all steel
parts and fitments to be galvanised by
hot dip process, all fittings to conform
to 1S:1367 and 1S:1364, metal beam rail
to be fixed on the vertical post with a
space of channel section 150 x 75 x 5
mm, 330 mm long complete as per
MoRT&H Technical Specification Clause
810.

300.000

4278.30

1283490.0

19

Item SL.No. 16: - Machine: Dozer
D50/81for the removal of tree falling on
the road and soil/mud coming from the
hill during the rainy seasono on the
National Highway.

30.000

Hr

2654.00

79620.0

20

Item SL.No. 17: - Wet Mix Macadam:
Providing, laying, spreading and
compacting graded stone aggregate to
wet mix macadam specification
including premixing the Material with
water at OMC in mechanical mix plant
carriage of mixed Material by tipper to
site, laying in uniform layers with paver
finisher in sub- base / base course on
well prepared surface and compacting
with vibratory roller to achieve the
desired density as per MoRT&H
Technical Specification Clause 406

57.840

Cum

6750.70

390460.5

2

Item Sl. No. 18: - Retro Reflective
Tapes: Providing and fixing retro-
relectorised warning signs of red, white,
yellow high quality retro-reflecting
water proof sheeting tapes (45mx72mm)
in width of standard specification and
direction of the Engineer-in-charge.

1000.000

13.70

13700.0

22

Item SL.No. 19: - Object Hazard Marking
Traffic Sign: Providing and fixing of
retro-reflectorised cautionary,
mandatory and informatory sign as per
IRC:67 made of high intensity grade
shetting vide MoRT&H technical
specification Clause 801.3, fixed over
aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post
75 mm x 75 mm x 6 mm firmly fixed to
the ground by means of properly
designed foundation with M 15 grade
cement concrete 450 mm x 450 mm Xx

50.000

Nos

3485.50

174275.0




600 mm, 600 mm below ground level as
per IRC guideline/ MoRT&H Technical
Specification Clause 801.
a) 900 x 300 mm Rectangular

23

Item Sl.No. 20: - Road Delineators:
Providing and installation of delineators
(road way indicators, hazard markers,
object markers), 80-100 cm high above
ground level, painted black and white in
15 cm wide strips, fitted with 80 x 100
mm rectangular or 75 mm dia circular
reflectorised panels at the top, buried
or pressed into the ground and
conforming to IRC-79 and the drawings
and as per MoRT&H

100.000

Nos

607.90

60790.0
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Item SL. No. 21: Excavation of Structures
:- Earthwork in excavation for structures
as per drawing and MoRT&H Technical
Specifications Clause 304 including
setting out, construction of shoring &
bracing, removal of stumps & other
deleterious material and disposal up to
a lead of 50m, drsssing of sides & bottom
and backfilling in trenches with
excavated suitable material. (B) with
dewatering

(i) Ordinary Soil
(B) Mechanical Means
(i) Depth up to 3 mtr.

14.420

Cum

66.40

957.5
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Item Sl. No. 22: Sand filling in
foundation stretches as per drawing &
moRT&H techanical specification clause
304.

0.700

cum

1168.00

817.6
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Item SL. No. 23: PCC : 1:3:6 in
Foundation Plain cement concrete 1:3:6
nominal mix in foundation 40 mm.
Nominal sixe mechanically mixed,
placed in foundation and compacted by
vibration including cutting for 14
(fourteen) days as per drawings &
MoRT&H Technical Specifications
Clauses 2100, (including centering,
shuttering, staging etc. but excluding
reinforcement)

0.700

Cum

9561.10

6692.8
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ltem Sl. No. 24: Plain/Reinforced
cement concrete in  Substructure
complete inlcuding formwork as per
drawings & Morth technical
specifications clauses 1500,1700,2100.
(inlcuding centering, shuttering, staging
etc. but excluding reinforcement.) PCC
M25 Using concrete Mixer Height upto
5m

18.000

Cum

11927.30

214691.4
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Item SL. No. 25: Supplying, fitting and
placing TMT bar/Cold Twisted deformed
steel bars reinforcement in substructure
complete as per drawing and MoRT&H
Technical Specifications Clauses 1600,
2200

1.260

tonne

91483.20

115268.8
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Item SL. No. 26: Providing weep holes on
brick masonry/ plain/ reinforced & 1200
concrete wall with 90 mm dia UPVC pipe
with ISI mark of approved/ reputed
make extending through the full width
of the structures with slope of 1(V):
20(H) towards drawing face including
cutting, fixing etc. Complete the per
drawing and direction of the Engineer-
in-Charge and technical specification

0.800

RM

392.70

314.2
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Item SL. No. 27: Traffic Cone: Provision
of red fluorescent with white reflective
sleeve traffic cone made of low-density
polyethylene (LDPE) material with a
square base of 390 x 390 x 35 mm and a
height of 770 mm, 4 kg in weight, placed
at 1.5 minterval, all as per BS 873

68.000

Nos

582.30

39596.4

Total in Figures

1,67,64,484

Note: In case of any error of Clause of MoRTH Specifications, the
appropriate correct clause of the MoRTH Specifications shall prevail, as
per the decision of Engineer-in-Charge/Employer.




