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(SECTION-I)
NOTICE INVITING TENDER



SECTION-1
NOTICE INVITING TENDER

Availability of bid documents: from 25.08.2025 to 15.09.2025 (1600 Hrs)

Date of Pre-bid meeting: 30.08.2025 (1600 Hrs onwards)

Start for submission of original documents and bid: 01.09.2025 (1600 Hrs)

Deadline for submission of original documents and bid: 15.09.2025 (1600 Hrs)

Opening of technical bids: 16.09.2025 (1600 Hrs)

Opening of financial bids: To be intimated later

Validity of bids: 120 days from the deadline of submission of bid.




NOTICE INVITING TENDER
NHIDCL/PMU-Rhenock/NH-717A&NH717B/M&R/2025-26 Date: 25.08.2025

1. The National Highways and Infrastructure Development Corporation Ltd.
(NHIDCL) hereby invites bids (Percentage Rate Basis) through “e- tendering
mode” from experienced firms/organizations (hereinafter referred to as the
“Bidders”) to bid for the works detailed in the table as mentioned below from the
eligible bidders, excluding those firms who have been declared as Non- Performer
by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black listed/debarred for
specified period by MORTH/NHAI/NHIDCL/Any of State PWD/BRO.

Sl. Length
No. |Section (km)

Estimated Cost(Rs.)

(Excluding GST) Bid Security gﬁpat:ﬂ)cr:
(Rs.)

(months)

1. [Short Term Maintenance Contract
(STMC) for the section (i) Km 96.254
(Rishi Border) to Km 101.554 (Rhenock
Charpatak) of NH-717A, & (i) Km 0.000
(Rhenock Charpatak) to Km 15.300
(Rongli Bazaar) of NH-717 B (totall 20.6
length of 20.600) under jurisdiction of
PMU-Rhenock, NHIDCL on Percentage
Rate Contract Basis for FY 2025-26 in
the state of Sikkim

4,91,73,906/- 9,84,000/- 12

Cost of Bid Documents (Non- Refundable): Rs.11,800/-

E-Tendering Processing Fee (Non-Refundable) : NIL

The preliminary requirements (detailed requirements are given in the Bid Document)

of bidding firm/contractor for above packages are mentioned as under:

Average Turn-over during last 3
years

Work of similar nature during last 5
years

Minimum Average Annual Turnover Rs.
4,91,73,906/- (estimated cost of work)

Single Work of Rs. 2,45,86,953/- (minimum 50% of
estimated cost of work)

Or
Two similar works each of Rs. 1,72,10,867/-
(minimum 35% of estimated cost of work)

Or

Three similar works each of Rs.1,22,93,477/-
(minimum 25% of estimated cost of work)




2. The Scope of Work is as per detailed BOQ.

3. To participate in the bidding, it is mandatory for the Bidders to get registered their
firm with e-procurement portal https//eprocure.qov.in/eprocure/app to have user
ID & password which has to be obtained free of cost. Following may kindly be
noted:

(a) Registration with e-procurement portal should be valid at least up to the date
of submission of BID.

(b) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular
basis and apply to the tenders via the portal. Bidders are also required to get
registered their firm with Bidder information Management System (BIMS) Portal.

4. The complete BID document can be viewed / downloaded from official portal of
the CPPP website (eprocure.gov.in/eprocure/app) from 25.08.2025 to 15.09.2025
(upto 16:00 Hrs. IST). The amendments/ clarifications to the Bid Document, if any,
will be hosted on the above website.

The bidder is required to submit, along with its BID, the cost of BID/RFP
document, i.e. Rs. 11,800/- (Rupees Eleven Thousand Eight Hundred only), to
Employer’s account through RTGS into bank a/c no “94113210000020” with
Canara Bank, Gangtok, Sikkim having IFSC code “CNRB0019411".

5. The Bid should be submitted online in the prescribed format given on the website.
No other mode of submission is acceptable (except as specified in RFP).

6. The authorized signatory holding Power of Attorney shall only be the Digital
Signatory. In case authorized signatory holding Power of Attorney and Digital
Signatory are not the same, the bid shall be considered non-responsive.

7. The last date for online submission of the Bid is 15.09.2025 upto 16:00 hrs (as
mentioned on the e-portal only) ("Bid Due Date"). Bidder must submit its Financial
Bid and Technical Bid on CPPP e-procurement portal within the above deadline.
Bidder must also submit Technical Bid on BIMS Portal within the specified
deadline.

The bids would be opened on 16.09.2025 at 16:00 hrs. online at Regional Office —
Gangtok, NHIDCL, Sikkim, representatives of the bidders (maximum of two) who
choose to attend, may attend the online opening of the bids at Regional Office —
Gangtok, NHIDCL, Sikkim, on the date and time as mentioned above. However,
such representatives shall be allowed to attend the opening of the bids only if they
produce letter of authority on the letterhead of the bidder, at the time of opening of
bids as mentioned above.



8. The amount of Bid Security is Rs. 9,84,000/- (Rupees Nine Lakh Eighty-
Four Thousand Only).

9. The period of validity of bid is 120 days from the deadline of submission of bid.

For any clarification, the office of the undersigned may be contacted.

Executive Director (P),

RO-Gangtok, Sikkim,

National Highway & Infrastructure Development
Corporation Ltd.

Amdo Golai, Opp. State Veterinary Polyclinic,
Gangtok, Sikkim — 737102

Email : ro.sikkim@nhidcl.com
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INSTRUCTIONS TO BIDDERS
(ITB)AND APPENDIX TO ITB



SECTION -2
INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES
Clause | A. General Clause |D. Submission of Bids
1. Scope of Bid 20. Deadline for Submission of Bids
21. Late Submission of Documents in
Physical Form
Source of Funds 22. Modification and Withdrawal of Bids
Eligible Bidders E. Bid Opening, Clarification of
Bids and Evaluation
4, Qualification of the Bidder 23. Bid Opening, Clarification of Bids
and Evaluation
One Bid per Bidder 24. Process to be Confidential
Cost of Bidding 25. Contacting the Employer
Site Visit 26. Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. Correction of Errors
8. Content of Bidding Documents 28. Evaluation and Comparison of
Financial Bids
9. Clarifications on Bidding Documents F. Award of Contract
10. Amendment of Bidding Documents | 29. Award Criteria
C. Preparation of Bids 30. Employer’s Right to Accept any Bid
and to Reject any or all Bids
1. Language of Bid 31. Notification of Award and Signing of
Agreement
12. Documents Comprising the Bid 32. Performance Security
13. Bid Prices 33. Advances
14. Currencies of Bid and Payment G.CorruptorFraudulent Practices
15. Bid Validity 34. Corrupt or Fraudulent Practices
16. Earnest Money/Bid Security/ H. Labour Laws and Fundamental
Forfeiture/Debarment Breach
17. Alternative Proposals by Bidders 35. Labour Laws and Regulations
18. Format and Signing of Bid 36. Fundamental Breach and other
Obligations
19. Marking of Bids Appendix to ITB




A. GENERAL

1. Scope of Bid

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids
through the process of e-tendering for works as described in these documents and referred to as
“the Works”. The name and identification number of the Works is defined in the Appendix to
ITB.

1.2 The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2, Source of Funds

21 The expenditure under this contract will be met by National Highways & Infrastructure

Development Corporation Limited (NHIDCL).

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in Clause 4 of ITB.

3.2 Any entity which has been blacklisted or barred by the Central or any State Government
orany public sector undertaking, autonomous body or any authority under the Central or State
Government, from participating in any project, and the bar subsists as on the date of Application
shall not be eligible to submit the bid.

4, Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with their Bids in
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB.

a) Scanned copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; scanned copy of written power of
attorney of the signatory of the Bid to commit the Bidder; and original copy of Written
Power of Attorney to be submitted in the envelope of physical form. (refer Clause

12.2 of ITB).

b) Scanned copy of total monetary value of “providing of machineries work for clearance
of landslides” for each of the last three years.

C) Scanned copy of experience certificate in works of a similar nature and size for each of

the last five years with certificates from the concerned officer of the rank of Executive
Engineer or equivalent or higher.

d) Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction and maintenance equipment named in Clause 4.3 B(b) (i).
e) Scanned copy of details of the technical personnel proposed to be employed for the

Contract having the qualifications defined in Clause 4.3 B (b) (ii).



)

h)

4.2
43 A

b)

Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant as proof of turnover for the last three years.

Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount,
and the present status.

Undertaking that the bidder is not affiliated to the firm or entity that has been hired
or employed by the Employer for preparation of bid documents or to supervise the
contract.

Bids from joint ventures/consortiums are not allowed.

To qualify for award of the contract, each bidder in its name should have the following; -

achieved a minimum average annual financial turnover (in all classes of civil
engineering construction and maintenance works or in providing of
machineries for clearance of landslides only) equal to the amount indicated in

NIT during last three years ending 315t March of the previous financial year
duly certified by Chartered Accountant.

satisfactorily completed (not less than 90% of contract value), as a prime contractor
or as a partner of JV for similar works during last five years ending last day of month
previous to the one in which bids are invited, either of the following:

I three similar completed works costing not less than amount equal to
Rs. 1,22,93,477/- each.

ii. two similar completed works costing not less than amount equal to
Rs 1,72,10,867/- each.

ii. one similar completed work costing not less than amount equal to
Rs 2,45,86,953/-.

iv.  (the similar work constitutes construction/maintenance of roads)

The following escalation factors shall be used to bring the value of such completed works to the
level of current financial year:

Year Before Multiplying Factor
ONe . 1.1
TWO i 1.21
Three ... 1.33
FOUN s 1.46
FIVE e 1.61

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the

submission of online bid:

An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

ii)  Such other certificates as defined in Section-3.

Failure to submit the certificates/documents as specified above shall make the bid non-
responsive.



b) Each bidder must demonstrate for this work:

i) evidence of availability (either owned or leased or rented) of the key equipment
for this work as stated in the Appendix to ITB.

i) availability of personnel with qualification and experience as stated in the
Appendix to ITB.

44 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be calculated
as under:

Available Bid capacity = (A* N* 2.5 - B)
Where.

A = Maximum value of civil engineering works executed in any one year during
the last three years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current financial
year i.e. 2025-26) taking into account the completed as well as works inprogress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value
to the level of current financial year i.e. 2025-26) of existing commitments and
on-going works to be completed during the next 12 months (period of
completion of the works for which bid is invited)

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

i)  made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/or
i) record of poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from work etc.

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than
one Bid will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his

Bid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

71 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth, water,
road aggregates, availability of labour etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for undertaking the maintenance Works. The costs



of visiting the site shall be at the Bidder's own expense. For this purpose, he may contact the
person whose contact details are given in the Appendix to ITB.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Section 1: Notice Inviting Tender

Section 2: Instructions to Bidders (ITB) and Appendix to ITB

Section 3: Qualification Information

Section 4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement
Section 5: General Conditions of Contract and Contract Data

Section 6: Addendum to General Conditions of Contract

Section 7: Road Maintenance Standards and Specifications for Road Maintenance
Work, Part-l and Part-Il

Section 8: Drawings and Schedule of Drawings
Section 9: Financial Bid form and Bill of Quantities

8.2 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, scope, road maintenance Standards and Specifications, bill of quantities,
etc. in the Bid Documents. Failure to comply with the requirements of Bid Documents shall be at
the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not substantially responsive
to the requirements of the Bid Documents, shall be rejected.

0. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice
inviting Tender. The Employer will respond to any such request for clarification received earlier
than 10 days prior to the deadline for submission of Bids. Copies of the Employer’s response will
be hosted on website including a description of the queries but without identifying its source.

9.2 Pre-Bid Meeting

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and
to answer questions on any matter that may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer
not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying
the source of the enquiry) and the responses given will be posted without delay on website. Any
modifications of the bid documents listed in Clause 8.1, which may become necessary as a



result of the pre-bid meeting or which are required in the opinion of the Employer shall be made
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

9.24 Non-attendance atthe pre-bid meeting willnot be a cause for disqualification of a bidder.
10. Amendment of Bidding Documents
10.1 Before the deadline for submission of bids, the Employer may modify the Bidding

Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the addenda
issued on e-tendering portal by daily checking the e-tendering portal and the Employer does
not assume any responsibility in case the bidder fails to do so and does not take any action, if
required, with respect to any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of
bids, in accordance with Clause 20.3.

C. PREPARATION OF BIDS

11. Language of Bid

1.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-1 and Part-

II. Part-I shall be named Technical Bid and shall comprise of information submitted in Section-3.
Part-1l shall be named Financial Bid and shall comprise of Bill of Quantities.

12.2 Documents to be submitted in physical form must be delivered by 16:00 Hrs on Bid
Due Date i.e. 15.09.2025.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal, as per Clause 12.1 above, however, following
original documents in physical form shall be submitted in a sealed envelope on or before the
Bid Due Date and before the time of submission as specified in NIT at the address indicated in
Clause 20, duly superscribed “Name of Work, Bid Due Date and time”. Name and address of the
bidder should also be indicated on the envelope.

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security.

i)  Bid Document Fee

i) Deleted

iv)  Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the Bid.



v)  Affidavit duly notarized (as per the format provided in Section-3)
12.3 The following documents, which are not submitted with the bid, will be deemed to be
part of the bid.

i) Notice Inviting Tender

i)  Instructions to the Bidders and Appendix to ITB

iii)  General Conditions of Contract and Contract Data

iv)  Addendum to General Conditions of Contract

v)  Road Maintenance Standards and Specifications for Road Maintenance Works,
Part-1 and Part-I

vi)  Drawings and Schedule of Drawings
13. Bid Prices

131 The Contract shall be for the whole Works, as described in Clause 1. 1 based on the
Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the BoQ/scheduled rates on
appropriate format enclosed as part of tender document on e-tender portal.

13.3 All duties, taxes (excluding GST), royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the rates, prices,
andtotal bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

14. Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the Bidders may extend the period of validity for a specified additional period.
The request and the Bidders’ responses shall be made in writing. A Bidder may refuse the
request without forfeiting his bid security. A Bidder agreeing to the request will not be required
or permitted to modify his bid but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause 16 in all respects.

16. Earnest Money/Bid Security/Forfeiture/Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount
as specified in the NIT. (E-Bank guarantee/ Bank guarantee must be in favor of the Employer).



16.2 The Earnest Money shall be in the form of Bank Guarantee/ e-Bank Guarantee
only (the other forms will not be acceptable) of any scheduled commercial bank approved
by RBI having a net worth of not less than Rs. 500 crore aper the latest annual report of the
bank and must be in the name of Employer. It shall be valid for 45 days beyond the validity of
the bid. Any bid having bid security for lesser value and shorter validity period shall be
treated as non- responsive.

A. Bank Guarantee/ e-Bank Guarantee, in the name of the Employer, from following
banks would be accepted: -
i)  State Bank of India or its subsidiaries,
i) Any Indian Nationalised Bank

i)  IDBI/ICICI Bank

iv)  Any Scheduled Commercial Bank approved by RBI having a net worth of not
less than Rs. 500 crore as per the latest Annual Report of the Bank.

B. The acceptance of the guarantees shall also be subject to the conditions that the
capital adequacy of the Bank shall not be less than the latest norms prescribed by
RBI.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3 Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the

Employer as non-responsive.

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end

of the Bid validity period specified in Sub-Clause 15.1.

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has

signed the Agreement and furnished the required Performance Security.

16.6 The Bid Security/Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to

i)  sign the Agreement; and/or
ii)  furnish the required Performance Security.

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation
in the works of MoRTH/NHAI/NHIDCL/Centrally Sponsored Scheme for a period of one year
from the bid due date of this work.

17. Alternative Proposals by Bidders

171 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the process of



evaluation and such a bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12
of the ITB.

18.2 The documents to be submitted in the physical form along with the demand draft for

fees/security shall be typed or written in ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed by
the person/persons signing the Bid. Documents as mentioned here shall contain no overwriting,
alterations or additions, except those to comply with instructions, issued by the Employer or as
necessary to correct errors made by the Bidder, in which case such corrections shall be made
by scoring out the cancelled portion, writing the correction and signing and dating it along with
the stamp by the person or persons signing the Bid

D. SUBMISSION OF BIDS

19. Marking of Bids

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top left
corner.

In case of any discrepancy between documents submitted online and documents submitted in
the physical form, the documents submitted in physical form shall prevail over the documents
submitted through online process.

20. Deadline for Submission of Bids

201 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on
or before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further
required to submit Documents in Physical Form on or before the Bid Due Date and before the
time of submission as specified in NIT, at the following address:

Executive Director (P),

RO-Gangtok, Sikkim,

National Highway & Infrastructure Development
Corporation Ltd.

Amdo Golai, Opp. State Veterinary Polyclinic,
Gangtok, Sikkim — 737102

Email : ro.sikkim@nhidcl.com

In the event of the specified date for the submission of Documents in Physical Form being
declared a holiday for the Employer, the same will be received up to the specified time on the
next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through
the Employer’s e-tendering portal on account of delay in submission at bidder's end. Bidders
shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”.



The Employer shall not be responsible if bidder is not able to submit the bid on account of failure
in network/internet connection or any other reason whatsoever.

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

21. Late Submission of Documents in Physical Form:

211 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by
such Bidder shall not be considered.

22. Modification and Withdrawal of Bids

221 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 No bid may be modified after the deadline for online submission of bids.

223 Withdrawal or modification of a Bid between the deadline for submission of bids

and the expiration of the original period of bid validity specified in Clause 15.1 or as extended
pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant to Clause 16.

224 Bidders may modify the prices of their bids before deadline of online submission of bid.

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering
portal System. Time being displayed on e-Tendering Portal shall be final and binding on bidders
and bids have to be submitted by bidders considering this time only and not the time as per their
location/country.

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION

23. Bid Opening, Clarification of Bids and Evaluation

231 Bid opening shall be carried out in two stages. Firstly, Part-l ‘Technical Bid’ of all the
Bidders received (except those received late) shall be opened on the date and time mentioned
in Notice Inviting Tender (NIT). Part-II' Financial Bid’ of those bidders whose technical bid has
been determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received late),
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date
and place specified in the NIT. In the event of the specified date for the submission of bids being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, willannounce
the Bidders’ names and such other details.



23.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with this Clause 23.

234 The bids accompanied with valid bid security, bid document fee, Tender processing fee
will be taken up for evaluation with respect to the Qualification Information and other information
furnished in Part | of the bid pursuant to Clause 12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination, evaluation
of technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders about the result of technical evaluation by
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The
Employer shall finalise the evaluation of technical bids after due consideration of objections
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time
and place of opening of the Financial Bids. The Bidders so informed, or their representative, may
attend the event of opening of Financial Bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids
were found responsive in accordance with Clause 23.5 will be announced. The financial bids
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total
amount of each bid, pursuant to Clause 22 and such other details as the Employer may consider
appropriate will be announced by the Employer at the time of bid opening.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
24, Process to be Confidential
241 Information relating to the examination, clarification, evaluation, and comparison of

bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other person not officially concerned with such process until the award to the successful Bidder
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid.

25. Contacting the Employer

251 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

26. Examination of Bids and Determination of Responsiveness
26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether
each Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents
in physical form and the documents uploaded by the bidder are in order; and (c) is substantially
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the
“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc.



27. Correction of Errors

271 Financial Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and words, the rates in
words will govern; and

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall
be binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be
rejected and the Bid Security shall be forfeited in accordance with Clause 16.6 (b).

28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and schedule
proposed. If, after evaluation of the price analyses, the Employer determines that the bidder
has substantially failed to demonstrate its capability to deliver the contract at the offered price,
the Employer may reject the bid/proposal.

F.AWARD OF CONTRACT

29. Award Criteria

291 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive according to the bidding documents and
who has offered the lowest evaluated Bid price.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any
Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any obligation
to inform the affected Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement.

311 The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter.
This letter (hereinafter and in the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of
the execution, completion and maintenance of the Works,



by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

31.2 The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause 32.

31.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

321 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall

furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form
set forth in Section 4 (Form of Bank Guarantee for Performance Security) for an amount equal
to 5% (five percent) of the Bid Price.

A. Bank Guarantee, in the name of the Employer, from following banks would be accepted: -

i) State Bank of India or its subsidiaries,

i) Any Indian Nationalised Bank

i) IDBI/ICICI Bank

iv) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.
500 crore as per the latest Annual Report of the Bank.

B. The acceptance of the guarantees shall also be subject to the conditions that the capital
adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

32.2 The performance security shall be valid until 60(Sixty) days after the Defect Liability
Period.
32.3 For avoidance of any doubt, in case of failure of submission of Performance

Security within the stipulated time period, the award shall be deemed to be cancelled/
withdrawn. Thereupon all rights, privileges, claims and entitlements of the Contractor under or
arising out of the Award shall be deemed to have been waived by, and to have ceased with the
concurrence of the Contractor, and the Award shall be deemed to have been withdrawn by the
Employer.

324 The agreement will be executed within 10 days of receipt of Performance Security.



325 Deleted

33. Advances

33.1 DELETED

G. CORRUPT OR FRAUDULENT PRACTICES

34. Corrupt or Fraudulent Practices

34.1 The bidders and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the bidding process. Notwithstanding anything to
the contrary contained herein, the Employer may reject any bid without being liable in any manner
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice in the bidding process.

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if
any bidder is found by the Employer to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice during the bidding process, such bidder shall not be eligible to participate
in any tender issued by the Employer during a period of 2 (two) years from the date such
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.

34.3 For the purposes of this Clause 34, the following terms shall have the meaning
hereinafter respectively assigned to them:

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the bidding
process (for avoidance of doubt, offering of employment to, or employing, or engaging
in any manner whatsoever, directly or indirectly, any official of the Employer who is or
has been associated in any manner, directly or indirectly, with the bidding process or
has dealt with matters concerning the Contract or arising therefrom, before or after
the execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the Employer,
shall be deemed to constitute influencing the actions of a person connected with the
bidding process); engaging in any manner whatsoever, whether during the bidding
process or after the award or after the execution of the Contract, as the case may be,
any person in respect of any matter relating to the Works, who at any time has been
or is a legal, financial or technical adviser of the Employer in relation to any matter
concerning the Works;

b) “fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the bidding process;
C) “coercive practice” means impairing or harming or threatening to impair or harm,

directly or indirectly, any person or property to influence any person’s participation or
action in the bidding process;

d) “‘undesirable practice” means establishing contact with any person connected with or
employed or engaged by the Employer with the objective of canvassing, lobbying or



in any manner influencing or attempting to influence the bidding process; and

e) “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among bidders with the objective of restricting or manipulating a full and
fair competition in the bidding process.

The Employer requires the Bidder/Contractor to strictly observe the laws against fraud
and corruption enforced in India, namely Prevention of Corruption Act, 1988.

H. LABOUR LAWS AND FUNDAMENTAL BREACH

35. Labour Laws and Regulations

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations
and Welfare Measures applicable for Construction Workers in India, and other obligations stated
in the Conditions of Contract.

36. Fundamental Breach and other obligations

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other
obligations stated in the Conditions of Contract.



Appendix to ITB

Appendix to ITB

Instructions  to
Bidders Clause
Reference
The Employer is Managing Director, NHIDCL Address: 3" Floor, PTI Building, 4-
(1.1) Parliament Street, New Delhi-110001
Short Term Maintenance Contract (STMC) for the section (i) Km 96.254 (Rishi Border)
to Km 101.554 (Rhenock Charpatak) of NH-717A, & (i) Km 0.000 (Rhenock Charpatak)
(1.1) to Km 15.300 (Rongli Bazaar) of NH-717 B (total length of 20.600) under jurisdiction of
PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2025-26 in the
state of Sikkim
Name of the Equipment Quantity
Part-A Part-B
é{Knﬁ_QéS.ZdM (Err? 0.00kO
ishi Border enoc
(4.3) to Km 101,554 Charphatakto | 1°t@
B) (b) (i Rhenock | Km 15.300
Charphatak of|Rongli Bazar of
NH-717A) NH-717B)
Tipper/Dumper Truck 1 2 3
Hydraulic Excavator with rock breakern 1 1 9
attachment
Front end Loader 1 cum bucket capacity 1 2 3
Tandem Roller (8-10 Ton) 1 1 2
Soil Compactor 1 1 2
Water Tanker 1 1 2
Any other equipment required for carrying out work as per Ministrys
specification
Note:

The bidder must upload scanned copy of the documentary evidence in support of
his owning/ leased/rented of the above equipments. In case the bidder proposes
to hire or take the above equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of this equipment with the
company/entity from whom the equipment are proposedto be hired on lease/rent.
Any conditional evidence of deployment of above equipment or inadequate proof
as required for any of the equipment shall make the bid non-responsive and

financial bid shall not be opened.




[4.3 B (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be
as follows:

S. Personnel Qualification Particular Experience

No. (minimum requirement) No. of Persons

1 | Project Manager [B.E./ B. Tech /AMIE in|3  years on highway
Civil Engineering + 5 yrs. | constructions/ maintenance 1
of exp. work of NH/SH

2 | Site Engineer  B.E/ B. Tech /AMIE in|3  years on highway
Civil Engineering + 3 yrs. | constructions/ maintenance

of exp. work of NH/SH 5
Or
Diploma (Civil) + 5 yrs. of
exp.
Total 3

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or
non- furnishing of the CV as above or conditional deployment of any of the above
personnel or proposalto employ lesser number of personnel than above shall make the
bid non-responsive and financialbid shall not be opened.

[9.2.1] - Pre-bid meeting shall be held on 30.08.2025 (1600 Hrs onwards)



SECTION-3

QUALIFICATION INFORMATION



SECTION-3
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in physical
form will be used for the purposes of post qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.



QUALIFICATION INFORMATION

1. For Individual Bidders

1.1 a) Year of Constitution
b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original]
c) Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid [Upload scanned copy and also supply Original
copy in envelope of physical form]]

1.3 Total value of Civil Engineering construction and/or maintenance works performed in
the last three years (in Rs. Lakh).

Refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant and also supply original
certificate from Chartered Accountant)

Year Total value of work performed (Rs. Lac)




1.4 (a) Work performed as prime contractor/JV partner provided further that all other
qualification criteria are satisfied (in the same name) of a similar nature during the last five years

as per ITB Clause 4.3A(b).

Project | Name Description | Value of |Date of | Stipulated | Actual Remarks
Name | of the of work Contract |issue |period of |date of explaining
Employer* (Rs. in |of work | completion | completion*| reasons

Lac) order for delay

in work

Completed

* Upload cettificate(s) from the Employer (to be given by an officer not below the rank of
Executive Engineer or equivalent or higher and also supply original or certified copy in
physical form envelope)

Note: In case of sub-contractor-a certificate from the Executive Engineer or equivalent
of the Prime Employer should be obtained from whom an approval for
subcontractor has been obtained.



1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Clause 4.4 of the ITB).

(i)

Existing commitments and on-going works (B)

Descripti | Place & Contra | Name | Value | Stipulate | Value of | Escalati | Anticipat | Escalated
on ofl State| ct & of d Period| works* on ed date| value of
work No. | Address | Contra o| remainin | factor | of remaining
of ct (Rs|f g to be completi | work  during
Employ | Cr) Completi | complete on completion
er on d period of work
(Rs Cr) for which bids
are
invite
d
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive
Engineer orequivalent & also supply original or certified copy of certificate in physical

form envelope.

(ii)

Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Descripti | Place & | Name &| Date  of | Value given | Stipulated Value of work
on of | State Address  of| issue  of inLOA | period for | during completion
works Employer Letter of completion period of work for
Acceptan which  bids are
ce(LOA)* invited
1 2 3 4 5 6 7

* Upload copy of LOA




(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = RS.. lakh (enclose the details)
N years

B = Rs....... lakh (enclose the details)
available bid capacity = AxNx2.5 - B



1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.3(B)
(b) (i)]. The Bidder should list all the information requested below.

Item of | Requirement Availability Proposals Page No of the
Equipment proof attached
No. Capacity Owned/Leased Agel
rented Condition

Note: The bidder must upload the documentary evidence in support of his
owning/leased/rentedof the above equipment. In case the bidder proposes to hire
or take the above equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of these equipments with the
company/entity from whom the equipment are proposed to be hired on lease/rent.
Any conditional evidence of deployment of above equipment or inadequate proof
as required for any of the equipment shall make the bid non-responsive and
financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.3 (B) (b) (ii)]. Upload biographical data for technical
personnel (Refer also to Clause. 4.1 (e) of Instructions to Bidders).

(Refer also to Sub Clause 9.1 of the General Conditions of Contract).

Position Name Qualification Total Professional | Experience in  the
Experience (Years) proposed position
(Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid.
Non- compliance of the above or non-furnishing of the CV as above or conditional
deploymentof any of the above personnel or proposal to employ lesser number of
personnel than above shall make the bid non-responsive and financial bid shall
not be opened.

1.7 Information on litigation history in which the Bidder is involved.
Other Party Employer Cause of Amount involved(Rs | Remarks  showing
Dispute lakh) Present Status
2. Bidders should upload the scanned copy of the following affidavits/undertakings as
per formats enclosed hereinafter and also send original copy of Affidavit/Undertakings: -
i) Affidavit (it should be on stamp paper attested by Notary Public)
ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of

work during implementation of the Contract towards working capital.
iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.



AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this
bid.

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the Employer
to verify this statement or regarding our competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Employer and within
the prescribed time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary



UNDERTAKING

[, the undersigned do hereby undertake that our firm M/s
shall maintain availability of minimum cash amounting to
25% of the value of the work during implementation of the Contract towards the working capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date



UNDERTAKING

|, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period of days after the date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the
expiration of that period.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT

FORM OF BANK GUARANTEES /e-BANK
GUARANTEE FOR BID SECURITY

WHEREAS (Name  of
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for “Short Term
Maintenance Contract (STMC) for the section (i) Km 96.254 (Rishi Border) to Km 101.554
(Rhenock Charpatak) of NH-717A, & (ii) Km 0.000 (Rhenock Charpatak) to Km 15.300 (Rongli
Bazaar) of NH-717 B (total length of 20.600) under jurisdiction of PMU-Rhenock, NHIDCL on
Percentage Rate Contract Basis for FY 2025-26 in the state of Sikkim”.

” herein after called “the Tender” KNOW ALL MEN by these present thatwe__(Name of Bank) of
(Name of country) having our registered office at (_)

(hereinafter called the ‘Bank’) are bound unto the (hereinafter called “the
Employer”) in the sum of Rs. (Rupees ) *for which payment can truly be
made to the said Employer. The Bank bind themselves, their successors and assigns by these present
with the common seal of the Bank this day of and undertake to
pay the amount of Rs ( Rs. in words ) to the

Employer upon receipt of his first written demand without the Employer having to substantiate his
demand.

The conditions of this obligation are:

i) If the tenderer withdraws his tender during the period of Tender validity specified in
the Form of Tender.
Or
i) If the Tenderer having been notified of the acceptance of his Tender by the Employer

during the period of tender validity.

a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first written
demand, without the employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence of
any one of the above conditions, specifying the occurred condition or conditions.



This guarantee will remain in force upto and including the date 45 days beyond the validity of
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any
time prior to the closing date for submission of the Tenders Notice of which extension to the Bank
is hereby waived. Any demand in respect of this guarantee should be made on the Bank on or
before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... Branch at Gangtok, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there
under claimed, the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted
to Rs. (Rs. in words) and the guarantee shall remain valid till
. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the
details below:-

Particular Detail
s s
Name of the Beneficiary National Highways and Infra Dev Corp
Ltd.
Beneficiary Bank Account No. 94113210000020
Beneficiary Bank Branch IFSC CNRB0019411
Beneficiary Bank Branch Name Canara Bank,
Beneficiary Bank Address M G Marg, Gangtok
UIN no for e-BG NCTGC2502P

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION EMPLOYEE CODE NUMBER

SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK'S POLICY) ___

NAME OF THE WITNESS

ADDRESS OF THE WITNESS




FORM OF BANK GUARANTEE/ e-BANK GUARANTEE
FOR PERFORMANCESECURITY

To

[Address of Employer]

WHEREAS. ... (name and address of contractor)
hereinafter called “the Contractor” has undertaken, in pursuance of Letter of Acceptance No.

............................ Dated ................... to execute “Short Term Maintenance Contract
(STMC) for the section (i) Km 96.254 (Rishi Border) to Km 101.554 (Rhenock Charpatak)
of NH-717A, & (ii) Km 0.000 (Rhenock Charpatak) to Km 15.300 (Rongli Bazaar) of NH-
717 B (total length of 20.600) under jurisdiction of PMU-Rhenock, NHIDCL on
Percentage Rate Contract Basis for FY 2025-26 in the state of Sikkim” (hereinafter called
“the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total amount of Rs.................. (amount of guarantee)
(RUPEES ... (in words) and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums withinthe limitsof ....................
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period.

This guarantee shall also be operatable at our ................... Branch at Gangtok, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there
under claimed, the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation.



Notwithstanding anything contained herein before, our liability under this guarantee is restricted
to Rs. (Rs. in words) and the guarantee shall remain valid till
. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the
details below:-

Particular Details
s
Name of the Beneficiary National Highways and Infra Dev Corp
Ltd.
Beneficiary Bank Account No. 94113210000020
Beneficiary Bank Branch IFSC CNRB0019411
Beneficiary Bank Branch Name Canara Bank,
Beneficiary Bank Address M G Marg, Gangtok
UIN no for e-BG NCTGC2502P

Signature and seal of the Guarantor with Name, Designation, Employee Code Number and
Telephone NUMDbETr ... e

Name of the Issuing Name of the Controlling

Bank/Branch Branch/Bank

Address and Telephone Number Address and Telephone Number.............
Date.......cooviviiiii,

(Name, Address and Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract and denominated in Indian Rupees.



FORM OF LETTER OF APPLICATION

To,
[Address of Employer]

DESCRIPTION OF WORKS: BID FOR “Short Term Maintenance Contract (STMC) for the
section (i) Km 96.254 (Rishi Border) to Km 101.554 (Rhenock Charpatak) of NH-717A, &
(iif) Km 0.000 (Rhenock Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B (total length
of 20.600) under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract
Basis for FY 2025-26 in the state of Sikkim”

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of
works, etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that the Employer reserves the right to
reject any or all applications without assigning any reason.

Thanking you,
Yours faithfully,

(Authorized Signatory)
For and on behalf of M/s




FORM OF LETTER OF ACCEPTANCE

Sub.: “Short Term Maintenance Contract (STMC) for the section (i) Km 96.254 (Rishi
Border) to Km 101.554 (Rhenock Charpatak) of NH-717A, & (i) Km 0.000 (Rhenock
Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B (total length of 20.600) under
jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2025-26
in the state of Sikkim”

Sir,

Based on your bid submitted on................. in compliance of bidding document of [the Employer]

for execution of the works of “Short Term Maintenance Contract (STMC) for the section (i)
Km 96.254 (Rishi Border) to Km 101.554 (Rhenock Charpatak) of NH-717A, & (ii) Km 0.000
(Rhenock Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B (total length of 20.600)
under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY
2025-26 in the state of Sikkim”, it is hereby notified that your bid for a Contract Price of
RS..ccoiiiennns (Rupees in words... ) has beenaccepted for and on behalf of National Highways
& Infrastructure Development Corporation Limited (NHIDCL).

You are hereby requested to furnish Performance Security plus additional security in the
form detailed in Clause 32.2 of ITB for an amount equivalent to Rs............... (Rupees in
words... ) within 10 days as per provisions of Clause 32.1 of ITB of the bid document and
sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB shall
be taken.

Thanking you,
Yours faithfully,

Employer



FORM OF AGREEMENT

AGREEMENT

This agreement made the day of between the
(hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of

“Short Term Maintenance Contract (STMC) for the section (i) Km 96.254 (Rishi Border) to
Km 101.554 (Rhenock Charpatak) of NH-717A, & (ii) Km 0.000 (Rhenock Charpatak) to
Km 15.300 (Rongli Bazaar) of NH-717 B (total length of 20.600) under jurisdiction of PMU-
Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2025-26 in the state of
Sikkim”

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred
to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of acceptance
dated accepted the offer submitted by the Contractor for the execution and completion of
such works and remedying of any defects thereon, on terms and conditions in accordance with
the documents listed in Para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide
by all the terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a
Performance Security pursuant to Clause 32 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;
2. The following documents shall be deemed to form and be read and construed as part

of this agreement viz.

a) Agreement;

b) Letter of Acceptance;

c) Contractor’s Bid;

d) Contract Data;

e) General Conditions of Contract;

f)  Addendum to General Conditions of Contract;
g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

i) Bill of Quantities; and

j)  Any other document listed in the Contract Data.



The foregoing documents shall be construed as complementary and mutually
explanatory one with another. Should any ambiguity or discrepancy be noted, then
the order of precedence of these documents shall be subject to the order as listed
above and interpreted in the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein in conformity in all respects
with the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the contract at the
times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer_____ Binding Signature of Contractor
For and on behalf of For and on behalf of M/s
In the presence of In the Presence of
1. Name : 1. Name:
Address: Address:
2. Name : 2. Name:

Address: Address:



SECTION -5
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A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of
Contract keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Contractor’s Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or
parts thereof as applicable in accordance with Clause 47.

Compensation Events are those defined in Clause 40.

Contract is the Contract between the Employer and the Contractor to maintain the road assets
and to execute, complete, and maintain the Works. It consists of the documents listed in
Clause 2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works
and Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the
Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance with
the Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability
Period has ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated from
the Completion Date, during which the Contractor remains responsible for the rectification of any
defect in the Works he has undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out
the Works. The Employer may delegate any or all functions to a person or body nominated by
him for specified functions.

Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract on behalf
of the Employer.

Equipment is the Contractor’'s machinery and vehicles brought temporarily to the Site to execute
the Maintenance Works and Activities.



Intended Completion Date is the date, as given in contract data, on which it is intended that the
Contractor shall complete the Works as per scope under the contract. The intended Completion
Date may be revised only by the Engineer by issuing an Extension of Time after approval from
the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial action
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response
Time commences from the time of earliest detection of the defect by (i) observation of the defect
by the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect
by a road user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with
the work after signing of the contract pursuant to Clause 32.1 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in
road-asset condition that will not be exceeded at any time. If any defect exceeds the permissible
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance
with the relevant provisions in this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all
activities of the Contractor under the Contract. He is also the Contractor’'s Representative for the
purpose of this Contract.

Road means the Road or package of roads in network or scattered for which the Maintenance
Works and Activities are to be carried out under the Contract.

“Road Assets” include the following:

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads,
service roads;

i)  Road embankment including slopes, protection works, kerbs and chute drains;
iii) Roadway in cutting including slopes protection works, drains;

iv)  Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds, Floor
protection works;

v)  Road signs, road markings, road delineators, guard rails, safety barriers, railings,
fencings, parapets, kilometre stones, 200 m stones, road boundary stones;

vi) All types of drains, trees, plantations and erosion control measures;
vii) Road land;
viii) Any other project facility or asset forming integral part of the road(s).

Road Maintenance Standards is the collective term for parameters which define the condition
in which the road is required to be maintained and other requirements regarding safety and
quality of works to be complied with by the Contractor.



Road Maintenance Works and Activities to be carried out by Contractor shall include:

Maintenance of the road specified in the BOQ and executingother items of road maintenance
works as ordered by the Engineer.

Rectification Standard

The Contractor shall maintain specific parts of the Road aspects as specified in BOQ or as
ordered by Engineer in charge and ensure road user safety and comfort. The maintenance
activities shall be so planned that the defects are repaired well before they reach maximum
condition as per the permissible tolerance

Site is the area defined as such in the Contract Data, where maintenance works are to be
executed.

Specifications means the Specifications of the Maintenance Works including the Road
Maintenance Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

Service Level means the defined condition in which the road assets are to be maintained by the
Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a work under the Contract, which includes part of the agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by the Contractor
that are needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance works
and passing the tests on completion of the Works or any Section or part thereof as stated in the
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval
from the Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance
Works.

Work Order is an order issued by the Engineer to the Contractor for execution of certain works,
specifying the time limits which may be in variance with the approved programme or in variation
to the scope of work depending upon the site requirement.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract Unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If part completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date and the Intended Completion Date apply to any part
of the Works (other than references to the Completion Date and Intended Completion Date for
the whole of Works).



23 The following documents shall be deemed to form and be read and construed as
part of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be
interpreted in the following order of priority:

i)  Agreement;

ii) Notice to Proceed with the Work;

iii) Letter of Acceptance;

iv)  Contractor’s Bid;

v)  Contract Data;

vi)  General Conditions of Contract;

vii) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part | and Part Il;

viii) Priced Bill of Quantities; and
ix)  Any other documents listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract shall be in English and the law governing the Contract
as given in Contract Data.

4. Engineer’s Decisions

4.1 The Employer shall designate and notify the Contractor in writing the name of the
Engineer.

4.2 Except where otherwise specifically stated, the Engineer will decide contractual

matters between the Employer and the Contractor in the role representing the Employer. The
Engineer shall have no authority to relieve the Contractor of any of his obligations under the
Contract.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor and may cancel any delegation
under intimation to the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only in writing. A notice shall be effective only when it is delivered as per Indian Law.

7. Subcontracting




8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and
services for them as described in the Schedule. The Employer may modify the Schedule of
Other Contractors and shall notify the Contractor of any such modification. The Contractor shall
cooperate in such situations as well.

8.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure that there is least hindrance to the smooth flow of traffic including movement
of vehicles and equipment of other Contractors till the completion of Works.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities are substantially
equal to or better than those of the personnel stated in the Contract Data. If the personnel stated
in the Contract Data are not deployed on site by the Contractor within 15 days of issue of notice
to proceed with the work, a penalty of 5000/- per day per person shall be levied for next 30
days, beyond which it shall be treated as a breach of Contract and action will be taken as per
Clause 51.



9.2 The Contractor shall use the equipment identified in the bid along with competent
operators and adequate stock of spares for smooth operations.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Works under the
Contract.

9.4 The Contractor shall establish, within his own organizational structure, a planning
unit, staffed with suitably qualified personnel. The team will be headed by a Site Manager The
taskof this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with
the specified Road Maintenance Standards and report the same to the Engineer in the format
acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the

level of compliance with the required Service Levels in the standard formats acceptable to the
Engineer.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and
the Contractor carries the risks which this Contract states are Contractor’s risks.

1". Employer’s Risks

111 The Employer is responsible for the expected risks which are (a) in so far as they
directly affect the execution of the Maintenance Works and Activities included in the Contract,
the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection
or military or usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’'s employees), natural calamities and contamination from any nuclear fuel or nuclear
waste or radioactive toxic, explosive.

12. Contractor’s Risks

121 All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in Clause 11.1, are the risks of the Contractor.

13. Insurance

131 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the completion of defect liability period, in that
amounts and deductibles stated in the Contract Data for the following events which are due to
the Contractor’s risks:



a) Loss of or damage to the Works and Materials
b) Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment) in
connection with the Contract

d) Third Party Liability Insurance
e) Automobile Liability Insurance
f)  Workers’ Compensation
g) Employer’s Liability
h)  Other Insurances
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and recover
the premiums the Employer had paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due from the Contractor.

134 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.
135 Both parties shall comply with any conditions of the insurance policies. The Contractor

shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect
adequate insurance policies for their personnel and vehicles and for works executed by them
under the Contract unless such Sub-Contractor(s) is/are covered by the policies taken out by the
Contractor.

14. Site Investigation Reports

141 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other information
available to him.

15. Queries about the Contract Data

151 The authorized representative of the Employer as stated in the Contract data will
clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works
and Activities as defined in the Contract for keeping the roads in accordance with the Road
Maintenance Standards.

The Contractor shall construct, installand maintain the Works in accordance with the Specifications
and Drawings.



17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Maintenance Works and Activities
on the Start Date and shall carry out the Works in accordance with the Programme submitted
by the Contractor, as updated with the approval of the Engineer, and complete them by the
Intended Completion Date.

18. Approval by the Engineer

181 The Contractor shall prepare/propose the Maintenance Manuals as per relevant
applicable Standards and Specifications and existing policies/guidelines/practices and get the
same approved from the Engineer/Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
Specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

184 The Engineer’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works
by Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent

Works, are subject to prior approval by the Engineer before their use.

19. Site Regulations and Safety

191 The Contractor shall be responsible for the safety of all activities on the Site, including
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of
Road Transport & Highways. He shall provide proper barricading, diversion boards, etc. He
shall be fully responsible for the safety of workers and staff at site and provide safety helmets,
reflective jackets and other PPE to the workers, inspecting officers and supervisors.

20. Discoveries

201 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

21. Possession of the Site

211 The Employer shall give possession of all parts of the Site to the Contractor on or
before the start date of the Contract.

22 Access to the Site

221 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and any



person/persons/agency authorized by:

23.

231

a) The Engineer
b) The Employer

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to the

maintenance works which comply with the applicable laws where the Site is located.

23.2

The Contractor shall permit the Engineer/Employer to inspect the Contractor’'s

contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so
desired by the Engineer.

24.

241

Procedure for Dispute Resolution

Arbitration

The procedure for arbitration will be as follows:

i)

ii)

In case of Dispute or difference arising between the Employer and the Contractor
relating to any matter arising out of or connected with this contract, such disputes
or differences shall be settled in accordance with the Arbitration and Conciliation
Act, 1996 as amended vide Act of 2015. The Arbitral Tribunal shall consist of sole
Arbitrator from the panel of three Arbitrators proposed by the Employer and choice
of selecting one given to the Contractor. Contractor shall select one out of the three
names of Arbitrators given to him within 30 days failing which the Employer shall
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor
objects to the Arbitrator selected by the Employer, the Employer shall refer selection
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the dispute
and both parties agree that the Arbitrator so selected by IRC shall decide the dispute.
Indian Roads Congress shall try to appoint Arbitrator preferably from the state where
the project is located or otherwise from adjoining States.

Arbitration proceedings shall be held at Gangtok, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be English.

The decision of the Arbitrator shall be final and binding upon both parties. The cost and
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal
However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself. The fees and
expenses of the Arbitrator shall be shared equally by both the parties.

Performance under the contract shall continue during the Arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they
are the subject matter of arbitration proceedings.



B. TIME CONTROL

25. Programme

251 The Contractor shall submit to the Engineer for approval a programme within period
specified in the contract data showing the general methods, arrangements, order, and timing for
all the maintenance works and activities.

25.2 The Engineer may issue the work order in stages specifying the time limit for the
same as and when required except the performance-based maintenance items.

253 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of progress achieved on the timing of the remaining
Works, including any changes to the sequence of activities.

254 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

255 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

261 The Engineer shall extend the Intended Completion Date only after approval of the
Employer if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for
extension of Intended Completion Date, will refer to the Employer his recommendation. The
Employer shall, in not more than 21 days from the date of receipt of Engineer’s recommendation,
communicate to the Engineer the acceptance or otherwise. The Engineer shall convey the
decision of the Employer to the Contractor.

27. Delays Ordered by the Engineer

271 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of
the Employer.

28. Management Meetings

281 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans and progress for the Maintenance
Works.



28.2 The Engineer shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either during the management meeting or after the
management meeting and to be intimated in writing to all those who attended the meeting.

C. QUALITY CONTROL

29. Identifying Defects

291 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineer may instruct the Contractor to uncover and test any work that the Engineer considers
may have a Defect.

30. Tests

301 The Contractor shall set up a field laboratory within period stated in contract data
and be solely responsible for:

(a) Carrying out the mandatory tests prescribed in Technical Specifications and

(b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere.

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specifications to  check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the testing charges and for any number of samples. Otherwise, the
Employer shall pay for the testing charges.

3. Correction of Defects noticed during the Defects Liability Period
31.1 The works carried out shall be of very high standard, requiring no major repairs on the road
for at least, during defects liability period, after the date of completion of works.

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the period
specified hereunder after issue of “Taking over” certificate, the Engineer shall give notice to the
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability
Period shall be extended for as long as the defects remain to be corrected.

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his
own cost within the length of time specified in the Engineer’s notice.

31.4 The Defects Liability Period is not applicable for works of routine maintenance such as pot
holes/ patch repairs/ruts repairs/ cleaning and clearing etc. under performance based BOQ item.

However, for other specific items of works (if any), got executed as ordered by Engineer (if any),
the Defect Liability Period shall be 36 months, counted from the Date of Completion stated in the
Certificate of Completion issued in pursuance of Clause 47.

31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials
and workmanship of the Works and Services executed by the Contractor, then the Contractor
shall promptly, in consultation and agreement with the Engineer, appropriately remedy such
defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its
discretion, determine) such defects as well as any damage to the Road caused by such defects.

31.6 The Contractor’s obligations under this Clause 31 shall not apply to:



a) any material that is supplied by the Employer, and normally consumed in maintenance, or
have a normal life shorter than the Defects Liability Period stated herein;

b) any design, Specification or other data, supplied or specified by or on behalf of the Employer
or any matter for which the Contractor has disclaimed responsibility herein;

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s)
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to
perform his obligations under this Clause 31.

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

32. Uncorrected Defects

321 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within
the time specified in the Engineer’s notice, the Engineer will assess the cost of having the
Defect corrected. The Contractor will pay to the Employer this amount or the Engineer may
deduct such amount from any sums due to the Contractor, on correction of the Defect together
with 20 percent additional costs as the damages.

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part — I.

D. COST CONTROL

33. Bill of Quantities
331 The Bill of Quantities shall contain the description of items, units, rates and amount.
33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for

the quantity of the work done at the rates given in the Bill of Quantities with accepted/awarded
tender premium for each item for the work executed.

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ
shall be applicable for individual item of work to determine payable amount to Contractor subject
to contractual provisions.

34. Changes in the Quantities

341 The final quantity of the work done may differ from the quantity given in the Bill of
Quantities. The payment shall be made for the quantities executed. Provided that the items for



which lump sum rates have been quoted shall not be measured and the payments for such items
not exceeding the quoted lump sum amount shall be made to the Contractor subject to
meeting the specified maintenance requirements by the Contractor in accordance with the
Agreement. It is agreed, beyond doubt, by the Contractor that no claims shall be entertained
by the Engineer/ Employer on account of reduction to any extent, due to budgetary constraints,
in quantities of measurable items.

34.2 Change of Scope due to upgradation:

The Contractor shall not claim anything from NHIDCL on account of earlier
foreclosure of the contract (either part-wise, specifically Part-A: Km 96.254 Rishi Border to Km
101.554 Rhenock Charphatak of NH-717A / Part-B: Km 0.000 Rhenock Charphatak to Km
15.300 Rongli Bazar of NH-717B, or the entire contract) i.e. before the expiry of the scheduled
Contract Period or quantity of items. Notwithstanding to contrary in this contract any or all
quantities, of any or all items of works, may be partially executed, exceeded or may not be
executed at all.

35. Variations

351 The Engineer may order Variations, with the prior approval of the Employer, he
considers necessary or advisable during the progress of the Works. Such Variations shall form
part of the Contract and the Contractor shall execute the varied works. Oral orders of the Engineer
for Variations, unless followed by written confirmation, shall not be taken into account.

36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of Variation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates.
The Engineer shall assess the quotation and determine the rate based on prevailing market
rates within one month of the submission of the claim by the Contractor and approval from the
Employer shall be taken. As far as possible, the rate analysis shall be based on the Standard
Data Book and the current Schedule of Rates of the district public works division. The decision
of the Employer on the rate so determined shall be final and binding on the Contractor.

37. Cash Flow Forecasts
371 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

38. Payment Certificates
381 The Contractor shall submit to the Engineer monthly statements of the value of the work

executed less the cumulative amount certified previously, supported with detailed measurement
of the items of work executed.

38.2 The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit for the



month in question.

38.3 The value of work executed shall be determined, based on measurements by the
Engineer.
384 The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.

38.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

38.6 The Engineer/Employer may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the light of latest
information.

38.7 The final bill shall be submitted by the Contractor within one month of the actual date
of completion of the work; otherwise the Engineer’s certificate of the measurement and of the
total amount payable for work accordingly shall be final and payment made accordingly within a
period of sixty days as far as possible.

39. Payments

391 Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts the Engineer had certified, within 28 days of the
date of each certificate.

39.2 The authorized representative of the Employer shall make the payment certified by
the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and prices
in the Contract.

40. Compensation Events
401 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days;
b) The effects on the Contractor of any of the Employer’s Risks.
40.2 If a Compensation Event would prevent the Works being completed before the

Intended Completion Date, the Intended Completion Date shall be extended. The Engineer
shall decide whether and by how much the Intended Completion Date shall be extended after
approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer/Employer.

4. Taxes and Currencies for Payments

411 The rates quoted by the Contractor shall be deemed to be exclusive of the GST,
but, inclusive of other levies, duties, royalties, cess, toll, and other taxes of Central
and State Governments, local bodies and authorities that the Contractor will have



to pay for the performance of this Contract. The Employer will perform such duties
in regard to the deduction of such taxes at source as per applicable law. The GST
shall be reimbursed (if applicable) subject to production of proof of such payment
by the contractor (proof should contain name of work).

412 All payments shall be made in Indian Rupees.
42. Security Deposit/Retention Money
421 The Employer shall retain security deposit of five percent of the amount from each

payment due to the Contractor until Completion of the whole of the Works.

42.2 The security deposit/retention money and the performance security will be released
to the Contractor when the Defects Liability Period is over, and the Engineer has certified that
the Defects, if any, notified by the Engineer to the Contractor before the end of this period have
been corrected.

423 If the Contractor so desires, then the Security Deposit/retention money can be

released on submission of unconditional Bank Guarantee at the following two stages:-

a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

b) After the retention money has been deducted to the full value (5% of the contract
amount).

43. Liquidated Damages
431 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof

stated in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount defined
in the Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to be
suffered and incurred by the Employer and the Employer is entitled to receive the same and are
not by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting in the next payment certificate. The contractor shall not be paid interest on the over
payment of liquidated damages.

44, Advance Payment
DELETED
45, Performance Security
451 Subject to further condition in Contract Data, the Performance Security equal to

five percent of the Contract Price shall be provided to the Employer no later than the date
specified



in the Letter of Acceptance and shall be issued in the form given in the Contract Data and by a
prescribed bank. The Performance Security shall be valid until a date 60 days after the expiry of
Defects Liability Period. The validity shall account for additional 3 months time to account for BG
verification, signing of contract and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Period shall be remedied/rectified by the
Contractor at his cost if the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

471 The Contractor shall request the Engineer to issue a certificate of Completion of the
Works, and the Engineer will do so upon deciding that the Works are completed.

48. Taking Over
481 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

49, Final Account
491 The Contractor shall supply the Engineer with a detailed account of the total amount

that the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that
is due to the Contractor within 28 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Engineer shall issue within 28 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and
issue a payment certificate within 28 days of receiving the Contractor’s revised account.

50. Operation and Maintenance Manual.

50.1 If “as built” Drawings and/or operation and maintenance manuals are required
relating to construction work carried out, the Contractor shall supply them within 28 days from
the date of issue of certificate of completion.

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated
date or they do not receive the Engineer approval, the Engineer shall withhold the amount
equal to Rs. 5 lakh from payments due to the Contractor.

51. Termination

511 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:



A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works
and Services for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to remedy the defect
and correct it within the period of time determined by the Engineer;

d) the Contractor does not maintain a Security Deposit as per clause;

e) the Contractor has delayed the completion of Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
Clause 43;

f)  the aggregate liability of the Contractor to the Employer, exceeds the total
amount specified in the Contract Data, provided that this limitation shall not
apply to the cost of repairing or replacing defective works and equipment;

g) the Contractor fails to provide insurance cover as required under Clause 13;

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in
competing for or in executing the Contract;

i) if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified in the Contract Data;

j)  if the Contractor does not deploy any of the personnel stated in Contract Data
within 45 days of issue of notice to proceed;

k)  The Contractor violates the provisions of Child Labour (Prohibition & Regulation)
Act, 1986;

[)  Any other fundamental breaches as specified in the contract data.

513 Without prejudice to any other right or remedies which the Employer may have
under this contract upon occurrence of a Contractor’'s fundamental breach of contract, the
Employer shall be entitled to terminate this contract by issuing a Termination Notice to the
Contractor provided that before issuing the Termination Notice, the Employer shall by a Notice
inform the Contractor of its intention to issue such Termination Notice and grant 15 days to the
Contractor to make a representation and may after the expiry of such 15 days, whether or not
itis in receipt of such representation issue the Termination Notice.

514 Notwithstanding the above, the Employer may terminate the Contract for convenience.
515 The Employer may foreclose the contract as per clause 34.2.

51.6 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

521 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for the value of work done and Materials
ordered less advance payments received up to the date of issue of the certificate and less the



percentage to apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer and Employer may recover the same from Performance
Bank Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue
a certificate for the value of work done, and a pre-determined amount specified in the contract
data to cover the reasonable cost of removal of Equipment and repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing
the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

52.3 In case of foreclosure of work as stated in Cl 34.2, the Engineer shall issue a
certificate for the value of work done till foreclosure, less other recoveries due in terms of
contract and less taxes due to be deducted at source as per applicable law. Other than, as
stated hereinabove, no additional payment shall be admissible.

53. Property

531 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be
deemed to be the property of the Employer for use for completing balance work if the Contract
is terminated because of the Contractor’s default.

54, Release from Performance

541 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment was made.



F.OTHER CONDITIONS OF CONTRACT

55. Labour

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport; and for compliance of various labour laws/regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
Site and such other information as the Engineer may require.

55.3 The Contractor’'s personnel including equipment operators shall be appropriately
qualified, skilled and experienced in their respective trades or occupations. The Engineer may
require the Contractor to remove or cause to be removed any person employed on the site or
the works, including the Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

C) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the

environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement
person

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or natification that may be
issued under any labour law in future either by the State or the Central Government or the local
authority. (Salient features of some of the major labour laws that are applicable to construction
industry are given in Addendum to General Conditions of Contract.) The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules made thereunder,
regulations or notifications including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye taws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the
employees of the Employer at any point of time.



57. Drawings and Photographs of the Works

571 The Contractor shall do photography/video photography of the site firstly before the
start of work, secondly mid-way in the execution of different stages of work and lastly after the
completion of each item of work. No separate payment will be made to the contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under Clause
57.1, shall be taken or permitted by the Contractor to be taken by any of his employees or
any employees of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/video photography shall be published or otherwise circulated without the approval
of the Engineer in writing.

58. The Apprentices Act, 1961

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (llI
of 1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.



CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

S. | Description Clause
No. Reference
1. | The Employeris [CI.1.1
of ITB]
Managing Director, NHIDCL
Address: 3'd Floor, PTI Building, 4-ParliamentStreet,New Delhi-110001
Name of authorized Representative of Employer:
Executive Director (P), R.O. Gangtok (Sikkim),
National Highway & Infrastructure Development Corporation Ltd.,Amdo Golai,
Opp. State Veterinary Clinic, Gangtok, Sikkim- 737102
2. | The Engineer is [Cl.11
General Manager (Projects) of GCCl
Project Monitoring Unit-Rhenock, Sikkim
3. | The Intended Completion Date for whole of the work in: 12 months from startdate [Cl.1.1,
17 &
26]
4. | The Site is located at NH-717A & NH-717B [Sr. No.
1 ofNIT]
5. | The Start Date shall be within 15 days after the date of issue of the Notice toproceed [Cl.1.1
of GCC]]
6. |(@) The name and identification number of the Contract is given in the table ofbid notice [Cl.1.1
(SECTION-I) of ITB]
7 (@) The law which applies to the Contract is the law of Union of India. [CI.3.1
" | (b) The language of the Contract documents is English of GCC]
8. | The limit of subcontracting is Nil of initial contract price. Subcontracting notallowed. [CL.7.1
of GCC]
9. | Schedule of Other Contractor — NIL [Cl8.1
of GCC]
10. | The Technical Personnel are — [Cl19.1
of GCC]

S. | Personnel Qualification Particular Experience | No. of
o (minimum requirement) Persons




1. Project B.E/ B. Tech /AMIE in Civil |3  years on  highway 1
Manager Engineering + 5 yrs. of exp. constructions/  maintenance
work of NH/SH
2. Site Engineer B.E/ B. Tech /AMIE in Civil| 3 years on  highway 2
Engineering + 3 yrs. of exp. constructions/  maintenance
Or work of NH/SH
Diploma (Civil) + 5 yrs. of exp.
Total 3
11. | Amount for insurance are: [Cl.13.1  of
a) Rupees equivalent to Contract Price. GCC]
b)  Rupees equivalent to 5% of Contract Price.
c)  Rupees equivalent to 5% of Contract Price
d)  Rupees 20 lakhs for multiple incidents.
The said insurance shall include all liabilites as per Clause 13.1 and shall
be deductible as per premium rate.
12. | Site Investigation Report — NIL [Cl 141 of
GCC]
13. [The period for submission of the programme for approval of Engineershall be 30 days |Cl.25.1  of
from the issue of Letter of Commencement. GCC]
14. |[Amount to be withheld for delays in submission of updated programme: 1%of value of work [Cl. 25.4  of
corresponding to the updated programme GCC]
15. [The period for setting up a field laboratory with the prescribed equipment relevant to items of  [[Cl.  30.1  of
work in BOQ is 30 days from the days from the date of notice to start work. GCC]
16 [The Defect Liability Period will be 36 months for periodic renewal and other |Cl. 31 of
improvement works executed (if any). GCC]
17. | | @ Amount of liquidated 0.1 percent of the remaining value of contract to be

damages for delay in
completion of works

executed, rounded off to the nearestthousand, per day
with the minimum of Rs.
10000/- per day

b. Maximum limit of liquidated
damages for
completion ofwork.

delay in the nearest thousand [Clause.43 of GCC]

10 per cent of the Initial Contract Pricerounded off to]




18. [The standard form of Performance Security acceptable to the Employer shall be an [Cl.

unconditional e-Bank Guarantee of the type as specified in the Bidding Documents 451 of
GCC]

19. [The percentage to apply to the value of work not completed representing the Employer’s [Cl.52.1
additional cost for completing the work shall be 20 percent. The Performance Security shall of GCC]
also be forfeited if the Contract is terminated because of a fundamental breach of Contract by
the Contractor

20 [The reasonable cost of removal of equipment and repatriation of the Contractor's personnel [CI.
employed solely on the works in the event of termination of the contract at the Employer’s 52.2 of
convenience or because of a fundamental breach of contract by the Employer is to be GCC]

treated as NIL.
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SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

Workmen Compensation Act, 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions if an employee has completed the prescribed
minimum years (five years) of service or more or on death the rate of prescribed
minimum days’ (15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (10) or
more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for
monthly contributions by the Employer plus workers at the prescribed rate (10 percent
or 8.33 percent). The benefits payable under the Act are:

i) Pension or family pension on retirement or death as the case may be.
i)  Deposit linked insurance on the death in harness of the worker.
i) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
minimum prescribed (20 or more) numbers of contract labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment. Construction of buildings, roads, runways are scheduled
employment.

Payment of Wages Act, 1936: It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act, 1965: The Act is applicable to all establishments employing
minimum prescribed (say, 20 or more) number of workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages
to employees drawing up to the prescribed amount of wages, calculated in the



j)

prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all
establishments employing the minimum prescribed number of persons (say, 100, or
50).The Act provides for laying down rules governing the conditions of employment
by the Employer on matters provided in the Act and get these certified by the
designatedAuthority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of trade
unions of workmen and employees. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in the building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions
of Service) Act, 1979: The Act is applicable to an establishment which employs
minimum prescribed number of labour (say, five or more) inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment
in an establishment situated in another state). The Inter-State migrant workmen, in
an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments
who carry on any building or other construction work and employ the minimum
prescribed (say, 10 or more) number of workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2 percent of the cost
of construction as may be notified by the Government. As per current notification, one
percent of the cost of construction is payable by the Employer of the establishment.
The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near to the work place
etc. The Employer to whom the Act applies has to obtain a registration certificate from
the Registering Officer appointed by the Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
minimum prescribed number of persons (say, 10 persons or more) with aid of power
or another minimum prescribed number of persons (say, 20 or more persons) without
the aid of power engaged in manufacturing process.
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ROAD MAINTENANCE WORKS, PART-I AND PART-II



SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS
FORROAD MAINTENANCE WORKS, PART-I AND PART-II

PREAMBLE

The Road Maintenance Standards and Specifications shall be read in conjunction with all
other documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders;
Conditions of Contract, Bill of Quantities and other related documents mentioned in the Bid
Documents.

General

The Standards and Specifications for the Road Maintenance Works and Activities as described
hereinafter shall comprise of the following:

PART-l : Road Maintenance Standards

PART-Il : Specifications for Road Maintenance Works

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer,

the environment friendly machinery like Infrared Recycling Road Maintenance as approved by
CRRI/IRC/MoRTH shall be got deployed.



PART-I
ROAD MAINTENANCE STANDARDS

1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to
the Engineer on the maintenance works carried out during the week and also identify other items
of works with location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and/or replacement shall
be immediately reported to the Engineer for joint assessment and issue of the work order. Such
repairs shall be carried out on authorization by the Engineer except in emergency situations
where it needs to be attended to urgently for safety reasons. In such situations, temporary
arrangements shall be made immediately and further directions sought from the Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly
Inspection of the project road to verify that the Contractor is maintaining maintenance standards
as per Contract and to make note of non-compliances of Performance based items of BOQ, other
items of work and work orders issued for other works. Non-compliance/delayed compliance of
maintenance work shall be dealt with as per provisions of GCC Clause 32.1 and maintenance
standards hereinbelow.

2 Maintenance Standards for short term based items

21 The following maintenance standards shall be achieved by the Contractor to be
eligible for full payment:

Item Permissible Measurement  and Maximum Rectification
Tolerance/Service Detection Response Standard
Level Time
As per BOQ | Not more than 5 isolated | Visual inspection. Area | Within two days As per Clause
(Filling pot- | potholes/ edge cuts in a|of pot hole shall be 3004 of MoRTH
holes and | stretch of 1 km. Maximum | measured by the area Specifications
patch  repairs | size of pot hole/edge cut | of rectangle enclosing
with bituminous | not more than 300 sq cm x | the pothole. Rutting to
concrete) 4 cm depth. Max rutting — | be ~ measured  in
2.5% in the sub-section. | isolated locations
Rutting not to exceed 20
mm. Patches not more
than 5% of the surface
area in a stretch of 1 km.
(*)Note: This is an optional item to be included by the Employer based on need and

depending on category of road, traffic volume, accident history and trauma facilities
required to be provided.



3

3.1

Maintenance Standards for Other BOQ Items

Maintenance standards for cleaning, clearing and repairing roadside open/

unlined/lined/covered drains and cross drainage works

3.2

3.3

3.4

The work shall consist of cleaning, clearing, deepening and reshaping of roadside
drains and making shallow lateral drains on shoulders to drain out the rain water/
surface water effectively from bituminous surface as well as from roadside berms.

Disposal of sediments, extraneous debris or vegetation growth, blocking flow.
Safety devices and signs shall be placed as per MORTH Specifications for Road and
Bridge Works (5th Revision) Clause No. 112.

The excavated material shall be disposed off as directed by Engineer-in-charge with
all leads and lifts.

Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from
carriageway.

i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it
includes;

a) Total width of carriageway (LHS + RHS) including median width.

b) Width of service roads (LHS + RHS) wherever service roads are in existence.

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

i) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with
tractor. Contractor shall maintain log book of this mechanical broomer and submit the
Xerox of this along with statement of work done.

Maintenance standards for “Removal of rank vegetation/weeds from shoulders
and embankment slopes.

i) The contractor shall keep the shoulders, embankment slopes upto right of way
(RoW) on both sides complete in all respects.

i)  The work shall include breaking of clods, rough dressing and disposal of waste
and vegetation outside RoW as per directions of the Engineer.

iii)  The contractor shall maintain separate signed muster rolls of deployed labours
& supervisors and log books of tractors. The muster rolls and log books shall
be made available for inspection. Xerox copy of log books and muster rolls
shall be submitted along with statement of work done by the contractor.

iv) If a contractor fails to keep the specified area without weeds, unwanted
vegetation, debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence
shall be imposed. The Engineer’s decision in this context is binding on the
Contractor.

Maintenance standards for routine maintenance of road signs and delineators
i)  The work shall consist of washing of signs, delineators, removal of posters etc.

and repair to supporting structures with repainting.
i)  The road signs and delineators should be thoroughly washed using a detergent



ii)

solution followed by a lean rinse and whole face of the sign shall be dried.
Defects in supporting structures like bullet holes, surface marks or bent posts
shall be repaired with appropriate tools.

Damaged area shall be cleaned and loose/flaking paint shall be removed.
Bullet holes shall be filled with filler and supporting structures shall be painted
with first quality enamel paint in two or more coats.



PART-II
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

1. General

11 All materials, works and construction operations shall conform to the requirements

laid down in the “Specifications for Road and Bridge Works” (54‘h Revision), Ministry of Road
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable.
Where the Specification for a work is not given, sound engineering practice shall be adopted to
the satisfaction of the Engineer.

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways”
(5’[h Revision) is hereinafter referred to as MoRTH Specifications.

2 Arrangement for Traffic during Construction

21 The Contractor shall take all necessary measures and make arrangements for
the safety during construction in accordance with the requirements of Clause 112 of MORTH
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags,
lights as required or directed by the Engineer for safety of traffic passing through the section
under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which would cause
least interference to the traffic. In stretches where resurfacing or riding quality improvement works
are to be taken up, the Contractor during execution of work shall provide and maintain proper
passage for traffic. Where it is not possible or safe to allow traffic on part width of the carriageway,
a temporary diversion of proper Specifications shall be constructed by the Contractor at his cost.
The Contractor shall take prior approval of the Engineer regarding traffic arrangements during
construction.

2.3 All arrangements for traffic during construction shall be considered as incidental to
the work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be
imposed on the Contractor for deficiency in compliance to the requirement.

3 Quality Control

31 Quality control on materials and workmanship is the primary responsibility of the
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved by
the Engineer. The Engineer may, during and after construction test the quality of materials and
work in order to verify conformance with the prescribed Specifications.



4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of
this Section

Preparation of the surface prior to application of any treatment, shall be carried out in accordance
with the relevant Clauses of MoRTH Specifications.

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall
be left on the road.

5 Repair and Maintenance works related to Rigid Pavements
All repair and maintenance works related to Rigid Pavements shall be carried out following

IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete
Pavements).
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To

SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES
FINANCIAL BID FORM

(Authorized Representative of Employer)

DESCRIPTION OF WORKS: BID FOR “Short Term Maintenance Contract (STMC) for the
section (i) Km 96.254 (Rishi Border) to Km 101.554 (Rhenock Charpatak) of NH-717A, &
(i) Km 0.000 (Rhenock Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B (total length
of 20.600) under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract
Basis for FY 2025-26 in the state of Sikkim”

Reference letter No. .......ccceveennnn..

Dear Sir,

Address:

Signature of Witness

Having examined the site of works and Bid Documents, comprising Instructions to Bidders,
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and
schedules for the execution of the above named works, we, the undersigned offer to
execute and complete such works and remedy any defects therein in conformity with the
said bid documents at tender premium as quoted in the Financial Bid.

We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of
receipt of the order to commence, and to complete and deliver the sections and whole of
the works comprised in the contract within the period stated in the bid hereto.

If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of
Contract.

We agree to abide by this Bid for a period of 120 days from the last date fixed for Bid
Submission and it shall remain binding upon us and may be accepted at any time
before the expiry of that period.

We confirm our agreement to treat the Bid document and other records connected with
the works as secret and confidential documents and shall not communicate information
contained therein to any person other than the person authorized by the Employer or use
such information in any manner prejudicial to the safety and integrity of the works.

Unless and until an agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us, but without
prejudice to your right to withdraw such acceptance without assigning any reasons thereof.

We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this day of 2025
Signature in the capacity of duly authorized**
To Sign Bid for and on behalf of

(in block capital letters)

Name of witness
Address of witness




DESCRIPTION OF
WORKS: FINANCIAL BID

S. No. Description Amount
1 Grand Total of BOQ Rs. 4,91,73,906/- (Rupees Four Crore
Ninety One Lakhs Seventy Three
Thousand Nine Hundred and Six Only
— Excluding GST
2. |l/We agree to execute the above works on| (In words)  ==eeeemeceeceenen- percent

the tender premium of an percentage rate,
the Grand Total of the project cost as given

above.

Above/Below




ii)

BILL OF QUANTITIES
Preamble

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications for
Road Maintenance Works.

The quantities given in the Bill of Quantities are estimated quantities. The basis of
payment will be actual quantities of items of work carried out and valued at the rates
tendered in the BOQ along with accepted/awarded tender premium. The accepted/
awarded tender premium, the grand total of the project cost shall be applicable for
individual items of work to determine payable amount to Contractor forwork done
subject to other contractual provisions. Any variation shall be dealt with as per
contract provisions.

The rates and prices tendered in the BOQ shall include all equipment, tools, spares,
labour, supervision, overheads, consumables, materials, erection, maintenance,
testing of input material delivered, profit, taxes (excl GST) and duties together with
general risks, liabilities and obligations set out and implied in the contract and other
incidentals to comply with the requirements of Standards and Specification.

Payment for performance based activities like me+ntenanee—ef—med+an—end—e*|etmg
plan%s—él%em—ne—%é— treatment and repalr of pot holes/ruts (Hem—ne%—?)

and—ambulanee—sewees—éléem—ne%—%—shall be mdexed on performance scale of

100 marks as given in Table below:

BOQ
ltem
No.

Brief Description Weightages Remarks

As
per
BOQ

Filling pot- holes To be assessed km wise Performance measurement
and patch repairs during bi-monthly to be assessed based on
with  bituminous inspection as per road road maintained as per
concrete Maintenance  Standards standards as a proportion of
indicated in Clause 2.1 total project length

Vi)

vii)

viii)

Performance assessment for performance based items of work, shall be done
through inspection by the Engineer at least two times during the month and overall
rating can be done on the basis of average of assessments made during the
inspection.

The Contractor shall submit at least once in two months video recording of condition
of the Project Highway with special emphasis on performance based items.

For performance based items of work, the Contractor shall be entitled for receiving
payment proportionate to the average percentage performance assessed for
achievement between 80% to 100%.

The Contractor shall not be entitled for payment of performance based items of
work if the average performance is rated less than 80%.

A rate or price shall be entered as a single rate as Tender Premium % above/below
on the rate/amount in the BOQ.




BILL OF QUANTITIES

Tender Inviting Authority: ED(P) NHIDCL RO Gangtok

Name of Work: Short Term Maintenance Contract (STMC) for the section (i) Km 96.254 (Rishi Border) to Km
101.554 (Rhenock Charpatak) of NH-717A, & (ii) Km 0.000 (Rhenock Charpatak) to Km 15.300 (Rongli
Bazaar) of NH-717 B (total length of 20.600) under jurisdiction of PMU-Rhenock, NHIDCL on Percentage

Rate Contract Basis for FY 2025-26 in the state of Sikkim

Contract No: NHIDCL/PMU-Rhenock/NH-717A&NH717B/M&R/2025-26

Name of the
Bidder/

Bidding Firm /

Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only )

NUMBER # TEXT # NUN;#BER TEXT # | NUMBER NUMBER # TEXT #
SI. Item Description TOTAL
No. TOTAL AMOUNT

Estimated AMOUNT In Words
Quantity Units Rate in Without Taxes
Rs. P in
Rs. P

1 2 3 4 5 6 7

1 Part-A: Km 96.254 Rishi
Border to Km 101.554
Rhenock Charphatak of
NH-717A

1.1 Clearing road side vegetation INR Forty
(brush wood mooli bamboos, Two
overgrown grass including Thousand
removal etc. along existing Eight
road side, and disposal of the Hundred &
cut bushes down hill side of Seventy
the road formation. This One and
jungle  clearance  should Paise
include minimum height of 5.300 KM 8089.00 42871.70 Seventy
clearance of 4.5m from top of Only
pavement on uphill side of
the road including road
shoulder and all the bushes
on the shoulder and down
hillside of the road
C.) MDRs, SHs, NHs, etc

2 Pavement Work




2.1 Excavation in soil using INR Nine
Hydraulic Excavator & Thousand
Tippers with Disposal upto Nine
1000 meters. Hundred &
Excavation for roadwork's in Seventy
soil with hydraulic excavator Five Only
of 0.9 cum bucket capacity
including cutting and loading
in tippers, trimming bottom | 175.000 CUM 57.00 9975.00
and side slopes, In
accordance with
requirements of lines, grade
and cross sections, and
transporting to the
embankment location within
all lifts and lead upto 1000
meter.

2.2 Granular  Sub-Base  with INR
Closed Graded Material Three
(Table 400-1) by Mix in Place Lakh
Method (Construction  of Eighty
granular sub Base by Thousand
providing closed graded One
material, spreading in uniform Hundred
layers with motor grader on |4, 000 | cum | 2715.00 380100.00 Only
prepared surface, mixing by
mix in place methods with
motivator at OMC and
Compacting with vibratory
roller to achieve the desired
density, Completed as per
clause 401) for Grading
Material -lll

2.3 Wet Mix Macadam INR Four
(Providing, laying, speeding Lakh
and compacting graded stone Eighty
aggregate to Wet mix Three
macadam specification Thousand
including providing the Eight
Material with water at OMC in Hundred &
mechanical mix plant | 175.000 CUM 2765.00 483875.00 Seventy
carriage of mixed Material by Five Only
tipper to site, laying n uniform
layers with paver in sub base/
base course on well prepared
surface and compacting with
vibratory roller to achieved
the desired density.

24 Prime coat (Providing and INR Forty
applying primer coat with One
bitumen emulsion on Thousand
prepared surface of granular | 700.000 SQM 59.00 41300.00 Three
Base including clearing of Hundred
road surface and spraying Only

primer at the rate shown in




500-1 using  mechanical
means (Medium Porosity))

2.5 Tack coat (Providing and
applying tack coat with
bitumen  emulsion  using
emulsion pressure distributor
at required rate on the
prepared bituminous/granular
surface cleaned with
mechanical broom.)
2.51 Normal Bituminous Surface INR Ten
Thousand
700.000 SQM 15.00 10500.00 Five
Hundred
Only
2.52 Granular Surface Treated INR
with Primer 700.000 | SQM | 20.00 14000.00 | Fourteen
Thousand
Only
2.6 Dense Graded Bituminous INR Five
Macadam (Providing and Lakh
laying dense  bituminous Thirty Five
macadam with100-120 TPH Thousand
batch type HMP producing an Eight
average out put of 75 tonnes Hundred &
per hour using crushed Fifteen
aggregates  of  specified Only
grading, premixed with
bituminous binder @ 4.0 to
4.5% by weight of total mix of
mix and filler, transporting the
hot mix to work site, laying 49.000 CUM 10935.00 535815.00

with a hydrostatic paver
finisher with sensor control
tothe required grade, level
and alignment, rolling with
smooth wheeled, vibratory
and tandem rollers to achieve
the desired compaction as
per MoRTH specification
clause No.507 complete in all
respects.)

(i) for Grading Il (19 mm
nominal size)




2.7

Bituminous Concrete
(Providing and laying
bituminous concrete  with
100-120 TPH batch type hot
mix plant producing an
average output of 75 tonnes
per hour using crushed
aggregates  of  specified
grading, premixed with
bituminous binder @ 5.4 to
5.6%o0f mix and filler,
transporting the hot mix to
work site, laying with a
hydrostatic paver finisher with
sensor control to the required
grade, level and alignment,
rolling with smooth wheeled,
vibratory and tandem rollers
to achieve the desired
compaction as per MORTH
specification clause No. 509
complete in all respects)
Case-l Using Bitumen 60/70
grade (i) for
Grading-l (13 mm nominal
size)

28.000

CUM

12170.00

340760.00

INR
Three
Lakh Forty
Thousand
Seven
Hundred &
Sixty Only

2.8

Filling Pot-holes and Patch
Repairs  with  Bituminous
concrete, 40mm. (Removal of
all filed material, trimming of
completed excavation to
provide firm vertical faces,
cleaning of surface, painting
of tack coat on the sides and
base of excavation as per
clause 503, back filling the
pot holes with hot bituminous
material as per clause 503,
back filling the pot holes with
bituminous materail as per
clause 504, compacting,
trimming and finishing the
surface to form a smooth
continous surface, all as per
clause 3004.2
(i) for grading | material

500.000

SQM

747.00

373500.00

INR
Three
Lakh
Seventy
Three
Thousand
Five
Hundred
Only

Earthen Shoulders
Dressing

3.1

Maintenance of Earthen
Shoulder (filling with fresh
soil) (Making up loss of
material/  irregularities on
shoulder to the design level
by adding fresh approved soil
and compacting it with

100.000

SQM

68.00

6800.00

INR Six
Thousand
Eight
Hundred
Only




appropriate equipment.)

4 Drain Clearance Work
4.1 Hill Side Drain Clearance INR Two
(Removal of earth from the Lakh Sixty
choked hill side drain and Seven
disposing it on the valley side | 4700.000 | METER 57.00 267900.00 Thousand
manually) Nine
Hundred
Only
5 Drain
5.1 Excavation for Structures INR
(Earth work in excavation of Fifteen
foundation of structures as Thousand
per drawing and technical Eight
specification, including Hundred &
setting out, construction of Eighteen
shoring and bracing, removal and Paise
of stumps and other | 304.200 CUM 52.00 15818.40 Forty Only
deleterious matter, dressing
of sides and bottom and
backfiling  with  approved
material.)
1. Ordinary soil
A. Mechanical Means (i) upto
3 m depth
5.2 Construction of PCC Lined INR
Drain (M-20) Eleven
Lakh Sixty
Three
Thousand
132.240 CUM 8801.00 1163844.24 Eight
Hundred &
Forty Four
and Paise
Twenty
Four Only
6 Gabion Wall
6.1 Excavation for  Structure INR Ten
(earthwork in excavation of Thousand
foundation of structures as Nine
per drawing and technical Hundred &
specification, including Twenty
setting out, construction of Only
horing and bracing, removal |\ 514599 | cum | 52.00 10920.00

of stumpsand other
deleterious matter, dressing
of sides and bottom and
backfillingwith approved
material.)

(i) Ordinary soil Machnical
means (Depth Up to 3m)




6.2 Gabion Structure for INR
Retaining earth (Providing Twenty
and construction of a gabion One Lakh
structure for retaining earth Five
with segments of wire cerate Thousand
of Size 7mx3mx0.6m each Four
divided into 1.5m Hundred
compartments by  cross Only
netting, made from 4mm
galvanized steel wire @ 32
kg per 10 Sgm having tensile
strength of 300 MPA
conforming to 1S:260 and | g45 000 | cum | 3509.00 | 2105400.00
galvanizing coating
conforming to 1S:4826,
woven into mesh with double
twist, Mesh size not
exceeding 100X100mm filled
with  boulders with least
dimension of 200mm, all
loose ends to be tied with
4mm galvanized steel wire up
to minimum height of 5 meter
including backfilling. (working
drawing attached as
Annexure-Il)

7 Breast Wall

71 Excavation for  Structure INR
(earthwork in excavation of Fourteen
foundation of structures as Thousand
per drawing and technical Nine
specification, including Hundred &
setting out, construction of Seventy
horing and bracing, removal 288.000 CUM 52 00 14976.00 Six Only
of stumpsand other
deleterious matter, dressing
of sides and bottom and
backfillingwith approved
material.)

(i) Ordinary soil Machnical
means (Depth Up to 3m)
7.2 PCC grade M15 INR
Ninety
Seven
Thousand
12600 | CUM | 7762.00 97801.20 Eight
' ' ) Hundred &
One and
Paise
Twenty

Only




7.3 Providing & laying Plum INR
concrete in 1:2:4 c.C. Thirteen
(1cement, 2coarse sand, Lakh
4clean hard graded stone Seventy
chips of 20 mm down Two
nominal gauge) with 70% 260.000 CUM 5280.00 1372800.00 Thousand
clean hard stone of sizes Eight
not exceeding 15¢cm including Hundred
shuttering, compacting and Only
curing complete.

7.4 Providing weep holes in Brick INR Four
masonry/Plain/Reinforced Lakh
concrete  abutment, wing Seventy
wall/return wall with 100 mm Seven
dia AC pipe, extending Thousand
through the full width of the | 200-000 | CUM 1 2389.00 | 477800.00 Eight
structure with slope of 1V Hundred
:20H towards drawing foce. Only
Complete as per drawing and
Technical specifications

8 Land slide Clearence
Providing and  supplying
following equipments
including  driver, labour,
loading/ unloading
arrangements, fuel lubricants
and attachment for
maintenance  work  when
required as per instruction of
GM(P), PMU- Rhenock

8.1 Hydraulic Excavator of 1 Cum INR Two
bucket and rock breaker Lakh

Eighty
200.000 | HOURS | 1438.30 287660.00 Seven
Thousand
Six
Hundred &
Sixty Only
8.2 Front End Loader 1Cum INR One
bucket capacity Lakh
Eighty Six
200.000 | HOURS | 931.22 18624400 | '"Usand
Hundred &
Forty Four
Only
8.3 Tipper/ Dumper INR
Ninety
Five
200.000 | HOURS | 478.38 95676.00 | 'nogsand
Hundred &
Seventy

Six Only




Crash Barrier

9.1 Parapet (M15) INR One
Lakh
Ninety
Eight
27.000 CUM 7339.00 198153.00 Thousand
One
Hundred &
Fifty Three
Only
10 Part-B: Km 0.000 Rhenock
Charphatak to Km 15.300
Rongli Bazar of NH-717B
11 Clearing road side vegetation INR One
(brush wood mooli bamboos, Lakh
overgrown grass including Twenty
removal etc. along existing Three
road side, and disposal of the Thousand
cut bushes down hill side of Seven
the road formation. This Hundred &
jungle  clearance  should 15.300 KM 8089.00 123761.70 Sixty One
include minimum height of ' ' ) and Paise
clearance of 4.5m from top of Seventy
pavement on uphill side of Only
the road including road
shoulder and all the bushes
on the shoulder and down
hillside of the road
C.) MDRs, SHs, NHs, etc
12 Pavement Work
121 Excavation in soil using INR
Hydraulic Excavator & Twelve
Tippers with Disposal upto Thousand
1000 meters. Four
Excavation for roadwork's in Hundred &
soil with hydraulic excavator Sixty Eight
of 0.9 cum bucket capacity and Paise
including cutting and loading Seventy
in tippers, trimming bottom | 218.750 CUM 57.00 12468.75 Five Only

and side slopes, In
accordance with
requirements of lines, grade
and cross sections, and
transporting to the
embankment location within
all lifts and lead upto 1000
meter.




12.2 Granular  Sub-Base  with INR Four
Closed Graded Material Lakh
(Table 400-1) by Mix in Place Seventy
Method (Construction  of Five
granular sub Base by Thousand
providing closed graded One
material, spreading in uniform Hundred &
layers with motor grader on |45 00 | cum | 2715.00 475125.00 Twenty
prepared surface, mixing by Five Only
mix in place methods with
motivator at OMC and
Compacting with vibratory
roller to achieve the desired
density, Completed as per
clause 401) for Grading
Material -lll

12.3 Wet Mix Macadam INR Six
(Providing, laying, speeding Lakh Four
and compacting graded stone Thousand
aggregate to Wet mix Eight
macadam specification Hundred &
including providing the Forty
Material with water at OMC in Three
mechanical mix plant | 218.750 CUM 2765.00 604843.75 and Paise
carriage of mixed Material by Seventy
tipper to site, laying n uniform Five Only
layers with paver in sub base/
base course on well prepared
surface and compacting with
vibratory roller to achieved
the desired density.

12.4 Prime coat (Providing and INR Fifty
applying primer coat with One
bitumen emulsionon Thousand
prepared surface of granular Six
Base including clearing of | 875.000 SQM 59.00 51625.00 Hundred &
road surface and spraying Twenty
primer at the rate shown in Five Only
500-1 using  mechanical
means (Medium Porosity))

12.5 Tack coat (Providing and
applying tack coat with
bitumen  emulsion  using
emulsion pressure distributor
at required rate on the
prepared bituminous/granular
surface cleaned with
mechanical broom.)

12.51 Normal Bituminous Surface INR

Thirteen
Thousand
875.000 SQM 15.00 13125.00 One
Hundred &
Twenty

Five Only




12.52 Granular Surface Treated INR
with Primer Seventeen
875000 | SQM | 20.00 17500.00 | "ousand
Hundred
Only
12.6 Dense Graded Bituminous
Macadam (Providing and
laying dense  bituminous
macadam with100-120 TPH
batch type HMP producing an
average out put of 75 tonnes
per hour using crushed
aggregates  of  specified
grading, premixed with
bituminous binder @ 4.0 to
4.5% by weight of total mix of
mix and filler, transporting the
hot mix to work site, laying
with a hydrostatic paver
finisher with sensor control
tothe required grade, level
and alignment, rolling with
smooth wheeled, vibratory
and tandem rollers to achieve
the desired compaction as
per MoRTH specification
clause No.507 complete in all
respects.)
12.61 (ii) for Grading Il (19 mm INR Six
nominal size) Lakh Sixty
Nine
Thousand
Seven
61.250 CUM 10935.00 669768.75 Hundred &
Sixty Eight
and Paise
Seventy

Five Only




12.7

Bituminous Concrete
(Providing and laying
bituminous concrete with

100-120 TPH batch type hot
mix plant producing an
average output of 75 tonnes
per hour using crushed
aggregates  of  specified
grading, premixed with
bituminous binder @ 5.4 to
5.6%o0f mix and filler,
transporting the hot mix to
work site, laying with a
hydrostatic paver finisher with
sensor control to the required
grade, level and alignment,
rolling with smooth wheeled,
vibratory and tandem rollers
to achieve the desired
compaction as per MORTH
specification clause No. 509
complete in all respects)
Case-l Using Bitumen 60/70
grade

12.71 (i) for Grading-I (13 mm INR Four
nominal size) Lakh
Twenty
Five
35.000 CUM 12170.00 425950.00
Thousand
Nine
Hundred &
Fifty Only
12.8 Filling Pot-holes and Patch INR
Repairs  with  Bituminous Fourteen
concrete, 40mm. (Removal of Lakh
all filed material, trimming of Ninety
completed excavation to Four
provide firm vertical faces, Thousand
cleaning of surface, painting Only
of tack coat on the sides and
base of excavation as per
clause 503, back filling the
pot holes with hot bituminous 2000.000 SQM 747.00 1494000.00
material as per clause 503,
back filling the pot holes with
bituminous materail as per
clause 504, compacting,
trimming and finishing the
surface to form a smooth
continous surface, all as per
clause 3004.2
(i) for grading | material
13 Earthen Shoulders

Dressing




13.1 Maintenance  of  Earthen INR
Shoulder (filling with fresh Twenty
soil) (Making up loss of Seven
material/  irregularities on Thousand
shoulder to the design level 400.000 SQM 68.00 27200.00 Two
by adding fresh approved soil Hundred
and compacting it with Only
appropriate equipment.)

14 Drain Clearance Work

14.1 Hill Side Drain Clearance INR Eight
(Removal of earth from the Lakh
choked hill side drain and Seventy
disposing it on the valley side | 45444 650 | METER | 57.00 872100.00 Two
manually) Thousand

One
Hundred
Only

15 Drain

15.1 Excavation for  Structures INR
(Earth work in excavation of Nineteen
foundation of structures as Thousand
per drawing and technical Seven
specification, including Hundred &
setting out, construction of Seventy
shoring and bracing, removal Three
of stumps and other| 380.250 CUM 52.00 19773.00 Only
deleterious matter, dressing
of sides and bottom and
backfilling with  approved
material.)

1. Ordinary soll
A. Mechanical Means (i) upto
3 m depth
15.2 Construction of PCC Lined INR
Drain (M-20) Fourteen
Lakh Fifty
Four
Thousand
165.300 CUM 8801.00 1454805.30 Eight
Hundred &
Five and
Paise
Thirty
Only

16

Gabion Wall




16.1

Excavation for  Structure
(earthwork in excavation of
foundation of structures as
per drawing and technical
specification, including
setting out, construction of
horing and bracing, removal
of stumps and other
deleterious matter, dressing
of sides and bottom and
backfilling  with  approved
material.)

(i) Ordinary soil Mechanical
means (Depth Up to 3m)

2100.000

CUM

52.00

109200.00

INR One
Lakh Nine
Thousand
Two
Hundred
Only

16.2

Gabion Structure for
Retaining earth (Providing
and construction of a gabion
structure for retaining earth
with segments of wire cerate
of Size 7mx3mx0.6m each
divided into 1.5m
compartments by cross
netting, made from 4mm
galvanized steel wire @ 32
kg per 10 Sgm having tensile
strength of 300 MPA
conforming to 1S:260 and
galvanizing coating
conforming to 1S:4826,
woven into mesh with double
twist, Mesh size not
exceeding 100X100mm filled
with  boulders with least
dimension of 200mm, all
loose ends to be tied with
4mm galvanized steel wire up
to minimum height of 5 meter
including backfilling.

6000.000

CUM

3509.00

21054000.00

INR Two
Crore Ten
Lakh Fifty
Four
Thousand
Only

17

Breast Wall

17.1

Excavation for  Structure
(earthwork in excavation of
foundation of structures as
per drawing and technical
specification, including
setting out, construction of
horing and bracing, removal
of stumps and other
deleterious matter, dressing
of sides and bottom and
backfilling with  approved
material.)

(i) Ordinary soil Mechanical
means (Depth Up to 3m)

720.000

CUM

52.00

37440.00

INR Thirty
Seven
Thousand
Four
Hundred &
Forty
Only




17.2 PCC grade M15 INR Two
Lakh Forty
Four
31500 | CUM | 776200 | 244503.00 | '"O%and
Hundred &
Three
Only

17.3 Providing & laying Plum INR Thirty
concrete in 1:2:4 C.C. Four Lakh
(1cement, 2coarse sand, Thirty Two
4clean hard graded stone Thousand
chips of 20 ~mm down | g56 640 | cum | 528000 | 3432000.00 Only
nominal gauge) with 70%
clean hard stone of sizes
not exceeding 15cm including
shuttering, compacting and
curing complete.

17.4 Providing weep holes in Brick INR
masonry/Plain/Reinforced Eleven
concrete  abutment, wing Lakh
wall/return wall with 100 mm Ninety
dia AC pipe, extending Four
through the full width of the | °00-000 | CUM 1 2389.00 | 1194500.00 | p\ ooy
structure with slope of 1V Five
:20H towards drawing foce. Hundred
Complete as per drawing and Only
Technical specifications

18 Retaining Wall

18.1 Excavation  for  Structure INR
(earthwork in excavation of Fourteen
foundation of structures as Thousand
per drawing and technical Nine
specification, including Hundred &
setting out, construction of Seventy
horing and bracing, removal 288.000 CUM 52 00 14976.00 Six Only
of stumps and other
deleterious matter, dressing
of sides and bottom and
backfilling with  approved
material.)

(i) Ordinary soil Mechanical
means (Depth Up to 3m)
18.2 PCC grade M15 INR
Ninety
Seven
Thousand
12.600 | CUM | 7762.00 97801.20 Eight
' ' ) Hundred &
One and
Paise
Twenty

Only




18.3 Providing & laying Plum INR
concrete in 1:2:4 c.c. Twenty
(1cement, 2coarse sand, Three
4clean hard graded stone Lakh
chips of 20 mm down Thirty
nominal gauge) with 70% 442.000 CUM 5280.00 2333760.00 Three
clean hard stone of sizes Thousand
not exceeding 15¢cm including Seven
shuttering, compacting and Hundred &
curing complete. Sixty Only

18.4 Providing weep holes in Brick INR Eight
masonry/Plain/Reinforced Lakh
concrete  abutment, wing Twelve
wall/return wall with 100 mm Thousand
dia AC pipe, extending Two
through the full width of the | S#0-000 | CUM | 2389.00 |  812260.00 |, \4eqg
structure with slope of 1V Sixty Only
:20H towards drawing foce.

Complete as per drawing and
Technical specifications

19 Land slide Clearence
Providing and  supplying
following equipments
including  driver, labour,
loading/ unloading
arrangements, fuel lubricants
and attachment for
maintenance  work  when
required as per instruction of
GM(P), PMU- Rhenock

19.1 Hydraulic Excavator of 1 Cum INR Ten
bucket and rock breaker Lakh

Thirty Five
720.000 |HOURS | 1438.30 | 1035576.00 | '"o-oand
Hundred &
Seventy
Six Only
19.2 Front End Loader 1Cum INR
bucket capacity Thirteen
Lakh Forty
Thousand
1440.000 | HOURS | 931.22 1340956.80 |, Nine
undred &
Fifty Six
and Paise
Eighty
Only
19.3 Tipper/ Dumper INR Six
Lakh
Eighty
1440.000 | HOURS 478.38 688867.20 Eight
Thousand
Eight

Hundred &




Sixty
Seven
and Paise
Twenty

Only

20

Crash Barrier

20.1

Parapet (PCC Grade M15)

270.000

Cum

7339.00

1981530.00

INR
Nineteen
Lakh
Eighty
One
Thousand
Five
Hundred &
Thirty
Only

Total in
Figures

49173905.99

INR Four
Crore
Ninety

One Lakh

Seventy
Three
Thousand
Nine
Hundred &
Five and
Paise
Ninety
Nine Only

Quoted Rate in Figures

Select

0.00

INR Zero
Only

Quoted Rate
in Words

INR Zero Only




