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Regional Office – Agartala of 
National Highways & Infrastructure Development Corporation Limited 

Notice Inviting Emergent e-Tender 
(National Competitive Bidding through e-Tendering mode only) 

 
NHIDCL/RO-Agt/T/R&R/2024-25/741                                                             Date: 30.08.2025 
 
1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) invites sealed bids in single stage two cover system i.e., the Technical and Financial 
Bids on percentage rate basis for the following works from the experienced Road/Bridge 
Contractors/firms/organizations excluding those firms who have been declared as non-
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for 
specified period by MoRT&H/NHAI/NHIDCL: 
 

Sr. 
No. 

Name of work/Contract 
Package 

Length 
(km) 

 

Estimated 
Civil Cost 

Put to 
Tender 
(Rs. In 
Lakhs) 

Bids 
Security 
(Rs. In 
Lakhs) 

Time of 
Completion 

(in 
months) 

Eligibility 
Criteria 
Average 
annual 

turnover 
for last 5 

Years 
(Rs. In 
Lakhs) 

Eligibility Criteria 
as Completed 

work of similar 
nature during last 

5 Years (Rs. In 
Lakhs) 

1 
 

One time 
improvement of 
Chandipur-
Kanchanpur road of 
NH-44A from Km 
75.500 to Km 86.000 
in the state of Tripura 
in the FY 2025-26 on 
item rate basis & 
work order basis 
(Balance Work). 

 
9.5 Km 

434.29 
8.69 

06 434.29 

Provided that at 
least either of the 
following 
i.  Two similar 
completed works 
costing not less 
than amount to 25 
% of each of 
estimates cost  
 
ii. one similar 
completed work 
costing not less 
that amount equals 
to 35 % each of 
estimate cost. 

 
Cost of Bid Documents: Rs. 10,000/- + 18% GST (Non-Refundable). The bidder 

must make online payment of tender document fee i.e., Rs. 
11,800/-, through the RTGS/NEFT/Demand Draft (in 
favour of Executive Director, Regional Office-Agartala, 
Tripura) in Establishment Account of ED (P), RO Agartala: 
- 

Particulars Details 

Name of Beneficiary National Highways & Infrastructure 
Development Corporation Limited 

Establishment Account 

Beneficiary Bank 
Account No. 

79901010002270 

Beneficiary Bank Branch IFSC – CNRB0017990 
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Beneficiary Bank Branch 
Name 

Agartala-II Branch 

Beneficiary Bank 
Address 

Canara Bank, Agartala-II Branch, 
Durga Bari Road, 1st floor above 
RMS office, Agartala, Tripura: 

799001  
 

 
 
 

 

2. Date of Publishing of NIT is 30.08.2025. 
3. The complete BID document can be viewed/downloaded from web portal www.eprocure.gov.in 

from 30.08.2025-20.09.2025 (up to 17.00 Hrs. IST).  
4. Bidder must submit its financial and technical bid at https://eprocure.gov.in on or before 

20.09.2025 (up to 17.00 Hrs. IST). Bids received online shall be opened on 22.09.2025 (at 1705 
hours IST). 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 
https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, bill 
of quantities, conditions and other details. 

6. The site for the work is as mentioned in the RFP. 
7. The original copy of proof of payment of Bid security, bid document fees, hard copy of Power 

of Attorney and Integrity pact etc. in original may be submitted on or before Date 20.09.2025 
till 17:00 hours at the address “Executive Director (P), NHIDCL, Regional Office-Agartala, 
National Highways & Infrastructure Development Corporation Limited, Regional Office, 3rd 
floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura” or at the address “ 
General Manager (P), NHIDCL, PMU-Dharmanagar, 2nd floor to SBI (Bazaar Branch), Thana 
Road, Dharmanagar, North Tripura District, Tripura-799250”.  

8. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as 
per Information Technology Act-2000, to participate in online bidding. This certificate will be 
required for digitally signing the bid. Bidder can get above mentioned digital certificate from 
any approved vendors. The Bidder, who already possess valid (DSC) “Digital Signature 
Certificate” need not to procure new Digital Signature Certificate. 

9. The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. 

10. Bids will be opened online as per time schedule mentioned at Sr. No. 18. 
11. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 
12. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 
13. All the required information for bid must be filled and submitted online. 
14. Bidders should get ready with the scanned copies of cost of documents & Bid Security as 

specified in the tender documents. The original instruments in respect of cost of documents, 
Bid Security and relevant documents etc. may be submitted to the address mentioned in Sl. no. 
7 by Registered post/courier/by hand in original on or before i.e., 20.09.2025 till 1700 hours 
and it should be pledged in the name of Executive Director, Regional Office-Agartala, Tripura. 

15. The details of cost of documents, Bid Security specified in the tender documents should be the 
same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

16. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant 
details in respect of e-tendering process. 

17. The guidelines for submission of bid online can be downloaded from the website 
www.nhidcl.com & https://eprocure.gov.in. 

18. Schedule of Bidding Process  
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The Company shall endeavor to adhere to the following schedule:  
 

S. No Description Period 

1 Date of issue of NIT 30.08.2025 

2 Date of issue of Sale of Tender Documents                        30.08.2025 

3 Date of close of sale of Tender Documents (through online) 20.09.2025 (up to 1700 Hrs) 

4 Last Date of receipt of pre-bid queries 08.09.2025 
5 Date of Pre-Bid meeting 09.09.2025 

6 Date of uploading of reply to the pre-bid queries 11.09.2025 

7 Last Date of submission of Tender/Bid (online) 20.09.2025 (up to 1700 Hrs) 

8 
Physical submission of Bid Security/Bid document fees/PoA 

etc 
20.09.2025 (up to 1700 Hrs) 

9 Opening of Technical BIDs at venue 22.09.2025 (1705 Hrs) online 

10 
Date of Uploading of list of Technically Qualified 

Applicants 
To be intimated later 

11 Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

12 Date of issue of letter of award (LOA)  To be intimated later 
13 Validity of Bid 120 Days 
14 Return of signed duplicate copy of LOA To be intimated later 

15 
Submission of Performance Security (PS) and Additional 

Performance Security (APS), if any 
Within 10 days of receipt of LOA. 

16 Signing of Agreement To be intimated later 
 

19. Conditional bids would be rejected. 

20. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons thereof. 
Further, it is clearly mentioned that, the financial bid will be opened after obtaining the approval of 
competent Authority, otherwise tender will be annulled. 

21. All circulars and Guidelines of the department shall be deemed part of this NIT/Agreement. 

22. The following information is given for consideration by the prospective bidders: 

The works shall be carried out as per site condition. The work may be required to be fully executed or 
partially executed as per site condition and direction of Engineer in charge and the project work will be 
foreclosed on fixing of appointed date of the upgradation work. Therefore, no claim whatsoever from 
any of the selected bidders on this account shall be entertained in this regard.  

 

23. Make in India- As per policy of Govt. of India to promote Make in India, the provisions vide order no. 
P-45021/2/2017-B. E-II dated 15.06.2017 on the subject “Public procurement (preference to Make in 
India)” shall be applicable to the extent possible. 

24. The format of the performance BG will remain same as prescribed in the RFP. The e-Bank Guarantee 
shall be submitted. However, it is not possible to furnish the same in the form of e-Bank Guarantee, 
physical BG can be accepted as per MoRT&H circular no. NH-24028/14/2014-H(Vol-II) dated: 
31.05.2023. For Further details, the bidders may visit the website of National E Governance Services 
Limited at https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL displayed 
on the website https://nhidcl.com/wp content/uploads/2023/03/Notice-for-e-PBGTender-Fee-and-
EMD.pdf for ready reference. Entity ID of NHIDCL is AAECN7759E, which may be quoted for getting 
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e-BG. For any further details, the bidder/contractors may visit the website of National E Governance 
Services limited at https://nesl.co.in/e-bg/ . The following banks are providing E-BGs. 

State Bank of India Canara Bank Indian Overseas bank 
HDFC Bank ICICI Bank Axis Bank 
Yes Bank IDBI Bank Indusind bank 
South Indian Bank Federal bank - 

 

25. No JV shall be allowed. Only sole bidders shall be accepted. 
26. Points of Attention for submission of Bid. 

 
(i)  All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory 
Auditor should be made available through UDIN verifications and the Statutory Auditor should 
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of 
Qualification requirements of Bidder as per RFP clause 4.6. 

 
(ii)  The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement for 
‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the details of 
location(s) at which the local value addition is made in both Technical as well as Financial Bid. In 
case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-Local 
Supplier’. 
 

(iii)Please note that selection of bidder shall be guided by the ‘Self Certification’ on Local Content 
in accordance with Cl. 23.7 of RFP. 

(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per Cl. 4.4 B (d)(v) of RFP 
along with Technical Bid. 
 
 
27.The following information is given for consideration by the prospective bidders: 
 
 The works shall be carried out as per site condition. The work may be required to be fully executed, 
partially executed or may not be executed at all as per site condition and Engineer in charge direction. 
Therefore, no claim whatsoever from any of the selected bidders on this account shall be entertained 
in this regard 

 

 

Date: 30.08.2025 
 

Dy. General Manager (P) 
Regional Office-Agartala 

National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   

Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura 
Email: edp-agartala@nhidcl.com  
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Section II 

Instructions to Bidders (ITB) 
A. General 

 
1. Scope of Bid 

 
1.1 The Employer (i.e., Managing Director, National Highways & Infrastructure 

Development Corporation ltd.) invites bids for “as described in these documents and 
referred to as “the works”. The name and identification number of the works is provided 
in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in this document.  

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government.  

3.3 Deleted  
 

4 Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description  of  the  proposed  work  method  and  schedule, including 
drawings and charts, as necessary. The proposed methodology should include 
programme  of  construction  backed  with  equipment  planning  and  deployment  duly 
supported  with  broad  calculations  and  quality  assurance  procedures  proposed  to  be 
adopted justifying their capability of execution and completion of work as per technical 
specifications, within stipulated period of completion. 

4.2 All bidders shall furnish the following information and documents with their bids in 
Section-III, Qualification Information.  

a) Scanned copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; scanned copy of written power of 
attorney of the signatory of the Bid to commit the Bidder; & original copy of Written 
Power of Attorney, proof of payment of tender fee and bid security may be submitted 
in the envelop of physical form on or before bid due date as per NIT at the address 
“Executive Director (P), NHIDCL, Regional Office-Agartala, National Highways & 
Infrastructure Development Corporation Limited, Regional Office, 3rd floor, UD 
Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura” or at the address 



Page 11 of 103 
 

“General Manager (P), NHIDCL, PMU-Dharmanagar, 2nd floor to SBI (Bazaar 
Branch), Thana Road, Dharmanagar, North Tripura District, Tripura-799250”.(Pl. 
Refer clause 12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction works 
performed for each of the last five years; (2020-21, 2021-22, 2022-23, 2023-24, 
2024-25)  

c) Scanned copy of experience certificate in works of a similar nature and size for each 
of the last seven financial years certificates from the concerned officer of the rank of 
Executive Engineer or equivalent;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 
of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

 
f) Scanned copy of audit reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability 
of other financial resource facilities (40 % of Contract value), certified by bankers 
(not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 % 
of contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last 
five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status;  

k) Deleted  

l) the proposed methodology and programme of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones (for all contracts over Rs.5 Crore). 

m) A Bidder is required to submit, along with its technical BID, a self-certification that 
the item offered meets the local content requirement for ‘Class-I local 
Supplier’/’Class-II local Supplier’, as the case may be. The self-certification shall 
also have details of the locations(s) at which the local value addition is made. In case, 
bidder has not submitted the aforesaid certification, the bidder will be treated as ‘Non-
local Supplier’. 

n) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non-
local Supplier are defined as under. 

o) Class-I local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to categorize 
a supplier as ‘Class-I local Supplier’ is minimum 50%. 
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p) Class-II local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class-II local Supplier’ under this RFP. The ‘local content’ requirement to 
categorize a suppler as ‘Class-II local Suppler’ is minimum 20%. 

q) Non-local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-
II local Supplier’ under this RFP. 

r) Local content’ means the amount of value added in India which shall be the total 
value of item procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the total 
value, in percent. 

 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/‘Class-II local Supplier’ shall provide a certificate from the statutory 
auditor or cost auditor of the company (in case of companies) or from a practicing-
chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

 

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed.  

4.4 A. To qualify for award of the contract, each bidder in its name should have the 
following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 
construction works only) equal to the amount indicated in NIT during last five years 
ending 31st March of the previous financial year duly certified by Chartered 
Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 
(or as a officially nominated subcontractor, provided further that all other 
qualification criteria are satisfied) similar works during last five years ending last day 
of month previous to the one in which bids are invited for Road/ or Bridge works 
/Airport runway work of the estimated cost put to tender. Provided that at least either 
of the following: 

i.  Two similar completed works costing not less than amount to 25 % of each of 
estimates cost  

ii. one similar completed work costing not less that amount equals to 35 % each of 
estimate cost. 

The works may have been executed by the Applicant as Prime Contractor or as a member 
of JV or Sub Contractor. As Sub-Contractor, he should have acquired the experience of 
execution of all major items of works under the proposed contract. In case a project has 
been executed by a Joint Venture, weightage towards experience of the project would be 
given to each joint venture in proportion to their participation in the Joint Venture. 

Substantially Completed Works means those works which are at-least 90% completed as on 
the date of submission and continuing satisfactorily. For these, a Certificate from the 
employer shall be submitted along with the application incorporating clearly the name of the 
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work, Contract value, billing amount, date of commencement of works, satisfactory 
performance of the Contractor and any other relevant information. 

            b1)    In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non 

local Supplier are defined as under:  

i) ‘Class-I local Supplier’ means a supplier or service provider, whose goods, services  

or works offered for procurement, meets the minimum local content as prescribed  

for ‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to  

categorize a supplier as ‘Class-I local Supplier’ is minimum 50%.  

ii) ‘Class-II local Supplier’ means a supplier or service provider, whose goods,  

services or works offered for procurement, meets the minimum local content as  

prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local content’  

requirement to categorize a suppler as ‘Class-II local Suppler’ is minimum 20%.  

iii) ‘Non-local Supplier’ means a supplier or service provider, whose goods, services or  

works offered for procurement, has local content less than that prescribed for  

‘Class-II local Supplier’ under this RFP.  

iv) ‘Local content’ means the amount of value added in India which shall be the total  

value of item procured (excluding net domestic indirect taxes) minus the value of  

imported content in the item (including all customs duties) as a proportion of the  

total value, in percent.  

  

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local  

Supplier’/‘ Class-II local Supplier’ shall provide a certificate from the statutory  

auditor or cost auditor of the company (in case of companies) or from a practicing  

chartered accountant (in respect of suppliers other than companies) giving the  

percentage of local content. 

           

 

c) The bidder should have completed similar nature* of work in any government 
organization in last five financial years] 
 
*Similar Nature means, the bidder must have any of the following work:- 
 
 

S. No Items 
1 Road/Bridge works 

 
(Following escalation factor shall be used to bring the value of such completed works at 
the level of current financial year i.e., 2025-26) 

 
Year Before Multiplying Factor 
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One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 
4.4 B. 

a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bidding: 

i.  An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and  

ii.  Such other certificates as defined in Section- III.  

iii.  Failure to submit the certificates/documents as specified above shall make the bid 
non-responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments 
for this work as stated in the Appendix to ITB.  

ii. Availability for this work of personnel with qualification & experience as stated 
in the Appendix to ITB.  

c) Deleted. 

d) For determining the eligibility of Bidder from a country which shares a land border 
with India, the following shall apply: 

 
(i) Any Bidder from a country which shares a land border with India will be eligible to 
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure- 
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July, 
2020, which shall form an integral part of RFP and DCA (copy enclosed). 

 
(ii) “Bidder from a country which shares a land border with India” means:  

 

a) An entity incorporated, established or registered in such a country; or 
 

b) A subsidiary of an entity incorporated, established or registered in such a 
country; or 

 

c) An entity substantially controlled through entities incorporated, established 
or registered in such a country; or 

 
d) An entity whose beneficial owner is situated in such a country; or 

 

e) An Indian (or other) agent of such an entity; or 
 

f) A natural person who is a citizen of such a country; or 
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g) A Consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above. 

 
(iii) Beneficial owner for the purpose of (ii) above means: 

1. In case of a company or Limited Liability Partnership, the beneficial own natural person(s), 
who, whether acting alone or together, or through one or more judicial has a controlling 
ownership interest or who exercises control through other means 

 
 

Explanation: 
 

a) “Controlling ownership Interest” means ownership of or 
entitlement to more than twenty-five percent of share or capital or profits of the 
company. “Control” shall include the right to appoint majority of the directors or 
to control the management or priority decisions including by virtue of their 
shareholding or management rights or shareholding agreement or voting 
agreement; 

 

2. In case of a partnership firm, the beneficial owner is the natural 
person(s) who, whether acting alone or together, or through one or more judicial 
person, has ownership of entitlement to more than fifteen percent of capital or 
profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural persons(s), who whether acting alone or together, or 
through one or more judicial person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of individual;  

 
4. Where no natural person is identified under (1) or (2) or (3) above, 
the beneficial owner is the relevant natural person who holds the position of 
senior managing official; 

 

5. In case of a trust, the identification of beneficial owner(s) shall 
include identification of the author of the trust, the trustee, the beneficiaries with 
fifteen percent or more interest in the trust and any other natural person 
exercising ultimate effective control over the trust through a chain of control or 
ownership. 

 

(iv) An Agent is a person employed to do any act for another, or to represent 
another in dealing with third person. 

 

(v) The Selected Bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definition of 
“contractor from a country which shares a land border with India” shall be as in 
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Clause (d) (ii) above. 
 

 Certificate regarding Compliance: 
 

 A certificate on the letterhead of the Bidder shall be required to be 
submitted by the bidders certifying the following: 

 

“I have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India and on sub-contracting to 
contractors from such countries; I certify that this bidder is not from a country or, 
if from such a country, has been registered with the Competent Authority as 
denied in Public Procurement Order No. 
F. No. 6/18/2019-PPD, dated 23rd July 2020, I hereby certify that this bidder fulfils 
all requirements in this regard and is eligible to be considered.” 

 
    It may be noted that in case the above certification is found to be false, this 
would be a ground for immediate rejection of Bid/termination and further legal 
action in accordance with law. 

 
Validity of Registration: 
In respect of RFP, registration should be valid at the time of submission of bids and 
at the time of acceptance of bids. If the Bidder was validly registered at the time of 
acceptance, registration shall not be a relevant consideration during contract 
execution 
 

vi) Self-certification the by Bidder that its Bid meets the Local Content 
requirement for ‘Class-I local Supplier’/‘Class-II local Supplier’, as the case may 
be. The Self- certification shall also have details of the location(s) at which the 
local value addition is made. In case, bidder do not submit the aforesaid 
Certification, the bidder will be summarily treated as ‘Non local supplier’. 

 
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/ ‘Class-II local Supplier’ shall have to provide a Certificate from the Statutory 
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing 
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than 
Companies) giving the percentage of Local Content upon construction of the Project.  

 

 
4.4 C. Deleted  

4.5 Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under:  
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Assessed Available Bid capacity = (A*N*2 - B) 
Where, 
A = Maximum value of civil engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the maximum 
value of civil engineering works to the level of current financial year i.e., 2025-26) taking 
into account the completed as well as works in progress. 
 
N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2025-26) of existing commitments and on-going 
works to be completed during the next 0.50 year (period of completion of the works for 
which bid is invited) and Value of existing commitments, works for which the bidder has 
emerged as the winner of the bids or ongoing works to be completed during the period of 
completion of the works for which BID is invited. For the sake of clarification, it is 
mentioned that works for which bidder has emerged as the winner of the bids but LOA has 
not been issued as on the day before opening the financial bids shall also be considered 
while calculating value of B 
 
 

Note: 
1. The Statement showing the value of all existing commitments, works for which the 
contractor has emerged as the winner of the bid as given by bidder and ongoing works as 
well as the stipulated period of completion remaining for each of the works listed should 
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive 
Engineer or e qu iva l e n t  i n   respect  of  EPC/M&R  Projects  or  
Concessionaire/Authorized 
Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.  

 
2. The amount of bonus received, if any, in EPC/M&R Projects should be 
countersigned by the Client or its Engineer-in-Charge not below the rank of 
Executive Engineer or equivalent in respect of EPC/M&R Projects. 

 
 

4.7 The Bid capacity status of the bidder to be updated as on the day before opening 
the financial bids. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD 
work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 
more than one Bid for the same package will cause be disqualified.  
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6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidder's own expense. He may contact the regional office, Agartala of 
NHIDCL in this regard. 

 
8.General terms of bidding 
 
8.1 All Orders of Ministry of Finance/DPIIT/any other Government agencies, as applicable 

and prevalent on the date of LOA, shall be applicable. 
 
8.2 Entities of countries which have been identified by Ministry of Road Transport & 

Highways as not allowing Indian companies to participate in their Government 
procurement for any item related to Ministry of Road Transport & Highways shall not be 
allowed to participate in Government procurement in India for all item related to Ministry 
of Road Transport & Highways, except for the list of items published by the Ministry of 
Road Transport & Highways permitting their participation. 

 
  



Page 19 of 103 
 

Section II 
Instructions to Bidders (ITB) 

 
B.   Bidding Documents (On line) 

 
8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 
issued in accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume-II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to Clause 26 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 
Employer in writing through e-mail, at the e-mail ID specified in NIT and/or through a 
letter addressed to the Tender Inviting Authority, indicated in NIT. The Employer will 
respond to any request for clarification received earlier than 6 days prior to the deadline 
for submission of bids. Copies of the Employer’s response will be hosted on website i.e. 
www.nhidcl.com & https://eprocure.gov.in. or which are required in the opinion of the 
Employer including a description of the enquiry, but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited to attend pre-bid meeting which 
will take place at the address Executive Director (P) Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. (Ministry 
of Road Transports & Highways, Government of India) Regional Office, 3rd floor, 
UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura, venue, time and 
date as indicated in appendix. 
9.1.1 The purpose of the meeting will be to clarify issues and to answer question 

on any matter that may be raised at that stage.  
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9.1.2 The bidder is requested to submit any questions in writing or by  cable/email 
so as to reach the Employer not later than one week before the meeting. 

9.1.3 Minutes of the meeting, including the text of the questions rose (without 
identifying the source of the enquiry) and the responses given will be 
transmitted without delay on website. Any modifications of the bid 
documents listed in Clause 8.1, which may become necessary as a result of 
the pre-bid meeting or which are required in the opinion of the Employer 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.   

9.1.4  Deleted 
 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted 
on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. 
Bidders are advised to keep them self updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL does not assume 
any responsibility in case the bidder fails to do so and does not take any action, if 
required, with respect any relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids. 
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Section II 
Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 
11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted in 
section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

       Documents to be submitted in physical form may reach the office of “Executive 
Director (P), NHIDCL, Regional Office-Agartala, National Highways & Infrastructure 
Development Corporation Limited, Regional Office, 3rd floor, UD Bhawan, Near Ravindra 
Bhawan, Sakuntala, Agartala, Tripura” or at the address “General Manager (P), NHIDCL, 
PMU-Dharmanagar, 2nd floor to SBI (Bazaar Branch), Thana Road, Dharmanagar, North 
Tripura District, Tripura-799250 on or before bid due date and it should be pledged in the name 
of Executive Director, Regional Office-Agartala, Tripura. 
 
12.2      Though, the scanned copies of following documents are required to be uploaded during 
submission of e-bid on the e-tendering portal, as per clause 12.1 above, however, following 
original documents in physical form may be submitted in a sealed envelope on or before bid 
due date at the address mentioned above duly super scribed “Name of Work, Bid due date and 
time”. Name and address of the bidder should also be indicated on the envelope.  

a) Original copy of payment of proof of Bid Security 

b) Original copy of proof of payment of Bid Document Fee  

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the bid 

e) Affidavit (A-1) duly notarized (format enclosed). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid.  

 
Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 
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13 Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced 
Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portal i.e., https://eprocure.gov.in. The items for which no rate or 
price is entered by the Bidder will be required to be executed free of cost and shall be 
deemed covered under the other rates and prices in the Bill of Quantities quoted.  

13.3  All duties, taxes including GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and total 
Bid price submitted by the Bidder. The rates have been taken based on latest SOR i.e., 
inclusive 18% GST, However the GST will be paid as per Standard Norms & Guidelines. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will 
not be required or permitted to modify his bid, but will be required to extend the validity 
of his bid security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as specified 
in the NIT. Demand Draft must be in favor of Executive Director, Regional Office- Agartala, 
Tripura. The bidder can also make online payment of bid security through RTGS/NEFT in the 
following Project Account of ED (P). 

The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Demand Draft/RTGS/ NEFT 
only (any other form will not be acceptable) of any scheduled commercial bank approved by RBI having a 
net worth of not less than Rs. 500 crores as per the latest annual report of the bank and must be in the 
name of the Employer. In case of foreign bank (issued by a branch in India) the net worth in respect of the 
Indian operations shall only be taken into account. It shall be valid for 45 days beyond the validity of the 
bid. Any bid having bid security for lesser value and shorter validity period shall be treated as non-
responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-RESPONSIVE. 

S. 
No. 

Particulars Details 
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1 Name of Beneficiary National Highways & Infrastructure Development 
Corporation Limited Project Account  

2 Beneficiary Bank Account No. 79901010002266 

3 Beneficiary Bank Branch  IFSC – CNRB0017990 

4 Beneficiary Bank Branch Name Agartala-II Branch 

5 Beneficiary Bank Address Canara Bank, Agartala-II Branch, Durga Bari Road, 
1st floor above RMS office, Agartala, Tripura: 799001 

 

The Bid submitted without Bid Security will be summarily rejected. 

16.1 Deleted 

16.2  

A.  Demand Draft receipts, in the name of the Employer, from following banks would be 
accepted: - 16.3  

i. State Bank of India or its subsidiaries,  
ii. Any Indian Nationalized Bank  

iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 

Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall only 
be taken into account. 

 
B. The acceptance of the guarantees shall also be subject to the following conditions: -  

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 
(presently 9, with effect from 31st March, 2003,).  

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  
 
16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer 

as non -responsive. 

16.4 Bid securities of the unsuccessful bidders should be returned to them at the earliest after 
expiry of the final bid validity and latest on or before the 30th day after the award of the 
contract. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity;  
ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to  
a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  To be decided by Employer/Engineer in charge 

17 Alternative Proposals by Bidders  
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17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and the bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of 
the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form on or before bid due date as per NIT. 
Documents as mentioned here shall contain no overwriting, alterations or additions, 
except those to comply with instructions, issued by the employer or as necessary to correct 
errors made by the bidder, in which case such corrections shall be made by scoring out 
the cancelled portion, writing the correction and signing and dating it along with the stamp 
by the person or persons signing the Bid. 
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Section II 
Instructions to Bidders (ITB) 

 
D. Submission of Bids 

 
19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB may be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top 
left corner. 

19.2 DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5 DELETED.  

20 Deadline for Submission of Bids 

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The 
Envelope containing “Documents in Physical Form” may also be received by the Employer at 
the address mentioned in Sl. no 7 of NIT on or before bid due date. In the event of the specified 
date for the submission of documents in Physical form being declared a holiday for the 
Employer, the same will be received up to the specified time on the next working day.  
 
20.1 The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline.  

21 Late Submission of Document in Physical Form: 

21.1 Documents which are to be physically submitted shall be submitted on or before bid due 
date at specified time. 

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 
the Bid Due Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant 
to Clause 16. 

22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II 
Instructions to Bidders (ITB) 

 
E. Bid Opening and Evaluation 

 
23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice Inviting 
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 

23.1  The Employer will open the "Technical Bid" of all the bids received (except those 
received late), in the presence of the bidders/bidders’ representatives who choose to attend 
at the time, date and place specified in the NIT. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the Bids will be opened at 
the appointed time and location on the next working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, 
the Employer at the opening as the Employer may consider appropriate, will announce the 
bidders' names and such other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause 23.1.  

23.4  

(i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security, bid document fee, Tender Processing fee will 
be taken up for evaluation with respect to the information furnished in Part I of the 
Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Employer may at his discretion, 
ask any bidder for clarification of his bid, however, no additional documents in 
support of clarification will be entertained.  

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, of the 
date, time and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids.  

23.6 At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids 
were found responsive in accordance with clause 23.5 will be announced. The financial 
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, 
the total amount of each bid, pursuant to clause 22 and such other details as the Employer 
may consider appropriate will be announced by the Employer at the time of bid opening. 
Any Bid price, which is not read out and recorded, will not be taken into account in Bid 
Evaluation.  

23.7 Subject to the provisions of Clause 23.5, the Bidder whose BID 
is adjudged as responsive as per conditions mentioned in this RFP, the 
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bidder shall be declared as the selected Bidder (the “Selected Bidder”) 
in pursuance to the procedure defined hereunder: 

 

(i) Among all the responsive bidder, the lowest bidder will be termed as 
L1. If L1 is ‘Class-I local Supplier’, the contract will be awarded to L1. 

 

(ii) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the 
‘Class-I local Supplier’, will be invited to match L1 price subject to Class-
I local supplier’s quoted price falling within the margin of purchase 
preference, and the contract will be awarded to such ‘Class-I local 
Supplier’ subject to matching the L1 price. 

 
(iii) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 
price, 
the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase 
preference shall be invited to match the L1 price and so on and contract shall be 

awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin 
of 

purchase preference matches the L1 price, the contract shall be awarded to 
the L1 bidder. 

 

‘Margin of purchase preference’ means the maximum extent to which the 
price quoted by a ‘Class-I local Supplier’ may be above the L1 for the 
purpose of purchase preference. The margin of purchase preference shall 
be 20%. 

 

23.8  The Employer shall prepare the minutes of the opening of the Financial Bids.  

 

24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or any 
other person not officially concerned with such process until the award to the successful 
Bidder has been announced. Any attempt by a Bidder to influence the Employer’s 
processing of bids or award decisions may result in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his bid from the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders' bid.  
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26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the 
documents uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During the 
detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26.  

28.2 DELETED  

 

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of 
the Bill of Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, the 
Employer may require that the amount of the performance security set forth in Clause 33 
be increased and an additional performance security set forth in Clause 33 may be obtained 
at the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected 
as non-responsive.  

29 Price Preference  

29.1 There will be no price preference to any bidder.  
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Section II 
Instructions to Bidders (ITB) 

 
F. Award of Contract 

 
30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 
action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the Works, 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of 
Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished.  

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful.  

33  Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security of 3 (three) percent of the Contract Price, 
valid for the period of 28 days after the expiry of defect liability period plus additional 
security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign the contract. 
For unbalanced bids, an additional performance security shall be provided to the employer 
for an amount calculated as under:  

i. Where the bid price is below 10% but not below 20% of the project cost put to 
bid, the additional performance guarantee/security percentage shall be 
incremented by 0.1% for every percentage of bid price below 10% of the project 
cost put to bid starting at 11% with the additional bid performance guarantee 
being 0.1 % and this additional performance guarantee percentage shall be 
applied on the bid price; 
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ii. Where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the project cost  put to bid in 
addition  to 01% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price; 
 

iii. The additional performance guarantee percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage 
of the bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 
 

iv. The additional performance security shall be treated as part of the performance 
security. 

33.2 The validity shall account for additional 3 months time to account for BG verification, 
signing of contract and start date.  

33.3 The performance security shall be in the form of a Bank Guarantee in the name of the 
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB.  

33.4  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 
constitute sufficient ground for cancellation of the award and forfeiture of the bid security 
and debarment for a period as specified in clause 16.7. 

34 Advances - Deleted 
35 Corrupt or Fraudulent Practices  

The Employer will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or 
in execution. 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 

Appendix to ITB 
Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is RO-Agartala, 3rd floor, UD bhawan, Near 
Ravindra Bhawan, Sakuntala, Agartala, Tripura 

(1.1) One time improvement of Chandipur-Kanchanpur road of NH-
44A from Km 75.500 to Km 86.000 in the state of Tripura in 
the FY 2025-26 on item rate basis & work order basis (Balance 
Work). 
Package No.: NHIDCL/RO-Agt/T/R&R/2024-25/741 

(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks 1 
Hydraulic Excavator  1 
Motor Grader 1 
Excavator 1.0 cum bucket capacity 1 
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Vibratory Roller 1 
Dozer 180 HP @ 60 cum per hr 1 
Hot Mix plant (Minimum 40-60 TPH) 1 
Paver finisher 1 
Front end Loader  1 

Smooth Wheeled Roller  1 
Vibratory Roller 1 
Bitumen pressure distributer @ 1750 sqm 
per hr 

1 

Air Compressor 1 
Water Tanker  1 
Generator set (63/100/250 KVA) 1 
Any other equipment required for carrying out work as per Ministry’s 
specification. 
Note: The bidder must upload scanned copy of the documentary 
evidence in support of his owning/leased/ rented of the above 
equipment’s. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, 
attach the proof of ownership of these equipment’s with the company/ 
entity from whom the equipment’s are proposed to be hired on lease/ 
rent.  

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows:  
The Technical Personnel are: 

SL. No. Personnel Qualification Particular 
Experience 
(minimum 

requirement) 

No. of Persons 

1 Project Manager 
B.E (Civil) or equivalent 

+ 10 Years Exp. 

5 years on highway 
constructions / 

maintenance work. 
1 

2 Site Engineer 
B.E (Civil) + 3Years 
Exp. Or Diploma + 5 

Years Exp. 

2 years on highway 
constructions / 

maintenance work. 
1 

3 Quantity Surveyor 
B.E. Civil+3Years Exp. 

Or 
Dip.Civil. +5Years Exp. 

2 years on highway 
constructions / 

maintenance work. 
1 

   Total 3 
 Note: The detailed signed and scanned CVs of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Non-compliance of the above or 
non-furnishing of the CV as above or conditional deployment of any 
of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non-responsive and financial 
bid shall not be opened. 
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SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
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SECTION III 
 

QUALIFCATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders  
1.1  

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 
[Upload scanned copy of original] 
 

c) Place of registration:  
__________________________  
 

d) Principal place of business:  
 

__________________________   
1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 

copy in envelop of physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last Five years (in 

Rs. _______ Lakhs) refer ITB Clause 4.4 A (a) 
(Upload scanned copies of certificate from Chartered Accountant) 

 
 

 
2024-2025------------- 
2023-2024 ----------- 
2022-2023 ----------- 
2021-2022 ------------- 
2020-2021------------- 
 
 
 
Total ---------------- 
 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor; work performed in the past as a nominated 
sub- contractor provided further that all other qualification criteria are satisfied (in the 
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 
 

Project 
Name 

Name of the 
Employer * 

Descrip
tion of 
work 

Contract 
No. 

Value of 
Contract 

(Rs. 
Crore) 

Date of 
issue of 
work 
order 

Stipulated 
period 

completion 

Actual 
date of 

completio
n 

Remarks 
explaining 

reasons 
for delay 
& work 

1 2 3 4 5 6 7 8 9 

         

 

 
* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 

Engineer or equivalent & also supply original or certified copy) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Cl 4.6 of the ITB). 
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(on letter head of bidder) 

 
(i) Existing commitments and on-going works (B)  

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e., where contract signing is 
pending) 
 

Description of 
works 

Place 
& 

State 

Name & 
Address Of 
Employer 

Date of issue 
of Letter of 
Acceptance 

(LOA) * 

Value 
Given in 

LOA 

Stipulated 
period for 

completion 

Value of 
Work During 
Completion 

period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 
N = ………………years  
B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity = AxNx2 – B 
  = Rs. ………. Lakhs 
 

Description 
of 

works 

Place &  
State 

Contract 
No. 

Name & 
Address  

of  
Employer 

Value of  
Contract 
(Rs Cr) 

Stipulated  
Period of 

Completion 

Value of  
works  

remaining  to 
be completed 

(Rs. Cr) 

Escalation  
factor 

Anticipated  
date of  

completion 
factor 

Escalated  
value of 

remaining 
work during 
completion 
on period of 

work of 
which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 
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1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B) 
(b) (i)]. The Bidder should list all the information requested below.  

 

Item of Equipment Requirement 
Availability Proposals Page no. of 

the proof 
attached 

Owned/Leased/
rented 

Nos./Capacity Age/Condition 

Tipper/Trucks      

Hydraulic Excavator      

Motor Grader      

Excavator 1.0 cum 
bucket capacity 

     

Dozer 180 HP @ 60 
cum per hr 

     

Vibratory roller      

Hot Mix Plant 
(Minimum 40-60 

Capacity) 

     

Paver Finisher      

Front end Loader      

Smooth Wheeled 
Roller 

     

Bitumen pressure 
distributer @ 1750 

sqm per hr 

     

Water Tanker      

Air Compressor      

Generator set 
(63/100/250 KVA) 

     

 
Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented 

of the above equipment’s. In case the bidder proposes to hire or take the above equipment 
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of 
these equipment’s with the company/ entity from whom the equipment’s are proposed to 
be hired on lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 
1.7 (ITB, Section -2) of the bid document. 

 
1.6 Qualification and Experience of Key Personnel required for administration and execution 

of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).  

 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
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Sl. 
No. 

Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

1. Project 
Manager 

    

2. Site Engineer     
3 Quantity 

Surveyor 
    

 
Note: The detailed and signed CVs of the Key Technical Personnel at S. No. 1 signed by the key 

personnel himself must be uploaded along with the bid. The name and educational 
qualification of other personnel should be given.  

 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
 
 
 
 
 
 

    

 
2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 

formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(Clause 4.1(i) of ITB) 

 
 

BANK CERTIFICATE 
 

This is to certify that M/s…………………………….. is a reputed company ̀ with a good financial 
standing. 
 
If the contact for the work, namely …………………………..is awarded to the above firm, we 
shall be able to provide overdraft/credit facilities to the extent of Rs………………. to meet their 
working capital requirements for executing the above contract during the contract period.  
 

 
 
 
 

------------------------- 
 
 

(Signature)  
Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT (A-1) 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 
M/s___________________________________________ has abandoned any work on 
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by 
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence and 
general reputation.  

4. The undersigned understands and agrees that further qualifying information may be requested, 
and agrees to furnish any such information at the request of the MoRTH/NHAI/PWD/NHIDCL 
and within the prescribed time.  

 
______________________________ 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

______________________________ 
 

Name of the Representative 
 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(To be notarized by Notary) 

 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s 
_______________________________________________ would invest minimum cash up to 25% 
of the value of the work during implementation of the Contract towards the working capital. 
 
 
 
 
 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 

_____________________  
Name of the Representative 

 

 
__________________________ 

Name of Firm 
 
 

______________________ 
DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 
 
 

1 I, the undersigned do hereby undertake that our firm M/s _____________________________ 

agree to abide by this bid for a period of ____________ days after the date fixed for receiving 

the same and it shall be binding on us and may be accepted at any time before the expiration 

of that period. 

 
______________________________ 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

______________________________ 
 

Name of the Representative 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(On the letter head of the bidder) 
 
 
Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 
I, the undersigned do hereby undertake that our
 firm M/s…………………………………………………………… agree to provide and 
will deploy required equipment as mentioned in the Appendix to ITB of the work 
………………………………………………………………………………………………… 
further it is  certified that the documents submitted as an evidence of availability of the key 
equipments for this work as stated in the Appendix to ITB, are genuine and correct. If anything, 
contrary to the details as submitted is found at any stage NHIDCL would be at liberty to 
debar/blacklist my firm for an appropriate period as decided by NHIDCL. 
 

________________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES,  
LOA & AGREEMENT  



Page 45 of 103 
 

 
FORM OF E-BANK GUARANTEE FOR PERFORMANCE SECURITY 

 
Contract Package No: NHIDCL/RO-Agt/T/R&R/2024-25/741 

 
To 
 
Executive Director (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura 
Email: edp-agartala@nhidcl.com  
 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description 
of Works) (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you with a Bank Guarantee for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of………………. (Amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid upto the date of expiry of the project completion period. 
 
This guarantee shall also be operatable at our …………. ….. branch at Agartala, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs. _________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
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Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 
 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 
Development Corporation Limited 
Project Account  

2 Beneficiary Bank Account No. 79901010002266 

3 Beneficiary Bank Branch  IFSC – CNRB0017990 

4 Beneficiary Bank Branch Name Agartala-II Branch 

5 Beneficiary Bank Address Canara Bank, Agartala-II Branch, 
Durga Bari Road, 1st floor above RMS 
office, Agartala, Tripura: 799001 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank…. 
 
 
Address & Telephone Number……………………………Address & Telephone 
Number…………. 
 
Date…………………………. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy) 
………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated 
in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
To, 
 
Executive Director (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD bhawan, Near Ravindra bhawan, Sakuntala, Agartala, Tripura 
Email: edp-agartala@nhidcl.com  

 
DESCRIPTION OF WORKS: One time improvement of Chandipur-Kanchanpur road of NH-44A 

from Km 75.500 to Km 86.000 in the state of Tripura in the FY 
2025-26 on item rate basis & work order basis (Balance Work). 

  
[Contract Package No.: NHIDCL/RO-Agt/T/R&R/2024-25/741 
  
Dear Sir, 
 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right 

to reject any or all application without assigning any reason. 

 
Thanking you, 

 
 

Yours faithfully, 
 
 
 
 
 

(Authorized Signatory) for and on behalf of 
 

M/s_________________________________ 
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FORM OF LETTER OF ACCEPTANCE 

 
 
No. …………………………. Dated ……….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 
execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) within 
10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract agreement failing 
which the actions as stipulated in clause-.33.3 of ITB shall be taken. 
 
 

Thanking you,  
Yours faithfully, 

 
 

 
(………………..)  
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2024_____________________ between the National Highways & Infrastructure Development Corporation 
Ltd. (hereinafter called “the Employer” of the one part and _________________ (here in after called “the 
Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 
works, viz “One time improvement of Chandipur-Kanchanpur road of NH-44A from Km 75.500 
to Km 86.000 in the state of Tripura in the FY 2025-26 on item rate basis & work order basis 
(Balance Work)”. Package No.: NHIDCL/RO-Agt/T/R&R/2024-25/741 AND WHEREAS 
pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here in after referred 
to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated ------------------ accepted the offer submitted by the Contractor for the execution and 
completion of such works and the remedying of any defects thereon, on terms and conditions in 
accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed 
to abide by all the terms of the bid, including but not limited to the amount quoted for the execution 
of Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated 
----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 
acceptance no.------------------------------------------------------ accepted the offer submitted by the 
Contractor for the execution and completion of such works and the remedying of any defects 
therein, on terms and conditions in accordance in the conditions of particular application and 
condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 
agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance, 
c) Notice to proceed with the works, 
d) Contractor's Bid,  
e) Contract Data,  
f) Conditions of Contract including Special Conditions of Contract  
g) Technical Specifications,  
h) Drawings, if any 
i) Scope of work 
j) Bill of Quantities  
k) Any other document listed in the Contract Data.  

 
3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of precedence 
of these documents shall subject to the condition of particular applications be as listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
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works and remedy any defects therein in conformity in all respect with the provisions of the 
contract.  
 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 
completion of the works and the remedying of defects therein the contract price or such other 
sum as may become payable under the provisions of the contract at the times and in the manner 
prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year first before written, signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney holder 
in the presence of: 

 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of  
National Highways & Infrastructure Development Corporation Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 
 
Binding Signature of Contractor __________________________________ 
 
For and on behalf of _______________________________________________ 
 
 
 

In the presence of In the Presence of 
1. Name: 1. Name: 

 Signature:  Signature: 

 Address:  Address: 

2. Name: 2. Name: 

 Signature:  Signature: 

 Address:  Address: 
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(SECTION-V) 
 

CONDITIONS OF CONTRACT AND 
CONTRACT DATA 
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Section V 
 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 
A. General 
 
1. Definitions  
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but 
keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is 06 months calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
 



Page 54 of 103 
 

The Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 
 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 
 
 
2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about these Conditions of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following order of priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 
4.  Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 
 
 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 
 
7. Subcontracting 
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract;   

b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data.  

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and neglects 
of any of his sub-Contractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

 
8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 
 
 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed replacement 
of technical personnel only if their relevant qualifications and experience are substantially equal 
to or better than those of the personnel stated in the Contract Data. If the personnel stated in the 
contract data are not deployed on site by the contractor, it will be treated as a breach of contract 
and action will be taken as per clause 53.  
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the Works in the Contract.  
 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 
riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 
cause due solely to the design of the Works, other than the Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted risks, 
referred to in clause 11.1, are the responsibility of the Contractor. 
 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 
to (d), in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and   
d) Personal injury or death.  
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  
 
13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be debt due.  
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.  
 
13.4 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 
 
15. Queries about the Contract Data 
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15.1 Executing Director will clarify queries on the Contract Data.  
 
16. Contractor to Construct the Works & do maintenance 
 
16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 
 
17.2  The works shall be carried out as per site condition. The work may be required to be fully executed, 
partially executed or may not be executed at all as per site condition and Engineer in charge direction. 
Therefore, no claim whatsoever from any of the selected bidders on this account shall be entertained in 
this regard 
 
 
18. Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 
 
18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.  
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 
 
21. Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 
 
22. Access to the Site 
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22.1 The Contractor shall allow access to the Site and to any place where work in connection with 
the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  

a. The Engineer  
b. The Employer 

 
23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 
 
24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and 
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by 
the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other party, 
then the Secretary General of Indian Road Congress shall appoint the arbitrator. A certified 
copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 
English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the acceptance 
of the fee structure given below by both the parties):  

 
 

S.No. Particulars   of   fee and   other 
charges 

Schedule Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 



Page 60 of 103 
 

2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other 
cities) 
(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra charges for days other than 

hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are the subject matter 
of the arbitration proceedings. 

 
 
26. Deleted 

B. Time Control 
 
27. Programme 
 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same 
as and when required. The Contractor shall submit to the Engineer for approval a programme 
within the time stipulated in the Contract Data showing the general methods, arrangements, order, 
and timing for all the activities in the Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.  
 
27.3 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the Engineer 
may withhold the amount stated in the Contract Data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  
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27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events.  
 
 
28. Extension of the Intended Completion Date 
 
28.1 The Engineer shall extend the Intended Completion Date only after the approval of 
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.  
 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date.  
 
29. Delays Ordered by the Engineer  
 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. Delay/delays totaling more than 30 days will require prior written approval of the 
Employer. 
 
30. Management Meetings  
 
30.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall 
be decided by the Engineer either at the management meeting or after the management meeting 
and stated in writing to all those who attended the meeting. 
 
 
C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 
 
32. Tests  
 
32.1 The contractor shall be solely responsible for :  

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.   

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect Liability Period. 
 
33.1   The Defects Liability Period is 06  months calculated from the Completion Date. It is the 

terms of contract that Construction of retaining wall shall be of very high standard, 
requiring no major repairs for at least 6 (Six) months after the date of completion of works. 

 
33.2 If any defects including shrinkage, cracks, and other faults appear in the work within six 

months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is 
for twelve months thereafter. The Defects Liability shall be extended for as long as defects 
remain to be corrected. 

 
33.3 Every time notice of a defect is given; the Contractor shall correct the notified defect at his 
own cost within the length of time specified by the Engineer’s notice. If the contractor is in default 
the Engineer shall cause the same to be made good by other workmen and deduct the expenses 
from any sums that may be due to the contractor. 
 
34. Uncorrected Defects 
 
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 
 
 

D. Cost Control 
35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item for the work executed.  
 
35.3 Changes in the Quantities  
 
35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities for 
the particular item by more than 25 percent provided the change exceeds 1% of initial Contract 
Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall follow the 
guidelines of the Employer to determine the changed rate.  
  
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 
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Price is exceeded by more than 15 percent, except with the Prior approval of the Employer. If 
requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 
breakdown of any rate in the Bill of Quantities.  
 
35.3.3 Change of scope due to six laning or OMT  
 
Deleted 
 
36. Variations 
 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in 
writing, Variations within the scope of the Works he considers necessary or advisable during the 
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programs produced by the Contractor. Oral orders of 
the Engineer for Variations, unless followed by written confirmation, shall not be taken into 
account. 
 
37. Payments for Variations  
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 
out such work at the same rate. This shall apply for Variations only up to the limit prescribed in 
the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the provisions of 
clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.  
 
37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works 
Department are available shall be applicable for determination of costs. If the rates for Variation 
are not specified in the SOR, the Engineer shall derive the rate from similar items in the Bill of 
Quantities.  
 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be taken. 
As far as possible, the rate analysis shall be based on the standard data book and the current 
schedule of rates of the PWD (NH) division. The decision of the Employer on the rate so 
determined shall be final and binding on the Contractor. 

 
38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 

 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement of 
the items of work executed.  

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify 
the amount to be paid to the Contractor after taking into account any credit or debit for the month 
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in question.  

39.3 The value of work executed shall be determined, based on measurements by the Engineer.  

39.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.  

39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information.  

39.7 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise, the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a period 
of sixty days as far as possible. 
 
40. Payments  

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 
shall pay the Contractor the amounts Engineer had certified within 14 days of the date of each 
certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and prices 
in the Contract.  

 
41. Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   

a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer.  
 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The Employer 
will perform such duties in regard to the deduction of such taxes at source as per applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
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43. Price Adjustment - Deleted 
 
43.1. Deleted  
 
43.2. Deleted  
 
 
44. Security Deposit / Retention Money 
 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works, subject to the condition 
that the maximum amount of Retention Money shall not exceed 5% (Five Percent) of the Contract 
Price. 
 
44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the Defects, 
if any, notified by the Engineer to the Contractor before the end of this period have been corrected.  
 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages: -   
(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount.   
(b) After the retention money has been deducted to the full value (5% of the Contract Amount).  
 
45. Liquidated Damages  
 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 

stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 
 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 
 
46. Advance Payment: Deleted  

 
47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal to three percent 
of the contract price and additional security for unbalanced bids shall be provided to the Employer 
no later than the date specified in the Letter of Acceptance and shall be issued in the form given 
in the Contract Data and by a prescribed bank. The Performance Security shall be valid until a 
date 28 days after the expiry of Defect Liability Period and the additional performance security 
for unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 
completion. The validity shall account for additional 3 months’ time to account for BG 
verification, signing of contract and start date. For unbalanced bids, an additional performance 
security shall be provided to the employer for an amount calculated as under:  
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i. Where the bid price is below 10% but not below 20% of the project cost put to 
bid, the additional performance guarantee/security percentage shall be 
incremented by 0.1% for every percentage of bid price below 10% of the project 
cost put to bid starting at 11% with the additional bid performance guarantee 
being 0.1 % and this additional performance guarantee percentage shall be 
applied on the bid price; 
 

ii. Where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the project cost  put to bid in 
addition  to 01% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price; 
 

iii. The additional performance guarantee percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage 
of the bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 
 

iv. The additional performance security shall be treated as part of the performance 
security. 

  
48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at 
their cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
49. Completion 
 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 
 
50. Taking Over  
 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 
 
51. Final Account  

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due 
to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. 
If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Final Account is still unsatisfactory after it has been 
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resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate within 56 days of receiving the Contractor’s revised account. 
 
52. Operating and Maintenance Manual 
 
52.1 DELETED 
52.2 DELETED 
53. Termination 
 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;   

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;   

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, 
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition.  

 h) if the Contractor has not completed at least thirty percent of the value of Work required 
to be completed after half of the completion period has elapsed;   

 i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.  
 
54. Payment upon Termination  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
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any payment due to the Contractor, the difference shall be a debt payable to the Employer.  
 
54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments outstanding on 
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to 
be deducted at source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer shall 
issue a certificate for the value of work done till termination, less advance payments outstanding, 
less other recoveries due in terms of contract and less taxes due to be deducted at source as per 
applicable law.  
 
55. Property  
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance work if the Contract is 
terminated because of the Contractor's default. 
 
56. Release from Performance  
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
 
F. Other Conditions of Contract 
 
57.  Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 
of all staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/ regulations.  
 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require.  
 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be notified already or that may be notified under any labour 
law in future either by the State or the Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer 
by the competent authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the Employer is caused to 
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pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance 
of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct any money due to the Contractor including from his performance security/ retention money. 
The Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 
 

58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 
 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 
 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  
 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.  
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ prescribed minimum (say 20) or more contract labour.  
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.  
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 
 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry.  
 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &  
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 
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59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this.  
 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Engineer in writing. No photograph of the works 
or any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be 
taken or permitted to be taken by the Contractor or by any of his employees or any employees of 
his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 
Videography shall be published or otherwise circulated without the approval of the Engineer in 
writing.  
 
60. The Apprenticeship Act 1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
 
 
 
 

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 
 Clause Reference 
Items marked “N/A” do not apply in this Contract. 
The Employer is: -  
National Highways and Infrastructure Development Corporation Ltd.  
1st & 2nd Floor, Tower A,   
World Trade Centre,   
Nauroji Nagar, New Delhi-110029  
 

[CL.1.1] 

Name of Authorized Representative: - 
Executive Director (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD bhawan, Near Ravindra bhawan, 
Sakuntala, Agartala, Tripura 
Email: edp-agartala@nhidcl.com 
 

 

2. The Engineer is :  
Designation: Dy. General Manager (P)/General Manager (P)  
Address: National Highways & Infrastructure Development Corporation 
Limited, PMU-Dharmanagar e-mail: Pmu.dharmanagar@nhidcl.com; 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 06 
months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 07 days after the date of issue [CL.1.1] 
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of the notice to proceed with the work. 
6. (a) The name and identification number of the contract is given in the 

table given in Bid Notice (SECTION I) 
[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union of India. 
(b) The language of the contract documents is English 

[CL.3.1] 
 

[CL.3.1] 
8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 
9. Schedule of other contractor –NIL [CL.8.1] 
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 
11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 
(b) Rupees equivalent to 5% of contract price 
(c) Rupees equivalent to 5% of contract price 
(d) Rupees 20 lakhs for multiple incidents 
And deductible as per premium rate 
 

[CL.13.1] 
 

12. Site investigation report-NIL 
13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent – 3 days before start of week; 7 days before 
start of month; 15 days before start of quarter and 28 days 
before bi-annual period concerned 
(2) Emergent Indents – Within 24 hours 
 

14. Amount to be withheld for delays in submission of updated 
programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the prescribed 
equipment relevant to items of work in BOQ is 30 days from the days 
from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion  of 
works 

For whole of work (1/2000)th of the Initial Contract 
Price, rounded off to the nearest Thousand, per 
day.  
For Sectional Completion (wherever specified, in 
item 6 of Contract Data (1/200)th of initial contract 
price for 5 km section, rounded off to the nearest 
thousand per day. 

 
      (b) Maximum limit of liquidated damages for delay in  
 completion of work.  

10 percent of the initial contract price rounded off 
to the nearest thousand. 

 

[CL.14.1] 
[CL.27.1] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.45.1] 
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17. The standard form of Performance Security acceptable to the 
Employer shall be an shall be an unconditional Bank Guarantee of the 
type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to complete 
75% of value of indented work in any 3 indents issued by the 
Engineer.  

19. The percentage to apply to the value of work not completed 
representing the Employer's additional cost for completing the work 
shall be 20%. 

[CL.47.1] 
 
 
 

[CL.53.2] 
 
 

[CL.54.1] 
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(SECTION-VI) 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
7.1 PREAMBLE:  
 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS  
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary    Technical    Specifications    shall    comprise    of    various  
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the works 
shall conform to sound engineering practice as approved by the Engineer and, in case of 
any dispute arising out of the interpretation of the above, the decision of the Engineer shall 
be final and binding on the Contractor. 
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PART - II 
 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of  
Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence.  “The trial run is to be carried out laying 

the relevant pavement material and it is not to be part of the 
permanent works.  The trial is to be carried out on prior approval of 
equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical 
literature and   other   relevant   documents   regarding   the 
performance of plant/equipment for approval prior to its purchase 
or mobilization on site.” 

 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. 

 
Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas shall be the 
responsibility of the Contractor. Materials procured from quarry sites 
and borrow areas identified by the Contractor and to be used in  
Works  must  comply  with  the  requirements  of  quality  as  
stipulated  in  the  Technical  Specifications  for  particular  item  of 
work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to 
the Engineer for the approval a programme and methodology for the 
calibration of all optical and electronic survey equipment to be used 
on site during construction of the works.  The Contractor will 
maintain calibration records for all such equipment in his site office, 
available at all times for inspection by the Engineer. 
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Clause 110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc.  
Owned by various  authorities  including  Public Undertaking an Local 
Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 

The Contractor’s programme must take into account the period of notice and 
duration of diversionary works of each body as existing at site.  The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract  and  throughout  the  period  of  the  
Works  in  order  to maintain  the  required  co-ordination.   During the period 
of the Works, the contractor shall have no objection if the public utility 
bodies and their decisions in the execution of their proposal in terms of 
programme and construction. Provided that, in the opinion of the Engineer, 
the Contractor has received reasonable notice thereof before the relevant 
alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: 
 
Clause 111.1 General 
 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other vegetation that 
are to remain within or adjacent to the works and shall use every precaution 
necessary to prevent damage or injury thereto. On  completion  of  the  
Works,  all  areas  disturbed  by  the Contractor’s  construction  activities  
shall  be  restored  in  their original condition, or as may be acceptable to the 
Engineer.  The cost of this work shall be deemed to be included in the rates 
generally. 

 
Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage at all construction 
areas, to avoid creation of stagnant water bodies especially in 
urban/industrial areas, including water in old water bodies.” 
 

Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
 

The H.M.P. should be sited at least 500m away from the nearest abitation.  
The H.M.P. shall be fitted with a dust extraction unit in order that the exhaust 
gases comply with the requirements of the relevant current emission control 
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legislation.   “All operations at plants shall be undertaken in accordance with 
all current rules and regulations protecting the environment.” 

 
Clause 111.6 Substances Hazardous to Health 
 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions.  The Engineer shall be 
given at least 6 working day’s notice of the proposed use of any herbicide or 
toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The  register  shall  
include  a  name  physical  properties  and characteristics,  chemical  
ingredients,  health  and  safety  hazard information, safe   handling   and   
storage   procedures, and emergency and first aid procedures for the product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid spillage 
of materials on public roads. 

 
Clause 111.12 After the last sentence add the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly.  All waste arising from  the  project  is  
to  be  disposed  of  in  a  manner  which  is acceptable to the State Pollution 
Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with the 
relevant requirements of current pollution control legislation. During routine 
servicing operations, the effectiveness of exhaust silencers must be checked 
and if found to be defective must be replaced.  Notwithstanding this 
requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission.  Non compliant plant is to 
be removed from site. 
 
Vehicle maintenance and refueling shall be carried out in such a fashion that 
spillage of fuels and lubricants do not contaminate the ground or nearby 
watercourse.   An “oil interceptor” shall be provided for wash down and 
refueling areas.  Fuel storage shall in proper bounded areas.  All spilt and 
collected petroleum products shall be disposed of in accordance with the 
relevant legislation. 
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Clause 111.14 Add the following New Sub-Clause: 
 

All temporary   accommodation   must   be   constructed   and maintained 
in  such  a  fashion  that  uncontaminated  water  is available for drinking, 
cooking and washing.  The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no pollution 
to the air, ground or  adjacent  watercourses  take  place  compliance  with  
relevant legislation  must  be  strictly  adhered  to  Garbage  bins  must  be 
provided  in  the  camp  and  regularly  emptied  and  the  garbage disposed 
of in a hygienic manner. Construction camps are to be sited away from 
vulnerable people and adequate health care is to be provided for the work 
force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible.  Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 
Clause 112 Arrangement For Traffic During Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3   
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan 
to the safety of pedestrians and workers at night.  Temporary diversions will 
be constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 

improvement: 
 

Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard  holder are 
not available then, treated shoulders shall be provided on the side on which 
work is not in progress.  If the existing shoulder width less than 1.5m the 
same shall be extended up to 1.5m for earth work duly compacted.  The top 
15.0cm or as directed  by  the  engineer  including  extended  shoulder  of  
1.5m width  shall  be  filled  up  by  granular  sub  base  material  duly 
bounded with binding material and compacted.   The sub base material shall 
conform to MOST specification Clause 401, the work of excavation and 
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filling of granular sub-base material so carried out shall be paid under 
relevant items of bill of quantities. The  contractor  shall  maintain  the  
bypass/diversion  during  the period  of  construction  by  way  of  watering,  
compacting,  and making  good  loss  of  sub-base  material  after  filling  
up  of  the rutting/depression etc. by additional quantity of granular sub base 
material. The items operations like maintenance, making good the loss  of  
material,  watering,  compacting,  leveling  and  dressing along  with  
additional  quantity  of  sub-base  material  shall  be considered as incidental 
to the work and no extra payment will be ade for these operations.  The 
continuous length in which such works shall be carried out would be within 
a range of 200 to 500m 
at a place. 

 
Clause 112.6  Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment of shoulders 
for earth work and granular sub-base as per Clause 112.2 above.” At the end 
of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage for 
vehicles pedestrians and livestock to and from side roads and property 
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
 

“During the day, plant and equipment working in a  position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to the 
outer end of the projection.  During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around 
such plant and equipment. At night, all plant items and similar obstructions 
shall be removed from the normal path of vehicles, to provide a lateral 
clearance of at least 6m where practicable, with a minimum clearance of 
1.2m. Plant and equipment, within 6m of the normal path of vehicles, shall 
be lit by not less than two yellow steady lamps suspended vertically from 
the point of the obstruction nearest to a traffic lane, and one yellow steady 
lamps at each end of the obstruction on the side farthest away from the 
traffic lane.” 

 
Clause 113 General Rules For the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
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“The rates in the Bill of Quantities are deemed to include the costs  
of  haulage  from  source  of  supply  to  the  site  for  all  materials 
required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
work safely including all protective clothing, barriers, earplugs etc. 

 
Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2nd line. 
 
Clause 121 Field Laboratory: 
 
Clause 121.1 Scope 
 

Delete this Clause and replace with: 
 

“The work   under   this   Clause   covers   the   provision   and maintenance 
of a fully equipped laboratory.” The equipment in the laboratory shall be as 
decided by Engineer, keeping in view of item of works prescribed in BOQ. 

 
Clause 121.2 Description 
 

Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped field 
laboratory to the satisfaction of the Engineer.  The laboratory will be located 
at a site approved by the Engineer and must be of adequate size to perform 
all the tests required under the contract including sufficient light, electric 
and water supply.  The Contractor shall provide working drawings 
incorporating all the services based on the information given in the changes 
for the approval of the Engineer prior to commencement of construction. 
An office must be provided in the laboratory for the exclusive use of the 
Engineer’s, Materials Engineer, adequate toilet and washing facilities must 
be provided. The contractor shall provide the field laboratory within one 
month from the date of the commencement of the work.  Prior to this, 
contractor must make suitable alternative arrangements for the testing of 
materials, which are acceptable to the Engineer. 
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Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 
 Engineer relevant to items of work in BOQ.  

Clause 121.3.2 For soils and aggregates  

 Delete item no. (xi) and (xii)  

Clause 121.3.5 Add New Sub-Clause:  

 For Control of Profile and Surface  

 Evenness   
 i) Theodolite 2 sets 
 ii) Precision automatic level 2 sets 
 iii) Precision staff 4 sets 
 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 
  b) Straight run cross-section 4 sets 
Steel Tape     
  a) 3 m long 4 sets 
  b) 5 m long 4 sets 
  c) 10 m long 4 sets 
  d) 20 m long 4 sets 
  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

 In addition clause 121.3 any equipment which is not mentioned in 
 this clause but which is necessary for the work for complying with 
 the  provisions  of  the  contract  and  Section  900  of  MOST 
 specifications or as required by the engineer shall be provided by 
 the contractor.  No extra payment shall be made to the contractor 
 and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following:  

 “There is no separate item in the Bill of Quantities for establishing   
and maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 
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Clause 126: Supply of Video Cassettes 
 
126.1 Description 
 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD (master 
CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as directed by 
the Engineer. It shall contain narration of the activities in English by competent narrator. The 
editing of the film and the script for narration shall be as approved by the Engineer. The CD shall 
be acceptable quality and the film shall be capable of producing colour pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 Excavation for Roadway and Drains 
 

Clause 301.3.3 Excavation – General 
 

Delete the last two sentences of last paragraph.  And add, “The 
earthwork shall be carried out as per the sequences stated in this  
contract or as directed by engineer-in-charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance with  
Table 300-2” of MOST. 

 
Clause 301.9 Rates 

 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the   roadway 
wherever considered  necessary,  rolling  the  surface  below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose  earth  that fallen into  the excavation  during  construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 
 give his permission for the placement of any fill material, provided 
 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 
 ensure correct compaction of the back fill material.  The fill is to be 
 brought up in layers not greater than 150 mm. Mass filling of 
 structures with machines will not be permitted and contractors 
 should  make  allowance  in  their  rates  for  the  methodology 
 Described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 
 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.”  
Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However,   the   Engineer   may……………..Compacted   layer 
 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  
 

“No borrow area shall be made available by the Employer for this work. 
The arrangement for the source of supply of the material for embankment 
and sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, from 
time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of 
the  
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 
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i) The Values of maximum dry density and optimum moisture content 
obtained in accordance with IS 2720 (Part 8) for each fill material he intends 
to use.   

ii) The graphs showing values of density against moisture content from which 
each of the values in (i) above of the maximum dry density and optimum 
moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.”  

 
Clause 305.3 Construction Operations 
 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 
 

Delete  “where  necessary”  in  the  first  sentence  of  the  first  
paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may  

be”. 
 
Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
 

“Only vibratory rollers of not less than 8 – 10 ton static weight with 
plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under special  

condition. 
   
Clause 305.4.1 Add new para after para 1 as under: 
 

“The earthwork for widening the existing road embankment and shoulders 
shall be carried out in layers duly compacted. On completion of earth work 
to the required height the triangular portion on the sloping face of the layers 
shall be cut in such a manner that the specified slope is achieved.  This 
operation is incidental to work and no extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 
 

“In the case of high embankments, the Contractor shall use the material 
from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

 
Clause 306.4 Measurement for Payment 
 

Substitute the Clause 306.4 as follows: 
 

“All temporary sedimentation and pollution control works shall be  
deemed as incidental to the earthwork and other items of work 
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and as such no separate payment shall be made for the same.” 
 
Clause 306.5 Rate 
 

This Clause is deleted. 
 
Clause 307 Turfing with sods. 
 
Clause 307.5 Add “(iii) application of top soil” after (ii).  Delete “the contract unit rate 

for application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 

Add at the end of third paragraph:  
Metal grates for sumps on concrete lined surface drains shall be heavy duty 
(trafficable by commercial vehicle) proprietary products with gaps between 
bars no greater than 26mm. The Contractor shall submit proposals for 
grating to the Engineer for approval before commencing construction of the 
sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface  drains  not  lined  shall  be  included  in  the  items  for excavation 
for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and metal 
grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1 Scope 
 

The work shall consist of excavation, removal, filling and satisfactory 
disposal of all materials necessary for the area to be leveled and dressed in 
line, grades as directed by the Engineer.  It shall include cutting and filling 
the ground in all type of soil where variation of existing ground level is + 
30 cm or less.  It will also include the grubbing of the existing rank 
vegetation and clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 
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The engineer shall identify the area where leveling and dressing is to be 
carried out.  The clearing and grubbing of rank vegetation and  undergrowth 
shall be carried out as per clause 201.1.  If the stagnant water is existing on 
the side, the same shall be pumped / bailed out. The area shall be kept dry 
throughout the operation of leveling and dressing. The leveling and dressing 
shall be carried out by excavating the high area and filling the low area with 
the excavated material in proper slope. This operation will be carried out 
manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 
 

The measurement shall be made for the area to be leveled and dressed in 
Sqm. 

 
Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete 
the work.   

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m.   

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 
Clause 401.4.1  Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved 

by Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the maximum 
thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory roller 
of minimum 80 to 100 KN static weight with plain drum or pad foot drum 
of heavy pneumatic tyre roller of minimum 200 to 300 KN weight having a 
minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of 
achieving the required compaction. Rolling shall commence at the lower 
edge and proceed towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall commence at the 
edges and proceed towards the crown for portions having cross falls on both 
sides.” 
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Clause 401.7 Measurement for payment:  

 Add paragraph 3 as under:  

 For carrying out full depth repair and/or reconstruction of road 
 pavement, if the granular sub-base materials laid on the shoulders 
 for  diversion  of  traffic  (as  per  clause  112)  is  required  to  be 
 scarified/removed and re-laid after compensating the loss during 
 handling and by movement of traffic on completion of Full depth 
 repair/reconstruction  of  road  pavement,  this  operation  shall  be 
 considered incidental to the work of providing granular sub-base 
 and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

 Coarse aggregate shall be either crushed or broken stone.  The 
 aggregates shall conform to the physical requirements set-forth in 
 Table 400-6.  The type and size range of the aggregate shall be 
 specified in the contract or shall be as specified by the Engineer. 
 If the water absorption value of the coarse aggregates is greater 
 than 2 percent, the soundness test shall be carried out on the 
 material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 Delete in first para “three wheeled rollers80 to 100 kN 
 capacity or tandem or”  
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 
Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction procedures 
and using such equipment as may be appropriate to the specified type of 
material and thickness of the course manually/machine paid as approved by 
the engineer-in-charge. The method of providing profile corrective course 
shall be approved by the engineer-in-charge. 
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Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is to be laid  
shall  be  thoroughly  swept  clean  of  dust  and  any  other extraneous 
material using mechanical broom and dust collected removed or blown of 
using compressed air except in places where technical means cannot reach.   
A prime coat conforming to Clause  502  shall  be  applied  prior  to  laying  
profile  corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 
 
Clause 501.8.3.4.1    This clause shall read as under: 
 

“The surface on which profile corrective course is to be laid shall be  
thoroughly  swept  clean  of  dust  and  any  other  extraneous material using 
mechanical broom and dust collected removed or blown off  using  
compressed  air  except  in  places  where mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, 
the profile corrective course  with  materials  as  per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base : 
 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 
 
Clause 503 Tack Coat 
 
Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 
 
Clause 504 Bituminous Macadam : 
 
Clause 504.2 Materials 
 
Clause 504..2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 
 
Clause  507& 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 
These clauses stand amended to the extent that the rate shall cover the provision of bitumen in the 
mix as per job mix formula. No variation in the rate for this item will be admissible on account of 
quantity of bitumen used. 
 
Clause 801 
 
 
801 TRAFFIC SIGNS 

 
801.1 GENERAL  

 
801.1 The colour, configuration, size and location of all traffic signs for highways (otherthan 
Expressways for which the size of the signs, letters and their placement shall be as specified in 
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall 
be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on the 
drawings. In the absence of any details or for any missing details (for example, chevron signs 
etc.), the signs shall be provided in accordance with international standards and/or as directed by 
the Engineer. 

 
801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or 
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro-prismatic 
type reflective as per IRC:67:2010.  
 
801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured retroreflective 
sheeting comprising un metalized microprismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, 
as directed by the Engineer.  
 
801.2  Materials 
 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 
 
801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise as 
directed by the Engineer.  
 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786unless 
otherwise shown on the drawing.  
 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 
bolts, nuts, etc., shall conform to IS:1364.  
 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform to IS:226 
and IS:2062 or any other relevant IS Specifications.  
 
801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite 
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panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material 
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the 
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 
 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size ofthe sign 
and its support and shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm 
thick to withstand wind and other loads without deformation. 
 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details(thickness, etc.) 
shall be as per the approved drawings or as directed by the Engineer. 
 
801.3 Traffic Signs having Retro-Reflective Sheeting  
 
801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist of the 
white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be 
new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting 
or curling and shall have negligible shrinkage or expansion. A certificate of having tested the 
sheeting for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, 
linear removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 
weathering and its having passed these tests shall be obtained from a Government Laboratory, by 
the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering 
Grade material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-
prismatic Grade retro-reflective element material as given in Clause below 
 
801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically 

manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of 
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and 
water and in dry condition shall have the minimum co-efficient of retro reflection (determined in 
accordance with ASTM D 4956-09) as indicated in Table 800 
 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 
Grade SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown 
Florescent 

yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 
0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 
0.5° -4° 420 315 150 42 63 19 13 340 250 125 
0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 
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A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2).   

B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order.  

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro reflection 
indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 percent of its 
original retro-reflectance. 

 
801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall 
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same type 
of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 
printing shall be processed and finished with materials and in a manner specified by the sheeting 
manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.) 
and borders shall be cut-out from durable transparent overlay film or cut out from same reflective 
sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the 
manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable 
transparent overlay film shall be covered under the warranty period of the sheeting type, issued by 
the sheeting manufacturer 

 
801.3.4 For screen-printed transparent coloured areas on white sheeting, the coefficient of retro-
reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 as 
applicable. 

 
801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective 
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-
reflective sheeting. 

 
801.3.5 Color: Unless otherwise specified, the general color scheme and properties shall 
be as stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue 
when viewed in day light or under normal headlights at night and in inclement weather conditions.  

 
801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean 
surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner 
recommended by the sheeting manufacturer. The adhesive shall be protected by an easily 
removable liner (removable by peeling without soaking in water or other solvent) and shall be 
suitable for the type of material of the base plate used for the sign. The adhesive shall form a 
durable bond to smooth, corrosion and weather resistant surface of the base plate such that it shall 
not be possible to remove the sheeting from the sign "base in one piece by use of sharp instrument. 
In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with 
the manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other 
preparation for adhesive shall be applied strictly in accordance with the manufacturer's 
instructions.  
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801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting 
shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre-coated with 
aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of 
material used for the sign and should thoroughly bond with that material.  
 
801. 3.8 Fabrication 

 
801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by 
acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a 
smooth plain surface before the application of retro-reflective sheeting. If the surface is rough, 
approved surface primer may be used. After cleaning, metal shall not be handled, except by 
suitable device or clean canvas gloves, between all cleaning and preparation operation and 
application of reflective sheeting/primer. There shall be no opportunity for the substrate to come 
in contact with grease, oil or other contaminants prior to the application of retro-reflective sheeting.  

 
801.3.8.2 Complete sheets of the material shall be used on the signs except where it is 
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less 
than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing shall be 
used. The material shall cover the sign surface evenly and shall be free from twists, cracks and 
folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in the manner 
specified by the manufacturer.  

 
801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 
warranty for satisfactory field performance including stipulated retro-reflectance of the retro-
reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade and 
a five year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In 
addition, a ten year, seven year and a five year warranty for satisfactory In-field performance of 
the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and 
engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their 
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and 
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and 
certification that the signs and materials supplied against the assigned work meets all the stipulated 
requirements and carry the stipulated warranty and that the contractor/supplier is the authorized 
converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of warranty. 
The warranty shall also cover the replacement obligation by the sheeting manufacturer as well as 
contractor for replacement/repair/restoration of the retro-reflective efficiency. 
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A certificate in original shall be given by the sheeting manufacturer that its offered retro-reflective 
sheeting has been tested for various parameters such as co-efficient of retro-reflection, day/night 
time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact resistance, 
specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be carried out 
by a Government Laboratory in accordance with various ASTM procedures and the results must 
show that the sheeting have passed the requirements for all the above mentioned parameters. A 
copy of the test reports shall be attached with the certificate. 
 
801.4 Installation  
 
801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes 
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow 
Section conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
constructed as to hold these in a proper and permanent position against the normal storm wind 
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted 
on a single post, and for greater area two or more supports shall be provided. Post-end(s) shall be 
firmly fixed to the ground by means of properly designed foundation. The work of foundation shall 
conform to relevant Specifications as specified. 
 
801.4.2 All components of signs (including its back side) and supports, other than the 
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with 
two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall 
be painted with protective paint.  

 
801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts shall 
be furred over with a hammer to prevent removal.  
 
801.5 Measurements for Payment  

 
The measurement of standard cautionary, mandatory and information signs shall be in numbers of 
different types of signs supplied and fixed, while for direction and place identification signs, these 
shall be measured by area in square, metres. 
 
801.6. Rate  

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including all 
materials, installing it at the site furnishing of necessary test certificates, warranty and incidentals 
to complete the work in accordance with these Specifications. 
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it 
must be deposited to the PD. 
 

 
802 OVERHEAD SIGNS 
 
802.1 General  
 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 
where the situation so warrants for proper information and guidance of the road users. The 
following conditions may be considered while deciding about the provision of overhead signs:  

 Traffic volume at or near capacity  
 

 Complex interchange design   

 Three or more lanes in each direction  
 

 Restricted sight distance  
 

 Closely spaced interchanges  

 
 Multi.-lane exits   

 Large percentage of commercial vehicles  
 
 High speed traffic  

 
804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
804.1 General   

The work cover the providing and mixing of reflective pavement marker (RPM) or road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to the 
direction from which it came.  

 
804.2 Material  

 
804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene 

Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene 
Styrene(ABS) or any other suitable material approved by the Engineer. The markers 
shall support a load of 13635 kg tested in accordance with ASTM D 4280.  

 
804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic  

cubes capable of providing total internal reflection of the light entering the lens face. 
Lenses shall be molded of methyl merthcrylate conforming to ASTMD 788 or 
equivalent. 

 
804.3  Design  

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area 
of each retro-reflecting surface shall not be less than 13.0 sqcm. 

 
804.4  Optical Performance 

 
804.4.1Unidirectional and bi-directional studs 

 
Each reflector or combination of reflectors on each face of the stud shall have a 
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Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 

 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  
Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15                  7.5 3 

 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors when 

the reflecting road stud is installed in horizontal road surface. 
 

2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall 
be considered to be included in category „B‟. 

 
804.5  Tests 

 
804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTM 

E   
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:   
873 – Part 4:1973.  

 
804.5.2 Under test conditions, a stud shall not be considered to fail the photometric 

requirements if the measured C.I.L at any one position of measurement is less than the 
values specified in Table 800-12 or 800-13 provided that  

   (i) the value is not less than 80% of the specified minimum, and   
   (ii) the average of the left and right measurements for the specific angle is greater 

than the specified minimum.  
 

804.6  Solar Powered Road Markers (Solar Studs) 
 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or combination 
as directed by the Engineer. Its water resistance shall meet the requirements of IP 65 in accordance 
with IS:12063:1987 Category 2 for protection against water ingress. The dimentsions of solar 
studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to 
provide long visibility from a distance of more than 800m. Its flashing rate shall not be less than 
1 Hz. Its should be able to give the prescribed performance in the temperature range of -400C to 
+550C. Its life shall be not less than 3 years. 
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804.7 Fixing of Reflective Markers 
 

804.7.1 Requirements 
  

The enveloping profile of the head shall be smooth and the studs shall not present any sharp edges 
in traffic. The reflective portions of the studs shall be free from crevice or ledges where dirt might 
accumulate. All road studs shall be legibly market with the name, trademark or other means of 
identification of the manufacturer. Marker height shall not exceed 20 mm. Marker width shall not 
exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the bottom of the marker 
is configured, the outermost faces of the configurations shall not deviate more than 1.3 mm from 
a flat surface. All road studs shall be legibly marked with the name, trade mark or other means of 
identification of the manufacturer. 

 
804.7.2 Placement 

 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if 
the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has been 
opened to traffic for al period of not less than 14 hours. The portions of the highway surface, to 
which the marker is to be bonded by the adhesive, shall be free of dirt, curing compound, grease, 
oil, moisture, loose or unsound layers, paint and any other material which would adversely affect 
the bond of the adhesive. The adhesive shall be placed uniformly on the cleaned pavement surface 
or on the bottom of the marker in a quantity sufficient to result in complete coverage of the area 
of contact of the marker with no voids present and with a slight excess after the marker has been 
lightly pressed in place. For epoxy installations, excess adhesive around the edge of the marker, 
excess adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be 
immediately removed. 
 
804.7.3 Warranty and durability 
  
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same to 
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished 
road marker shall also be given by the contractor who carried out the work of fixing of reflective 
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity 
compared to stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 
 
804.8 Measurement for Payment   
The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed.  
 
804.9 Rate   
The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 
out the work at site conforming to the specifications complete as per approved drawings or as 
directed by the Engineer. 
 
 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and 
it must be deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 
 

Amend the clause 901.10 as under: 
 

Clause 901.10  For bitumen, cutback, emulsion, mild steel, cement and other similar 
material where essential tests are to be carried out at the 
manufacture‟s plant or at laboratories other than the site laboratory, 
the cost of samples, sampling, testing, and furnishing of the test 
certificates shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its quality 
shall be as per the Table 900-4 of MOST Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 
 

Clause 1014.3 Aggregates 
 

The following shall be added at the end of the Clause: “Aggregates 
shall be stockpiled in a manner that will avoid segregation, 
contamination by foreign materials and intermixing of various sizes 
of aggregates.” 

 
 

SECTION 3002- RESTORATION OF RAIN CUTS: 
 
          Clause 3002.4   Amend this as under: 
 

“The earth works for restoration of rain cuts shall be measured in 
cum.” 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
(NHIDCL) hereinafter referred  to as "The Principal" (which expression, unless repugnant to
 the    context thereof, shall mean and    include    its legal representatives, heirs and assigns) 

AND 

................................................hereinafter referred  to as "The Bidder/Contractor" (which 
expression, unless repugnant to the context thereof, shall mean and include its legal representatives, 
heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for (Name of the 
contract) (herein after referred to as the 'Project'). The Principal necessarily requires full 
compliance with all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor (IEM), who 
will monitor the tender process and the execution of the contract for compliance with the Integrity Pact 
by all parties concerned, for all works covered in the Project. 

Section1-CommitmentsofthePrincipal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 

a. No employee of the Principal, personally or through family members or through any other 
channel, will in connection with the tender for or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit, which 
the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender process, provide to 
all Contractor(s)/Bidder(s) the same information and will not provide to any 
Contractor( s )/Bidder( s), confidential/additional information through which the 
Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons .The Principal 
shall obtain bids from only those parties who have been short-listed or pre qualified or 
through a process of open advertisement/web publishing or any combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, Contractor(s) and/or
 Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and subject to its 
discretion, can additionally initiate disciplinary actions. 

 

(3) The Principal will enter in to agreements with identical conditions with all 
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project. 

( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the range of 
Rs.50 Crore and above, who do not sign this Pact or violate its provisions. 

 

 

Section 2: Commitments of the Bidder(s)/Contractor(s) 
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(1) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm offer, 
promise or give to any of the Principal's employees involved in the tender process or the 
execution of the contract any material or other benefit which he/she is not legally entitled 
to, in order to obtain in exchange any advantage, of any kind whatsoever, during the 
tender process or during the execution of the contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any undisclosed 
agreement or understanding, whether formal or in formal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or 
personal gain, or pass on to others, any information or document provided by the principal 
as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly, the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further 
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed    by the    Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all 
the payments made to the Indian agent/representative have to be in Indian Rupees only. 
Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed and marked 
as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/or exclusion from future contracts. 

(1) If the Bidder(s)/ Contractor(s),before awarding the Project or during execution has 
committed a transgression by violating Section2 above or in any other form so as to put his 
reliability or credibility in question, the Principal, at its sole discretion, is entitled to 
disqualify the Bidder(s)/Contractor(s) from the tender process or terminate the contract, if 
already awarded, for that reason, without prejudice to any other legal rights or remedies 
available to the Principal under     the relevant clauses of GCC/SCC of the 
tender/contract. 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of 
any of the terms under Section2 above or in any other form such as to put his reliability or 
credibility into question,    the Principal will also been titled to exclude such 
Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition and 
duration of the exclusion will be determined by the Principal, keeping in view the severity of 
the transgression. The severity will be determined by the circumstances of the case, in 
particular, the number of transgressions and/or the amount of the damage. 

(3) Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact that the 
contractor has committed a transgression, through a violation of any of the terms under 
Section 2 above or any other term(s) of this Pact, during the execution of contract, the Principal 
will be entitled to exclude the contractor from further tender/contract award processes. 
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(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum period 
of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the 
damage to the Principal caused by him and has installed a suitable corruption prevention 
system, the Principal may, at its sole discretion, revoke or reduce the exclusion period before 
the expiry of the period of such exclusion. 

 
Section 4: Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior 
to the awarding of the Project according to Section 3, the Earnest Money Deposit (BID 
SECURITY)/ Bid Security furnished, if any, along with the offer, as per terms of the 
Invitation of Tender, shall also  be forfeited. The Bidder(s)/Contractor(s)understands and 
agrees that this will be in addition  to the disqualification and exclusion of the Contractor 
(s)/Bidder(s) as may be imposed by the Principal, in terms of Section 3above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the 
contractaccordingtoSection3, or if the Principal is entitled to terminate the contract according 
to Section3, the Security Deposit/Performance Bank Guarantee furnished by the 
contractor, if any, as per the terms of the NIT/Contract shall be forfeited without prejudice 
to any other legal rights and remedies available to the Principal under the relevant clauses of 
General/ Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of Section3 
above. Understands and agrees that this will disqualification and exclusion of the maybe 
imposed by the Principal in 

 
Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) here in declare that it has committed no transgressions in the 
last 3 years with any other Company in any country conforming to the anticorruption 
approach as detailed herein or with government/any other Public Sector Enterprise in India 
that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is 
found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, 
he can be disqualified from the tender process or if, as the case maybe, that the Contract, is 
already awarded, it will be terminated for such reason and the Bidder(s)/Contractor(s) can 
be blacklisted in terms of Section 3above. 

 
Section 6: Independent External Monitor/Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs.50 Crore and above, 
appoint competent and credible Independent External Monitor(s) with clearance from 
Central Vigilance Commission. The Monitor shall review independently, the cases 
referred to it to assess whether and to what extent the parties concerned comply with the 
obligations under this Integrity    Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/non-
compliance is to be lodged by the aggrieved party with  the Nodal Officer only, as shall be 
appointed by the MD, NHIDCL. The Nodal Officer shall refer the complaint/non-
compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 
parties and will perform its functions neutrally and independently. The Monitor shall 
report to the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 
without restriction, all Project documentation of the Principal including that provided by 
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the Contractor. The Contractor will also grant the Monitor, upon his/her request and 
demonstration of a valid interest, unrestricted and unconditional access to its project 
documentation. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder (s) /Contractor(s) with confidentiality. 

 

(5) The Principal will provide to the Monitor, sufficient information about all meetings 
among the parties related to the Project, provided such meetings could have an impact on 
the contractual relations between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform 
the Principal and request the Principal to discontinue and/or take corrective action, or to 
take other relevant action (s). The Monitor can in this regard submit non-binding 
recommendations. However, beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner and/or refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks from 
the date of reference or intimation to it and, should the occasion arise, submit proposals 
for corrective actions for the violation or the breaches of the provisions of the agreement 
noticed by the Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the reasonable 
time taken visible action to proceed against such offence or reported it to the Chief 
Vigilance Officer, the Monitor may also transmit this information directly to the Chief 
Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both singular and 
plural forms. 

 
Section 7:  Criminal Contractor(s)/charges against violating Bidder(s) /Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or 
a representative or an associate of a Bidder/Contractor, which constitutes a criminal 
offence under the IPC/PC Act, or if the Principal has substantive suspicion in this regard, 
the Principal will forth within form the same to the Chief Vigilance Officer, 
NHIDCL/MD. 

 
Section 8: Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The Pact shall 
expire, in case of the Contractor(s), 3(three) months after the last payment under the 
Contract is made and in case of the unsuccessful Bidder(s), 2 (two) months after the 
contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is  discharged/determined 
by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the 
completion of the Project and/or the last payment under the Contract having been 
made, if any transgression/violation of the terms of this Pact comes/is brought to the notice 
of the Principal,  it may, subject to its discretion, blacklist and/or exclude such 
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal 
right or remedy so available to the Principal. 

 
Section 9: Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. New Delhi. 
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(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be 
signed by all partners or consortium members. 

(4) Should one or several provisions of this Agreement turn out to be invalid, the remainder 
of this Agreement shall remain valid and binding. In such a case, the parties will strive to 
come to an Agreement in accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or 
his/her, as the case maybe. 

 
 
 
 
 
(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor) 

 
(Office Seal) (Office Seal) 

 
 
Place-          Place-  
 

 
Date-        Date- 
 

  
 
Witness1: 

 
(Name & Address) 

 
 

Witness2: 
 

(Name & Address) 
 


