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SECTION – 1  

NOTICE INVITING TENDER 
  

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION – 1 
  

NOTICE INVITING TENDER 
  
  

Availability of bid documents on website from 23-12-2025 (17:00 Hrs) to 12-01-2026 (upto 17:00 
Hrs) 

 Date of Pre-bid meeting: 29-12-2025 (at 17:00 Hrs) 
        Date of reply of Pre-bid queries: 02-01-2026 (at 17:00 Hrs) 
        Last date for online submission of the Bid is 12-01-2026 (upto 17:00 Hrs) 

Dead line for physical submission of original documents and bid: 12-01-2026 (upto 17:00 Hrs) 
  

Opening of technical bids: 13-01-2026 (at 17:00 Hrs.) 
Opening of financial bids: To be intimated later on. 

Validity of bids: 120 Days from the Bid Due Date. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
  

NOTICE INVITING TENDER 
  
NHIDCL/RO-SHG/Ranikor-Maheshkhola-Baghmara /SH-4/2025/01/                            Dated:23.12.2025         
   
The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”) is engaged in 
the development of National Highways and as part of this endeavour, “the Authority” hereby invite bids in 
item rate contract through e-tendering from experienced firms/organizations for construction works and 
activities for the following sections of SH-04 road: 
  

Sr. 
No. 

 
Section Length  

(mtr) 

Estimated Cost 
(Rs. Lacs) 

Bid 
Security 

(Rs. Lac) 

Contract 
Duration &Defect l

iability period  

  Construction of Gabion type Br
east Wall at different locations o
f Ranikor Moheshkhola Baghm
ara road (SH-04) from Km 30.0
00 (Nongjri) to Km 129.385 (B
aghmara) in the State of Megha
laya in FY 2025-26  

(Item Rate Basis). 

1725 409.95 
(Inclusive of all tax
es & excluding GST
) 

  
 

 
 

8.20 
  

03 Months (Co
nstruction) + 

05 Years (DLP) 
  

 

1.  

        

          

  

Cost of Bid Documents (Non-Refundable): Rs. 11,800/- (Non-Refundable) in the form of 
RTGS/NEFT/DD in favour of Executive Director (P), NHIDCL payable at Shillong, in 
establishment account of RO Shillong as mentioned below: 

 
Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL ESTABLISHMENT 

2 Beneficiary Bank Account No. 94001010007575 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

  

e-Tender Processing fee (Non-Refundable): NIL  

 

 

 

 

 

 

 

 

 



2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding 
firm / contractor for above work are mentioned as under: - 

 
Average Annual Turn-over during last 3 years 

Work of similar nature during last 5 years 

  
  
  
Minimum Average Annual Turnover 
Rs. 409.95 lac (estimated cost of work) 
  

Experience in successfully completing or 

substantially completing contracts of 

highway/road construction/maintenance works, 

which will be in the following manner: 

Single similar work of Rs. 204.97 lac 

(minimum 50% of estimated cost of work) 

or 

Two similar works each of Rs. 143.48  lac 

(minimum 35% of estimated cost of work)  

or 

three similar works each of Rs. 102.49 lac 

(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the Construction of works as specified in the bid documents. 
4. To participate in the e-bid submission, it is mandatory for the Bidders to get registered their firm 

with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password which 
has to be obtained free of cost. Following may kindly be noted: 

a. Registration with e-procurement portal should be valid at least up to the date of submission 
of BID. 

b. BIDs can be submitted only during the validity of registration.  

The Bidders shall update their project and other details on the portal on a regular basis and 
apply to the tenders via the portal.  

5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP 
website (https://eprocure.gov.in/eprocure/app) and NHIDCL website www.nhidcl.com from 23-
12-2025 (at 17:00 Hrs.) to 12-01-2026 (upto 17:00 Hrs). The amendments/ clarification to the 
Bid Document, if any, will be hosted on the above website. 

The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. Rs. 
11,800/- in the form of RTGS/NEFT/Demand in favour of Executive director (P), NHIDCL 
payable at Shillong (Non-Refundable). Failure to submit either of the above will result in 
rejection of bids. 

  

6. The Bid should be submitted online in the prescribed form at given on the website. No other mode 

of submission is acceptable. 



7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In case 

authorized signatory holding Power of Attorney and Digital Signatory are not the same, the bid 

shall be considered non-responsive. 

8. The last date for online submission of the Bid is 12-01-2026 (17:00 Hrs). (as mentioned on the e-
portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP 
e-procurement portal within the above deadline.  

The bids would be opened 13-01-2026 (at 17.00 Hrs) online at Regional office, National Highways 
& Infrastructure Development Corporation Limited, 2nd Floor, AD Residency, Nongmynsong, 
Langkyrding, Near Community Hall, Meghalaya, Shillong-793019 on the date and time as 
mentioned above. However, such representatives shall be allowed to attend the opening of the bids 
only if they produce letter of authority on the letterhead of the bidder, at the time of opening of bids 
as mentioned above. 

9. The amount of Bid Security/Earnest Money is Rs. 8.20 lacs, to be submitted in the form of 
RTGS/NEFT/Demand Draft in favour of Executive Director (P), NHIDCL payable at 
Shillong, in Project account of RO Shillong  as mentioned below (any other form will 
not be acceptable) of any scheduled commercial bank approved by RBI having a net worth of not 
less than Rs.500 crore as per the latest annual report of the bank and must be in the name of the 
Employer. In case of foreign bank (issued by a branch in India) the net worth in respect of the 
Indian operations shall only be taken into account. It shall be valid for 45 days beyond the validity 
of the bid. Any bid having bid security for lesser value and shorter validity period shall be treated 
as Non-responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-
RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 of Section-2). 

Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No.94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch 

Name 
Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 

10. The period of validity of bid is 120 days from the deadline of submission of bid. 
11. No JV shall be allowed in the Biding and only sole bidders are allowed. 

 
12. Points of Attention for submission of Bid. 
 
(i)  All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory 
Auditor should be made available through UDIN verifications and the Statutory Auditor should 
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of 
Qualification requirements of Bidder as per RFP clause 4.4. 

 
(ii)  The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement for 
‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the details of 
location(s) at which the local value addition is made in both Technical as well as Financial Bid. In 
case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-Local 
Supplier’. 



 

(iii) Please note that selection of bidder shall be guided by the ‘Self Certification’ on Local  Content 
in accordance with Cl. 23.7 of RFP. 

 
(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per Cl. 4.3 B (c)(v) of RFP 
along with Technical Bid. 

 

For any clarification, the office of the undersigned may be contacted. 

Officer In-charge 
General Manager (P) 
RO-Shillong, NHIDCL, 
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

SECTION-2 
  

INSTRUCTIONS TO BIDDERS (ITB)  
AND APPENDIX TO ITB 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION - 2 
INSTRUCTIONS TO BIDDERS (ITB) 

                                                               TABLE OF CLAUSES 
  

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders   E. Bid Opening, Clarification of Bids and 
Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids And 
Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination         of        Bids        and 
Determination of Responsiveness 

  B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation     and     Comparison     of 
Financial Bids 

9. Clarifications on Bidding 
Documents 

  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 

  C. Preparation of Bids 30. Employer’s Right to Accept any Bid and to 
Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment   G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ Bid Security/ 
Forfeiture/ Debarment 

  H. Labour Laws and Fundamental 
Breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental     Breach     and    other 
Obligations 

19. Marking of Bids   Appendix to ITB 

 

 



A.      GENERAL 

 
1.  Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Item Rate bids through the process 
of e-tendering for works as described in these documents and referred to as “the Works”. The name 
and identification number of the Works is as defined in the Appendix to ITB. 

1.2  The successful Bidder will be expected to complete the Works by the intended Completion 
Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2.    Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 
  
3.    Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in Clause 4 of ITB. 
  
3.2 Any entity which has been black listed or barred by the Central or any State Government or 
any public sector undertaking, autonomous body or any authority under the Central or State 
Government, from participating in any project, and the bar subsists as on the date of Application shall 
not be eligible to submit the bid. 
 
4.    Qualification of the Bidder 

4.1  All bidders shall furnish the following information and documents with their Bids in Section-
3, Qualification Information, unless otherwise stated in the Appendix to ITB. 

a)  Scanned copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; scanned copy of written power of attorney of the 
signatory of the Bid to commit the Bidder; and original copy of Written Power of Attorney to be 
submitted in the envelope of physical form (refer Clause12.2of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and maintenance 
works performed for each of the last three years. 

c)  Scanned copy of experience certificate in works of a similar nature and size for each of the 
last five years with certificates from the concerned officer of the rank of Executive Engineer or 
equivalent or higher. 

d)  Scanned copy of evidence of availability of owned items of construction and maintenance 
equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 
having the qualifications defined in Clause 4.3B (b)(ii). 
  

f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
Chartered Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five years 
in which the Bidder is involved, the parties concerned, the disputed amount, and the present status. 

h)  Undertaking that the bidder is not affiliated to the firm or entity that has been hired or 
employed by the Employer for preparation of bid documents or to supervise the contract. 



i)    Scanned copy of undertaking that the bidder will be able to invest minimum cash up to 25 
% of contract value of work, during implementation of work. 

j)  A Bidder is required to submit, along with its technical BID, a self-certification that the item 
offered meets the local content requirement for ‘Class-I local Supplier’/’Class-II local Supplier’, as 
the case may be. The self-certification shall also have details of the locations(s) at which the local 
value addition is made. In case, bidder has not submitted the aforesaid certification, the bidder will 
be treated as ‘Non-local Supplier’ 

k) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non-local 
Supplier are defined as under. 

i)     Class-I local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for ‘Class-I 
local Supplier’ under this RFP. The ‘local content’ requirement to categorize a supplier as 
‘Class-I local Supplier’ is minimum 50%. 

ii)  Class-II local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for ‘Class-
II local Supplier’ under this RFP. The ‘local content’ requirement to categorize a suppler as 
‘Class-II local Suppler’ is minimum 20%. 

iii)  Non-local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-II local 
Supplier’ under this RFP. 

iv)  Local content’ means the amount of value added in India which shall be the total 
value of item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in percent. 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local Supplier’/‘Class-II 
local Supplier’ shall provide a certificate from the statutory auditor or cost auditor of the company 
(in case of companies) or from a practicing-chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content. 

4.2                           Bids from joint ventures/consortiums are not allowed. 

4.3  A  To qualify for award of the contract, each bidder in its name should have the following: - 

a) achieved a minimum average annual financial turnover (in all classes of civil engineering 
construction and maintenance works only) equal to the amount indicated in NIT during last three 
years ending 31st March of the previous financial year duly certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor or as a partner of 
JV for similar works during last five years ending last day of month previous to the one in which bids are 
invited, either of the following: 

i. three similar completed works costing not less than amount equal to Rs. 102.49 lac each.  

ii. two similar completed works costing not less than amount equal to Rs. 143.48 lac each. 

iii. one similar completed work costing not less than amount equal to Rs. 204.97 lac. 

iv. the similar work constitutes contracts of highway/road construction/maintenance works. 

 

 
 



The following escalation factors shall be used to bring the value of such completed works to the level of 
current financial year: 

 

Year Before                                                    Multiplying Factor 
2024-25..........................................................................1.1 
2023-24 .........................................................................1.21 
2022-23 .........................................................................1.33 
2021-22 .........................................................................1.46 
2020-21 .........................................................................1.61 
 

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information furnished 
with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 

Failure to submit the certificates/ documents as specified above shall make the bid non-responsive. 
  

(b)  Each bidder must demonstrate for this work: 

i)              Evidence of availability of owned key equipment for this work as stated in the Appendix 
to ITB. 

ii)            Availability of personnel with qualification and experience as stated in the Appendix to 
ITB. 

 

4.4          Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where, 
  
A = Maximum value of civil engineering works executed in any one year during the last three years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e., 2025-26) taking into account the 
completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 

 
B = Value (escalation factor as specified in this section shall be used to bring the value to the level of 
current financial year i.e., 2025-26) of existing commitments and on-going works to be completed during 
the next 1 year (period of completion of the works for which bid is invited) and Value of existing 
commitments, works for which the bidder has emerged as the winner of the bids or ongoing works to be 
completed during the period of completion of the works for which BID is invited. For the sake of 
clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA 
has not been issued as on the day before opening the financial bids shall also be considered while calculating 
value of B 

 
 
 
 



 Note: 
 
The Statement showing the value of all existing commitments, works for which the 
contractor has emerged as the winner of the bid as given by bidder and ongoing works as 
well as the stipulated period of completion remaining for each of the works listed should 
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive 
Engineer or equivalent in respect of EPC/M&R Projects or Concessionaire/Authorized 
Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.  
 
The amount of bonus received, if any, in EPC/M&R Projects should be countersigned by the Client or 
its Engineer-in-Charge not below the rank of Executive Engineer or equivalent in respect of EPC/M&R 
Projects. 
 

4.4.1 The Bid capacity status of the bidder to be updated as on the day before opening the 
financial bids. 

4.5      Even though the bidders meet the above qualifying criteria, they are subject to be Disqualified 
if they have: 

i)        made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or 

ii)       Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or debarring 
from work etc. 

iii)     Tampered the bid document in any manner 
5.                                   One Bid per Bidder 

5.1       Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than 
One Bid will cause such bids to be disqualified. 

6.                                   Cost of Bidding 

6.1        The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs. 

7.                               Site Visit 

7.1          The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, road 
boulder/aggregates, availability of labour etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for undertaking the construction Works. The costs of 
visiting the site shall be at the Bidder’s own expense. For this purpose, he may contact the person 
whose contact details are given in the Appendix to ITB. 
  

 

 

 

 

 

 

 



B. BIDDING DOCUMENTS 
 

8.                                Content of Bidding Documents 

8.1                            The set of bidding documents comprises the documents listed below and 
addenda (if any) issued in accordance with Clause10: 

Section 1           Notice Inviting Tender 
  

Section 2           Instructions to Bidders (ITB) and Appendix to ITB 
  

Section 3           Qualification Information 
  

Section 4           Forms of Bank Guarantees, Letter of Acceptance (LoA) and Agreement 
  

Section 5           General Conditions of Contract (GCC) and Contract Data 
  

Section 6           Addendum to General Conditions of Contract 
  

Section 7          Gabion Breast Wall Construction, Standards and Specifications for 
Construction Works, Part-I and Part II & Scope of Work 

   
Section 8           Financial Bid Form and Bill of Quantities 

  
8.2          The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in the Bid 
Documents. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to Clause 26 here of, Bids, which are not substantially responsive to the requirements 
of the Bid Documents, shall be rejected. 
 
9.    Clarifications on Bid Documents 

9.1        A prospective Bidder requiring any clarification on the Bid Documents may notify the 
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice 
inviting Tender. The Employer will respond to any such request for clarification received earlier than 
10days prior to the deadline for submission of Bids. Copies of the Employer’s response will be hosted 
on website including a description of the queries but without identifying its source. 

 
9.2                           Pre-Bid Meeting 

9.2.1     The Bidder’s authorized representative is invited to attend a pre-bid meeting, if it is indicated 
in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.2.2      The bidder is requested to   submit   any   questions   in   writing   so   as   to   reach   the 
Employer not later than one week before the meeting. 

9.2.3      Minutes of the meeting, including the text of the questions raised (without identifying the 
source of the enquiry) and the responses given will be posted without delay on website. Any 
modifications of the bid documents listed in Clause 8.1, which may become necessary as a result of 
the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through the 
minutes of the pre-bid meeting. 

9.2.4       Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 



  
10.                                              Amendment of Bidding Documents 

10.1        Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2       Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on 
e- tendering portal. Bidders are advised to keep themselves updated of all the addenda issued on e- 
tendering portal by daily checking the e-tendering portal and the Employer does not assume any 
responsibility in case the bidder fails to do so and does not take any action, if required, with respect 
to any relevant addendum. 

10.3       To give prospective bidders reasonable time to take an addendum into account in preparing 
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 
with Clause20.3. 
  
  

                                                            C.      PREPARATION OF BIDS 

11.                                Language of Bid 

11.1        All documents relating to the Bid shall be in English. 

12.                                Documents Comprising the Bid 

12.1        The e-bid submitted by the bidder shall be in two separate parts, namely, Part-I and Part-II. 
Part-I shall be named Technical Bid and shall comprise of information submitted in Section-3. Part-
II shall be named Financial Bid and shall comprise of Bill of Quantities-Bill no. 1 to 2. 

12.2        Documents to be submitted in physical form must be delivered by 12.01.2026 (up to 17:00 
Hrs.). 

Though, the scanned copies of following documents is required to be uploaded during submission of 
e-bid on the e-tendering portal, as per Clause 12.1 above, however, following original documents in 
physical form shall be submitted in a sealed envelope on or before bid due date  12.01.2026 (up to 
17:00) or before the time of submission as specified in NIT at the address indicated in Clause 20, 
duly super scribed “Name of Work, Bid Due Date and time”. Name and address of the bidder should 
also be indicated on the envelope. 

i)              Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii)            Bid Document Fee 

iii)          Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the Bid. 
iv)            Affidavit duly notarized (as per the format provided in Section-3) 

12.3        The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid. 

i)              Notice Inviting Tender 

ii)            Instructions to the Bidders and Appendix to ITB 

iii)          General Conditions of Contract and Contract Data 

iv)          Addendum to General Conditions of Contract 

v)            Gabion Breast Wall Construction, Standards and Specifications for Construction Works, Part-I 
and Part II & Scope of Work 
vi) Implementation Manual & Maintenance Intervention Level 

 



13.              Bid Prices 

13.1           The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
Bill of Quantities- Bill no. 1 to 3 submitted by the Bidder. 

13.2         The Bidder shall quote single percentage rate above/below the BoQ/ scheduled rates 
on appropriate form at enclosed as part of tender document on e-tender portal 
https://eprocure.gov.in/eprocure/app 

13.3          All duties, taxes (except GST) , royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and total bid price 
submitted by the Bidder. 

13.4        The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
And shall not be subject to adjustment. 

  
14.   Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
  

15.             Bid Validity 

15.1           Bids shall remain valid for a period of 120 days after the deadline date for bid 
submission specified in Clause20. A bid valid for a shorter period shall be rejected by the 
Employer as non- responsive. 

15.2           In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Bidders may extend the period of validity for a specified additional period. 
The request and the Bidders’ responses shall be made in writing. A Bidder may refuse the request 
without forfeiting his bid security. A Bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause16 in all respects. 

  
16.              Earnest Money/Bid Security/Forfeiture/Debarment/Performance Security 

  
16.1           The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 
as specified in the NIT. Demand Draft/NEFT/RTGS/ E-Bank Guarantee only must be in Favour 
of NHIDCL payable at Shillong. 

16.2            The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of 
Demand Draft/NEFT/RTGS/E-Bank Guarantee only (any other form will not be acceptable) of 
any scheduled commercial bank approved by RBI having a net worth of not less than Rs. 500 crore 
as per the latest annual report of the bank and must be in the name of the Employer. In case of 
foreign bank (issued by a branch in India) the net worth in respect of the Indian operations shall 
only be taken into account. It shall be valid for 45 days beyond the validity of the bid. Any bid 
having bid security for lesser value and shorter validity period shall be treated as non-responsive. 
Any Bid not accompanied by Bid Security shall also be treated as NON-RESPONSIVE. 

16.2.1  For Electronic-BG (e-BGs), Entity ID of NHIDCL is AAECN7759E, which may be quoted 
for getting EBG. The E-BGs shall be as per the format of Appendix-I. No BG shall be accepted in 
the physical form. Only e BG is to be submitted. For Further details, the bidders may visit the 
website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders 
may refer to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/ 2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for 
ready reference. The Bid submitted without Bid Security will be summarily rejected. The bank 
details (Bank Name, IFSC etc.) are given below : 

 
Sl. No Particulars Details 



1 Name of the Beneficiary National Highways and Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address Police Bazar, Shillong 

 

A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR receipts, in the name of 
the Employer, from following banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or 
its subsidiaries or any Indian Nationalized Bank. 

v.  Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 Crores 
as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a branch in India), 
the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, with 
effect from 31st March, 2003,). 

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3.               Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the 
Employer as non-responsive. 

  

16.4                Bid securities of the unsuccessful bidders should be returned to them at the earliest 
after expiry of the final bid validity and latest on or before the 30th day after the award of the 
contract. 

  
16.5.                The Earnest Money of the successful Bidder will be discharged when the 
Bidder has signed the Agreement and furnished the required Performance Security. 

  

16.6                 The Bid Security/Earnest Money will be forfeited: 
(a)         If the Bidder withdraws the Bid after its submission during the period of Bid validity; 
(b)         If a Bidder withdraws its BID during the period of Bid validity as specified in this RFP 
and as extended by mutual consent of the respective Bidder(s) and the Employer; 
(c)             In the case of Successful Bidder, if the Bidder fails within the specified time limit to - 

(i)              sign the Agreement; and/or; 
(ii)            furnish the required Performance Security; 
 



16.7             In case of forfeiture of bid security, the bidder shall also be debarred 
from participation in the works of Ministry of Road Transport & Highways for a 
period as decided by MoRT&H. 

  
 17.              Alternative Proposals by Bidders 

17.1            Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the process of 
evaluation and such a bid will be declared non-responsive. 
  
  
18.               Format and Signing of Bid 

18.1           The Bidder shall submit-bid comprising the documents as described in Clause 12 of the 
ITB. 

18.2           The documents to be submitted in the physical form along with the financial instrument 
for fees/security shall be typed or written in ink and shall be signed by a person duly authorized to 
sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed by 
the person/ persons signing the Bid. Documents as mentioned here shall contain no over writing, 
alterations or additions, except those to comply with instructions, issued by the Employer or as 
necessary to correct errors made by the Bidder, in which case such corrections shall be made by 
scoring out the cancelled portion, writing the correction and signing and dating it along with the 
stamp by the person or persons signing the Bid. 
  
 
 

D.     SUBMISSION OF BIDS 
19.           Marking of Bids 

19.1        The documents to be submitted in physical form as per Clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

In case of any discrepancy between documents submitted online and documents submitted in the 
physical form, the documents submitted in physical form shall prevail over the documents submitted 
through online process. 
  
20.           Dead line for Submission of Bids 

20.1        The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or 
before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further required 
to submit Documents in Physical Form on or before the time of submission as specified in NIT, at 
the following address: 
  
(i)       Attn. of      General Manager (P) 
RO-Shillong, NHIDCL, 
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  

In the event of the specified date for the submission of Documents in Physical Form being declared 
a holiday for the Employer, the same will be received up to the specified time on the next working 
day. 



20.2                           The Employer assumes no responsibility for inability of a bidder to submit 
bids through the Employer’s e-tendering portal on account of delay in submission at bidder’s end. 
Bidders shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-
Submission”. The Employer shall not be responsible if bidder is not able to submit the bid on 
account off failure in network / internet connection or any other reason whatsoever. 

20.3                           The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new deadline. 

  
21.                           Late Submission of Documents in Physical Form: 

21.1                           Any document in physical form if received by the Employer after the 
deadline prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 
submitted by such Bidder shall not be considered. 

  
22.                           Modification and Withdrawal of Bids 

22.1                           Bidders may modify or withdraw their e-bids as directed on the e-tendering 
portal, before the Bid Due Date and time as prescribed in Clause20. 

   22.2                           No bid may be modified after the deadline for online submission of bids. 
  

22.3                           Withdrawal or modification of a Bid between the deadline for submission of 
bids and the expiration of the original period of bid validity specified in Clause 15.1 or as extended 
pursuant to Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16. 

    22.4                           Bidders may modify the prices of their bids before deadline of online submission 
of bid. 

22.5                           No Late and delayed bids after Bid Due Date and time shall be permitted in 
e-tendering portal System. Time being displayed on e-Tendering Portal shall be final and binding 
on bidders and bids have to be submitted by bidders considering this time only and not the time as 
per their location/country. 

 
E.      BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

  

23.                           Bid Opening, Clarification of Bids and Evaluation 

23.1                           Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of 
all the Bidders received (except those received late) shall be opened on the date and time mentioned 
in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has 
been determined to be substantially responsive shall be opened on a subsequent date through online 
process of e-tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received late), in 
the presence of the Bidders/ Bidders’ representatives who choose to attend at the time, date and place 
specified in the NIT. In the event of the specified date for the submission of bids being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

23.2                           In all cases, the amount of Earnest Money, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer may consider appropriate, will 
announce the Bidders’ names and such other details. 

23.3                           The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with this Clause23. 



23.4                       The bids accompanied with valid bid security & bid document fee will be taken 
up for evaluation with respect to the Qualification In formation and other information furnished in 
Part I of the bid pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to assist in the examination, evaluation of 
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 
however, no additional documents in support of clarification will be entertained. 

23.5                       The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 7 days’ time for objections, if any, from the bidders. The 
Employer shall finalize the evaluation of technical bids after due consideration of objections received 
and intimate the bidders, whose Technical Bids are found responsive, of the date, time and place of 
opening of the Financial Bids. The Bidders so informed, or their representative, may attend the event 
of opening of Financial Bids. 
  

23.6                       At the time of the opening of the ‘Financial Bid’, the names of the bidders whose 
bids were found responsive in accordance with Clause 23.5 will be announced. The financial bids of 
only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount 
of each bid, pursuant to Clause22 and such other details as the Employer may consider appropriate 
will be announced by the Employer at the time of bid opening. 

23.7   Subject to the provisions of Clause 23.5, the Bidder whose BID is adjudged as responsive as 
per conditions mentioned in this RFP, the bidder shall be declared as the selected Bidder (the 
“Selected Bidder”) in pursuance to the procedure defined hereunder: 
 

(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is ‘Class-I local 
Supplier’, the contract will be awarded to L1. 
 

(ii) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the ‘Class-I local Supplier’, will be 
invited to match L1 price subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference, and the contract will be awarded to such ‘Class-I local Supplier’ subject to 
matching the L1 price. 

 
(iii) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 price, 

the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase 

preference shall be invited to match the L1 price and so on and contract shall be 

awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin of 

purchase preference matches the L1 price, the contract shall be awarded to the L1 bidder. 
 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a ‘Class-I 
local Supplier’ may be above the L1 for the purpose of purchase preference. The margin of purchase 
preference shall be 20%. 

(iv) In the event that two or more Bidders quote the same BID Price (the “Tie BIDs”), the Authority 
shall identify the selected Bidder by draw of lots, which shall be conducted, with prior notice, in the 
presence of the Tie Bidders who choose to attend. 

 

 

 

 



23.8                The Employer shall prepare the minutes of the opening of the Financial Bids. 
  
24.         Process to be Confidential 

24.1                         Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not be disclosed to bidders 
or any other person not officially concerned with such process until the award to the successful 
Bidder has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids 
or award decisions may result in the rejection of his Bid 
  
25.         Contacting the Employer 

25.1    Any effort by the Bidder to influence the Employer in the Employer’s bid 
evaluation, Bid comparison or contract award decisions may result in the rejection of the 
Bidders’ bid. 
  
26.         Examination of Bids and Determination of Responsiveness 

26.1    During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 
Bid 

(a)   Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents 
in physical form and the documents uploaded by the bidder are in order; and (c) is substantially 
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the 
“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the 
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc. 

27.             Correction of Errors 

27.1        Financial Bids determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the 
rates in Words will govern; and 

27.2        The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be 
binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be 
rejected and the Bid Security shall be forfeited in accordance with Clause 16.6 (b). 

  
28.             Evaluation and Comparison of Financial Bids 

28.1        The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

28.2        If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and schedule 
proposed. If, after evaluation of the price analyses, the Employer determines that the bidder has 
substantially failed to demonstrate its capability to deliver the contract at the offered price, the 
Employer may reject the Bid/Proposal. 

  

F.  AWARD OF CONTRACT 
  
29.             Award Criteria 

29.1        Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive according to the bidding documents and who has 
offered the lowest evaluated Bid price. 



  
30.             Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1        Not with standing Clause 29, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without there by incurring any liability to the affected Bidder or bidders or any obligation to inform 
the affected Bidder or bidders of the grounds for the Employer’s action. 

  
31.             Notification of Award and Signing of Agreement 

31.1        The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 
the execution, completion and maintenance of the Works, and of routine maintenance of roads by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract 
Price”). 

31.2        The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3                           The Agreement will incorporate all agreements between the Employer and 
the successful Bidder. It will be signed by the Employer and the successful Bidder after the 
performance security is furnished. 

31.4                           Upon furnishing of the Performance Security by the successful Bidder, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

  
32.                           Performance Security 
32.1                           Within 10 (Ten) days after receipt of the Letter of Acceptance, the selected Bidder 
shall furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form set forth 
in Section 4 (Form of Bank Guarantee for Performance Security) for an amount equal to 3% (Three 
percent) of the Bid Price. Only E-Bank Guarantee shall be accepted as per MoRTH circular no NH-
24028/14/2014-H (Vol II), dated 31.05.2023.  

A.                e-Bank Guarantee, in the name of the Employer, from following banks would be 
accepted: - 
i)           State Bank of India or its subsidiaries, 
ii)         Any Indian Nationalized Bank 
  

iii. IDBI/ICICI Bank 
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 

subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.500 

crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a 
branch in India), the net worth in respect of the Indian operations shall only be taken into 
account. 

B. The acceptance of the shall also be subject to the conditions that the capital adequacy of the 
Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

D. For E-BGs, UIN of NHIDCL, Regional Office, Shillong is NCTGC2511P, which may be quoted 
for getting EBG. The E-BGs shall be as per the format specified in Appendix N of this RFP 
document. The bank details (Bank Name, IFSC etc.) are given below : 



Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

   

No BG shall be accepted in the physical form. For Further details, the bidders may visit the website 
of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders may refer 
to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for 
ready reference.  

  

32.2                           The performance security shall be Valid until 60 (Sixty) days after the 
Defects Liability Period/completion period. 

32.3                           For avoidance of any doubt, in case of failure of submission of Performance 
Security within the stipulated time period, the award shall be deemed to be cancelled / withdrawn. 
There upon all rights, privileges, claims and entitlements of the Contractor under or arising out of 
the Award shall be deemed to have been waived by, and to have ceased with the concurrence of 
the Contractor, and the Award shall be deemed to have been withdrawn by the Employer. 

32.4                           The agreement will be executed within 10 days of receipt of Performance Security. 
  
 
 
 
33.                           Advances 

33.1                           The Employer will provide Mobilization Advance as provided in Part I 
General Conditions of Contract. 

  
 
 

G. CORRUPT OR FRAUDULENT PRACTICES 
  
34.                           Corrupt or Fraudulent Practices 

34.1                           The bidders and their respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the bidding process. Notwithstanding anything 
to the contrary contained herein, the Employer may reject any bid without being liable in any 
manner what so ever to the bidder if it determines that the bidder has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice in the bidding process. 

34.2                           Without prejudice to the rights of the Employer under Clause 34.1 
hereinabove, if any bidder is found by the Employer to have directly or indirectly or through an 
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the bidding process, such bidder shall not be 
eligible to participate in any tender issued by the Employer during a period of 2 (two) years from 
the date such bidder is found by the Employer to have directly or indirectly or through an agent, 



engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as the case may be. 

34.3                           For the purposes of this Clause 34, the following terms shall have the 
meaning hereinafter respectively assigned to them: 

a)                               “corrupt practice” means the offering ,giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence the actions of any person connected with the bidding 
process (for avoidance of doubt, offering of employment to, or employing, or engaging in any manner 
whatsoever, directly or indirectly, any official of the Employer who is or has been associated in any 
manner, directly or indirectly, with the bidding process or has dealt with matters concerning the 
Contract or arising there from, before or after the execution thereof, at any time prior to the expiry 
of one year from the date such official resigns or retires from or otherwise ceases to be in the service 
of the Employer, shall be deemed to constitute influencing the actions of a person connected with 
the bidding process); engaging in any manner whatsoever, whether during the bidding process or 
after the award or after the execution of the Contract, as the case may be, any person in respect of 
any matter relating to the Works, who at any time has been or is a legal, financial or technical adviser 
of the Employer in relation to any matter concerning the Works; 

b)                               “fraudulent practice” means a mis representation or omission off acts or 
suppression off acts or disclosure of incomplete facts, in order to influence the bidding process; 

c)                                “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any person or property to influence any person’s participation or action 
in the bidding process; 

d)                               “undesirable practice” means establishing contact with any person connected 
with or employed or engaged by the Employer with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the bidding process; and 

e)                               “restrictive practice” means forming a cartel or arriving at any understanding 
or arrangement among bidders with the objective of restricting or manipulating a full and fair 
competition in the bidding process. 

The Employer requires the Bidder/Contract or to strictly observe the laws against fraud and 
corruption enforced in India, namely Prevention of Corruption Act, 1988. 
  

H. LABOUR LAWS AND FUNDAMENTAL BREACH 
  
35.                           Labour Laws and Regulations 

35.1                    The Bidders shall be aware of the provisions of various Labour Laws, Regulations 
and Welfare Measures applicable for Construction Workers in India, and other obligations stated in 
the Conditions of Contract. 
  
36.                           Fundamental Breach and other obligations 

36.1                    The Bidders shall be aware of the provisions of Fundamental Breach and other 
obligations stated in the Conditions of Contract. 
  
 
 
 
 
 
 
 
 
 
 



 
 

Appendix to ITB 
  
  

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX BEFORE ISSUING THE BID 

DOCUMENTS] 

  
 ITB Clause Reference 

The Employer is: - National Highways and Infrastructure Development Corporation Ltd. 1st & 2nd 
floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001 
  

1.1)  Construction of Gabion type Breast Walls at different locations of Ranikor-Moheshkhola-Baghmara 

road (SH-04) from Km 30.000 (Nongjri) to Km 129.385 (Baghmara) in the State of Meghalaya in FY 202

5-26.  

[(4.3. B(b) (i). ]          The key equipment to be deployed on contract work. 
  
  

Name of the Equipment                                               Quantity 

1. Backhoe loader                                                        2 
2. Water Tanker                                                           2 
3. Dewatering Pumps                                                  2 
4. Tipper/dumper Truck                                              2 
5. Concrete Mixer Machine                                        2 

 
Note: The bidder must upload scanned copy of the documentary evidence in support of 
his owning of the above equipment’s.  

  

[4.3 B (b) (ii)]          The Number of Technical Personnel, Qualifications and Experience will 
be as follows: 
  

S. 
No. 

Personnel Qualification 
Particular        Experience 
(minimum requirement) 

No. of 
Persons 

 

1 
Project Manager 

B.E (Civil) or 
equivalent + 10 
Years Exp. 

5 years on highway 
constructions / maintenance 
work. 

1 

 
 

2 Quality cum Material 
Engineer 

B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 1 

 
3 

Site Engineer 
B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 

1 



4 

Quantity Surveyor 
B.E. Civil+3Years Exp. 

Or 
Dip. Civil. +5Years Exp. 

2 years on highway 
constructions / maintenance 
work. 

            1 

  

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above personnel or proposal 
to employ lesser number of personnel than above shall make the bid non-responsive and financial 
bid shall not be opened. 

[9.2.1]-Pre-bid meeting shall be held on: 29.12.2025  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -3 QUALIFICATION INFORMATION 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION -3 
  

QUALIFICATION INFORMATION 
  
  

The information to be filled in by the Bidder in this section and documents submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contract. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

QUALIFICATION INFORMATION 
  
  
  
1.                                For Individual Bidders 

1.1                           a)      Year of Constitution 

                      b)            Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

                       c)           Place of registration:                                                                   

                       d)          Principal place of business:                                                                    

1.2                          Power of Attorney of signatory of Bid [ Upload scanned copy and also 

supply Original Copy in envelope of physical form] 

1.3                           Total value of Civil Engineering construction and/or maintenance works 

performed in the last three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 
  

(Upload scanned copies of certificate from Chartered Accountant and also supply original 

certificate from Chartered Accountant with UDIN No.) 

  
Year          Total value of work performed (Rs. Lac) 
  

2024-25 
  
2023-24 
  
2022-23 
  

Total: 
Average Per Year: 

  

1.4   (a) Work performed as prime contractor/JV partner provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the last five years 
as per ITB Clause 4.3A (b). 

  
  
  
Project 

Name 

  
Name of th
e Employer
* 

  
  
Description 
of work 

  
Value of 
Contract (
Rs. In La
c) 

  
Date of i
ssue of 
work or
der 

  
Stipulated p
eriod of co
mpletion 

  
Actual date o
f completion
* 

Remarks e
xplaining r
easons for 

delay in wor
k Complete

d 
                

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of 
Executive Engineer or equivalent or higher and also supply original or certified copy) 



  
Note:    In case of sub-contractor–a certificate from the Executive Engineer or equivalent of 
the Prime Employer should be obtained from whom an approval for subcontractor has been 
obtained. 
  

1.4   (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Clause 4.4 of the ITB). 

(i)                              Existing commitments and on-going works(B) 
  

  
  
Descript
ion n of 
work 

  
  
Place 
& Stat
e 

  
  
Contra
ct No. 

  
  
Name & 
Address 
of Emplo
yer 

  
  
Value o
f Contr
act (Rs. 
Cr) 

  
  
Stipulat
ed Perio
d of Co
mpletio
n 

Value of 
works* r
emainin
g to be c
omplete
d (Rs. C
r) 

  
  
Updatio
n factor 

  
  
Anticipa
te d date 
of compl
etion 

Escalated valu
e of remaining 
work during c
ompletion peri
od of work for 
which bids 

are invit
ed 

1 2 3 4 5 6 7 8 9 10 
                    

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent & 
also supply original or certified copy of certificates. 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 

  
  
Description 
of works 

  
  
Place & 
State 

  
Name & 
Address of 
Employer 

Date of 
issue of 
Letter of 
Acceptance 
(LOA)* 

  
Value 
given in 
LOA 

  
Stipulated 
period for 
completion 

Value of work 
during 
completion 
period of work 
for which bids 
are invited 

1 2 3 4 5 6 7 
              

7. Upload copy of LOA 

 Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 

A       =     Rs.................. Lakh (enclose the details) 

N       =............................ years 



B       =     Rs.................. lakh (enclose the details) 

Available bid capacity =             AxNx2.5 –B 

=          Rs................ lakhs 
  

1.5                           Availability of Key Equipment essential for carrying out the Works 
[Ref. Clause4.3(B) 

(b)  (i)]. The Bidder should list all the information requested below. 
  

Item of 
Equipment 

  
Requirement 

  
Availability Proposals 

Page No 
of the 
proof 

attached 
  

No. Capacity 
Owned 

Age/Condition 
  

            

            

Note: The bidder must upload the documentary evidence in support of his owning of the above 
equipment.  

1.6                           Qualification and Experience of Key Personnel required for administration 
and execution of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical data for 
technical personnel (Refer also to Clause. 4.1(e) of Instructions to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
  

  
Position 

  
Name 

  
Qualification Total 

Professional 
Experience 
(Years) 

Experience in 
the proposed 

position (Years) 

          

          

Note: The signed CVs of the Technical Personnel must be uploaded along with the bid. Non- 
compliance of the above or non-furnishing of the CV as above or conditional deployment of 
any of the above personnel or proposal to employ lesser number of personnel than above shall 
make the bid non-responsive and financial bid shall not be opened. 

1.7                           Information on litigation history in which the Bidder is involved. 
  

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

          

          

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 
enclosed hereinafter and also send original copy of Affidavit/ Undertakings: - 

i. Affidavit (it should be on stamp paper attested by Notary Public) 
ii. Undertaking regarding availability of minimum cash amounting to 25% of the value of work 

during implementation of the Contract towards working capital. 



iii. Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

AFFIDAVIT 
  

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are 
true and correct. 

 

2. The undersigned also hereby certifies that neither our firm 
M/s                                                                                                                    have abandoned any 
work in India nor any contract awarded to us for such works have been rescinded, during last five 
years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by the Employer to verify this 
statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested, 
and agrees to furnish any such information at the request of the Employer and within the 
prescribed time. 

  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  

Name of the Representative 
  
  

Name of Firm 
  
  
  

Date 

To be notarized by Notary 
  
 
 
 
 
 
 
 

 
 
 
 
 



 
 

UNDERTAKING 
  
  

I, the undersigned do hereby undertake that our firm 
M/s                                                                     shall maintain availability of minimum cash 
amounting to 25% of the value of the work during implementation of the Contract towards the 
working capital. 

  
   

(Signed by an Authorised Representative of the 
Firm) 

  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm 
  
  
  
  

Date 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

  
  
  

1   I, the undersigned do hereby undertake that our firm 

M/s.                                                                               agree to abide by this bid for a period of 

_                                                                               days after the date fixed for receiving the 

same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 

  
  
  

(Signed by an Authorized Representative of 
the Firm) 

  
  
  
  
  
  

Name of the Representative 
  
  
  
  
  
  

Name of Firm 
  
  
  
  

DATE 
  
  
  
  
  

 

 

 

 

 

 

 

 

 



 

Appendix 1.7 [Ref. clause4.4 B (b)(i)]                          (On the letter head of the bidder) 
  

UNDERTAKING 
  

I,             the        undersigned     do         hereby undertake         that    our     firm M/s………………….

.………  agree to provide and will deploy required equipment as mentioned in the Appendix to ITB of the 

work “Construction of Gabion type Breast Walls at different locations of Ranikor-Moheshkhola-Ba

ghmara road (SH-04) from Km 30.000 (Nongjri) to Km 129.385 (Baghmara) in the State of Meghal

aya in FY 2025-26”  
Further it is certified that the documents submitted as evidence of availability of the key equipment’s for 
this work as stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the details as 
submitted is found at any stage Authority would be at liberty to debar/black list my firm for an appropriate 
period as decided by Authority. 
  
  
  
  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm & Seal 
  
  
  
  

Date 
  
  
  
  
  
  
  
  
  
  
  
  
  
  



  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 

SECTION-4 
  

FORMS OF BANK GUARANTEES,  
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

FORM OF e-BANK GUARANTEE FOR BID SECURITY 

(e-BGs Only - UIN of NHIDCL, RO-SHILLONG is NCTGC2511P) 
  

To 
  
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  

 
WHEREAS __________________________(Name of Bidder) (hereinafter called the Bidder) wishes to 
submit his Bid for herein after called “the Bid” KNOW ALL MEN by these present that we 
________________ (Name of Bank) of (Name of country) having our registered office at 
(___________________________) (hereinafter called the „Bank‟) are bound unto Executive Director 
(Projects), National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”) in the sum of the Rs. (Rupees___________________) *for which payment can truly be made 
to the said Employer. 
The Bank bind themselves, their successors and assigns by these present with the common seal of the Bank 
this day _____of _____ and undertake to pay the amount of Rs. __________ to the employer upon receipt 
of his first written demand without the 
employer having to substantiate his demand. 

The conditions of this obligation are: 
(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid. 
Or 
(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 
Bid 
validity. 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, if 
required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders. 
We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without 
the employer having to substantiate his demand, provided that in his demand the Employer will note that 
the 
amount claimed by him is due to him owing to the occurrence of any one of the above conditions, specifying 
the occurred condition or conditions. 
 
This guarantee will remain in force up to and including the date 45 days beyond the validity of the bid as 
stated in the Instructions to Bidders or as it may be extended by the Employer, at any time prior to the 
closing date for submission of the Bidders Notice of which extension to the Bank is hereby waived. Any 
demand in respect of this guarantee should be made on the Bank on or before the date of expiry of this 
guarantee. 

 
This guarantee shall also be operatable at our ................................... Branch at Shillong, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made available on 
demand. In the contingency of this guarantee being invoked and payment there under claimed, the said 
branch shall accept such invocation letter and make payment of amounts so demanded under the said 
invocation. Notwithstanding anything contained herein before, our liability under this guarantee is 



restricted to Rs…………….. (Rs.________________________ in words) and the guarantee shall remain 
valid till_______________ . Unless a claim or a demand in writing is served upon us on or 
Before all our liability under this guarantee shall cease. 
e-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 
 
Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 
 
 
 
 
 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK 
NAME AND DESIGNATION EMPLOYEE 
CODE NUMBER SEAL OF THE BANK 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY) 
NAME OF THE WITNESS ADDRESS OF 
THE WITNESS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ ADDITIONAL 
PERFORMANCE SECURITY 

(e-BGs Only - UIN of NHIDCL, RO-SHILLONG is NCTGC2511P) 
  
Contract Package No: NHIDCL/RO-SHG/Ranikor-Maheshkhola-Baghmara /SH-4/2025/01/ 

 

To 
  
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  

WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) (hereinafter 
called “the contract”). 

  
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you with a Bank Guarantee for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 

  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

  
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons 
for your demand for the sum specified therein. 

  
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

  
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

  
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period/End 
of Contract Period. 

  
This guarantee shall also be operatable at our …………..….. branch at …………., from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 

  



Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. 
                                      (Rs.                  in     words)     and     the      guarantee      shall      remain
      valid till                                      . Unless a claim or a demand in writing 
is   served   upon   us   on   or before                         all our liability under this guarantee shall 
cease. 
  
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
 

Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 
  
  

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 
Number……………………………………………………… 

  
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 

  
Address & Telephone Number……………………………Address & Telephone Number…………. 

  
Date………………………….. 

  

In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
  

1………………………………………………………………………
………………… (Name, Address & Occupation) 

  
2………………………………………………………………………
………………… (Name, Address & Occupation) 

  
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

FORM OF LETTER OF APPLICATION 
  
  
  
  

To, 
 

The General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  

DESCRIPTION OF WORKS: Construction of Gabion type Breast Walls at different locations of Ranik

or-Moheshkhola-Baghmara road (SH-04) from Km 30.000 (Nongjri) to Km 129.385 (Baghmara) in the S

tate of Meghalaya in FY 2025-26. 
  

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification Information, 
Scope of works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to 
reject any or all applications without assigning any reason. 

  
  

Thanking you, 
 
 
  

Yours faithfully, 
  
  
  

(Authorized Signatory) For and on behalf of M/s            

  
 
 
 
 
 
 
 
 
 



 
 
 

FORM OF LETTER OF ACCEPTANCE 
  
  

No.………………………….                                                                                        Dated…………
……..…. 

  
  

To 

M/s…………………………. 
  
  

Sub.:………………………….Name of Work………………………………… 
  
  

Sir, 
  
  

Based on your bid submitted on ...in compliance of bidding document of [the 
Employer] for execution of the works of....... , it is hereby notified that your bid for a Contract 
Price of Rs……………………… (Rupees in words............................................... ) has been 
accepted for and on behalf of [the Employer] 

You are here by requested to furnish Performance Security plus additional security in the form 
detailed in Clause 32.2 of ITB for an amount equivalent to Rs………………… (Rupees   in 
words................................................... ) within 10 days as per provisions of Clause32.1 of ITB 
of the bid document and sign the contract agreement failing which the actions as stipulated in 
Clause-32.3 of ITB shall be taken. 

  

Thanking you, 
  

Yours faithfully, 
  
  
  
  
  

Employer 

  
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

FORM OF AGREEMENT 
  

AGREEMENT 
  
  
This agreement made the                                    day of                                                       between the------
---------------(hereinafter called “the Employer” of the one part 
and                                                  (hereinafter called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, viz 

Construction of Gabion type Breast Walls at different locations of Ranikor-Moheshkhola-Baghmar

a road (SH-04) from Km 30.000 (Nongjri) to Km 129.385 (Baghmara) in the State of Meghalaya in 

FY 2025-26. 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred to as the 
“BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated                                                                                                                                                   accepted 
the offer submitted by the Contractor for the execution and completion of such works and remedying of 
any defects there on, on terms and conditions in accordance with the documents listed in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated                         has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be required 
from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a 
Performance Security pursuant to Clause32 of ITB (Section-2). 
  

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement, words and expressions shall have the same meaning as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement viz. 

a. Agreement; 
b. Letter of Acceptance; 
c. Contractor’s Bid; 
d. Contract Data; 
e. General Conditions of Contract; 
f. Addendum to General Conditions of Contract; 
g. Road Maintenance Standards and Specifications for Road Maintenance Works; 
h. Drawings, if any; 
i. Bill of Quantities; and 
j. Any other document listed in the Contract Data. 

  

3. The foregoing documents shall be construed as complementary and mutually explanatory one 
with another. Should any ambiguity or discrepancy be noted, then the order of precedence of 
these documents shall be subject to the order as listed above and interpreted in the above order of 
priority. 



4. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein in conformity in all respects with the provisions of the 
contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the works and remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the contract at the times and in the manner 
prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

  
  
Binding Signature of Employer                          Binding Signature of Contractor                             

For and on behalf of                                      For and on behalf of M/s---------------------- 
  
  
  

In the presence of                                                     In the Presence of 

1. Name:                                                                     1.Name: 

Address:                                                                     Address: 
  

2. Name:                                                                     2.  Name: 

Address:                                                                     Address: 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION -5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION 5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
  
  

TABLE OF CLAUSES 
  
A. 

  
General 

  
31. 

  
Correction of Defects noticed during the 
Defects Liability Period 

1. Definitions 32. Uncorrected Defects 

2. Interpretation D. Cost Control 

3. Language and Law 33. Bill of Quantities 
4. Engineer’s Decisions 34. Changes in the Quantities 

5. Delegation 35. Variations 

6. Communications 36. Payments for Variations 

7. Subcontracting 37. Cash Flow Forecasts 

8. Other Contractors 38. Payment Certificates 

9. Personnel and Equipment 39. Payments 

10. Employer’s and Contractor’s Risks 40. Compensation Events 

11. Employer’s Risks 41. Taxes and Currencies for Payments 

12. Contractor’s Risks 42. Security Deposit/ Retention Money 

13. Insurance 43. Liquidated Damages 

14. Site Investigation Reports 44. Advance Payments 

15. Queries about the Contract Data 45. Performance Security 

16. Contractor to Construct the Works 46. Cost of Repairs 
17. The Works to be completed the by 

Intended Completion Date 

E. Finishing the Contract 

18. Approval by the Engineer 47. Completion 

19. Site Regulations and Safety 48. Taking Over 

20. Discoveries 49. Final Account 

21. Possession of the Site 50. Operation and Maintenance Manual 

22. Access to the Site 51. Termination 

23. Instructions 52. Payment upon Termination 

24. Procedure for Dispute Resolution 53. Property 

B. Time Control 54. 
  

Release from Performance 
  25. Programme 

26. Extension of the Intended Completion Date F. Other Conditions of Contract 

27. Delays ordered by the\Engineer 55. Labour 

28. Management Meetings 56. Compliance with Labour Regulations 

C. Quality Control 57. Drawings and Photographs of the Works 

29. Identifying Defects 58. The Apprentices Act, 1961 



30. Tests     

  

 

 

 

A. GENERAL 
  
      1.  Definitions 

1.1  Terms which are defined in the Contract Data but not defined in the Conditions of Contract 
keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s 
Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion 
of works or parts thereof as applicable in accordance with Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain the road 
assets and to execute, complete, and maintain the Works. It consists of the documents listed 
in Clause2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance 
Works and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance 
with the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 
Liability Period has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from 
the Completion Date, during which the Contractor remains responsible for the rectification of 
any defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out 
the Works. The Employer may delegate any or all functions to a person or body nominated by 
him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract on behalf 
of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute 
the Maintenance Works and Activities. 

  



Intended Completion Date is the date, as given in contract data, on which it is intended that the 
Contractor shall complete the Works as per scope under the contract. The intended Completion 
Date may be revised only by the Engineer by issuing an Extension of Time after approval from 
the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Construction Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action 
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response 
Time commences from the time of earliest detection of the defect by (i) observation of the defect 
by the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the 
defect by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with 
the work after signing of the contract pursuant to Clause32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-
asset condition that will not be exceeded at any time. If any defect exceeds the permissible 
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance 
with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all 
activities of the Contract or under the Contract. He is also the Contractor’s Representative for 
the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Construction 
Works (Gabion Breast Wall) and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i.  
i. Construction of Gabion Breast Wall. Main carriage way with shoulders (paved and/or 

earthen), medians, slip roads, service roads; 
ii. Road embankment including slopes, protection works, kerbs and chute drains; 

iii. Road way in cutting including slopes protection works, drains; 
iv. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 

works; 
v. Road signs, road markings, road delineators, guardrails, safety barriers, railings, 

fencings, parapets, kilometer stones ,200m stones, road boundary stones; 
vi. All types of drains, trees, plantations and erosion control measures; 

vii. Road land; 
viii. Any other project facility or asset forming integral part of the road(s). 

Gabion Breast wall Construction and Maintenance Standards is the collective term for 
parameters which define the condition in which the road assets are required to be maintained and 
other requirements regarding safety and quality of works to be complied with by the Contractor. 

  

Gabion Breast wall Construction and Maintenance Activities to be carried out by Contractor 
shall include: 

Construction of the Gabion Breast wall specified in the BOQ and executing other items of 
Gabion Breast wall construction works as ordered by the Engineer. 

Rectification Standard 



The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ or as 
ordered by Engineer in charge and ensure road users safety and comfort. The construction 
activities shall be so planned that the defects are repaired well before they reach maximum 
condition as per the permissible tolerance. 

Site is the area defined as such in the Contract Data, where construction works are to be executed. 

Specifications mean the Specifications of the Construction Works including the Gabion 
Breast wall Construction and Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. 

Service Level means the defined condition in which the road assets are to be maintained by the 
Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a work under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contract or 
that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of construction works 
and passing the tests on completion of the Works or any Section or part there of as stated in the 
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval 
from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of construction 
Works. 

Work Order is an order issued by the Engineer to the Contract or for execution of certain works, 
specifying the time limits which may be in variance with the approved programme or in variation 
to the scope of work depending upon the site requirement. 

  
      2.                                Interpretation 

2.1                           In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no significance.   Words 
have their normal meaning under the language of the Contract Unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2                           If part completion is specified in the Contract Data, references in the 
Conditions of Contract to 
the     Works,      the     Completion     Date     and     the     Intended     Completion     Date     a
pply     to     any part of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of Works). 

  

2.3                           The following documents shall be deemed to form and be read and construed 
as part of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be 
interpreted in the following order of priority: 

i)               Agreement; 

ii)             Notice to Proceed with the Work; 

iii)           Letter of Acceptance; 

iv)           Contractor’s Bid; 

v)             Contract Data; 

vi)           General Conditions of Contract; 



vii)         Construction of Gabion Breast Wall Standards and 
Specifications for Construction Works, Part I and Part Il; 

viii)        Priced Bill of Quantities; and 

ix)           Any other documents listed in the Contract Data. 

       3.                                Language and Law 

3.1                           The language of the Contract shall be in English and the law governing the 
Contract as given in Contract Data. 

       4.                                Engineer’s Decisions 

4.1                           The Employer shall designate and notify to the Contractor in writing the name of 
the Engineer. 

4.2                           Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. The Engineer shall have no authority to relieve the Contractor of any of his 
obligations under the Contract. 

      5.                                Delegation 

5.1                           The Engineer, duly informing the Employer, may delegate any of his duties 
and responsibilities to other people, after notifying the Contractor and may cancel any delegation 
under intimation to the Contractor. 

      6.                                Communications 

6.1                           Communications between parties that are referred to in the Conditions shall 
be effective only when in writing. A notice shall be effective only when it is delivered as per 
Indian Law. 

      7.                                Sub contracting 

7.1                           The Contractor may subcontract any portion of work, up to a limit specified 
in Contract Data, with the approval of the Engineer but may not assign the Contract without 
the approval of the Employer in writing. Subcontracting shall neither alter the Contractor’s 
obligations, nor relieve the Contract or from any liability or obligation under the Contract. 

  

        7.2                           The Contract or shall not be required to obtain any consent from the Employer 
for: 

a)            The sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract; 

b)            The provision for labour, or labour component; 

c)             The purchase of Materials which are in accordance with the standards specified in the 
Contract. 

     7.3                           Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor 
proposes sub-contracting of any part of work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the Contract, the 
Employer will consider the following before according approval: 

a)            The Contract or shall not sub-contract the whole of Works. 

b)            The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation under 
the Contract and he shall be fully responsible for the acts, defaults and neglects of any of his sub-
Contractor, his agents or workmen as if they were the acts, defaults or neglects of the Contractor, his 
agents and workmen. 

7.4                           The Engineer should satisfy himself before recommending to the Employer whether 



a)            The circumstances warrant such sub-contracting; and 

b)            The sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the quantum of 
Works to be sub-contracted. 

8.                                Other Contractors 

8.1                           The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, 
as referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors and shall 
notify the Contractor of any such modification. The Contractor shall cooperate in such situations as 
well. 

8.2                              The Contractor should take up the works in convenient reaches as decided by 
the Engineer to ensure that there is least hindrance to the smooth flow of traffic including movement 
of vehicles and equipment of other Contractors till the completion of Works. 
9.                                Personnel and Equipment 

9.1                           The Contractor shall employ the technical personnel named in the Contract Data 
or other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if the irrelevant qualifications and abilities are substantially 
equal to or better than those of the personnel stated in the Contract Data. If the personnel stated in 
the Contract Data are not deployed on site by the Contractor within 15days of issue of notice to 
proceed with the work, a penalty of 5000/- per day per person shall be levied for next 30days, beyond 
which it shall be treated as a breach of Contract and action will be taken as per Clause51. 
  

9.2                           The Contractor shall use the equipment identified in the bid along with 
competent Operators and adequate stock of spares for smooth operations. 

9.3                           If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the Works under the Contract. 

9.4                           The Contractor shall establish, within his own organizational structure, a 
planning unit, staffed with suitably qualified personnel. The team will be headed by a Project 
Manager who will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The 
task of this unit will be: 

9.4.1                     To plan, and to verify continuously the degree of compliance by the Contractor with 
the specified Gabion Breast Wall Construction Standards and report the same to the Engineer in the 
format acceptable to the Engineer. 

9.4.2                     To maintain and update the road condition inventory regularly. 

9.4.3                     To assist the Engineer in verification of the compliance. 

9.5                           The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the 
level of compliance with the required Service Levels in the standard formats acceptable to the 
Engineer. 
10  .                 Employer’s and Contractor’s Risks 

10.1                       The Employer carries the risks which this Contract states are Employer’s risks, 
and the Contractor carries the risks which this Contract states are Contractor’s risks. 
11.                                                        Employer’s Risks 

11.1                                                The Employer is responsible for the expected risks which are (a) in so far 
as they directly affect the execution of the Construction Works and Activities included in the 



Contract, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to 
the Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic, explosive. 
12.                                                        Contractor’s Risks 

12.1                                                All risks of loss of or damage to physical property and of personal injury 
and death, which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in Clause11.1, are the risks of the Contractor. 
13.                                                        Insurance 

13.1                                                The Contractor at his cost shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the completion of defect liability period, 
in that amounts and deductibles stated in the Contract Data for the following events which are due to 
the Contractor’s risks: 
  

a)            Loss of or damage to the Works and Materials 

b)            Loss of or damage to Equipment 

c)             Loss of or damage to property (except the Works Materials and Equipment) in connection 
with the Contract 

d)            Third Party Liability Insurance 

e)            Auto mobile Liability Insurance 

f)              Workers’ Compensation 

g)            Employer’s Liability 

h)           Other Insurances 

13.2                                                Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3                                                If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer had paid from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a debt due from the Contractor. 

13.4                                                Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

13.5                                                Both parties shall comply with any conditions of the insurance policies. 
The Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and 
maintain in effect adequate insurance policies for their personnel and vehicles and for works executed 
by them under the Contract unless such Sub-Contractor(s) is/ are covered by the policies taken out 
by the Contractor. 
14.                                                         Site Investigation Reports 

14.1                                                The Contractor, in preparing the Bid, may rely at his own risks and liability 
on any Site Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him. 
15.                                                         Queries about the Contract Data 

15.1                                                The authorized representative of the Employer as stated in 
the Contract data will Clarify queries on the Contract Data. 
16.                                                         Contract or to Construct the Works 



16.1                                                The Contractor’s obligations cover the carrying out of all Construction 
Works and Activities as defined in the Contract for keeping the roads in accordance with the Gabion 
Breast Wall Construction Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications 
and Drawings. 

  

17.   The Works to be completed by the Intended Completion Date 

17.1   The Contractor may commence execution of the Construction Works and Activities on the Start 
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, 
as updated with the approval of the Engineer, and complete them by the Intended Completion Date. 
18.   Approval by the Engineer 

18.1  The Contractor shall prepare/ propose the Work Program as per relevant applicable Standards 
and Specifications and existing policies/ guidelines/ practices and get the same approved from the 
Engineer/ Employer. 

18.2  The Contractor shall submit Specifications and Drawings showing the proposed Construction 
Works to the Engineer, who is to approve them if they comply with Specifications and drawings. 

18.3  The Contractor shall be responsible for design of Construction Works. 

18.4   The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
Construction Works. 

18.5  The Contractor shall obtain approval of third parties to the design of Construction Works by 
Engineer. 

18.6     All Drawings prepared by the Contractor for the execution of Construction Works, are subject 
to prior approval by the Engineer before their use. 
19.     Site Regulations and Safety 

19.1   The Contractor shall be responsible for the safety of all activities on the Site, including 
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/ Ministry of 
Road Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall be 
fully responsible for the safety of workers and staff at site and provide safety helmets, reflective 
jackets and other PPE to the workers, inspecting officers and supervisors. 
20.                                                        Discoveries 

20.1                                                Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carryout the Engineer’s instructions for dealing with them. 
21.                                                        Possession of the Site 

21.1                                                The Employer shall give possession of all parts of the Site to the Contractor 
on or before the start date of the Contract. 
22.                                                        Access to the Site 

22.1                                                The Contractor shall allow access to the Site and to any place where work 
in connection with the Contract is being carried out, or is intended to be carried out to the Engineer 
and any person/ persons/ agency authorized by: 

a)            The Engineer 

b)            The Employer 
  

23.                                                        Instructions 



23.1                                                The Contractor shall carry out all instructions of the Engineer pertaining to 
the Construction Works which comply with the applicable laws where the Site is located. 

23.2                                                The Contractor shall permit the Engineer/ Employer to inspect the 
Contractor’s contemporary records in respect of invoice of Galvanised steel wire mesh, Mechanically 
Bonded Non-Woven Geotextile, cement, aggregates and boulder, if so desired by the Engineer. 

23.3  The bidder shall deploy 3 separate teams at 3 different locations to complete the 
work before the onset of the monsoon.  
24.                                                        Procedure for Dispute Resolution 
24.1                                                Arbitration 

The procedure for arbitration will be as follows: 

i. In case of Dispute or difference arising between the Employer and the Contractor relating to any 
matter arising out of or connected with this contract, such disputes or differences shall be settled 
in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 2015. The 
Arbitral Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators proposed by 
the Employer and choice of selecting one given to the Contractor. Contractor shall select one out 
of the three names of Arbitrators given to him within 30 days failing which the Employer shall 
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor objects to the 
Arbitrator selected by the Employer, the Employer shall refer selection of Arbitrator to the Indian 
Roads Congress for nominating the Arbitrator for the dispute and both parties agree that the 
Arbitrator so selected by IRC shall decide the dispute. Indian Roads Congress shall try to appoint 
Arbitrator preferably from the state where the project is located or otherwise from adjoining 
States. 

ii. Arbitration proceedings shall be held at [Name of Place], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties shall 
be English. 

iii. The decision of the Arbitrator shall be final and binding upon both parties. The cost and expenses 
of Arbitration proceedings will be paid as determined by the Arbitral Tribunal However, the 
expenses incurred by each party in connection with the preparation, presentation, etc. of its 
proceedings shall be borne by each party itself. The fees and expenses of the Arbitrator shall be 
shared equally by both the parties. 

iv. Performance under the contract shall continue during the Arbitration proceedings and payments 
due to the Contractor by the Employer shall not be withheld, unless they are the subject matter of 
arbitration proceedings. 

  

 

B.   TIME CONTROL 
25.                                                        Programme 

25.1                                                The Contractor shall submit to the Engineer for approval a programme 
within period specified in the contract data showing the general methods, arrangements, order, and 
timing for all the construction works and activities. 

25.2                                                The Engineer may issue the work order in stages specifying the time limit 
for the same as and when required except the performance-based construction items. 

25.3                                                An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of progress achieved on the timing of the remaining 
Works, including any changes to the sequence of activities. 

25.4                                                The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme within this period, 
the Engineer may with hold the amount stated in the Contract Data from the next payment certificate 



and continue to with hold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

25.5                                                The Engineer’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme shall show the effect of Variations and Compensation Events. 
26.                                                        Extension of the Intended Completion Date 

26.1                                                The Engineer shall extend the Intended Completion Date only after 
approval of the Employer if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Works, which would cause the Contractor to incur additional 
cost. 

26.2                                                      The Engineer, within 14 days of receiving full justification from the 
Contractor for extension of Intended Completion Date, will refer to the Employer his 
recommendation. The Employer shall, in not more than 21days from the date of receipt of Engineer’s 
recommendation, communicate to the Engineer the acceptance or otherwise. The Engineer shall 
convey the decision of the Employer to the Contractor. 
27.                                                        Delays Ordered by the Engineer 

27.1                                                The Engineer may instruct the Contractor to delay the start or progress of 
any activity within the Works. Delay/delays totaling more than 30 days will require prior written 
approval of the Employer. 
28.                                                        Management Meetings 

28.1                                                The Engineer may require the Contractor to attend a management meeting. 
The business of a management meeting shall be to review the plans and progress for the Construction 
Works. 
  

28.2                                                   The Engineer shall record the business of management meetings and 
provide copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer either during the management meeting or after 
the management meeting and to be intimated in writing to all those who attended the meeting. 

C.   QUALITY CONTROL 
29.         Identifying Defects 

29.1                                                The Engineer shall check the Contractor’s work and notify the Contractor 
of any Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to uncover and test any work that the Engineer considers may 
have a Defect. 
30.     Tests 

30.1    The Contractor shall setup a field laboratory within period stated in contract data 
and be solely responsible for: 

a)    Carrying out the mandatory tests prescribed in Technical Specifications as per 
MoRTH specifications of Roads and Bridges and IRC SP 112 and other relevant IRC/IS 
codes. 

b)   For the correctness of test/ procedures, whether preformed in his laboratory or 
elsewhere. 

30.2      If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the 
testing charges and for any number of samples. Otherwise, the Employer shall pay for the testing 
charges. 



31.    Correction of Defects noticed during the Defects Liability Period 

31.1   The works carried out shall be of very high standard, requiring no major repairs in the gabion 
breast wall for at least, during defects liability period, after the date of completion of works. 

31.2    If any defects including shrinkage, cracks, and other faults appear in the works within the period 
specified here under after issue of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability Period 
shall be extended for as long as the defects remain to be corrected. 

31.3   Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 
cost within the length of time specified in the Engineer’s notice. 
31.4  The DLP is applicable for construction works for 5 Years counted from the date of completion st
ated in the certificate of completion issued  in pursuance of Clause 47.  

31.5                                                If during the Defects Liability Period any defect is found in the design, 
engineering, materials and workmanship of the Works and Services executed by the Contractor, then the 
Contractor shall promptly, in consultation and agreement with the Engineer, appropriately remedy such 
defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its discretion, 
determine) such defects as well as any damage to the Road caused by such defects. 
31.6    The Contractor’s obligations under this Clause31 shall not apply to: 

a)      any material that is supplied by the Employer, and normally consumed in construction, or have 
a normal life shorter than the Defects Liability Period stated here in; 

b)    any design, Specification or other data, supplied or specified by or on behalf of the Employer or any 
matter for which the Contractor has disclaimed responsibility here in; 

31.7                                                The Employer shall offer the Contractor all reasonable opportunity to 
inspect the defect(s) Noticed, as well as provide all necessary access to the Facilities and the Site to 
enable him to perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that 
are defective, if the nature of the defect, and/or any damage to the Facilities caused by the defect, is 
such that repairs cannot be expeditiously carried out at the Site. 
  
32.                                                        Uncorrected Defects 

32.1                                                If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, 
within the time specified in the Engineer’s notice, the Engineer will assess the cost of having the 
Defect corrected. The Contractor will pay to the Employer this amount or the Engineer may deduct 
such amount from any sums due to the Contractor, on correction of the Defect together with 20 
percent additional costs as the damages. 

32.2                                                In case of any non-compliance/delayed compliance of maintenance 
standards, the damages/reduction in payment shall be applicable as provided under road Maintenance 
Standards Part –I. 
  
  

D.   COST CONTROL 
33.                                                        Bill of Quantities 

33.1                                                The Bill of Quantities shall contain the description of items, units, rates and 
amount. 

33.2                                                The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rates given in the Bill of Quantities with 
accepted/ awarded tender premium for each item for the work executed. 



The accepted/ awarded tender premium above/ below the grand total of Project cost as per BOQ shall 
be applicable for individual item of work to determine payable amount to Contractor subject to 
contractual provisions. 

The contract is not subject to Price adjustment/escalation and Price adjustment/escalation is not 
allowed. 
  
 
 
34.                                                        Changes in the Quantities 
34.1                                                The final quantity of the work done may differ from the quantity given in 
the Bill of Quantities. The payment shall be made for the quantities executed. Provided that the items 
for which lump sum rates have been quoted shall not be measured and the payments for such items 
not exceeding the quoted lump sum amount shall be made to the Contractor subject to meeting the 
specified maintenance requirements by the Contractor in accordance with the Agreement. It is 
agreed, beyond doubt, by the Contractor that no claims shall be entertained by the Engineer/ 
Employer on account of reduction to any extent, due to budgetary constraints, in quantities of 
measurable items.  
  
35.                                                        Variations 

35.1                                                The Engineer may order Variations, with the prior approval of the 
Employer, he considers necessary or advisable during the progress of the Works. Such Variations 
shall form part of the Contract and the Contractor shall execute the varied works. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. 
36.                                                        Payments for Variations 

36.1                                                If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carryout such work at the same rate. 

36.2                                                If the rates for Variation are not specified in the Bill of Quantities, the 
Engineer shall derive the rate from similar items in the Bill of Quantities. 

36.3                                                If the rate for Variation item cannot be determined in the manner specified 
in Clause36.1 or 36.2, the Contractor shall, within 14days of the issue of order of Variation work, 
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 
Engineer shall assess the quotation and determine the rate based on prevailing market rates within 
one month of the submission of the claim by the Contractor and approval from the Employer shall 
be taken. As far as possible, the rate analysis shall be based on the Standard Data Book and the 
current Schedule of Rates of the district public works division. The decision of the Employer on the 
rate so determined shall be final and binding on the Contractor. 
37.                                                        Cash Flow Forecasts 

37.1                                                When the Programme is updated, the Contractor shall provide the Engineer 
with an updated cash flow forecast. 
38.                                                        Payment Certificates 

38.1                                                The Contractor shall submit to the Engineer monthly statements of the 
value of the work executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

38.2                                                The Engineer shall check the Contractor’s monthly statement within 14 
days and certify the amount to be paid to the Contract or after taking in to account any credit or debit 
for the month in question. 

38.3                                                The value of work executed shall be determined, based on measurements by the 
Engineer. 



38.4                                                The value of work executed shall comprise the value of the quantities of 
the items in the Bill of Quantities completed. 

38.5                                                The value of work executed shall also include the valuation of Variations 
and Compensation Events. 

38.6                                                The Engineer/ Employer may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in the light of 
latest information. 

38.7                                                The final bill shall be submitted by the Contractor within one month of the actual 
date of completion of the work; otherwise, the Engineer’s certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a period of sixty 
days as far as possible. 
  
39.                                                        Payments 

39.1                                                Payments shall be adjusted for deductions for advance payments, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the law. 
The Employer shall pay the Contract or the amounts the Engineer had certified, within 28days of the 
date of each certificate. 

39.2                                                The authorized representative of the Employer shall make 
the payment certified by the Engineer. 

39.3                                                Items of the Works for which no rate or price has been entered in the Bill 
of Quantities, will not be paid for by the Employer and shall be deemed to be covered by other rates 
and prices in the Contract. 
40.                                                        Compensation Events 

40.1                                                The following shall be Compensation Event unless they are caused by the 
Contractor: 

a)                               The Engineer orders a delay or delays exceeding a total of 30days; 

b)                               The effects on the Contract or of any of the Employer’s Risks. 

40.2                                                If a Compensation Event would prevent the Works being completed before 
the Intended Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
decide whether and by how much the Intended Completion Date shall be extended after approval of 
the Employer. 

40.3                                                The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Engineer/ Employer. 
41.                                                        Taxes and Currencies for Payments 

41.1                                                The rates quoted by the Contractor shall be deemed to be inclusive of other 
levies, duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies 
and authorities that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per applicable 
law.  

41.2                                                All payments shall be made in Indian Rupees. 
42.                                                                             Security Deposit/ Retention Money 

42.1                                                The Employer shall retain security deposit of 5% (Five percent) of the 
amount from each payment due to the Contractor until Completion of the whole of the Works. 



42.2                                                The security deposit/retention money and the performance security will be 
released to the Contractor when the Defects Liability Period is over, and the Engineer has certified 
that the Defects, if any, notified by the Engineer to the Contractor before the end of this period have 
been corrected. 

42.3                                                If the Contractor so desires, then the Security Deposit/ retention money can 
be released on submission of unconditional Bank Guarantee at the following two stages:- 
  

a)                               At a point after the progress of work in financial term (gross value 
of work done) has reached 50% of the contract amount 

b)                               After the retention money has been deducted to the full value (5% of the contract 
amount). 

43.                                                        Liquidated Damages 

43.1                                                The Contractor shall pay liquidated damages to the Employer at the rate or 
part there of stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed the amount 
defined in the Contract Data. The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually 
agreed genuine pre-estimated loss and without any poof of actual damages likely to be suffered and 
incurred by the Employer and the Employer is entitled to receive the same and are not by way of 
penalty. 

43.2                                                If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any over payment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the over payment 
of liquidated damages. 
44.                                                                       Advance Payment 

44.1                                                The Employer will make an interest-bearing advance payment to the 
Contractor against provision by the Contractor of an Unconditional Bank Guarantee in a form and 
by a bank acceptable to the Employer in amounts equal to the advance payment up to 10% of Contract 
Price. The guarantee shall remain effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid by the Contractor. The 
Contractor shall take the above advance before 2nd running bill and if the contractor delays seeking 
the advance, the same is not payable. 

44.2           The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor shall 
demonstrate that the advance payment has been used in this way by supplying copies of invoices or 
other documents to the Engineer. 

44.3                                                 The advance payment shall be repaid with interest @ SBI PLR applicable 
on the date of release of mobilization advance, by deducting from payments otherwise due to the 
Contractor. The mobilisation advance will be recovered from third running bill upto 8th running bill 
in six equal instalments and the interest will be recovered from 9th bill. In any case, the mobilisation 
advance with interest must be recovered within ten months from the date of agreement. No account 
shall be taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, Compensation Events, or Liquidated Damages. 

 

 
  



45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to three percent of the 
Contract Price shall be provided to the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in the form given in the Contract Data and by a prescribed bank. The Performance 
Security shall be valid until a date 28days after the expiry of Defects Liability Period. The validity shall 
account for additional 3 months’ time to account for BG verification, signing of contract and start date 
 

46.                                                        Cost of Repairs 

46.1                                                 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at his cost if the loss or damage arises from the Contractor’s acts or omissions. 
  
  

E.  FINISHING THE CONTRACT 
47.                                                        Completion 

47.1                                                The Contractor shall request the Engineer to issue a certificate of 
Completion of the Works, and the Engineer will do so upon deciding that the Works are completed. 
48.                                                        Taking Over 

48.1                                                The Employer shall take over the Site and the Works 
within seven days of the Engineer’s issuing a certificate of Completion. 
49.                                                        Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Engineer shall issue within 28days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate 
within 28days of receiving the Contractor’s revised account. 

50.                                                          Operation and Maintenance Manual 

50.1                                                If “as built” Drawings and/ or operation and maintenance manuals are 
required relating to construction work carried out, the Contractor shall supply them within 28days 
from the date of issue of certificate of completion. 

50.2                                                If the Contractor does not supply the Drawings and/ or manuals by the 
stipulated date or they do not receive the Engineer approval, the Engineer shall withhold the amount 
equal to Rs.10 lakh from payments due to the Contractor. 
51.                                                        Termination 

51.1                                                The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

51.2                                                Fundamental breaches of Contract include, but shall not be limited to, the 
following: 

A)                              Fundamental Breaches by the Contractor 

a)            the Contractor stops work or grossly neglects Routine Maintenance Works and Services for 
28 days when no stoppage of work is shown on the current programme and the stoppage has not been 
authorized by the Engineer; 



b)            the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c)             the Engineer/ Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to remedy the defect and correct it within 
the period of time determined by the Engineer; 

d)            the Contractor does not maintain a Security Deposit as per clause; 
  

e)            the Contractor has delayed the completion of Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in Clause43; 

f)              the aggregate liability of the Contractor to the Employer, exceeds the total amount 
specified in the Contract Data, provided that this limitation shall not apply to the cost of repairing or 
replacing defective works and equipment; 

g)            the Contractor fails to provide insurance cover as required under Clause13; 

h)            if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practices as defined in Clause 34 of the Instructions to Bidders in competing for or in executing the 
Contract; 

i)              if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified in the Contract Data; 

j)              if the Contractor does not deploy any of the personnel stated in Contract Data within 
45days of issue of notice to proceed; 

k)            The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 
1986; 

l)                Any other fundamental breaches as specified in the contract data. 

51.3                                                Without prejudice to any other right or remedies which the Employer may 
have under this contract upon occurrence of a Contractor’s fundamental breach of contract, the 
Employer shall be entitled to terminate this contract by issuing a Termination Notice to the Contract 
or provided that before issuing the Termination Notice, the Employer shall by a Notice inform the 
Contractor of its intention to issue such Termination Notice and grant 15 days to the Contract or to 
make are presentation and may after the expiry of such15days, whether or not it is in receipt of such 
representation issue the Termination Notice. 

51.4                                                Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5                                                If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible. 
52.                                                                       Payment upon Termination 

52.1                                                If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate for the value of work done and Materials 
ordered less advance payments received up to the date of issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 
a debt payable to the Employer and Employer may recover the same from Performance Bank 
Guarantee. 

52.2                                                If the Contract is terminated at the Employer’s convenience, the Engineer 
shall issue a certificate for the value of work done, and a pre-determined amount specified in the 
contract data to cover the reasonable cost of removal of Equipment and repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other 



recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 
law. 
53.                                                        Property 

53.1                                                All Materials on Site, Plant, Equipment, Temporary Works and Works 
shall be deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor’s default. 
  

54.                                                        Release from Performance 

54.1                                                If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall certify that the 
Contract has been frustrated. The Contract or shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before receiving it 
and for any work carried out after wards to which a commitment was made. 

F.  OTHER CONDITIONS OF CONTRACT 
55.                                                        Labour 

55.1                                                The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport; and for compliance of various labour laws/ regulations. 

55.2                                                The Contractor shall, if required by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the Contractor on 
Site and such other information as the Engineer may require. 

55.3                                                The Contractor’s personnel including equipment operators shall be 
appropriately qualified, skilled and experienced in their respective trades or occupations. The 
Engineer may require the Contractor to remove or cause to be removed any person employed on the 
site or the works, including the Contractor’s representative, if applicable, who 

a)                               Persists in any misconduct or lack of care; 

b)                               Carries out duties incompetently or negligently; 

c)                                Falls to conform with any provision of the contract; 

d)                               Persists in any conduct which is prejudicial to safety, health or protection 

of the environment. If appropriate, the contractor shall then appoint or cause to be appointed a 

suitable replacement person 

56.                                                        Compliance with Labour Regulations 

56.1                                                During continuance of the Contract, the Contractor and his sub-Contractors 
shall abide at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other labour 
law (including rules), regulations, byelaws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or the local authority. 
(Salient features of some of the major labour laws that are applicable to construction industry are 
given in Addendum to General Conditions of Contract.) The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent authority on account 
of contravention of any of the provisions of any Actor rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/ bye taws/ Acts/ Rules/ regulations including amendments, if any, on the part of the 
Contractor, the Employer shall have the right to deduct any money due to the Contractor including 



his amount of performance security. The Employer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage suffered 
by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the 
employees of the Employer at any point of time. 

  

57.                                                        Drawing and Photographs of the Works 

57.1                                                The Contractor shall do photography/video photography of the site firstly 
before the start of work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of each item of work. No separate payment will be made to the contractor for 
this. 

57.2                                                The Contractor shall not disclose details of Drawings furnished to him and 
works on which he is engaged without the prior approval of the Engineer in writing. No photograph 
of the works or any part thereof or plant employed thereon, except those permitted under Clause57.1, 
shall be taken or permitted by the Contract or to be taken by any of his employees or any employees 
of his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ video 
photography shall be published or otherwise circulated without the approval of the Engineer in 
writing. 
58.                                                        The Apprentices Act, 1961 

58.1                                                The Contractor shall duly comply with the provisions of the Apprentices 
Act, 1961 (Ill of 1961), the rules made there under and the orders that may be issued from time to 
time under the said Act and the said Rules and on his failure or neglect to do so, he shall be subject 
to all liabilities and penalties provided by the said Act and said Rules. 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACT DATA 
  

Items marked “N/A” do not apply in this Contract.1.1 

1. The Employers is                                                                              [C1.1.of ITB] 

National Highways and Infrastructure Development Corporation Ltd. 1st & 2nd floor, Tower 
A, World Trade Centre, Nauroji Nagar, New Delhi-110001 

Name of authorized Representative 
General Manager (P), RO-Shillong 
National Highways & Infrastructure Development Corporation 
Limited. Regional Office,  
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
 
 
2.                       Engineer: 
  

Designation: General Manager (P), PMU-Baghmara, NHIDCL                             
Address:    Project Management Unit-Baghmara, R.D. Complex, Bolsalgre, Near Indoor 
Baghmara,  
South Garo Hills District, Baghmara 
Meghalaya, Pin-794102                                                                                         

[C1.1.of GCC] 
 

3. The Intended Completion Date for the whole of the Works is [3 months from Start Date]                                                                                      
[Cl. 1.1, 17 & 26 of GCC]                                                                              

4. The location of site is given in the Bid notice                        [Sr. No.1 of NIT] 
5. The Start Date shall be within 15 days for the date of issue of the Notice to proceed with the 

work.                                                                    [C1.1.of GCC] 

(a)The name and identification number of the Contract is “Construction of Gabion type Breast Walls at di

fferent locations of Ranikor-Moheshkhola-Baghmara road (SH-04) from Km 30.000 (Nongjri) to Km 129

.385 (Baghmara) in the State of Meghalaya in FY 2025-26”.  
 (Item Rate Basis) 

6. .   [C1.1.1of ITB] 

  

7. (a) The law which applies to the Contract is the law of Union of 
India.                                                                                                   [CI.3.1ofGCC] 

(b)The language of the Contract documents is 
English                                                                                            [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract 
price                                                                                                     [CI.7.1ofGCC] 

9. Schedule of other Contractor NIL                                               [Cl.8.1ofGCC] 
10. Technical Personnel are as given in the ITB                            [Cl.9.1of GCC] 



S. 
No. 

Personnel Qualification 
Particular        Experience 
(minimum requirement) 

No. of 
Persons 

 

1 
Project Manager 

B.E (Civil) or 
equivalent + 10 
Years Exp. 

5 years on highway 
constructions / maintenance 
work. 

1 

 
 

2 Quality cum Material 
Engineer 

B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 1 

 
3 

Site Engineer 
B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 

1 

4 

Quantity Surveyor 
B.E. Civil+3Years Exp. 

Or 
Dip. Civil. +5Years Exp. 

2 years on highway 
constructions / maintenance 
work. 

            1 

  

11. Amount for insurance are:                                                                       [Cl.13.1 of GCC] 
a. Rupees equivalent to Contract Price. 
b. Rupees equivalent to 5% of Contract Price. 
c. Rupees equivalent to 5% of Contract Price 
d. Rupees 25lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall be 
deductible as per premium rate. 

12. Site Investigation Report-NIL                                                                 [Cl14.1 of GCC] 
13. The period for submission of the programme for approval of Engineer shall be 30days from the 

issue of Letter of Commencement.                       [Cl.25.1 of GCC] 
14. Amount to be withheld for delays in submission of updated programme: 1% of value of work 

corresponding to the updated programme.            [Cl. 25.4 of GCC]. 
15. The period for setting up a field laboratory with the prescribed equipment 

Relevant to items of work in BOQ is 30 days from the date of notice to start work 
                                                                                                                                [Cl.30.1of GCC] 

16            The Defect Liability Period- refer Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 
  

17 

a. Amount of liquidated damages for 
delay incompletion of works 

0.1 percent of the remaining value of 
contract to be executed, rounded off to the 
nearest thousand, per day. 



b. Maximum limit of liquidated 
damages for delay incompletion of 
work. 

10 percent of the Initial Contract 
Price rounded off to the nearest 
thousand 

[Clause.43 of GCC] 
 
  

18. The standard form of Performance Security acceptable to the Employer shall be an Unconditional 
Bank Guarantee of the type as specified in the Bidding Documents. [Cl.45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the Employer’s additional 
cost for completing the work shall be 20percent. The Performance Security shall also be forfeited 
if the Contract is terminated because of a fundamental breach of Contract by the 
Contractor.                    [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 
employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be treated as 
___Lac.                           [Cl.52.2 of GCC] 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
  
  

SALIENT FEATURES  OF  SOME  MAJOR  LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a. Workmen Compensation Act, 1923: The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b. Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton satisfaction 
of certain conditions if an employee has completed the prescribed minimum years (five years) of 
service or more or on death the rate of prescribed minimum days’ (15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing the prescribed 
minimum number (10) or more employees. 

c. Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10percent or 8.33percent). The 
benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/ death etc. 
d. Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 
e. Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ minimum prescribed (20 or more) numbers of contract labour. 

f. Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways are scheduled employment. 

g. Payment of WagesAct,1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of workers. 

h. Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 

i. Payment of Bonus Act, 1965: The Act is applicable to all establishments employing minimum 
prescribed (say, 20 or more) number of workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

j. Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k. Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments 
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority. 

l. Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions of 
workmen and employees. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 



employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act, 
1979: The Act is applicable to an establishment which employs minimum prescribed number of 
labour (say, five or more) inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in an establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as Housing, Medical-Aid, Travelling expenses from home upto the 
establishment and back etc. 

o. The Building and Other Construction Workers (Regulation of Employment and Conditions 
of Service) Act, 1996 and the Cess Act of 1996: All the establishments who carry on any building 
or other construction work and employ the minimum prescribed (say, 10 or more) number of 
workers are covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2 percent of the cost of construction as 
may       be       notified       by       the       Government.        As        per        current notification, 
one percent of the cost of construction is payable by the Employer of the establishment. The 
Employer of the establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near to the work place etc. The Employer to whom the Act applies 
has to obtain a registration certificate from the Registering Officer appointed by the Government. 

p. Factories Act, 1948: The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the minimum prescribed number of persons (say, 10 persons or 
more) with aid of power or another minimum prescribed number of persons (say, 20 or more 
persons) without the aid of power engaged in manufacturing process. 

  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

 
 
 
 

SECTION -7 
  

GABION BREAST WALL CONSTRUCTION STANDARDS AND 
SPECIFICATIONS FOR GABION BREAST WALL CONSTRUCTION 

WORKS, PART-I AND PART-II 
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
  
  
 
 
 
 
 
 
 
 
 
  
 
  

 



SECTION-7 
GABION BREAST WALL CONSTRUCTION STANDARDS AND 

SPECIFICATIONS FOR GABION BREAST WALL CONSTRUCTION 
WORKS, PART-I AND PART-II 

 
PREAMBLE 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter shall be 
executed and completed by the Contractor shall comprise of the following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road Transport & 
Highways, Government of India and published by the Indian Roads Congress, hereinafter referred 
to as MORT&H Specifications and relevant applicable IRC Codes. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The      Supplementary    Technical      Specifications      shall      comprise     of             various 
Amendments/ Modifications/ Additions              to                  the             ‘SPECIFICATIONS 
FOR ROAD AND BRIDGE WORKS” referred to in PART-I above and Additional 
Specifications for particular item of works not already covered in Part–I. 

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
(FIFTH REVISION, April   2013),   referred   in   Part-I   above,   where Amended/ Modified/ 
Added upon and incorporated in Part-II, referred to above, the Amendment/ Modification/ Addition 
supersedes the relevant clause or part of the clause. 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the Amended/ 
Modified/ Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with any of 
the provisions of the MORTH Specifications under reference, the Amended/ Modified/ Added 
clause and the additional specifications shall always prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC and BIS in that order, Where 
even these are silent, the construction and completion of the works shall conform to sound 
engineering practice as approved by the Engineer and, in case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer shall be final and binding on the Contractor. 

The Authority/Client shall get the 3rdparty quality audit of construction work from any. 

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, 
the environment friendly machinery like Infrared Recycling Road Maintenance as approved by 
CRRI/ IRC/ MoRTH shall be got deployed. 
  

Scope of Work: Work as mentioned in BOQ 

 Gabion Breast Wall Construction– Work as mentioned in BOQ 
 The package-wise tentative locations are as under : 

 
(a) Ranikor-Maheshkhola-Baghmara Pkg-II - 

Sl. No. Chainage  Side Length (in meter) 
  From To     
1 53+600 53+610 LHS 10 



2 54+600 54+620 LHS 20 
3 55+100 55+120 LHS 20 
4 35+100 35+150 RHS 50 
5 35+800 35+830 RHS 30 
6 47+600 47+615 RHS 15 
7 49+600 49+620 RHS 20 
8 50+650 50+590 RHS 30 
9 51+100 51+110 RHS 10 
10 51+400 51+440 RHS 40 
11 52+500 52+530 RHS 30 
12 53+100 53+140 RHS 40 

Total Length 315 
  
(b) Ranikor-Maheshkhola-Baghmara Pkg-III - 
 

Sl. No. Chainage  Side Length (in meter) 
  From To     
1 73+469 73+529 RHS 60 
2 56+055 56+105 RHS 50 
3 58+990 59+040 RHS 50 
4 67+700 67+730 RHS 30 
5 75+340 75+380 RHS 40 
6 78+600 78+650 RHS 50 
7 79+360 79+410 RHS 50 

Total Length 330 
 
(c) Ranikor-Maheshkhola-Baghmara Pkg-IV – 

Sl. No. Chainage  Side Length (in meter) 
  From To     
1 82+000 82+090 RHS 90 
2 82+150 82+200 RHS 20 
3 82+965 83+025 RHS 60 

4 92+750 92+765 RHS 15 

5 93+930 94+000 RHS 70 
6 94+080 94+180 RHS 100 

Total Length 405 
 
(d) Ranikor-Maheshkhola-Baghmara Pkg-V – 
  

Sl. No. Chainage  Side Length (in meter) 
  From To     
1 96+400 96+420 LHS 20 
2 96+450 96+480 LHS 30 
3 101+200 101+250 LHS 50 
4 110+400 110+430 LHS 30 
5 111+150 111+175 LHS 25 
6 111+650 111+665 LHS 15 
7 96+950 97+050 RHS 100 
8 97+300 97+350 RHS 50 
9 102+100 102+120 RHS 20 

Total Length 340 

 
(e) Ranikor-Maheshkhola-Baghmara Pkg-VI – 
 

Sl. No. Chainage  Side Length (in meter) 
  From To     



1 114+240 114+270 LHS 30 
2 115+390 115+410 LHS 20 
3 120+742 120+762 LHS 20 
4 Towards JNV Side at minor junction LHS 30 
5 122+560 122+630 LHS 70 
6 113+500 113+520 RHS 20 
7 113+850 113+880 RHS 30 
8 120+727 120+742 RHS 15 
9 Towards JNV Side at minor junction RHS 70 

Total Length 335 

 The typical drawing of the Breast Wall is as under :

 
 

 Inspections Gabion Breast Wall Construction The Contractor shall be required to 
perform all breast wall construction activities at various locations along the project 
roads. 

The Contractor shall be required to submit Construction Report for each component of the works. 

The Contractor shall be required to utilize mechanized equipment and methods to perform 
these obligations. 

All construction activities shall be carried out in accordance with relevant specifications and IRC 
codes prescribed in the contract. The requisite quality control tests as per specifications and codes 
are to be carried out by the Contractor at his cost as per directions of the Engineer. 

Routine breast wall construction means planned works and activities required to ensure public 
safety, repair small defects and to maintain the road in the required condition. Adhoc maintenance 
means carrying out of unscheduled maintenance occasioned by irregular events such as accidents, 
natural calamities, abnormal weather conditions and the like. 

The routine and adhoc Gabion Breast wall maintenance shall include, amongst others, activities 
such as: 



 Repairing of deformation of the wall and deterioration of the wire mesh. 
 Loose or improper packing of the stone fill 
 Irregularly shaped or soft stones 
 Corrosion of the Wire Mesh 
 Scouring of the soil at the base of the wall 
 Failing to install a geotextile filter fabric between the native soil and the gabion wall's backfill. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART-I 

GENERAL TECHNICAL SPECIFICATIONS 
1. Inspection 
1.1 Full and complete inspection of the highway section shall be under taken at appropriate 
intervals as mentioned in this section. The Contractor shall provide appropriate testing equipment 
for qualitative inspections. 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and monthly inspections 
shall include: 

 Deformation of the wall and deterioration of the wire mesh. 
 Loose or improper packing of the stone fill 
 Irregularly shaped or soft stones 
 Corrosion of the Wire Mesh 
 Scouring of the soil at the base of the wall 
 Failing to install a geotextile filter fabric between the native soil and the gabion wall's backfill. 

  

Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor after a joint 
assessment with the Engineer and approval of NHIDCL. 

2. PERFORMANCE STANDARDS 
  
2.1 PERFORMANCE STANDARDS FOR MAINTENANCE: The performance standards define 
the level at which the proposed facility is to be maintained and operated. 
  
i. Construction Works: (As per Specifications) 
  
  

ii. Construction standard for Construction & repair of gabion breast wall 
i. The work shall consist of Construction & repair of gabion breast wall conforming to the 
MoRTH 5th revision and IRC. 
 

iii. Materials 

i. Mechanically Bonded Non-Woven Geotextile: The Non-Woven Geotextile shall be conforming 
to MoRTH section 700. The actual grade of Non-Woven Geotextile to be used shall be decided by 
the Engineer in-charge. 

ii. Aggregates/Boulder: The aggregates should conform to requirements as per MOST clause 504.2.2 
iii. Galvanished steel wire mesh: Galvanised steel wire @ 32 kg per 10 sqm having minimum tensile 

strength of 300Mpa conforming to IS:280 and galvanizing coating confirming to IS:4826, woven 
into mesh with double twist, mesh size not exceeding 100 * 100 mm, filled with boulders with least 
dimension of 200 mm, all loose ends to be tied with 4 mm galvanised steel wire). 

iv. Methods, Tools & Equipment 

a) Safety devices and signs are placed as per MOST clause no.112 in the working zone 
b) Any loose material left around the area shall be broomed off. 

  
v. Measurements for Payment 



The work shall be measured in running meter as per the approved drawing. 
  

vi. Rate 

The contract unit rate for treatment for this work shall mean payment in full for carrying out all the required 
operation explained above including full compensation for 

a. Setting out and providing safety devices and signs placed in work area as per MOST clause no.112 
b. Furnishing all materials to be incorporated in the work including all royalties, fees, taxes, rents 

where necessary and all leads and lifts. 
c. All labour, materials, tools equipment, safety measures, testing and incidental necessary to 

complete the work to specifications. 

  
 
 

SPECIFICATIONS FOR GABION BREAST WALL CONSTRUCTION WORKS 
  
1.         General 
1.1       All materials, works and construction operations shall conform to the requirements laid down in 
the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road Transport and 
Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:SP:116-2018 “Guidelines for 
Design and Installation of Gabion Structures. Where the Specification for a work is not given, sound 
engineering practice shall be adopted to the satisfaction of the Engineer.  
 
“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” (5th Revision) 
is hereinafter referred to as MoRTH Specifications. 
  
2           Arrangement for Traffic during Construction 
2.1       The Contractor shall take all necessary measures and make arrangements for the safety during 
construction in accordance with the requirements of Clause 112 of MoRTH Specifications. He shall 
provide, erect and maintain all such barricades, signs, markings, flags, lights as required or directed by 
the Engineer for safety of traffic passing through the section under repairs/improvement. 
2.2   All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement works are to be 
taken up, the Contractor during execution of work shall provide and maintain proper passage for traffic. 
Where it is not possible or safe to allow traffic on part width of the carriageway, a temporary diversion of 
proper Specifications shall be constructed by the Contractor at his cost. The Contractor shall take prior 
approval of the Engineer regarding traffic arrangements during construction. 
2.3      All arrangements for traffic during construction shall be considered as incidental to the work and 
shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on the 
Contractor for deficiency in compliance to the requirement. 
  
3           Quality Control 
3.1    Quality control on materials and workmanship is the primary responsibility of the Contractor. 
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer as per 
IRC SP 112. The Engineer may, during and after construction test the quality of materials and work in 
order to verify conformance with the prescribed Specifications. 
3.2      An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, linear 
and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches of regular 
rectangular shapes without bump or sump shall preferably be adopted. 
  
4           Specifications for Construction Work 
Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made for 
ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this Section. 



Preparation of the surface prior to application of any treatment shall be carried out in accordance with the 
relevant Clauses of MoRTH Specifications.  
After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall be left 
on the road. 
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SECTION-8 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
  
  

FINANCIAL BID FORM 

To 

(Authorized Representative of 

Employer)  

DESCRIPTION OF WORKS: BID 

FOR (Name of work) 

Reference letter No.………………… 

Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, 
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and 
schedules for the execution of the above-named works, we, the undersigned offer to execute 
and complete such works and remedy any defects therein in conformity with the said bid 
documents at tender premium as quoted in the Financial Bid. 

1. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of receipt 
of the order to commence, and to complete and deliver the sections and whole of the works 
comprised in the contract within the period stated in the bid hereto. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank Guarantee 
to be jointly and severally bound on us, in accordance with the Conditions of Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from the last date 
fixed for Bid Submission and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period. 

4. We confirm our agreement to treat the Bid document and other records connected with the works 
as secret and confidential documents and shall not communicate information contained there into 
any person other than the person authorized by the Employer or use such information in any 
manner prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with your written 
acceptance thereof, shall constitute a binding contract between us, but without prejudice to your 
right to withdraw such acceptance without assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

  

Dated this                                 day of                                    2025 
Signature                                 in the capacity of                                  duly authorized** To 
Sign Bid for and on behalf of______________________ 
 

 (in block capital letters) 
 

Address:                                                   
Signature of Witness                              
Name of witness                                                                  
Address of witness                     
  

 

 

 



DESCRIPTION OF WORKS:  

FINANCIAL BID 
  
  
  

S.No. Description Amount 

1 Grand Total of BOQ Rs.......................(in words) (excl.     18    % 
GST) 

 I/ We here by agree to execute the above work on 
the tender premium ………% above/below the 
Grand Total of the project cost as given above 

(in words)………..percent Above/Below 

  
  
  

 
 
  

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  
  
  
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



BILL OF QUANTITIES 

1. Preamble 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Gabion Breast Wall Construction Standards and Specifications for Gabion 
Breast Wall Construction Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of payment will 
be actual quantities of items of work carried out and valued at the rates tendered in the BOQ along 
with accepted/awarded tender premium. The accepted/ awarded tender premium above/below the 
grand total of the project cost shall be applicable for individual items of work to determine payable 
amount to Contractor for work done subject to other contractual provisions. Any variation shall be 
dealt with as per contract provisions. 

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 
supervision, overheads, consumables, materials, erection, maintenance, testing of input material 
delivered, profit, taxes and duties together with general risks, liabilities and obligations set out and 
implied in the contract and other incidentals to comply with the requirements of Standards and 
Specifications. 

iv) The rates and prices shall be quoted entirely in Indian Currency. 
v) The whole cost of complying with the provisions of the contract shall be included in the items 

provided in the priced Bill of Quantities and where no rates are provided the cost shall be deemed 
to be distributed among the rates and prices entered for the related items of work. 

vi) The contractor shall keep the entire carriageway neat and clean throughout the contract period. The 
contractor shall maintain guard rails, railings, crash barriers, road furniture etc. in good condition 
by cleaning them frequently as advised / required by using suitable detergents/chemicals. 

 The staff of the contractors hall wears afety jackets, shoes, helmets etc. while on duty and any 
violation will attract a fine of Rs. 5,000/- for each incident. 

 Failure to erect safety signage or trying to carry out the works without proper precautions/safety 
measures as required will attract a fine of Rs.5,000/- for each incident. 

viii. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding document 
shall be made before entering rates or prices against each item in the Bill of Quantities. 

ix. The Contractor shall submit at least once in two months video recording of condition of the Project 
Highway with special emphasis on performance-based items. 

x. A rate or price shall be entered as a single rate as Tender Premium % above/below on the 
rate/amount in the BOQ 

  
 
 
 
  
Note: The Summary and rates/Amount as mention in Bill No. 1 may be revised according the to the 
rates/amounted quoted by the bidder in financial bid. 
 
 
 
 
 
 
 
 
 



 
BILL OF QUANTITIES 

 
SUMMARY 

 

BILL NO. DESCRIPTION 
TOTAL AMOUNT  inclusive of all Taxes 

& exclusive of GST in Rs.     

BILL NO. 1 Construction of Gabion Breast Wall 4,09,94,656 

  TOTAL (Rs.) 4,09,94,656 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Name of Work: Construction of Gabion type Breast Walls at different locations of Ranikor-Moheshkhola-
Baghmara road (SH-04) from Km 30.000 (Nongjri) to Km 129.385 (Baghmara) in the State of Meghalaya 

in FY 2025-26. 
(On Item Rate Basis). 

Contract No:  NHIDCL/RO-SHG/Ranikor-Maheshkhola-Baghmara /SH-4/2025/01/ 

Name of the Bidder/ 
Bidding Firm / 
Company : 

            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else 

the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

Sl. 
No. 

SOR Item 
No. 

Description of Item 
L 

(Metre) 
B    

(Metre) 
D 

(Metre) 
Quantity 

Estimated 
Amount 

(Rs.) 

1 2 3 4 5 6 7 9 

1 
12.1/I/B/i  

Pg. 39 

Excavation for Structures (Earth work in 
excavation of foundation of structures as per 
drawing and technical specification, 
including setting out, construction of 
shoring and bracing, removal of stumps and 
other deleterious matter, dressing of sides 
and bottom and backfilling with approved 
materials.) 

1,725.00 2.20 0.60 2,277.00 1,70,775 

B i) Depth upto 3 m 

2 
12.8 A 
Pg-40 

Plain cement concrete complete as per 
drawing and Technical specifications. 
PCC Grade M15 

1,725.00 2.20 0.10 379.50 28,34,391 

3 
15.12 
Pg. 63 

Gabion Structure for retaining earth 
(providing and constrcution of a gabion 
structure for retaining earth with segments 
of wire crates of size 7 m * 3m * 0.6 m each 
divided into 1.5 m compartments by cross 
netting, made from 4 mm galvanised steel 
wire @ 32 kg per 10 sqm having minimum 
tensile strength of 300Mpa conforming to 
IS:280 and galvanizing coating confirming 
to IS:4826, woven into mesh with double 
twist, mesh size not exceeding 100 * 100 
mm, filled with boulders with least 
dimension of 200 mm, all loose ends to be 
tied with 4 mm galvanised steel wire) 

1,725.00 1.50 3.00 7,762.50 2,88,18,281 

4 

Govt. of 
Maharashtra 
SSR 2022-

23 

Providing and laying CE Marked Needle 
Punched and Mechanically Bonded Non-
Woven Geotextile (TechGeo) indigenously 
manufactured from high quality 
polypropylene staple fibres (continuous 
filament will not be accepted) of Techfab 
India on the prepared subgrade for 
separation, drainage & filtration application 
with necessary overlaps as per drawing etc. 
complete. (Specification: MORTH Section-
700 ) with prior approval of concerned 
Superitending Engineer. (Including Labour 
Rate) 
 
TFI TECHGEO PR-20 

1,725.00 4.60 7,935.00 15,47,325 

5 
13.9 (A) 
P.no.54 

Back filling behind abutment, wing wall and 
return wall complete as per drawing and 
Technical specification. 

1,725.00 3.00 5,175.00 76,23,884 

Total (A) = Rs. 4,09,94,656 

Note:  In case of any error of Clause of MoRTH Specifications, the appropriate correct clause of the MoRTH 
Specifications shall prevail, as per the decision of Engineer-in-Charge/Employer. 


