
 
 
 
 
 
 
 

REQUEST FOR PROPOSAL 

For 

Short Term Maintenance of NH-110 (Old NH-55) 

 

 
 
NAME OF WORK:    Short Term Maintenance Contract (STMC) 
work from 00.00km (at Darjeeling more) to 43.00km (at Giddha 
Pahar) NH-110 [Old NH-55] [Including the provision for 
Deployment of Machineries & Incident management] in the district 
of Darjeeling under NHIDCL on Percentage Rate Contract Basis 
during the FY 2025-26 in the state of West Bengal. 
 

RFP amounting ₹19,18,86,933.00/- (Excl. of GST) (Rupees Nineteen Crore 
Eighteen Lakh Eighty-Six Thousand Nine Hundred and Thirty-Three Only) 

 
 

 
Regional Office - Siliguri (West Bengal) 

National Highway & Infrastructure Development Corporation Ltd. 
Unit 402, Quantum Building, Parivahan Nagar, 

P.O & P.S. Matigara, Pin Code 734 010. 
Email: edp-siliguri@nhidcl.com  

 
  

January - 2026
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NOTICE INVITING TENDER 



4 | P a g e   

SECTION – 1 
 

NOTICE INVITING TENDER 

 

NHIDCL/PMU-DARJEELING/NH-110/Ch.0.0-43.0/2025-26 Date 06.01.2026 
 

1. The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”) is 

engaged in the development of National Highways and as part of this endeavor, “the Authority” has decided 

to undertake the invites Single Percentage Rate Bids through e-tendering from experienced firms/organizations 

for maintenance works and activities for the following sections of the National Highway roads: 
 

Sl. 
No. 

Name of Work Length 
(km) 

Estimated 
Cost (Rs. 
Crore) 

Bid 
Security 

(Rs. Lakh) 

Period (months) 

 
1 

Short Term Maintenance Contract 
(STMC) work from 00.00km (at 

Darjeeling more) to 43.00km (at Giddha 
Pahar)NH-110 [Old NH-55] [Including 

the provision for Deployment of 
Machineries & Incident management] in 
the district of  Darjeeling under NHIDCL 
on Percentage Rate Contract Basis during 

the FY 2025-26 in the state of West 
Bengal. 

 
 
 

43.0 Km 
19.19 Cr. 
(excl. of 

GST) 

 
 
 

19.19 

 
Construction 

period- 12 
(Twelve)+ 

Maintenance 
period-12(Twelve) 

months 

 
The estimated cost is inclusive of GST. 

 
Cost of Bid Documents (Non-Refundable) : Rs.11,800/- in the form of DD in favour of 

NHIDCL payable at Siliguri (Non-Refundable) e-

Tender Processing fee (Non-Refundable) : Rs. NIL 

 
2. The preliminary requirements (detailed requirements are given in the Bid Documents) 
of bidding firm / contractor for above work are mentioned as under: - 

 

Average Annual Turn-over during last 3 years 
Work of similar nature during last 5 years 

 
 

 
Minimum Average Annual Turnover 
Rs. 19.19 Cr. (estimated cost of work) 

Single work of Rs. 6.72 Cr. (minimum 35% of 

estimated cost of work) or  

Two similar works each of Rs. 4.80 Cr. 

(minimum 25% of estimated cost of work). 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 

within Right of Way (ROW) on the above-mentioned section including maintenance of carriageway, 

shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation etc., and carrying out other 

works as specified in the bid documents. 
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4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their firm 
with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password which has to be 
obtained free of cost. Following may kindly be noted: 

(a) Registration with e-procurement portal should be valid at least up to the date of 
submission of BID. 
(b) BIDs can be submitted only during the validity of registration. 

 
The Bidders shall update their project and other details on the portal on a regular basis and apply to the 
tenders via the portal. 

 
5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP website 
(https://eprocure.gov.in/eprocure/app) from 07.01.2026 (16:00 Hrs.) to 27-01-2026 (17:00 Hrs.). The 
amendments/ clarification to the Bid Document, if any, will be hosted on the above website. 

 
The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. Rs.11,800/- 

in the form of DD in favour of NHIDCL payable at Siliguri (Non-Refundable). Failure to submit either of 
the above will result in rejection of bids. 

 
6. The Bid should be submitted online in the prescribed form at given on the website. No other mode of 

submission is acceptable. 

 
7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In case 

authorized signatory holding Power of Attorney and Digital Signatory are not the same, the bid shall 

be considered non-responsive. 

8. The last date for online submission of the Bid is 27-01-2026 (17:00 Hrs.). (as mentioned on the e-
portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP e-
procurement portal within the above deadline. 

The bids would be opened 28-01-2026 (at 15:00 Hrs.) online at office of the National Highways & 
Infrastructure Development Corporation Limited., Regional Office, Unit 402, Quantum Building, Parivahan 
Nagar, P.O & P.S. Matigara, Pin Code 734010, on the date and time as mentioned above. However, such 
representatives shall be allowed to attend the opening of the bids only if they produce letter of authority on 
the letterhead of the bidder, at the time of opening of bids as mentioned above. 

9. The amount of Bid Security/Earnest Money is ₹0.1919 Cr.(Nineteen Lakh Nineteen Thousand 
Only). to be submitted in the form of e-Bank Guarantee/NEFT/RTGS only (any other form will not be 
acceptable) of any scheduled commercial bank approved by RBI having a net worth of not less than Rs.500 
crore as per the latest annual report of the bank and must be in the name of the Employer. In case of foreign 
bank (issued by a branch in India) the net worth in respect of the Indian operations shall only be taken into 
account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid security for lesser 
value and shorter validity period shall be treated as non-responsive. Any Bid not accompanied by Bid 
Security shall also be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 
of Section-2). 

10. The period of validity of bid is 120 days from the deadline of submission of bid. 

11. Schedule of Bidding Process 
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The Company shall endeavor to adhere to the following schedule: 
 

S. No Description Period 
1. Date of issue of NIT 06.01.2026 
2. Date of issue of Sale of Tender Documents 07.01.2026 

3. 
Date of close of sale of Tender Documents 
(through online) 

27.01.2026 (upto 17:00 Hrs) 

4. Last Date of receipt of pre-bid queries 15.01.2026 (till 1100 hours) 
5. Date of Pre-Bid meeting 16.01.2026 (at 1600 Hrs) 
6. Date of uploading of reply to the pre-bid queries 21.01.2026 
7. Date of submission of Tender/Bid (online& hard 

copy) 
27.01.2026 (upto 17:00 Hrs) 

8. Opening of Technical BIDs at venue 28.01.2026 (upto 15:00 Hrs) 

9. 
Date of Uploading of list of Technically 
Qualified Applicants 

To be intimated later 

10. 
Date of Opening of Financial Bids of 
Qualified Applicants 

To be intimated later 

11. Date of issue of letter of award (LOA) To be intimated later 
12. Validity of Bid 120 Days 
13. Return of signed duplicate copy of LOA To be intimated later 

14. 
Submission of Performance Security (PS) 
and Additional Performance Security (APS), if 
any 

Within 07 days of receipt of LOA. 

15. Signing of Agreement Within 10 days of receipt of LOA. 

 
12. For any clarification, the office of the undersigned may be contacted Officer In-charge 

 
Executive Director(P) 
 Regional Office - Siliguri (West Bengal) 
National Highway & Infrastructure Development Corporation Ltd. 
Unit 402, Quantum Building, Parivahan Nagar, 
P.O & P.S. Matigara, Pin Code 734 010. 
Email: edp-siliguri@nhidcl.com 
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SECTION - 2 

INSTRUCTIONS TO BIDDERS (ITB) 

TABLE OF CLAUSES 
 

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders  E. Bid Opening, Clarification of Bids 
and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids And 
Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and 
Determination of Responsiveness 

 B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation and Comparison of 
Financial Bids 

9. Clarifications on Bidding Documents  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 
 C. Preparation of Bids 30. Employer’s Right to Accept any Bid 

and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ Bid Security/ 
Forfeiture/ Debarment 

 H. Labour Laws and Fundamental 
Breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other 
Obligations 

19. Marking of Bids  Appendix to ITB 
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A. GENERAL 
 

1. Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids through the 
process of e-tendering for works as described in these documents and referred to as “the Works”. The 
name and identification number of the Works is as defined in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended Completion Date 
specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 
 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in 
Clause 4 of ITB. 

 
3.2 Any entity which has been black listed or barred by the Central or any State Government or any 

public sector undertaking, autonomous body or any authority under the Central or State 
Government, from participating in any project, and the bar subsists as on the date of 
Application shall not be eligible to submit the bid. 

4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in Section-3, 
Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; scanned copy of written power of attorney of the signatory of the Bid to 
commit the Bidder; and original copy of Written Power of Attorney to be submitted in the envelope of 
physical form (refer Clause12.2of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and maintenance works 
performed for each of the last three years. 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the last five 
years with certificates from the concerned officer of the rank of Executive Engineer or equivalent or 
higher. 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of construction and 
maintenance equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract having the 
qualifications defined in Clause 4.3B (b)(ii). 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered 
Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five years in which 
the Bidder is involved, the parties concerned, the disputed amount, and the present status. 
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h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed by the 
Employer for preparation of bid documents or to supervise the contract. 

i) A Bidder is required to submit, along with its technical BID, a self- certification that the item offered 
meets the local content requirement for ‘Class – I local Supplier’ / ‘Class – II local Supplier’, as 
the case may be. The self-certification shall also have details of the location(s) at which the local value 
addition is made. In case, bidder has not submitted the aforesaid certification the bidder will be treated 
as ‘Non- Local Supplier’. 

In the above pretext, the Class – I Local Supplier, Class – II Local Supplier and the Non-
Local Supplier are defined as under: 

 
(i) ‘Class – I local Supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for ‘Class – 
I local Supplier’ under this Bid Document. The ‘local content’ requirement to categorize a 
supplier as ‘Class – I local Supplier’ is minimum 50%. 

(ii) ‘Class – II local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class – II local Supplier’ under this Bid Document. The ‘local content’ requirement to 
categorize a supplier as ‘Class – II local Supplier’ is minimum 20%. 

 
(iii) ‘Non - local Supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than that prescribed for ‘Class – II 
local supplier’ under this Bid Document. 

 
(iv) ‘Local content’ means the amount of value added in India which shall be the total value 

of item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent 

 
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class – I local supplier’ / 
‘Class – II local supplier’ shall provide a certificate from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

 
j) A certificate on the letterhead of the Bidder shall be required to be submitted by the bidders 

certifying the following: 

 
“I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such countries; I 
certify that this bidder is not from a country or, if from such a country, has been registered 
with the Competent Authority as defined in Public Procurement Order no. F.no.6/18/2019- 
PPD dated 23rd July 2020. I hereby certify that this bidder fulfils all 



11 | P a g e   

requirements in this regard and is eligible to be considered.” 

 
It may be noted that in case the above certification is found to be false, this would be a 
ground for immediate rejection of Bid/termination and further legal action in accordance with 
law. 

For determining the eligibility of Bidder from a country which shares a land border with India 
the following shall apply: 

(i) Any Bidder from a country which shares a land border with India will be eligible to bid, 
only if the Bidder is registered with the Competent Authority, specified in Annexure-Iof 
Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July 
2020, which shall form an integral part of Agreement (Copy enclosed). 

 
(ii) “Bidder from a country which shares a land border with India” means: 

a) An entity incorporated, established or registered in such a country, or 

b) A subsidiary of an entity incorporated, established or registered in such a country; or 

c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A Consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above. 

(iii). Beneficial owner for the purpose of (ii) above means: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has a controlling ownership interest or who exercises control through other means. 

Explanation: 

a) “Controlling ownership interest” means ownership of or entitlement to more than 
twenty-five per cent of shares or capital or profits of the company. 

b) “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholding agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or one or more juridical person: has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profits of such association or body of individual; 
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4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 
is the relevant natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in 
the trust and any other natural person exercising ultimate effective control over the trust 
through a chain of control or ownership. 

(iv). An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

(v) The Selected Bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. The definition of “contractor from a country which shares a land 
border with India” shall be as in Clause 2.2.1(d)(ii) above. 

Certificate regarding Compliance: 

A certificate on the letterhead of the Bidder shall be required to be submitted by the bidders 
certifying the following: 

“I have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India and on sub-contracting to contractors from such 
countries; I certify that this bidder is not from a country or, if from such a country, has been 
registered with the Competent Authority as defined in Public Procurement Order no. 
F.no.6/18/2019- PPD dated 23rd July 2020. I hereby certify that this bidder fulfils all 
requirements in this regard and is eligible to be considered.” 

It may be noted that in case the above certification is found to be false, this would be a 
ground for immediate rejection of Bid/termination and further legal action in accordance 
with law. 

Validity of Registration: 

In respect of Bid Document, registration should be valid at the time of submission of bids 
and at the time of acceptance of bids. If the Bidder was validly registered at the time of 
acceptance, registration shall not be a relevant consideration during contract execution. 

 
 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for award of the contract, each bidder in its name should have the following: - 

a) Achieved a minimum average annual financial turnover (in all classes of civil engineering 
construction and maintenance works only) equal to the amount indicated in NIT during 

last three years ending 31st March of the previous financial year, i.e., 2024-2025, duly certified by 
Chartered Accountant. 

 
b) satisfactorily completed (not less than 90% of contract value), as a prime contractor or as a 

partner of JV for similar works during last five years ending last day of month previous to the 
one in which bids are invited, either of the following: 
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i. two similar  completed  works  costing not  less than  amount equal to Rs. 
4.80 Cr. each. 

ii. one similar completed work  costing not  less than amount equal to Rs. 6.72 Cr. each. 

iii. The similar work constitutes construction/maintenance of highway. 

 
The following escalation factors shall be used to bring the value of such completed works to the Level of current 
financial year: 

Year Before Multiplying Factor 
2024-25 .............................................................. 1.00 
2023-24 ............................................................... 1.05 
2022-23 .............................................................. 1.10 
2021-22 ...............................................................1.15 
2020-21 ...............................................................1.20 

4.3 B  (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the Information 
furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 
Failure to submit the certificates/ documents as specified above shall make the bid non responsive. 

(b) Each bidder must demonstrate for this work: 

i) Evidence of availability (either owned or leased or rented) of the key equipment for this work 
as stated in the Appendix to ITB. 

ii) Availability of personnel with qualification and experience as stated in the Appendix to ITB. 

iii) Each bidder must submit an undertaking for above Sl. No. (i) and (ii), as stated in the Appendix 
to ITB, for the purpose of evaluation of the technical bid. The L1 bidder shall be required to 
provide the above-mentioned documents as stipulated. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where, 

 
A = Maximum value of civil engineering works executed in any one year during the last three years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e., 2025-26) taking into account the 
completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value to the level of 
current financial year i.e., 2025-26) of existing commitments and on-going works to be completed 
during the next 1 year (period of completion of the works for which bid is invited) 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be Disqualified if they 
have: 
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i) made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or 
debarring from work etc. 

 
5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than One Bid will 
cause such bids to be disqualified. 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, road aggregates, 
availability of labour etc. and obtain all information that may be necessary for preparing the Bid and entering 
into a contract for undertaking the maintenance Works. The costs of visiting the site shall be at the Bidder’s own 
expense. For this purpose, he may contact the person whose contact details are given in the Appendix to ITB. 
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B. BIDDING DOCUMENTS 

 
 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued in 
accordance with Clause10: 

Section1: Notice Inviting Tender 

Section2: Instructions to Bidders (ITB) and Appendix to ITB 

Section3: Qualification Information 

Section4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement 

Section5: General Conditions of Contract and Contract Data 

Section6: Addendum to General Conditions of Contract 

Section7: Road Maintenance Standards and Specifications for Road Maintenance Work, Part-I and 
Part-II 

Section8: Drawings and Schedule of Drawings 

Section9: Financial Bid form and Bill of Quantities 

 
8.2 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in the Bid Documents. Failure 
to comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to Clause 26 here of, 
Bids, which are not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 
9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the Employer in 
writing or through e-tender portal at the Employer’s address indicated in the notice inviting Tender. The Employer 
will respond to any such request for clarification received earlier than 10 days prior to the deadline for submission 
of Bids. Copies of the Employer’s response will be hosted on website including a description of the queries but 
without identifying its source. 

 
9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorized representative is invited to attend a pre-bid meeting, if it is indicated in the 
Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer not 
later than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 
enquiry) and the responses given will be posted without delay on website. Any modifications of the bid 
documents listed in Clause8.1, which may become necessary as a result of the pre-bid meeting or which 
are required in the opinion of the Employer shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents by 
issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on e-tendering 
portal. Bidders are advised to keep themselves updated of all the addenda issued on e-tendering portal 
by daily checking the e-tendering portal and the Employer does not assume any responsibility in case 
the bidder fails to do so and does not take any action, if required, with respect to any relevant 
addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing their bids, 
the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with 
Clause20.3. 

 

 
C. PREPARATION OF BIDS 

11. Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-I and Part-II. Part-I shall 
be named Technical Bid and shall comprise of information submitted in Section-3. Part-II shall be 
named Financial Bid and shall comprise of Bill of Quantities-Bill no. 1 to 2. 

 
12.2 Documents to be submitted in physical form must be delivered by bid due date as per NIT. 

Though, the scanned copies of following documents is required to be uploaded during submission of e-
bid on the e-tendering portal, as per Clause 12.1 above, however, following original documents in 
physical form shall be submitted in a sealed envelope on or by bid due date as per NIT or before the 
time of submission as specified in NIT at the address indicated in Clause 20, duly super scribed 
“Name of Work, Bid Due Date and time”. Name and address of the bidder should also be indicated 
on the envelope. 

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii) Bid Document Fee 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the Bid. 

v) Affidavit duly notarized (as per the format provided in Section-3) 
vi) Bidder shall comply with the provisions of Office Memorandum No. RW/NH- 

37010/4/2010/PIC-EAP(Printing) dated 22.02.2016 and its subsequent amendments 
if any issued by MoRT&H (Appendix-VI) regarding Integrity Pact (IP) and the 
Original Integrity Pact (IP) duly signed by Authorised signatory shall be submitted 
by the Bidder with the RFP Bid & shall be part of the Contract Agreement. 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid. 

i) Notice Inviting Tender 

ii) Instru ctions to the Bidders and Appendix to ITB 
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iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, 

Part-I and Part-II 

vi) Drawings and Schedule of Drawings 

13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the Bill of 
Quantities- Bill no. 1to 3 submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BoQ/ scheduled rates on 
appropriate form at enclosed as part of tender document on e-tender portal 
https://eprocure.gov.in/eprocure/app 

13.3 All duties, taxes, including GST, royalties and other levies payable by the Contractor under 
the Contract, or for any other cause, shall be included in the rates, prices, and total bid price submitted by 
the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract And shall 
not be subject to adjustment. 

 
14. Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 
specified in Clause20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the Bidders may extend the period of validity for a specified additional period. The request and 
the Bidders’ responses shall be made in writing. A Bidder may refuse the request without forfeiting his bid 
security. A Bidder agreeing to the request will not be required or permitted to modify his bid, but will be 
required to extend the validity of his bid security for a period of the extension, and in compliance with 
Clause16 in all respects. 

 
16. Earnest Money/Bid Security/Forfeiture/Debarment 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 
specified in the NIT. e-Bank Guarantee/RTGS/NEFT only must be in favour of NHIDCL payable at 
Siliguri. 

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of e-Bank 
Guarantee/ RTGS/NEFT only (any other form will not be acceptable) of any scheduled commercial bank 
approved by RBI having a net worth of not less than Rs. 500 crore asper the latest annual report of the bank 
and must be in the name of the Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. It shall be valid for 45 days 
beyond the validity of the bid. Any bid having bid security for lesser value and shorter validity period shall 
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be treated as non-responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-
RESPONSIVE. 

 

 

16.2.1 For E-BGs, Entity ID of NHIDCL is AAECN7759E, which is to be quoted for getting 
EBG. The E-BGs shall be as per the format specified in Appendix N of this RFP document and shall be 
valid for 45 days beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given 
below : 

Particulars Details 

Name of the Beneficiary National Highways and Infrastructure Development 
Corporation Limited. (Projects) 

Beneficiary Bank Account No. 120035355901 

Beneficiary Bank Branch CNRB0019716 

Beneficiary Bank Branch Name Canara Bank 

Beneficiary Bank Address Shivmandir Branch & Kadamtala, Siliguri Siliguri. 

Entity id AAECN7759E (For e-BG Purpose only) 

 
 

No BG shall be accepted in the physical form. For Further details, the bidders may visit the 
website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders may refer to 
the Office Order of NHIDCL displayed on the website https://www.nhidcl.com/sites/default/files/2024-
11/notice-for-e-pbg-tender-fee-and-emd.pdf for ready reference. The Bid submitted without Bid Security 
will be summarily rejected. 

A. e-Bank Guarantee/RTGS/ NEFT receipts, in the name of the Employer, from following 
banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or 
its subsidiaries or any Indian Nationalized Bank. 

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 
Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a 
branch in India), the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, 
with effect from 31st March, 2003,). 

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3. Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the 
Employer as non-responsive. 
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16.4 Bid securities of the unsuccessful bidders should be returned to them at the earliest after 
expiry of the final bid validity and latest on or before the 30th day after the award of the contract. 

16.5. The Earnest Money of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/Earnest Money will be forfeited: 

(a) If the Bidder withdraws the Bid after its submission during the period of Bid validity; 
(b) If a Bidder withdraws its BID during the period of Bid validity as specified in this RFP 
and as extended by mutual consent of the respective Bidder(s) and the Employer; 
(c) In the case of Successful Bidder, if the Bidder fails within the specified time limit to - 
(i) sign the Agreement; and/or; 
(ii) furnish the required Performance Security; 

 
16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation 
in the works of Ministry of Road Transport & Highways for a period as decided by MoRT&H. 

 
 

17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the process of evaluation 
and such a bid will be declared non-responsive. 

 

 
18. Format and Signing of Bid 

18.1 The Bidder shall submit-bid comprising the documents as described in Clause12 of the ITB. 

18.2 The documents to be submitted in the physical form along with the financial instrument for 
fees/security shall be typed or written in ink and shall be signed by a person duly authorized 
to sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be 
signed by the person/ persons signing the Bid. Documents as mentioned here shall contain no 
over writing, alterations or additions, except those to comply with instructions, issued by the 
Employer or as necessary to correct errors made by the Bidder, in which case such corrections 
shall be made by scoring out the cancelled portion, writing the correction and signing and 
dating it along with the stamp by the person or persons signing the Bid. 

 
 
 

D. SUBMISSION OF BIDS 
19. Marking of Bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be submitted 
in a sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

 
20. Dead line for Submission of Bids 
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20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or 
before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further 
required to submit Documents in Physical Form on or before the time of submission as 
specified in NIT, at the following address: 

 
  Executive Director (Projects) 

Regional Office - Siliguri (West Bengal) 
National Highway & Infrastructure Development Corporation Ltd. 
Unit 402, Quantum Building, Parivahan Nagar, 
P.O & P.S. Matigara, Pin Code 734 010. 
Email: edp-siliguri@nhidcl.com  

 
In the event of the specified date for the submission of Documents in Physical Form being declared a holiday for 
the Employer, the same will be received up to the specified time on the next working day. 

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through the 
Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders shall ensure that 
they submit the bid well before the “Bid Due Date and Time of Bid-Submission”. The Employer shall not 
be responsible if bidder is not able to submit the bid on account off failure in network / internet connection 
or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

 
21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline prescribed in 
Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such Bidder shall not be 
considered. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the 
Bid Due Date and time as prescribed in Clause20. 

22.2 No bid may be modified after the deadline for online submission of bids. 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 or as extended pursuant to 
Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering portal 
System. Time being displayed on e-Tendering Portal shall be final and binding on bidders and bids have to 
be submitted by bidders considering this time only and not the time as per their location/country. 
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E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

 
23. Bid Opening, Clarification of Bids and Evaluation 

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the 
Bidders received (except those received late) shall be opened on the date and time mentioned in Notice 
Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has been determined 
to be substantially responsive shall be opened on a subsequent date through online process of e-tendering, 
which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received late), in the 
presence of the Bidders/ Bidders’ representatives who choose to attend at the time, date and place 
specified in the NIT. In the event of the specified date for the submission of bids being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, will announce the 
Bidders’ names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with this Clause23. 

23.4 The bids accompanied with valid bid security & bid document fee will be taken up for 
evaluation with respect to the Qualification In formation and other information furnished in Part I of the 
bid pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. However, to assist in the examination, evaluation of technical bids, the 
Employer may at his discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by uploading 
on the web portal for objections, if any, from the bidders. The Employer shall finalize the evaluation of 
technical bids after due consideration of objections received and intimate the bidders, whose Technical 
Bids are found responsive, of the date, time and place of opening of the Financial Bids. The Bidders so 
informed, or their representative, may attend the event of opening of Financial Bids. 

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were 
found responsive in accordance with Clause 23.5 will be announced. The financial bids of only these 
bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of each bid, 
pursuant to Clause22 and such other details as the Employer may consider appropriate will be announced 
by the Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
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24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other person not 
officially concerned with such process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid 

25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, Bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid 

(a) Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents in 
physical form and the documents uploaded by the bidder are in order; and (c) is substantially responsive 
to the requirements of the Bidding Documents. During the detailed evaluation of the “Financial Bids”, the 
responsiveness of the Bids will be further determined with respect to the remaining bid conditions, i.e., 
bill of quantities, Specifications and drawings etc. 

27. Correction of Errors 

27.1 Financial Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in Words 
will govern; and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be binding 
upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be rejected and the Bid 
Security shall be forfeited in accordance with Clause 16.6 (b). 

 
28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 
accordance with Clause 26. 

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s estimate of 
the cost of work to be performed under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods and schedule proposed. If, after 
evaluation of the price analyses, the Employer determines that the bidder has substantially failed to 
demonstrate its capability to deliver the contract at the offered price, the Employer may reject the 
Bid/Proposal. 
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F. AWARD OF CONTRACT 

 
29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive according to the bidding documents and who has offered the 
lowest evaluated Bid price. 

 
30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Not with standing Clause 29, the Employer reserves the right to accept or reject any Bid, and to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without there by 
incurring any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer’s action. 

 
31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state 
the sum that the Employer will pay to the Contractor in consideration of the execution, completion and 
maintenance of the Works, and of routine maintenance of roads by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing 
of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance security is 
furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

32.1 Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder of 
receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an 
irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 in 
Form of e-Bank Guarantee only for Performance Security for an amount equal to 5% (Five 
percent) of the Bid Price. For unbalanced bids, an additional performance security shall be 
provided to the employer for an amount calculated as per stipulation set forth in CL. 45 OF 
GCC. 

 
A. e-Bank Guarantee, in the name of the Employer, from following banks would beaccepted: - 

i) State Bank of India or its subsidiaries, 
ii) Any Indian Nationalized Bank 

iii) IDBI/ICICI Bank 
iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI 

or its subsidiaries or any Indian Nationalized Bank. 
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v) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 
Rs.500 crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall 
only be taken into account. 

 
B. The acceptance of the shall also be subject to the conditions that the capital adequacy of the 
Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

32.2 The performance security shall be Valid until 60 (Sixty) days after the Defects Liability 
Period. 

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security within 
the stipulated time period, the award shall be deemed to be cancelled / withdrawn. There upon all rights, 
privileges, claims and entitlements of the Contractor under or arising out of the Award shall be deemed to 
have been waived by, and to have ceased with the concurrence of the Contractor, and the Award shall be 
deemed to have been withdrawn by the Employer. 

32.4 The agreement will be executed within 10 days of receipt of Performance Security. 

32.5 Deleted 
 

33. Advances 

33.1 Deleted 
G. CORRUPT OR FRAUDULENT PRACTICES 

 
34. Corrupt or Fraudulent Practices 

34.1 The bidders and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the bidding process. Notwithstanding anything to the contrary contained 
herein, the Employer may reject any bid without being liable in any manner what so ever to the bidder if it 
determines that the bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice in the bidding process. 

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any bidder 
is found by the Employer to have directly or indirectly or through an agent, engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during 
the bidding process, such bidder shall not be eligible to participate in anytender issued by the Employer during 
a period of 2(two) years from the date such bidder is found by the Employer to have directly or indirectly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as the case may be. 

34.3 For the purposes of this Clause 34, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the actions of any person connected with the bidding process 
(for avoidance of doubt, offering of employment to, or employing, or engaging in any 
manner whatsoever, directly or indirectly, any official of the Employer 
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who is or has been associated in any manner, directly or indirectly, with the bidding process 
or has dealt with matters concerning the Contract or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of the Employer, shall be 
deemed to constitute influencing the actions of a person connected with the bidding process); 
engaging in any manner whatsoever, whether during the bidding process or after the award or 
after the execution of the Contract, as the case may be, any person in respect of any matter 
relating to the Works, who at any time has been or is a legal, financial or technical adviser of 
the Employer in relation to any matter concerning the Works; 

b) “fraudulent practice” means a mis representation or omission off acts or suppression off 
acts or disclosure of incomplete facts, in order to influence the bidding process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, directly or 
indirectly, any person or property to influence any person’s participation or action in the 
bidding process; 

d) “undesirable practice” means establishing contact with any person connected with or 
employed or engaged by the Employer with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the bidding process; and 

e) “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 
among bidders with the objective of restricting or manipulating a full and fair competition in 
the bidding process. 

The Employer requires the Bidder/Contract or to strictly observe the laws against fraud and 
corruption enforced in India, namely Prevention of Corruption Act, 1988. 

 
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

 
35. Labour Laws and Regulations 

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations and Welfare 
Measures applicable for Construction Workers in India, and other obligations stated in the Conditions of 
Contract. 

 
36. Fundamental Breach and other obligations 

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other obligations 
stated in the Conditions of Contract. 
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Appendix to ITB 
 
 

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX 

BEFORE ISSUING THE BID DOCUMENTS] 

               Appendix to ITB 
 

The Employer is :- National Highways and Infrastructure Development Corporation Ltd.,  1st and 2nd 
Floor, Tower A, World trade Centre, Nauroji Nagar, New Delhi-110029 

 
 

                                                                         Appendix to ITB 

Instructions to         Bidders Clause Reference 

 
(1.1) 

The Employer is authorized Executive Director (P), R.O. Siliguri (West Bengal), Unit 402, 
Quantum Building, Parivahan Nagar, P.O & P.S. Matigara, Pin Code 734 010.    
Email: edp-siliguri@nhidcl.com  

 
 

(1.1) 

Short Term Maintenance Contract (STMC) work from 00.00km (at Darjeeling more) to 
43.00km (at Giddha Pahar) NH-110 [Old NH-55] [Including the provision for Deployment of 
Machineries & Incident management] in the district of Darjeeling under NHIDCL on 
Percentage Rate Contract Basis during the FY 2025-26 in the state of West Bengal. 

 
 
 
 

(4.3) 
B) (b) (i) 

Name of the Equipment Quantity 
 

 

   Static Roller (8/10T) 2  

   Soil Compactor  1 

   Bitumen/emulsion sprayer 1 
  Mechanical Broom (1250 sqm per hour) 1 

   Air Compressor 2 

   Concrete Mixer/Batching Plant 2 

Concrete Pump 1 

Transit Mixer 1 
  Grader/ Backhoe Loader 1 

Tipper/Dumper Truck  4 
Mini Hot Mix Plant (6/10 T/Hr Capacity) with 
Indirect Heating 1 

Dewatering Pumps 2 
Jack Hammer/Breaker 1 
Grouting Machine/Pump 2 
Chain Drifter 2 
Compressor (min 450 CFM) 2 
Hydraulic Excavator with Jack hammer/ rock 
breaker attachment 

2 
 

Front end Loader 1 cum bucket capacity 2 
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Tandem Roller (8-10 Ton) 1 

Water Tanker 2 

Generator Set (min 100 KVA) 2 
Any   other   equipment   required   for   carrying   out   work   as   per Ministry’s specification. 
Moreover, above are minimum quantity of machineries. The same may be increased as per 
requirement at site. 

  
Note:- 

The bidder must upload scanned copy of the documentary evidence in support of his 
owning/leased/rented of the above equipments. In case the bidder proposes to hire or 
take the above equipment on lease, he should, along with the lease/rent agreement, 
attach the proof of ownership of this equipment with the company/entity from whom 
the equipment are proposed to be hired on lease/rent. Any conditional evidence of 
deployment of above equipment or inadequate proof as required for any of the 
equipment shall make the bid non-responsive and financial bid shall not be opened. 
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[4.3 B (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be as 
follows: 

S. 
No. 

Personnel Qualification Particular Experience 
(minimum requirement) 

No. of 
Persons 

1 Project 
Manager 

B.E./ B. Tech /AMIE in 
Civil Engineering + 5 yrs. of 
exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 

1 

2 Site Engineer B.E./ B. Tech /AMIE in 
Civil Engineering + 3 yrs. of 
exp.  Or   

Diploma (Civil) + 5 yrs. of 
exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 2 

3 Safety 
Expert 

B.E./ B. Tech /AMIE in 
Civil Engineering + 2 yrs. of 
exp.   Or  

Diploma (Civil) + 3 yrs. of 
exp. 

2 years on highway 
constructions 

1 

4 Traffic 
managers 

 
- 

 
- 2 

 Total 6 

The contractor shall engage adequate skilled workmen suitable for the works. 

 
 

Note:  The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-furnishing of 
the CV as above or conditional deployment of any of the above personnel or proposal to employ lesser 
number of personnel than above shall make the bid non-responsive and financial bid shall not be opened. 

 

[9.2.1]-Pre-bid meeting shall be held as per NIT. 
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SECTION -3 

QUALIFICATION INFORMATION 
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SECTION -3 
 

QUALIFICATION INFORMATION 
 

 
The information to be filled in by the Bidder in this section and documents submitted in physical form 
will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. This information will not be incorporated in the Contract. 
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QUALIFICATION INFORMATION 
 
 

 
1. For Individual Bidders 

1.1 a) Year of Constitution 

b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

c) Place of registration:   

d) Principal place of business:  

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also supply Original 

Copy in envelope of physical form] 

1.3 Total value of Civil Engineering construction and/or maintenance works performed in the last 

three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate from 

Chartered Accountant with UDIN No.) 

 
Year Total value of work performed (Rs. Lac) 

 
2024-25 

 
2023-24 

 
2022-23 

 
 

Total: 
Average Per Year: 
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1.4 (a) Work performed as prime contractor/JV partner provided further that all other qualification 
criteria are satisfied (in the same name) of a similar nature during the last five years as per ITB Clause 
4.3A (b). 

 

 
 

Project 
Name 

 
Name of 

the 
Employer* 

 
 

Description 
of work 

 
Value of 
Contract 
(Rs. In 

Lac) 

 
Date of 
issue of 
work 
order 

 
Stipulated 
period of 
completion 

 
Actual date 

of 
completion* 

Remarks 
explaining 
reasons for 

delay in 
work 

Completed 
        

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of  
Executive Engineer or equivalent or higher and also supply original or certified copy in physical  form 
envelope) 

 
Note:  In case of sub-contractor–a certificate from the Executive Engineer or equivalent of the Prime 

Employer should be obtained from whom an approval for subcontractor has been obtained. 
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1.4 (b)Information on Bid Capacity (works for which bids have been submitted and accepted and works 
which are yet to be completed) as on the date 7 days before the last date for bid submission (as per 
Clause4.4 of the ITB). 

(i) Existing commitments and on-going works(B) 
 

 
 

 
Descriptionof 

work 

 

 
PLace 

& 
State 

 
 

 
Contract 

No. 

 

 
Name & 

Address of 
Employer 

 

 
Value of 

Contract 
(Rs Cr) 

 

 
Stipulated 
Period of 
Completion 

Value of 
works* 
remaining 

to be 
completed 
(Rs. Cr) 

 

 
Escalation 

factor 

 
 

Anticipate 
d date of 
completion 

Escalated value of 
remaining work 

during 
completion 

period of work 
for which bids are 

invited 

1 2 3 4 5 6 7 8 9 10 
          

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive  Engineer 
orequivalent & also supply original or certified copy of certificate in  physical form 
envelope. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 

pending) 
 

 
Description 

of works 

 
PLace & State 

 
Name & Address 

of Employer 

Date of issue of 
Letter of 

Acceptance 
(LOA)* 

 
Value given in 

LOA 

 
Stipulated period 

for completion 

Value of work during 
completion period of 

work for which bids are 
invited 

1 2 3 4 5 6 7 
       

* Upload copy of LOA 
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 

A = Rs................... Lakh (enclose the details) 

N = ............................ years 

B = Rs ................... lakh (enclose the details) 

Available bid capacity = AxNx2.5 –B 

= Rs................. lac 
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1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause4.3(B) 
(b) (i)]. The Bidder should list all the information requested below. 

 

Item of 
Equipment 

 
Requirement 

 
Availability Proposals 

Page No of the 
proof attached 

 
No. Capacity 

Owned/Leased 
rented 

Age/Condition 
 

      

      

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ rented of the above 
equipment. In case the bidder proposes to hire or take the above equipment on lease, he should, along with the 
lease/rent agreement, attach the proof of ownership of these equipments with the company/entity from whom 
the equipment are proposed to be hired on lease/rent. Any conditional evidence of deployment of above 
equipment or inadequate proof as required for any of the equipment shall make the bid non-responsive and 
financial bid shall not be opened. 

1.6 Qualification and Experience of Key Personnel required for administration and execution of 
the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical data for technical personnel (Refer also 
to Clause. 4.1(e) of Instructions to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
 

 
Position 

 
Name 

 
Qualification 

Total Professional 
Experience (Years) 

Experience in the 
proposed position 

(Years) 
     

     

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Non-compliance of 
the above or non-furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened. 

1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

     

     

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter and also send original copy of Affidavit/ Undertakings: - 

i) Affidavit (it should be on stamp paper attested by Notary Public) 

ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of work 
during implementation of the Contract towards working capital. 

iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 
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(To be notarized by Notary) 

 

AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 
are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s  
 have abandoned any work in India nor any contract 
awarded to us for such works have been rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by the Employer to verify this statement or 
regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Employer and within the 
prescribed time. 

 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 

 

Name of the Representative 
 

 

Name of Firm 
 

 

Date 
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(On the letter head of the bidder) 

UNDERTAKING 
 
 
 

I, the undersigned do hereby undertake that our firm M/s  

shall maintain availability of minimum cash amounting to 25% of the value of the work during 
implementation of the Contract towards the working capital. 

 
 
 
 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

Date 
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(On the letter head of the bidder) 

UNDERTAKING 
 
 

 
1 I, the undersigned do hereby undertake that our firm M/s. agree to 

abide by this bid for a period of _ days after the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of that period. 

 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 

 

Name of the Representative 
 
 
 

 

Name of Firm 
 
 

 

DATE 
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Appendix 1.7 [Ref. clause4.4 B (b)(i)]  

 

 

(On the letter head of the bidder) 

 
UNDERTAKING 

 
 

 
I, the undersigned do hereby undertake that our firm 

M/s…………………..……… agree to provide and will deploy required equipment as mentioned in 

the Appendix to ITB of the work “**************************”.  Further it is certified that 

the documents submitted as an evidence of availability of the key equipment’s for this work as 

stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the details as 

submitted is found at any stage Authority would be at liberty to debar/black list my firm for an 

appropriate period as decided by Authority. 

 
 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 

 

Name of the Representative 

 

Name of Firm & Seal 
 

 

Date 
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                     APPENDIX-VI 

INTEGRITY PACT 
 

Draft Integrity Pact Format applicable for works having value of Rs. 5 Cr and above 
 

( Division)  
 
Tender No. 
 
This Integrity Pact is made at on this day of
 2025  
 
BETWEEN 
 
  {Authority}, Address, hereinafter referred to as “The Principal”, which 
expression shall unless repugnant to the meaning or contract thereof include its successors 
and permitted assigns.  
 
and  
 hereinafter referred to as “The Bidder/ Contractor/ Contractor/ Consultant” and which expression 
shall unless repugnant to be meaning or context thereof include its successors and permitted assigns.  
 
Preamble 
 

Whereas, the Principal intends to award, under laid down organizational procedures contract/s for 
One Time repair and maintenance of {Name of the Project}. The Principal values full compliance 
with all relevant laws of the land, rules of land, regulations, economic use of resources and of 
fairness/ transparency in its relations with its Bidder(s) and for 
Contractor(s)/Contractor(s)/Consultant(s).  
 
And whereas in order to achieve these goals, the Principal will appoint an external Monitor 
(IEM), who will monitor the tender process and the execution of the contract for compliance 
with the Principles mentioned above.  
 
And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 
Integrity Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall 
also be read as integral part and parcel of the Tender documents and contract between the 
parties. Now, therefore, in consideration of mutual covenants stipulated in this pact, the 
parties hereby agree as follows and this pact witnesses as under:-  
 
Article-1-Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principle: -  
 
(a) No employee of the Principal, personally or through family members, 
will in connection with the Tender for, or the execution of a contract, demand take a promise 
for or except for self or third person any material or immaterial benefit Which the person is 
not legally entitled to.  
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(b) The Principal will, during the tender process treat all Bidder(s) with 
equity and reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/ additional information through which the Bidder(s) could obtain an advantage 
in relation to the tender process or the contract execution.  
 

(c) The Principal will exclude all known prejudiced persons from the process.  
 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC/PC Act or any other Statutory Acts or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions as per its internal laid down Rules/ Regulations.  
 
Article-2 Commitments of the Bidder(s)/ Contractor(s)/ Contractor(s)/ 
Consultant(s) 
 
The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) commit himself to take all measures 
necessary to prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution.  
 

(a) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will not, directly or through any other 
person or firm, offer, promise or give to any of the Principals employees involved in the tender 
process or the execution of the contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract.  
 

(b) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission or bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding process.  
 

(c) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will not commit any offence under the 
relevant IPC / PC. Act and other Statutory Acts; further the Bidder(s)/ Contractor(s)/ Contractor(s)/ 
Consultant(s) will not use improperly for purposes of completion or personal gain, or pass on to 
others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically.  
 

(d) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) of foreign origin shall disclose the name 
and address of the Agents/ representatives in India. If any similarly the Bidder(s)/ Contractor(s)/ 
Contractor(s)/ Consultant(s) of Indian Nationality shall furnish the name and address of the foreign 
principle, if any. Further details as mentioned in the „Guidelines on Indian Agents of Foreign 
Suppliers‟ shall be disclosed by the Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s). Further, 
all the payments made to the Indian Agent /Representative have to be Indian Rupees only.  
 

(e) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will, when presenting his bid, disclose any 
and all payments he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. He shall also disclose the details of 
services agreed upon for such payments.  
 

(f) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences.  
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(g) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) will not bring any outside influence 
through any Govt. bodies/quarters directly or indirectly on the bidding process in furtherance of his 
bid.  
 

(h) The Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) who have signed a Integrity pact shall not 
approach the court while representing the matter to IEMs and shall wait for their decision in the 
matter.  
 

Article 3 Disqualification from tender process and exclusion from future contracts 
 

(1) If the Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) before award or during execution has 
committed a transgression through a violation of any provision of Article-2, above or in any other 
form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/ Contractor(s)/ Contractor(s)/ Consultant(s) from the tender process.  
 

(2) If the Bidder/Contractor/Contractor/Consultant has committed a transgression through a violation of 
Article-2 such as to put his reliability or credibility into question, the Principal shall be entitled to 
exclude including blacklist and put on holiday the Bidder/Contractor/Contractor/Consultant for any 
future tenders/contract award process. The imposition and duration of the exclusion will be 
determined by the severity of the transgression. The severity will be determined by the Principal 
taking into consideration the full facts and circumstances of each case particularly taking into 
account the number of transgressions, the position of the transgressors within
 the company hierarchy of the 
Bidder/Contractor/Contractor/Consultant and the amount of the damage. The exclusion will be 
imposed for a minimum period of 6 months and maximum period of 2 years. 
 

(3) A transgression is considered to have occurred if the Principal after due consideration of the 
available evidence concludes that “On the basis of facts available there are no material 
doubts”.  
 

(4) The Bidder/ Contractor/Contractor/Consultant will its free consent and without any influence agrees 
and undertakes to respect and uphold the Principal‟s absolute rights to resort to and impose such 
exclusion and further accepts and undertakes not to challenge or question such exclusion on any 
ground, including the lack of any hearing before the decision to resort to such exclusion is taken. 
This undertaking is given freely and after obtaining legal advice.  
 

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity Pact has 
been committed by the Bidder/ Contractor/Contractor/Consultant shall be final and binding on the 
Bidder/ Contractor/Contractor/Consultant, however, the Bidder/ Contractor/ Contractor/ Consultant 
can approach IEM(s) appointed for the purpose of this Pact.  

(6) On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity pact, 
Bidder/ Contractor/Contractor/Consultant shall not be entitled for any compensation on this account.  
 

(7) Subject to full satisfaction of the Principal, the exclusion of the 
Bidder/Contractor/Contractor/Consultant could be revoked by the Principal if the Bidder/ 
Contractor/Contractor/Consultant can prove that he has restored/recouped the damage caused by him 
and has installed a suitable corruption prevention system in his organization.  
 
Article 4 Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Article-3, the Principal shall be entitled to suspend the bidder for participation 
in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other 
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Centrally Sponsored Schemes for a period of One Year from the bid due date of this work apart 
from any other legal right that may have accrued to the Principal.  
 

(2) In addition to above, the Principal shall be entitled to take recourse to the relevant provisions of the 
contract related to Termination of Contract due to Contractor/Contractor/Consultant’s Default. In 
such case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the 
Contractor/Contractor/Consultant and/or demand and recover liquidated and all damages as per the 
provisions of the contact/Contract agreement against Termination.  
 
Article 5 Previous Transgression 
 

(1) The Bidder declares that no previous transgression occurred in the last 3 years immediately before 
signing of this integrity pact with any other Company in any country conforming to the 
anticorruption/Transparency International (TI) approach or with any other Public Sector 
Enterprise/Undertaking in India or any Government Department in India that could justify his 
exclusion from the Tender process.  
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action for his exclusion can be taken as mentioned under Article-3 above for 
transgression of Article-2 and shall be liable for compensation for damages as per Article-4 
above.  
 
Article 6 Equal treatment of all Bidders/ Contractors/ Contractors/ 
Consultants/ Subcontractors 
 

(1) The Bidder(s)/Contractor(s)/Contractor(s)/Consultant(s) undertake(s) to demand from all sub-
contractors a commitment in conformity with this integrity Pact, and to submit it to the Principal 
before contract signing.  

(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders/Contractors/Contractor/Consultant and Subcontractors.  

(3) The Principal will disqualify from the Tender process all Bidders who do not sign this Pact 
violate its provisions.  
 
 
 
 Article 7 Criminal charges against violating Bidder(s)/
 Contractor(s)/ Contractor(s)/Consultant(s)/ Sub-contractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder/Contractor/Contractor/Consultant or 
Subcontractor, or of an employee or a representative or an associate of a 
Bidder/Contractor/Contractor/Consultant or Subcontractor, which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer.  
 
 
Article 8 External Monitor (IEM) 
 

(1) The Principal has appointed (i) Shri and (ii) as External Monitor for 
this Pact. The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement.  
 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his functions neutrally and independently. He reports to the Chairman, NHAI  
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/ MD NHIDCL / DG(RD)&SS/DGBR.  
 

(3) The Bidder/Contractor/Contractor/Consultant accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Bidder/ 
Contractor/ Contractor/ Consultant. The Bidder/ Contractor/ Contractor/ Consultant will also grant 
the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to his Project documentation. The same is applicable to Subcontractors.  
 

(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s)/Contractor(s)/Subcontractors(s) with confidentiality. The Monitor has also signed on 
„Non-disclosure of Confidential Information‟ and of „Absence of Conflict of Interest‟. In case of 
any conflict of interest arising at a later date, the IEM shall inform the Authority and recuse 
himself/herself from that case.  
 

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations 
between the Principal and the Bidder/Contractor/ Contractor/Consultant. The parties offer to the 
Monitor the option to participate in such meetings.  
 

(6) As soon as the Monitor notices, or believes to notice any transgression as given in Article-2, 
he may request the Management of the Principal to take corrective action, or to take relevant 
action. The monitor can in this regard submit non-binding recommendations. Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action.  
 

(7) The Monitor will submit a written report to the Authority within 8-10 weeks from the date 
of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations.  
 

(8) If the Monitor has reported to the Authority, a substantiated suspicion of an offence under relevant 
IPC/PC Act or any other Statutory Acts, and the Authority has not, within the reasonable time taken 
visible action to proceed against such offence or reported it the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner.  

(9) The word 'Monitor' would include both singular and plural.  

 

Article 9 Pact Duration 
 
This Pact begins when both parties have legally signed it (in case of PBMC i.e. for projects funded 
by Principal and consultancy services). It expires for the Contractor/Consultant 12 months after his 
Defect Liability Period is over or 12 months after his last payment under the contract whichever is 
later and for all other unsuccessful Bidders 6 months after this Contract has been awarded (In case of 
BOT projects). It expires for the Contractor 24 months after his Contract period is over and for all 
other unsuccessful Bidders 6 months after this Contract has been awarded. Any violation of the same 
would entail disqualification of the bidder and exclusion from future dealings.  
 
If any claim is made/lodged during this time, the same shall be biding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged determined by Authority.  
 
Article 10 Other Provisions 
 

(1) This pact is subject to Indian Law, Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. New Delhi.  
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(2) Changes and supplements as well as termination notices need to be made in writing.  

 
(3) If the Bidder/Contractor/Contractor/Consultant is a partnership or a Joint Venture partner, this pact 

must be signed by all partners or members.  
 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid, in this case, the parties will strive to come to an agreement to 
their original intentions.  
 

(5) Issue like warranty / Guarantee etc. shall be outside the purview of IEMs.  
 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the clause in 
Integrity Pact shall prevail.  
 

(7) Any dispute/differences arising between the parties with regard to term of this Pact, any action taken 
by the Principal in accordance with this Pact or interpretation thereof shall not be subject to any 
Arbitration.  
 

(8) The actions stipulated in the integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil 
or criminal proceedings.  
 

(9) In witness whereof he parties have signed and executed this pact at the place and date first 
done mentioned in the presence of following witnesses:-  
 
 
 
 

(For & On behalf of the (Principal)  (For & On behalf of Bidder/Contractor/ 

Contractor/Consultant 
 

(Office Seal) Place   

Date   
 

Witness 1:  

 
(Name & Address)   
 

 
 
 
 

Witness 2:  

 
(Name & Address)   
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Appendix-X 

Letter Head of the Statutory Auditor 

(Giving phone number, address and email address) 

 
 

CERTIFICATE OF NET WORTH BY STATUTORY AUDITOR 

 
1. This certificate is being issued on the request of ............... (Name of the Bidder and address) 

for participating in tender in respect of National Highways and Infrastructure Development 
Corporation of India Ltd. in accordance with the applicable auditing standards and guidance Note 
issued by the Institute of Chartered Accountant of India. 

2. We M/s  …………..(Name  of  the  Statutory  Auditor)  are  statutory  auditors  of 
… ........................... (Name of the Bidder) for the year ended 31st March 20XX (appropriate 
year may be filled in). 

Note 1: In case the certificate is issued by any firm other than statutory Auditors of a company, 
the form no. ADT 1.duly filed with the Registrar of Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of chartered accountants that 
audited last financial statements/books of accounts shall be treated as Statutory Auditor 
while in case of a company, the statutory auditor shall have same meaning as ‘Auditor’ 
defined under the Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for providing this 
certificate. 

4. We have read and understood the tender documents relating to financial (e.g. ‘Turnover’ and 
‘Net worth), verified the standalone audited financial statements of …… (Name of the Bidder), 
books of accounts and other relevant records and information as at 31st March20XX produced 
before us by 
…………..………..(Name of the Bidder), and on basis of such verification,
 information and 
explanation given to us, we certify that Net Worth of 
… ........................... (Name of the Bidder) as on 31 March 20XX has been computed strictly 
in compliance with the provision of clause 2.2.2.9(ii) of the RFP documents of the NHIDCL and 
as under: 

 
Sr. 
No. 

Particulars Amount (₹ in 
lakh) 

Remarks 

1 Paid of Equity Share Capital 
(This does not include advance against equity 
and application money pending allotment) 

  

2 Reserves and Surpluses (Other equity in case of 
Financial Statements are prepared under Ind 
AS) created out of profits) 

  

2.1 Accumulated Profits   
2.2 Share/Security premium   
2.3 Other Reserves   

 Total   
 Less Accumulated losses, if any   
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 Less Miscellaneous expenditure to the extent 
not written off or adjusted 

  

 Less Deferred Revenue Expenditure, if any   
 Less write back of depreciation, if any   
 Less any other reserve created out of profits like 

amalgamation, capital restructuring, first time 
adoption of Ind AS or debt restructuring prior to 
full settlement of debts. 

  

 
5. This is certified that the Calculation of Net worth is based on standalone financial 

statements of 
… ........................ (Name of the Bidder) prepared in conformity with applicable Accounting 
Standards 
and it does not include following components: 

i. Advance against equity; 
ii. Share application money, pending allotment; 

iii. Redeemable or non-redeemable Preference share capital ; 
iv. Convertible and non-convertible debentures; 
v. Revaluation Reserves; 

vi. Accumulated losses; 
vii. Write back of depreciation; 

viii. Other comprehensive income, in cases where financial statements are prepared based on IndAS; 
ix. Reserves created from restructuring of debt etc till their settlement of debts; 
x. Deferred Tax Liabilities; and 

xi. Impact of restructuring or amalgamation of the bidder. 

 
For XYZ & Associates Chartered Accountant (FRN ) 

 
Name of CA: …………………... 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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Appendix-XI 
 

Letter Head of the Statutory Auditor 
(Giving phone number, address and email address) 

 
 

CERTIFICATE OF TURNOVER BY STATUTORY AUDITOR 
 

1. This certificate is being issued on the request of ............... (Name of the Bidder and address) 

for participating in tender in respect of National Highways and Infrastructure Development 

Corporation of India Limited in accordance with the applicable auditing standards and guidance 

Note issued by the Institute of Chartered Accountant of India. 

2. We M/s … ………... (Name o f  the Statutory Auditor) are statutory auditors of…………. 

(Name of the Bidder) for the year ended 31st March 20XX (appropriate year may be filled in). 

Note 1: In case the certificate is issued by any firm other than statutory Auditors of a 

company, the form no. ADT 1. duly filed with the Registrar of Companies is attached. 

  Note 2: In cases the Bidder does not have statutory auditor, the firm of chartered accountants 

that audited last financial statements/books of accounts shall be treated as Statutory 

Auditor while in case of a company, the statutory auditor shall have same meaning as 

‘Auditor’ defined under the Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for providing this 

certificate. 

4. We have read and understood the tender documents relating to financial and technical capacity 

(e.g. ‘Turnover’ and ‘Net worth), verified the standalone audited financial statements of …… 

(Name of the Bidder), books of accounts and other relevant records and information as at 31st 

March 20XX produced before us by .................................................................... (Name of the 

Bidder), and on basis of such verification, information and explanation given to us, we certify as 

under: 

 
S.No. Financial year Turnover (₹ In lakh) 

1 Year 1 (2024-2025)  

2 Year 2 (2023-2024)  

3 Year 3 (2022-2023)  

4 Year 4 (2021-2022)  

5 Year 5 (2020-2021)  

 
In case financial statements of the latest financial year are not audited and therefore, the 

bidder cannot make it available, the bidder shall provide an undertaking to this effect and 

statutory auditor shall certify the same. In such case, the bidder shall provide the audited 

financial statements for five years immediately preceding the year for which the audited annual 

report is not being produced as per clause 2.2.2.8 of the RFP which shall be considered for 

evaluation. In case, undertaking duly certified by Statutory auditor is not submitted under 

by the bidder, under such circumstances, the annual turnover for the year for which audited 

annual financial statements are not available shall be considered as ‘Nil’ for the purposes of 
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arriving at the average annual turnover. 

 
5. Annual Turnover updated to the price level of the year, based on factors indicated in table xxx 

of the tender documents, is given below: 

 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Updation factor 1.00 1.05 1.10 1.15 1.20 

Actual Turnover (₹ In lakh)      

Updated Turnover (₹ In 

lakh) 

     

 
Average Updated Turnover (to the price level of the year) = …… (₹ In lakh) 

 
6. This is also certified that the Calculation of turnover is based on standalone financial statements of 

…………..………..(Name of the Bidder) prepared in conformity with applicable Accounting 

Standards and it does not include any component of indirect tax like GST. 
7. This is also certified that the that turnover mentioned in para 5 is in individual capacity of 

… ........................... (Name of the Bidder) and its share in the Joint Venture where the work 

had been executed jointly with other party/parties and such a joint venture is not a separate 

legal entity. Further, the above turnover does not include any turnover related to joint venture 

or subsidiary having a separate legal entity. 
8. This is also certified that turnover mentioned in para 5 is in respect of execution of construction/ civil 

/engineering activities and does not include any trading activity of 

… ........................... (Name of the Bidder). 
 

For XYZ & Associates 
Chartered Accountant 
(FRN .............. ) 

Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… Place: 
…………………… 
Date: ……………………. 
UDIN: …………………… 
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SECTION-4 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

 
FORM OF e-BANK GUARANTEE FOR BID SECURITY 

(e-BGs Only - Entity ID of NHIDCL is AAECN7759E) 
 
 
 
B.G. No.            Dated: 

 
To 

[Address of Employer] 
 
 

1. In consideration of you, ****, having its office at ****, (hereinafter referred to as the “Authority”, which 
expression shall unless it be repugnant to the subject or context thereof 
include its, successors and assigns) having agreed to receive the BID of…………………… and having its 
registered office at ……………………… (and acting on behalf of its JV) (hereinafter referred to as the “Bidder” 
which expression shall unless it be repugnant to the subject or context thereof include its/their executors, 
administrators, successors and assigns), for the*** ** Project on EPC basis (hereinafter referred to as “the 
Project”) pursuant to the RFP Document dated …………… issued in respect of the Project and other related 
documents including without limitation the draft contract Agreement (hereinafter collectively referred to as 
“Bidding Documents”), we (Name of the Bank) having our registered office at ………………… and one of its 
branches at …………………….. (hereinafter referred to as the “Bank”), at the request of the Bidder, do hereby in 
terms of Clause 1.2.4 read with Clause 2.20 of the RFP Document, irrevocably, unconditionally and without 
reservation guarantee the due and faithful fulfilment and compliance of the terms and conditions of the Bidding 
Documents (including the RFP Document) by the said Bidder and unconditionally and irrevocably undertake to 
pay forthwith to the Authority an amount of Rs. *** ** (Rupees *** ** only) (hereinafter referred to as the 
“Guarantee”) as our primary obligation without any demur, reservation, recourse, contest or protest and without 
reference to the Bidder if the Bidder shall fail to fulfil or comply with all or any of the terms and conditions 
contained in the said Bidding Documents. 
 
2.  Any such written demand made by the Authority stating that the Bidder is in default of the due and faithful 
fulfilment and compliance with the terms and conditions contained in the Bidding Documents shall be final, 
conclusive and binding on the Bank. 
 
3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under this Guarantee 
without any demur, reservation, recourse, contest or protest and without any reference to the Bidder or any other 
person and irrespective of whether the claim of the Authority is disputed by the Bidder or not, merely on the first 
demand from the Authority stating that the amount claimed is due to the Authority by reason of failure of the 
Bidder to fulfil and comply with the terms and conditions contained in the Bidding Documents including failure of 
the said Bidder to keep its BID open during the BID validity period as set forth in the said Bidding Documents for 
any reason whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and 
payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. *** **(Rupees *** ** only). 
 
4.  This Guarantee shall be irrevocable and remain in full force for a period of 180 (one hundred and eighty) days 
from the BID Due Date inclusive of a claim period of 60 (sixty) days or for such extended period as may be 
mutually agreed between the Authority and the Bidder, and agreed to by the Bank, and shall continue to be 
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enforceable till all amounts under this Guarantee have been paid. 
 
5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to whether the Bidder is in 
default of due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding 
Documents including, inter alia, the failure of the Bidder to keep its BID open during the BID validity period set 
forth in the said Bidding Documents, and the decision of the Authority that the Bidder is in default as aforesaid 
shall be final and binding on us, notwithstanding any differences between the Authority and the Bidder or any 
dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 
 
6. The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder or the Bank 
or any absorption, merger or amalgamation of the Bidder or the Bank with any other person. 
 
7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the Bank as the principal 
debtor. The Authority shall have the fullest liberty without affecting in any way the liability of the Bank under this 
Guarantee from time to time to vary any of the terms and conditions contained in the said Bidding Documents or 
to extend time for submission of the BIDs or the BID validity period or the period for conveying acceptance of 
Letter of Award by the Bidder or the period for fulfilment and compliance with all or any of the terms and 
conditions contained in the said Bidding Documents by the said Bidder or to postpone for any time and from time 
to time any of the powers exercisable by it against the said Bidder and either to enforce or forbear from enforcing 
any of the terms and conditions contained in the said Bidding Documents or the securities available to the 
Authority, and the Bank shall not be released from its liability under these presents by any exercise by the 
Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the said Bidder 
or any other forbearance, act or omission on the part of the Authority or any indulgence by the Authority to the 
said Bidder or by any change in the constitution of the Authority or its absorption, merger or amalgamation with 
any other person or any other matter or thing whatsoever which under the law relating to sureties would but for 
this provision have the effect of releasing the Bank from its such liability. 
 
8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made if addressed 
to the Bank and sent by courier or by registered mail to the Bank at the address set forth herein. 
 
9. We undertake to make the payment on receipt of your notice of claim on us addressed to [name of Bank along 
with branch address] and delivered at our above branch which shall be deemed to have been duly authorised to 
receive the said notice of claim. 
 
10. It shall not be necessary for the Authority to proceed against the said Bidder before proceeding against the 
Bank and the guarantee herein contained shall be enforceable against the Bank, notwithstanding any other security 
which the Authority may have obtained from the said Bidder or any other person and which shall, at the time 
when proceedings are taken against the Bank hereunder, be outstanding or unrealised. 
 
11. We, the Bank, further undertake not to revoke this Guarantee during its currency except with the previous 
express consent of the Authority in writing. 
 
12. The Bank declares that it has power to issue this Guarantee and discharge the obligations contemplated herein, 
the undersigned is duly authorised and has full power to execute this Guarantee for and on behalf of the Bank. 
 
13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs. *** crore 
(Rupees *** ** crore only). The Bank shall be liable to pay the said amount or any part thereof only if the 
Authority serves a written claim on the Bank in accordance with paragraph 9 hereof, on or before [*** (indicate 
date falling 180 days after the BID Due Date)]. 
 
14. This guarantee shall also be operatable at our……………….. Branch at Siliguri, from whom, confirmation 
regarding the issue of this guarantee or extension/renewal thereof shall be made available on demand. In the 
contingency of this guarantee being invoked and payment thereunder claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said invocation. 
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15. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & 
shall invariably send an advice of this Bank Guarantee to the designated bank of [Ministry/NHAI/NHIDCL/State 
PWD/BRO], details of which is as under:- 
 
 

Particulars Details 
Name of the Beneficiary  
 

National Highways and Infrastructure 
Development Corporation Ltd.  

Beneficiary Bank Account 
No.  
 

120035355901  

Beneficiary Bank Branch  
 

CNRB0019716  
 

Beneficiary Bank Branch 
Name  
 

Canara Bank  
 

Beneficiary Bank Address  
 

Shivmandir Branch & Kadamtala, 
Siliguri  

Entity id  AAECN7759E (For e-BG Purpose 
only)  
 

 
 
 

Signed and Delivered by ……………………….Bank 
 
By the hand of Mr./Ms ……………………..,its ………………….and authorised official. 
 
 
 
 

(Signature of the Authorised Signatory) 
(Official-Seal) 
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FORM OF e-BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

(e-BGs Only - Entity ID of NHIDCL is AAECN7759E) 
 

 
To 

 
[Address of Employer] 
 
 

WHEREAS……………………………………………… (name and address of contractor) hereinafter called “the 

Contractor” has undertaken, in pursuance of Letter of Acceptance No. 

………………………. Dated ………………. to execute “Short Term Maintenance Contract (STMC) work from 

00.00km (at Darjeeling more) to 43.00km (at Giddha Pahar) NH-110 [Old NH-55] [Including the provision for 

Deployment of Machineries & Incident management] in the district of Darjeeling under NHIDCL on Percentage 

Rate Contract Basis during the FY 2025-26 in the state of West Bengal.” (hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee for the sum specified therein as security for compliance with his obligations in accordance with 

the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 

Contractor, up to a total amount of Rs……………… (amount of guarantee) (Rupees (in words) and we undertake 

to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of ……………….. 

(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 

demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the works to 

be performed there under or of any of the contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period. 

This guarantee shall also be operatable at our …………..….. Branch at Siliguri, from whom, confirmation 
regarding the issue of this guarantee or extension/ renewal thereof shall be made available on demand. In the 
contingency of this guarantee being invoked and payment there under claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said invocation. 
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. (Rs.

 in words) and the guarantee shall remain valid till 

  . Unless a claim or a demand in writing is served upon us on or before 

  all our liability under this guarantee shall cease. 
 

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
 

Particulars Details 

Name of the Beneficiary National Highways and Infrastructure Development 
Corporation Limited. 

Beneficiary Bank Account No. 120035355901 

Beneficiary Bank Branch   CNRB0019716 

Beneficiary Bank Branch Name                     Canara Bank 

Beneficiary Bank Address Shivmandir Branch & Kadamtala,Siliguri ,Siliguri 

        Entity id AAECN7759E (For e-BG Purpose only) 
 
 

Signature and seal of the Guarantor with Name, Designation, Employee Code Number and Telephone 

Number……………………………………………………… 

 
 

Name of the Issuing Name of the Controlling 
 

Bank/Branch------------------- Branch/Bank------------------------------ 
 

Address and Telephone Number Address and Telephone Number…………. 
 

Date…………………………. 
 
 

In the presence of (if this is to be witnessed as per bank’s policy) ………………………………… 
 

1………………………………………………………………………………………… 

(Name, Address and Occupation) 

 
2………………………………………………………………………………………… 

(Name, Address and Occupation) 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 

Contract and denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

 

To,  
[Address of the Employer] 

 
DESCRIPTION OF WORKS: Short Term Maintenance Contract (STMC) work from 00.00km (at 
Darjeeling more) to 43.00km (at Giddha Pahar) NH-110 [Old NH-55] [Including the provision for Deployment 
of Machineries & Incident management] in the district of Darjeeling under NHIDCL on Percentage Rate 
Contract Basis during the FY 2025-26 in the state of West Bengal.” 

 
Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject any 
or all applications without assigning any reason. 

 

 

Thanking you,  
 

Yours faithfully, 
 
 
 
 

(Authorized Signatory)  

(Signature, Name, Title, Address) 

For and on behalf of M/s  
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FORM OF LETTER OF ACCEPTANCE 
 

 
No.…………………………. Dated………………..…. 

 

 
To 

M/s…………………………. 
 

 
Sub.:………………………….Name of Work………………………………… 

 

 
Sir, 

 

 
Based on your bid submitted on ...in compliance of bidding document of [the Employer] for 

execution of the works of .................................. , it is hereby notified that your bid for a Contract Price 
of Rs……………………… (Rupees in words .......................................... ) has been accepted for and on 
behalf of [the Employer] 

You are here by requested to furnish Performance Security plus additional security in the form detailed in 
Clause 32.2 of ITB for an amount equivalent to Rs………………… (Rupees  in words ) within 
10 days as per provisions of Clause32.1 of ITB of the 
bid document and sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB shall 
be taken. 

 
Thanking you, 

 
Yours faithfully, 

 
 
 
 

 
(……………..)  

Employer 
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FORM OF AGREEMENT 
 
 

AGREEMENT 
 

 
This agreement made the day of between the 
- ------------------- (hereinafter called “the Employer” of the one part and   
(hereinafter called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, viz 
“Short Term Maintenance Contract (STMC) Work for maintenance/ repair of existing section of NH-15 
from Baihata Chariali (Ch. 0+000) to Dhula Village (45+000)(Pkg-1) in the State of Assam in FY-25-26” 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred to as the “BID” 
or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance dated accepted the offer 
submitted by the Contractor for the execution and completion of such works and remedying of any defects 
there on at an amount of  -The Contract Price, on 
terms and conditions in accordance with the documents listed in Para2 below. 

AND WHEREAS the Contractor has agreed to abide by all the terms of the bid, including but not limited 
to the amount quoted for the execution of Contract, as stated in the bid, and also to comply with such 
terms and conditions as may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance 
Security pursuant to Clause32 of ITB (Section-2). 

 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement viz. 

a) Agreement; 

b) Letter of Acceptance; 

c) Contractor’s Bid; 

d) Contract Data; 

e) General Conditions of Contract; 

f) Addendum to General Conditions of Contract; 

g) Road Maintenance Standards and Specifications for Road Maintenance Works; 

h) Drawings, if any; 

i) Bill of Quantities; and 

j) Any other document listed in the Contract Data. 
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3. The foregoing documents shall be construed as complementary and mutually explanatory one 
with another. Should any ambiguity or discrepancy be noted, then the order of precedence of 
these documents shall be subject to the order as listed above and interpreted in the above 
order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein in conformity in all respects with the provisions of the 
contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the works and remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the contract at the times and in the 
manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed the day and 
year above written. Signed, sealed and delivered by the said Employer through his Authorized 
Representative and the said Contractor through his Power of Attorney holder. 

 

 
Binding Signature of Employer  

For and on behalf of 

National Highways & Infrastructure Development Corp. Ltd. 

1st & 2nd Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029 
 

 
Binding Signature of Contractor  

For and on behalf of M/s---------------------- 

 
In the presence of In the Presence of 

1. Name: 1. Name: 

Address: Address: 
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SECTION 5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 

TABLE OF CLAUSES 
 

A. General  31. Correction of Defects noticed during the 
    Defects Liability Period 
1. Definitions  32. Uncorrected Defects 
2. Interpretation  D. Cost Control 
3. Language and Law  33. Bill of Quantities 
4. Engineer’s Decisions  34. Changes in the Quantities 

5. Delegation  35. Variations 
6. Communications  36. Payments for Variations 
7. Subcontracting  37. Cash Flow Forecasts 
8. Other Contractors  38. Payment Certificates 
9. Personnel and Equipment  39. Payments 
10. Employer’s and Contractor’s Risks  40. Compensation Events 
11. Employer’s Risks  41. Taxes and Currencies for Payments 
12. Contractor’s Risks  42. Security Deposit/ Retention Money 
13. Insurance  43. Liquidated Damages 
14. Site Investigation Reports  44. Advance Payments 
15. Queries about the Contract Data  45. Performance Security 
16. Contractor to Construct the Works  46. Cost of Repairs 
17. The Works to be completed by the E. Finishing the Contract 

 Intended Completion Date    

18. Approval by the Engineer  47. Completion 
19. Site Regulations and Safety  48. Taking Over 
20. Discoveries  49. Final Account 
21. Possession of the Site  50. Operation and Maintenance Manual 
22. Access to the Site  51. Termination 
23. Instructions  52. Payment upon Termination 
24. Procedure for Dispute Resolution  53. Property 
B. Time Control  54. Release from Performance 
25. Programme    

26. Extension of the Intended Completion  F. Other Conditions of Contract 
 Date    

27. Delays ordered by the\Engineer  55. Labour 
28. Management Meetings  56. Compliance with Labour Regulations 
C. Quality Control  57. Drawings and Photographs of the Works 
29. Identifying Defects  58. The Apprentices Act, 1961 
30. Tests    
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A. GENERAL 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep their 
defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or parts 
thereof as applicable in accordance with Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets and to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and Activities 
has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability Period has ended and 
upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the Completion 
Date, during which the Contractor remains responsible for the rectification of any defect in the Works he has 
undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works. The 
Employer may delegate any or all functions to a person or body nominated by him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution 
of the Works and administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute the Maintenance 
Works and Activities. 

Intended Completion Date is the date, as given in contract data, on which it is intended that the Contractor shall 
complete the Works as per scope under the contract. The intended Completion Date may be revised only by the 
Engineer by issuing an Extension of Time after approval from the Employer. 
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Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Maintenance 
Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action must be 
completed prior to a defect exceeding the permissible tolerance. Maximum Response Time commences from the 
time of earliest detection of the defect by (i) observation of the defect by the Contractor, or (ii) notification of the 
defect by the Engineer, or (iii) intimation of the defect by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the work after 
signing of the contract pursuant to Clause32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-asset condition 
that will not be exceeded at any time. If any defect exceeds the permissible tolerance, it shall be treated as “non-
compliance” and the Contractor shall be paid in accordance with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all activities of the 
Contract or under the Contract. He is also the Contractor’s Representative for the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance Works and Activities 
are to be carried out under the Contract. 

“Road Assets” include the following: 

i) Main carriage way with shoulders (paved and/or earthen), medians, slip roads, service roads; 

ii) Road embankment including slopes, protection works, kerbs and chute drains; 

iii) Road way in cutting including slopes protection works, drains; 

iv) Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 
works; 

v) Road signs, road markings, road delineators, guardrails, safety barriers, railings, fencings, 
parapets, kilometer stones ,200m stones, road boundary stones; 

vi) All types of drains, trees, plantations and erosion control measures; 

vii) Road land; 

viii) Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition in which the road 
assets are required to be maintained and other requirements regarding safety and quality of works to be complied 
with by the Contractor. 

Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road incident management specified in the BOQ and executing other items of road 
maintenance works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ or as ordered by Engineer 
in charge and ensure road users safety and comfort. The maintenance activities shall be so planned 
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that the defects are repaired well before they reach maximum condition as per the permissible tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to be executed. 

Specifications mean the Specifications of the Maintenance Works including the Road Maintenance 
Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the 
Works. 

Service Level means the defined condition in which the road assets are to be maintained by the Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a work under 
the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contract or that are needed for 
Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works and passing the tests 
on completion of the Works or any Section or part there of as stated in the Contract Data or as extended by the 
Engineer by issuing an Extension of Time after the approval from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance Works. 

Work Order is an order issued by the Engineer to the Contract or for execution of certain works, specifying the 
time limits which may be in variance with the approved programme or in variation to the scope of work depending 
upon the site requirement. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter and the other way around. Headings have no significance. Words have their normal meaning under the 
language of the Contract Unless specifically defined. The Engineer will provide instructions clarifying queries 
about these Conditions of Contract. 

2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract to the  
Works, the Completion Date and the Intended Completion Date apply to any part of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of Works). 

2.3 The following documents shall be deemed to form and be read and construed as part of the Contract. 
In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in the following order of 
priority: 

i) Agreement; 

ii) Notice to Proceed with the Work; 

iii) Letter of Acceptance; 

iv) Contractor’s Bid; 

v) Contract Data; 

vi) General Conditions of Contract; 

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part I and Part Il; 
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viii) Priced Bill of Quantities; and 

ix) Any other documents listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract shall be in English and the law governing the Contract as given in 
Contract Data. 

 
4. Engineer’s Decisions 

4.1 The Employer shall designate and notify to the Contractor in writing the name of the Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. The Engineer shall have no authority to relieve 
the Contractor of any of his obligations under the Contract. 

 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to 
other people, after notifying the Contractor and may cancel any delegation under intimation to the Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in 
writing. A notice shall be effective only when it is delivered as per Indian Law. 

 
7. Sub-Contracting 

7.1 The Contract or may subcontract any portion of work, up to a limit specified in Contract Data, with 
the approval of the Engineer but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting shall neither alter the Contractor’s obligations, nor relieve the Contract or from any liability or 
obligation under the Contract. 

7.2 The Contract or shall not be required to obtain any consent from the Employer for: 

a) The sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract; 

b) The provision for labour, or labour component; 

c) The purchase of Materials which are in accordance with the standards specified in the Contract. 

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub-contracting of any 
part of work during execution of the Works, because of some unforeseen circumstances to enable him to complete 
the Works as per terms of the Contract, the Employer will consider the following before according approval: 

a) The Contract or shall not sub-contract the whole of Works. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
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obligation under the Contract and he shall be fully responsible for the acts, defaults and neglects 
of any of his sub-Contractor, his agents or workmen as if they were the acts, defaults or neglects 
of the Contractor, his agents and workmen. 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

a) The circumstances warrant such sub-contracting; and 

b) The sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the quantum of 
Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, 
and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the Contract 
Data. The Contractor shall also provide facilities and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors and shall notify the Contractor of any such modification. The 
Contractor shall cooperate in such situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure 
that there is least hindrance to the smooth flow of traffic including movement of vehicles and equipment of other 
Contractors till the completion of Works. 

 
9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other technical 
persons approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel 
only if the irrelevant qualifications and abilities are substantially equal to or better than those of the personnel 
stated in the Contract Data. If the personnel stated in the Contract Data are not deployed on site by the Contractor 
within 15 days of issue of notice to proceed with the work, a penalty of Rs.5000/- per day per person shall be 
levied for next 30days, beyond which it shall be treated as a breach of Contract and action will be taken as per 
Clause51. 

9.2 The Contractor shall use the equipment identified in the bid along with competent Operators and 
adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and 
has no further connection with the Works under the Contract. 

9.4 The Contractor shall establish, within his own organizational structure, a planning unit, staffed with 
suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by his 
representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be: 

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the specified 
Road Maintenance Standards and report the same to the Engineer in the format acceptable to the Engineer. 

9.4.2 To maintain and update the road condition inventory regularly. 

9.4.3 To assist the Engineer in verification of the compliance. 



 

66 | P a g e   

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of 
compliance with the required Service Levels in the standard formats acceptable to the Engineer. 

 
10 . Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 
carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly affect the 
execution of the Maintenance Works and Activities included in the Contract, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion 
or disorder (unless restricted to the Contractor’s employees), natural calamities and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic, explosive. 

12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise 
during and in consequence of the performance of the Contract other than the excepted risks, referred to in 
Clause11.1, are the risks of the Contractor. 

 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the completion of defect liability period, in that amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks: 

a) Loss of or damage to the Works and Materials 
b) Loss of or damage to Equipment 
c) Loss of or damage to property (except the Works Materials and Equipment) in connection with 

the Contract 
d) Third Party Liability Insurance 
e) Auto mobile Liability Insurance 
f) Workers’ Compensation 
g) Employer’s Liability 
h) Other Insurances 

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 
affect the insurance which the Contractor should have provided and recover the premiums the Employer 
had paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due from the Contractor. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor shall 
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ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate insurance 
policies for their personnel and vehicles and for works executed by them under the Contract unless such Sub-
Contractor(s) is/ are covered by the policies taken out by the Contractor. 

 
14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information available to him. 

 
15. Queries about the Contract Data 

15.1 The authorized representative of the Employer as stated in the Contract data will 
Clarify queries on the Contract Data. 

16. Contract or to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as 
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Maintenance Works and Activities on the Start Date 
and shall carry out the Works in accordance with the Programme submitted by the Contractor, as updated 
with the approval of the Engineer, and complete them by the Intended Completion Date. 

 
18. Approval by the Engineer 

18.1 The Contractor shall prepare/ propose the Maintenance Manuals as per relevant applicable 
Standards and Specifications and existing policies/ guidelines/ practices and get the same approved from the 
Engineer/ Employer. 

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with Specifications and drawings. 

18.3 The Contractor shall be responsible for design of Temporary Works. 

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works by 
Engineer. 

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, are 
subject to prior approval by the Engineer before their use. 

 
19. Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including 
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arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/ Ministry of Road Transport & 
Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully responsible for the safety of 
workers and staff at site and provide safety helmets, reflective jackets and other PPE to the workers, inspecting 
officers and supervisors. 

 
20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 
the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carryout the 
Engineer’s instructions for dealing with them. 

 
21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or before the start date 
of the Contract. 

 
22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the Engineer and any person/ persons/ agency 
authorized by: 

a) The Engineer 

b) The Employer 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance 
works which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Engineer/ Employer to inspect the Contractor’s contemporary records 
in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the Engineer. 

 
24. Procedure for Dispute Resolution 

24.1 Arbitration 

The procedure for arbitration will be as follows: 

i) In case of Dispute or difference arising between the Employer and the Contractor relating to any 
matter arising out of or connected with this contract, such disputes or differences shall be settled in 
accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 2015. The Arbitral 
Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators proposed by the Employer 
and choice of selecting one given to the Contractor. Contractor shall select one out of the three names 
of Arbitrators given to him within 30 days failing which the Employer shall nominate the Arbitrator 
out of the panel of three Arbitrators. In case the Contractor objects to the Arbitrator selected by the 
Employer, the Employer shall refer selection of Arbitrator to the Indian Roads Congress for 
nominating the Arbitrator for the dispute and both parties agree that the Arbitrator so selected by IRC 
shall decide the dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from the 
state where the project is located or 
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otherwise from adjoining States. 

ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be English. 

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and expenses of 
Arbitration proceedings will be paid as determined by the Arbitral Tribunal However, the expenses 
incurred by each party in connection with the preparation, presentation, etc. of its proceedings shall be 
borne by each party itself. The fees and expenses of the Arbitrator shall be shared equally by both the 
parties. 

iv) Performance under the contract shall continue during the Arbitration proceedings and payments due to 
the Contractor by the Employer shall not be withheld, unless they are the subject matter of arbitration 
proceedings. 

 
B. TIME CONTROL 

25. Programme 

25.1 The Contractor shall submit to the Engineer for approval a Programme within period specified in the 
contract data showing the general methods, arrangements, order, and timing for all the maintenance works 
and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and when 
required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a Programme showing the actual progress achieved on 
each activity and the effect of progress achieved on the timing of the remaining Works, including any 
changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If the 
Contractor does not submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised Programme shall 
show the effect of Variations and Compensation Events. 

 
26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by 
the Intended Completion Date without the Contractor taking steps to accelerate the remaining Works, which would 
cause the Contractor to incur additional cost. 

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of 
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in not more than 
21days from the date of receipt of Engineer’s recommendation, communicate to the Engineer the acceptance or 
otherwise. The Engineer shall convey the decision of the Employer to the Contractor. 
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27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans and progress for the Maintenance Works. 

28.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall be 
decided by the Engineer either during the management meeting or after the management meeting and to be 
intimated in writing to all those who attended the meeting. 

 

 
C. QUALITY CONTROL 

 
29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those are 
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the 
Contractor to uncover and test any work that the Engineer considers may have a Defect. 

 
30. Tests 

30.1 The Contractor shall setup a field laboratory within period stated in contract data and be 
solely responsible for: 

a) Carrying out the mandatory tests prescribed in Technical Specifications and 

b) For the correctness of test/ procedures, whether preformed in his laboratory or elsewhere. 

 
30.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the testing charges and 
for any number of samples. Otherwise, the Employer shall pay for the testing charges. 

 
30.3 The Contractor shall carry out all required field test of construction material as per clause 900 of 
MoRT&H specification. The minimum 10% of total required material testing shall be carried out in 
Government Testing Laboratory at contractor’s cost, which shall be notified by the contractor to the engineer 
within 20 (twenty) days from the date of commencement. In addition to the minimum 10% of total required testing 
in Government Testing Laboratory additional 5% material testing shall be carried out in Government approved 
NABL accredited Testing Laboratory at Contractor's cost. The name of the laboratory shall be notified by the 
contractor to the engineer within 20 (twenty) days from the date of commencement. 

 
31. Correction of Defects noticed during the Defects Liability Period 

31.1 The works carried out shall be of very high standard, requiring no major repairs on the road for 
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at least, during defects liability period, after the date of completion of works. 

31.2 If any defects including shrinkage, cracks, and other faults appear in the works within the period 
specified here under after issue of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period. The Defects Liability Period shall be extended for as long as 
the defects remain to be corrected. 

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own cost 
within the length of time specified in the Engineer’s notice. 

31.4 The Defects Liability Period is 1 year (12 months) for works of routine maintenance such as pot 
holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under performance based BOQ item or any other items 
specified/required as directed by the Engineer. 

However, for specific items of works (as indicated in BoQ), got executed as ordered by Engineer (if any), the 
Defects Liability Period shall be 12 months, counted from the Date of Completion stated in the Certificate of 
Completion issued in pursuance of Clause 47. 

31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials and 
workmanship of the Works and Services executed by the Contractor, then the Contractor shall promptly, in 
consultation and agreement with the Engineer, appropriately remedy such defects at its cost, or repair, replace or 
otherwise make good (as the Contractor shall, at its discretion, determine) such defects as well as any damage to 
the Road caused by such defects. 

 
31.6 The Contractor’s obligations under this Clause 31 shall not apply to: 

a) any material that is supplied by the Employer, and normally consumed in maintenance, or have a 
normal life shorter than the Defects Liability Period stated here in; 

b) any design, Specification or other data, supplied or specified by or on behalf of the 
Employer or any matter for which the Contractor has disclaimed responsibility here in; 

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) 
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to perform his 
obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that are defective, 
if the nature of the defect, and/or any damage to the Facilities caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site. 

 
32. Uncorrected Defects 

32.1 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time 
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected. The 
Contractor will pay to the Employer this amount or the Engineer may deduct such amount from any sums due to 
the Contractor, on correction of the Defect together with 20percent additional costs as the damages. 

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance Standards Part –I. 
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D. COST CONTROL 
 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates given in the Bill of Quantities with accepted/ awarded tender 
premium for each item for the work executed. 

The accepted/ awarded tender premium above/ below the grand total of Project cost as per BOQ shall be applicable 
for individual item of work to determine payable amount to Contractor subject to contractual provisions. 

 
34. Changes in the Quantities 

34.1 The final quantity of the work done may differ from the quantity given in the Bill of 
Quantities. The payment shall be made for the quantities executed. Provided that the items for which lump 
sum rates have been quoted shall not be measured and the payments for such items not exceeding the quoted lump 
sum amount shall be made to the Contractor subject to meeting the specified maintenance requirements by 

the Contractor in accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that no claims shall 
be entertained by the Engineer/ Employer on account of reduction to any extent, due to budgetary constraints, in 
quantities of measurable items. 

 

 
35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract and the 
Contractor shall execute the varied works. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 

 
36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carryout such 
work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 
from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause36.1 or 36.2, the 
Contractor shall, within 14days of the issue of order of Variation work, inform the Engineer the rate which 
he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine the 
rate based on prevailing market rates within one month of the submission of the claim by the Contractor and 
approval from the Employer shall be taken. As far as possible, the rate analysis shall be based on the Standard 
Data Book and the current Schedule of Rates of the district public works division. The decision of the Employer on 
the rate so determined shall be final and binding on the Contractor. 

37. Cash Flow Forecasts 
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37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed measurement of the items of 
work executed. 

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contract or after taking in to account any credit or debit for the month in question. 

38.3 The value of work executed shall be determined, based on measurements by the Engineer. 

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 

38.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

38.6 The Engineer/ Employer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of latest information. 

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of 
completion of the work; otherwise, the Engineer’s certificate of the measurement and of the total amount payable 
for work accordingly shall be final and payment made accordingly within a period of sixty days as far as possible. 

 
39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the 
Contract or the amounts the Engineer had certified, within 28days of the date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment certified by the 
Engineer. 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract. 

 
40. Compensation Events 

40.1 The following shall be Compensation Event sunless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days; 

b) The effects on the Contract or of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by how 
much the Intended Completion Date shall be extended after approval of the Employer. 
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40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
adversely affected by the Contractor not having given early warning or not having cooperated with the Engineer/ 
Employer. 

 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST and other levies, 
duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies and authorities 
that the Contractor will have to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per applicable law. The GST shall be reimbursed (if 
applicable) subject to production of proof of such payment by the contractor (proof should contain name of work). 

41.2 All payments shall be made in Indian Rupees. 
 

42. Security Deposit/ Retention Money 

42.1 The Employer shall retain security deposit of 5% (Five percent) of the amount 
from each payment due to the Contractor until Completion of the whole of the Works. 

42.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defects Liability Period is over, and the Engineer has certified that the Defects, if any, notified 
by the Engineer to the Contractor before the end of this period have been corrected. 

42.3 If the Contractor so desires, then the Security Deposit/ retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages: - 

a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract amount). 

43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part there of stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion Date. The total 
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually agreed genuine 
pre-estimated loss and without any poof of actual damages likely to be suffered and incurred by the Employer and 
the Employer is entitled to receive the same and are not by way of penalty. 

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next payment 
certificate. The contractor shall not be paid interest on the over payment of liquidated damages. 

 
44. Advance Payment 

44.1 The Employer will make an interest-bearing advance payment to the Contractor against 
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provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the guarantee shall be progressively reduced 
by the amounts repaid by the Contractor. The Contractor shall take the above advance before 2nd running bill and if 
the contractor delays seeking the advance, the same is not payable. 

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization expenses 
required specifically for execution of the Works. The Contractor shall demonstrate that the advance payment has 
been used in this way by supplying copies of invoices or other documents to the Engineer. 

44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date of release of 
Mobilisation advance, by deducting from payments otherwise due to the Contractor. The Mobilisation 

advance will be recovered from third running bill upto 8th running bill in six equal installments and the 

interest will be recovered from 9th bill. In any case, the mobilisation advance with interest must be recovered within 
ten months from the date of agreement. No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, Compensation Events, or Liquidated Damages. 

 
45. Performance Security (The performance security & addl. performance security shall be in the form 

of a e-Bank Guarantee only as prescribed in Section IV of RFP) 

45.1 Subject to further condition in Contract Data, the Performance Security equal to Three percent of the 
Contract Price shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall 
be issued in the form given in the Contract Data and by a prescribed bank. The Performance Security shall be valid 
until a date 28days after the expiry of Defects Liability Period. The validity shall account for additional 3 months’ time 
to account for BG verification, signing of contract and start date. 

For unbalanced bids, an additional performance security shall be provided to the employer for an amount calculated as 
under: 

(a) If the Bid Price offered by the Selected Bidder is lower than 20% of the estimated project cost/cost put to the 
Additional Performance Security shall be calculated @ 20% of the difference in the (aa) Estimated Project Cost (as 
mentioned in RFP)-20% of the Estimated Project Cost and (bb) the Bid Price offered by the selected Bidder. 

 
(b) Maximum limit of additional performance security shall be limited to 5% of the Bid Price 
offered by the selected Bidder. 

(c) This “Additional Performance Security” shall be treated as part of performance security. 

46. Cost of Repairs 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at his cost if 

the loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

47. Completion 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the 
Engineer will do so upon deciding that the Works are completed. 

 
48. Taking Over 

48.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a 
certificate of Completion. 

49. Final Account 

50. The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Engineer shall issue within 28days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate 
within 28days of receiving the Contractor’s revised account Operation and Maintenance Manual 

50.1 If “as built” Drawings and/ or operation and maintenance manuals are required relating to 
construction work carried out, the Contractor shall supply them within 28days from the date of issue of certificate 
of completion. 

50.2 If the Contractor does not supply the Drawings and/ or manuals by the stipulated date or they do not 
receive the Engineer approval, the Engineer shall withhold the amount equal to Rs.5 lakh from payments due 
to the Contractor. 

 
51. Termination 

51.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 

A) Fundamental Breaches by the Contractor 

a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services for 28 
days when no stoppage of work is shown on the current programme and the stoppage has not 
been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer/ Employer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to remedy the defect and correct it within the period 
of time determined by the Engineer; 
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d) the Contractor does not maintain a Security Deposit as per clause; 

e) the Contractor has delayed the completion of Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in Clause 43; 

f) the aggregate liability of the Contractor to the Employer, exceeds the total amount specified in 
the Contract Data, provided that this limitation shall not apply to the cost of repairing or 
replacing defective works and equipment; 

g) the Contractor fails to provide insurance cover as required under Clause 13; 

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practices as defined in Clause 34 of the Instructions to Bidders in competing for or in executing 
the Contract; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified in the Contract Data; 

j) if the Contractor does not deploy any of the personnel stated in Contract Data within 45days of 
issue of notice to proceed; 

k) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 1986; 

l) Any other fundamental breaches as specified in the contract data. 

51.3 Without prejudice to any other right or remedies which the Employer may have under this 
contract upon occurrence of a Contractor’s fundamental breach of contract, the Employer shall be entitled to 
terminate this contract by issuing a Termination Notice to the Contract or provided that before issuing the 
Termination Notice, the Employer shall by a Notice inform the Contractor of its intention to issue such 
Termination Notice and grant 15 days to the Contract or to make are presentation and may after the expiry of 
such15days, whether or not it is in receipt of such representation issue the Termination Notice. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

 
52. Payment upon Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of work done and Materials ordered less advance payments 
received up to the date of issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the Employer and Employer may recover the same from 
Performance Bank Guarantee. 

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate for 
the value of work done, and a pre-determined amount specified in the contract data to cover the reasonable 
cost of removal of Equipment and repatriation of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 
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53. Property 

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because of the 
Contractor’s default. 

54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 
Contract or shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out after wards to which a 
commitment was made. 

F. OTHER CONDITIONS OF CONTRACT 
55. Labour 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport; and 
for compliance of various labour laws/ regulations. 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on Site and such other information as the Engineer 
may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require the Contractor to remove or cause 
to be removed any person employed on the site or the works, including the Contractor’s representative, if 
applicable, who 

a) Persists in any misconduct or Lack of care; 

b) Carries out duties incompetently or negligently; 

c) Falls to conform with any provision of the contract; 

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment. If 

appropriate, the contractor shall then appoint or cause to be appointed a suitable repLacement person 

56. Compliance with Labour Regulations 

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by 
all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or 
Central Government or local authority and any other labour law (including rules), regulations, byelaws that may be 
passed or notification that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. (Salient features of some of the major labour laws that are applicable to 
construction industry are given in Addendum to General Conditions of Contract.) The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Actor rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in 



 

79 | P a g e   

the notifications/ bye taws/ Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, 
the Employer shall have the right to deduct any money due to the Contractor including his amount of performance 
security. The Employer shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees of the 
Employer at any point of time. 

57. Drawings and Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the start of 
work, secondly mid-way in the execution of different stages of work and lastly after the completion of each 
item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
thereof or plant employed thereon, except those permitted under Clause57.1, shall be taken or permitted by the 
Contract or to be taken by any of his employees or any employees of his sub-Contractors without the prior 
approval of the Engineer in writing. No photographs/ video photography shall be published or otherwise circulated 
without the approval of the Engineer in writing. 

 
58. The Apprentices Act, 1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961), the 
rules made there under and the orders that may be issued from time to time under the said Act and the said 
Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said 
Act and said Rules. 

59. FORECLOSURE: 

The scope of the Instant Work shall be reduced or if deemed necessary, the Work Contract may be foreclosed, as 
soon as the Authority notifies the same to the Contractor. Intimation for such reduction of scope/foreclosure shall be 
made 7 days prior to the expected Foreclosure Date. Further, such reduction in scope/foreclosure shall be binding 
upon to the Contractor, without any additional financial implication. 
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CONTRACT DATA 

 
Items marked “N/A” do not apply in this Contract.1.1 

1. The Employers is [C1.1. of ITB] 
National Highways and Infrastructure Development Corporation Ltd. 
1st and 2nd Floor, Tower A, World Trade Centre, Nauroji Nagar, New 
Delhi-110029, 

Name of authorized Representative 

Executive Director(Projects) 
 Regional Office - Siliguri (West Bengal) 
National Highway & Infrastructure Development Corporation Ltd. 
Unit 402, Quantum Building, Parivahan Nagar, P.O & P.S. Matigara, Pin Code 734 010. 
Email: edp-siliguri@nhidcl.com  

2. Engineer: 
Designation: GM (P) or DGM(P),  
PMU Darjeeling, NHIDCL. 

3. The Intended Completion Date for the whole of the Works is [12 months 
from Start Date] 

4. The location of site is given in the Bid notice 

 
5. The Start Date shall be within 15 days for the date of issue of the Notice to 

proceed with the work. 

6. (a)The name and identification number of the Contract is Short Term 
Maintenance Contract (STMC) work from 00.00km (at Darjeeling more) to 
43.00km (at Giddha Pahar) NH-110 [Old NH-55] [Including the provision for 
Deployment of Machineries & Incident management] in the district of 
Darjeeling under NHIDCL on Percentage Rate Contract Basis during the FY 
2025-26 in the state of West Bengal. 

[C1.1.of GCC] 

 
[Cl. 1.1, 17 & 26 of 

GCC] 

[Sr. No.1 of NIT] 

[C1.1.of GCC] 
 
 

 
[C1.1.1of ITB] 
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7. (a) The law which applies to the Contract is the law of Union of India. [CI.3.1ofGCC] 

(b)The language of the Contract documents is English [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract price [CI.7.1ofGCC] 

9. Schedule of other Contractor-NIL [Cl.8.1ofGCC] 

10. Technical Personnel are as given in the ITB [Cl.9.1of GCC] 

 

S. 
No. 

Personnel Qualification Particular Experience 
(minimum requirement) 

No. of 
Persons 

1 Project Manager B.E./ B. Tech /AMIE in 
Civil Engineering + 5 
yrs. of exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 

1 

2 Site Engineer B.E./ B. Tech /AMIE in 
Civil Engineering + 3 
yrs. of exp.  

Or  

Diploma (Civil) + 5 yrs. 
of exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 

2 

3 Safety Expert B.E./ B. Tech /AMIE in 
Civil Engineering + 2 
yrs. of exp.  

Or  

Diploma (Civil) + 3 yrs. 
of exp. 

2 years on highway 
constructions 

1 

4 Traffic 
managers 

 
- 

 
- 2 

 Total 6 

The contractor shall engage adequate skilled workmen suitable for the works. 

 
11. Amount for insurance are: [Cl.13.1 of GCC] 

a) Rupees equivalent to Contract Price. 

b) Rupees equivalent to 5% of Contract Price. 

c) Rupees equivalent to 5% of Contract Price 

d) Rupees 20lac for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall be deductible as per 
premium rate. 

12. Site Investigation Report-NIL [Cl14.1 of GCC] 

13. The period for submission of the programme for approval of Engineer shall be 30days from 
the issue of Letter of Commencement. [Cl.25.1 of GCC] 
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14. Amount to be withheld for delays in submission of updated programme: 1% of value of 
work corresponding to the updated programme. [Cl. 25.4 of 
GCC]. 

15. The period for setting up a field laboratory with the prescribed equipment 
Relevant to items of work in BOQ is 30 days from the date of notice to start work 

[Cl.30.1of GCC] 

16 The Defect Liability Period will be as per Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 

 
17. 

a. Amount of liquidated damages for delay 
incompletion of works 

0.1percent of the remaining value of contract 
to be executed, rounded off to the nearest 
thousand, per day with the minimum of 
Rs.10000/-per day 

b. Maximum limit of liquidated damages for 
delay incompletion of work. 

10 percent of the Initial Contract Price 
rounded off to the nearest thousand 

[Clause.43 of GCC] 

 
18. The standard form of Performance Security acceptable to the Employer shall be an 

Unconditional Bank Guarantee of the type as specified in the Bidding Documents. 
[Cl.45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20percent. The Performance Security shall 
also be forfeited if the Contract is terminated because of a fundamental breach of Contract by 
the Contractor. [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 
employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be treated 
as [-----------] Lakh. [Cl.52.2 of GCC] 
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ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
 TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORKS. 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b) Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton 
satisfaction of certain conditions if an employee has completed the prescribed minimum years 
(five years) of service or more or on death the rate of prescribed minimum days’ (15 days) 
wages for every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (10) or more employees. 

c) Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10percent or 8.33percent). 
The benefits payable under the Act are: 

i) Pension or family pension on retirement or death as the case may be. 

ii) Deposit linked insurance on the death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/ death etc. 

d) Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails 
to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ minimum prescribed (20 
or more) numbers of contract labour. 

f) Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways are scheduled employment. 

g) PaymentofWagesAct,1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for payments 
of annual bonus within the prescribed range of percentage of wages to employees drawing up 
to the prescribed amount of wages, calculated in the 
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prescribed manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may have different 
number of employment size. 

j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

k) Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments 
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the designated Authority. 

l) Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions of 
workmen and employees. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act, 1979: The Act is applicable to an establishment which employs minimum prescribed 
number of labour (say, five or more) inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in an establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home upto the establishment and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who carry 
on any building or other construction work and employ the minimum prescribed (say, 10 or 
more) number of workers are covered under this Act. All such establishments are required to 
pay cess at the rate not exceeding 2 percent of the cost of construction as may   be   
notified   by   the   Government. As per current 
notification, one percent of the cost of construction is payable by the Employer of the 
establishment. The Employer of the establishment is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near to the work pLace etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

p) Factories Act, 1948: The Act lays down the procedure for approval of plans before setting up 
a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the minimum prescribed number of persons 
(say, 10 persons or more) with aid of power or 

another minimum prescribed number of persons (say, 20 or more persons) without the aid of 
power engaged in manufacturing process. 
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SECTION -7 

 
ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 

MAINTENANCE WORKS, PART-I AND PART-II 
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SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II & SCOPE OF WORK 

PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter 
shall be executed and completed by the Contractor shall comprise of the following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road Transport 
& Highways, Government of India and published by the Indian Roads Congress, hereinafter 
referred to as MORT&H Specifications and relevant applicable IRC Codes. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary Technical Specifications  shall comprise of various 
Amendments/ Modifications/ Additions to the ‘SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part–I. 

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where Amended/ 
Modified/ Added upon and incorporated in Part-II, referred to above, the Amendment/ 
Modification/ Addition supersedes the relevant clause or part of the clause. 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/ Modified/ Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with any 
of the provisions of the MORTH Specifications under reference, the Amended/ Modified/ 
Added clause and the additional specifications shall always prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC and BIS in that order, 
Where even these are silent, the construction and completion of the works shall conform to 
sound engineering practice as approved by the Engineer and, in case of any dispute arising out 
of the interpretation of the above, the decision of the Engineer shall be final and binding on the 
Contractor. 

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any. 

Carbon foot prints shall be evaluated during the execution of project. If approved by the 
Employer, the environment friendly machinery like Infrared Recycling Road Maintenance as 
approved by CRRI/ IRC/ MoRTH shall be got deployed. 
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Scope of Work: 
• Road maintenance– Repairing of potholes. 

• Inspections Road Maintenance 

The Contractor shall be required to perform all road maintenance activities along the 
project roads. 

The Contractor shall be required to submit Maintenance Report for each component of 
the works. 

The Contractor shall be required to utilize mechanized equipment and methods to 
perform these obligations. 

All maintenance activities shall be carried out in accordance with relevant specifications 
and IRC codes prescribed in the contract. The requisite quality control tests as per 
specifications and codes are to be carried out by the Contractor at his cost as per 
directions of the Engineer. 

Routine road maintenance means planned works and activities required to ensure public 
safety, repair small defects and to maintain the road in the required condition. Adhoc 
maintenance means carrying out of unscheduled maintenance occasioned by irregular 
events such as accidents, natural calamities, abnormal weather conditions and the like. 

The routine and adhoc Road Maintenance shall include, amongst others, activities such 
as: 

• Repairing Local Potholes 
Inspection 

Full and complete inspection of the highway section shall be under taken at appropriate 
intervals as mentioned in this section & section VIII (Implementation Manual & 
Maintenance Intervention Levels). The Contractor shall provide appropriate testing 
equipment for qualitative inspections, such as reflectivity meters, straight edges and the 
like. 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and monthly 
inspections shall include: 

 Potholes 
 Cracking & Patches 
 Rutting 
 Cleaning of carriageway/ service road/ footpath 
 Maintenance of plantation 
 Incident management service 
 Other routine maintenance activities. 
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Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor after a joint 
assessment with the Engineer and approval of NHAI. 

PERFORMANCE STANDARDS 

PERFORMANCE STANDARDS FOR MAINTENANCE: 
The performance standards define the level at which the proposed facility is to be 
maintained and operated. 

 
Road Maintenance: (As per MOST Specifications) 

 

 
SN 

 
Serviceability 

Indicator 

 
Required Maintenance Level 

Permissible time 
limit for defect 

rectification 

Frequency of 
Inspections by the 

contractor to ensure 
required 

1. 
Potholes/km (max. 

Numbers) 
5nos. in a stretch of 5 km. Two days 

Daily on regular basis 
followed by weekly & 
monthly inspections 

2. 
Cracking & patch 

(max. Permissible) 
5.0percent of road surface in 

a stretch of 1km. Seven days -do - 

3. 
Rutting  (20mm), 
max. Permissible 

limit 

1.0percent in a stretch of 
1km (measured with 3 m 

straight edge.) 
Three days 

 
-do - 

Maintenance standard for treatment & repair of potholes 
i. The work shall consist of repair to pot holes of avg. depth 50mm BC conforming to the 
MoRTH 5th revision clause No.503, 504 & 3004.2 properly compacted to the requirements 
of these specifications. 

Materials 

i. Bituminous Material: The bitumen shall be straight run bitumen of a suitable grade 
conforming to IS73. The actual grade of bitumen to be used shall be decided by the 
Engineer in-charge. 

ii. Aggregates: The aggregates should conform to requirements as per MOST clause 
504.2.2 

Methods, Tools & Equipment 

i. The boundary of the pot hole to be repaired shall be marked using a string line and 
crayon 

ii. Affected area shall be cut in regular section, shape and to depth not less than25mm, 
either with jack hammer or hand tools like chisel, pick axes etc. The edge shall be cut 
vertically down upto the level where the lower layer is suitable without any loose 
material. 

iii. Safety devices and signs are placed as per MOSTclauseno.112 in the working zone 

iv. The surface shall be swept clean of dirt, dust and loose materials. Water and soft 
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material must be removed from the affected area using gunny / jute bags. 

v. Bituminous tack coat on the area and vertical surfaces shall be applied conforming to 
MOST specification clause 503 using bitumen @3 kg / 10 sqm area 

vi. (a) Shallow Potholes (depth <75mm) 
The excavation shall be filled up with bituminous material conforming to MOST clause 
no. 504 laid in layers not exceeding 50mm each well compacted with plate compactor / 
road roller. 

(b)Deep Potholes (depth>75 mm) 

The excavation shall be firstly filled up with filling pot holes with BC conforming to 
clause and in layer/ layers each not exceeding 75mm thickness, duly compacted upto 
\25mm below the existing road surface. The top 25mm shall be filled up with 
bituminous material conforming to MOST clause 504 well compacted using plate 
compactor / road roller. 

vii. Surface should be sealed as directed by Engineer. 

viii. Any loose material left around the area shall be broomed off. 

ix. The finished surface shall be checked for level with straight edge in case of edge 
breaking and patching for pothole shall be checked in both directions 

x. Traffic shall be opened on the surface after it has cured sufficiently 
 

Measurements for Payment 

The work shall be measured in cum as per the depth of pothole. 
 
 

Rate 

The contract unit rate for treatment for this work shall mean payment in full for carrying out all 
the required operation explained above including full compensation for 

a. Setting out and providing safety devices and signs placed in work area as per 
MoRTH clause no.112 
b. Furnishing all materials to be incorporated in the work including all royalties, fees, 

taxes, rents where necessary and all leads and lifts. 
c. All labour, materials, tools equipment, safety measures, testing and incidental 

necessary to complete the work to specifications. 
 
 

 Maintenance Standards for Other BOQ Items 
 

i) Maintenance standards for cleaning, clearing and repairing roadside open 
unlined/lined/covered drains and cross drainage works 

 
i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside 

drains and making shallow lateral drains on shoulders to drain out the rain water/ 
surface water effectively from bituminous surface as well as from roadside berms. 
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ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 
iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road and 

Bridge Works (5th Revision) Clause No. 112. 
iv) The excavated material shall be disposed off as directed by Engineer-in-charge 

with all leads and lifts. 
v) The drain slopes and sides shall be dressed up to original flow line and cross 

section. 
ii) Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 

carriageway. 
 

i) However, width of carriageway to be kept clean as per BOQ provision is up to 
ROW, it includes; 
a) Total width of carriageway (LHS + RHS) including median width. 
b) Width of service roads (LHS + RHS) wherever service roads are in existence. 
c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 
subways, etc. 

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with 
tractor. Contractor shall maintain log book of this mechanical broomer and submit the 
Xerox of this along with statement of work done. 

iii) Maintenance standards for “Removal of rank vegetation/weeds from shoulders and 
embankment slopes. 

i. The contractor shall keep the shoulders, embankment slopes upto right of 
way (RoW) on both sides complete in all respects. 

ii. The work shall include breaking of clods, rough dressing and disposal of 
waste and vegetation outside RoW as per directions of the Engineer. 

iii. The contractor shall maintain separate signed muster rolls of deployed 
labours & supervisors and log books of tractors. The muster rolls and log 
books shall be made available for inspection. Xerox copy of log books and 
muster rolls shall be submitted along with statement of work done by the 
contractor. 

iv. If a contractor fails to keep the specified area without weeds, unwanted 
vegetation, debris (as per provision of BOQ), a penalty of Rs. 
500/km/incidence shall be imposed. The Engineer’s decision in this context 
is binding on the Contractor. 

iv) Maintenance standards for routine maintenance of road signs and delineators 
i) The work shall consist of washing of signs, delineators, removal of posters etc. and 

repair to supporting structures with repainting. 
ii) The road signs and delineators should be thoroughly washed using a detergent 

solution followed by a lean rinse and whole face of the sign shall be dried. 
iii) Defects in supporting structures like bullet holes, surface marks or bent posts shall be 

repaired with appropriate tools. 
iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes 

shall be filled with filler and supporting structures shall be painted with first quality 
enamel paint in two or more coats. 
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SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 

1. General 
1.1  All materials, works and construction operations shall conform to the requirements laid down in 

the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road Transport and 
Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of Practice for 
Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance, 
Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. Where the 
Specification for a work is not given, sound engineering practice shall be adopted to the 
satisfaction of the Engineer. “Specifications for Road and Bridge Works, Ministry of Road 
Transport and Highways” (5th Revision) is hereinafter referred to as MoRTH Specifications. 

2 Arrangement for Traffic during Construction 
2.1  The Contractor shall take all necessary measures and make arrangements for the safety 

during construction in accordance with the requirements of Clause 112 of MoRTH Specifications. 
He shall provide, erect and maintain all such barricades, signs, markings, flags, lights as required 
or directed by the Engineer for safety of traffic passing through the section under 
repairs/improvement. 

2.2 All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement works are 
to be taken up, the Contractor during execution of work shall provide and maintain proper 
passage for traffic. Where it is not possible or safe to allow traffic on part width of the 
carriageway, a temporary diversion of proper Specifications shall be constructed by the 
Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding traffic 
arrangements during construction. 

2.3  All arrangements for traffic during construction shall be considered as incidental to the work and 
shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on 
the Contractor for deficiency in compliance to the requirement. 

3 Quality Control 
3.1 Quality control on materials and workmanship is the primary responsibility of the Contractor. 

Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer. 
The Engineer may, during and after construction test the quality of materials and work in order to 
verify conformance with the prescribed Specifications. 

3.2  An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, 
linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches 
of regular rectangular shapes without bump or sump shall preferably be adopted. 

4 Specifications for Routine Maintenance 
Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made 
for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this 
Section Preparation of the surface prior to application of any treatment, shall be carried out in 
accordance with the relevant Clauses of MoRTH Specifications. After completion of the work, 
the site shall be left cleaned and tidy. No stockpiles of material shall be left on the 
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road. 

5 Repair and Maintenance works related to Rigid Pavements 
All repair and maintenance works related to Rigid Pavements shall be carried out following 
IRC:SP:83 (Guidelines for Maintenance, Repairs &  Rehabilitation  of Cement Concrete 
Pavements). 
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SECTION– 8 

IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL 

Introduction 

Maintenance & Rehabilitation work of highway through one agency is the work of typical 
nature, which shall continue up to the expiry of base period specified in the contract (excluding 
defect liability period). These works need attention, efficiency, continuous monitoring and 
responsive management. This implementation manual spells out detailed guide-lines for 
implementing the maintenance programme successfully, defining the various activities to be 
accomplished by the Employer and the Contractor. 

This package includes routine, periodic, recurrent and urgent maintenance activities to repair 
highway surface, shoulders, roadside, drainage facilities, CD work, signs, markings and 
inspection facilities. The works of different nature at scattered locations within specified time 
frame need to be performed confirming to specifications and standards in order to keep 
carriageway in perfect condition. 

Maintenance Procedures 

The complete maintenance programme shall be spread over the initial base period of 
three months. There are eight significant procedural areas: 

• Maintenance Programme Planning 
• Resource Estimation 
• Identification of Priorities 
• Work Scheduling 
• Work Management 
• Work Control and Quality Assurance 
• Payment Procedures 
• Records & Documentation 

Maintenance Programme Planning 

The maintenance programme planning shall be in two stages 

a. . First Stage: Within 28days of issuance of Letter of Commencement by the Employer. 
Contractor & Engineer shall identify the activities of Routine Maintenance, which 
shall have to be taken up immediately who check the further deterioration of paved 
and unpaved surface of carriageway separately. To identify these activities formal 
field inspection shall be carried out by technical staff of Contractor & Engineer. A 
management meeting shall then be called within 7 (seven) days of inspection to 
scrutinize the identified works and then these works shall be quantified. Engineer 
shall then issue indent to contractor for execution of these works specifying quantity 
to be executed at different locations, amount of works calculated on the basis of the 
unit rates quoted by contractor and date of completion. This part of work shall 
certainly be commenced not later then stipulated date of commencement. 
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b. Finalization of yearly maintenance programme: This activity shall begin with the 
stipulated date of commencement. The various steps proposed to be taken under this 
are as under: 
i. to carry out present state inspection of entire stretch of High way by 

Contractor & Engineer. 
ii. To identify defects as per various available engineering characteristics of road & 

measurement of all defects in each sub-section (length of subsection shall be 
200m) based on representative measurements for 25m length in each sub section. 
The extent of defects shall be recorded in forms finalized in consultation with 
authority for paved road, unpaved road and structure/furniture. All Defects with its 
extent shall be assessed in terms of length & area of the subsection, mentioning 
chainage (locations) in order to have exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately by Engineer and 
Contractor mentioning their assessment of various types of defects in each km 
of road. 

iv. Management meetings shall be called within15days of inspection to finalize and 
then to quantity the defects after comparison of measured condition of road and 
maintenance intervention levels set out in this Section on commonly acceptable 
basis. This shall be followed by identification of particular maintenance work 
proposed to be carried out at site to make good the defects noted above, out of 
various alternatives available in BOQ. 

Resource Estimation 

The Engineer shall work out they early requirement of funds based on unit prices rates quoted 
by Contractor and quantities of various items proposed to be executed. A tentative programme 
shall be drawn on the basis of resources available with the contractor at different times of 
maintenance period including available establishment, equipment and labour availability with 
him. Cash flow available with the contract or shall also be basic input to determine proposed 
maintenance programme. 

Deleted 

Work Scheduling 

The maintenance and rehabilitation work of road is of unpredictable nature so quantities shown 
against each item or work are only representative. It is expected that they would be consumed 
during the entire base period of works but employer would not be responsible to pay any 
compensation etc. in case there is variation to any extent in quantity of actual execution of 
particular item of work with respect to representative quantity shown in BOQ for that 
particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for quantity 
and time to complete those particular activities and accordingly they shall be classified into 
two groups: 

Group –I: Works of short duration of completion (up to 2 months) 
Group –II: Works of larger duration of Completion (more than 2 months) 
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For works under Group I, quarterly indents shall be issued and for works classified under 
Group2, bi-annual indents shall be issued by the Engineer. These indents shall mean to 
identify, quantity the various works which contractor is expected to execute on his unit rates 
quoted by him at specified locations within the time period as signed in the indents. Each 
indent shall be treated as part of the work for which contractor has submitted Bids. The terms 
& conditions applicable in bid document shall also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to construct 
temporary diversion or urgent preventive measures to reduce extent of expected damages or to 
make precautionary arrangements to handle emergencies, Engineer shall issue interim indents 
for such works/ arrangements to be complied with by the contractor in responsible manner 
without loss of time. 

The price of any such work which are not covered with items mentioned in price bid, the rates 
and prices in the contract shall be used as the basis for valuation of reasonable rates, failing 
which after due consultation by the Engineer with the Employer and the Contractor; suitable 
rates or prices shall be decided by the Engineer with the approval of Employer. 

Work Management 

The success of Contract maintenance system lies with good work management. The contractor 
shall draw activities which shall be accomplished by in house crew and portion of the work to 
be accomplished with sub-contractors. 

For execution of maintenance works at scattered locations contractor should adopt concept of 
“MOBILE MAINTENANCE UNITS”. The basic ingredients of “MOBILE MAINTENANCE 
UNITS” have been explained as under. 
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MOBILE MAINTENANCE UNIT 

1 Introduction 

For improvement of efficiency, the system of Mobile Road Gangs has been found very 
much cost effective in long run, particularly on heavily trafficked corridors/ Highways. 

2 Requirement 

The bidder shall make necessary arrangements, if necessary, for keeping mobile maintenance 
units. For every 100 km section of National Highways at least one such unit will be required. 

2 Typical features of Mobile Maintenance Unit 

Tools & Plant 
1 Mini Hot Mix Plant 
2 Air compressor 
3 Bitumen boiler 
4 Mechanical sprayer 
5 Walk behind roller 
6 Plate compactor 

Labour and Skilled Operators 

Skilled operators 
• Driver 
• Operator Mini Plant 
• Mechanic 
• Operator (walk behind roller) 

Semi-Skilled /Unskilled labour 
• Mate/ Incharge 
• Labour for feeding 
• Labour bitumen boiler 
• Labour pneumatic tools and sweeping 
• Labour for grass cutting, embankment correction, mix unloading and 
spreading 
• Painter 

The system of quarterly reports such as budget reports, resources utilization report, quality 
control and status of base maintenance programme (planned versus actual) has to be 
generated in order to evaluate working of contract maintenance system and to work out up 
gradation / modification required in the programme. The modification to finalized 
maintenance programme can be made with mutual consent of both the contractor and 
engineer to derive best results. 

The contractor can also consider introducing communication system (like mobile, etc). on the 
Highway for better and efficient management of site. 
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Work Control & Quality Assurance 

The Engineer shall adopt random sampling procedures to ensure quality control. Engineer shall 
carry out in-process inspections and end product inspections to collect sample sand shall carry out 
testing in order to determine the degree of adherence to the maintenance standards of delivered or 
constructed material. Any testing / checking of works by Engineer shall not absolve the contractor 
from his responsibility to execute works strictly in accordance of MOST 
/ IRC /IS specifications or laid down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform tests as indicated in 
MOST/ IRC/ IS specifications at frequency mentioned therein shall have to be provided by the 
contractor. Contractor shall ensure that testing of all material delivered or constructed is regularly 
carried out by his filed staff as per standard norms and results of these tests are recorded in 
specified manner and made available to Engineer whenever required by him. The contractor shall 
provide the QC laboratory, as incidental to work and no separate payment shall be made for this 
item. The QC lab shall also be made available to Engineer for conducting tests of his own. 

In-process inspections shall be carried out by the Engineer to witness and/or to verify the 
quality/quantity of work, when activity is in process with aim to judge justification of payment. 
Engineer shall carry out end product inspections after completion of the activity to provide 
satisfactory evidence about acceptability of the contractors work. 

The results of in process inspections, end product inspections and quality control tests shall form 
basis of acceptance of completed works and issuance of Non-Conformance Report (NCR). Items of 
Works or unit of material or the end product do not meet the specifications/ standards shall be 
identified by “Non-Conformance-Report” and can become basis of rejection of work on 
establishing the authorized disposition. 

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such work shall also 
be notified to the Contractor within 10 days of submission of bill through non-conformance report 
(NCR). The NCR shall clearly identify the item of work that is non–conforming either to 
specification or to a specific requirement in the contract document. Once NCR is identified, it shall 
be evaluated and of the dispositions would be established. 

a. “Do” Identifies the work which has not been done at all at site within specified time limit. An 
NCR issued with “Do” disposition for the work should immediately be undertaken by 
contractor. 

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such works be 
totally removed & redone. 

 
c. “Re-work” Requires part of particular item identified in this category be reworked to bring it to 

the quality required. 
 

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact that it does 
not exactly conform to the contract requirements. This work shall be accepted only for agreed 
reduced rates with respect to unit rates quoted in financial bid by the contractor otherwise 
shall be re-classified under disposition “Do” or “Re-Do”. 
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Payment Procedures 

The contractor shall submit to the Engineer after the end of each month bill in two 
copies, each signed by authorized contractor’s representative in standard format, 
showing the amounts to which the contractor considered himself to be entitled upto the 
end of the month. These bills should be prepared each indent wise. 

• The Engineer after scrutiny of the bills shall certify and recommend the payments for 
completed accepted works within 14 days of presentation of bill to him to the employer 
subject to deductions as per bid documents. 

• The employer shall pay the amount due to the Contractor under certificate and 
recommendations by the Engineer with in 28days after it has been delivered to the 
Employer. 

Records & Documentation 

The results of all inspections shall be documented. The test results containing documentary 
evidence of activities and data relevant to the quality of work and performance of the 
contractor shall also be documented. The field daily to be filled by Site Engineer of Contractor 
shall be a basic form of documentation. The activities to be entered in daily dairy are 

• The description of day’s activities, number and type of crew on job, equipment on job 
weather and temperature 
• Any measurement made to determine pay quantities 
• Daily summary of material issued in the job 
• A record of significant conversations with and direction given to the contractor 
• A record of bottle necks with the progress or execution of the work 
• A record of material testing in lab 
• Details of visit by officials 

The Contractor shall carryout road roughness measurement as directed by Engineer for the 
entire stretch at the end of the pavement maintenance and shall submit the complete record to 
NHAI. There shall not be any separate payment on account of this. The payment pertaining to 
this shall be deemed to be included in the items of works. 

 
MAINTENANCE INTERVENTION LEVELS 

Following criteria shall be adopted by the Engineer while indenting the works. 
 

 
Sr. 
No. 

 
Defects 

Criteria/ Extent (% of sub section 
length) 

 
Treatment/Action 

Type of 
maintenance 

6 
Carriage way & 

Crust 
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6.1 Stripping a. <25 sqm. Local sealing Routine 

b.>25 sqm. IInd coat surface dressing Periodic 

6.2 Rutting a. depth of ruts 
<50mm 

  

i. Crack <10 mm Seal the crack with slurry Routine 

ii. crack >10 mm Surface dressing & fill ruts with 
bituminous mix 

Recurrent 

b. depth of 
ruts>50 mm 

  

i. Crack <10 mm Seal the cracks with slurry and fill ruts 
with bituminous mix 

Routine 

ii. crack >10 mm Surface coat surface dressing over 
cracked area to be followed by 
overlay 

Periodic/ Special 
attention 

6.3 Pot holes a. <20 mm Patch repair to pot holes Recurrent 

b.>20 mm Patch repair to pot holes & 
Check dressing of crust for 
strengthening if reqd. 

Recurrent / 
Special Attention 

6.4 Bleeding a. <25 sqm Spread and rollover 6mm size 
heated aggregates 

Routine 

b.>25 sqm Apply surface dressing Periodic 

6.5 Cracks a. <25 sqm Local sealing of cracks Routine 

b.>25 sqm Local sealing followed by renewal Periodic 

6.6 Hungry 
surface 

Any Apply, slurry seal or fog seal Recurrent 

6.7 Corrugations ------ Cutting of  high spots And 
filling of low spots with existing 
surfacing material and seal the surface 

Recurrent 

6.8 Shoving ------ Remove the material upto Recurrent 
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   firm base and relay stable mix  

6.9 Shallow 
depressions 

------ Repair the depression with pre-mixed 
material 

Recurrent 

6.10 Settlements 
&upheaval 

a. <20 sqm Remove the weak /defective fill up to 
base & redo. 

Recurrent 

b.>20 sqm i. Remove the weak /defective 
fill upto base & redo 

ii. Strengthen the crust by 
providing additional layers 

Periodic 

6.11 Edge 
breakin 

g & 
steps 

a. <25 mm Cut affected area and patch repair to 
road edge; with repair to unpaved 
shoulders also 

Recurrent 

b.>25 mm Reconstruct shoulders and repair to 
carriage way edge also 

Periodic 
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SECTION-9 

 
FINANCIAL BID FORM AND BILL OF QUANTITIES 
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SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
 
 

FINANCIAL BID FORM (TO BE FILLED IN BOQ ONLY) 

To 

(Authorized Representative of Employer)  

DESCRIPTION OF WORKS: BID FOR (Name of work) 

Reference letter 

No.………………… Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, 
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and 
schedules for the execution of the above-named works, we, the undersigned offer to execute 
and complete such works and remedy any defects therein in conformity with the said bid 
documents at tender premium as quoted in the Financial Bid. 

1. We undertake, four Bid is accepted, to commence the work within fifteen (15) days of receipt 
of the order to commence, and to complete and deliver the sections and whole of the works 
comprised in the contract within the period stated in the bid here to. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank 
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of 
Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from the last date 
fixed for Bid Submission and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period. 

4. We confirm our agreeme0nt to treat the Bid document and other records connected with the works 
as secret and confidential documents and shall not communicate information contained there 
into any person other than the person authorized by the Employer or use such information in 
any manner prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with your written 
acceptance thereof, shall constitute a binding contract between us, but without prejudice to 
your right to withdraw such acceptance without assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

 
Dated this day of 20----- 
Signature in the capacity of duly authorized** 
To Sign Bid for and on behalf of 

 

(in block capital letters) 
Address: Signature of Witness  Name of 
witness Address of witness  
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DESCRIPTION OF WORKS: FINANCIAL BID 
 
 
 

S.No. Description Amount 

1 Grand Total of BOQ Rs................................(Incl.
 18 % 
GST) (Rupees  .................. only) 

 
 

 
I/ We here by agree to execute the above work on the tender 

(i) At par of the Grand of the Project Cost as given above 

(ii) At Premium 
[Figures/words] % above on the Grand of the Project 
Cost as given above. 

 
(iii) At discount 

[Figures/words] % below on the Grand of the Project 
Cost as given above 

 
 
 

 
*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 



 

106 | P a g e   

BILL OF QUANTITIES 

1. Preamble 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to 
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications for Road 
Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of 
payment will be actual quantities of items of work carried out and valued at the rates tendered in 
the BOQ along with accepted/awarded tender premium. The accepted/ awarded tender premium 
above/below the grand total of the project cost shall be applicable for individual items of work 
to determine payable amount to Contractor for work done subject to other contractual provisions. 
Any variation shall be dealt with as per contract provisions. 
iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, 
labour, supervision, overheads, consumables, materials, erection, maintenance, testing of input 
material delivered, profit, taxes and duties together with general risks, liabilities and obligations set 
out and implied in the contract and other incidentals to comply with the requirements of Standards 
and Specifications. 
iv) The rates and prices shall be quoted entirely in Indian Currency. 
v) Deleted 

vi) The whole cost of complying with the provisions of the contract shall be included in 
the items provided in the priced Bill of Quantities and where no rates are provided the cost 
shall be deemed to be distributed among the rates and prices entered for the related items of 
work. 

vii) The contractor shall keep the entire carriageway neat and clean throughout the 
contract period. The contractor shall maintain guard rails, railings, crash barriers, road furniture 
etc. in good condition by cleaning them frequently as advised / required by using suitable 
detergents/chemicals. 

• The staff of the contractor shall wear safety jackets, shoes, helmets etc. while on duty 
and any violation will attract a fine of Rs. 5,000/- for each incident. 

• Failure to erect safety signage or trying to carry out the works without proper 
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident. 

viii) General directions and descriptions of work and materials are not necessarily repeated 
or summarized in the Bill of Quantities. Reference to the relevant sections of the bidding 
document shall be made before entering rates or prices against each item in the Bill of 
Quantities. 

ix) The Contractor shall submit at least once in two months video recording of 
condition of the Project Highway with special emphasis on performance-based items. 

x) A rate or price shall be entered as a single rate as Tender Premium % above/below on 
the rate/amount in the BOQ 

 
(As per BOQ uploaded online on the Portal, Online Submission only) 
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BILL OF QUANTITIES 

Tender Inviting Authority: Executive Director (P) NHIDCL RO Siliguri 

Name of Work: Short Term Maintenance Contract (STMC) work from 00.00km (at Darjeeling more) to 43.00km (at Giddha Pahar) NH-110 [Old 
NH-55] [Including the provision for Deployment of Machineries & Incident management] in the district of Darjeeling under NHIDCL on Percentage 
Rate Contract Basis during the FY 2025-26 in the state of West Bengal. 

Contract Number: - NHIDCL/PMU-DARJEELING/NH-110/Ch.0.0-43.00/2025-26 

Sl. 
No 

Description Unit Quantity 

1. 

Clearing Grass and Removal of Rubbish : By Manual Means  Clearing grass and removal of rubbish up to a 
distance of 50 metres outside the periphery of the area. (Reference to MoRT&H's specification clause 201) 4 
time, as and when required. 
For, Both Side of the Road, 

Ha. 34.04 

2. 
Removal of earth from the choked hill side drain and disposing it on the valley side manually as per the 
requirement of MORT&H's specification cl.3000. 4 time, as and when required. 

Rm 126200 

3. 

"Providing and laying bituminous concrete using crushed aggregates of specified grading, premixed with 
bituminous binder @ 5.2% (min.) for  Gr.-1(19mm agg size) & @ 5.4% (min.) for Gr.- 2 (13.2mm agg size), 
as per table 500-17,  of mix and filler(Cement /lime / Rock dust ), transporting the hot mix to work site, laying 
with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with 
smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per  MORTH   
specification clause No.507complete in all respects (Reference to MORT&H's specification clause 507) With 
Continuous Type HMP (40-60 TPH). 
(i) for Grading 2 (13.2 mm nominal size) (layer thickness 40mm). 
Repair of Patch repair/overlaying  for the total Project length 
taking 20% of the project length 

cum 2212.6 

4. 

Providing and laying 25mmthick mastic asphalt wearing course with approved grade bitumen meeting 
therequirementsgivenintable500 39, prepared by using mastic cooker and laid to required level and slope after 
cleaning the surface, including providing antiskid surface with bitumen precoated fine-grained hard stone 
chipping of 13.2mmnominal size attherateof0.005cumper10sqm andat anapproximate spacing of 10 cm center 
to center in both directions, pressed into surface when the temperatureof surfaces isnotlessthan100°C, 
protruding 1 mm to 4 mm over masticsurface,allcompleteasper clause516(ReferencetoMORT&H's 
specificationclause516alongwith IRC:107).  (With Pakur Variety stone materials.) 
Relaying/ reconstruction @15% of the Project length. 

cum 41486.25 

5. 
 

Filling Pot Holes with bituminous concrete for Grading 2 (13.2 mm nominal size ) (layer  thickness 40mm)     
Potholes repair @5% of total Project length   

cum 553.15 

6. 

Providing, laying and rolling of bituminous coldmix on prepared base consisting of a mixture of unheated 
mineral aggregate and emulsified or cutback bitumen, including mixing in a plant of suitable type and 
capacity, transporting, laying, compacting and finishing to specified grades and levels 
(ReferencetoMORT&H's specification clause 518). 
Only for rainy season 
@ 5 % OF THE PROJECT LENGTH 

Cum 

553.15 

7. 
Providing and applying tack coat with Cationic bitumen emulsion (RS1) complying with IS:8887 using 
emulsion pressure distributor on the prepared bituminous/.  
i) On bituminous surface @ 0.20kg-0.3kg /sqm. 

sqm 

876222.50 

8. 
Providing and applying primer coat with cationic bitumen emulsion SS1  grade conforming to IS:8887 on  
prepared porous granular surface  including  Clearing of road surface  and spraying primer using mechanical 
means (Reference to MORT&H's  specification clause  502). 

sqm 

2600.00 

9. 

Dense Graded Bituminous Macadam  Providing and laying dense graded bituminous macadam using crushed 
aggregates of specified grading, premixed with bituminous binder @4.0% (min.) for Grading 1 & 4.5% (min.) 
for  Grading 2 by weight of total mix and filler(Cement /lime / Rock dust ), transporting the hot mix to work 
site, laying with a  hydrostatic paver finisher with sensor control to  the required grade, level and alignment, 
rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MORT&H 
specification clause No. 505.4 complete in all respects (Reference to MORT&H's specification clause 505). 

Cum 

130.0 

10. 

Providing, laying, spreading and compacting graded stone aggregate conforming to the grading of table 400- 
13 revised vide table 2 of IRC : 109 (2015) to wet mix macadam specification including premixing the 
Material with water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, laying in 
uniform layers with paver in sub- base / base course on well prepared surface and compacting with vibratory 
roller to achieve the desired density .The thickness of a single compacted layer shall not be less than 75 
mm.(Reference to MoRT&H's specification 406. 

Cum 

650.00 
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11. 
 

Construction of granular sub-base by providing graded materials such as natural sand/crushed gravel/crushed 
stone/combination depending upon the required grading , spreading in uniform layers with motor grader on 
prepared surface, mixing by mix in place method with rotavator and compacting with vibratory roller to 
achieve at least 98% of the maximum dry density for the material determined as per IS:2720 (Part 8), complete 
as per clause 401 desired density, complete as per clause 401                         
Rate per cum for grading-V  Material. 

Cum 

650.00 

12. 

Plum concrete (1:3:6) Plain cement concrete of  nominal mix (1:3:6 ) with coarse aggregate of which stone 
boulder of size 225 mm to 150mm of 60% of total dry volume to be placed in position as directed by Eng-in 
charge ,67% - 40 mm down single &33% - 20 mm down bazri , Coarse Sand ,Cement ( 53 grade ) 
mechanically mixed in 1:3:6 of rest volume and placed in position and compacted by any means as directed 
including cost of shuttering . 

Cum 

16687.5 

13. 

Excavation in ordinary rock with hydraulic excavator of 0.9 cum bucket capacity including cutting and loading 
in tippers, trimming bottom and side slopes, in accordance with requirements of lines, grades and cross 
sections, and transporting to the embankment location within all lifts and lead upto 1000m (Reference to 
MoRT&H's specification clause 301). 

Cum 

817.50 

14. 
Providing weephole in masonry/Plain/ Reinforced concrete abutment, wing wall/ return wall with 100 mm dia 
AC pipe, extending through the full width of the structure with slope of 1V :20H towards drawing foce. 
Complete as per drawing and Technical Specifications (Reference to MORT&H's specifications 2706 & 2200) 

Nos 

6000.00 

15. 

Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the 
requirements laid down in clause 2504.2.2. of MoRT&H specifications to a thickness of not less than 600mm 
with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind 
abutment, wing wall and return wall to the full height compacted to a firm condition complete as per drawing 
and Technical Specification (710.1.4 of IRC:78 & 2200).                                                       

Cum 

2925.00 

16. 

Providing and construction of a gabian structure for retaining earth with  segments of wirecrates of size7mx3m 
x 0.6m( 7.50mx 3.0mx0.6m) each divided into 1.5 m compartments by cross netting, made from 4 mm 
galvanised steel wire @32kg per10sqm having  minimum tensile strengthof 300 Mpa ( tensile strength 300-
450 Mpa) conforming to IS:280 and galvanizing coating conforming to IS:4826, woven into mesh with double 
twist,mesh size not exceeding100x100mm, filled with boulders with least dimension of 200 mm, all loose ends 
to be tied with 4mm galvanised steel wire (Reference to MORT&H's specification 2503.3). 

Cum 

750.00 

17. 

Plain/Reinforced cement concrete in open foundation complete all including vibrating and  compacting, 
finishing, curing, sampling, testing etc. as per drawing and Technical Specifications (Reference to MORT&H's 
specifications 1500, 1700 & 2200) 

 

 

A 
For retaining wall by usnig PCC Grade-M-15 Cum 

73.75 

B 
Parapet Base by usnig PCC Grade-M-15 Cum 

30.0 

C 
Parapet wall by usnig PCC Grade-M-15 Cum 

135.00 

D 
V-Drain/ Lined Drain by usnig PCC Grade-M-15 Cum 

157.50 

18. 

Providing and erecting a "Thrie"metal beam crash barrier comprising of 3 mm thick corrugated sheet metal 
beam rail, 85 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 
2 m centre to centre, 2 m high with 1.15 m below ground level, all steel parts and fitments to be galvanised by 
hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post 
with a space of channel section 150 x 75 x 5 mm, 546 mm long complete as per clause 811. 

Rm 

3000.00 

19. 

Supplying and installation of delineators(road way indicators,hazared markers, object markers),80 -100 cm 
high above ground level, painted black and white in 15 cm wide strips, fitted with 80 X100mm rectangular or 
75 mm dia circular recflectorrised pannel at the top buried or pressed into the ground and conformining to IRC 
79 and the drawing ( referance to MORT&H's specification 806). 

Nos 

7074 

20. 
Painting two coats, after filling the surface & applying a sealing primer, with synthetic enamel paint in all 
shades on new plastered concrete surfaces as per MORT7H's specification 803.6.2.(Reference to MORT&H's 
specification 803) 
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A Parapet wall Sqm 892.5 
B Old concrete surface. (Including breast wall) Sqm 12750 

21. 

Road Marking with Hot Applied Thermoplastic Compound with Reflectorising Glass Beads on Bituminous 
Surface sqm 509.60 Providing and laying of hot applied thermoplastic compound 2.5 mm thick including 
reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass 
beads as per IRC:35 .The finished surface to be level, uniform and free from streaks and holes (Reference to 
MORT&H's specification 803). 

Sqm 

34465.50 

22. 

Supplying & fixing of Raised Pavement Markers/Road Studs/Cats Eye made of polycarbonate moulded body 
and reflective panels with micro prismatic lens capable of providing total internal reflection of the light 
entering the lens face which shall support a load of 13635 kg tested in accordance to ASTM D 4280 Type H 
and compling to Specifications of Category A of MoR&TH Circular No. RW/NH/33023/10-97 - DO III Dt. 
11.06.1997 & MoRT&H's specification for Road &Bridge Works (Fifth Rev.) 

Nos 

2718 

23. 

Providing and fixing of Retro-Reflectorised cautionary, mandatory and informatory sign as per IRC:67 made 
of high intensity grade sheeting vide clause 801.3, fixed over aluminium sheeting, 1.5mm thick supported on a 
mild angle post 75mmx75mmx6mm firmly fixed to the ground by means of properly designed foundation with 
M15 grade cement concrete 45cmx45cmx60cm, 60cm below ground level as per approved drawing(Reference 
to  MoRT&H's Specification  801).   

 

 

A 90cm Equilateral Triangle Nos 100.00 

B 80cm*60cm Rectangular Nos 70.00 

C 60cm*45cm Rectangular Nos 40.00 

D 60cm Circular Nos 60.00 

24. 
Supplying & fixing of Hazard Markers of size : 30cm X 90 cm as per IRC :79-1981 (The above is inclusive of 
vertical post) 

Nos 
100.00 

25. 

Providing and fixing Solar Blinker Light 300 mm dia, LED Aspect made of FRP/Poly carbonate with battery 
backup fitted on 150 mm dia MS pipe - 3.0 metre long from the ground level, firmly fixed to the ground by 
mean of properly designed foundation with M-15 grade cement concrete 60cm x 60cm x 60cm, below ground 
level. 

Nos 

10.00 

26. 

Providing and Laying of Rumble strips with 2 component cold plastic profiled material to give total width of 
500 mm and height of 10 mm. Ramp provided to give width of 145 mm, width of ribs to be 55mm laid at 
centre to centre distance of 35 mm, with reflective glass beads @ 350 gm / sqm. The finished surface to be 
levelled, uniform and free from streaks and holes, to be applied on the edge lines, including secondary surface 
cleaning and cost of all materials etc. complete. 

Nos 

187.20 

27. 

Laying Reinforced cement concrete pipeNP4/prestressedconcretepipefor culverts on first class bedding of 
granular material in single row including fixing collar with cement mortar 1:2 but excludingexcavation, 
protection works, backfilling, concreteandmasonryworks inhead walls and parapets as per the requirements of 
MORT&H's specification 2900 2B -1200mm 

Rm 

13.00 

28. 
Reinforced Cement Concrete, M15 Grade 5th. Kilometre Stone of standard design as per IRC:8-1980, fixing in 
position including painting & Printing etc.(Reference to  MoRT&H's Specification Clause  805). 

 
 

A 5th Kilometre Stone(Precast) Nos 3.00 

B Ordinary Kilometre Stone(Precast) Nos 10.00 

29. 

Median marker Made up  of tough, impact resistant thermoplastic body, reflectorized on both side using 
approximate. 85 x 85 mm (for square shape or equivalent in case of round shape Fluorescent yellow prismatic 
sheeting (type-XI)  reflective surface should be incline to approximate 20 degree to  vertical to provide 
maximum reflective. Height & width of median marker shall be approximate by 110 mm complete with all 
fixing arrangements. 
@ 6m c/c of project length. [25% of TL) as and where required. 

Nos 

1773.00 

30. 

Supplying at site geotextile bags of size1.00 m x 0.70 m using UV stabilized needle punched polypropylene 
non-woven geotextile of 300 gsm as per specification, double stitched at two ends with polypropylene or 
equivalent yarn including cost of transportation by all means and other incidental charges complete.  Note: 
Payment will be made subject to the result of 3rd Party Testing, to be done by the Engineer-in-charge 
departmentally. Paragraphs 2.7.5, 2.7.7, 2.7.8, 2.7.9and 2.7.10under theChapter of “Specification for Works” 
in the USoR shall be reproduced and included in the tender document as “Specification and Special Terms & 
Conditions for Geotextile Bags” in case of use of this item in the estimate 

Nos 

100.00 

31. Labour charges for filling Geo-textile bags with filler materials  (earth/sand),machine stitching the open end of Nos 100.00 
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the bag with thread as  per design and placing the same on slope or dumping from bank within initial lead of 
150mand all lifts including carriage and hire charges of all materials and equipments but including the cost of 
filler materials as directed by the Engineer-in-Charge 
i) Bag size 1.00m x 0.70m of capacity  0.15 cum/bag 

32. 

Supply and fixing layer of Geo-jute mat with spraying of seeds of Lemon grass/Dedonia/Vetiver etc., 
including all cost of material. labour and T&P required to complete the work in all respect, with following 
properties: a. Material 100% natural, b. Weight 500 GSM,, c. Minimum Breaking Load along Machine 
Direction (warp way)-10.0(kN/m), Cross Direction (Weft way)- 10.0(kN/m), d. Max. Elongation at break (in 
%): Machine Direction (warp way) 10, Cross Direction (Weft way)-12. 

Sqm 

4500.00 

33. 
Supplying of Machineries as hire basis along with drivers, cleaners staffs including traffic control arrangement 
etc excluding fuel & lubricant for removal of land slide materials and soft rock cutting. (Inclusive of Ideal 
Charges) 

 

 

A Supply of Hydraulic Excavator with breaker (One no.)   avg 6hours per day day 122.0 

B Supply of Front End Loader (Two nos.).   avg @ 7 hours per day day 336.00 

C Supply of Tripper / Trucks- 5 cum capacity (One no) avg @ 6 hours per day day 122.00 

34. 
Charges of fuel & lubricants etc on as per actual working hours of each machinery engaged for clearing land 
slide materials and soft rock cuttings. 

 
 

A Supply of Hydraulic Excavator with breaker Hrs 586.00 

B Supply of Front End Loader Hrs 1540.00 

C Supply of Tripper / Trucks- 5 cum capacity Hrs 586.00 

35. Incident Management Services including Ambulance (24/7 working as and when required)   

A Tow Away Crane: Removing all types of broken down/ vehicles which have been met with accidents from the 
carriageway and toeing the same to proper locations i.e. nearest Police stations or some suitable location by 
using 15 tonne or of more capacity pick and carry crane, as per latest policy Guideline of NHAI on incident 
management services. Payment will be made as per VTS report and other required document as decided by 
Engineer. 

Month 12.00 

B Patrol Vehicle: Providing, running and maintaining route petrol for 24 hours vehicle as per latest policy 
Guideline of NHAI on incident management services. It also includes removal of dead animals laying on 
Highway and burrying them at proper safe location out of ROW. It will be incidental to this work. Pament will 
be made as per VTS report and other required document as decided by Engineer. 

Month 12.00 

C Ambulance: Supply and providing Ambulance for 24 hours to provide emergency service to rescue and health 
assistance by transporting to nearest District hospital including deployment of driver and all incidental charges, 
taxes and maintenance etc. 

Month 12.00 

 
 


