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(SECTION-I) 

NOTICE INVITING TENDER 



NHIDCL/RO-Kohima/STMC/DK-I/123+840/Corres/Vol-I/2025-26 Date:14.02.2026 

 
1. National Highways and Infrastructure Development Corporation Ltd. (NHIDCL) 

hereby invites bids (Percentage Rate and Work Order Basis) through 
“e-tendering mode” from experienced firms/organizations (hereinafter 
referred to as the “Bidders”) to bid for the works detailed in the table as 
mentioned below from the eligible bidders, excluding those firms who have 
been declared as Non-Performer by MoRTH/NHAI/NHIDCL/Any of State PWD/ 
BRO or blacklisted/debarred for specified period by MoRTH/NHAI/NHIDCL/Any 
of State PWD/BRO. 

 

 
Sl. 
No. 

 
Section 

 
NH - No. 

 
Location 
(In Km) 

 
 

State 

Estimated 
Cost Rs.in Cr. 

(Excluding GST) 

Bid 
Security 

Cost Rs. in 
Cr. (Excl 

GST) 
 
 

 
1. 

“Short Term 
Maintenance 
Contract for 
Maintenance & 
Repair of 4-laning 
of Dimapur-Kohima 
section on NH-29 
from Km 123+840 
to Km 138+775, in 
the state of 
Nagaland under 
Package-I at “Risk 
& Cost” of EPC 
Contractor in FY: 
2025 – 26”. 

 
 
 
 

 
NH-29 

 
 
 

 
Km 123.840 
to 138.775 

 
 
 
 

 
Nagaland 

 
 
 
 

 
2.16 

 
 
 
 

 
0.044 

 
The work order will be issued based on priority of work, which require utmost 
repairs basis. The items of work may be required to be partially executed or may 
not be executed at all by NHIDCL. No claim whatsoever from any of the selected 
bidder/contractor on this account shall be entertained in this regard at any stage 
of work or thereafter. 
Cost of Bid Documents (Non- Refundable): Rs. 11,800 /- 

 
E-Tendering Processing Fee (Non Refundable): NIL 

 
1.1 The preliminary requirements (detailed requirements are given in the Bid 

Document) of bidding firm/contractor for above packages are mentioned as 
under: 

Average Turn-over 
during last 5 years 

(Rs. in Cr.) 

Single Work of similar 
nature in any year 

during the last 5 years 
(Rs. In Cr.) 

Time for 
completion 

 
Defect Liability 

Period 

0.44 0.54 6.0 months 06 months 

The Scope of Work is as per detailed BOQ. 



2. Bidding is open to eligible bidders under single stage e-tender wizard 
system bidding procedure. 



3. The currency of the contract shall be only in Indian Currency. Cost of Bid 
documents (Non-Refundable): Rs. 11,800 /- through RTGS into bank a/c no 
“120030772685” maintained in the name of “NHIDCL RO KOHIMA 
ESTABLISHMENT ACCOUNT” with Canara Bank, Kohima, Nagaland having IFSC 
code “CNRB0004077”. It is mandatory for all the bidders to have class-III 
Digital Signature Certificate (With Both DSC Components, i.e. Signing & 
Encryption in the name of authorized signatory (who will sign the Bid) from 
any of the licensed Certifying Agency (Bidders can see the list of licensed CA’s 
from the link www.cca.gov.in) to participate in e- tendering of NHIDCL. The 
authorized signatory holding Power of Attorney shall only be the Digital 
Signatory. In case authorized signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-responsive. 

4. To participate in the bidding, it is mandatory for the Bidders to get registered 
their firm e-procurement portal https://eprocure.gov.in/eprocure/app to 
have user ID & password which has to be obtained free of cost. Following may 
kindly be noted: 
(i) Registration with e-procurement portal should be valid at least up to 

the date of submission of BID. 
(ii) BIDs can be submitted only during the validity of registration. 
The Bidders shall update their project and other details on the portal on a 
regularbasis and apply to the tenders via the portal. 

5. E-Tender Service Provider: 
E-Procurement portal developed by National Informatics Centre (NIC). 

Critical Date Sheet 
Sl. 
No. 

Description Period 

1. Date of issue of NIT 14.02.2026 

2. Date of issue of Sale of Tender Documents 14.02.2026 (1800 Hrs) 

3. Last date of receipt of pre-bid queries 18.02.2026 (1700 Hrs) 

4. Date of Pre-Bid meeting 24.02.2026 (1500 Hrs) 

5. Date of uploading of reply to the pre-bid queries 28.02.2026 (1500 Hrs) 

6. Last Date of submission of Tender/Bid (online + Hard copies) 05.03.2026 (1500 Hrs) 

7. Date of Opening of Technical Bid 06.03.2026 (1530 Hrs) 

8. Date of Uploading of list of Technically Qualified Applicants 
To be intimated later 

9. Date of Opening of Financial Bids of Qualified Applicants 
To be intimated later 

10. Date of issue of letter of award (LOA) To be intimated later 

11. Validity of Bid 120 days 

12. Date of Signing of Agreement Within 07 days of award of LOA 

The amendments/clarifications to the Bid Document if any shall be hosted on 
said websites. 

6. The bidders will be allowed to download the bid documents up to 05.03.2026 
(1500 Hrs). The downloading facility of bids on e-tendering portal will be 
made available even if the day prior to the bid due date falls on Saturday/ 
Sunday/ Holiday. 

7. Bidder shall submit the following documents physically and online: 



i) Written Power of Attorney of the signatory (whose digital signature 
certificate is used during e-tender submission) of the bidder to commit 
the bid. 

 
ii) An affidavit on a Stamp Paper, duly attested from the Notary Public, 

that the information furnished with the bid documents is correct in all 
respects. 

 
iii) Proof of online payment for bid document fee. 

 
iv) Proof of Earnest Money/Bid Security payment (Bank Guarantee/E-Bank 

Guarantee) 

8. The last date for online submission of the Bid is 05.03.2026 upto 1500 Hrs. 
(as mentioned on the e-portal only) (“Bid Due Date”). Bidder must submit 
its Financial Bid and Technical Bid on CPPP e-procurement portal within the 
above deadline. 

 
The bids would be opened on 06.03.2026 at 1530 Hrs online at RO-Kohima, 
representatives of the bidders (maximum of two) who choose to attend, may 
attend the online opening of the bids at 1530 Hrs on the date and time as 
mentioned above. 

 
9. The Bids shall be submitted online on the said websites and physical documents 

as mentioned in Cl. 7 above in the prescribed format given on or before the 
date and time as mentioned above for opening of Bid. No other mode and 
time of submission is acceptable. The Technical Bid shall be opened online 
only and subsequently financial bid shall be opened online, only of those 
bidders whose technical bid is found responsive. 

 
10. Representatives of the bidders (maximum up to two) who choose to attend 

may attend the online opening of the bids at Regional Office, Kohima on the 
date and time as mentioned above. However, such representatives shall be 
allowed to attend the opening of the bids only if they produce letter of 
authority on the letter head of the bidder, at the time of opening of bids as 
mentioned above. 

 
11. It is clarified that, the bidders have to upload the details of cost of bid 

document, on or before the last date & time of sale of bid documents 
mentioned above on the e-tendering portal, otherwise, it will not be possible 
for them to upload the e-tender documents on the e-tendering portal. Bidders 
are advised to upload their bids well in time, to avoid last minutes’ rush on 
the server or complications in uploading. NHIDCL, in any case, will notbe 
responsible for any type of problem in uploading the bid. 

 
12. Submission of the Bids after the Bid Due date and time shall not be permitted. 

Time being displayed on e-tendering portal of NHIDCL (“Standard Time”) 
shall be final and binding on Bidder. Bids are required to be submitted by 
Bidders, only as per the Standard Time and not the time as per their location/ 
country. 

 
13. The Bidders are advised to submit their Bids well before the Bid Due Date. The 

Authority shall not be responsible for any delay in submission of Bids for any 
reason including server and technical problems. NHIDCL reserves the right to 



accept or reject any or all Bids without assigning any reason thereof. 
 

14. In case of any problem with the submission of the Bid, the Bidder may 
have the assistance of help desk or use the help manual given on the said 
website. 

 
The pre-bid meeting will be held on 24.02.2026 at 1500 Hrs. at R.O. 
Kohima (Nagaland) 

15. Address for communication/ clarification if any; 

Executive Director (P), 
RO Kohima, 
National Highway & Infrastructure Development Corporation 
Ltd.PWD Rest House, PWD Colony, Kohima, Nagaland-797001 
E-mail: ro-kohima@nhidcl.com / edpkohimaoffice@gmail.com 

 
As part of the Standard Operating Procedure for adoption of Integrity Pact, an 
Independent External Monitor (IEM) has been appointed in NHIDCL, as per approval 
of the Central Vigilance Commission and Ministry of Road Transport & Highways, 
Govt. of India. The contact detail of IEM can be seen on the website of NHIDCL. 

 
Disclaimer: 

 
i. The Work Order will be issued based on priority of work, which require 

utmost repairs basis. The work may be required to be partially executed or 
may not be executed at all by NHIDCL. No claim whatsoever from any of the 
selected bidders on this account shall be entertained in this regard. 



 
 
 
 
 
 

 
(SECTION-II) 

INSTRUCTIONS TO BIDDERS 
& APPENDIX TO BID 



Section II: Instructions to Bidders 
Table of Clauses 

 
Clause A. General Clause D. Submission of Bids 

 
1 

 
Scope of Bid 

19 Sealing and Marking of Bids 

20 Deadline for Submission of 
Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders 22 Modification & 
Withdrawalof Bids 

4 Qualification of the Bidder 
 E. Bid Opening & 

Evaluation 
5 One Bid per Bidder 23 Bid Opening 
6 Cost of Bidding 24 Process to be Confidential 

7 Site Visit 25 Clarification of Bids and 
Contracting the Employer 

 
B. Bidding Documents 26 

Examination of bids 
and Determination 
ofResponsiveness 

8 Content of 
BiddingDocuments 

27 Correction of Errors 

9 Clarification of Bidding 
Documents 

28 Evaluation and Comparison 
of Financial Bids 

10 
Amendment of Bidding 
Documents 29 Price Preference 

 C. Preparation of Bids  F. Award of Contract 
11 Language of Bid 30 Award Criteria 

12 
Documents Comprising the 
Bid 

31 
Employer's Right to Accept 
any Bid and to Reject any 
or all Bids 

13 Bid Prices 32 
Notification of Award and 
signing of agreement 

14 
Currencies of Bid and 
Payment 33 Performance Security 

15 Bid Validity 34 Advances 

16 
Earnest Money/ Bid 
Security/ 
Forfeiture/ 
Debarment 

35 
Corrupt or 
FraudulentPractices 

17 
Alternative Proposals by 
Bidders 

- - 

18 Format and Signing of Bid - - 



A. General 

1. Scope of Bid 

 
1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure 

Development Corporation Ltd.) invites bids for “as described in these 
documents and referred to as “the works”. The name and identification number 
of the works is provided in the Notice Inviting Tender. 

 
1.2 The successful Bidder will be expected to complete the Works by the intended 

Completion Date specified in the Contract Data (Part I General Conditions of 
Contract). 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (bidder / tenderer, bid / tender, bidding / tendering, etc.) are 
synonymous. 

1.4 The work will be indent / work order based which shall be placed upon the 
contractor based on the priority of work, which needs utmost repairs as per site 
requirement. 

 
2. Source of Funds 

 
2.1 The expenditure on this project will be met by National Highways & 

Infrastructure Development Corporation Ltd (NHIDCL). 
 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices by the Central Government, the State Government or any 
Public Undertaking, Autonomous Body, Authority by whatever name called 
under the Central or the State Government. 

 
3.3 Bidder shall not stand declared as Non-Performer by MoRTH/NHAI/NHIDCL/Any 

of State PWD/BRO or blacklisted/debarred for specified period by 
MoRTH/NHAI/NHIDCL/Any of State PWD/BRO. 

 
4. Qualification of the Bidder 

4.1 DELETED. 
 

4.2 All bidders shall furnish scanned copy of the following information and 
documents with their bids as format provided in Section-3, Qualification 
Information. 



(a) Scanned Copies of documents defining the constitution or legal status, place 
of registration, and principal place of business; written power of attorney of 
the signatory of the Bid to commit the Bidder; 

 
(b) Scanned Copies of Total monetary value of civil engineering construction works 

performed for each of the last five years (2020-21, 2021-22, 2022-23, 2023- 
24 & 2024-25) duly certified by CA along with UDIN; 

 
(c) Scanned Copy of Experience certificate in works of a similar nature and size for 

each of the last five years with certificates from the concerned officer of the 
rank of Executive Engineer or equivalent; 

(d) Scanned Copy of Evidence of availability (only owned) of items of construction 
equipment named in Appendix to ITB Clause 4.4 B (b) (i). 

(e) Scanned Copy of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Appendix to ITB Clause 4.4 B (b) 
(ii) and willingness of technical personnel proposed along with qualification 
documents. 

 
(f) Scanned Copy of Reports on the financial standing of the Bidder, and a 

certificate from Chartered Accountant along with UDIN as a proof of turnover 
for the last five years. 

(g) Scanned document in support of evidence access to line (s) of credit and 
availability of other financial resource facilities (10% of Contract value), 
certified by bankers (not more than 3 months old). 

 
(h) Scanned undertaking that the bidder will be able to invest a minimum cash upto 

25% of contract value of work, during implementation of work. 
 

(i) Deleted 

(j) Scanned Copy of Information regarding any litigation or arbitration during the 
last five years in which the Bidder is involved, the parties concerned, the 
disputed amount, and the present status; 

 
(k) Deleted 
(l) Deleted. 
(m) Scanned Copy of Earnest Money/ Bid Security (Bank Guarantee/E-Bank 

Guarantee) 
(n) Scanned Copy of Undertaking of Disinvestment. 

 
(o) Scanned Copy of Form of Letter of application. 

 
(p) Scanned Copy of Integrity Pact. 



(q) Scanned copy of undertaking that bidder is not declared as Non-Performer by 
MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black listed/debarred for 
specified period by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO. 

 
4.3 Bids from joint ventures consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have 
the following; 

 
(a) achieved an average annual financial turnover (in all classes of civil 

engineering construction works only) equal to the amount indicated 
in NIT during last five years ending 31st March of the previous 
financial year duly certified by Chartered Accountant with UDIN. 

 
(b) Satisfactorily completed (not less than 90% of Contract value), as a prime 

contractor (or as a nominated subcontractor, provided further that all 
other qualification criteria are satisfied) similar works during last five 
years ending last day of month previous to the one in which bids are 
invited, Experience in successfully completing or substantially 
completing at least one contract of road i.e. State Highway, National 
Highway with similar or higher work specification of at least 20% of value 
of proposed Contract within the last five years. 
(Escalation factor as under shall be used to bring the value of such 
completed works to the level of financial year i.e. 2024-25) Escalation 
factor (for the cost of works completed during the last 5 years & financial 
figures required for the calculation of bid capacity) may be taken as 
follows: 

 
Year Multiplying Factor 

 
2024-25 …………………………………..1.00 

2023-24 ……………………………………1.05 

2022-23 ……………………………………1.10 

2021-22 …………………………………..1.15 

2020-21 …………………………………..1.20 

 
(c) Deleted 

(d) Deleted 

(e) Deleted 



4.4 B (a) Each bidder must produce: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that 
the information furnished with the bid documents is correct in all respects; 
and 

(ii) Such other certificates as defined in Section- III. 

(iii) Failure to submit the certificates/documents as specified above shall 
make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) Evidence of availability (only owned by the bidder will be considered) of 
the key equipment’s for this work as stated in the Appendix to ITB. (in case 
of evidence furnished in form of lease, rent or to be purchased will not be 
considered) 

(ii) Availability for this work of personnel with qualification & experience 
as stated in the Appendix to ITB and willingness of technical personnel proposed 
along with qualification documents. 

(c) Deleted 

(d) Deleted 

4.4 .C   Deleted 

4.5 Sub-Contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria. 

4.6 Bid Capacity - Bidders who inter alia meet the minimum qualification 
criteria will be qualified only if their available BID capacity is more than the 
total BID value. The available BID capacity will be calculated as per 
following, based on information provided in the format provided in this RFP: 

Assessed Available BID capacity = (A*N*2.5 – B + C), Where 

N = Number of years prescribed for completion of work for which Bid is invited. 

A = Maximum value of civil engineering works excluding the amount of bonus 
received, if any, in respect of EPC Projects executed in any one year during 
the last five years (updated to the price level of the year indicated in table 
at Note-3 below) taking into account the completed as well as works in 
progress. The EPC projects include turnkey project/ Item rate contract/ 
Construction works. 

B = Value (updated to the price level of the year indicated in table at Note-3 
below) of existing commitments, works for which Appointed Date/ 
Commencement Date has been declared or on-going works to be completed 
during the period of completion of the works for which BID is invited. For the 
sake of clarification, it is mentioned that works for which LOA has been 
issued but Appointed Date/ Commencement Date not declared as on Bid Due 



Date shall not be considered while calculating value of B. 

C = The amount of bonus received, if any, in EPC Projects during the last 5 years 
(updated to the price level of the year indicated in table at Note-3 below). 

 
Note: 

1. The Statement showing the value of all existing commitments, works for 
which Appointed Date/ Commencement Date has been declared and ongoing 
works as well as the stipulated period of completion remaining for each of 
the works listed should be countersigned by the Client or its Engineer-in- 
charge not below the rank of Executive Engineer or equivalent in respect of 
EPC Projects or Concessionaire / Authorized Signatory of SPV in respect of 
BOT Projects and verified by Statutory Auditor. 

2. The amount of bonus received, if any, in EPC Projects should be 
countersigned by the Client or its Engineer-in-charge not below the rank of 
Executive Engineer or equivalent in respect of EPC Projects. 

3. The factor for the year for updation to the price level is indicated as 
under: 

 

Year Year-1 Year-2 Year-3 Year-4 Year-5 
Updation 

factor 
1.00 1.05 1.10 1.15 1.20 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

(i) made misleading or false representations in the forms, statements, 
affidavits and attachments submitted in proof of the qualification 
requirements; and/or 

(ii) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc. or debarring from MoRTH/NHAI/NHIDCL work etc. 

(iii) tampered the bid document in any manner. 

5. One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more 
than one Bid will cause such bids to be disqualified. 

6. Cost of Bidding 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will, in no case, be responsible or liable for those 
costs. 



7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 
examine and familiarize himself with the Site of Works and its surroundings 
including site geology, source of earth, water, road aggregates and other 
construction materials etc. and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for construction of the Works. 
The costs of visiting the Site shall be at the Bidder's own expense. He may 
contact the PMU, Dimapur, NHIDCL in this regard. 

 
B. Bidding Documents 

8. Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed below and 
addenda issued in accordance with Clause 10: 

Volume- I: 
I Notice Inviting Tender 
II Instructions to Bidders & Appendix to Bid 
III Qualification Information 
IV Forms Bank Guarantee, Agreement & LOA 
V Conditions of Contract & Contract Data 
VI Scope of Work 
VII Technical Specifications 
VIII Implementation Manual 
IX Additional Conditions 
X Integrity Pact 

 
Volume - II: 

I Bill of Quantities for construction works; (Should be filled in the 
prescribed format uploaded on e-portal). 

8.2 Deleted 
 

8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, specifications, bill of quantities, etc. in 
the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids, which are 
not substantially responsive to the requirements of the Bid Documents, shall be 
rejected. 

9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may 
notify the Employer in writing or by cable ("cable" includes facsimile) at the 
Employer's address indicated in the Notice Inviting Tender. The Employer will 
respond to any request for clarification received earlier than 5 days prior to the 
deadline for submission of bids. Copies of the Employer's response will be 



hosted on NHIDCL website www.nhidcl.com  or which are required in the 
opinion of the Employer including a description of the enquiry, but without 
identifying its source. 

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting 
which will take place at the address, venue, time and date as indicated in NIT. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on 
any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail 
so as to reach the Employer not later than one week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be 
transmitted without delay on website. Any modifications of the bid 
documents listed in Clause 8.1, which may become necessary as a result of 
the pre-bid meeting or which are required in the opinion of the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not 
through the minutes of the pre-bid meeting. 

 
10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
hosted on CPP portal i.e. www.eprocure.gov.in & www.nhidcl.com 

10.3 To give prospective bidders reasonable time to take an addendum into account 
in preparing their bids, the Employer shall extend, as necessary, the deadline 
for submission of bids, in accordance with Clause 20.2. 

 
C. Preparation of Bids 

11. Language of Bid 
 

11.1 All documents relating to the Bid shall be in English. 

12. Documents Comprising the Bid 

12.1. The bid to be submitted by the bidder as Volume I of the bid document (refer 
Clause 8.1) shall be in two separate parts: 

Part-I - This shall be named Technical Bid and shall comprise of information 
submitted in section-III to be submitted online 

Part-II – It shall be named Financial Bid and shall comprise of Priced bill of 
quantities – to be submitted online 



12.2. Original Documents to be submitted in Physical Form before Bid Due Date & 
Time by bidders to Executive Director (P), RO-Kohima, PWD Rest House, 
PWD Colony, Kohima, Nagaland-797001. 

Though, the scanned copies of following documents are required to be uploaded 
during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, 
as per clause 12.1 above, however, following Original documents in physical 
form shall be submitted in a sealed envelope on or before the Bid due Date and 
Time by the bidder at the address indicated in Clause 20, duly super scribed 
“Name of Work, Bid due date and time”. Name and address of the bidder should 
also be indicated on the envelope. 

 
a) Original Earnest Money/Bid Security (Bank Guarantee/E-Bank 

Guarantee. 
b) Proof of Bid document fee. (RTGS/Online Payment proof/Invoice) 
c) Delete 
d) Written Power of Attorney of the signatory (whose digital 

signature certificate is used during e-tender submission) of the 
bidder to commit the bid 

e) Affidavit duly notarized (as per the format provided in section-3) 
f) Delete 
g) Delete 
h) Delete 

 
12.3 The following documents, which are not submitted with the bid, will be 

deemed to be part of the bid. 
 

Sect 
ion 

Particulars 

1. Notice Inviting Tender 
2. Instruction to the bidders 
3. Conditions of Contract 
4. Contract Data 
5. Scope of work 
6. Technical Specifications 
7 Additional Conditions 
8. Implementation Manual 

 
13. Bid Prices 

 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part 



of bidding document on e-tender portal i.e. www.eprocure.gov.in. Bidders will 
be required to quote a single rate for each item in the BoQ. 

13.3 All duties, taxes (excluding Goods and Service Tax), royalties and other levies 
payable by the Contractor under the Contract, or for any other cause, shall be 
included in the rates, prices, and total Bid price submitted by the Bidder. 

 
13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. 

14. Currencies of Bid and Payment 

14.1 The unit rates are given in the BOQ is in Indian Rupees. All payments shall be 
made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for 
bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period. The request and the bidders‟ responses shall be 
made in writing or by cable. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his 
bid security for a period of the extension, and in compliance with Clause 16 in 
all respects. 

 
16. Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 
amount as specified in the NIT. (Bank Guarantee/E Bank Guarantee must be in 
favour of Executive Director (P), Regional Office, Kohima, National Highways & 
Infrastructure Development Corporation Ltd. 

16.2 The Earnest Money shall at the Bidder’s option, be in the form of Bank 
Guarantee/E-Bank Guarantee only (the other form will not be acceptable) of 
any scheduled commercial bank approved by RBI having a net worth of not less 
than Rs. 1000 crore as per the latest annual report of the bank must be in the 
name of Employer. It shall be valid for 45 days beyond the validity of the bid. 
Any bid having bid security for lesser value and shorter validity period shall 
be treated as non-responsive. 

 
A. Bank Guarantee or E - b a n k G u a r a n te e in the name of the Employer, 

from following banks would be accepted: 
i. Bank of Baroda 
ii. Bank of India 
iii. Bank of Maharashtra 



iv. Canara Bank 
v. Central Bank of India 
vi. Indian Bank 
vii. Indian Overseas Bank 
viii. Punjab National Bank 
ix. Punjab & Sind Bank 
x. State Bank of India, 
xi. UCO Bank 
xii. Union Bank of India 
xiii. Axis Bank Ltd 
xiv. Bandhan Bank Ltd 
xv. CSB Bank Ltd 
xvi. City Union Bank Ltd 
xvii. DCB Bank Ltd 
xviii. Federal Bank Ltd 
xix. HDFC Bank Ltd 
xx. ICICI Bank Ltd 
xxi. Indusind Bank Ltd 
xxii. IDFC First Bank Ltd 
xxiii. Jammu & Kashmir Bank Ltd 
xxiv. Karnataka Bank Ltd 
xxv. Karur Vysya Bank Ltd 
xxvi. Kotak Mahindra Bank Ltd 
xxvii. RBL Bank Ltd 
xxviii. South Indian Bank Ltd 
xxix. Tamil Nadu Mercantile Bank Ltd 
xxx. IDBI Bank Ltd 
xxxi. Yes Bank Ltd 
xxxii. AU Small Finance Bank Ltd 
xxxiii. Equitas Small Finance Bank Ltd 
xxxiv. Suryoday Small Finance Bank Ltd 
xxxv. Ujjivan Small Finance Bank Ltd 
xxxvi. Utkarsh Small Finance Bank Ltd 
xxxvii. ESAF Small Finance Bank Ltd 
xxxviii. Jana Small Finance Bank Ltd 

 
B. The acceptance of the guarantees shall also be subject to the following 

conditions: - 
i. The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31st March, 2003). 
ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by 

the Employer as non-responsive. 

 
16.4 The Earnest Money of unsuccessful bidders will be returned after expiry of the 



final bid validity and latest on or before 30th day after the award of the contract 
for bidders qualify after technical evaluation. 
However, Earnest money of unsuccessful bidders during first stage i.e. technical 
evaluation will be returned within 30 days of declaration of result of first stage 
i.e. technical evaluation. 

 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security. 
 

16.6 The Bid Security will be forfeited: 
 

a) if the Bidder withdraws the Bid after its submission during the period of 
Bid validity; 
b) Deleted 
c) in the case of a successful Bidder, if the Bidder fails within the specified 
time limit to 

i. Sign the Agreement; and/or 
ii. Furnish the required Performance Security. 
iii. Does not commence the work within reasonable time of placing of work order. 

 
16.7 Deleted 

 
17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 
documents. Conditional offer or alternate offer will not be considered further 
in the process of evaluation and the bid will be declared non-responsive. 

 
18. Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the documents as described in 
Clause 12 of the ITB. 

18.2 Deleted 

18.3 Deleted 

18.4 The documents to be submitted in the physical form shall be typed or written 
in ink and shall be signed by person duly authorized to sign on behalf of the 
bidder. All the pages shall be signed by a person/person signing the bid. 
Documents as mentioned here shall contain no overwriting, alterations or 
additions, except those to comply with instructions issued by employer or as 
necessary to correct error made by scoring out the cancelled portion, writing 
the correction and signing and dating it along with stamp by the person or 
persons signing the bid. 



C. Submission of Bids 

19. Sealing and Marking of Bids 

19.1 The Bidders are advised to submit their Technical Bids well before the Bid Due Date. 
The Authority shall not be responsible for any delay in submission of Bids for any 
reason including server and technical problems. NHIDCL reserves the right to accept 
or reject any or all Bids without assigning any reason thereof and the documents to 
be submitted in physical form as per clause 12.2 of ITB shall be submitted in a sealed 
Envelope super scribed as “Documents in Physical Form” at the top left corner. 

19.2 In case of any problem with the submission of the Bid, the Bidder may have the 
assistance of help desk or use the help manual given on the said website. 

20. Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date & time. The 
Envelope containing “Documents in Physical Form” must also be received by the 
Employer at the address Executive Director (P), R.O. Kohima (Nagaland), 
National Highway & Infrastructure Development Corporation Ltd, PWD Rest 
House, PWD Colony, Kohima, Nagaland-797001 from the bidders. In the event of 
the specified date for the submission of documents in Physical form being declared 
a holiday for the Employer, the same will be received up to the specified time on 
the next working day. 

20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 
CPP/NHIDCL's e-tendering portal on account of delay in submission at bidder's 
end. Bidder shall ensure that they submit the bid well before the "Due Date & Time 
of Bid-Submission". NHIDCL shall not be responsible if bidder is not able to submit 
the bid on account of failure in network/internet connection or any other technical 
reason. 

20.3 The Employer may, at his discretion, extend the deadline for submission of bids 
by issuing an amendment in accordance with Clause 10, in which case all rights 
and obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

20.4 A Bidder is required to submit, along with its technical BID, a self- 
certification that the item offered meets the local content requirement for “Class– I 
local Supplier 
/ Class – II local Supplier‟, as the case may be. The self- certification shall also have 
details of the location(s) at which the local value addition is made. In case, bidder 
has not submitted the aforesaid certification the bidder will be treated as “Non- Local 
Supplier”. 

 
In the above pretext, the Class – I Local Supplier, Class – II Local Supplier and the Non- 
Local Supplier are defined as under: 

 
(i) “Class – I local Supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for 



“Class – I local Supplier” under this RFP. The local content‟ requirement to categorize 
a supplier as “Class – I local Supplier” is minimum 50%. 

 
(ii) “Class – II local Supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for 
“Class – II local Supplier” under this RFP. The local content‟ requirement to categorize a 
supplier as “Class – II local Supplier” is minimum 20%. 

 
(iii) “Non - local Supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than that prescribed for “Class – II 
local supplier” under this RFP. 

 
(iv) “Local content” means the amount of value added in India which shall be the total value 

of item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent 

In case of procurement for a value in excess of Rs. 10 crores, the “Class – I local supplier” 
/ “Class – II local supplier” shall provide a certificate from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving 
the percentage of local content 

 
20.5 All Orders of Ministry of Finance/DPIIT/any other Government agencies, as applicable 

and prevalent on the date of LOA, shall be applicable. 
 

20.6 Entities of countries which have been identified by Ministry of Road Transport & Highways 
as not allowing Indian companies to participate in their Government procurement for 
any item related to Ministry of Road Transport & Highways shall not be allowed to 
participate in Government procurement in India for all items related to Ministry of Road 
Transport & Highways, except for the list of items published by the Ministry of Road 
Transport & Highways permitting their participation. 

 
20.7 For determining the eligibility of Bidder from a country which shares a land border with 

India the following shall apply: 

(i) Any Bidder from a country which shares a land border with India will be eligible to bid, 
only if the Bidder is registered with the Competent Authority, specified in Annexure I of 
Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July 
2020, which shall form an integral part of RFP and DCA (Copy enclosed). 

 
(ii) "Bidder from a country which shares a land border with India" means: 

 
a) An entity incorporated, established or registered in such a country, or 



b) A subsidiary of an entity incorporated, established or registered in such acountry; or 
c) Anentity substantially controlled through entities incorporated, established 

or registered in such a country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or 
f) A natural person who is a citizen of such a country; or 

g) A Consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above. 

(iii) Beneficial owner for the purpose of (ii) above means: 
 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling ownership interest or who exercises control through 
other means. 

 
Explanation: 

 
a) "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five per cent of shares or capital or profits of the company. 

 
b) "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholding agreements or voting agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or one or more juridical person: has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

 
3. In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profits of such association or body of individual; 

 
4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing official; 

 
5. In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 

 
(i) An Agent is a person employed to do any act for another, or to represent another in 



dealings with third person. 
 

(ii) The Selected Bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is registered 
with the Competent Authority. The definition of "contractor from a country which shares 
a land border with India" shall be as in Clause 20.7 (ii) above. 

Certificate regarding Compliance: 

 
A certificate on the letterhead of the Bidder shall be required to be submitted by the 
bidders certifying the following in the format prescribed as under: 

"I/We have read the clause regarding restrictions on procurement from a bidder ofa 
country which shares a land border with India and on sub-contracting to contractors from 
such countries; 
I/We certify that this bidder is not from a country or, if from such a country, has been 
registered with the Competent Authority as defined in Public Procurement Order no. 
F.no.6/18/2019- PPD dated 23rd July 2020 and will not sub-contract any work to a 
contractor from such countries unless such contractor is registered with the Competent 
Authority; 
I/We hereby certify that this bidder fulfils all requirements in this regard and is eligible 
to be considered." 

 
It may be noted that in case the above certification is found to be false, this would 
be a ground for immediate rejection of Bid/termination and further legal action in 
accordance with law. 

 
Validity of Registration: 
In respect of RFP, registration should be valid at the time of submission of bids and at 
the time of acceptance of bids. If the Bidder was validly registered at the time of 
acceptance, registration shall not be a relevant consideration during contract execution. 

20.8 The Bidder should neither be a non-performing party on the date of opening of tender nor 
on the date of issue of Letter of Acceptance (LoA). The Bidder shall be deemed to be a 
non-performing party, if it attracts any or more of the following conditions in any of its 
ongoing or completed project: 

(i) Fails to set up institutional mechanism and procedure as per Contract. 

(ii) Fails to mobilize key construction equipment within a period of 1months from the 
appointed date; 

(iii) Fails to complete or has missed any milestone and progress not commensurate with 
contiguous unencumbered project length /ROW available even after lapse of 6 months 
from respective project milestone /Schedule Completion date, unless Extension of Time 
has been granted due to Authority’s Default of Force Majeure; 



(iv) Fails to achieve progress commensurate with funds released from Escrow Account 
(Equity +Debt + Grant) in BOT or HAM project and variation is more than 25% in the last 
365 days; 

(v) Fails to achieve target progress or complete the project as per schedule agreed at 
the time of sanctioning of funds under One Time Funds Infusion (OTFI) or relaxations to 
contract conditions to improve cash flow solely on account of 
Concessionaire’s/contractor’s failure/default; 

(vi) Fails to complete rectification (excluding minor rectifications) as per time given in 
non-conformity reports (NCR) in design/completed works/maintenance or reported in 
Inspection Reports issued by Quality Inspectors deployed by the Authority or Officers of 
the Authority. 

(vii) Fails to complete minor rectifications exceeding 3 instances in a project as per time 
given in non-conformity reports (NCR) in design/completed works/maintenance; 

(viii) Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite 
of two rectification notices issued in this regards; 

(ix) Damages/penalties recommended by Independent/ Authority’s Engineer during O&M 
Period and remedial works are still not taken up; 

(x) Fails to complete Punch List items even after lapse of time for completion of such 
items excluding delays attributable to the Authority; 

(xi) Occurrence of minor failure of structures/highway due to construction defect 
wherein no causalities are reported (causalities include injuries to human being/ animals); 

(xii) Occurrence of major failure of structures/highway due to construction defect 
wherein no casualties are reported (causalities include injuries to human being/ animals; 

(xiii) Occurrence of major failure of structures/highway due to construction defect 
leading to loss of human lives besides loss of reputation etc. of the authority; 

(xiv) Fails to make premium payments excluding the current instalment in one or more 
projects; 

(xv) Fails to achieve financial closure in two or more projects within the given or 
extended period (which shall not be more than six months in any case); 

(xvi) Fails to submit the Performance Security within the permissible time period in 
more than one project; 

(xvii) Rated as an unsatisfactory performing entity/ non-performing entity by an 
independent third party agency and so notified on the website of the Authority. 

(xviii) Failed to perform for the works of Expressways, National Highways, ISC & EI 
works in the last 2(two) years, as evidenced by imposition of a penalty by an arbitral or 
judicial authority or a judicial pronouncement or arbitral award against the Bidder, 



including individual or any of its Joint Venture Member, as the case may be. 

(xix) Expelled from the contract or the contract terminated by the Ministry of Road 
Transport & Highways or its implementing agencies for breach by such Bidder, including 
individual or any of its Joint Venture Member; Provided that any such decision of expulsion 
or termination of contract leading to debarring of the Bidder from further participation in 
bids for the prescribed period should have been ordered after affording an opportunity of 
hearing to such party. 

(xx) Fails to start the works or causes delay in maintenance & repair/overlay of the 
project. 

In case, any debarred/declared non- performer firm submits, the bid, the same will be 
ignored. In case such firm is lowest (L-1), next lowest firm shall be considered as L-1 

 
21. Late Submission of Documents in Physical Form: 

 
21.1 Deleted. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering 
portal, before the Bid Due Date and time as prescribed in Clause 20. 

22.2 Deleted. 

22.3 No bid may be modified after the deadline for online submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 
15.1 above or as extended pursuant to Clause 15.2 shall result in the forfeiture 
of the Bid security pursuant to Clause 16. 

22.5 Bidders may modify the prices of their bids before deadline of online submission 
of bid. 

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
portal System. Time being displayed on our e-Tendering Portal shall be final and 
binding on bidder and bids have to be submitted by bidders considering this time 
only and not the time as per their location/country. 



D. Bid Opening and Evaluation 

23. Bid Opening 
Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all 
the bids received online shall be opened on the date and time mentioned in 
Notice Inviting Tender (NIT). Online 'Financial Bid' of those bidders whose 
technical bid has been determined to be substantially responsible shall be 
opened on a subsequent date through online process of e-tendering, which will 
be notified to such bidders. 

23.1 The Employer will open the "Technical Bid" online of all the bids received, in the 
presence of the bidders/bidder’s representatives who choose to attend at the 
time, date and place specified in the NIT. In the event of the specified date for 
the submission of bids being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day. 

 
23.1.1. Deleted. 

 
23.1.2  Deleted. 

 
23.2 In all cases, the amount of Bid Security, forms and validity shall be announced. 

Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the bidders' names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Clause 23.1. 

 
23.4 (i)  The bids accompanied with valid bid security, bid document fee will be 

taken up for evaluation with respect to the Qualification Information and other 
information furnished in Part I of the bid pursuant to Clause 12.1. 
(ii) Deleted 
(iii) Deleted 
(iv) Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, 
ask any bidder for clarification of his bid, however, no additional documents in 
support of clarification will be entertained. 

 
23.5 The Employer shall inform the bidders, on the website whose technical bids are 

found responsive, of the date, time and place of opening of the financial bids. 
The bidders so informed, or their representative, may attend the meeting of 
opening of financial bids. 

23.6 At the time of the opening of the “Financial Bid”, the names of the bidders whose 
bids were found responsive in accordance with clause 23.5 will be announced. The 
financial bids of only these bidders will be opened. The responsive bidder’s names, 



the Bid prices, the total amount of each bid, pursuant to clause 22 and such other 
details as the Employer may consider appropriate will be announced by the 

23.7 Employer at the time of bid opening. Any Bid price, which is not read out and 
recorded, will not be taken into account in Bid Evaluation. 

 
23.8 The Employer shall prepare the minutes of the opening of the Financial Bids. 

 
24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not 
be disclosed to bidders or any other person not officially concerned with such 
process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer's processing of bids or award 
decisions may result in the rejection of his Bid. 

25. Clarification of Bids and Contacting the Employer 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his-Bid, including 
breakdowns of unit rates. The request for clarification and the response shall 
be in writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of 
the Employer, it should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidders' bid. 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will 
determine whether each Bid. 

(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b) the required documents in physical form submitted by the bidder as per Clause 

12.2 of ITB as well as the documents uploaded by the bidder are in order; and 
(c) is substantially responsive to the requirements of the Bidding Documents. 

During the detailed evaluation of the “Financial Bids”, the responsiveness of 
the bids will be further determined with respect to the remaining bid 
conditions, i.e., priced bill of quantities, technical specifications and drawings 
etc. 



26.2 DELETED. 

26.3 DELETED. 

 
27. DELETED 

28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26. 

28.2 DELETED 

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's/Employer's estimate of the cost of work to be performed under the 
contract, the employer may be require the bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. 

28.4 A bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by 
the bidder, may be rejected as non-responsive. 

28.5 DELETED. 

29. Price Preference 

29.1 There will be no price preference to any bidder. 



E. Award of Contract 
30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose 
Bid has been determined: 

i. to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid price. 

ii. Deleted. 
 

31. Employer's Right to accept any Bid and to Reject any or all Bids 

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time 
prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer's action. 

32. Notification of Award and Signing of Agreement. 

32.1 The bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the Part 
I General Conditions of Contract called the “Letter of Acceptance”) will state 
the sum that the Employer will pay to the Contractor in consideration of the 
execution, completion and M&R works for the Works, and of routine M&R works 
for roads by the Contractor as prescribed by the Contract (hereinafter and in 
the Contract called the “Contract Price”). 

32.2. The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the 
provisions of Clause 33. 

32.3. The Agreement will incorporate all agreements between the Employer 
and the successful Bidder. It will be signed by the Employer and the 
successful Bidder after the performance security is furnished. 

32.4 Upon furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

33. Performance Security 

33.1 Within 07 (seven) days after receipt of the Letter of Acceptance, the successful 
Bidder shall deliver to the Employer an irrevocable and unconditional 
Performance Security of Three (3) percent of the Contract Price, valid for the 
period of 28 days after the expiry of defect liability period of work and sign the 
contract. The validity shall account for additional 6 months’ time to account 
for BG verification, signing of contract and start date. In case of bids 
mentioned below, the selected bidder, along with Performance Security, shall 
also furnish to the Authority an irrevocable and unconditional guarantee from 



a Bank in the same form given for Additional Performance Security (the 
"Additional Performance Security") for an amount calculated as under: 

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the 
estimated project cost/cost put to the Additional Performance Security 
shall be calculated @ 20% of the difference in the (i) Estimated Project 
Cost (as mentioned in RFP)-20% of the Estimated Project Cost and (ii) 
the Bid Price offered by the selected Bidder. 

(ii) Maximum limit of additional performance security shall be limited to 3% 
of the Bid Price offered by the selected Bidder. 

(iii) This "Additional Performance Security") shall be treated as part of 
Performance Security. 

33.1.1 The Performance Security and Additional Performance Security (if applicable) in 
the form of Bank Guarantee, the successful bidder may submit Performance 
Security and Additional Performance Security (if applicable) 

33.1.2. In case of direct deposit, no interest shall be accrued /paid to contractor. 
In the name of the Employer, from a Bank as specified in Appendix to ITB. 

 
33.1.2 E-Bank Guarantee, in the name of the Employer, from the following banks 

would be accepted: - 

 
i. Bank of Baroda 
ii. Bank of India 
iii. Bank of Maharashtra 
iv. Canara Bank 
v. Central Bank of India 
vi. Indian Bank 
vii. Indian Overseas Bank 
viii. Punjab National Bank 
ix. Punjab & Sind Bank 
x. State Bank of India, 
xi. UCO Bank 
xii. Union Bank of India 
xiii. Axis Bank Ltd 
xiv. Bandhan Bank Ltd 
xv. CSB Bank Ltd 
xvi. City Union Bank Ltd 
xvii. DCB Bank Ltd 
xviii. Federal Bank Ltd 
xix. HDFC Bank Ltd 
xx. ICICI Bank Ltd 
xxi. Indusind Bank Ltd 
xxii. IDFC First Bank Ltd 
xxiii. Jammu & Kashmir Bank Ltd 
xxiv. Karnataka Bank Ltd 



xxv. Karur Vysya Bank Ltd 
xxvi. Kotak Mahindra Bank Ltd 
xxvii. RBL Bank Ltd 
xxviii. South Indian Bank Ltd 
xxix. Tamil Nadu Mercantile Bank Ltd 
xxx. IDBI Bank Ltd 
xxxi. Yes Bank Ltd 
xxxii. AU Small Finance Bank Ltd 
xxxiii. Equitas Small Finance Bank Ltd 
xxxiv. Suryoday Small Finance Bank Ltd 
xxxv. Ujjivan Small Finance Bank Ltd 
xxxvi. Utkarsh Small Finance Bank Ltd 
xxxvii. ESAF Small Finance Bank Ltd 
xxxviii. Jana Small Finance Bank Ltd 

 
33.1.5. The acceptance of the guarantees shall also be subject to the conditions that 

the capital adequacy of the bank shall not be less the latest norms prescribed 
by RBI. 

 
33.1.6. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

33.2. The Performance Security shall be valid until 28 (Twenty-Eight) days after the 
notified Defects Liability Period. 

33.3 For avoidance of any doubt, in case of failure of submission of Performance 
Security and Additional Performance Security within the stipulated time period, 
the award shall be deemed to be cancelled/ withdraw. Thereupon all rights, 
privileges, claims and entitlements of the Contractor under or arising out of the 
Award shall be deemed to have been waived by, and to have ceased with the 
concurrence of the Contractor, and the Award shall be deemed to have been 
withdrawn by the Employer. 

 
33.4. The agreement will be executed within 07 days of issue of LOA. 

 
33.5. Notwithstanding anything to the contrary contained in this RFP, Performance 

Security for an amount equal 3% (three percent) of the Bid Price shall be 
applicable for all tenders/contracts issued till 31.12.2021, in accordance with 
DoE’s OM No. F.9/4/2020-PPD dated 12.11.2020. Rate of Performance Security 
@3% (three percent) of the Bid Price shall continue to be adopted for Contracts 
finalized after 31.12.2020, in accordance with MORTH’s OM No. F.No.G- 
20016/01/2020-TF-II dated 17.11.2020. 

34. Advances 

34.1 The Employer will not provide any Mobilization Advance. 

35. Corrupt or Fraudulent Practices 

35.1 The bidder and their respective officers, employees, agents and advisers shall 
observe  the  highest  standard  of  ethics  during  the  bidding  process. 



Notwithstanding anything to the contrary contained herein, the Employer may 
reject any bid without being liable in any manner whatsoever to the bidder if 
it determines that the bidder has, directly or indirectly or through an agent, 
engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice in the bidding process. 

35.2 Without prejudice to the rights of the Employer under Clause 35 herein above, 
if an bidder is found by the Employer to have directly or indirectly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice during the 
bidding process, such bidder shall not be eligible to participate in any tender 
issued by the Employer during a period of 2 (two) years from the date such 
bidder is found by the Employer to have directly or indirectly or through an 
agent, engaged or indulged in any corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice, as the case may 
be. 

 
35.3 For the purposes of this Clause 35, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence the actions of any person 
connected with the bidding process (for avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly 
or indirectly, any official of the Employer who is or has been associated in 
any manner, directly or indirectly, with the bidding process or has dealt with 
matters concerning the Contract or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the service of 
the Employer, shall be deemed to constitute influencing the actions of a 
person connected with the bidding process); engaging in any manner 
whatsoever, whether during the bidding process or after the award or after 
the execution of the Contract, as the case may be, any person in respect of 
any matter relating to the Works, who at any time has been or is a legal, 
financial or technical adviser of the Employer in relation to any matter 
concerning the Works; 

 
(b) “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 
bidding process; 

 
(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person's 
participation or action in the bidding process; 

(d) “undesirable practice” means establishing contact with any person connected 
with or employed or engaged by the Employer with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the bidding 
process; and 



(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidder with the objective of restricting or manipulating a 
full and fair competition in the bidding process. 

The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to bid for any work with NHIDCL, if it 
at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contract, or in its execution. 

 
The Employer requires the bidders/Contractors to strictly observe the laws 
against fraud and corruption enforced in India, namely, Prevention of Corruption 
Act, 1988. 



Appendix to ITB 
 

(4.4. B) (b) (i) The minimum key equipment’s to be deployed on contract work. 

 

Name of the Equipment Quantity 

Grader 2 

Excavator 2 

Compactor 1 

Tandem roller 1 

Dozer 1 

Backhoe loader 4 

Tipper/ dumper truck 8 

Water tanker 1 

Paver 1 

 
Any other equipment/Safety Kits required for carrying out work as per Ministry’s 
specification/direction of Engineer. 

Note: 
i. The bidder must upload scanned copy of the documentary evidence in 

support of his ownership of the above equipment’s. The bidder shall 
submit an undertaking as per Performa Appendix 1.7 (Qualification 
Information, Section -III) of the bid document. However, bidder may assess 
the site requirement for additional plant/machinery/equipment’s for 
speedy completion at his cost. 

ii. In case of evidence furnished in form of lease, rent or to be purchased will 
not be considered 



4.4 B (b) (ii) The Number of Technical Personnel, Qualifications and Experience will be as 
follows: 

 

Sl. 
No 

 
Personnel 

 
Qualification 

Particular Experience 
(minimum requirement) 

No. of 
Persons 

 
1. 

Project 
Manager 

B.E. Civil + 5 Years 
Exp. 

5 years on highway 
or Structural 
Constructions/ 
maintenance work. 

 

 
1 

 
2. 

 
Site Engineer 

B.E. Civil + 3 Years 
Exp. 

2 years on 
highway/ structure 
constructions / 
maintenance work. 

 
 

2 

   Total 3 
Note: 1. The detailed signed and scanned CV’s of the Key Technical Personnel at S. No. 

1, signed by the key personnel himself, must be uploaded along with the bid. The 
name and educational qualification of other personnel should be given. Non- 
compliance of the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non-responsive and financial bid shall not 
be opened. 

 
2. Declaration/willingness along with qualification certificate by personnel 
proposed above to be deployed for this work/RFP is to be submitted. The 
bidder shall submit a Declaration/willingness as per Performa Appendix 1.8 
(Qualification Information, Section -III) of the bid document. 



SECTION III 

QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used 
for purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. This information will not be incorporated in the Contract. 

 
 

Qualification Information 

1. For Individual Bidders 

1.1. Constitution or legal status of Bidder 

[Upload scanned copy of original] 

 
Place of registration: 

 

Principal place of business: 
 

Power of attorney of signatory of Bid [upload scanned copy & also supply either 
original or duly notarized copy in physical form of bid] 

 
1.2. Total value of Civil Engineering construction work performed in the last five 

years including current year (in Rs. Lakhs) refer ITB Clause 4.4 A (a) 
(Certified by CA along with UDIN) 

[upload scanned copy & also supply either original or duly notarized copy 
inphysical form of bid] 

2020-2021--------- 
2021-2022--------- 
2022-2023--------- 
2023-2024--------- 
2024-2025--------- 

 
 

Total -------------------- 
 

Average per year 



1.3 (a) Work performed as prime contractor, work performed in the past as a 
nominated sub- contractor will also be considered, provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the 
last Five years to qualify as per ITB Clause 4.4A(b). 

 
Projec 
t 
Name 

Name of 
the 
Employer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Crore) 

Date 
of 
issue 
of 
work 
order 

Stipulated 
period 

o 
f 
completio 
n 

Actual 
dateof 
completion 
* 

Remarks 
explaining 
reasons 
for delay 
&work 
Completed 

         

* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent & also supply original or certified/notarized copy in 
physical form envelope) 

Note: In case of nominated sub-contractor – a certificate from the Executive Engineer 
or equivalent of the Prime Employer should be obtained from whom an approval 
for subcontractor has been obtained. 

 
1.3(b) Deleted 

1.4 Work of a similar nature, performed as prime contractor during the last five years as 
per ITB Clause 4.4A (b). 

 
 
 
 
Project 
Name 

 

 
Name of the 

Employer 

 

 
Description 

of work 

 
 
 
Contract 

No. 

 
 

Value of 
Contract 
(Rs. Crore) 

 
Date of 
issue of 

work 
order 

 
Stipulated 
period of 
completion 

 
Actual date 

of 
completion* 

 
Remarks explaining 
reasons for delay & 

workCompleted 

 

          

Figure 1 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of 

the Prime Employer should be obtained from whom an approval for subcontractor has been 
obtained.  



1.4 (b) Information on Bid Capacity 

 
To calculate the value of “A” and “C” 

1. A table containing value of Civil Engineering Works in respect of EPC Projects 
(Turnkey projects / Item rate contract/ Construction works) undertaken by the 
Bidder during the last 5 years is as follows (the amount of bonus received, if any, 
shall be indicated separately): 

2.  

 
Sl. 
No. 

 

 
Year 

Value of Civil Engg. 
Works undertaken 
w.r.t. EPC Projects 

including bonus, if any 
(Rs. in Crores) 

Amount 
of bonus 
(Rs. in 
Crores) 

 
Net Value excluding 
bonus (Rs. in Crores) 

1 2024-25/2025    

2 2023-24/2023    

3 2022-23/2022    

4 2021-22/2021    

5 2020-21/2020    

 
3. Maximum value of projects that have been undertaken during the F.Y.   

out of the last 5 years and value excluding amount of bonus thereof is 
Rs.   Crores (Rupees ). Further, value updated 
to the price level of the year indicated in Appendix is as follows: 

 
Rs. Crores x (Updation Factor as per Appendix) = Rs.   
Crores (Rupees  ) 

 
4. Amount of bonus received, if any, in EPC Projects during the last 5 years 

(updated to the price level of the year indicated in Appendix):- 



………………………… 
…………………………. 

 
Name of the Statutory Auditor’s firm: 

Seal of the audit firm: (Signature, name and 
designation and Membership No. of 
authorised signatory) 

(UDIN No) 

…………………….. 
…………………….. 
Signature, name and designation of 
Authorised Signatory 
For and on behalf of ………………(Name of 
the Bidder) 

Sl. 
No. 

F.Y. / Calendar 
Year 

Amount 
of Bonus 
(Rs. in 
Crores) 

Updation 
Factor 

Updated 
Amount of 
Bonus (Rs. in 
Crores) 

1 2024-25/2025  1.00  

2 2023-24/2023  1.05  

3 2022-23/2022  1.10  

4 2021-22/2021  1.15  

5 2020-21/2020  1.20  

   Total (C)=  
 

 
Date:  

 
 
 

Place:  



To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be completed 
during the next ** years is as follows: 

 
Sl. 
No. 

Name of 
Project/ 
Work 

Percentage 
of 
participatio
n on of 
Bidder in 
the project 

Dater 
of start 
/ 
appoint 
ed date 
of 
project 

Construct 
ion period 
as per 
Agreemen 
t/ LOA 

Value of 
contract 

a 
sper 
Agreemen 
t 
/LOAβ 

Value 
of work 
complet
ed 

Balance 
value of 
work to 
be 
complet
ed 

Anticipat
ed date 
of 
completi
on 

Balanc
e 
value 
of 
work 

     Rs. in 
Crore 

Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in 
Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10= 
(3x 8x #) 

          

 
# Updation Factor as given below: 

For Year F.Y. / Calendar Year Updation Factor 
1 2024-25/2025 1.00 
2 2023-24/2023 1.05 
3 2022-23/2022 1.10 
4 2021-22/2021 1.15 
5 2020-21/2020 1.20 

The Statement showing the value of all existing commitments, anticipated value of work to 
be completed in the period of construction of the project for which bid is invited and ongoing 
works as well as the stipulated period of completion remaining for each of the works 
mentioned above is verified from the certificate issued that has been countersigned by the 
Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in 
respect of EPC Projects or Concessionaire / Authorized Signatory of SPV in respect of BOT 
Projects. No awarded / ongoingworks has been left in the aforesaid statement which has 
been awarded to M/s………………individually / and other member M/s ………………. and M/s 
… ............... , as on bid due date of this RFP. 

  
Date: 

Place: 
 
 

In case balance period of construction is less than the value of period of construction of the project 

…………………….. 
…………………….. 
Signature, name and designation of 
Authorised Signatory 
For and on behalf of 
… ................... (Name of the Bidder) 

………………………… 
…………………………. 
Name of the Statutory Auditor’s firm: 
Seal of the audit firm: (Signature, name 
and designation and Membership No. of 
authorised signatory) 
(UDIN No.) 



for which bid is invited, then full value of contract as per Agreement/LOA to be mentioned, else, 
anticipated value of work to be completed in the period of construction of the project for which bid 
is invited is to be mentioned. In the absence of the anticipated value of work to be completed, the 
proportionate value shall be considered while evaluating the Assessed Available Bid Capacity.1.4. 
Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. 
The Bidder should list all the information requested below. 

 

Item of 
Equipment 

Requirement Availability Proposals Page No of 
the proof 
attached No. Capacity Owned Nos./ 

Capacity 

Age/ 
Conditio 
n 

       

       

Note: The bidder must upload the documentary evidence in support of his 
ownership of the above equipment. The bidder shall submit an 
undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid 
document. 

1.5 Qualification and Experience of Key Personnel required for administration 
and execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload 
biographical data for technical personnel (Refer also to Cl. 4.2 (e) of 
Instruction to Bidders). 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

 
 

Position 

 
 
Name 

 
 
Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in the 
proposed position 

(Years) 

Declaration 
to deploy at 

site 

Project Manager      

Site Engineer - 1      

Site Engineer - 2      

Note: 
1. The detailed signed and scanned CV’s of the Key Technical Personnel at S. 
No. 1, signed by the key personnel himself, must be uploaded along with the bid. 
The name and educational qualification of other personnel should be given. 
Noncompliance of the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non responsive and financial bid shall not 
be opened. 

 
2. Declaration/willingness along with qualification certificate by personnel 
proposed above to be deployed for this work/RFP is to be submitted. 

1.6. Information on litigation history in which the Bidder is involved. 
 

Other Party Employer Cause of 
Dispute 

Amount 
involved 

Remarks showing 
(ies) Present Status 

     



2.  Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter & also send original copy of Affidavit : - 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 
(ii) Undertaking regarding minimum investment of cash towards 

working capital. 
(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 

15. 



SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 
 
 

 
(CLAUSE 4.2 (g) OF ITB) 

 
BANK CERTIFICATE 

 

 
This is to certify that M/s. is a reputed company with a good financial 
standing. 

If the contractor for the work, namely is awarded to the above 
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 
 to meet their working capital requirements for 
executing the above contract during the contract period. 

 
Date: 

 

 
(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 



AFFIDAVIT 
 

 
FORMAT- 2(i) 

 
1. I, the undersigned, do hereby certify that all the statements made in the 

enclosed attachments are true and correct. 
 

2. The  undersigned  also  hereby  certifies that neither our firm M/s_ 
have abandoned any work on National Highways in India nor any contract 
awarded to us for such works have been rescinded, during last five years prior 
to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested 
by NHIDCL to verify this statement or regarding my (our) competence and 
general reputation. 

 
4. The undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request of 
the NHIDCL and within the prescribed time. 

 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 
 
 

To be notarized by Notary 



UNDERTAKING (Regarding Minimum Investment) 
(On Bidders Letter Head) 

 
FORMAT- 2(ii) 

 

 
I,  the   undersigned   do   hereby   undertake   that   our   firm   M/s 

 would invest a minimum cash up to 25% 
of the value of the work during implementation of the Contract towards the working 
capital. 

 
 
 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 



UNDERTAKING (Bid Validity) 
(On Bidders Letter Head) 

 
FORMAT – 2 (iii) 

 
 

I, the undersigned do hereby undertake that our firm M/s 
 agree to abide by this bid for a period of 
120 days after the date fixed for receiving the same and it shall be binding on us 
and may be accepted at any time before the expiration of that period. 

 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 



(On the letter head of the bidder) 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

 
UNDERTAKING* 

(Availability of Key Equipments along with ownership details) 
 

 
I, the    undersigned do  hereby  undertake  that  our  firm  M/s………………………… 
… ..................................................... agree to provide and will deploy required equipment as 
mentioned in the Appendix to ITB of the work “Short Term Maintenance Contract for 
Maintenance & Repair of 4-laning of Dimapur-Kohima section on NH-29 from Km 
123+840 to Km 138+775, in the state of Nagaland under Package-I at “Risk & 
Cost” of EPC Contractor in FY: 2025 – 26”. Further it is certified that the documents 
submitted as evidence of availability of the key equipments for this work as stated in 
the Appendix to ITB, are genuine and correct. If anything, contrary to the details as 
submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm 
for an appropriate period as decided by NHIDCL.  

 

(Signed by an Authorized Representative of the Firm) 
 
 

Name of the Representative 

 
Name of Firm 

(Seal of the company) 
 
 

DATE 
 
 
 
 

 
* This Undertaking be read along with RFP Clause 4.4. (B) (b) (i) i.e., ownership details of minimum 

required equipment 



Appendix 1.8 [Ref. clause 4.4 B (b) (ii)] 
 
 

Declaration/ Willingness 

 
I ................. (Name of Proposed Personnel), the undersigned do hereby declare that I have 
accepted the offer of M/s………(Name of Bidder) to be employed as (Project Manager/ 
Site Engineer/ Quantity Surveyor) (Tick the relevant position) for the work, “Short 
Term Maintenance Contract for Maintenance & Repair of 4-laning of Dimapur-
Kohima section on NH-29 from Km 123+840 to Km 138+775, in the state of 
Nagaland under Package-I at “Risk & Cost” of EPC Contractor in FY: 2025 – 26”. 
will join the project site and available for the entire project duration willingly. 

 
Name of Proposed Personnel 

Mobile No. 
Email id : 

Aadhaar No. : 
Date : 

Signature of Proposed Personnel : 
 

 
“ 



UNDERTAKING (Refer Cl. 20.4 of the ITB) 
(Regarding Local/Non-Local Supplier) 

(On Bidders Letter Head) 

 
FORMAT 

 

 
I,  (the bidder) self- certifies that the items offered 
meets the local content requirement for “Class– I local Supplier / Class – II local 
Supplier”, as the case may be. The location(s) at which the local value addition is 
 . 

 
 

 
(Signed by an Authorized Representative of the Firm) 

 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 



Guidelines of the Department of Disinvestment 
No. 6/4/2001-DD-II 
Government of India 

Department of 
Disinvestment 

Block 14, CGO Complex 
New 

Delhi.Dated 13th 

July, 2001. 
 
 

OFFICE MEMORANDUM 
 

 
Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector 

Enterprises through the process of disinvestment 

Government has examined the issue of framing comprehensive and transparent guidelines 
defining the criteria for Bidders interested in PSE-disinvestment so that the parties 
selected through competitive bidding could inspire public confidence. Earlier, criteria 
like net worth, experience etc. used to be prescribed. Based on experience and in 
consultation with concerned departments, Government has decided to prescribe the 
following additional criteria for the qualification/ disqualification of the parties seeking 
to acquire stakes in public sector enterprises through disinvestment: 

(a) In regard to matters other than the security and integrity of the country, any 
conviction by a Court of Law or indictment/ adverse order by a regulatory 
authority that casts a doubt on the ability of the Bidder to manage the public 
sector unit when it is disinvested, or which relates to a grave offence would 
constitute disqualification. Grave offence is defined to be of such a nature 
that it outrages the moral sense of the community. The decision in regard to 
the nature of the offence would be taken on case-to-case basis after 
considering the facts of the case and relevant legal principles, by the 
Government of India. 

(b) In regard to matters relating to the security and integrity of the country, any 
charge-sheet by an agency of the Government/ conviction by a Court of Law 
for an offence committed by the bidding party or by any sister concern of 
the bidding party would result in disqualification. The decision in regard to 
the relationship between the sister concerns would be taken, based on the 
relevant facts and after examining whether the two concerns are 
substantially controlled by the same person/ persons. 

(c) In both (a) and (b), disqualification shall continue for a period that 
Government deems appropriate. 

(d) Any entity, which is disqualified from participating in the disinvestment 
process, would not be allowed to remain associated with it or get associated 
merely because it has preferred an appeal against the order based on which 



it has been disqualified. The mere pendency of appeal will have no effect on 
the disqualification. 

(e) The disqualification criteria would come into effect immediately and would 
apply to all Bidders for various disinvestment transactions, which have not 
been completed as yet. 

(f) Before disqualifying a concern, a Show Cause Notice why it should not be 
disqualified would be issued to it and it would be given an opportunity to 
explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking 
Expression of Interest (EOI) from the interested parties. The interested 
parties would be required to provide the information on the above criteria, 
along with their Expressions of Interest (EOI). The Bidders shall be required 
to provide with their EOI an undertaking to the effect that no investigation 
by a regulatory authority is pending against them. In case any investigation 
is pending against the concern or its sister concern or against its CEO or any 
of its Directors/ Managers/ employees, full details of such investigation 
including the name of the investigating agency, the charge/ offence for 
which the investigation has been launched, name and designation of persons 
against whom the investigation has been launched and other relevant 
information should be disclosed, to the satisfaction of the Government. For 
other criteria also, a similar undertaking shall be obtained along with EOI. 

 
sd/ 

-(A.K. 
Tewari) 

Under Secretary to the Government of India 



 
 
 
 
 
 
 

 
(SECTION-IV) 

FORMS OF BANK GUARANTEES 
LOA & AGREEMENT 



APPENDIX – II 

Bank Guarantee /E- Bank Guarantee for BID Security 

(Refer Clauses 16) 

 
B.G. No. Dated: 

 
In consideration of you, National Highways & Infrastructure Development Corporation 
Limited (NHIDCL), having its office at National Highway & Infrastructure Development 
Corporation Ltd., RO-Kohima, PWD Rest House, PWD Colony, Kohima, Nagaland-797001, 
(hereinafter referred to as the “Authority”, which expression shall unless it be 
repugnant to the subject or context thereof include its, successors and assigns) having 
agreed to receive the BID of …………………… and having its registered office at 
(and acting on behalf of its JV) (hereinafter referred to as the “Bidder” which 
expression shall unless it be repugnant to the subject or context thereof include 
its/their executors, administrators, successors and assigns), for “Short Term 
Maintenance Contract for Maintenance & Repair of 4-laning of Dimapur-Kohima 
section on NH-29 from Km 123+840 to Km 138+775, in the state of Nagaland 
under Package-I at “Risk & Cost” of EPC Contractor in FY: 2025 – 26”. (hereinafter 
referred to as “the Project”) pursuant to the RFP Document dated……issued in respect 
of the Project and other related documents including without limitation the draft 
contract Agreement (hereinafter collectively referred to as “Bidding Documents”), we 
(Name of the Bank) having our registered office at ………………… and one of its branches 
at (hereinafter referred to as the “Bank”), at the request of the Bidder, do hereby in 
terms of Clause 16 of the RFP Document, irrevocably, unconditionally and without 
reservation guarantee the due and faithful fulfilment and compliance of the terms and 
conditions of the Bidding Documents (including the RFP Document) by the said Bidder 
and unconditionally and irrevocably undertake to pay forthwith to the Authority an 
amount of Rs ………………. lakh (Rs. only) (hereinafter referred  to as  the 
“Guarantee”) as our primary obligation without any demur, reservation, recourse, 
contest or protest and without reference to the Bidder if the Bidder shall fail to fulfil 
or comply with all or any of the terms and conditions contained in the said Bidding 
Documents. 

 
1 Any such written demand made by the Authority stating that the Bidder is in default 
of the due and faithful fulfilment and compliance with the terms and conditions contained 
in the Bidding Documents shall be final, conclusive and binding on the Bank. 

 
2 We, the Bank, do hereby unconditionally undertake to pay the amounts due and 
payable under this Guarantee without any demur, reservation, recourse, contest or 
protest and without any reference to the Bidder or any other person and irrespective of 
whether the claim of the Authority is disputed by the Bidder or not, merely on the first 
demand from the Authority stating that the amount claimed is due to the Authority by 
reason of failure of the Bidder to fulfil and comply with the terms and conditions 
contained 



in the Bidding Documents including failure of the said Bidder to keep its BID open during 
the BID validity period as set forth in the said Bidding Documents for any reason 
whatsoever. Any such demand made on the Bank shall be conclusive as regards amount 
due and payable by the Bank under this Guarantee. However, our liability under this 
Guarantee shall be restricted  to  an  amount  not  exceeding  Rs .................. (Rs. 
… ........................................... only) 

3 This Guarantee shall be irrevocable and remain in full force for a period of 180 (one 
hundred and eighty) days from the BID Due Date inclusive of a claim period of 60 (sixty) 
days or for such extended period as may be mutually agreed between the Authority and 
the Bidder, and agreed to by the Bank, and shall continue to be enforceable till all amounts 
under this Guarantee have been paid. 

 
4 We, the Bank, further agree that the Authority shall be the sole judge to decide as 
to whether the Bidder is in default of due and faithful fulfilment and compliance with 
the terms and conditions contained in the Bidding Documents including, inter alia, the 
failure of the Bidder to keep its BID open during the BID validity period set forth in the said 
Bidding Documents, and the decision of the Authority that the Bidder is in default as 
aforesaid shall be final and binding on us, notwithstanding any differences between the 
Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or 
any other Authority. 

 
5 The Guarantee shall not be affected by any change in the constitution or winding 
up of the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or 
the Bank with any other person. 

6 In order to give full effect to this Guarantee, the Authority shall be entitled to treat 
the Bank as the principal debtor. The Authority shall have the fullest liberty without 
affecting in any way the liability of the Bank under this Guarantee from time to time to 
vary any of the terms and conditions contained in the said Bidding Documents or to extend 
time for submission of the BIDs or the BID validity period or the period for conveying 
acceptance of Letter of Award by the Bidder or the period for fulfilment and compliance 
with all or any of the terms and conditions contained in the said Bidding Documents by 
the said Bidder or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Bidder and either to enforce or forbear from enforcing 
any of the terms and conditions contained in the said Bidding Documents or the securities 
available to the Authority, and the Bank shall not be released from its liability under these 
presents by any exercise by the Authority of the liberty with reference to the matters 
aforesaid or by reason of time being given to the said Bidder or any other forbearance, 
act or omission on the part of the Authority or any indulgence by the Authority to the said 
Bidder or by any change in the constitution of the Authority or its absorption, merger or 
amalgamation with any other person or any other matter or thing whatsoever which 
under the law relating to sureties would but for this provision have the effect of releasing 
the Bank from its such liability. 

 
7 Any notice by way of request, demand or otherwise hereunder shall be sufficiently 
given or made if addressed to the Bank and sent by courier or by registered mail to the 
Bank at the address set forth herein. 



8 We undertake to make the payment on receipt of your notice of claim on us 
addressed to [name of Bank along with branch address] and delivered at our above branch 
which shall be deemed to have been duly authorized to receive the said notice of claim. 

9 It shall not be necessary for the Authority to proceed against the said Bidder before 
proceeding against the Bank and the guarantee herein contained shall be enforceable 
against the Bank, notwithstanding any other security which the Authority may have 
obtained from the said Bidder or any other person and which shall, at the time when 
proceedings are taken against the Bank hereunder, be outstanding or unrealized. 

 
10 We, the Bank, further undertake not to revoke this Guarantee during its currency 
except with the previous express consent of the Authority in writing. 

11 The Bank declares that it has power to issue this Guarantee and discharge the 
obligations contemplated herein, the undersigned is duly authorized and has full power to 
execute this Guarantee for and on behalf of the Bank. 

 
12 For the avoidance of doubt, the Bank’s liability under this Guarantee shall be 
restricted to Rs…….. lakh (Rs. …………….only). The Bank shall be liable to pay the said 
amount or any part thereof only if the Authority serves a written claim (A letter from the 
Authority shall be not below the rank of General Manager in the NHIDCL) on the Bank in 
accordance with paragraph 9 hereof, on or before [*** (indicate date falling 180 days after 
the BID Due Date)]. 

 
13 This guarantee shall also be operatable at our……………….. Branch at Kohima, from 
whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked 
and payment there under claimed, the said branch shall accept such invocation letter 
and make payment of amounts so demanded under the said invocation. 

 
Signed and Delivered by ....................... Bank 
By the hand of Mr./Ms ……………………., its ........................ and authorised official. 

 

 

 
NOTES: 

(Signature of the Authorised Signatory) 
(Official-Seal) 

 
 The e- bank guarantee should contain the name, designation and code number of 
the officer(s) signing the guarantee. 
 The address, telephone number and other details of the head office of the Bank as 
well as of issuing branch should be mentioned on the covering letter of issuing branch. 
 The issuance of the Bank Guarantee shall be intimated by the banker of the Bidder 
through SFMS Gateway to NHIDCL’s Bank Account in Canara Bank, 1st Floor, NH 39, Near 
IOC Petrol Pump Kohima Nagaland 797001 (Account details provided Section-I 
(Introduction), Cl. 1.2.4) and BG confirmation shall be obtained from Canara Bank before 
acceptance of the Bank Guarantee. 



Sl. 
No. 

Particulars Details 

1 Name of the Beneficiary RO Kohima NHIDCL Project Account 

2 Beneficiary Bank Account No. 3306201000223 

3 Beneficiary Bank Branch IFSC CNRB0004077 

4 Beneficiary Bank Branch Name Kohima, Nagaland 

5 Beneficiary Bank Address 
Canara Bank, 1st Floor NH 39 Near IOC 
Petrol Pump Kohima Nagaland 797001. 



Format for Power of Attorney for signing of BID 

 
Know all men by these presents, We ................................................ (name of the firm and 

address of the registered office) do hereby irrevocably constitute, nominate, appoint and 

authorize Mr./ Ms (name), …………………… son/daughter/wife of ...................................... and presently 

residing at …………………., who is presently employed with us and holding the position of 

… ............................... , as our true and lawful attorney (hereinafter referred to as the “Attorney”)to 

do in our name and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our BID for the Project proposed or being developed 

by the National Highways & Infrastructure Development Corporation Ltd (the “Authority”)including 

but not limited to signing and submission of all applications, BIDs and other documents and 

writings, participate in Pre-BID and other conferences and providing information/ responses to the 

Authority, representing us in all matters before the Authority, signing and execution of all 

contracts including the agreement and undertakings consequent to acceptance of our BID, and 

generally dealing with the Authority in all matters in connection with or relating to or arising out 

of our BID for the said Project and/ or upon award thereof to us and/or until the entering into of 

the EPC Contract with the Authority. 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 

in exercise of the powers hereby conferred shall and shall always be deemed to have been done 

by us. 

IN WITNESS WHEREOF WE, ............. , THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER 

OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 
 
 
 

Witnesses: 

1. 

2. 

Accepted 

…………………………… 

(Signature) 

For ………………………….. 

Signature, name, designation and address)of person 

authorized by Board Resolution 

(in case of Firm/ Company)/ partner in case of 
Partnership firm 



(Name, Title and Address of the Attorney) (Notarised) 

Person identified by me/ personally appeared before me/ 

Attested/ 

Authenticated*(*Notary to 

specify as applicable) 

(Signature Name and Address of the Notary) 

 
Seal of the Notary 

Registration No. of the Notary 

Date:……………… 
 
 
 
 

 
Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the procedure, 
ifany, laid down by the applicable law and the charter documents of the executant(s) and when 
it is so required, the same should be under common seal affixed in accordance with the required 
procedure. 

 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power hereunder on 
behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also have to be legalised 
by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being 
issued. However, the Power of Attorney provided by Bidders from countries that have signed the 
Hague Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it 
carries a conforming Appostille certificate. 



 
 

To 
 

Executive Director(P), 

FORM OF Bank Guarantee / E- BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

 
National Highways and Infrastructure Development PWD 
Rest House, PWD Colony, 
Kohima, Nagaland - 797001 

 
WHEREAS [name and address 

of Contractor] 
(herein after called the “Contractor”) has undertaken, in pursuance of Letter of 
Acceptance (LOA) No. Dated for construction of 
 [name of the Project] (hereinafter called 
the“Contract”). 

 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance 
Security} for due and faithful performance of its obligations, under and in accordance 
with the Contract, during the {Construction Period/ Defects Liability Period and 
Maintenance Period} in a sum of Rs….. cr. (Rupees ………..….. crore) (the “Guarantee 
Amount”1). 
AND WHEREAS we, ………………….. through our branch at ............................. (the 
“Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the 
“Guarantee”) by way of Performance Security. 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows: 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects 
Liability Period and Maintenance Period} under and in accordance with the Contract, 
and agrees and undertakes to pay to the Authority, upon its mere first written demand, 
and without any demur, reservation, recourse, contest or protest, and without any 
reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee 
Amount as the Authority shall claim, without the Authority being required to prove or 
to show grounds or reasons for its demand and/or for the sum specified therein. 
2. A letter from the Authority, under the hand of an officer not below the rank of 

General Manager, NHIDCL that the Contractor has committed default in the due and 
faithful performance of all or any of its obligations under and in accordance with 
the 

 



Contract shall be conclusive, final and binding on the Bank. The Bank further agrees 
that the Authority shall be the sole judge as to whether the Contractor is in default in 
due and faithful performance of its obligations during and under the Contract and its 
decision that the Contractor is in default shall be final and binding on the Bank, 
notwithstanding any differences between the Authority and the Contractor, or any 
dispute between them pending before any court, tribunal, arbitrators or any other 
authority or body, or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act 
as if the Bank were the principal debtor and any change in the constitution of the 
Contractor and/or the Bank, whether by their absorption with any other body or 
corporation or otherwise, shall not in any way or manner affect the liability or 
obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the 
Authority to proceed against the Contractor before presenting to the Bank its demand 
under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the 
liability of the Bank under this Guarantee, to vary at any time, the terms and 
conditions of the Contract or to extend the time or period for the compliance with, 
fulfillment and/ or performance of all or any of the obligations of the Contractor 
contained in the Contract or to postpone for any time, and from time to time, any of 
the rights and powers exercisable by the Authority against the Contractor, and either 
to enforce or forbear from enforcing any of the terms and conditions contained in the 
Contract and/or the securities available to the Authority, and the Bank shall not be 
released from its liability and obligation under these presents by any exercise by the 
Authority of the liberty with reference to the matters aforesaid or by reason of time 
being given to the Contractor or any other forbearance, indulgence, act or omission 
on the part of the Authority or of any other matter or thing whatsoever which under 
any law relating to sureties and guarantors would but for this provision have the 
effect of releasing the Bank from its liability and obligation under this Guarantee and 
the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee 
or security now or which may hereafter be held by the Authority in respect of or 
relating to the Contract or for the fulfillment, compliance and/or performance of all 
or any of the obligations of the Contractor under the Contract. 

 
7. Notwithstanding anything contained herein before, the liability of the Bank 
under this Guarantee is restricted to the Guarantee Amount and this Guarantee will 



remain in force for the period specified in paragraph 8 below and unless a demand 
or claim in writing is made by the Authority on the Bank under this Guarantee all rights of 
the Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its 
liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand 
or claim under this Guarantee is made in writing before expiry of the Guarantee, the 
Bank shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except 
with the previous express consent of the Authority in writing, and declares and 
warrants that it has the power to issue this Guarantee and the undersigned has full 
powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by 
post addressed to the Bank at its above referred branch, which shall be deemed to 
have been duly authorized to receive such notice and to effect payment thereof 
forthwith, and if sent by post it shall be deemed to have been given at the time when 
it ought to have been delivered in due course of post and in proving such notice, when 
given by post, it shall be sufficient to prove that the envelope containing the notice 
was posted and a certificate signed by an officer of the Authority that the envelope 
was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in 
force and effect for up to the date specified in paragraph 8 above or until it is released 
earlier by the Authority pursuant to the provisions of the Contract. 

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 
2010 Revision, ICC Publication No. 758, except that the supporting statement under 
Article 15(a) is hereby excluded. 

13 This guarantee shall also be operatable at our……………….. Branch at Kohima 
(Complete Address of bank branch is mandatory), from whom, confirmation regarding 
the issue of this guarantee or extension / renewal thereof shall be made available on 
demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 

 
 
 

$ Insert date at least 2 (two) years from the date of issuance of this Guarantee The Contractors can 
submit the BG for periods of two years at one time and keep on renewing the same till the DLP is over 



if they have problems in getting the BG in one go for the entire DLP. 

 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to the designated 
bank of NHIDCL, details of which is as under: 

 

Sl. No Particulars Details 
1 Name of the Beneficiary RO Kohima NHIDCL Project Account 
2 Beneficiary Bank Account No. 3306201000223 
3 Beneficiary Bank Branch IFSC CNRB0004077 
4 Beneficiary Bank Branch Name Kohima , Nagaland 

5 Beneficiary Bank Address 
Canara Bank, 1st Floor NH 39 Near IOC 
Petrol Pump Kohima Nagaland 797001. 

 
 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank 
by:(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 



FORM OF LETTER OF APPLICATION 
 
 

To, 

Executive Director (P), 
National Highway & Infrastructure Development Corporation 
Ltd.,PWD Rest House, PWD Colony, 
Kohima, Nagaland-797001. 

 

 
Sub:- Bid for “Short Term Maintenance Contract for Maintenance & Repair of 4-
laning of Dimapur-Kohima section on NH-29 from Km 123+840 to Km 138+775, in 
the state of Nagaland under Package-I at “Risk & Cost” of EPC Contractor in FY: 
2025 – 26”. 

 
Dear Sir, 

With reference to your RFP document dated *** **$, I/we, having examined the 
Bidding Documents and understood their contents, hereby submit my/our BID for the 
aforesaid Project. The BID is unconditional and unqualified. 

2. I/ We acknowledge that the Authority will be relying on the information provided 
in the BID and the documents accompanying the BID for selection of the Contractor 
for the aforesaid Project, and we certify that all information provided in the 
Bid along with the supporting documents are true and correct; nothing has been 
omitted which renders such information misleading; and all documents 
accompanying the BID are true copies of their respective originals. 

3. This statement is made for the express purpose of our selection as EPC Contractor 
for the development, construction, rehabilitation and augmentation of the 
aforesaid Project and M&R works for the Project during the Defect Liability Period. 

4. I/ We shall make available to the Authority any additional information it may find 
necessary or require to supplement or authenticate the BID. 

5. I/ We acknowledge the right of the Authority to reject our BID without assigning 
any reason or otherwise and hereby waive, to the fullest extent permitted by 
applicable law, our right to challenge the same on any account whatsoever. 

6. I/ We certify that in the last two years, I/we have neither failed to perform for the 
works of Expressways, National Highways, ISC & EI works, as evidenced by 
imposition of a penalty by an arbitral or judicial authority or a judicial 
pronouncement or arbitration award against us, nor been expelled or terminated 
by Ministry of Road Transport & Highways or its implementing agencies for breach 



on our part. 



7. I/ We declare that: 

(a) I/ We have examined and have no reservations to the Bidding Documents, 
including any Addendum issued by the Authority; and 

(b) Deleted. 

(c) I/We have not directly or indirectly or through an agent engaged or indulged 
in any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as defined in Clause 35 of the RFP document, in 
respect of any tender or request for proposal issued by or any Agreement 
entered into with the Authority or any other public sector enterprise or any 
government, Central or State; and 

(d) I/ We hereby certify that we have taken steps to ensure that in conformity with 
the provisions of Clause 35 of the RFP, no person acting for us or on our behalf 
has engaged or will engage in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice; and 

(e) the undertakings given by us along with the Application in response to the RFP 
for the Project and information mentioned for the evaluation of the BID 
Capacity as per Section 3 were true and correct as on the date of making the 
Application and are also true and correct as on the BID Due Date and I/we shall 
continue to abide by them. 

8. I/ We understand that you may cancel the Bidding Process at any time and that 
you are neither bound to accept any BID that you may receive nor to invite the 
Bidders to BID for the Project, without incurring any liability to the Bidders, in 
accordance with the RFP document. 

9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth 
criteria and meet(s) the requirements as specified in the RFP document. 

10. Deleted. 

11. I/ We certify that in regard to matters other than security and integrity of the 
country, I/we have not been convicted by a Court of Law or indicted or adverse 
orders passed by a regulatory authority which could cast a doubt on our ability to 
undertake the Project or which relates to a grave offence that outrages the moral 
sense of the community. 

12. I/ We further certify that in regard to matters relating to security and integrity of 
the country, I/we have not been charge-sheeted by any agency of the Government 
or convicted by a Court of Law. 



13. I/ We further certify that no investigation by a regulatory authority is pending 
either against us or against our CEO or any of our directors/ managers/ 
employees. 

14. Deleted. 

15. I/ We undertake that in case due to any change in facts or circumstances during 
the Bidding Process, we are attracted by the provisions of disqualification in 
terms of the guidelines referred to above, we shall intimate the Authority of the 
same immediately. 

16. I/We further acknowledge and agree that in the event such change in control 
occurs after signing of the Agreement upto its validity. It would, notwithstanding 
anything to the contrary contained in the Agreement, be deemed a breach 
thereof, and the Agreement shall be liable to be terminated without the Authority 
being liable to us in any manner whatsoever. 

17. I/ We hereby irrevocably waive any right or remedy which we may have at any 
stage at law or howsoever otherwise arising to challenge or question any decision 
taken by the Authority in connection with the selection of the Bidder, or in 
connection with the Bidding Process itself, in respect of the above mentioned 
Project and the terms and implementation thereof. 

18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter 
into a Agreement in accordance with the draft that has been provided to me/us 
prior to the BID Due Date. We agree not to seek any changes in the aforesaid draft 
and agree to abide by the same. 

19. I/ We have studied all the Bidding Documents carefully and also surveyed the 
project highway and the traffic. We understand that except to the extent as 
expressly set for thin the Agreement, we shall have no claim, right or title arising 
out of any documents or information provided to us by the Authority or in 
respect of any matter arising out of or relating to the Bidding Process including 
the award of Agreement. 

20. Deleted. 

21. Deleted. 

22. The documents accompanying the Technical BID, as specified in the RFP, have been 
submitted in separate files. 

23. I/ We agree and understand that the BID is subject to the provisions of the Bidding 
Documents. In no case, I/we shall have any claim or right of whatsoever nature if 
the Project / Contract is not awarded to me/us or our BID is not opened or 
rejected. 

24. The BID Price has been quoted by me/us after taking into consideration 
all the terms and conditions stated in the RFP, draft Agreement, our own estimates 
of costs and after a careful assessment of the site and all the conditions that may 
affect the project cost and implementation of the project. 

25. I/ We agree and undertake to abide by all the terms and conditions of the RFP 



document. 
26. Deleted. 

27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID 
Due Date specified in the RFP. 

28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 
undertaking the aforesaid Project in accordance with the Bidding Documents and 
the Agreement. 

In witness thereof, I/we submit this BID under and in accordance with the terms of the 
RFP document. 

Yours faithfully, 
 
 
 
 

 
Date: (Signature, name and designation 

Place: of the Authorised signatory) 
 

 
Name & seal of Bidder 



Details of Bidder (to be annexed with letter of application) 
 

 
1. (a) Name: 

(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, 
in India: 
(d) Date of incorporation and/ or commencement of business: 

2. Brief description of the Bidder including details of its main lines 
of business and proposed role and responsibilities in this Project: 

3. Details of individual(s) who will serve as the point of contact/ communication 
for the Authority: 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 

4. Particulars of the Authorized Signatory of the Bidder: 

(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone Number: 
(e) Fax Number: 
(f) Class III Digital Signature Certificate ID number 

 
 

5. Deleted. 

6(a) I/ We certify that in the last two years, we have neither failed to perform for the 
works of Expressways, National Highways, ISC & EI works, as evidenced by imposition of 
a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitral 
award against us, nor been expelled or terminated by Ministry of Road Transport & 
Highways or its implementing agencies for breach on our part. 

(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing 
entity given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways, 
National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 



implementing agencies and furnished the complete details. 

7(a) I/ We further certify that no investigation by a regulatory authority is pending 
either against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 

(b) I/ We further certify that no investigation by any investigating agency in India or 
outside is pending either against us or our sister concern or against our CEO or any of 
our directors/managers/employees. 

A statement by the Bidder disclosing material non-performance or contractual non- 
compliance in current projects, as on bid due date is given below (attach extra sheets, 
if necessary) 

 
Name of the Bidder:   

 

Sr. 
No. 

Categories of Non-Performer Project 
1 

Project 2 

(i) 
Fails to set up institutional mechanism and procedure 
as per 
contract. 

  

(ii) 
Fails to mobilize key construction equipment within a 
period of 4 
months from the Appointed date. 

  

 

 
(iii) 

Fails to complete or has missed any milestone and progress 
not commensurate with contiguous unencumbered project 
length/ ROW available even after lapse of 6 months from 
respective project milestone/ schedule Completion date, 
unless Extension of Time has been granted due to 
Authority’s Default or Force 
Majeure; 

  

 
(iv) 

Fails to achieve progress commensurate with funds released 
from Escrow Account (Equity + Debt + grant) in BOT or HAM 
project and variation is more than 2.5% in the last 365 days; 

  

 

 
(v) 

Fails to achieve the target progress or complete the project 
as per schedule agreed at at time of sanctioning of funds 
under One time funds Infusion (OTFI) or relaxations to 
contract conditions to improve cash flow solely on 
account of Concessionaire’s/ 
contractor’s failure/ default; 

  



 

 
(vi) 

Fails to complete rectification (excluding minor 
rectifications) as per time given in non-conformity reports 
(NCR) in design/ completed works maintenance or reported 
in Inspection Reports issued by Quality Inspectors deployed 
by the Authority or 
Officers of the Authority. 

  

(vii) Fails to complete minor rectifications exceeding 3 
instances in a project as per time given in non-conformity 
reports (NCR) in design/completed works/maintenance; 

  



    

 
(viii) 

Fails to fulfill its obligations to maintain a highway in a 
satisfactory condition in spite of two rectification notices 
issuedin this regard; 

  

 
(ix) 

Damages/penalties recommended by 
Independent/Authority’sEngineer during O&M period and 
remedial works are still not 
taken up; 

  

 
(x) 

Fails to complete Punch List items even after lapse of 
time for 
completion of such items excluding delays attributable to 
theAuthority; 

  

 
(xi) 

Occurrence of minor failure of structures/highway due to 
construction defect wherein no causalities are reported 
(casualties include injuries to human being/animals); 

  

 
(xii) 

Occurrence of major failure of structures/highway due to 
construction defect wherein no casualties are reported 
(casualties include injuries to human being/animals); 

  

 
(xiii) 

Occurrence of major failure of structures/highway 
due to 
construction defect leading to loss of human lives besides 
loss ofreputation etc. of the authority. 

  

(xiv) 
Fails to make premium payments excluding the 

current 
installment in one or more projects; 

  

 
(xv) 

Fails to achieve financial closure in two or more projects 
within the given or extended period (which shall not be 
more than six months in any case); 

  

(xvi) 
Fails to submit the Performance Security within the 
permissible 
time period in more than one project; 

  

 
(xvii) 

Rated as an unsatisfactory performing entity/ non-
performing entity by an independent third-party agency 
and so notified on thewebsite of the Authority; 

  



 

 
(xviii) 

Failed to perform for the works of Expressways, National 
Highways, ISC & EI works in the last 2(two) years, as 
evidenced by imposition of a penalty by an arbitral or 
judicial authority or judicial pronouncement or arbitral 
award against the Bidder, including individual or any of its 
Joint Venture Member, as the 
case may be. 

  



 
 
 
 
(xix) 

Expelled from the contract or the contract terminated by 
the Ministry of Road Transport & Highways or its 
implementing agencies for breach by such Bidder,
including individual or any of its Joint Venture Member;
Providing that any such decision of expulsion or 
termination of Contract leading to debarring of the bidder 
from further participation in bids for the prescribed period 
should have been ordered after affording an opportunity 
of 
hearing to such party. 

  

(xx) 
Fails to start the works or causes delay in 
maintenance & 
repair/overlay of project. 

  

 

 
I/ We certify that the list is complete and covers all the projects of Expressways, 
National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 
implementing agencies and that we do not fall in any of the above categories of being 
a Non-Performing entity. 

(Signature, name and designation of the authorized 

signatory)For and on behalf 

of…………………………………… 



FORM OF LETTER OF ACCEPTANCE 
 

 
No. ………………… Dated ……….. 

 
To 

M/s…………………………. 
 

 
Sub.: …………………………. Name of Work ………………………………… 

 
 

 
Sir, 

 
Based on your bid submitted on ........... in compliance of bidding document of NHIDCL 
for execution of the work of “Short Term Maintenance Contract for Maintenance & 
Repair of 4-laning of Dimapur-Kohima section on NH-29 from Km 123+840 to Km 
138+775, in the state of Nagaland under Package-I at “Risk & Cost” of EPC 
Contractor in FY: 2025 – 26”.is hereby notified that your bid for a contract price of 
Rs……………(Rupees in words…) (excluding GST) has been accepted for and on behalf of 
NHIDCL. 

2. You are hereby requested to furnish Performance Security/Additional Performance 
Security in the form detailed in para. 33.2 of ITB for an amount equivalent to Rs… 
. ......................................................................................... (Rupees in 
words… ) within 07 days as per provisions of clause 33.1 of ITB of the bid document 
and sign the contract agreement failing which the actions as stipulated in clause 33.3 
of ITB shall be taken. 

 

 

Thanking you,  
 

Yours faithfully, 
 

 
(………………..) 

Executive Director (P) 



FORM OF AGREEMENT 

AGREEMENT 

This agreement made the  day of   
2026   between the National Highways & Infrastructure Development 
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and    
(here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of 
certain works, viz “Short Term Maintenance Contract for Maintenance & Repair of 4-
laning of Dimapur-Kohima section on NH-29 from Km 123+840 to Km 138+775, in the 
state of Nagaland under Package-I at “Risk & Cost” of EPC Contractor in FY: 2025 – 26”. 

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here in after referred 
to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of 
acceptance dated   accepted the offer submitted by the Contractor for the execution 
and completion of such works and remedying of any defects thereon, on terms and conditions 
in accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and conditions 
as may be required from time to time. 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to; 

2. the following documents shall be deemed to form and be read and construed as part 
of this agreement viz. 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 

(f) Conditions of Contract 

(g) Integrity Pact 
(h) Technical Specifications, 
(i) Implementation Manual 
(j) Additional Conditions 
(k) Drawings, if any 
(l) Scope of Work 
(m) Bill of Quantities, and 



(n) RFP 
(o) Any other document listed in the Contract Data. 

3. The foregoing documents shall be construed as complementary and mutually explanatory 
one with another. Should any ambiguity or discrepancy be noted then the order of 
precedence of these documents shall be subject to the order as listed above and 
interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects 
with the provisions of the contract. 

5. the employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and remedying of defects therein, the contract price or 
such other sum as may become payable under the provisions of the contract at the 
times and in the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

 

 
Binding Signature of Employer   

For and on behalf of National Highways & Infrastructure Development Corporation 
 

 
Binding Signature of Contractor   
For and on behalf of M/s.   

 
In the presence of In the Presence of 
1. Name : 1. Name: 

Address: Address: 

2. Name : 2. Name: 
Address: Address: 



 
 
 
 
 
 
 
 
 
 
 

 
(SECTION-V) 

CONDITIONS OF CONTRACT 
AND CONTRACT DATA 
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Section V 

Conditions of Contract 

A. General 
 

1. Definitions 
 

1.1 Maintenance of the road specified in the BOQ and executing other items 
ofroad maintenance works as ordered by the Engineer. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part 
ofthe Bid. 

 
Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date (Date of Completion) is the date of completion of the 
Works as certified by the Engineer, in accordance with Clause 49.1. 

The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the 
Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 

 
The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor. 

The Defects Liability Period is the period named in contact data and calculated 
from the Completion Date. 

Defect liability period for whole of the work of Bill shall be 1 Year calculated 
from the date of issue of completion certificate by Engineer. 



Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 

The Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all of its 
functions to a person or body nominated by him for specified functions. 

 
The Engineer/Authority’s Engineer is the person named in the Contract Data (or any 
other competent person appointed by the Employer and notified to the Contractor, 
to act in replacement of the Engineer) who is responsible for supervising the execution 
of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter 
of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing 
an extension of time after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 

 
The Site is the area defined as such in the Contract Data. 

Rectification Standard: 
The Contractor shall maintain the specific parts of the road aspects as specified in 
BOQ or as ordered by Engineer in charge and ensure road users safety and comfort. 
The maintenance activities shall be so planned that the defects are repaired well 
before they reach maximum condition as per the permissible tolerance. 

Site Investigation Reports are those that were included in the bidding documents 
and are factual interpretative reports about the surface and subsurface conditions at 
the Site. 

 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates. 



A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, 
which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
maintain, and handover to the Employer, as defined in the Contract Data. 

Work Order is the order containing the detailed scope of work to be executed at 
site indicated in the order when issued by the employer as and when required. The 
work will be done exclusively based on Item wise Work Order placed by Engineer. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion Date for the whole of the 
Works). 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority. 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 
(f) Conditions of Contract 

(g) Integrity Pact 
(h) Technical Specifications, 
(i) Implementation Manual 
(j) Additional Conditions 
(k) Drawings, if any 
(l) Scope of Work 
(m) Bill of Quantities, and 
(n) RFP 
(o) Any other document listed in the Contract Data. 

 
3. Language and Law 



3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

 
4. Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is 
delivered. 

 
7. Subcontracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

Contract Data, with the prior approval of the Employer in writing. 
Subcontracting shall not alter the Contractor's obligations. 

7.2 The Contractor shall not be required to obtain any consent from the Employer 
for: 

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor 

is named in the Contract; 
b. the provision of labour or labour component. 
c. the purchase of Materials which are in accordance with the standards specified 

in the Contract. 
 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 
sub-contracting of any part of the work during execution of the Works, 
because of some unforeseen circumstances to enable him to complete the 
Works as per terms of the Contract, the Employer will consider the following 
before according approval: 

a) The Contractor shall not sub-contract the Works more than the limit specified 
in Contract Data. 

b) The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be responsible 
for the acts, defaults and neglects of any of his sub-Contractor, his agents or 
workmen as fully as if they were the acts, defaults or neglects of the 



Contractor, his agents and workmen. 
 

7.4 The Engineer should satisfy himself before recommending to the Employer 
whether 

a) the circumstances warrant such sub-contracting; and 
b)  the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted 
to him in proportion to the quantum of Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule 
of Other Contractors, as referred to in the Contract Data. The Contractor shall 
also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 

 
8.2 The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow of traffic 
including movement of vehicles and equipment of other Contractors till the 
completion of the Works. 

 
9. Personnel 

9.1 The Contractor shall employ the technical personnel named in the Contract 
Data or other technical persons approved by the Engineer. The Engineer will 
approve any proposed replacement of technical personnel only if their relevant 
qualifications and experience are substantially equal to or better than those of 
the personnel stated in the Contract Data. If the personnel stated in the 
contract data are not deployed on site by the contractor, it will be treated as 
a breach of contract and action will be taken as per clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the Works in the Contract. 

10. Employer's and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's 
risks. 

11. Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as 
they directly affect the execution of the Works in the Employer‟s country, 
the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution, insurrection or military or usurped power, civil war, riot commotion 
or disorder (unless restricted to the Contractor’s  employees), natural 



calamities and contamination from any nuclear fuel or nuclear waste or radioactive 
toxic explosive, or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

12. Contractor's Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and 
death, which arise during and in consequence of the performance of the 
Contract other than the excepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of defect 
liability period for events (a) to (d), in the amounts and deductibles stated in 
the Contract Data for the following events which are due to the Contractor's 
risks: 

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 
d) Personal injury or death. 

 
13.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. 
All such insurance shall provide for compensation to be payable in Indian 
Rupees to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be debt due. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. 

13.4 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 
referred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid. 

 
15. Queries about the Contract Data 

15.1 Queries on the Contract Data, if raised in written form, will be clarified by PMU 



responsible for execution of the work. For this work, PMU office at Dimapur, 
headed by Deputy General Manager (Projects) may be contacted. 

16. Contractor to Construct the Works & do maintenance 
 

16.1 The work order will be issued based on as and when required basis. The work 
may be required to be partially executed or may not be executed at all by 
NHIDCL. No claim whatsoever from any of the selected bidders on this account 
shall be entertained in this regard. 

 
17. The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion Date. 

 
18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 
specifications and drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design 
of the Temporary Works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carry out the Engineer's 
instructions for dealing with them. 

 
21. Possession of the Site 



21.1 The Employer shall give complete possession of the Site to the Contractor on 

the date of signing of agreement. 

22. Access to the Site 
 

22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried 
out to the engineer and any person/persons/agency authorized by: 

 
a. The Engineer 
b. The Employer 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts 
and records relating to the performance of the Contractor and to have them 
audited by Auditors appointed by the Employer if so required by the Employer. 

24. Deleted 

25. ARBITRATION 
The procedure for arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer and a domestic 
contractor relating to any matter arising out of or connected with this 
agreement, such disputes or difference shall be settled in accordance with 
the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist 
of 3 arbitrators one each to be appointed by the Employer and the Contractor. 
The third Arbitrator shall be chosen by the two Arbitrators so appointed by 
the Parties and shall act as presiding arbitrator. In case of failure of the two 
arbitrators appointed by the parties to reach upon a consensus within a period 
of 30 days from the appointment of the arbitrator appointed subsequently, the 
Presiding Arbitrator shall be appointed by the Secretary General of Indian Road 
Congress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) 

and (b) above within 30 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then the Secretary General of Indian Road 
Congress shall appoint the arbitrator. A certified copy of the order of the 
Secretary General of Indian Road Congress making such an appointment shall 
be furnished to each of the parties. 

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of 

the arbitration proceedings and that of all documents and communications 
between the parties shall be English. 

 
(d) The decision of the majority of arbitrators shall be final and binding upon 



Both parties. 
(e) The cost and expenses of Arbitration proceedings will be borne equally by both 

parties in accordance with the following fee structure (the signing of the 
contract shall be the acceptance of the fee structure given below by both the 
parties): 

 
Sl. 
No. 

Particulars of fee and other 
charges 

Schedule Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to publishing the 
Award within 12 months. 12 months will be 
reckoned from the date of first meeting. 

2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance 

and Incidental Charges 
(telephone, 
fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ 
declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per 
actual Against bills 
subject to maximum 
of the prescribed 
ceiling given below) 
Traveling Expenses, 
Lodging and Boarding 

Economy class by air, first class AC by train, 
AC car by road. 

(i) Up to Rs.15,000/- per day (metro 
cities) 
(ii) Up to Rs.7,000/- per day (other 
cities) 
(iii) Rs.3,000/- per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra charges for days other 

thanhearing / meeting days 
(maximumfor 2 days 

Rs.3,500/- per day 

Note 
: 

Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings shall be borne by each party 
itself. 

 
(f)  Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not 
be withheld, unless they are the subject matter of the arbitration 
proceedings. 
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B. Time Control 
27. Programme 

27.1 The Engineer shall issue the indent of work “Work Order”, in stages specifying 
the time limit for the same as and when required. The Contractor shall submit 
to the Engineer for approval a programme within the time stipulated in the 
Contract Data showing the general methods, arrangements, order, and timing 
for all the activities in the Works, along with monthly cash flow forecasts. 

Contractor shall be able to achieve 40% financial progress upto the 50% time 
period of each Work Order. 

 
27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the 
activities. 

 
27.3 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated 
in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Programme has been submitted. 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
28. Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date only after the 
approval of NHIDCL if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the 
remaining Works, which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much time to extend the 
Intended Completion Date within 21 days of the Contractor asking the Engineer 
for a decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the Contractor has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date. 

 
29. Delays Ordered by the Engineer 

29.1 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require 



prior written approval of the Employer. 

30. Management Meetings 
 

30.1 The Engineer may require the Contractor to attend a management meeting. 
The business of a management meeting shall be to review the plans for the 
Works. 

30.2 The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the 
parties for actions to be taken shall be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing 
to all those who attended the meeting. 



C. Quality Control 
31. Identifying Defects 

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor’s 
responsibilities. The Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may have 
a Defect. 

 
31.2. The Defects Liability Period is not applicable for works of routine maintenance 

such as potholes / patch repairs / ruts repairs/ cleaning and clearing, etc. 
under performance based BOQ item. 
Defects Liability Period for Hill Slope failure / landslides/rock fall and for other 
specific items of works (if any), got executed as ordered by Engineer (if any) 
etc shall 12 months, counted from the Date of Completion issued in pursuance 
of Clause 47. 

 
 

32. Tests 

32.1 The contractor shall be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the documents forming 

part of contract. 
b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 
 

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. 

 
32.3 Subject to further condition in contract data 

 
33. Correction of Defects noticed during the Defect Liability Period. 

 
33.1 It is the terms of contract that Short Term Improvement and M&R works for 

road shall be of very high standard, requiring no major repairs for at least one 
(01) year after the date of completion of works. 

33.2 If any defects including shrinkage, cracks, other faults appear in the work 
within defect liability period of works of respective sections after issue of 
Completion certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period. The Defects Liability 
shall be extended for as long as defects remain to be corrected. 

33.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect at his own cost within the length of time specified by the Engineer’s 
notice. If the contractor is in default the Engineer shall cause the same to be 



made good by other workmen and deduct the expenses from any sums that may 
be due to the contractor. 

34. Uncorrected Defects 
 

34.1 If the Contractor has not corrected a Defect/completed the work, to the 
satisfaction of the Engineer, within the time specified in the Engineer's notice, 
the Engineer will assess the cost of having the Defect corrected/completed, 
and the Contractor will pay this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the 

engineer, within the time specified in the Engineer’s notice/indent, in no case 
exceeding on month, the engineer will assess the cost of having the work 
completed through some agency and the contractor will pay this amount in 
addition to the damages specified as per clause 45. 



D Cost Control 
 

35. Bill of Quantities 
 

35.1 The Bill of Quantities shall contain items for the construction, installation, 
testing, and commissioning and maintaining works to be done by the Contractor. 

 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rates in the Bill of Quantities for 
each item for the work executed. 

 
35.3 Change in Quantities 

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of 
Quantities for the particular item, the Engineer shall adjust the quantity of 
other items as deems fit to allow for the change. 

35.3.2 The Engineer shall only adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded by more than 15 percent, restricted to 
maximum 20 percent, after taking Prior approval of the Employer. If 
requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

 
35.3.3 Change of scope due to up gradation 

The Contractor shall not claim anything from NHIDCL on account of earlier 
foreclosure/termination of the contract i.e. before the expiry of the scheduled 
Contract Period or quantity of items. Not withstand to contrary in this 
contract any or all quantities, of any or all items of works, may be partially 
executed, exceeded or may not be executed at all. The work will be done 
exclusively based on Item wise Work Order placed by Engineer. 

 
36. Variations 

 
36.1 All variations shall be included in updated programme produced by the 

Contractor. The Engineer shall, having regard to the scope of the Works and 
the sanctioned estimated cost, if considers necessary or advisable during the 
progress of the work, have power to order maximum +/- 20% of original 
Contract value only after approval from NHIDCL, in writing, Such Variations 
shall form part of the Contract and the Contractor shall carry them out and 
include them in updated Programme produced by the Contractor. Oral orders 
of the Engineer for Variations, unless followed by written confirmation within 
seven days, shall not be taken into account. 

 
36.2 Such variation may be for any change in quantity of any item in the Bill of 

Quantities. 
 

36.3 Such variation may be for execution of any quantity of any new item which is 



not available in the Bill of Quantities. 
 

37. Payments for Variations 
 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 
shall carry out such work at the same rate. This shall apply for Variations only 
up to the limit prescribed in the Clause 35. If the Variation exceeds this limit, 
the rate shall be derived under the provisions of clause 37.2 and 37.3 for 
quantities (higher) exceeding the deviation limit. 

 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

shall derive the rate from similar items in the Bill of Quantities. 
 

37.3 If the rate for Variation item cannot be determined in the manner specified in 
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data 
book and the current schedule of rates of the district public works division. The 
decision of the Employer on the rate so determined shall be final and binding on 
the Contractor. 

 
38. Cash Flow Forecasts 

38.1 When the Programme is updated, the Contractor shall provide the Engineer 
with an updated cash flow forecast. 

 
39. Payment Certificates 

39.1 The Contractor shall submit to the Engineer/Authority’s Engineer/Nominated 
technical representative monthly statements of the value of the work executed 
less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed. 

 
39.2 The Engineer /Authority’s Engineer/Nominated technical representative shall 

check the Contractor's monthly statement within 15 days and certify the 
amount to be paid to the Contractor after taking into account any credit or 
debit for the month in question. 

 
39.3 The value of work executed shall be determined, based on measurements by 

the Engineer/Authority’s Engineer/Nominated technical representative. 

39.4 The value of work executed shall comprise the value of the quantities of 
the 

items in the Bill of Quantities completed. 



39.5 The value of work executed shall also include the valuation of Variations 
and Compensation Events. 

39.6 The Engineer / Employer may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
39.7 The final bill shall be submitted by the contractor within one month of the 

actual date of completion of the work; otherwise the Engineers certificate 
of the measurement and of the total amount payable for work accordingly 
shall be final and payment made accordingly within a period of sixty days 
as far as possible. 

 
40. Payments 

 
40.1 Payments shall be adjusted for deductions for, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under 
the law. The Employer shall pay the Contractor the amounts Engineer 
/Authority’s Engineer/Nominated technical representative had certified within 28 
days of the date of each certificate. 

 
40.2 The Authorized Representative of the Employer shall make the payment 

certified by the Engineer / Authority’s Engineer / Nominated technical 
representative. 

40.3 Items of the Works for which no rate or price has been entered in the Bill of 
Quantities, will not be paid for by the Employer and shall be deemed to be 
covered by other rates and prices in the Contract. 

 
41. Compensation Events 

 
41.1 The following shall be Compensation Events unless they are caused by the 

Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 
b) The effects on the Contractor of any of the Employer's Risks. 

41.2 If a Compensation Event would prevent the Works being completed before 
the Intended Completion Date, the Intended Completion Date shall be 
extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended after the approval of the employer. 

41.3 The contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having cooperated with the Engineer/Employer. 

 
42. Taxes & Currencies for payments 



42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 
sales and other levies, duties, royalties, cess, toll, taxes (Excluding Goods 
and Service Tax) of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction 
of such taxes at source as per applicable law. 

 
42.2 All payments will be made in Indian Rupees. 

43. Price Adjustment- Deleted 

44. Security Deposit / Retention Money 

44.1 The Employer shall retain security deposit of five percent of the amount from 
each payment due to the Contractor until Completion of the whole of the 
Works. 

44.2 The security deposit/retention money deducted as per clause 44.1, will be 
released to the Contractor when the Defect Liability period is over, and the 
Engineer has certified that the Defects, if any, notified by the Engineer 
to the Contractor before the end of this period have been corrected. 

44.3 If the contractor so desires, then the Security Deposit/retention money can 
be released on submission of unconditional Bank Guarantee at the 
following two stages: - 

(a) At a point after the progress of work in financial term (gross value of 
work done) has reached 50% of the contract amount 

(b) After the retention money has been deducted to the full value (5% of 
the Contract Amount). 

 
45. Liquidated Damages 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate 
or part thereof stated in the Contract Data for each day that the Completion 
Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the Contract 
Data. The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 

45.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting in the next payment certificate. The 
contractor shall not be paid interest on the over payment of liquidated damages. 



46. Advance Payment: Deleted 

 
47. Securities 

47.1 Subject to further condition in contract data, the Performance Security equal 
to five percent of the contract price and additional security for unbalanced 
bids shall be provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in the form given in the Contract 
Data and by a prescribed bank. The Performance Security shall be valid until a 
date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days 
from the date of issue of the certificate of completion. The validity shall 
account for additional 3 months time to account for BG verification, signing of 
contract and start date 

 
48. Cost of Repairs 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Period shall be 
remedied/ rectified by the Contractor at their cost if the loss or damage arises 
from the Contractor's acts or omissions. 



E. Finishing the Contract 
49. Completion 

49.1 The Contractor shall request the Engineer to issue a certificate of Completion 
of the Works and the Engineer will do so upon deciding that the Works is 
completed. 

50. Taking Over 
 

50.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer's issuing a certificate of Completion 

 
51. Final Account 

 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Engineer shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 
56 days of receiving the Contractor's account if it is correct and complete. If it 
is not, the Engineer shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 56 
days of receiving the Contractor’s revised account. 

52. Operating and Maintenance Manual 

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them within 28 days from date of issue of certificate 
of completion. 

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the 

stipulated date or they do not receive the Engineer's approval, the Engineer 
shall withhold the amount equal to Rs. 5 lakhs from payments due to the 
Contractor. 

 
53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a 

fundamental breach of the Contract. 
 

53.2 Fundamental breaches of Contract include, but shall not be limited to, the 
following: 
a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorized by the 
Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation; 



c) the Engineer/Employer gives Notice that failure to correct a particular Defect 
isa fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined 
in clause 45; 

f) the Contractor fails to provide insurance cover as required under clause 13; 

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt 
or fraudulent practice in competing for or in executing the Contract. For the 
purpose of this clause, “corrupt practice” means offering, giving, receiving, or 
soliciting of anything of value to influence the action of a public official in the 
procurement process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish 
bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

h) if the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed 
equipment, within the period specified if applicable; and 

j) any other fundamental breach as specified in the Contract Data and 
IntegrityPact. 

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

53.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible 
but in no case later than 7 days. 

54. Payment upon Termination 

54.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a certificate for the value of the work 
done and less the percentage to apply to the value of the work not completed, 
as indicated in the Contract Data. Additional Liquidated Damages shall not 
apply. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the Employer. 

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 

convenience, the Engineer shall issue a certificate for the value of the work 
done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments outstanding on the date of the 



certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law. In case of foreclosure/termination of work as 
stated in Cl 35.3.3, the Engineer shall issue a certificate for the value of work done till 
termination, less advance payments outstanding, less other recoveries due in terms of 
contract and less taxes due to be deducted at source as per applicable law. 

 
54.3 Deleted 

 
55. Property 

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
be deemed to be the property of the Employer for use for completing balance 
work if the Contract is terminated because of the Contractor's default. 

56. Release from Performance 

56.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer 
shall certify that the Contract has been frustrated. The Contractor shall make 
the Site safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work 
carried out afterwards to which a commitment was made. 



F. Other Conditions of Contract 
 

57. Labour 

57.1 The Contractor shall, make arrangements of his own cost and expenses for 
the engagement of all staff and labour, local or others; for their payment, 
housing, feeding and transport; and for compliance with various labour laws/ 
regulations. 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require. 

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

58.1 During the currency of the Contract, the Contractor and his sub-Contractors 
shall abide at all times by all existing labour enactments and rules made 
thereunder, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be notified already or that may be notified under 
any labour law in future either by the State or the Central Government or the 
local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions 
of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications / byelaws / Acts / Rules / regulations including 
amendments, if any, on the part of the Contractor, the Engineer / Employer shall 
have the right to deduct any money due to the Contractor including, from his 
performance security / retention money. The Employer/Engineer shall also 
have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

a) Workmen Compensation Act 1923:- The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more 
or 



on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 
for monthly contributions by the Employer plus workers at the rate prescribed 
(say, 10% or 8.33%). The benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment. Construction of buildings, roads, 
runways are scheduled employment. 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages 
are to be paid, when it will be paid and what deductions can be made from the 
wages of the workers. 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal 
wages for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc. 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 
employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. 
States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or 
lock- out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 



k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to 
all establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get these certified by the designated 
Authority. 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration 
of trade unions of workmen and Employers. The Trade Unions registered under 
the Act have been given certain immunities from civil and criminal liabilities. 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 
of Service) Act 1979:- The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 
to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 
establishments who carry on any building or other construction work and employs 
the prescribed minimum (say, 10) or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first- aid 
facilities, ambulance, housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable 
to premises employing the prescribed minimum (say, 10) persons or more with 
aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

 
59. Drawings and Photographs of the Works 

59.1 The contractor shall do photography/videography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work 



and lastly after the completion of the work. No separate payment will be 
made to the contractor for this. 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. 
No photograph of the works or any part thereof or plant employed thereon, 
except those permitted under clause 59.1, shall be taken or permitted to be 
taken by the Contractor or by any of his employees or any employees of his sub- 
Contractors without the prior approval of the Engineer in writing. No 
photographs/ Videography shall be published or otherwise circulated without 
the approval of the Engineer in writing. 

60. The Apprenticeship Act 1961 
 

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 
1961 (III of 1961), the rules made thereunder and the orders that may be 
issued from time to time under the said Act and the said Rules and on his 
failure or neglect to do so he shall be subject to all liabilities and penalties 
provided by the said Act and said Rules. 

61. FORECLOSURE: 
 

The scope of the work shall be reduced, if deemed necessary as per the change 
in site requirement. The Work Contract may be foreclosed, at any time by 
NHIDCL. Intimation for such reduction of scope/foreclosure shall be made 7 
days prior to the expected Foreclosure Date. Further, such reduction in 
scope/foreclosure shall be binding upon to the Contractor, without any 
representation and additional financial implication. 



 
 
 
 
 
 
 
 

 
ANNEXURE-I (A) 

ARBITRATION RULE OF SAROD 

DELETED 
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ANNEXURE-I (B) 
 

WORK ORDER 
 
“Short Term Maintenance Contract for Maintenance & Repair of 4-laning of Dimapur-Kohima section on 
NH-29 from Km 123+840 to Km 138+775, in the state of Nagaland under Package-I at “Risk & Cost” of EPC 
Contractor in FY: 2025 – 26”. 
 

 

Date :  

Sl. 
No. 

BOQ Item 
No 

Descriptio 
n 

Quantity 
Dat 
e 
of 

start 

Time 
for 
complet 
e 
the work 

Chainage Lengt 
h 
(Mts) 

Remarks 

     From To   

         

         

         

         

         

 
 

 
Contractor Engineer 



Contract Data 
Items marked “N/A” do not apply in this Contract. 

 
Clause Reference 

 
S. 
No. 

Description Clause 
Referenc 

e 
1. The Employer is 

Managing Director, NHIDCL 
Address: 1 st & 2nd Floor, Tower-A 
World Trade Centre, Nauroji Nagar 
New Delhi-110029 

Name of authorized Representative of Employer: 
Executive Director (P), R.O. Kohima (Nagaland), 
National Highway & Infrastructure Development Corporation 
Ltd.,PWD Rest House, PWD Colony, Kohima, Nagaland-797001 

[Cl.1.1] 

2. The Engineer is 
 
Manager (P), Office In-charge 
PMU-DIMAPUR 
HOUSENO.63/A,1STFLOOR 
NSTCOLONY, BEHINDCITYTOWERBUILDING 
DIMAPUR-797112 
NAGALAND 

 
The Authority’s Engineer is 
A consulting Engineering Firm Appointed by Authority 

[Cl.1.1] 

3. The Intended Completion Date for whole of the work in: 6.0 Months from start 
date 

[Cl.1. 
1,17 
& 28] 

4. The Site is located at “Short Term Maintenance Contract for Maintenance & Repair of 4-
laning of Dimapur-Kohima section on NH-29 from Km 123+840 to Km 138+775, in the state 
of Nagaland under Package-I at “Risk & Cost” of EPC Contractor in FY: 2025 – 26”. 

[Cl.1.1] 

5. The Start Date shall be 03 days after the date of issue of the Notice to proceed [Cl.1.1] 

6. (a) The name and identification number of the Contract is: [Cl.1.1]  

“Short Term Maintenance Contract for Maintenance & Repair of 4-laning of 
Dimapur-Kohima section on NH-29 from Km 123+840 to Km 138+775, in the state 
of Nagaland under Package-I at “Risk & Cost” of EPC Contractor in FY: 2025 – 26”. 

[Cl.1.1] 



7. (a) The law which applies to the Contract is the law of Union of India. 
(b) The language of the Contract documents is English 

[Cl.3.1] 

8. The limit of subcontracting is Nil of initial contract price. Subcontracting not 
allowed. 

[Cl.7.1] 

9. Schedule of Other Contractor – NIL [Cl 8.1] 

10. Technical personnel are as [Cl 9.1] 
  4.4 B 

(b)(ii) 
Personnel Minimum Qualification 

&Experience 
Particular Experience 
(minimum 
requirement) 

No. of 
Persons 

  

1 
. 

Project 
Manager 

B.E. Civil + 5 Years 
Exp. 

5 years on highway 
constructions/ 
maintenance 
work. 

1 

 
2 
. 

Site 
Engineer 

B.E. Civil + 3 Years 
Exp. 

2 years on 
Highway/structural 
works/ 
maintenance work. 

 
2 

11. Amount for insurance are: 

a) Rupees equivalent to Contract Price. 

b) Rupees equivalent to 5% of Contract price. 
c) Rupees 10 lakhs for multiple incidents. As per standard industrial norms. And 
deductible as per premium rate 

[Cl.13.1 
] 

12. Site Investigation Report – NIL [Cl 
14.1] 

13. (A) The period for submission of the programme for approval of Engineer shall be 7 
days from the issue of Letter of Commencement. 

(B) (a) Identified indented work – Weekly Indent, Monthly Indent, 
Quarterly Indent and Bi-annual/annual Indent – 

3 days before start of week; 7 days before start of month; 15 days before 
start of quarter and 28 days before bi-annual /annual period concerned 

(2) Emergent Indent – Within 24 hours. 

[Cl.27.1 
] 

14. Amount to be withheld for delays in submission of updated programme: 1% of 
value of work corresponding to the updated programme 

[Cl.27.3 
] 

15. The period for setting up a field laboratory with the prescribed equipment relevant 
to items of work in BOQ is 07 days from the days from the date of notice to start 
work. 

[Cl.32] 

16. The Defect Liability Period will be 0.5 year (06 months) for periodic renewal and 
other improvement works executed (if any) 

 

17. (a) Amount of liquidated damages for delay in completion of works- For whole of [Cl.45.1 



 work (1/2000)th of the Initial Contract Price, rounded off to the nearest Thousand, 
per day. 

] 

(b) Maximum limit of liquidated damages for delay in completion of work @10% 
(Ten percent) of the Initial Contract Price rounded off to the nearest thousand. 

 

18. The standard form of Performance Security acceptable to the Employer Shall 
be an unconditional Bank Guarantee/E-Bank Guarantee 

[Cl. 
47.1] 

19. Other fundamental breach is that the contractor has failed to complete 75% of 
value of indented work in any 3 indents issued by the Engineer. 

[Cl. 53.2 
(j)] 

20. The percentage to apply to the value of work not completed representing the 
Employer's additional cost for completing the work shall be 20%. 

[Cl. 54.1] 



 
 
 
 
 
 
 
 
 
 

 
(SECTION-VI) 

SCOPE OF WORK 



SCOPE OF WORK 

 
(a) The Clauses mentioned below are applicable only with relevant items of 

BOQ 

 General 

 
 Road maintenance – this includes emergency; routine, periodic (if required) and 

disaster maintenance. Broadly routine maintenance will include STMC works for 
shoulders and slopes, side drains, CD works, carriageway, crust, Hill Slope 
protection, Land Slide clearances and Drain / Culvert clearances. Continuity of 
traffic worthy carriageway during the Contract period at all the time. 

 Hill Cutting – It includes hill cutting as per specifications, maintaining proper 
slope/bench, removal landslides/rockslides, disposal of debris to suitable 
locations, proper ramp construction and its maintenance during the execution of 
work, undisturbed flow of river water to be maintained etc 

 Road property management – Identification of encroachments and ribbon 
development, enforcement of regulations, Liaisoning with the relevant 
authorities for above including procurement of land records with ownership as 
per mutation from the concerned Revenue Authorities and help in mutation, if 
required and STMC works for road signs and road furniture, demarcation of ROW 
with Boundary Pillars etc. 

 Safety Improvement (Engineering Works) – Laying of DBM/BC, WBM, Pot Hole 
Repairs, renewal of pavement marking, Repairing/ Providing Crash Barriers, 
Guard Rails management of access, provision of new sign boards, cats eyes, 
provision of FoB/PUP, Junction improvement, Rumble strips on cross roads, 
blinkers, refugee lanes, high mast light, cross bars, footpath, side drains etc. 

 Incident management - road patrols and surveillance, first aid, basic automobile 
assistance, tow away cranes, wireless/mobile facility and road safety works. 

 
 Inspections 

 
Road Maintenance 

The Contractor shall be required to perform all routine road maintenance 
activities along the project roads. The Contractor shall be required to submit 
Maintenance Report for each component of the works. 

The Contractor shall be required to utilize mechanized equipment and methods 
to per form these obligations. 

All maintenance activities shall be carried out in accordance with relevant 
specifications and IRC codes prescribed in the contract. The requisite quality 
control directions of the Engineer. 



Routine road maintenance means planned works and activities required to 
ensure public safety, repair small defects and to maintain the road in the 
required condition. Ad-hoc maintenance means carrying out of unscheduled 
maintenance occasioned by irregular events such as accidents, natural 
calamities, abnormal weather conditions and the like. 

The routine and ad hoc Road Maintenance shall include, amongst others, 
activities such as: 

 
Repairing Local Potholes 
Crack Sealing 
Asphalt Treatment 
Road Sign Maintenance 
Road Markings 
Guard Rail and supplementary road furniture repairs M&R works for Rigid 
Pavements 
Repair of Fences 
Repairs of Accident Damaged Assets 
M&R works for Culverts, Drains and Channels 
Clearing of Litter and Debris from roads and structures Periodic M&R 
works for Flexible Pavement 
Hill Slope protection, 
Land Slide clearances 
Drain / Culvert 
clearances 

 

 
6.2.1 Horticultural Maintenance 

The contractor shall maintain all existing trees, plants, shrubs and other suitable 
vegetation in the median and right of way strictly according to the desired 
density and ensure the conservation of all trees, shrubs and similar vegetation, 
in the median and within the right of way by promptly replacing the casualties. 
The Contractor shall also take adequate and appropriate measures, during the 
various seasons, to ensure the survival of the vegetation. 

Road property management 
The Contractor shall ensure the maximum availability and efficient utilisation of 
the assets for the NHIDCL. This shall also include the protection of the right of 
way from encroachments and other unauthorised activities. 

For this purpose, the Contractor with the help of the Authority Representative 
andRevenue Authority shall maintain Land Record Register for entire NH ROW 
and shall also draw up a comprehensive asset register detailing the condition of 
the entire existing road and building assets. This asset register shall be 
maintained and continually updated after any additions to the infrastructure and 
after each of the required inspections. 



Any damage or loss to asset of highway like signages, delineators, boards etc. 
by way of theft or due to negligence of the Contractor, shall be fully 
recoverable from the Contractor. 

6.3.1 Unauthorized Encroachments 

The strict enforcement of the requirements of the NHIDCL shall be a significant 
obligation under the Contract. The NHIDCL shall define the Right of Way and 
their requirements with respect to un-authorized accesses, encroachments and 
the like. 

The Contractor shall be required to detect report, use its best endeavors and 
remove all unauthorized encroachments within the right of way as soon as 
possible. The Contractor shall be required to record all such encroachments and 
seek any assistance from Police, local authorities and the NHIDCL as it deems 
fit, in order to ensure that all such encroachments are removed. 

At the start of the Contract, the Contractor shall be required to determine all 
encroachments and unauthorized accesses to the highway, existing at time being 
granted access to site. The Contractor shall list out the encroachments with a 
description, location and extent of each encroachment, draw up a method 
statement and programme for the removal of the unauthorized accesses or 
encroachments for approval by the NHIDCL. All existing encroachments shall be 
removed, and un-authorized accesses closed within 3 months of the Contractor 
being granted access to site. 

Incident Management 

The Contractor shall set up and maintain an Incident Management System (IMS) 
and supply regular incident statistics to NHIDCL. 

Incident Management entails a set of coordinated activities initiated by the 
Contractor when an incident (an extraordinary event resulting in the reduction 
of road capacity or creates a hazard for users) occurs, in order to minimize the 
effects of the incident and restore normal capacity and safety levels to all 
affectedroad facilities as efficiently as possible. 

The Contractor has to identify relevant agencies (e.g. rescue, fire, hazardous 
materials, traffic, police, ambulance, hospitals, alternative routes, cleanups) 
and their representatives and to liaise with these representatives on behalf of 
the employer. 

The incident management centre on the project highway (minimum 500 sqm.) 
shall be continuously staffed on a 24 hours basis. The Contractor shall maintain 
records of the details of all incidents (e.g. collision, hazardous material, 
breakdown, etc). After occurrence of any major incident, resulting in multiple 
loss of life, significant periods of road closure or major route rehabilitation work, 
an incident debriefing report shall be produced and forwarded to NHIDCL within 
24 hours of occurrence. The Incident Management Centre shall monitor the 
location of route of incident management vehicles / Rescue operation vehicles 
through VTS on continuous basis. 



Contractor will keep a record of the removed accidental/damaged vehicles by 
taking a dated photograph of the same and will submit the report on weekly basis 
to the Employer/Engineer/Authority’s Engineer. 

Contractor will remove dead animals/birds from the carriageway and bury them 
ata suitable location as directed by the engineer/employer within two hours of 
the incident and accident vehicles/Debris within 4 hours. If contractor fails to 
remove the dead animals/birds from the carriageway within two hours of the 
incident, he will be levied a penalty of Rs. 10,000/-per such incident. 

Route Patrols 
 

The O&M contractor is required to provide 24 hrs per day route patrols to assist 
the road users of the highway, to provide information, feedback and perform 
functions in relation to incident management. To achieve this, the Patrol vehicles 
fitted with VTS should be fully equipped as well as the patrol persons should be 
adequately trained in traffic management, road safety and primary first aid. The 
purpose of these patrols is to: 

 Provide the users of the highway with basic mechanical help for vehicles that 
breakdown on the road and also protect other users from such vehicles. 

 Immediately identify traffic hazards of whatever nature, such as unauthorized 
parking, public transport vehicles, obstructing traffic during passenger 
loading and unloading, debris, stray animals and the like. The operator shall 
take the necessary measures to remove such obstructions. 

 Provide emergency management at accident scenes until such time as 
the appropriate authorities arrive. 

 Assist with the removal of damaged or mechanically impaired vehicles 
from the highway. 

 Provide road user information and to further the image of National 
Highway Section. 

 Maintain daily records of assistance provided to road users. 
 Observe, record and report suspect aspects of the highway, hazards and 

incidental damage caused by vehicles, floods, storms or other random events, 
such that the highway maintenance records and database are continuously 
improved. 

Patrol Vehicles / Rescue Vehicles 
 

Vehicles should be fully covered having sufficient space for the required 
equipment storage, fitted with rotating light and hooter, and painted with 
approved unique colour pattern for quick recognition, with the NHIDCL name and 
emblem painted prominently 

On sides, back and front, together with the Control Centre and Help line 
numbers. Vehicle should be in good condition and registration number not older 
than two years. 

 
Each vehicle should also carry the following equipment. 



a) Fire extinguisher 1 no. 
b) Gas cutter with protective glass (2 nos.) 
c) Liquid container 2 no., Water container with fresh water 1 no., Funnel. 
d) Rubber Gloves, Leather Gloves (1 pair each) 
e) Brooms one hard bristle, other soft-2 no. 
f) Gum boot 4 pr, Rain coat 4 pr., Blanket 1. 
g) Torch lights – 4 nos., Spare Batteries., Flashing light 1 no. 
h) Hydraulic jack, towing chain, Animal hook, rope. 
i) Tool set (with standard set of spanners, pliers hammer etc), shovels. 
j) Battery Charger, Jumper cables 
k) Diamond cutter and chain saw (for cutting metal, reinforced 

concreteand wood) crow bar (16”). 
l) Digital Camera, measuring tape. 
m) Paper pad, Forms, pen/pencils, folders 
n) First aid kit, Rain Coat, water proof sheets, stretchers (two 
number so) List of hospitals 

Each vehicle should also carry the following Traffic Management 
Equipment, (used/ worn out items shall be replaced forthwith with new 
ones) 

a) Signboards – “Accident ahead” – 3 Nos. “Lane merging” – 3 no. “Direction 
Arrows” – 3 no, “Speed Limit” (80/60/40)-3 no, “Keep left / right” – 2 no 
(all signs 1200 mm size and of retro reflective type (high intensity grade). 

b) Sign Stand set (one for triangular and other for circular sign) 6 sets. 
c) Flags, whistle, reflective hand signal. 
d) Traffic cones 500 mm size with solar bulb mounted on top – 20 Nos. 
e) Barricades 4 Nos. reflective type (100 m), tape, stands, Flags of 600 mm 

by 600 mm made of good read cloth secured to a staff at 1 M length, 
Paddles of at least 600 mm wide and provided with rigid handle with 
markings SLOW, STOP. 

f) Reflective jackets – 12 No. 

As a minimum, each patrol vehicle should carry sufficient communication 
equipment to render its staff capable of direct communication with the 
incident Management Control Center established. 

Manpower: 

The team which is to be deployed with each patrol vehicle, needs adequate 
training for their tasks, especially in first aid, vehicle maintenance and minor 
repairs. The contractor must employ sufficient manpower to work in shifts for 
each patrol vehicle. Typical staffing shall be: 

a) Route Patrol In-Charge 
b) Route patrol assistant 
c) Driver, with knowledge of vehicle repairs. 



Typical duties of the Route Patrol In-Charge are: 
a) Patrol the corridor to ensure obstruction free flow as per shift standards 
b) to report to police and assist injured at accident scene and remove 

all obstructions from road when the vehicles are cleared 
c) To provide first aid to injured, contact control room and ambulance 

service if needed, assist police 
d) Report all incidents on radio control, to control room. 
e) To ensure safety of traffic with minimal delay at accidents. 
f) To assist motorists on broken down vehicles and to ensure that they do 

not obstruct free flow 
g) Maintain relations with all emergency services, and local safety councils 
h) To report carriageway condition, especially traffic guidance aids, 

signs, markings condition, condition of drainage, ROW plantations, 
medians plantation etc. 

i) Check on Encroachment irregularities taking place within ROW, and 
prevent unauthorized entry into the corridor. 

j) prevent theft of assets and report 
k) attend to urgent maintenance for safety requirements. 

At all times, the Route Patrol In-Charge should have with him a list of telephone 
numbers and address of all concerned in providing the Road Users Services. 

On duty, all staff shall wear distinctive standard jackets having company LOGO, 
with night visibility. They are to deal with public and hence should be well 
trained to be courteous and helpful. 

Number of Patrol Vehicle: 1 
 

Note: 
i)  In case of absence/deficiencies in respect of vehicles / manpower / 

equipment as mentioned under Clause 6.4 found during inspection 
by Engineer/Authority Representative a penalty of Rs. 5000/- per 
item per incidence shall be levied. 

i)  Incident Management Vehicles may be discontinued during the 
period of contract by the Employer. The agency will not have any 
claim due to de- mobilization of these vehicles at any stage. 

Safety Improvement (Engineering Works) 
 

The contractor shall execute junction improvement, provision of Blinkers, 
floodlights, FOB/PUP, Rumble Strips, Signages etc. and other improvements 
as proposed by Engineers’ Representative. The Contractor shall execute the 
work strictly as per specifications and drawings. The drawings for same are 
to be got approved from Engineer’s Representative. 

Inspection 
Full and complete inspection of the highway section shall be undertaken at 
appropriate intervals as mentioned in this section & section VIII 



(Implementation Manual & Maintenance Intervention Levels and as mentioned 
in Clause 6.13). The Contractor shall provide appropriate testing equipment 
for qualitative inspections, such as reflectivity meters, straight edges and the 
like. 

 
Daily followed by weekly and monthly Inspections 

 
Items to be inspected daily on regular basis followed by weekly and monthly 
inspections shall include: 

 
Potholes 
Cracking & Patches Rutting 
Defective bridge decks area and bump at approach 
User information - road marking and road signs Blocked 
Drains Toll Management System (Manual) and 
Tollbooth Tow Away Trucks, Cranes etc. 
Frequency of Highway Patrol 
Accidents/Incidence/Road 
Block 

 
Quarterly Inspections 

Items to be inspected at quarterly intervals shall include: 

 Bridges – structural elements for damage 
Blocked drains and elements for damage 
Road marking 
Road signs 

 
Repairs 

 
Repairs arising out of the inspections shall be carried out by the Contractor 
as per performance standards after a joint assessment with the Engineer 
and approval of NHIDCL. 

PERFORMANCE STANDARDS 
 

PERFORMANCE STANDARDS FOR MAINTENANCE: 

The performance standards define the level at which the proposed facility is to 
be maintained and operated. 



Road Maintenance: (As per MOST Specifications) 
 

 

 
Sl. 
No. 

 
 

SERVICEABILITY 
INDICATOR 

 
REQUIRED 

MAINTENANCE 
LEVEL 

PERMISSIBLE 
TIME LIMIT FOR 

DEFECT 
RECTIFICATION 

FREQUENCY OF 
INSPECTIONS BY THE 

CONTRACTOR TO ENSURE 
REQUIRED LEVEL OF 

SERVICE 

 
1. 

 
Potholes/km 

(max. Numbers) 

 
5 nos. in a 

stretchof 5 
km. 

 
Two days 

Daily on regular basis 
followed by weekly 
monthly inspections 

 
2. 

Cracking & 
patch(max. 
Permissible) 

5.0 per cent of 
road surface in a 
stretch 

of 1 km. 

 
Seven days 

 
- do - 

 
 

3. 

Rutting (20mm), 
max. 

Permissible 

limit 

1.0 per cent in 
a stretch of 1 
km 

(Measured with 3m 
straight edge.) 

 

 
Three days 

 
 

- do - 

 
4. 

 
Defective bridge 
decks area and 

bump at 
approach (max. 

Permissible) 

 
 
 

Nil 

 
 

 
Fifteen days 

 
 

 
- do - 

 
 

 
5. 

 
 

 
User 
information 

 
 

All road signs, 
km stones & 

road marking in 
good condition 

 
 

 
Seven days 

 
 

 
- do - 



B) Route operations 

SL. 
NO. 

SERVICEABILITY 
INDICATOR 

REQUIRED 
MAINTENANCE 
LEVEL 

FREQUENCY OF INSPECTIONS BY 

CONTRACTOR TO ENSURE 

REQUIRED LEVEL OF SERVICE 

1. Tow away trucks, 
cranes & 
ambulances etc. 

To reach the 
incident spot 
within 30 Minutes 
of incident 
occurrence 

Daily on regular basis 

2. Frequency of 
highway 
patrol 

Every 4 hours on 
entire stretch 
(logging system) 

Daily on regular basis 

3 Removal of dead 
animals /birds 

To reach the 
incident spot 
within 60 minutes 
of incident 
occurrence 

Daily on regular basis 

 
Performance Standards for Drainage System 

 
The inspection and maintenance shall follow the guidelines specified in 
IRC: SP35-1990 or any modification to it by Indian Roads Congress. 

Pre-monsoon inspection and repairs shall include: detailed condition 
inspection of all bridges, culverts and the longitudinal drainage system. 
This shall be followed by repairs as required. Clearance of waterways of 
cross-drainage (CD) works and bridge waterways (vegetation, silt) within 
the right-of-way and 100 m on either side of the right-of-way, clearing 
the longitudinal and surface drains, repairs to flooring and pitching and 
face walls which should be brought to intact condition and painting of 
bridge markings shall be carried out. 

 
During the monsoon, any blocked vent-ways shall be cleared 

immediately. 

After monsoon a detailed inspection shall be undertaken to identify any 
severe damage. One month after the cessation of rain, the structures 
shall be given one coat of white wash or colour wash as a protective 
measure. 

 
Deleted 

– Performance standard for “carrying out cleaning, removing of dust / 
silt /thrash from carriageway. 



i) This BOQ item is on km basis. The total length of stretch under 
consideration is taken under this item. However width of 
carriageway to be kept clean as per BOQ provision, it includes. 
a) Total width of carriageway (LHS + RHS) including median 

width. 
b) Width of service roads (LHS + RHS) wherever service roads 

are in existence. 
c) Width of all structures such as flyovers, major bridges, 

minor bridges, culverts, subways, etc. 

i) For cleaning of carriageway contractor shall deploy mechanical 
broom with VTS for total period of contract. The deployment of 
mechanical broom shall be for at least 20 days / month. Contractor 
shall maintain log book of this mechanical broom and submit the 
Xerox of this along with each monthly statements of work done 
along with the report of VTS. 

i) In addition to mechanical broom contractor shall deploy 
following men / machinery for each month and total duration 
of contract. 
a) One unskilled labour / day (8 hours) for every three km. 

of stretch of road. 
b) One superior for every 30 km of stretch of road. 
c) One tractor with trolley / day (8hours) for every 30 km. 

of stretch of road. 

iv) The contractor shall maintain separate signed muster rolls of 
deployed labours & supervisors and log books of tractors. The 
muster rolls and log books shall be made available for inspection. 
Xerox copy of log books and muster rolls shall be submitted along 
with each monthly statement of work done by the contractor. 

v) The deployment maintained as per (ii) & (iii) is minimum and shall 
not relieve contractor from his obligation to keep the carriageway 
clean as per BOQ provisions. It is obligatory on contractor to 
increase inputs as per requirements of site conditions and 
Engineers instructions. 

vi) The contractor shall submit daily reports (on next day) of out- puts 
of men & machinery deployment in the formats approved by 
Engineer. Failure of which shall attract a penalty of Rs. 1000 / 
incidence. 

 
– Performance standard for “Removal of rank vegetation / weeds etc. 

Indent for this work shall be issued once in year by the Engineer. After 
execution of this indented quantity, it is the sole responsibility of contractor to 
keep that particular area without any vegetation / weeds / grass for the 
remaining period of contract (one year). For this purpose he shall make use of 
men / machinery deployment as in case of performance standard Cl. no. 6.10. 



ADDITIONAL MAINTENANCE STANDARDS 

 
Maintenance standard for cleaning, clearing and repairing roadside 

lined drains 

Scope 
i. The work shall consist of removing material to bring them to 

originalshape/drainage capacity. 

ii. Disposal of sediments, extraneous debris or vegetation growth, 
blocking flow. 

 
Methods, Tools and Equipment 

i. Safety devices and signs shall be placed as per MoRT&H clause 
no.112 

ii. The debris, sediments, vegetation growth and excess material 
shall be excavated. The excavated material shall be disposal off 
as directed by Engineer-in-charge with all leads and lifts. 

iii. The drain slopes and sides shall be dressed up to original flow line 
and cross section. 

 
Measurements for Payment 

The work shall be measured in terms of Rm of drain cleaned, cleared 
and repaired. 

 
Rate 

The contract unit rate for cleaning and clearing roadside pucca drains 
shall mean payment in full for carrying out all the required operations 
explained above including compensation for: 
a. Setting out and providing safety devices and signs placed in work 

area. As per MoRT&H clause no.112. 
b. Furnishing all materials to be incorporated in the work including 

transportation of excavated material and disposing of the same with 
all leads and lifts. 

c. All labour, materials, tools, equipment, safety measures, testing and 
incidentals necessary to complete the work to specifications. 

Maintenance standard for cleaning, clearing, deepening and 
reshaping of roadside unlined drains 

Scope 



i. The work shall consist of cleaning, clearing deepening and reshaping 
of roadside unlined drains and making shallow lateral drains on 
shoulders to drain out the rain water/surface water effectively from 
bituminous surface as well as from roadside berms. 

 
Methods, Tools and Equipment 

 
i. Safety devices and signs shall be placed in accordance to MoRT&H 

clause no.112 
ii. The unlined drains should be cleaned and cleared off the 

deposition of sediments, extraneous debris or vegetation blocking 
free flow in the drain. This work may be carried out manually. 

iii. In case any erosion is noticed then these drains should be 
deepened/ widened in proper slope as directed by Engineer in- 
charge. 

iv. For draining out the standing water from road edges and unpaved 
shoulders, the shallow lateral drains at regular intervals shall be 
made manually as and when required. 

v. The drain slope and sides are neatly dressed up to required flow 
line and cross section. 

vi. The excess excavated material should be well dressed, watered 
and compacted in nearby area or transported away from the site 
with all leads and lifts, as directed by the Engineer in-charge. 

Measurements for Pavement 

The work shall be measured in unit of Rm. for roadside drains only and 
no separate payment shall be made for making shallow lateral drains. 

Rate 

The contract unit rate for cleaning, clearing, deepening and reshaping 
of roadside unlined drains and making lateral drains on shoulders shall 
mean payment in full for carrying out all the required operations 
explained above including compensation for : 
a. setting out and providing safety devices and signs placed in work 

area. As per MoRT&H clause no.112. 
b. furnishing all materials to be incorporated in the work including all 

royalties, fees, rents where necessary and all leads/lifts. 
c. Transporting the excavated/recovered material and disposing of 

the same with all heads and lifts as directed by the Engineer in- 
charge. 

d. All labour, materials, tools, equipment, safety measures testing and 
incidental necessary to complete the work to specifications 

Maintenance standard for routine M&R works for road signs and 
delineators, kerbs 

Scope 



i. The work shall consist of washing of signs, delineators, removal of 
posters, cleaning of kerbs etc. on a regular maintenance cycle and 
repair to supporting structures with repainting. 

 
Methods, Tools & Equipment 

 
i. The road signs and delineators should be thoroughly washed 

using a detergent solution followed by a lean rinse and whole face 
of the sign shall be dried. 

ii. Defects in supporting structures like bullet holes, surface marks 
or bent posts shall be repaired with appropriate tools. 

iii. Damaged area shall be cleaned and loose/flaking paint shall be 
removed. Bullet holes shall be filled with filler and supporting 
structures shall be painted with first quality enamel paint in two 
or more coats. 

 
Maintenance standard for replacing road signs, delineators mounted 

on single post/multiple posts 

Scope 

 
i. The work shall consist of replacement of damaged 

signboards/delineators due to accident or worn out due to age and 
weathering. 

i. Replacement of missing signboards and major repairs especially to 
sign faces. 

 
Methods, Tools & Equipment 

 
i New signboards/ delineators in lieu of badly damaged/missing ones 

shall be provided conforming to MOST specification clause 801 to 
perform the function and convey message that was originally required 
(retroreflective type of high intensity grade). 

ii For major repairs following sequence shall be carried out : 

a. Beat any holes and indentations flat with a hammer and dolly 
b. Clean the damaged area and remove any loose or flaking 

sheeting, paint or other surface material 
c. Fill the holes and indentations with polyster body filler and 

accessmaterial shall be striked off to flush with sign face. 
d. Patch the whole of the affected area with existing surface 

material as required viz. Pressure sensitive, reflective sheeting, 
paint etc. 

e. Restore the legend by black screening or reflective sheeting 
of correct class cut to shape. 

Monitoring 



The Contractor shall submit the daily report (by email) indicating 
the day’s activities and the work executed at site. The Contractor shall also 
inform any changes observed at site such as road condition, structure 
damages/changes, damages to road-signs, crash barriers, railing, 
encroachments and any other unusual changes at site before 11.00 AM 
everyday for the preceding 24 hours. 

The daily report should be submitted to Engineer on daily basis 
as per proforma approved by Engineer in consultation with Authorized 
representative of Employer. 

The detail summary of these daily inspections and work carried 
out shall form part of monthly bill in the form of email extracts otherwise 
payment may not be admissible. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

(SECTION-VII) 

TECHNICAL SPECIFICATIONS 



TECHNICAL SPECIFICATIONS 

7.1 PREAMBLE: 
 

The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

7.2 GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION 2013) issued by the Ministry of Road Transport & 
Highways, Government of India and latest codes published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION), referred in Part-I above, where Amended/Modified/Added 
upon and incorporated in Part-II, referred to above, the Amendment/ 
Modification/ Addition supersedes the relevant clause or part of the clause. 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in 
the said Specifications, then any reference to the superseded clause shall be deemed 
to refer to the Amended/Modified/Added Clause or part thereof. 

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always 
prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the 
Engineer and, in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer shall be final and binding on the Contractor. 



PART - II 
 

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 
GENERAL TECHNICAL SPECIFICATIONS (PART- I). 

 
SECTION 100 – GENERAL 

 
Clause 102 Definitions: 

 
The following abbreviation shall be added in this Clause: 
“MOST” – Ministry of Surface Transport, Govt. of India 
(Now "MoRT&H" - Ministry of Road Transport and Highways) 

Clause 106 Construction Equipment: 
 

Clause 106 (a) Add the following sentence. “The trial run is to be carried out 
laying the relevant pavement material and it is not to be part of 
the permanent works. The trial is to be carried out on prior 
approval of equipment by Engineer-in-Charge.” 

Add Sr. No. (g) 
 

“The Contractor shall furnish to the engineer the detailed 
technical literature and other relevant documents regarding the 
performance of plant/equipment for approval prior to its 
purchase or mobilization on site.” 

Clause 107 Contract Drawings: 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 Add New Sub-Clause: 

“Identification of quarry sites and borrow areas shall be the 
responsibility of the Contractor. Materials procured from quarry 
sites and borrow areas identified by the Contractor and to be 
used in Works must comply with the requirements of quality as 
stipulated in the Technical Specifications for particular item of 
work”. 

 
Clause 109 Setting Out: 
Clause 109.10 Add new sub-clause 

“Before carrying out any survey work the Contractor shall submit 
to the Engineer for the approval a programme and methodology 
for the calibration of all optical and electronic survey 
equipment to be used on site during construction of the works. 
The Contractor will maintain calibration records for all such 
equipment in his site office, available at all times for 
inspection by the Engineer. 



Clause 110 Public Utilities: 

 
Clause 110.1 Revise the clause as under: 

Existing services like water pipes, sewers, oil pipelines, cables, 
gas ducts etc. owned by various authorities including Public 
Undertaking and Local Authorities shall be checked and located 
by the Contractor prior to commencement of work. 

Clause 110.2 Revise the clause as under: 
The Contractor ‟s programme must take into account the period 
of notice and duration of diversionary works of each body as 
existing at site. The Contractor must also allow for any effect of 
these services and alterations upon the Works and for arranging 
regular meetings with the various bodies at the commencement 
of the Contract and throughout the period of the Works in order 
to maintain the required co-ordination. During the period of the 
Works, the contractor shall have no objection if the public utility 
bodies and their decisions in the execution of their proposal in 
terms of programme and construction. Provided that, in the 
opinion of the Engineer, the Contractor has received reasonable 
notice thereof before the relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the 

Environment:Clause 111.1 General 

Add the following after the first paragraph: 
The Contractor shall preserve existing trees, plants and other 
vegetation that are to remain within or adjacent to the works 
and shall use every precaution necessary to prevent damage or 
injury thereto. 

On completion of the Works, all areas disturbed by the 
Contractor‟s construction activities shall be restored in their 
original condition, or as may be acceptable to the Engineer. The 
cost of this work shall be deemed to be included in the rates 
generally. 

Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage at all 
construction areas, to avoid creation of stagnant water bodies 
especially in urban/industrial areas, including water in old water 
bodies.” 



Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
 

The H.M.P. should be sited at least 500m away from the nearest 
habitation. The H.M.P. shall be fitted with a dust extraction 
unit in order that the exhaust gases comply with the 
requirements of the relevant current emission control 
legislation. “All operations at plants shall be undertaken in 
accordance with all current rules and regulations protecting the 
environment.” 

 
Clause 111.6 Substances Hazardous to Health 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be strictly 
in accordance with the manufacturer's instructions. The 
Engineer shall be given at least 6 working days’ notice of the 
proposed use of any herbicide or toxic chemical. 

A register of all herbicides and other toxic chemicals delivered 
to the site, shall be kept and maintained up to date by the 
contractor. The register shall include a name physical properties 
and characteristics, chemical ingredients, health and safety 
hazard information, safe handling and storage procedures, and 
emergency and first aid procedures for the product.” 

Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence adds the following: 

“The costs of compliance with Clause 111 shall be deemed to be 
included in the rates for items included in the Bill of Quantities.” 
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.14 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment 
Protection Act, 1986 shall be adhered to strictly. All waste 
arising from the project is to be disposed of in a manner which 
is acceptable to the State Pollution Control Board and the 
Engineer.” 



All vehicles and machinery employed in the execution of the 
works shall be regularly maintained to ensure that pollutant 
emission levels comply with the relevant requirements of current 
pollution control legislation. During routine servicing operations, 
the effectiveness of exhaust silencers must be checked and if 
found to be defective must be replaced. Notwithstanding this 
requirement, noise levels from any item of plant must comply 
with the relevant legislation for levels of sound emission. Non- 
compliant plant is to be removed from site. 

Vehicle maintenance and refueling shall be carried out in such a 
fashion that spillage of fuels and lubricants do not contaminate 
the ground or nearby watercourse. An “oil interceptor” shall be 
provided for wash down and refueling areas. Fuel storage shall 
in proper bounded areas. All spilt and collected petroleum 
products shall be disposed of in accordance with the relevant 
legislation. 

 
Clause 111.15 Add the following New Sub-Clause: 

All temporary accommodation must be constructed and 
maintained in such a fashion that uncontaminated water is 
available for drinking, cooking and washing.  The sewage 
system for the camp must be properly designed, built and 
operated so that no health hazard occurs and no pollution to 
the air, ground or adjacent watercourses take place compliance 
with relevant legislation must be strictly adhered to Garbage 
bins must be provided in the camp and regularly emptied 
and the garbage disposed of in a hygienic manner. 

 
Construction camps are to be sited away from vulnerable people 
and adequate health care is to be provided for the work force. 

Clause 111.16 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage 
or disruption to the flora and fauna is reduced to a minimum 
wherever possible. Trees or shrubs will only be felled or 
removed that impinge directly on the permanent works or 
necessary temporary works, after seeking approval of the 
Engineer. 

Clause 112 Arrangement for Traffic during Construction: 
 

Clause 112.1 General 
 

Delete the last sentence and add the following: 



“The Contractor shall submit, for the Engineer's approval, a 
Traffic Control Plan 5 days prior to commencement of the 
temporary / permanent works.” 

The plan shall include: 
 

i. Typical drawings for temporary diversions in accordance with 
Clause 112.3 

ii. Typical details of arrangements for construction under traffic 
including details of traffic arrangement after the cessation of 
work each day. 

Special consideration shall be given in the preparation of the 
Traffic Control Plan to the safety of pedestrians and workers at 
night. 

Temporary diversions will be constructed only with the 
approval of the Engineer. 

Clause 112.2 Passage of Traffic along a part of the Existing Carriage way 
under improvement: 

Delete this clause replace as follows: 

“For strengthening of existing carriage way, where part of the 
existing carriage way is proposed to be used for passage of 
traffic & hard shoulder are not available then, treated 
shoulders shall be provided on the side on which work is not in 
progress. If the existing shoulder width less than 1.5m the 
same shall be extended up to 1.5m for earth work duly 
compacted. The top15.0cm or as directed by the engineer 
including extended shoulder of 1.5m width shall be filled up 
by granular sub base material duly bounded with binding 
material and compacted.The sub base material shall conform 
to MOST specification Clause 401, the work of excavation and 
filling of granular sub-base material so carried out shall be 
paid under relevant items of   bill   of   quantities. The 
contractor shall maintain the bypass/diversion during the 
period of construction by way of watering, compacting, and 
making good loss of sub-base material after filling up of the 
rutting/depression etc. by additional quantity of granular sub 
base material. The items operations like maintenance, making 
good the loss of material, watering, compacting, leveling and 
dressing along with additional quantity of sub-base material 
shall be considered as incidental to the work and no extra 
payment will be made for these operations.The continuous 
length in which such works shall be carried out 
would be within a range of 200 to 500m at a place. 



Clause 112.6 Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment 
of shoulders for earth work and granular sub-base as per Clause 
112.2 above.” At the end of first paragraph. 

Clause 112.7 Side Roads and Property Accesses 

Add new sub-Clause: 
 

“At all times, the Contractor shall provide safe and convenient 
passage for vehicles pedestrians and livestock to and from side 
roads and property accesses connecting to the roadway. Work 
which affects the use of side roads and existing accesses shall 
not be undertaken without providing adequate prior provisions 
to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 

Add new sub-Clause: 

“During the day, plant and equipment working in a position 
adjacent to traffic and having a projection beyond the normal 
width of the item, for example, a grader blade shall have a 
fluorescent red marker attached to the outer end of the 
projection. During poor light conditions an additional traffic 
controller with an illuminated red marker shall direct traffic 
around such plant and equipment. 

At night, all plant items and similar obstructions shall be 
removed from the normal path of vehicles, to provide a lateral 
clearance of at least 6m where practicable, with a minimum 
clearance of 1.2m. 

Plant and equipment, within 6m of the normal path of vehicles, 
shall be lit by not less than two yellow steady lamps suspended 
vertically from the point of the obstruction nearest to a traffic 
lane, and one yellow steady lamps at each end of the 
obstruction on the side farthest away from the traffic lane.” 

Clause 113 General Rules For the Measurement of Works for Payment: 
 

Clause 113.2 Measurements for Lead of Materials 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the 
costs of haulage from source of supply to the site for all 
materials required for the Works.” 



Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xix). Cost of all provisions for executing 
the work safely including all protective clothing, barriers, 
earplugs etc. 

Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2nd line. 

Clause 120 Field Laboratory: 
 

Clause 120.1 Scope 
 

Delete this Clause and replace with: 

“The work under this Clause covers the provision and M&R 
works fora fully equipped laboratory.” The equipment in the 
laboratory shall be as decided by Engineer, keeping in view of 
item of works prescribed in BOQ. 

 
Clause 120.2 Description 

Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped 
field laboratory to the satisfaction of the Engineer. The 
laboratory will be located at a site approved by the Engineer and 
must be of adequate size to perform all the tests required under 
the contract including sufficient light, electric and water supply. 
The Contractor shall provide working drawings incorporating all 
the services based on the information given in the changes for 
the approval of the Engineer prior to commencement of 
construction. An office must be provided in the laboratory for 
the exclusive use of the Engineer's, Materials Engineer, adequate 
toilet and washing facilities must be provided. 

 
The contractor shall provide the field laboratory within one 
month from the date of the commencement of the work. Prior 
to this, the contractor must make suitable alternative 
arrangements for the testing of materials, which are acceptable 
to the Engineer. 

Clause 120.3 Laboratory Equipment shall be provided as prescribed by 
the Engineer relevant to items of work in BOQ. 



Clause 120.4 Add New Sub-Clause: 
 

 
 
 
 
 
 
 
 

 
Steel Tape 

For Control of Profile and Surface 

Evenness 
i) Theodolite 2 sets 
ii) Precision automatic level 2 sets 
iii) Precision staff 4 sets 
iv) Camber templates 2 lane 

a) Crown type cross-section 4 sets 
b) Straight run cross-section 4 sets 

a) 3 m long 4 sets 
b) 5 m long 4 sets 
c) 10 m long 4 sets 
d) 20 m long 4 sets 
e) 30 m long 4 sets 

 
Clause 120.5 Add New Sub-Clause: 

 
In addition clause 121.3 any equipment which is not mentioned 
in this clause but which is necessary for the work for complying 
with the provisions of the contract and Section 900 of MOST 
specifications or as required by the engineer shall be provided 
by the contractor. No extra payment shall be made to the 
contractor and it will be considered as incidental to the work. 

Clause 120.6: Supply of Video Cassettes 
 
 

The work consists of taking video films of important activities of the work as directed 
by the Engineer during the currency of the project and editing them and converting them to 
a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and up to 180 minutes 
as directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing 
colour pictures. 



SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 Excavation for Roadway and Drains 

Clause 301.3.3 Excavation – General 

 
Clause 301.3.12 Back-filling 

 
 

Clause 301.9 Rates 

Clause 301.9.2 This Clause is replaced as follows: 
 

“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 

Clause 304.3.7 Back filling 
 

Add second paragraph as under: 
 

“The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 
loose earth that fallen into the excavation during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission f or the placement of any fill material, 
provided the space has been properly prepared. Compaction will 
only be carried out with mechanical compactors of sufficient 
capacity to ensure correct compaction of the back fill material. 
The fill is to be brought up in layers not greater than 150 mm. 
Mass filling of structures with machines will not be permitted 
and contractors should make allowance in their rates for the 
methodology described above.” 

Clause 305 Embankment Construction: 
 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 
 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 



swell and shrinkage properties („free swelling index” exceeding 
50 per cent when tested as per IS 2720 – Part 40) shall not be 
used in construction of sub grade and embankment.” 

Clause 305.2.1.4  Delete the second and third sentence of Clause 305.2.1.4, 
i.e.,“However, the Engineer 

may……………..Compacted layer 
thickness.” 

 
Clause 305.2.2.2 Borrow Materials 

Paragraph 1 of this clause shall read as under: 

“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material 
for embankment and sub grade as well as compliance to  the 
different environmental requirements in respect of excavation 
and borrow areas as stipulated, from time to time, by the 
Ministry of Environment and Forest, Government of India and the 
local bodies, as applicable shall be the sole responsibility of the 
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read 
as under: 

“The contractor shall at least 7 working days before 
commencement of compaction submit the following to t h e 
Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture 

content obtained in accordance with IS 2720 (Part 8) for each fill 
material he intends to use. 

ii) The graphs showing values of density against moisture content 
from which each of the values in (i) above of the maximum dry 
density and optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of 
the fill materials be intends to use in the sub grade.” 

Clause 305.3 Construction Operations 
 

Clause 305.3.4 Compacting ground supporting embankment/sub grade 

Delete “where necessary” in the first sentence of the 
first paragraph. 

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case 
may be”. 

 
Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
 

“Only vibratory rollers of not less than 8 – 10 ton static 



weight with plain or pad foot drum shall be used for 
compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under special 

condition. 

Clause 305.4.1 Add new para after para 1 as under: 
“The earthwork for widening the existing road embankment 
and shoulders shall be carried out in layers duly compacted. 

On 
completion of earth work to the required height the 
triangular portion on the sloping face of the layers shall be 
cut in such a manner that the specified slope is achieved. 
This operation is incidental to work and no extra payment shall 
be made for this.” 

Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 
 

“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 
Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 

“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of 
work and as such no separate payment shall be made for the 
same.” 

Clause 306.5 Rate 

This Clause is deleted. 
 

Clause 307 Turfing with sods. 
 

Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the 
contract unit rate for application of top soil shall be as per 
clause 301.9.5”. 

 
Clause 309 Surface/Sub-Surface Drains 

Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 

Metal grates for sumps on concrete lined surface drains shall be 



heavy duty (trafficable by commercial vehicle) proprietary 
products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer for 
approval before commencing construction of the sumps.” 

Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface drains not lined shall be included in the items for 
excavation for the roadway in accordance with Clause – 301.8.” 

Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding 
concrete and jointing. The rate for lined surface drains shall 
include inlet sumps and metal grates where specified.” 

Add Clause 314 as under: Clause 

314 Leveling and Dressing over area: 
 

Clause 314.1 Scope 

The work shall consist of excavation, removal, filling and 
satisfactory disposal of all materials necessary for the area to be 
leveled and dressed in line, grades as directed by the Engineer. 
It shall include cutting and filling the ground in all type of soil 
where variation of existing ground level is + 30 cm or less. It will 
also include the grubbing of the existing rank vegetation and 
clearance of undergrowth completely. 

Clause 314.2 Construction Operation 
The engineer shall identify the area where leveling and dressing 
is to be carried out. The clearing and grubbing of rank 
vegetation and undergrowth shall be carried out as per clause 
201.1. If the stagnant water is existing on the side, the same 
shall be pumped / bailed out. The area shall be kept 
dry throughout the operation of leveling and dressing. The 
leveling and dressing shall be carried out by excavating the 
high area and filling the low area with the excavated material 
in proper slope. This operation will be carried out 
manually/mechanically as per site conditions. 

Clause 314.3 Measurements 

The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 



Clause 314.4 Rates 

The contract unit rates for the items for leveling and dressing 
shall be payment in full for carrying out the required operations 
including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and 
their disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry 
during construction. 

4. In all type of soils and saturated earth. 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 
 

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or 
as approved by Engineer-In-charge. 

 
Clause 401.4.2 Spreading and Compacting 

 
The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not 
exceed 150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with plain 
drum or pad foot drum of heavy pneumatic tyre roller of 
minimum 200 to 300 KN weight having a minimum tyre pressure 
of 0.7 kN/m2 or adequate capacity capable of achieving the 
required compaction. Rolling shall commence at the lower edge 
and proceed towards the upper edge longitudinally for portions 
having unidirectional cross fall and super-elevation and shall 
commence at the edges and proceed towards the crown for 
portions having cross falls on both sides.” 

Clause 401.7 Measurement for payment: 
 

Add paragraph 3 as under: 
 

For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the 
shoulders for diversion of traffic (as per clause 112) is required 
to be scarified/removed and re-laid after compensating the loss 
during handling and by movement of traffic on completion of Full 
depth repair/reconstruction of road pavement, this operation 



shall be considered incidental to the work of providing granular 
sub-base and no extra payment shall be made for the same. 

 
Clause 404.2.1 Coarse aggregate: 

 
Amend this clause as under: 

Coarse aggregate shall be either crushed or broken stone. The 
aggregates shall conform to the physical requirements set-forth 
in Table 400-6. The type and size range of the aggregate shall 
be specified in the contract or shall be as specified by the 
Engineer. If the water absorption value of the coarse 
aggregates is greater than 2 percent, the soundness test shall 
be carried out on the material delivered to site as per IS: 2386 
(part 5). 

 
Clause 404.2.3  Crushed Slag: 

Delete this Clause 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 

Delete this Clause. 

Clause 404.3.4 Rolling: 

Delete in first para “three wheeled ---------- rollers 80 to 100 kN 
capacity or tandem or” 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 

Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be 
laid independently of all other courses, adopting such 
construction procedures and using such equipment as may be 
appropriate to the specified type of material and thickness of 
the course manually/machine paid as approved by the engineer- 
in- charge. The method of providing profile corrective course 
shall be approved by the engineer-in-charge. 

Clause 501.8.3.1   Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is to 
be laid shall be thoroughly swept clean of dust and any other 
extraneous material using mechanical broom and dust collected 
removed or blown of using compressed air except in places 
where mechanical means cannot reach. A prime coat 
conforming to Clause 502 shall be applied prior to laying profile 



corrective course.” 

Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall 
be thoroughly swept clean of dust and any other extraneous 
material using mechanical broom and dust collected removed or 
blown off using compressed air except in places where 
mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1and 
501.8.3.2, the profile corrective course with materials as per 
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 

Clause 501.8.8.2(viii) The clause shall be replaced with “the rate shall include the 
provision of bitumen in the mix as per job mix formula 
approved by Engineer. No variation in the rate for this item will 
be admissible on account of quantity of bitumen used. 

Clause 502 Prime Coat Over Granular Base: 
Clause 502.2.3 The type of bitumen emulsion shall be CSS 1 confirming to IS 

8887. 
 

Clause 503 Tack Coat 
Clause 503.2.1 The type of bitumen emulsion shall be RSS 1 confirming to IS 

8887. 

Clause 504 Bituminous Macadam: 
Clause 504.2 Materials 
Clause 504.2.1 Bitumen: 

 
The penetration grade of bitumen shall be 60/70. or the 
bitumen shall be of Viscosity Grade VG 30 

Clause 507 & 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70 or the bitumen 
shall be of Viscosity Grade VG 30 

Clause 507.9 For DBM 
 

The last sentence of first para and the second para stands 
deleted. 

 
Clause 508.9 For SDBC 

The para is replaced with “The contract unit rate shall be all as 
specified in clause 507.9. 



Clause 509.9 For BC 
The para is replaced with “The contract unit rate shall be all as 
specified in clause 507.9. 

 
Clause 801.5 Amend the clause as under: The measurement of all types of 

sign boards shall be measured in sq. m. 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 

Amend the clause 901.10 as under: 
 

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 
similar material where essential tests are to be carried out at 
the manufacture's plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing 
of the test certificates shall be borne by the Contractor. The 
frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST 
Specification. 

SECTION 1000 – MATERIALS FOR STRUCTURES: 
 

Clause 1014 Storage of Materials: 

Clause 1014.3 Aggregates 
 

The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and inter 
mixing of various sizes of aggregates.” 

SECTION 3002- RESTORATION OF RAIN CUTS: 
Clause 3002.4 Amend this as under: 
“The earth works for restoration of rain cuts shall be measured in cum.” 

 
Traffic Signs having Retro-Reflective Sheeting 

General requirements: The retro-reflective sheeting used on the sign shall consist of the 
white or coloured sheeting having a smooth outer-surface which has the property of retro- 
reflection over its entire surface. It shall be weather-resistant and show colour fastness. 
It shall be new and unused and shall show no evidence of cracking, scaling, pitting, 
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A 
certificate of having tested the sheeting for co-efficient of retro-reflection, day/night 
time colour luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, 
specular gloss and fungus resistance 3 years outdoor weathering and its having passed 
these tests shall be obtained from a Government Laboratory, by the manufacturer of the 
sheeting. The retro- reflective sheeting shall be either of Engineering Grade material with 
enclosed lens, High Intensity Grade with encapsulated lens or Micro-prismatic Grade retro- 



reflective element material as given in Clause below 

Micro Prismatic Grade Sheeting (Type XI): Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting 
made of micro prismatic retro reflective material. The retro reflective surface, after 
cleaningwith soap and water and in dry condition shall have the minimum co-efficient of 
retro reflection (determined in accordance with ASTM D 4956-09) as indicated in Table 800 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 
Grade SheetingA (Candelas per Lux per Square Metre) 
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0.1°B -4° 830 620 290 83 125 37 25 660 500 250 
0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 
0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 
A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 
B Values for 0.1o observation angles are supplementary requirements that shall 

applyonly when specified by the purchaser in the contract or order. 

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at 
least80 percent of its original retro-reflectance. 

Messages/borders: The messages (legends, letters, numerals etc.) and borders shall 
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from 
same type of reflective sheeting (excluding for black colour) for the cautionary/ 
mandatory signs. Screen printing shall be processed and finished with materials and in a 
manner specified by the sheeting manufacturer. For the information and other signs, the 
messages (legends, letters, numerals etc.) and borders shall be cut-out from durable 
transparent overlay film or cut out from same reflective sheeting only. Cut-outs shall be 
bonded with the sheeting in the manner specified by the manufacturer. Both the screen 
printed areas and cut-out messages sheetings and cut-out durable transparent overlay film 
shall be covered under the warranty period of the sheeting type, issued by the sheeting 
manufacturer 



For screen-printed transparent coloured areas on white sheeting, the co-efficient of 
retro- reflection shall not be less than 50 per cent of the values of corresponding colour 
inTables 800 as applicable. 

Cut-out messages and borders, wherever used, shall be made out of retro-reflective 
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be 
ofnon- reflective sheeting. 

Colour : Unless otherwise specified, the general colour scheme and properties shall be 
as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue 
when viewed in day light or under normal headlights at night and in inclement weather 
conditions. 

Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a 
smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum 
applicator, in a manner recommended by the sheeting manufacturer. The adhesive shall 
be protected by an easily removable liner (removable by peeling without soaking in water 
or other solvent) and shall be suitable for the type of material of the base plate used for 
the sign. The adhesive shall form a durable bond to smooth, corrosion and weather 
resistant surface of the base plate such that it shall not be possible to remove the sheeting 
from thesign "base in one piece by use of sharp instrument. In case of pressure-sensitive 
adhesivesheeting, the sheeting shall be applied in accordance with the manufacturer's 
Specifications. Sheeting with adhesives requiring use of solvents or other preparation for 
adhesive shall be applied strictly in accordance with the manufacturer's instructions. 

Refurbishment: Where existing signs are specified for refurbishment, the sheeting 
shall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- 
coatedwith aggressive-tack type pressure sensitive adhesive. The adhesive shall be 
suitable for the type of material used for the sign and should thoroughly bond with that 
material. 

801. 3.8 Fabrication 

Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 
sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by 
acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to 
obtain a smooth plain surface before the application of retro-reflective sheeting. If the 
surface is rough, approved surface primer may be used. After cleaning, metal shall not be 
handled, except by suitable device or clean canvas gloves, between all cleaning and 
preparation operation and application of reflective sheeting/primer. There shall be no 
opportunity for the substrate to come in contact with grease, oil or other contaminants prior 
to the application of retro-reflective sheeting. 

Complete sheets of the material shall be used on the signs except where it is unavoidable; 
at splices, sheeting with pressure sensitive adhesives shall be overlapped notless than 5 mm. 
Where screen printing with transparent colours is proposed, only butt jointing shall be used. 
The material shall cover the sign surface evenly and shall be free from twists, cracks and 
folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in the 
manner specified by the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten 
year warranty for satisfactory field performance including stipulated retro-reflectance of 
theretro- reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high 



intensity grade and a five year warranty for the sheeting of engineering grade and submit 
the-same to the Engineer. In addition, a ten year, seven year and a five year warranty for 
satisfactory In-field performance of the finished sign with retro-reflective sheeting of micro 
prismatic, high intensity grade and engineering grade respectively, inclusive of the screen 
printed or cut out letters/legends and their bonding to the retro-reflective sheeting shall 
be obtained from the contractor/supplier and submitted to the Engineer. The Contractor/ 
supplier shall also furnish the LOT numbers and certification that the signs and materials 
supplied against the assigned work meets all the stipulated requirements and carry the 
stipulated warranty and that the contractor/supplier is the authorized converter of the 
particular sheeting: 

All signs shall be dated during fabrication with indelible markings to indicate the start of 
warranty. The warranty shall also cover the replacement obligation by the sheeting 
manufacturer as well as contractor for replacement/repair/restoration of the retro- 
reflectiveefficiency. 

A certificate in original shall be given by the sheeting manufacturer that its offered retro- 
reflective sheeting has been tested for various parameters such as co-efficient of retro- 
reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 
adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 
weathering; the tests shall be carried out by a Government Laboratory in accordance with 
various ASTM procedures and the results must show that the sheeting have passed the 
requirements for all the above mentioned parameters. A copy of the test reports shall be 
attached with the certificate. 

Installation 

The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming 
to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section 
conforming to IS:3589. Sign posts, their foundations and sign mounting shall be so 
constructed as to hold these in a proper and permanent position against the normal storm 
wind loads or displacement by vandalism. Normally, signs with an area up to 0.9 sq.m shall 
be mounted on a single post, and for greater area two or more supports shall be provided. 
Post- end(s) shall be firmly fixed to the ground by means of properly designed foundation. 
The work of foundation shall conform to relevant Specifications as specified. 

All components of signs (including its back side) and supports, other than the reflective 
portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with 
twocoats of epoxy/ fibre glass/ powder coated paint, Any part of support post below 
ground shall be painted with protective paint. 

The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shallbe 
furred over with a hammer to prevent removal. 

Measurements for Payment 

The measurement of standard cautionary, mandatory and information signs shall be 
innumbers of different types of signs supplied and fixed, while for direction and 
place identification signs, these shall be measured by area in square, metres. 

801.6. Rate 



The Contract unit rate shall be payment in full for the cost of making the road sign, 
including all materials, installing it at the site furnishing of necessary test certificates, 
warranty and incidentals to complete the work in accordance with these Specifications. 

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL 
and it must be deposited to the GM. 

801 OVERHEAD SIGNS 

General 

Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where 
the situation so warrants for proper information and guidance of the road users. The 
following conditions may be considered while deciding about the provision of overhead 
signs: 
Traffic volume at or near capacity Complex interchange design Three or more lanes in 
each direction Restricted sight distance Closely spaced interchanges 

Multi. -lane exits 
Large percentage of commercial vehicles High speed traffic 

Additional Technical Specification 

 
7.4 Road Studs/Cat eyes 

7.4.1 General 
Reflective pavement marker (RPM) or road stud is a device, which is bonded to or 
anchored within the road surface for lane marking and delineation for nighttime 
visibility. It reflects incident light in directions close to the direction from which it came. 

 
Definitions 

7.4.2 Description of Terms specific to this standard 

 
a) Coefficient of luminous intensity (CIL) or specific intensity - the ratio of 

luminous intensity of the retro-reflector in the direction of observation to luminance at 
the retro-reflector on a plane perpendicular to the direction of the incident light 
expressed in terms of millicadelas per incident lux (mcd/lx). 

b) Horizontal entrance angle – the angle in the horizontal plane between the direction 

of incident light and the normal to the leading edge of the marker. 

c) Observation angle – the angle at the reflector between the illumination axis and 
the observation axis. 

d) Retro-reflection - reflection in which the radiation is returned in direction close to the 

directions from which it came. This property being maintained over wide variations of 
the direction of incident radiation. 

e) Head – that part of a road stud, which is above the road surface when the road stud 



is fixed in position in the road. 

f) Upper surface – that part of the external surface of road stud, which is visible when 
the road stud is fixed in position in the road. 

g) Anchorage – that part of a road stud, which is below the road surface when the road 

stud is fixed in position in the road. 

7.4.3 Material 

a) Plastic body of RPM/road stud shall be moulded from ASA (Acrylonitrite) or HIPS (Hi- 
impact Polystyrene) or ABS or any other suitable material approved by the Engineer- in- 
Charge. The markers shall support a load of 13635 kg tested in accordance with ASTM 
D 4280. 

b) Reflective panels shall consist of number of lenses containing single or dual prismatic 
cubes capable of providing total internal reflection of the light entering the lens face. 
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or 
equivalent. 

c) Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree or base. 
The area of each retro-reflecting surface shall not be less than 13.0 sqcm. 

d) Optical Performance 

e) Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a C.I.L. not less 
than that given in Table 1 or 2 as appropriate. 

 
Table 1 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance 

angle 
Observation 

angle 
C.I.L. in mcd/lx 

White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

Table 2 Minimum C.I.L. Values for Category „B‟ studs 
 

Entrance 
angle 

Observation 
angle 

C.I.L. in mcd/lx 
White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

Note: The entrance angle or 00U corresponds to the normal aspect of the reflectors when the 
reflecting road stud is installed in horizontal road surface. 

A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category ‘A‟. A stud that incorporates one or more bi-convex reflectors shall be 
considered to be included in category „B‟. 

f) Omni-directional studs 



Each omni-directional stud shall have a minimum C.I.L of not less than 2 mcd/lx. 

7.4.4 Tests 
a) Coefficient of luminance intensity can be measured by procedure described in ASTM E 

809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 
873 – Part 4:1973. 

b) Under test conditions, a stud shall not be considered to fail the photometric 
requirements if the measured C.I.L at any one position of measurement is less than 
the values specified in Table 1 or 2 provided that 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater 
than the specified minimum. 

7.4.5 Fixing of Reflective Markers 
7.4.6 Requirements 

a) The enveloping profile of the head shall be smooth and the studs shall not present any 
sharp edges in traffic. 
b) The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. 
c) All road studs shall be legibly market with the name, trademark or other means 
ofidentification of the manufacturer. 
d) Marker height shall not exceed 20 mm. 
e) Marker width shall not exceed 130 mm. 
f) The base of the marker shall be flat within 1.3 mm. If the bottom of the 
marker is configured, the outermost faces of the configurations shall not deviate more 
than 1.3 mm from a flat surface. 

7.4.7 Placement 

a) The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the 
marker, as nails are hazardous for the roads. 

b) Regardless of the type of adhesive used, the markers shall not be fixed if the pavement 
is not surface dry and on new asphalt concrete surfacing until the surfacing 

has been opened to traffic for al period of not less than 14 hours. 

c) The portions of the highway surface, to which the marker is to be bonded by the 
adhesive, shall be free of dirt, curing compound, grease, oil, moisture, loose or 

unsound layers, paint and any other material which would adversely affect the bond 

of the adhesive. 

d) Use a wire brush, if necessary to loosen and remove dirt, then brush or blow clean. 

e) The adhesive shall be placed uniformly on the cleaned pavement surface or on the 
bottom of the marker in a quantity sufficient to result in complete coverage of the area 

of contact of the marker with no voids present and with a slight excess after the 

marker has been lightly pressed in place. 

f) For epoxy installations, excess adhesive around the edge of the marker, excess adhesive 
on the pavement and adhesive on the exposed surfaces of the markers shall be 



immediately removed. Soft rags moistened with mineral spirits or kerosene may be used, 
if necessary to remover adhesive from exposed faces of pavement markers. 

7.4.8 Warranty and durability 

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory 
field performance including stipulated retro-reflectance of the reflecting panel and 
submit the same to the Engineer, In addition, a two year warranty for satisfactory 
infield performance of the finished road marker shall also be given by the contractor 
who carried out the work of fixing of reflective road markers. In case the markers are 
displaced, damages, get worn out or lose their r electivity compared to stipulated 
standards, the contractor would be required to replace all such markers within 15 days 
of the intimation from the Engineer at his own cost and with no extra remuneration 
to be paid for such works. 

7.4.9 Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 

7.4.10 Rate 

The contract unit rate for reflective road markers shall be payment in full compensation 
for furnishing all labour, material, tools, equipment including incidental costs necessary 
for carrying out the work at site conforming to the specifications complete as per 
approved drawings or as directed by the Engineer. 



 
 
 
 
 
 
 
 
 
 
 
 

(SECTION-VIII) 

IMPLEMENTATION MANUAL 



 
 

 
8.1 Introduction 

SECTION – VIII 
IMPLEMENTATION MANUAL 

 

 
8.1.1 Maintenance & Rehabilitation work of highway through one agency is the 

work of typical nature, which shall continue up to the expiry of base period 
specified in the contract (excluding defect liability period). These works 
need attention, efficiency, continuous monitoring and responsive 
management. This implementation manual spells out detailed guide-lines 
for implementing the maintenance programme successfully, defining the 
various activities to be accomplished by the Employer and the Contractor. 

8.1.2 This package includes routine, periodic, recurrent and urgent maintenance 
activities to repair highway surface, shoulders, road side, drainage 
facilities, CD work, signs, markings and inspection facilities. The works of 
different nature at scattered locations within specified time frame need to 
be performed confirming to specifications and standards in order to keep 
carriageway in perfect condition. 

8.2 Maintenance Procedures 

8.2.1 The complete maintenance programme shall be spread over the initial base 
period of three months. There are eight significant procedural areas: 

Maintenance Programme 
PlanningResource Estimation 
Identification of 
PrioritiesWork 
Scheduling 
Work Management 
Work Control and Quality 

 AssurancePayment Procedures 
Records & Documentation 

8.3 Maintenance Programme Planning 

8.3.1 The maintenance programme planning shall be in two stages 
a. First Stage: Within 28 days of issuance of Letter of Commencement 

by the Employer. Contractor & Engineer shall identify the activities of 
Routine Maintenance, which shall have to be taken up immediately who 
check the further deterioration of paved and unpaved surface of 
carriageway separately. To identify these activities formal field 
inspection shall be carried out by technical staff of Contractor & 
Engineer. A management meeting shall then be called within 7 (seven) 
days of inspection to scrutinize the identified works and then these works 
shall be quantified. Engineer shall then issue indent to contractor for 
execution of these works specifying quantity to be executed at different 
locations, amount of works calculated on the basis of the unit rates 



quoted by contractor and date of completion. This part of work shall 
certainly be commenced not later then stipulated date of 
commencement. 

b. Finalization of yearly maintenance programme: This activity shall begin 
with the stipulated date of commencement. The various steps proposed to 
be taken under this are as under : 
i. to carryout present state inspection of entire stretch of Highway by 

Contractor & Engineer. 
ii. To identify defects as per various available engineering 

characteristics of road & measurement of all defects in each sub- 
section (length of subsection shall be 200 m) based on representative 
measurements for 25 m length in each sub section. The extent of 
defects shall be recorded in forms finalized in consultation with 
NHIDCL for paved road, unpaved road and structure / furniture. All 
Defects with its extent shall be assessed in terms of length & area of 
the sub section, mentioning chainage (locations) in order to have 
exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately by 
Engineer and Contractor mentioning their assessment of various types 
of defects in each km of road. 

iv. Management meetings shall be called within 15 days of inspection to 
finalize and then to quantity the defects after comparison of 
measured condition of road and maintenance intervention levels set 
out in this Section on commonly acceptable basis. This shall be 
followed by identification of particular maintenance work proposed 
to be carried out at site to make good the defects noted above, out 
of various alternatives available in BOQ. 

8.4 Resource Estimation 

8.4.1 The Engineer shall workout the yearly requirement of funds based on unit prices 
rates quoted by Contractor and quantities of various items proposed to be 
executed. A tentative programme shall be drawn on the basis of resources 
available with the contractor at different times of maintenance period 
including available establishment, equipment and labour availability with him. 
Cash flow available with the contractor shall also be basic input to determine 
proposed maintenance programme. 

8.5 Identification of Priorities 

8.5.1 The Engineer shall work out order of priority, judiciously in order that jobs that 
have the stronger claim or resources placed ahead of the list and those having 
least claim are placed at the end. 

8.5.2 The maintenance activities by order of importance shall be reckoned in the 
following order or as deemed proper by Engineer: 

a. Urgent Works: Emergency repairs, removal of road blockade, repair to road 
breach, removal of accidental vehicles and dead animals, immediate repairs 
to CD works. 

b. Recurrent Works: Blading and grading of unpaved surface,spot gravelling 
of unpaved surfaces, clearing of drains before rains, patch 



repair, local sealing and repair to pot holes. 

 
c. Periodic Works: Re-gravelling shoulders, major repair to defective 

carriageway, road surface markings resealing and repair to CD works. 
d. Other Periodic Works: Laying overlays and reconstruction 

 
8.5.3 The activities mentioned under Routine Maintenance shall be carried out 

on continuous basis as does not fall in order of priority. 

8.5.4 Seasonal variation in the year shall also be influencing factor to decide order 
of priority of maintenance works. 

8.6 Work Scheduling 

8.6.1 The maintenance and rehabilitation work of road is of unpredictable 
nature so quantities shown against each item or work are only representative. 
It is expected that they would be consumed during the entire base period of 
works but employer would not be responsible to pay any compensation etc. in 
case there is variation to any extent in quantity of actual execution of 
particular item of work with respect to representative quantity shown in BOQ 
for that particular work. 

8.6.2 Scrutinized work proposals shall be negotiated by the Engineer with Contractor 
for quantity and time to complete those particular activities and accordingly 
they shall be classified into two groups: 

Group – I: Works of short duration of completion (up to 2 months) 
Group – II: Works of larger duration of Completion (more than 2 months) 

8.6.3 For works under Group I, Weekly Indent, Monthly Indent, Quarterly indents shall 
be issued and for works classified under Group 2, bi- annual indents shall be 
issued by the Engineer. These indents shall mean to identify, quantity the 
various works which contractor is expected to execute on his unit rates quoted 
by him at specified locations within the time period assigned in the indents. 
Each indent shall be treated as part of the work for which contractor has 
submitted Bids. The terms & conditions applicable in bid document shall also 
be applicable to these indented works. 

8.6.4 In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce extent 
of expected damages or to make precautionary arrangements to handle 
emergencies. Engineer shall issue interim indents for such works / 
arrangements to be complied with by the contractor in responsible manner 
without loss of time. 

8.7 Work Management 

8.7.1 The success of Contract maintenance system lies with good workmanagement. 
The contractor shall draw activities which shall be accomplished by in house 
crew and portion of the work to be accomplished with sub-contractors. 

8.7.2. Deleted 



8.7.3. The system of quarterly reports such as budget reports, resources utilization 
report, quality control and status of base maintenance programme (planned 
versus actual) has to be generated in order to evaluate working of contract 

 
maintenance system and to work out up-gradation / modification required in 
the programme. The modification to finalized maintenance programme can be 
made with mutual consent of both the contractor and engineer to derive best 
results. 

 
8.7.4. The contractor can also consider to introduce communication system (like 

mobile, etc). on the Highway for better and efficient management of site. 

 
8.8. Work Control & Quality Assurance 

 
8.8.1. The Engineer shall adopt random sampling procedures to ensure quality 

control. Engineer shall carry out in-process inspections and end product 
inspections to collect samples and shall carry out testing in order to determine 
the degree of adherence to the maintenance standards of delivered or 
constructed material. Any testing / checking of works by Engineer shall not 
absolve the contractor from his responsibility to execute works strictly in 
accordance of MoRT&H / IRC / IS specifications or laid down standards in 
bid document. 

 
8.8.2. A quality control laboratory equipped with all instruments required to 

perform tests as indicated in MoRT&H / IRC / IS specifications at frequency 
mentioned therein shall have to be provided by the contractor. Contractor 
shall ensure that testing of all material delivered or constructed is 
regularly carried out by his filed staff as per standard norms and results of 
these tests are recorded in specified manner and made available to 
Engineer whenever required by him. The contractor shall provide the QC 
laboratory, as incidental to work and no separate payment shall be made for this 
item. The QC lab shall also be made available to Engineer for conducting tests of 
his own. 

 
 

8.8.3. Work Control & Quality Assurance the Engineer shall adopt random sampling 
procedures to ensure quality control. Engineer shall carry out in- process 
inspections and end product inspections to collect samples and shall carry out 
testing in order to determine the degree of adherence to the maintenance 
standards of delivered or constructed material. Any testing / checking of 
works by Engineer shall not absolve the contractor from his responsibility to 
execute works strictly in accordance of MoRT&H / IRC / IS specifications or 
laid down standards in bid document. 

8.8.4. A quality control laboratory equipped with all instruments required to 
perform tests as indicated in MoRT&H / IRC / IS specifications at frequency 
mentioned therein shall have to be provided by the contractor. Contractor 



shall ensure that testing of all material delivered or constructed is 
regularly carried out by his filed staff as per standard norms and results of 
these tests are recorded in specified manner and made available to 
Engineer whenever required by him. The contractor shall provide the QC 
laboratory, as incidental to work and no separate payment shall be made 
for this item. 

The QC lab shall also be made available to Engineer for conducting tests of his 
own. 

8.8.5. In- process inspections shall be carried out by the Engineer to witness and or 
to verify the quality / quantity of work, when activity is in process with aim 
to judge justification of payment. Engineer shall carry out end product 
inspections after completion of the activity to provide satisfactory evidence 
about acceptability of the contractor’s work. 

 
8.8.6. The results of in process inspections, end product inspections and quality 

control tests shall form basis of acceptance of completed works and 
issuance of Non-Conformance Report (NCR). Items of Works or unit of 
material or the end product do not meet the specifications / standards shall 
be identified by “Non-Conformance- Report” and can become basis of 
rejection of work on establishing the authorized disposition. 

8.8.7. Non-Conformance Report: Defective or uncompleted work shall not be paid. 
Such work shall also be notified to the Contractor within 10 days of submission 
of bill through non-conformance report (NCR). The NCR shall clearly identify the 
item of work that is non – conforming either to specification or to a specific 
requirement in the contract document. Once NCR is identified, it shall be evaluated 
and of the dispositions would be established. 
a. “Do” Identifies the work which has not been done at all at site within 

specified time limit. An NCR issued with “Do” disposition for the work 
should immediately be undertaken by contractor. 

b. “Re-Do” Identified the work, that is non- conforming of all quality 
aspects. Such works be totally removed & redone. 

c. “Re-work” Requires part of particular item identified in this category be 
reworked to bring it to the quality required. 

d. “Use-as-is” Applied where Engineer accepts work “as-is”notwithstanding 
the fact that it does not exactly conform to the contract requirements. 
This work shall be accepted only for agreed reduced rates with respect to 
unit rates quoted in financial bid by the contractor otherwise shall be re- 
classified under disposition “Do” or “Re-Do”. 

8.9. Payment Procedures 

 
8.9.1. The contractor shall submit to the Engineer after the end of each month bill in 

two copies, each signed by authorized contractor’s representative in standard 
format, showing the amounts to which the contractor considered himself to be 
entitled upto the end of the month. These bills should be prepared each indent 



wise. 
 The Engineer after scrutiny of the bills shall certify and recommend the 

payments for completed accepted works within 14 days of presentation 
of bill to him to the employer subject to deductions as per bid documents. 

 
 

 The employer shall pay the amount due to the Contractor under 
certificate and recommendations by the Engineer within 28 days after it 
has been delivered to the Employer. 

 
8.10. Records & Documentation 

 
8.10.1. The results of all inspections shall be documented. The test results 

containing documentary evidence of activities and data relevant to the 
quality of work and performance of the contractor shall also be documented. 
The field daily to be filled by Site Engineer of Contractor shall be a basic 
form of documentation. The activities to be entered in daily dairy are - 

 The description of day’s activities, number and type of crew on job, 
equipment on job weather and temperature 

 Any measurement made to determine pay quantities 
 Daily summary of material issued in the job 
 A record of significant conversations with and direction given to 

the contractor 
 A record of bottlenecks with the progress or execution of the work 
 A record of material testing in lab 
 Details of visit by officials 

 
8.10.2. The Contractor shall carryout road roughness measurement as directed by 

Engineer for the entire stretch at the end of the pavement maintenance and 
shall submit the complete record to NHIDCL. There shall not be any separate 
payment on account of this. The payment pertaining to this shall be deemed 
to be included in the items of works. 

8.11 MAINTENANCE INTERVENTION LEVELS 
Following criteria shall be adopted by the Engineer while indenting the works. 

 

Sl. 
No. 

Defects 
Criteria / Extent(% of 

sub section length) 
Treatment / 

Action 
Type of 

maintenance 

1 Shoulder & Slopes    

1.1 Vegetation growth on 
shoulders & side slopes 

Any kind Vegetation growth 
be removed 

Routine 

1.2 Trees a. All kind Trim and remove 
dead /diseased 
branches 

Routine 

b. Fallen treeson 
carriageway 

Remove 
immediatel 
y 

Urgent 

1.3 Deformation or scour a. Upto 50 mm Fill & Compact Routine 



Sl. 
No. Defects 

Criteria / Extent(% of 
sub section length) 

Treatment / 
Action 

Type of 
maintenance 

  b. More than 50mm Reconstruction Recurrent 
/ Urgent 

1.4 Disturbed stone pitching a. Upto 30 sqm. Repair Routine 
b. More than 30sqm Reconstruct Urgent 

2 Side drains    

2.1 Kuccha drains silted /too 
shallow 

Any extent Clean & repair Routine 

2.2 Standing water on 
shoulders / drains 

Any Realign to correct 
gradient and make 
shallow lateral 
drains 

Routine 

2.3 Silting in pucca side 
drains 

Any extent Clean out Routine 

2.4 Damages or scouring of 
pucca drains 

Any extent Repair and 
reconstruct 

to 
adequate size and 
shape 

Routine 

3 CD Works    

3.1 Silted or blocked 
openings 

Any extent De-silting 

/cleaning 

Routine 

3.2 Erosion /Scour in 
upstream / down stream 

Any extent Repair / fill 
the 

boulders 

Periodic 

3.3 Pot holes erosion in 
paved surface floor 

Any extent Repair 
wit 

hconcreting 

Periodic 

3.4 Damaged crash barriers Any Reconstruct Recurring 
/ Urgent 

3.5 Vegetation growth at inlet 
/ outlet & near parapets 

Any Remove & Clear Routine 

3.6 Damaged masonry in 
parapets / substructure 
/ superstructure 

Any extent Repair to 
match 

with existing & 
Report to the 
Engineer 

Recurrent 

3.7 Painting exposed 
surfaces of  bridge 
railings, kerb stones 
parapets 

Any Repaint 
 

/White wash 

Periodic 

3.8 Cracks in structure Any Repair and 
repor 

tto the Engineer 

Recurrent / 
Urgent 

3.9 Leached, honey combed, 
spalled  concrete 
surface, &  exposed 
reinforcement 

a. Upto 20 sqm Repair with epoxy 
mortar or injected 
concreting 

Urgent 

b. More than 20sqm Reconstruct Urgent / 
Special 
alters 

3.1 
0 

Checking of expansionjoints Any Check & repair 
&clean 

Periodic 



Sl. 
No. Defects 

Criteria / Extent(% of 
sub section length) 

Treatment / 
Action 

Type of 
maintenance 

3.1 
1 

M&R works for bearings Any (In case 
replacement of bearings 

is 
required, then 
specific report to be 
given to the 
Engineer) 

Check & clean & 
carry ordinary 
maintenance 

Periodic 

4 Road Furniture    

4.1 Dirty road signs / 

delineators 

Any Wash & clean Routine 

4.2 Damaged / corroded road 
signs and delineators 

Any Repair, repaint or 
replace 

Periodic 

4.3 Missing road signs Any Replace Routine 
4.4 Damaged / missing median 

kerbs, boundary pillars, 200 
m stone, km stone & 5th km 
stones 

Any Replace Periodic 

4.5 Painting & printing letters on 
road  signs,  km stones, 200 
m stone, 5th km stones 

Any Repaint & print 
to match with 
existing 

Periodic 

4.6 Safety barriers, fencing Any Repair & repaint Periodic 
4.7 Pavement markings a. Upto 30 sqm. Repair Recurring 

  b. More than 30 
sqm. 

Repair Periodic 

5 Roadside safety    

5.1 Dead animals Any Remove and burry Recurrent / 
Urgent 

5.2 Broken down / 
accidental vehicle 

Any Inform traffic 
police and remove 

Recurrent / 
Urgent 

5.3 Road blockade Any Inform traffic 
police, remove 
blockade if reqd. 
construction 
temporary 
diversion 

Recurrent / 
Urgent 

6 Carriageway & Crust    

6.1 Stripping a. <25 sqm. Local sealing Routine 
b. >25 sqm. IInd coat surface 

dressing 
Periodic 

6.2 Rutting a. depth of ruts   

  < 50 mm   

i. Crack <10 mm Seal the crack 
with slurry 

Routine 

ii. crack > 10 
mm 

Surface dressing& 
fill ruts with 
bituminous mix 

Recurrent 

b. depth of ruts 
> 50 mm 

  

i. Crack <10 mm Seal the cracks 
with slurry and fill 
ruts 

wit 

Routine 



Sl. 
No. Defects 

Criteria / Extent(% of 
sub section length) 

Treatment / 
Action 

Type of 
maintenance 

   h 
bituminous mix 

 

ii. crack > 10 
mm 

Surface 
coa 

t surface dressing 
over cracked area 
to be followed by 
overlay 

Periodic / 
Special 
attention 

6.3 Pot holes a. <20 mm Patch repair to pot 
holes 

Recurrent 

b. >20 mm Patch repair to pot 
holes & check 
dressing of crust 
for strengthening if 
reqd. 

Recurrent / 
Special 
Attention 

6.4 Bleeding a. < 25 sqm Spread and roll 
over 6 mm size 
heated aggregates 

Routine 

  b. > 25 sqm Apply surface 
dressing 

Periodic 

6.5 Cracks a. < 25 sqm Local sealing 
o 

fcracks 

Routine 

b. > 25 sqm Local sealing 
followed by 
renewal 

Periodic 

6.6 Hungry surface Any Apply slurry seal 
or fog seal 

Recurrent 

6.7 Corrugations ------ Cutting of 
high spots 

and filling oflow 
spots with 

existing surfacing 
material and seal 
the surface 

Recurrent 

6.8 Shoving ------ Remove the 
material upto firm 
base and relay 
stable mix 

Recurrent 

6.9 Shallow depressions ------ Repair the 
depression with 
pre-mixed 
material 

Recurrent 

6.1 
0 

Settlements & upheaval a. <20 sqm Remove the weak 
/ defective fill 
uptobase & redo. 

Recurrent 



Sl. 
No. Defects 

Criteria / Extent(% of 
sub section length) 

Treatment / 
Action 

Type of 
maintenance 

  b. >20 sqm i. Remove the 
weak / defective 
fill upto base & 
redo 
ii. Strengthen 
the crust by 
providing 
additionallayers 

Periodic 

6.1 
1 

Edge breaking & edgesteps a. <25 mm Cut affected 
area and patch 
repair to road 
edge; with repair 
to unpaved 
shoulders also 

Recurrent 

b. >25 mm Reconstruct 
shoulders and 

Repair to 
carriageway edge 
also 

Periodic 



 
 
 
 
 
 
 
 
 

 
(SECTION-IX) 

ADDITIONAL CONDITIONS 



ADDITIONAL CONDITIONS 

1 Before tendering, the tenderer shall inspect the site of work and shall full 
acquaint himself the above terms and conditions with regard to site, nature of 
soil, availability of material suitable location for execution of work and time 
involved in the work (over the entire duration of contract) including local 
conditions that restrictions, obstructions and other conditions, as required for 
satisfactory and timely execution of the work. His rates should take into 
consideration all such factors like supply and storage of materials, man and 
machinery, land etc. and contingencies. No claim whatsoever shall be 
entertained by the NHIDCL on this account. 

2 The contractor must study the specifications and conditions carefully before 
tendering. 

3 Before the start of the work, the contractor shall submit the program of 
execution of work, get it approved from the Engineer/ NHIDCL and strictly adhere 
the same for the timely completion of the project work. 

4 The contractor shall have to make approaches to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as 
inspection of work by the Engineer. Nothing extra shall be paid on this account. 

5 The contractor shall all times carryout work on the highway in a manner creating 
No interference in the flow of traffic as per direction of Engineer/Employer and 
ensure continuity of traffic worthy carriageway during the Contract period at all 
the time. 

6 All arrangements for traffic diversion during construction including M&R works 
for diversion road shall be considered as incidental to the work and contractor’s 
responsibility and nothing shall be payable to him in this respect. However, if any 
new diversion road is constructed by the contractor, the same shall be paid 
separately. 

7 The work shall be carried out in such a manner so as not to interfere or effect or 
disturb either works, being executed by other agencies, if any. 

8 Any damage done by the contractor to any existing work shall be made good by 
him at his own cost. 

9 The work shall be carried out in the manner complying in all respect with the 
requirement of relevant bye-laws of the local bodies under the jurisdiction of 
which the work is to be executed and nothing extra shall be paid on this account. 

10 For completing the work in time, the contractor might be required to work in 
two or more shifts including night shifts and no claim whatsoever shall be 
entertained on this account notwithstanding the facts that the contractor will 
have to pay to the labourers and other staff engaged directly or indirectly on the 
work according to the provision of the law regulation and the agreement entered 
upon and/or extra amount for any other reason. 

11 The contractor shall make his own arrangements for obtaining electric 
connection(s) as required and make necessary payment directly to the 
department concerned. The Department will however make all reasonable 
recommendations to the authority concerned in this regard. Additionally, the 
contractor shall arrange for his own diesel generators for power backup and 
ensure an adequate water supply for the execution of the work. 

12 The contractor or his authorized representative should always be available at the 



site of work to take instructions from Engineer or his authorized representative 
and ensure proper execution of work(s) or work should not be done in the 
absence of such authorized representative. 

13 The structural and other drawings for the work, shall at all times, be properly 
corrected before executing the work. 

14 The contractor shall maintain in good condition all works executed till the 
completion of the entire work allotted to the contractor. 

15 No payment will be made to the contractor for damage caused by rains, or other 
natural calamities during the execution of works and no such claims on this 
account will be entertained. 

16 Royalty at the prevalent rates and all other incidental expenditure shall have to 
be paid by the contractor on all the boulders, metal, earth, sand, bajri etc. 
collected him for the execution of the work direct to the concerned Revenue 
Authority of the state or central Govt. His rates are deemed to include all such 
expenditure and nothing extra shall be paid. 

17 The contractor shall take all necessary measures for the safety of traffic during 
construction period, erect and maintain such barricades, including signs, 
markings, flags, lights and flagman, as necessary at either end of the excavation 
embankment and at such intermediate points as directed by the Engineer for the 
proper identification of construction area. The Contractor’s rate shall include 
above items of work and nothing extra shall be paid to Contractor. He shall be 
responsible for all damages and accidents caused due to negligence on the part. 

18 The contractor shall provide suitable barricading with suitably painted single 
row of the sheets about 3’0” wide (90cms) nailed or bolted with wooden poles 
spaced 2 to 3 meter apart and each pole 1.6m to 2m long, 8 cm to 10 cm dia. 
The poles will be embedded to mobile iron pedestal rings suitably framed for 
giving stable support without hindrances to the traffic as per direction of the 
Engineer/ NHIDCL 
I. All management (including, watch and ward) of barricades shall be the full 
responsibility of the contractor. The barricade shall be removed only after 
completion of the work or part of the work. The contractor’s rates which include 
all above items of work and nothing extra shall be paid to the contractor over 
and above his quoted rates. 

19 The temporary warning lamps shall be installed at all barricades during the hours 
of darkness and kept lit at all times during these hours. 

20 The malba/garbage, removed from the site shall be disposed off by the 
contractor at any suitable place as directed by the Engineer. 

21 All work and materials brought and left upon the ground by the contractor or by 
his order for the purpose of forming part of the works are to be considered to 
be the property of the NHIDCL and the same are not to be removed or taken 
away by the contractor or any other person without special license and consent 
in writing of the Engineer/ NHIDCL but the NHIDCL is not be in any way 
responsible for any loss or damaged which may happen to or in respect of any 
such work or materials either by the same being lost or damaged by weather or 
otherwise. 

22 The Contractor will be responsible to provide deep hand pump/tube well at site 



of work to make potable and safe drinking water to labour engaged in execution 
of work. 

23 The rates for all items of work, unless clearly specified otherwise, shall include 
the cost of all labour, materials dewatering and other inputs involved in the 
execution of the items. If any reason contractor fails to quote his rate for any 
item provided in the schedule of quantities it will be assumed that contractor 
is ready to execute that item free of cost. 

24 Unless otherwise provided in the schedule of quantities the rates tendered by the 
contractor shall be all-inclusive and shall apply to all heights, depths, leads and 
lifts. 

25 The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials. 

26 The nature of work is such that contractor may have to carry out a part of work 
announced not less than Rs. 50,000/- (Fifty Thousand) or full work on short notice 
of 48 hours from Engineer in writing on site order book or through special 
messenger. Failure to comply with the instruction or delay in taking up the 
work as per schedule issued by the Engineer shall attract penalty clause as 
mentioned in the agreement. In addition a fine of Rs.1000/-per day for each day 
of default shall be recovered from contractor and decision of Engineer shall be 
final, binding and not open to arbitration. 

27 Existing drains, pipes, cables, overhead wires, sewer lines, water line and similar 
services encountered in the course of the execution of the work shall be 
protected against the damages by the contractor. The contractors shall not store 
material or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. 

28 The contractor will not have any claim in case of any delay by the Engineer in 
removal of trees or shifting, removing of telegraph, telephone or electric lines 
(overhead and underground), water and sewer lines and other structure etc. if 
any, which may come in the way of the work. However, suitable extension of 
time can be granted to cover such delay. 

29 Stipulated material shall be arranged by the contractor at site of work or all the 
items where such materials are required. 
i) Tendered rates are exclusive of all taxes and levies payment under the 

respective statutes. However, pursuant to the constitution (46
th 

amendment) Act 1982, it also further tax or levy is imposed by statute, after 
the date of receipt of tenders and the contractor there upon necessarily and 
properly pays such taxes/levies, the contractor shall be reimburse the 
amount so paid, provided such payment, if any, is not in the opinion of 
General Manager (P) / Executive Director(P) whose decision shall be final 
and binding) attributable to delay in execution of the work within the 
control of the contractor. 

ii) The contractor shall keep necessary books of account and other documents 
for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of Govt. and 
further shall furnish such other information/documents as Engineer may 
require. 

iii) The contractor shall within a period of 30 days of imposition of any further 



tax or levy in pursuant to the constitution of (46
th 

Amendment) Act 1982, 
given a written notice thereof to the Engineer that the same is given 
pursuant to this condition together with all necessary information relating 
thereto. 

30  Contractor may be required to execute this work under foul position. The 
decision of the Engineer whether the position is foul or not shall be final and the 
binding of the contractor and nothing extra for executing the work in foul position 
is payable, beyond what is provided in the schedule of quantities. 

31 The contractor or his authorized representative shall always be present at the 
site to supervise the works and ensure that all activities are being executed in 
accordance with the approved drawings and specifications. If the contractor 
deems any deviation necessary due to site conditions, such deviations must be 
brought to the attention of the Engineer/NHIDCL for approval before execution. 
Approval must be obtained in writing prior to implementing any changes. 

32 The excavation for toe protection works shall be carried out in a phased manner, 
starting from the Kohima side and completed in stretches. The boulders obtained 
during excavation shall be utilized for slope pitching works upon completion of 
the toe protection gabion works. Any excess earth shall be removed from the site 
and disposed of at the contractor's cost. 

33 Upon completion of the project, the entire stretch of the river shall be thoroughly 
cleaned by removing all unwanted materials, loose earth, construction debris, 
and any other waste materials at the cost of the contractor. No additional 
payment shall be made for this work. 

34 For the modification of the alignment of the existing gabion work as required for 
the proposed 4 lane restoration works, there may be a need to dismantle a minor 
stretch of the gabion already constructed. No additional payment shall be made 
for this work. The boulders obtained from the dismantled gabion may be reused 
for the project at free of cost. 

35 Signages – The contractor shall provide and install the required signages for 
traffic safety with night visibility, including but not limited to "Men at Work," "Go 
Slow," "Regret Inconvenience," "Speed Limit," "No Overtaking," etc., as per the 
site requirements. Additionally, retro-reflective barricading of the construction 
zone must be carried out as per site requirements. No additional payments shall 
be provided for these temporary safety measures, which are essential for the 
project site. 

36 The contractor has to remove all debris, construction leftovers, labour camps 
etc. at no additional cost and the site shall be handed over in a clean condition. 

37 The contractor shall remove all debris, construction leftovers, labor camps, and 
any other waste materials at no additional cost. The site shall be handed over in 
a clean and cleared condition upon completion of the work 

38 The contractor shall maintain a full-fledged survey team with all necessary tools, 
such as Dumpy Level, Total Station (TS), etc., available at the site as and when 
required to ensure proper alignment, level, and positioning of the proposed 
restoration works. No additional payment shall be made for this requirement. 



site of work to take instructions from Engineer or his authorized representative 
and ensure proper execution of work(s) or work should not be done in the absence 
of such authorized representative. 

39 Work programme shall be submitted within 3 days from the issuance of Work 
Order duly mentioning the requirement of manpower, machinery and material 
along with required cash flow inputs, general methods, arrangements, order and 
timing etc. for all the works and activities. 

40 Summarized cumulative items and quantities executed against each item of work 
under scope shall be submitted by Contractor on daily basis. 

41 On signing of work order by Contractor, a Measurement book will be issued by 
Engineer, which shall be filled by Contractor and verified by Authority’s 
Engineer/Authority. 

42 Quality Assurance plan shall be prepared and submitted by Contractor within 3 
days from the issuance of Work Order. 

 
43 Methodology shall be prepared and submitted by Contractor within 3 days of 

receipt of approved QAP. 

44 Contractor to ensure proper safety measures are adopted for commuters and 
manpower engaged. 

45 Contractor shall carry out tests during for execution at such time and frequency 
as specified in contract agreement for quality management DGM(P) of PMU shall 
witness all the quality control tests at its site laboratory/main 
laboratory/field/plants. These include tests for all materials, mixes, products 
etc. Authority's Engineer and Authority of PMU shall also witness all tests of 
finished products/executed items. 



 
 
 
 
 
 
 
 
 
 
 
 

(SECTION-X) 
INTEGRITY PACT 



INTEGRITY PACT FORMAT 

 
This integrity Pact is made at on this day of 2026. 

BETWEEN 
[President of India through NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT 
CORPORATION LTD., established under the Companies Act, 2013, represented by its 
Managing Director and having its principal office at 1st & 2nd Floor, Tower-A, World 
Trade Centre, Nauroji Nagar, New Delhi-110029], (hereinafter referred to as the 
“Principal/Owner” which expression shall, unless repugnant to the context or meaning 
thereof, include its administrators, successors and assigns) 

AND 
{Name and address  of the Firm/Company}, (hereinafter referred to as “The 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)” and which expression shall 
unless repugnant to be meaning or context thereof include its successors and permitted 
assigns.) 

 
Preamble 

Whereas, the Principal has floated the Tender {NIT No……….dtd…………} (hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract/s for {Name of the work} (hereinafter referred to as the 
“Contract”). And Whereas the Principal values full compliance with all relevant laws of 
the land, rules of land, regulations, economic use of resources and of fairness/ 
transparency in its relations with its Bidder(s) and/ or 
Contractor(s)/Concessionaire(s)/Consultant(s). 

 
And whereas to meet the purpose aforesaid, both the parties have agreed to enter into 
this Integrity Pact (hereafter referred to as “Integrity Pact” or “Pact”) the terms and 
conditions of which shall also be read as integral part and parcel of the Tender 
documents and contract between the parties. Now, therefore, in consideration of 
mutual covenants contained in this pact, the parties hereby agree as follows and this 
pact witnesses as under: 

 
Article-1: Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 
(a) No employee of the Principal, personally or through family members, will 
in connection with the Tender for, or the execution of a Contract, demand, take a 
promise for or accept, for self, or third person, any material of immaterial benefit 
which the person is not legally entitled to. 
(b) The Principal will, during the Tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) 



confidential/ additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

(c) The Principal will exclude all known prejudiced persons from the process, whose 
conduct in the past has been of biased nature. 

(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/PC Act or any other Statutory Acts or if there 
be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions as per its internal 
laid down Rules/Regulations. 

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s). 
The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take 
all measures necessary to prevent corruption. He commits himself to observe the 
following 
principles during his participation in the tender process and during the contract 
execution. 

(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or 
through any other person or firm, offer, promise or give to any of the Principal’s 
employees involved in the tender process or the execution of the contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other 
Bidders into any undisclosed agreement or understanding, whether formal or informal. 
This applies in particular to prices, specifications, certifications, subsidiary contract, 
submission or non-submission or bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any 
offence under the relevant IPC/PC Act and other Statutory Acts; further the 
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for 
purposes of completion or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall 
disclose the name and address of the Agents/ Representatives in India, if any. Similarly, 
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality 
shall furnish the name and address of the foreign principle, if any. 

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting 
his bid, disclose any and all payments he has made, is committed to or intends to make 
to agents, brokers or any other intermediaries in connection with the award of the 
contract.He shall also disclose the details of services agreed upon for such payments. 

(f) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third 
persons to commit offences outlined above or be an accessory to such offences. 



(g) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any 
outsideinfluence through any Govt. bodies/quarters directly or indirectly on the bidding 
process in furtherance of his bid. 

 
Article - 3 Disqualification from tender process and exclusion from future contracts. 
(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or 

during execution has committed a transgression through a violation of any provision of 
Article- 2, above or in any other form such as to put his reliability or credibility in 
question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) from the tender process. 

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) has committed a 
transgression through a violation of Article-2 such as to put his reliability or credibility 
into question, the Principal shall be entitled to exclude including blacklist and put on 
holiday the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) for any future 
tenders/ contract award process. The imposition and duration of the exclusion will be 
determined by the severity of the transgression. The severity will be determined by the 
Principal taking into consideration the full facts and circumstances of each case 
particularly taking into account the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will be 
imposed for a maximum of 3 years. 

(3) A transgression is considered to have occurred if the Principal after due consideration 
ofthe available evidence concludes that “On the basis of facts available there are no 
material doubts”. 

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent 
and without any influence agrees and undertakes to respect and uphold the Principal’s 
absolute rights to resort to and impose such exclusion and further accepts and 
undertakes not to challenge or question such exclusion on any ground, including the 
lack of any hearing before the decision to resort to such exclusion is taken. This 
undertaking is given freely and after obtaining independent legal advice. 

(5) The decision of the principal to the effect that a breach of the provisions of this 
Integrity Pact has been committed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s)shall be final and binding on the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s), however, the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of this 
Pact. 

(6) On occurrence of any sanctions/ disqualification etc. arising out from violation of 
integrity pact, the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) shall not 
been titled for any compensation on this account. 

(7) Subject to full satisfaction of the principal, the exclusion of the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s) could be revoked by the principal if the 
Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)can prove that he has 
restored/ recouped the damage caused by him and has installed a suitable corruption 
prevention system in his organization. 



Article – 4: Compensation for Damages. 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money 
Deposit/ Bid Security or demand and recover the damages equivalent to Earnest Money 
Deposit/ Bid Security apart from any other legal right that may have accrued to the 
Principal. 

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant 
provisions of the contract related to Termination of Contract due to Contractor/ 
Concessionaire/Consultant’s Default. In such case, the Principal shall be entitled to 
forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant 
and/ or demand and recover liquidated and all damages as per the provisions of the 
contract/concession agreement against Termination. 

Article – 5: Previous Transgressions 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years 
immediately before signing of this Integrity Pact with any other Company in any country 
conforming to the anti-corruption/ Transparency International (TI) approach or with 
any other Public Sector Enterprise/ Undertaking in India or any Government Department 
in India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the tender process or action for his exclusion can be taken as mentioned under Article- 
3 above for transgressions of Article-2 and shall be liable for compensation for damages 
as per Article-4 above. 

Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ 
Subcontractors. 

(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand 
from all sub-contractors a commitment in conformity with this Integrity Pact, and to 
submit it to the Principal before contract signing. 

(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors. 

(3) The Principal will disqualify from the tender process all Bidders who do not sign this 
Pact or violate its provisions. 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s)/ Sub-contractor(s). 
If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ 
Consultant or subcontractor, or of an employee or a representative or an associate of 
a Bidder/ Contractor/ Concessionaire/ Consultant or Subcontractor, which constitutes 
corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the same to the Chief Vigilance Officer. 

 
Article- 8: Independent External Monitor (IEM) 

(1) The Principal has appointed an Independent External Monitor (herein after referred to 
as “Monitor”) for this Pact. The task of the Monitor is to review independently 
and 



objectively, whether and to what extent the parties comply with the obligations under 
this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the Director General 
(Road Development) & Special Secretary. 

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor 
has the right to access without restriction to all project documentation of the Principal 
including that provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s). The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor is under contractual obligation to treat the information 
and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties offer 
to the Monitor the option to participate in such meetings. 

(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 
so inform the Management of the Principal and request the Management to discontinue 
or take corrective action, or to take other relevant action. The monitor can in this 
regard submit non-binding recommendations. Beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or 
tolerate action. 

(6) The Monitor will submit a written report to the Director General (Road Development) 
& Special Secretary within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 

(7) If the Monitor has reported to the Director General (Road Development) & Special 
Secretary, a substantiated suspicion of an offence under relevant IPC/PC Act, and the 
Director General (Road Development) & Special Secretary has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner. 

(8) The word 'Monitor' would include both singular and plural. 

 
Article – 9 Pact Duration 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects 
funded by Principal and consultancy services). It expires for the Contractor/ Consultant 
12 months after his Defect Liability Period is over or 12 months after his last payment 
under the contract whichever is later and for all other unsuccessful Bidders 6 months 
after this Contract has been awarded. (In case of BOT Projects) It expires for the 
concessionaire 24 months after his concession period is over and for all other 
unsuccessful Bidders 6 months after this Contract has been awarded. 
If any claim is made/ lodged during his time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is discharged/ 



determined by Director General (Road Development) & Special Secretary. 

Article - 10 Other Provisions. 
(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 
(2) Changes and supplements as well as termination notices need to be made in writing. 
(3) If the Bidder/Contractor/Concessionaire/Consultant is in a partnership or a consortium 

Joint Venture partner, this pact must be signed by all partners or consortium members. 
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

(5) Any disputes/ differences arising between the parties with regard to term of this pact, 
any action taken by the Principal in accordance with this Pact or interpretation thereof 
shall not be subject to any Arbitration. 

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provision of the extent law in force 
relating to any civil or criminal proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date 
first done mentioned in the presence of following witness: 

 
 

 
(For & On behalf of the Principal) (For & On behalf of the Bidder/ Contractor/ 

Concessionaire/ Consultant) 

 
(Office Seal) 

 
Place Date  

 
 

Witness 1: (Name & Address): 

Witness 2: (Name & Address): 
 

 
{COUNTERSIGNED and accepted by: JV Partner} 


