REQUEST FOR PROPOSAL

For
Short Term Maintenance of NH-137G

NAME OF WORK:
Short term maintenance Contract at selected locations
between Km 0.00 to km 65.00 of Pailapool — Hangrum in
the State of Assam during the year 2025-2026

AS/SIL/STMC/NH137GPaiHan/25-26

National Highways Infrastructure Development
CorporationLimited

RFP amounting Rs. 25,78,73,428.00/- (Incl. of GST & Cess)
(Rupees Twenty-Five Crore Seventy-Three Lakhs Seventy-Three
Thousand Four Hundred and Twenty-Eight Only)

REGIONAL OFFICE - GUWAHATI
National Highways & Infrastructure Development Corporation
Ltd.(A Government of India Undertaking)

February - 2026

CONTENTS
Page 1 0of 96




Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Section 7

Section 8

Section 9

Description

Notice Inviting Tender

Instructions to Bidders (ITB) and Appendix to ITB

Qualification Information

Forms of Bank Guarantees, Letter of Acceptance (LoA) and Agreement
General Conditions of Contract (GCC) and Contract Data

Addendum to General Conditions of Contract

Road Maintenance Standards and Specifications for Road
Maintenance Works, Part-I1 and Part II & Scope of Work

Implementation Manual & Maintenance Intervention Level

Financial Bid Form and Bill of Quantities

Page 2 0of 96




SECTION - 1 NOTICE INVITING TENDER
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SECTION -1

NOTICE INVITING TENDER
AS/SIL/STMC/NH137GPaiHan/25-26 Dated: 17.02.2026
1. The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”)

is engaged in the development of National Highways and as part of this endeavor, “the Authority”has
decided to undertake the invites Single Percentage Rate Bids through e-tendering from experienced
firms/organizations for maintenance works and activities for the following sections of the National

Highway roads:
Estimated Bid Contract
Length(km
:;- Secton gth(km) | ¢ ost Security Duration

(Rs. Lakh) | (Rs. Lakh) (months)

Short term maintenance under Original
Repair (Contract Maintenance) works at

. 2578.73
selected locations between Km 0.00 to km 12
L 65.00 of Pailapool - Hangrum in the State 65.00 (InCIé:fSS)ST& 5157 (Twelve)

of Assam during the year 2025-2026

The estimated cost is inclusive of GST.
An amount of Rs. 11,800/- (non-refundable) is to be deposited
through NEFT/RTGS into RO-Guwahati Establishment Bank
Account, details mentioned below:

Name of Beneficiary RO NHIDCL
Beneficiary Bank Account No. | 73651010001601
Beneficiary Bank Branch

Cost of Bid Documents:

(IFSC Code) CNBR0007374
Beneficiary Bank Branch Canara Bank, Specialized Govt.
Name Business Branch, Guwahati

2. The preliminary requirements (detailed requirements are given in the Bid Documents)

of bidding firm / contractor for above work are mentioned as under: -

Average Annual Turn-over during last 3

years Work of similar nature during last 5 years

Single work of Rs. 1289.365 Lac
Minimum Average Annual Turnover (minimum 50% of estimated cost of work) or

Rs. 2578.73 Lakh (estimated cost of work) Two similar works each of Rs. 902.56 Lac
(minimum 35% of estimated cost of work) or
Three similar works each of Rs. 644.68 Lac

(minimum 25% of estimated cost of work)

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing
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within Right of Way (ROW) on the above-mentioned section including maintenance of carriageway,
shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation etc., and carrying out
other works as specified in the bid documents.

4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their
firm with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password
which has to be obtained free of cost. Following may kindly be noted:

(a)  Registration with e-procurement portal should be valid at least up to the date of
submission of BID.
(b)  BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular basis and apply to
the tenders via the portal.

5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP
website (https://eprocure.gov.in/eprocure/app) and BIMS portal (bims.gov.in) from 17-02-2026
(18:00 Hrs.) to 24-02-2026 (17:00 Hrs.). The amendments/ clarification to the Bid Document, if any,
will be hosted on the above website.

6. The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e.
Rs.11,800/- by RTGS/NEFT as mentioned above in favour of NHIDCL payable at Guwahati (Non-
Refundable). Failure to submit either of the above will result in rejection of bids.

7. The Bid should be submitted online in the prescribed form at given on the website. No other mode
of submission is acceptable.

8. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In
case authorized signatory holding Power of Attorney and Digital Signatory are not the same,
the bid shall be considered non-responsive.

9. The last date for online submission of the Bid is 24.02.2026 (17:00 Hrs.). (as mentioned on the
e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP e-
procurement portal within the above deadline.

The bids would be opened 25.02.2026 (at 17:00 Hrs.) online at office of the National Highways &
Infrastructure Development Corporation Limited., Regional Office, 2nd Floor, Agnishanti Business Park,
Opp. AGP Office, GNB Road, Ambari, Guwahati-781001 on the date and time as mentioned above.
However, such representatives shall be allowed to attend the opening of the bids only if they produce
letter of authority on the letterhead of the bidder, at the time of opening of bids as mentioned above.

10. The amount of Bid Security/Earnest Money is ¥51.57 Lakh. to be submitted in the form of e-
Bank Guarantee/NEFT/RTGS only (any other form will not be acceptable) of any scheduled
commercial bank approved by RBI having a net worth of not less than Rs.500 crore as per the latest
annual report of the bank and must be in the name of the Employer. In case of foreign bank (issued by a
branch in India) the net worth in respect of the Indian operations shall only be taken into account. It
shall be valid for 45 days beyond the validity of the bid. Any bid having bid security for lesser value and
shorter validity period shall be treated as non-responsive. Any Bid not accompanied by Bid Security
shall also be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 of Section-
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2).
11. The period of validity of bid is 120 days from the deadline of submission of bid.

12. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

S. No Description Period

1. Date of issue of NIT 17.02.2026

2. Date of issue of Sale of Tender Documents 17.02.2026

3. (I;):l‘:ﬁec;f close of sale of Tender Documents (through 24.02.2026(upto 17:00 Hrs)

4. Last Date of receipt of pre-bid queries 19.02.2026(till 1100 hours)

5. Date of Pre-Bid meeting 20.02.2026(at 1600 Hrs)

6. Date of uploading of reply to the pre-bid queries 21.02.2026

7. Date of submission of Tender/Bid (online& hard copy) 24.02.2026(upto 17:00 Hrs)

8. Opening of Technical BIDs at venue 25.02.2026(upto 17:00 Hrs)

9. Date_ of Uploading of list of Technically Qualified To be intimated later
Applicants

10. Date. of Opening of Financial Bids of Qualified To be intimated later
Applicants

1. Date of issue of letter of award (LOA) To be intimated later

12. Validity of Bid 120 Days

13. Return of signed duplicate copy of LOA To be intimated later
Submission of Performance Security (PS) and - :

14. Additional Performance Security (APS), if any Within 07 days of receipt of LOA.

15. Signing of Agreement Within 10 days of receipt of LOA.

13. For any clarification, the office of the undersigned may be contacted.Officer In-charge

General Manager (Projects)

National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001

Email: edpnhidclghyl@gmail.com

E-MAIL ADDRESS: edpnhidclghyl @gmail.com or edpghy@nhidcl.com
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SECTION - 2

INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES
Clause | A. General Clause | D. Submission of Bids
1. Scope of Bid 20. | Deadline for Submission of Bids
21. | Late Submission of Documents in
Physical Form
Source of Funds 22. | Modification and Withdrawal of Bids
Eligible Bidders E. Bid Opening, Clarification of Bids
and Evaluation
4. Qualification of the Bidder 23. | Bid Opening, Clarification of Bids
And Evaluation
One Bid per Bidder 24. | Process to be Confidential
Cost of Bidding 25. | Contacting the Employer
7. Site Visit 26. | Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. |Correction of Errors
8. Content of Bidding Documents 28. |Evaluation and Comparison of
Financial Bids
9. Clarifications on Bidding Documents F. Award of Contract
10. | Amendment of Bidding Documents 29. | Award Criteria
C. Preparation of Bids 30. | Employer’s Right to Accept any Bid
and to Reject any or all Bids
11. | Language of Bid 31. | Notification of Award and Signing of
Agreement
12. | Documents Comprising the Bid 32. | Performance Security
13. | Bid Prices 33. | Advances
14. | Currencies of Bid and Payment G. Corrupt or Fraudulent Practices
15. | Bid Validity 34. | Corrupt or Fraudulent Practices
16. | Earnest Money/ Bid Security/ H. Labour Laws and Fundamental
Forfeiture/ Debarment Breach
17. | Alternative Proposals by Bidders 35. | Labour Laws and Regulations
18. | Format and Signing of Bid 36. |Fundamental Breach and other
Obligations
19. | Marking of Bids Appendix to ITB
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1.1

1.2

1.3

2.1

3.1

3.2

4.1

A. GENERAL

1. Scope of Bid

The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids through the
process of e-tendering for works as described in these documents and referred to as “the Works”.
The name and identification number of the Works is as defined in the Appendix to ITB.

The successful Bidder will be expected to complete the Works by the intended Completion Date
specified in the Contract Data.

Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

The expenditure under this contract will be met by NHIDCL.

3. Eligible Bidders

This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in
Clause 4 of ITB.

Any entity which has been black listed or barred by the Central or any State Government or
any public sector undertaking, autonomous body or any authority under the Central or
State Government, from participating in any project, and the bar subsists as on the date of
Application shall not be eligible to submit the bid.

4. Qualification of the Bidder

All bidders shall furnish the following information and documents with their Bids in Section-3,
Qualification Information, unless otherwise stated in the Appendix to ITB.

Scanned copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; scanned copy of written power of attorney of the signatory of the
Bid to commit the Bidder; and original copy of Written Power of Attorney to be submitted in the
envelope of physical form (refer Clause12.20f ITB).

Scanned copy of total monetary value of civil engineering construction and maintenance works
performed for each of the last three years.

Scanned copy of experience certificate in works of a similar nature and size for each of the last five
years with certificates from the concerned officer of the rank of Executive Engineer or equivalent
or higher.

Scanned copy of evidence of availability (either owned or leased or rented) of items of construction
and maintenance equipment named in Clause 4.3B (b) (i).

Scanned copy of details of the technical personnel proposed to be employed for the Contract having
the qualifications defined in Clause 4.3B (b)(ii).
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f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered
Accountant as a proof of turnover for the last three years.

g) Scanned copy of information regarding any litigation or arbitration during the last five years in
which the Bidder is involved, the parties concerned, the disputed amount, and the present status.

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed
by the Employer for preparation of bid documents or to supervise the contract.

i) A Bidder is required to submit, along with its technical BID, a self- certification that the item
offered meets the local content requirement for ‘Class - I local Supplier’ / ‘Class - II local
Supplier’, as the case may be. The self-certification shall also have details of the location(s) at
which the local value addition is made. In case, bidder has not submitted the aforesaid certification
the bidder will be treated as ‘Non- Local Supplier’.

In the above pretext, the Class - I Local Supplier, Class - Il Local Supplier and the Non-
Local Supplier are defined as under:

(i) ‘Class - I local Supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content as prescribed for
‘Class - I local Supplier’ under this Bid Document. The ‘local content’ requirement to
categorize a supplier as ‘Class - I local Supplier’ is minimum 50%.

(ii) ‘Class - II local Supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class - II local Supplier’ under this Bid Document. The ‘local content’
requirement to categorize a supplier as ‘Class - II local Supplier’ is minimum 20%.

(iii) ‘Non - local Supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, has local content less than that prescribed for ‘Class
- [T local supplier’ under this Bid Document.

(iv) ‘Local content’ means the amount of value added in India which shall be the total
value of item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the total
value, in percent

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class - I local supplier’
/ ‘Class - II local supplier’ shall provide a certificate from the statutory auditor or cost
auditor of the company (in case of companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of suppliers other than companies) giving
the percentage of local content.

i) A certificate on the letterhead of the Bidder shall be required to be submitted by the bidders
certifying the following:

“I have read the clause regarding restrictions on procurement from a bidder of a country

which shares a land border with India and on sub-contracting to contractors from such

countries; I certify that this bidder is not from a country or, if from such a country, has

been registered with the Competent Authority as defined in Public Procurement Order

no. F.no.6/18/2019- PPD dated 23rd July 2020. [ hereby certify that this bidder fulfils all
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requirements in this regard and is eligible to be considered.”

It may be noted that in case the above certification is found to be false, this would be a
ground for immediate rejection of Bid/termination and further legal action in accordance
with law.

For determining the eligibility of Bidder from a country which shares a land border with
India the following shall apply:

(i) Any Bidder from a country which shares a land border with India will be eligible to
bid, only if the Bidder is registered with the Competent Authority, specified in
Annexure-lof Order (Public Procurement No. 1) issued by Ministry of Finance,
Department of Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD,
dated 23rd July 2020, which shall form an integral part of Agreement (Copy enclosed).

(ii) “Bidder from a country which shares a land border with India” means:
a) An entity incorporated, established or registered in such a country, or

b) A subsidiary of an entity incorporated, established or registered in such a country;
or

c) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or
e) An Indian (or other) agent of such an entity; or
f) A natural person who is a citizen of such a country; or

g) A Consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

(iii). Beneficial owner for the purpose of (ii) above means:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling ownership interest or who exercises control through
other means.

Explanation:

a) “Controlling ownership interest” means ownership of or entitlement to more than
twenty-five per cent of shares or capital or profits of the company.

b) “Control” shall include the right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding or
management rights or shareholding agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or one or more juridical person: has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. Incase ofan unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through one or more
juridical person, has ownership of or entitlement to more than fifteen percent of the
property or capital or profits of such association or body of individual;
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4.2

43 A

b)

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing official;

5. Incase of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

(iv). An Agent is a person employed to do any act for another, or to represent another
in dealings with third person.

(v) The Selected Bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority. The definition of “contractor from a country
which shares a land border with India” shall be as in Clause 2.2.1(d)(ii) above.

Certificate regarding Compliance:

A certificate on the letterhead of the Bidder shall be required to be submitted by the
bidders certifying the following:

“I have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India and on sub-contracting to contractors
from such countries; I certify that this bidder is not from a country or, if from such a
country, has been registered with the Competent Authority as defined in Public
Procurement Order no. F.no.6/18/2019- PPD dated 23rd July 2020. I hereby certify
that this bidder fulfils all requirements in this regard and is eligible to be considered.”

It may be noted that in case the above certification is found to be false, this would be a
ground for immediate rejection of Bid/termination and further legal action in
accordance with law.

Validity of Registration:

In respect of Bid Document, registration should be valid at the time of submission of
bids and at the time of acceptance of bids. If the Bidder was validly registered at the
time of acceptance, registration shall not be a relevant consideration during contract
execution.

Bids from joint ventures/consortiums are not allowed.
To qualify for award of the contract, each bidder in its name should have the following: -
Achieved a minimum average annual financial turnover (in all classes of civil engineering

construction and maintenance works only) equal to the amount indicated in NIT during

last three years ending 31st March of the previous financial year, i.e., 2025-2026, duly certified
by CharteredAccountant.

satisfactorily completed (not less than 90% of contract value), as a prime contractor
or as a partner of |V for similar works during last five years ending last day of month
previous to the one in which bids are invited, either of the following:

i. three similar completed works costing not less than amount equal to Rs.644.68 Lac
each.

ii. two similar completed works costing not less than amount equal to
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Rs.902.56 Lac each.

iii. one similar completed work costing not less than amount equal to
Rs.1289.36 Lac.
iv.  The similar work constitutes construction/maintenance of highway.

The following escalation factors shall be used to bring the value of such completed works to the Level of
current financial year:

4.3

4.4

4.5

Year Before Multiplying Factor
2024-25 i 1.10
2023-24 o assnns 1.21
202223 e 1.33
A 1.46
2020721 ettt s e aeaens 1.61

(a) Each bidder must upload the scanned copies of following documents along with the

submission of online bid:

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the Information
furnished with the bid documents is correct in all respects; and

ii) Such other certificates as defined in Section-3.

Failure to submit the certificates/ documents as specified above shall make the bid non responsive.

(b) Each bidder must demonstrate for this work:

i) Evidence of availability (either owned or leased or rented) of the key equipment for this
work as stated in the Appendix to ITB.

ii)  Availability of personnel with qualification and experience as stated in the Appendix to
ITB.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:

Available Bid capacity = (A*N*2.5-B)
Where,

A = Maximum value of civil engineering works executed in any one year during the last three
years (escalation factor as specified in this section shall be used to bring the maximum value of
civil engineering works to the level of current financial year i.e., 2025-26) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.
B = Value (escalation factor as specified in this section shall be used to bring the value to the level

of current financial year i.e.,, 2025-26) of existing commitments and on-going works to be
completed during the next 1 year (period of completion of the works for which bid is invited)

Even though the bidders meet the above qualifying criteria, they are subject to be Disqualified if
they have:

i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof; and/or
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ii)  Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc. or
debarring from work etc.

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than One Bid
will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize
himself with the Site of Works and its surroundings including source of earth, water, road aggregates,
availability of labour etc. and obtain all information that may be necessary for preparing the Bid and entering
into a contract for undertaking the maintenance Works. The costs of visiting the site shall be at the Bidder’s own
expense. For this purpose, he may contact the person whose contact details are given in the Appendix to ITB.
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued
in accordance with Clause10:

Section1: Notice Inviting Tender

Section2: Instructions to Bidders (ITB) and Appendix to ITB

Section3: Qualification Information

Section4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement

Section5: General Conditions of Contract and Contract Data

Sectioné6: Addendum to General Conditions of Contract

Section7: Road Maintenance Standards and Specifications for Road Maintenance Work, Part-I

and Part-II

Section8: Drawings and Schedule of Drawings

Section9: Financial Bid form and Bill of Quantities
8.2 The bidder is expected to examine carefully all instructions, conditions of contract, contract data,

forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in the Bid Documents.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to
Clause 26 here of, Bids, which are not substantially responsive to the requirements of the Bid Documents,
shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the Employer
in writing or through e-tender portal at the Employer’s address indicated in the notice inviting Tender. The
Employer will respond to any such request for clarification received till the date as per NIT. Copies of the
Employer’s response will be hosted on website including a description of the queries but without identifying
its source.

9.2 Pre-Bid Meeting

9.21 The Bidder’s authorized representative is invited to attend a pre-bid meeting, if it is indicated in the
Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing so as to reach theEmployer
not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be posted without delay on website. Any modifications
of the bid documents listed in Clause8.1, which may become necessary as a resultof the pre-bid
meeting or which are required in the opinion of the Employer shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not through the minutes
of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
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10.1

10.2

10.3

11.
11.1

12.
12.1

12.2

12.3

10. Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding Documents by
issuing addenda.

Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on e-
tendering portal. Bidders are advised to keep themselves updated of all the addenda issued on e-
tendering portal by daily checking the e-tendering portal and the Employer does not assume any
responsibility in case the bidder fails to do so and does not take any action, if required, with
respect to any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in preparing their
bids, the Employer shall extend, as necessary, the deadline for submission of bids, inaccordance
with Clause20.3.

C. PREPARATION OF BIDS
Language of Bid
All documents relating to the Bid shall be in English.

Documents Comprising the Bid

The e-bid submitted by the bidder shall be in two separate parts namely Part-I and Part-II. Part-I
shall be named Technical Bid and shall comprise of information submitted in Section-3. Part-II
shall be named Financial Bid and shall comprise of Bill of Quantities-Bill no. 1 to 2.

Documents to be submitted in physical form must be delivered by bid due date as per NIT.
Though, the scanned copies of following documents is required to be uploaded during submission
of e-bid on the e-tendering portal, as per Clause 12.1 above, however, following original
documents in physical form shall be submitted in a sealed envelope on or by bid due date as
per NIT or before the time of submission as specified in NIT at the address indicated in Clause
20, duly super scribed “Name of Work, Bid Due Date and time”. Name and address of the bidder
should also be indicated on the envelope.

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security
ii)  Bid Document Fee
iii) Deleted

iv)  Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the Bid.

v)  Affidavit duly notarized (as per the format provided in Section-3)

The following documents, which are not submitted with the bid, will be deemed to be

part of the bid.

i)  Notice Inviting Tender

ii)  Instructions to the Bidders and Appendix to ITB
iii) General Conditions of Contract and Contract Data
iv) Addendum to General Conditions of Contract

v)  Road Maintenance Standards and Specifications for Road Maintenance Works,
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Part-I and Part-II

vi) Drawings and Schedule of Drawings

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the Bill
of Quantities- Bill no. 1to 3 submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the BoQ/ scheduled rates
on appropriate form at enclosed as part of tender document on e-tender portal
https://eprocure.gov.in/eprocure/app

13.3 All duties, taxes, including GST, royalties and other levies payable by the Contractor under
the Contract, or for any other cause, shall be included in the rates, prices, and total bid price submitted
by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract And
shall not be subject to adjustment.

14. Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period of 120days after the deadline date for bid submission
specified in Clause20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the Bidders may extend the period of validity for a specified additional period. The request
and the Bidders’ responses shall be made in writing. A Bidder may refuse the requestwithout
forfeiting his bid security. A Bidder agreeing to the request will not be required or permittedto modify
his bid, but will be required to extend the validity of his bid security for a period of the extension, and
in compliance with Clause16 in all respects.

16. Earnest Money/Bid Security /Forfeiture/Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount
as specified in the NIT. e-Bank Guarantee /RTGS/NEFT only must be in favour of NHIDCL payable
at Guwahati.

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of e-Bank
Guarantee/ RTGS/NEFT only (any other form will not be acceptable) of any scheduled commercial
bank approved by RBI having a net worth of not less than Rs. 500 crore asper the latest annual report
of the bank and must be in the name of the Employer. In case of foreign bank (issued by a branch in
India) the net worth in respect of the Indian operations shall only be taken into account. It shall be
valid for 45 days beyond the validity of the bid. Any bid having bid security for lesser value and shorter
validity period shall be treated as non-responsive. Any Bid not accompanied by Bid Security shall also
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be treated as NON-RESPONSIVE.

16.2.1 For E-BGs, Entity ID of NHIDCL is NCTGC2506P, which is to be quoted for getting
EBG. The E-BGs shall be as per the format specified in Appendix N of this RFP document and shall be

valid for 45 days beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given below

Sl

No.
1 Name of Beneficiary RO NHIDCL Projects

2 Beneficiary Bank Account No. | 73653210000013

3 Beneficiary Bank Branch CNRB0007374

4 Beneficiary Bank Branch Name | Canara Bank, Specialized Government Business Branch

5

6

Particulars Details

Kay M Plaza, 1st Floor, Near KAR Bhawan, GS Road, Ganeshguri, Guwahati,
Assam - 781006
Beneficiary UIN NCTGC2506P

Beneficiary Bank Address

No BG shall be accepted in the physical form. For Further details, the bidders may visit
the website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders
may refer to the Office Order of NHIDCL displayed on the  website
https://www.nhidcl.com/sites/default/files/2024-11/notice-for-e-pbg-tender-fee-and-emd.pdf for
ready reference. The Bid submitted without Bid Security will be summarily rejected.

A. e-Bank Guarantee/RTGS/ NEFT receipts, in the name of the Employer, from following
banks would be accepted: -

i. State Bank of India or its subsidiaries,
ii. Any Indian Nationalized Bank
iii. IDBI / ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI
or its subsidiaries or any Indian Nationalized Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500
Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a
branch in India), the net worth in respect of the Indian operations shall only be taken into
account.

B. The acceptance of the guarantees shall also be subject to the following conditions: -

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI
(presently 9, with effect from 31st March, 2003,).

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3. Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the
Employer as non-responsive.

16.4 Bid securities of the unsuccessful bidders should be returned to them at the earliest after
expiry of the final bid validity and latest on or before the 30th day after the award of the contract.

16.5. The Earnest Money of the successful Bidder will be discharged when the Bidder has
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signed the Agreement and furnished the required Performance Security.
16.6 The Bid Security/Earnest Money will be forfeited:

(a) Ifthe Bidder withdraws the Bid after its submission during the period of Bid validity;
(b) Ifa Bidder withdraws its BID during the period of Bid validity as specified in this RFP
and as extended by mutual consent of the respective Bidder(s) and the Employer;

(c) Inthe case of Successful Bidder, if the Bidder fails within the specified time limit to -
(i)  signthe Agreement; and/or;

(ii)  furnish the required Performance Security;

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from
participation
in the works of Ministry of Road Transport & Highways for a period as decided by MoRT&H.

17. Alternative Proposals by Bidders

171 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the process of
evaluation and such a bid will be declared non-responsive.

18. Format and Signing of Bid
18.1 The Bidder shall submit-bid comprising the documents as described in Clause12 of the
ITB.
18.2 The documents to be submitted in the physical form along with the financial instrument

for fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder. All the pages of the documents as mentioned
here shall be signed by the person/ persons signing the Bid. Documents as mentioned
here shall contain no over writing, alterations or additions, except those to comply with
instructions, issued by the Employer or as necessary to correct errors made by the Bidder,
in which case such corrections shall be made by scoring out the cancelled portion, writing
the correction and signing and dating it along with the stamp by the person or persons

signing the Bid.
D. SUBMISSION OF BIDS
19. Marking of Bids
19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be

submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top
left corner.

20. Dead line for Submission of Bids
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20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or
before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is
further required to submit Documents in Physical Form on or before the time of
submission as specified in NIT, at the following address:

(i Attn.of Executive Director (Projects)

National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001

Email:- edpnhidclghyl @gmail.com

In the event of the specified date for the submission of Documents in Physical Form being declared a
holiday for the Employer, the same will be received up to the specified time on the next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through
the Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders shall
ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”. The
Employer shall not be responsible if bidder is not able to submit the bid on account off failure in
network / internet connection or any other reason whatsoever.

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders
previously subject to the original deadline will then be subject to the new deadline.

21. Late Submission of Documents in Physical Form:

211 Any document in physical form if received by the Employer after the deadline prescribed
in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such Bidder
shall not be considered.

22, Modification and Withdrawal of Bids

221 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before
the Bid Due Date and time as prescribed in Clause20.

22.2 No bid may be modified after the deadline for online submission of bids.

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 or as extended pursuant to
Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16.

224 Bidders may modify the prices of their bids before deadline of online submission of bid.

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering
portal System. Time being displayed on e-Tendering Portal shall be final and binding on bidders and
bids have to be submitted by bidders considering this time only and not the time as per their
location/country.
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E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION

23. Bid Opening, Clarification of Bids and Evaluation

23.1 Bid opening shall be carried out in two stages. Firstly, Part-1 “Technical Bid’ of all the
Bidders received (except those received late) shall be opened on the date and time mentioned in
Notice Inviting Tender (NIT). Part-II' Financial Bid’ of those bidders whose technical bid has been
determined to be substantially responsive shall be opened on a subsequent date through online
process of e-tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received late), in
the presence of the Bidders/ Bidders’ representatives who choose to attend at the time, date and
pLace specified in the NIT. In the event of the specified date for the submission of bids being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location on
the next working day.

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will announce
the Bidders’ names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with this Clause23.

23.4 The bids accompanied with valid bid security & bid document fee will be taken up for
evaluation with respect to the Qualification In formation and other information furnished in Part I
of the bid pursuant to Clause12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination, evaluation of
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, however,
no additional documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders about the result of technical evaluation by
uploading on the web portal for objections, if any, from the bidders. The Employer shall finalize the
evaluation of technical bids after due consideration of objections received and intimate the bidders,
whose Technical Bids are found responsive, of the date, time andplace of opening of the Financial
Bids. The Bidders so informed, or their representative, may attend the event of opening of Financial
Bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were
found responsive in accordance with Clause 23.5 will be announced. The financial bids of only these
bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of each bid,
pursuant to Clause22 and such other details as the Employer may consider appropriatewill be
announced by the Employer at the time of bid opening.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
24. Process to be Confidential
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24.1 Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or any other
person not officially concerned with such process until the award to the successful Bidder has been
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award
decisions may result in the rejection of his Bid

25. Contacting the Employer

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, Bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each
Bid

(a) Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents in
physical form and the documents uploaded by the bidder are in order; and (c) is substantially
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the

“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc.

27. Correction of Errors

27.1 Financial Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and words, the rates in
Words will govern; and

27.2 The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be binding
upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be rejectedand the
Bid Security shall be forfeited in accordance with Clause 16.6 (b).

28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

28.2 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s estimate
of the cost of work to be performed under the contract, the Employer may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate

the internal consistency of those prices with the construction methods and schedule proposed. If, after
evaluation of the price analyses, the Employer determines that the bidder has substantially failed to
demonstrate its capability to deliver the contract at the offered price, the Employer may reject the
Bid/Proposal.
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F. AWARD OF CONTRACT

29, Award Criteria

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive according to the bidding documents and who has offered
the lowest evaluated Bid price.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Not with standing Clause 29, the Employer reserves the right to accept or reject any Bid, and
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without
there by incurring any liability to the affected Bidder or bidders or any obligation to inform the affected
Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This letter
(hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state
the sum that the Employer will pay to the Contractor in consideration of the execution, completion and
maintenance of the Works, and of routine maintenance of roads by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract Price”).

31.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 32.

31.3 The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance security is
furnished.

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1 Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder of
receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an
irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 in
Form of e-Bank Guarantee only for Performance Security for an amount equal to 3%
(Three percent) of the Bid Price. For unbalanced bids, an additional performance
security shall be provided to the employer for an amount calculated as per stipulation set
forth in CL. 45 OF GCC.

A. e-Bank Guarantee, in the name of the Employer, from following banks would beaccepted: -
i)  State Bank of India or its subsidiaries,

ii) Any Indian Nationalized Bank
iii) IDBI/ICICI Bank
iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from
SBI or its subsidiaries or any Indian Nationalized Bank.
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v)  Any Scheduled Commercial Bank approved by RBI having a net worth of not less
than Rs.500 crore as per the latest Annual Report of the Bank. In the case of a Foreign
Bank (issued by a branch in India), the net worth in respect of the Indian operations
shall only be taken into account.

B. The acceptance of the shall also be subject to the conditions that the capital adequacy
of the Bank shall not be less than the latest norms prescribed by RBI.
C. The bank guarantee issued by a Cooperative Bank shall not be accepted.
32.2 The performance security shall be Valid until 60 (Sixty) days after the Defects Liability
Period.
32.3 For avoidance of any doubt, in case of failure of submission of Performance Security

within the stipulated time period, the award shall be deemed to be cancelled / withdrawn. There upon
all rights, privileges, claims and entitlements of the Contractor under or arising out of the Award shall
be deemed to have been waived by, and to have ceased with the concurrence of the Contractor, and
the Award shall be deemed to have been withdrawn by the Employer.

32.4 The agreement will be executed within 10 days of receipt of Performance Security.

32.5 Deleted

33. Advances

33.1 The Employer will provide Mobilization Advance as provided in Part I General Conditions
of Contract.

G. CORRUPT OR FRAUDULENT PRACTICES

34. Corrupt or Fraudulent Practices

34.1 The bidders and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the bidding process. Notwithstanding anything to the contrary
contained herein, the Employer may reject any bid without being liable in any manner what so ever to
the bidder if it determines that the bidder has, directly or indirectly or through an agent, engaged in
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in
the bidding process.

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice during the bidding process, such bidder shall not be eligible to participate in any tender issued
by the Employer during a period of 2(two) years from the date such bidder is found by the Employer to have
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice, as the case may be.

34.3 For the purposes of this Clause 34, the following terms shall have the meaning
hereinafter respectively assigned to them:

a) “corrupt practice” means the offering ,giving, receiving, or soliciting, directly or indirectly,
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35.
35.1

of anything of value to influence the actions of any person connected with the bidding
process (for avoidance of doubt, offering of employment to, or employing, or engaging in
any manner whatsoever, directly or indirectly, any official of the Employer who is or has
been associated in any manner, directly or indirectly, with the bidding process or has
dealt with matters concerning the Contract or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of theEmployer, shall be
deemed to constitute influencing the actions of a person connected with the bidding
process); engaging in any manner whatsoever, whether during the bidding process or
after the award or after the execution of the Contract, as the case maybe, any person in
respect of any matter relating to the Works, who at any time has been or is a legal,
financial or technical adviser of the Employer in relation to any matter concerning the
Works;

“fraudulent practice” means a mis representation or omission off acts or suppression

off acts or disclosure of incomplete facts, in order to influence the bidding process;

“coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any person’s participation or action in
the bidding process;

“undesirable practice” means establishing contact with any person connected with or
employed or engaged by the Employer with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the bidding process; and

“restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among bidders with the objective of restricting or manipulating a full and
fair competition in the bidding process.

The Employer requires the Bidder/Contract or to strictly observe the laws against fraud
and corruption enforced in India, namely Prevention of Corruption Act, 1988.

H. LABOUR LAWS AND FUNDAMENTAL BREACH

Labour Laws and Regulations

The Bidders shall be aware of the provisions of various Labour Laws, Regulations and

Welfare Measures applicable for Construction Workers in India, and other obligations stated in the
Conditions of Contract.

36.
36.1

Fundamental Breach and other obligations

The Bidders shall be aware of the provisions of Fundamental Breach and other obligations

stated in the Conditions of Contract.
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Appendix to ITB

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX
BEFORE ISSUING THE BID DOCUMENTS]

ITB Clause Reference

The Employer is :- National Highways and Infrastructure Development Corporation Ltd. 1st and
2nd Floor, Tower A, World trade Centre, Nauroji Nagar, New Delhi-110029

1.1) Name and identification number of Works is [Short term maintenance Contract at selected location
between Km 0.00 to km 65.00 of Pailapool - Hangrum in the State of Assam during the year 2025-2026]

[(4.3. B(b) (i).] The key equipment to be deployed on contract work.
Name of the Equipment Quantity
(For bituminous pavement and earthwork)
1. Sensor Paver 1
2. Vibratory Roller (8/10 T) 1
3. Static Roller(8/10T) 1
4. Bitumen pressure distributer @1750 sqm per hr 1
5. Pneumatic Type Roller (PTR) 1
6. Bitumen/emulsion sprayer 1
7. Mechanical Broom (1250 sqm per hour) 1
8. Air compressor 1
0. Generator set (63/100/250 KVA) 1
10. Grade/Backhoe loader 2
11. Water Tanker 2
12. Concrete Breaker 3
13. Tipper/dumper Truck 5
14. Batch type hot mix plant (100-120 TPH capacity) 1
15. Concrete Mixer with integrated weight batching facility 1
16. Transit Mixer 2
17. Excavator 1.0 cum bucket capacity 2
18. Milling Machine 1
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Note: (**)- Equipment to be included if periodic renewal is also included in the contract.

Other equipment

Note: The bidder must upload scanned copy of the documentary evidence in support of his

owning/leased/rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of ownership of
this equipment with the company/entity from whom the equipment are proposed tobe hired on
lease/rent. Any conditional evidence of deployment of above equipment or inadequate proof as

required for any of the equipment shall make the bid non-responsive and financial bid shall not be
opened.
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[4.3 B (b) (ii)]

The Number of Technical Personnel, Qualifications and Experience will be

as follows:
. Particular Experience No. of
S Personnel Qualification .. .p
No. (minimum requirement) | Persons
5 years as Project Manager
Degree in Civil on Highway, Bridge
1 Project Manager & . . v g way . g 1
Engineering construction / Maintenance
works
Site Engmeer_cum Diploma in Civil 4 year.s on nghway
2 Surveyor Engineer cum . : Construction/ Maintenance 1
. . Engineering
Material Engineer works
Incident cum Road :
3 years on Highway
Property Manager cum Graduate from a
3 . . . . Property Management and 1
Route Operation recognized University )
Maintenance
Manager
Road.S.afety Audit 3 days in
) Certificate from _
4 Road Safety Auditor . 5 years experience every 3
appropriate approved
Govt. agency months

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-furnishing
of the CV as above or conditional deployment of any of the above personnel or proposal to employ
lesser number of personnel than above shall make the bid non-responsive and financial bid shall not

be opened.

[9.2.1]-Pre-bid meeting shall be held as per NIT.

Page 28 0of 96




SECTION -3

QUALIFICATION INFORMATION
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SECTION -3

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in physical
form will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions
to Bidders. This information will not be incorporated in the Contract.
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QUALIFICATION INFORMATION

1. For Individual Bidders

1.1 a) Year of Constitution
b)  Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also supply Original
Copy in envelope of physical form]

1.3 Total value of Civil Engineering construction and/or maintenance works performed in
the last three years (in Rs. Lakh).

Refer ITB Clause4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate
from Chartered Accountant with UDIN No.)

Year Total value of work performed (Rs. Lac)

2024-25
2023-24
2022-23

Total:
Average Per Year:
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1.4 (a) Work performed as prime contractor/JV partner provided further that all other qualification
criteria are satisfied (in the same name) of a similar nature during the last five years as per ITB

Clause 4.3A (b).
Remarks
. Name of o Value of _Date of Stipulated | Actual date explaining
Project Description | Contract | issue of . reasons for
the period of of .
Name Employer* of work (Rs. In work completion | completion* delay in
ploy Lac) order P p work
Completed

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of
ExecutiveEngineer or equivalent or higher and also supply original or certified copy in physical

form envelope)

Note:

In case of sub-contractor-a certificate from the Executive Engineer or equivalent of the Prime

Employer should be obtained from whom an approval for subcontractor has been obtained.
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1.4 (b)Information on Bid Capacity (works for which bids have been submitted and accepted and
works which are yet to be completed) as on the date 7 days before the last date for bid submission
(as per Clause4.4 of the ITB).

(i) Existing commitments and on-going works(B)
Escalated value of|
Valui o*f remaining work
works ici ;
PLace Name & | Valueof| Stipulated P Escalation Anticipate during
L Contract . remaining ddateof |  completion
Descriptionof & No Address of | Contract| Period of to be factor completion iod of work
work State | Employer| (RsCr) | Completion perio¢ ot wor
ploy ( ) P completed for which bids
(Rs. Cr) are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive
Engineer orequivalent & also supply original or certified copy of certificate in
physical form envelope.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is
pending)
Date of issue Value of work during
Description PLace & Stat Name & Address of Letter of | Value given in| Stipulated period | completion period of
of works ace & State of Employer Acceptance LOA for completion | work for which bids
(LOA)* are invited
1 2 3 4 5 6 7
* Upload copy of LOA
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting
calculation)
A = RS, Lakh (enclose the details)
N s years
B = RS, lakh (enclose the details)
Available bid capacity = AxNx2.5 -B
= RS v, lac
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1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause4.3(B)
(b) (i)]. The Bidder should list all the information requested below.

Page No of the
Item of . I
. Requirement Availability Proposals proof
Equipment attached
. Owned/Leased .
No. Capacity rented Age/Condition

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ rented of the above
equipment. In case the bidder proposes to hire or take the above equipment on lease, he should, along
with the lease/rent agreement, attach the proof of ownership of these equipments with the
company/entity from whom the equipment are proposed to be hired on lease/rent. Any conditional
evidence of deployment of above equipment or inadequate proof as required for any of the equipment
shall make the bid non-responsive and financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for administration and execution
of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical data for technical personnel
(Refer also to Clause. 4.1(e) of Instructions to Bidders).

(Refer also to Sub Clause9.1 of the General Conditions of Contract).

Experience in the
proposed
position (Years)

Total Professional

Position Name Qualification Experience (Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Non-
compliance of the above or non-furnishing of the CV as above or conditional deployment of any
of the above personnel or proposal to employ lesser number of personnel than above shall
make the bid non-responsive and financial bid shall not be opened.

1.7 Information on litigation history in which the Bidder is involved.
Other Part Emol Cause of Amountinvolved | Remarks showing
eriarty mployer Dispute (Rs lakh) Present Status
2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter and also send original copy of Affidavit/ Undertakings: -
i) Affidavit (it should be on stamp paper attested by Notary Public)
ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of

work during implementation of the Contract towards working capital.

iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1.
Page 34 of 96




AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the Employer to
verify this statement or regarding our competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Employer and within the
prescribed time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

shall maintain availability of minimum cash amounting to 25% of the value of the work during
implementation of the Contract towards the working capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s. agree to

abide by this bid for a period of days after the date fixed for receiving the same and it

shall be binding on us and may be accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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Appendix 1.7 [Ref. clause4.4 B (b)(i)] (On the letter head of the bidder)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s.......cccooiiiiriiiinniinnen
agree to provide and will deploy required equipment as mentioned in the Appendix to ITB
of the work “Short term maintenance Contract at selected locations between Km 0.00 to
km 65.00 of Pailapool - Hangrum in the State of Assam during the year 2025-2026"
(AS/SIL/STMC/NH137GPaiHan/25-26) Further it is certified that the documents
submitted as an evidence of availability of the key equipment’s for this work as stated in
the Appendix to ITB, are genuine and correct. If anything, contrary to the details as
submitted is found at any stage Authority would be at liberty to debar/bLack list my firm
for an appropriate period as decided by Authority.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm & Seal

Date
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT

FORM OF e-BANK GUARANTEE FOR BID SECURITY
(e-BGs Only - Entity ID of NHIDCL is NCTGC2506P, is to be quoted for getting EBG)

)

To

National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001

Email: edpnhidclghyl@gmail.com

WHEREAS (Name of Bidder) (hereinafter
called the Bidder) wishes to submit his Bid for herein after called “the Bid” KNOW ALL MEN by these
present that we (Name of Bank) of (Name  of
country) having our registered office at ( ) (hereinafter called the
,Bank®) are bound unto Executive Director (Projects), National Highways & Infrastructure Development
Corporation Ltd. (hereinafter called “the Employer”) in the sum of the Rs. (Rupees
) *for which payment can truly be made to the said Employer. The
Bank bind themselves, their successors and assigns by these present with the common seal of the Bank this
day of and undertake to pay the amount of Rs. to
the employer upon receipt of his first written demand without the employer having to substantiate his demand.

The conditions of this obligation are:

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid.
Or

(i) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of
Bid validity.

@) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, if
required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first written demand, without
the employer having to substantiate his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of any one of the above conditions, specifying
the occurred condition or conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity of the bid as
stated in the Instructions to Bidders or as it may be extended by the Employer, at any time prior to the closing
date for submission of the Bidders Notice of which extension to the Bank is hereby waived. Any demand in
respect of this guarantee should be made on the Bank on or before the date of expiry of this guarantee.

This guarantee shall also be operatable atour ................... Branch at Guwahati, from whom, confirmation
regarding the issue of this guarantee or extension/ renewal thereof shall be made available on
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demand. In the contingency of this guarantee being invoked and payment there under claimed, the said branch
shall accept such invocation letter and make payment of amounts so demanded under the said invocation.
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs
.......................... (Rs. in words) and the guarantee shall remain valid till :
Unless a claim or a demand in writing is served upon us on or before all our liability under
this guarantee shall cease.

e-B ank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: -

"? I' Particulars Details

0.

1 Name of Beneficiary RO NHIDCL Projects

2 | Beneficiary Bank Account No. | 73653210000013

3 Beneficiary Bank Branch CNRB0007374

4 | Beneficiary Bank Branch Name | Canara Bank, Specialized Government Business Branch

5 Beneficiary Bank Address Kay M Plgza, 1st Floor, Near KAR Bhawan, GS Road, Ganeshguri,

Guwahati, Assam - 781006
6 Beneficiary UIN NCTGC2506P

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION
EMPLOYEE CODE NUMBER SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY)

NAME OF THE WITNESS
ADDRESS OF THE WITNESS

Page 41 of 96




FORM OF e-BANK GUARANTEE FOR PERFORMANCE SECURITY/
ADDITIONAL PERFORMANCE SECURITY
(e-BGs Only - Entity ID of NHIDCL is NCTGC2506P, is to be quoted for getting EBG)

)

Contract Package No: AS/SIL/STMC/NH137GPaiHan/25-26

To

National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001

Email: edpnhidclghyl@gmail.com

WHEREAS. ... (name and address of contractor) hereinafter called “the
contractor” has undertaken, in pursuance of Letter of Acceptance No. ................ Dated....................
toexecute.......oevviiiiiiiiininn.n (name of Contract and brief description of Works) (hereinafter called “the

contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with
a Bank Guarantee for the sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the
Contractor, up to a total of Rs.oooiiiiiiini. (amount of guarantee)
(RUPEES....viiiiiiiiii (in words), , and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of....................
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the contract or of the
works to be performed there under or of any of the contract documents which may be made between you and
the Contractor shall in any way release us from any liability under this guarantee, and we hereby waivenotice
of any such change, addition or modification.

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period.

This guarantee shall also be operatable atour ................... branch at Guwabhati, from whom, confirmation
regarding the issue of this guarantee or extension/ renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment there under claimed, the said branch shall accept
such invocation letter and make payment of amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.
(Rs. in words) and the guarantee shall remain validtill
. Unless a claim or a demand in writing is served upon us on orbefore
(additional one year beyond expiry date) all our liability under this guarantee shall
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cease.
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:-

Sl. Particulars Details
No.
1 Name of Beneficiary RO NHIDCL Projects
2 | Beneficiary Bank Account No. | 73653210000013
3 Beneficiary Bank Branch CNRB0007374
4 | Beneficiary Bank Branch Name | Canara Bank, Specialized Government Business Branch
5 Beneficiary Bank Address Kay M Plgza, 1st Floor, Near KAR Bhawan, GS Road, Ganeshguri,
Guwahati, Assam - 781006
6 Beneficiary UIN NCTGC2506P

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone
NUMDCT. ...

Name of the Issuing Bank/ Branch ........................... Name of the Controlling Branch/Bank.....
Address & Telephone Number.....................cooenenl. Address & Telephone Number.............
Date....cooovviiiiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in
the Contract including additional security for unbalance bids, if any and denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,
Executive Director (Projects)
National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001
Email: edpnhidclghyl@gmail.com

DESCRIPTION OF WORKS: “Short term maintenance Contract at selected locations between Km 0.00 to km
65.00 of Pailapool - Hangrum in the State of Assam during the year 2025-2026"
Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of
works, etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject
any or all applications without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory)

For and on behalf of M/s
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FORM OF LETTER OF ACCEPTANCE

|\ Dated....coooeevvevvivinennn

To

Y ) | o JESRRR |\ F: 14 L= 0 ') 400 ) o :

Sir,

Based on your bid submitted on ...in compliance of bidding document of [the Employer]
for execution of the works of ..............cccoe. , it is hereby notified that your bid for a Contract Price
Of RSuerviicvrervrrenineenns (RUpPEES IN WOTAS ..o ) has been accepted for and on
behalf of [the Employer]

You are here by requested to furnish Performance Security plus additional security in the form
detailed in Clause 32.2 of ITB for an amount equivalent to Rs.......c..ccseueen.. (Rupees inwords
............................................................... ) within 10 days as per provisions of Clause32.1 of ITB of the

bid document and sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB
shall be taken.

Thanking you,

Yours faithfully,
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FORM OF AGREEMENT

AGREEMENT

This agreement made the day of between the

--------------------- (hereinafter called “the Employer” of the one part and

(hereinafter called “the Contractor”) of the other part.
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, viz “Short term
maintenance Contract at selected locations between Km 0.00 to km 65.00 of Pailapool - Hangrum in the
State of Assam during the year 2025-2026” AND WHEREASpursuant to the bid submitted by the Contractor, vide
(herein after referred to as the “BID” or“OFFER”) for the execution of works, the Employer by his letter of
acceptance dated_accepted the offer submitted by the Contractor for the execution and completion of such works
andremedying of any defects there on at an amount of -The Contract Price, on terms and
conditions in accordance with the documentslisted in Para2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide by
all the terms of the bid, including but not limited to the amount quoted for the execution ofContract,
as stated in the bid, and also to comply with such terms and conditions as may berequired from time
to time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance
Security pursuant to Clause32 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. The following documents shall be deemed to form and be read and construed as part
of this agreement viz.

a) Agreement;

=}

Letter of Acceptance;

O

)

) Contractor’s Bid;
)  Contract Data;
)

General Conditions of Contract;

> O QO

)  Addendum to General Conditions of Contract;

g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

i) Bill of Quantities; and

j)  Any other document listed in the Contract Data.

3. The foregoing documents shall be construed as complementary and mutually explanatory
one with another. Should any ambiguity or discrepancy be noted, then the order of
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precedence of these documents shall be subject to the order as listed above and
interpreted in the above order of priority.

4, In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein in conformity in all respects with
the provisions of the contract.

5. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the contract at the timesand in
the manner prescribed by the contract.

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed the day and
year above written. Signed, sealed and delivered by the said Employer through his Authorized
Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer

For and on behalf of
National Highways & Infrastructure Development Corp.Ltd.

1st & 2nd Floor, Tower A, World Trade Centre, Nauroji Nagar,New Delhi-110029

Binding Signature of Contractor

For and on behalf of M/s----------=--=-=------
In the presence of In the Presence of
1. Name: 1. Name:
Address: Address:
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SECTION -5
GENERAL CONDITIONS OF CONTRACT (GCC)
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SECTION 5

GENERAL CONDITIONS OF CONTRACT (GCC)
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Personnel and Equipment 39. Payments
Employer’s and Contractor’s Risks 40. Compensation Events
Employer’s Risks 41. Taxes and Currencies for Payments
Contractor’s Risks 42. Security Deposit/ Retention Money
Insurance 43. Liquidated Damages
Site Investigation Reports 44. Advance Payments
Queries about the Contract Data 45. Performance Security
Contractor to Construct the Works 46. Cost of Repairs
The Works to be completed by the E. Finishing the Contract
Intended Completion Date
Approval by the Engineer 47. Completion
Site Regulations and Safety 48. Taking Over
Discoveries 49. Final Account
Possession of the Site 50. Operation and Maintenance Manual
Access to the Site 51. Termination
Instructions 52. Payment upon Termination
Procedure for Dispute Resolution 53. Property
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A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep
their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of works orparts
thereof as applicable in accordance with Clause47.

Compensation Events are those defined in Clause40.

Contract is the Contract between the Employer and the Contractor to maintain the road assets and to
execute, complete, and maintain the Works. It consists of the documents listed in Clause2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and
Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with
the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance with the Contract
Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability Period has
ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the Completion
Date, during which the Contractor remains responsible for the rectification of any defect in the Works he has
undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works.
The Employer may delegate any or all functions to a person or body nominated by him for specified functions.

Engineer is the person named in the Contract Data (or any other competent person appointed by the
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract on behalf of the Employer.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute the
Maintenance Works and Activities.

Intended Completion Date is the date, as given in contract data, on which it is intended that the Contractor
shall complete the Works as per scope under the contract. The intended Completion Date may be revised only
by the Engineer by issuing an Extension of Time after approval from the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.
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Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial action must be
completed prior to a defect exceeding the permissible tolerance. Maximum Response Time commences from
the time of earliest detection of the defect by (i) observation of the defect by the Contractor, or (ii) notification
of the defect by the Engineer, or (iii) intimation of the defect by a road user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the work after
signing of the contract pursuant to Clause32.1 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-asset
condition that will not be exceeded at any time. If any defect exceeds the permissible tolerance, it shall be
treated as “non-compliance” and the Contractor shall be paid in accordance with the relevant provisions in
this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all activities of the
Contract or under the Contract. He is also the Contractor’s Representative for the purpose of this Contract.

Road means the Road or package of roads in network or scattered for which the Maintenance Works and
Activities are to be carried out under the Contract.

“Road Assets” include the following:
i) Main carriage way with shoulders (paved and/or earthen), medians, slip roads, service
roads;
i)  Road embankment including slopes, protection works, kerbs and chute drains;
iii)  Road way in cutting including slopes protection works, drains;

iv)  Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection
works;

V) Road signs, road markings, road delineators, guardrails, safety barriers, railings, fencings,
parapets, kilometer stones ,200m stones, road boundary stones;

vi)  Alltypes of drains, trees, plantations and erosion control measures;
vii)  Road land;
viii) Any other project facility or asset forming integral part of the road(s).

Road Maintenance Standards is the collective term for parameters which define the condition in which the
road assets are required to be maintained and other requirements regarding safety and quality of works to be
complied with by the Contractor.

Road Maintenance Works and Activities to be carried out by Contractor shall include:

Maintenance of the road incident management specified in the BOQ and executing other items of road
maintenance works as ordered by the Engineer.

Rectification Standard

The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ or as ordered by
Engineer in charge and ensure road users safety and comfort. The maintenance activities shall be so planned
that the defects are repaired well before they reach maximum condition as per the permissible tolerance.

Page 51 0of 96




Site is the area defined as such in the Contract Data, where maintenance works are to be executed.

Specifications mean the Specifications of the Maintenance Works including the Road Maintenance
Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the
Works.

Service Level means the defined condition in which the road assets are to be maintained by the Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a work
under the Contract, which includes part of the agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by the Contract or that are
needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance works and passing
the tests on completion of the Works or any Section or part there of as stated in the Contract Data or as
extended by the Engineer by issuing an Extension of Time after the approval from the Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance Works.

Work Order is an order issued by the Engineer to the Contract or for execution of certain works, specifying
the time limits which may be in variance with the approved programme or in variation to the scope of work
depending upon the site requirement.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female
or neuter and the other way around. Headings have no significance. Words have their normal meaning under
the language of the Contract Unless specifically defined. The Engineer will provide instructions clarifying
queries about these Conditions of Contract.

2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date and the Intended Completion Date apply to any part of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of Works).

2.3 The following documents shall be deemed to form and be read and construed as part of the
Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in thefollowing
order of priority:

i) Agreement;

ii) Notice to Proceed with the Work;

iii)  Letter of Acceptance;

iv)  Contractor’s Bid;

v)  Contract Data;

vi)  General Conditions of Contract;

vii)  Road Maintenance Standards and Specifications for Road Maintenance Works,
Part I and Part II;

viii) Priced Bill of Quantities; and
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iX)  Any other documents listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract shall be in English and the law governing the Contract as given in
Contract Data.

4. Engineer’s Decisions
4.1 The Employer shall designate and notify to the Contractor in writing the name of the Engineer.
4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters between

the Employer and the Contractor in the role representing the Employer. The Engineer shall have noauthority
to relieve the Contractor of any of his obligations under the Contract.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to
other people, after notifying the Contractor and may cancel any delegation under intimation to theContractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered as per Indian Law.

7. Sub-Contracting

7.1 The Contract or may subcontract any portion of work, up to a limit specified in Contract Data,
with the approval of the Engineer but may not assign the Contract without the approval of the Employer in
writing. Subcontracting shall neither alter the Contractor’s obligations, nor relieve the Contract or from any
liability or obligation under the Contract.

7.2 The Contract or shall not be required to obtain any consent from the Employer for:

a) The sub-contracting of any part of the Works for which the Sub-Contractor is named in the
Contract;

b)  The provision for labour, or labour component;

C)  The purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub-contracting
of any part of work during execution of the Works, because of some unforeseen circumstances to enable him
to complete the Works as per terms of the Contract, the Employer will consider the following before according
approval:

a) The Contract or shall not sub-contract the whole of Works.

b)  The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or obligation
under the Contract and he shall be fully responsible for the acts, defaults and neglects of any
of his sub-Contractor, his agents or workmen as if they were the acts, defaults or neglects of
the Contractor, his agents and workmen.
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7.4 The Engineer should satisfy himself before recommending to the Employer whether

a) The circumstances warrant such sub-contracting; and

b)  The sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in
the Contract Data. The Contractor shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors and shall notify the Contractor of any
such modification. The Contractor shall cooperate in such situations as well.

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure that there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of other Contractors till the completion of Works.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other
technical persons approved by the Engineer. The Engineer will approve any proposed replacement of
technical personnel only if the irrelevant qualifications and abilities are substantially equal to or better than
those of the personnel stated in the Contract Data. If the personnel stated in the Contract Data are not deployed
on site by the Contractor within 15 days of issue of notice to proceed with the work, a penalty of Rs.5000/-
per day per person shall be levied for next 30days, beyond which it shall be treated as a breach of Contract
and action will be taken as per Clause51.

9.2 The Contractor shall use the equipment identified in the bid along with competent Operators
and adequate stock of spares for smooth operations.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the Works under the Contract.

9.4 The Contractor shall establish, within his own organizational structure, a planning unit, staffed
with suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by his
representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the specified
Road Maintenance Standards and report the same to the Engineer in the format acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of

compliance with the required Service Levels in the standard formats acceptable to the Engineer.

10. Employer’s and Contractor’s Risks
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10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor
carries the risks which this Contract states are Contractor’s risks.

11. Employer’s Risks

111 The Employer is responsible for the expected risks which are (a) in so far as they directly affect
the execution of the Maintenance Works and Activities included in the Contract, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot, commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and
contamination from any nuclear fuel or nuclear waste or radioactive toxic, explosive.

12. Contractor’s Risks

121 All risks of loss of or damage to physical property and of personal injury and death, which arise
during and in consequence of the performance of the Contract other than the excepted risks, referred to in
Clause11.1, are the risks of the Contractor.

13. Insurance

131 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the completion of defect liability period, in that amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks:

a)  Loss of or damage to the Works and Materials

b)  Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment) in connection

with the Contract

d)  Third Party Liability Insurance

e)  Auto mobile Liability Insurance

f) Workers’ Compensation

g)  Employer’s Liability

h)  Other Insurances

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the premiums the Employer
had paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due from the Contractor.

134 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

135 Both parties shall comply with any conditions of the insurance policies. The Contractor shall
ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for works executed by them under the Contract unless
such Sub-Contractor(s) is/ are covered by the policies taken out by the Contractor.

14. Site Investigation Reports
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141 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other information available to
him.

15. Queries about the Contract Data

151 The authorized representative of the Employer as stated in the Contract data will
Clarify queries on the Contract Data.

16. Contract or to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards.

The Contractor shall construct, install and maintain the Works in accordance with the Specifications and
Drawings.

17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Maintenance Works and Activities on the Start
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall prepare/ propose the Maintenance Manuals as per relevant applicable
Standards and Specifications and existing policies/ guidelines/ practices and get the same approved fromthe
Engineer/ Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with Specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

184 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the
Temporary Works.

185 The Contractor shall obtain approval of third parties to the design of Temporary Works by
Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, are

subject to prior approval by the Engineer before their use.

19. Site Regulations and Safety

191 The Contractor shall be responsible for the safety of all activities on the Site, including
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/ Ministry of Road
Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully
responsible for the safety of workers and staff at site and provide safety helmets, reflective jackets and other
PPE to the workers, inspecting officers and supervisors.
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20. Discoveries

201 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
is the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carryout the
Engineer’s instructions for dealing with them.

21. Possession of the Site

211 The Employer shall give possession of all parts of the Site to the Contractor on or before the start
date of the Contract.

22. Access to the Site

221 The Contractor shall allow access to the Site and to any place where work in connection with the
Contractis being carried out, or is intended to be carried out to the Engineer and any person/ persons/ agency
authorized by:

a)  The Engineer
b)  The Employer

23. Instructions

231 The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance
works which comply with the applicable laws where the Site is located.

23.2 The Contractor shall permit the Engineer/ Employer to inspect the Contractor’s contemporary
records in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the Engineer.

24, Procedure for Dispute Resolution

241 Arbitration
The procedure for arbitration will be as follows:

i) In case of Dispute or difference arising between the Employer and the Contractor relating to any
matter arising out of or connected with this contract, such disputes or differences shall be settled
in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 2015. The
Arbitral Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators proposed by
the Employer and choice of selecting one given to the Contractor. Contractor shall select one out
of the three names of Arbitrators given to him within 30 days failing which the Employer shall
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor objects to the
Arbitrator selected by the Employer, the Employer shall refer selection of Arbitrator to the Indian
Roads Congress for nominating the Arbitrator for the dispute and bothparties agree that the
Arbitrator so selected by IRC shall decide the dispute. Indian RoadsCongress shall try to appoint
Arbitrator preferably from the state where the project is located or otherwise from adjoining
States.

ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be English.
iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and expenses

of Arbitration proceedings will be paid as determined by the Arbitral Tribunal However, the
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expenses incurred by each party in connection with the preparation, presentation, etc. of its
proceedings shall be borne by each party itself. The fees and expenses of the Arbitrator shall be
shared equally by both the parties.

iv) Performance under the contract shall continue during the Arbitration proceedings and payments
due to the Contractor by the Employer shall not be withheld, unless they are the subject matter of
arbitration proceedings.

B. TIME CONTROL

25. Programme

251 The Contractor shall submit to the Engineer for approval a Programme within period specified
in the contract data showing the general methods, arrangements, order, and timing for all the maintenance
works and activities.

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and
when required except the performance-based maintenance items.

25.3 An update of the Programme shall be a Programme showing the actual progress achieved on each
activity and the effect of progress achieved on the timing of the remaining Works, including anychanges to
the sequence of activities.

254 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If
the Contractor does not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Programme has been submitted.

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised Programme
shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the remaining Works,
which would cause the Contractor to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in not more
than 21days from the date of receipt of Engineer’s recommendation, communicate to the Engineer the
acceptance or otherwise. The Engineer shall convey the decision of the Employer to the Contractor.

27. Delays Ordered by the Engineer

271 The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer.

28. Management Meetings
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281 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans and progress for the Maintenance Works.

28.2 The Engineer shall record the business of management meetings and provide copies of the record
to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the
Engineer either during the management meeting or after the management meeting and to be intimated in
writing to all those who attended the meeting.

C. QUALITY CONTROL

29. Identifying Defects

291 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those are
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the
Contractor to uncover and test any work that the Engineer considers may have a Defect.

30. Tests
301 The Contractor shall setup a field laboratory within period stated in contract data and
be solely responsible for:
a) Carrying out the mandatory tests prescribed in Technical Specifications and
b) For the correctness of test/ procedures, whether preformed in his laboratory or elsewhere.
30.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the testing
charges and for any number of samples. Otherwise, the Employer shall pay for the testing charges.

30.3 The Contractor shall carry out all required field test of construction material as per clause 900 of
MoRT&H specification. The minimum 10% of total required material testing shall be carried out in
Government Testing Laboratory at contractor’s cost, which shall be notified by the contractor to the engineer
within 20 (twenty) days from the date of commencement. In addition to the minimum 10% of total required
testing in Government Testing Laboratory additional 5% material testing shall be carried out in Government
approved NABL accredited Testing Laboratory at Contractor's cost. The name of the laboratory shall be
notified by the contractor to the engineer within 20 (twenty) days from the date of commencement.

31. Correction of Defects noticed during the Defects Liability Period

311 The works carried out shall be of very high standard, requiring no major repairs on the road for
at least, during defects liability period, after the date of completion of works.

31.2 If any defects including shrinkage, cracks, and other faults appear in the works within the period
specified here under after issue of “Taking over” certificate, the Engineer shall give notice to the Contractor
of any defects before the end of the Defects Liability Period. The Defects Liability Period shall be extended
for as long as the defects remain to be corrected.
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31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own
cost within the length of time specified in the Engineer’s notice.

314 The Defects Liability Period is not applicable for works of routine maintenance such as pot
holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under performance based BOQ item.

However, for specific items of works (as indicated in BoQ), got executed as ordered by Engineer (if
any), the Defects Liability Period shall be 12 months, counted from the Date of Completion stated in
the Certificate of Completion issued in pursuance of Clause 47.

315 If during the Defects Liability Period any defect is found in the design, engineering, materials and
workmanship of the Works and Services executed by the Contractor, then the Contractor shall promptly, in
consultation and agreement with the Engineer, appropriately remedy such defects at its cost, or repair, replace
or otherwise make good (as the Contractor shall, at its discretion, determine) such defects as well as any
damage to the Road caused by such defects.

31.6 The Contractor’s obligations under this Clause31 shall not apply to:

a) any material that is supplied by the Employer, and normally consumed in maintenance, or have a
normal life shorter than the Defects Liability Period stated here in;

b) any design, Specification or other data, supplied or specified by or on behalf of the
Employer or any matter for which the Contractor has disclaimed responsibility here in;

317 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s)
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to perform his
obligations under this Clause31.

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that are
defective, if the nature of the defect, and/or any damage to the Facilities caused by the defect, is such that
repairs cannot be expeditiously carried out at the Site.

32. Uncorrected Defects

321 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected. The
Contractor will pay to the Employer this amount or the Engineer may deduct such amount from any sums due
to the Contractor, on correction of the Defect together with 20percent additional costs as the damages.

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance Standards Part -I.

D. COST CONTROL

33. Bill of Quantities
331 The Bill of Quantities shall contain the description of items, units, rates and amount.
33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity
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of the work done at the rates given in the Bill of Quantities with accepted/ awarded tender premium for each
item for the work executed.

The accepted/ awarded tender premium above/ below the grand total of Project cost as per BOQ shall be
applicable for individual item of work to determine payable amount to Contractor subject to contractual
provisions.

34. Changes in the Quantities

341 The final quantity of the work done may differ from the quantity given in the Bill of Quantities.
The payment shall be made for the quantities executed. Provided that the items for which lump sum rates
have been quoted shall not be measured and the payments for such items not exceeding the quoted lump sum
amount shall be made to the Contractor subject to meeting the specified maintenance requirements by

the Contractor in accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that no claims
shall be entertained by the Engineer/ Employer on account of reduction to any extent, due to budgetary
constraints, in quantities of measurable items.

35. Variations

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall execute the varied works. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carryout
such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the
rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause36.1 or 36.2,
the Contractor shall, within 14days of the issue of order of Variation work, inform the Engineer therate
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and
determine the rate based on prevailing market rates within one month of the submission of the claim by the
Contractor and approval from the Employer shall be taken. As far as possible, the rate analysis shall be based
on the Standard Data Book and the current Schedule of Rates of the district public works division. The decision
of the Employer on the rate so determined shall be final and binding on the Contractor.

37. Cash Flow Forecasts

371 When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

38. Payment Certificates

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work executed
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less the cumulative amount certified previously, supported with detailed measurement of the itemsof work
executed.

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the
amount to be paid to the Contract or after taking in to account any credit or debit for the month in question.

383 The value of work executed shall be determined, based on measurements by the Engineer.

384 The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

38.5 The value of work executed shall also include the valuation of Variations and Compensation
Events.
38.6 The Engineer/ Employer may exclude any item certified in a previous certificate or reduce the

proportion of any item previously certified in any certificate in the light of latest information.

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of

completion of the work; otherwise, the Engineer’s certificate of the measurement and of the total amount
payable for work accordingly shall be final and payment made accordingly within a period of sixty days as
far as possible.

39. Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay
the Contract or the amounts the Engineer had certified, within 28days of the date of each certificate.

39.2 The authorized representative of the Employer shall make the payment certified by
the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not
be paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract.

40. Compensation Events
40.1 The following shall be Compensation Event sunless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30days;
b) The effects on the Contract or of any of the Employer’s Risks.
40.2 If a Compensation Event would prevent the Works being completed before the Intended

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by
how much the Intended Completion Date shall be extended after approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests
are adversely affected by the Contractor not having given early warning or not having cooperated with the
Engineer/ Employer.

41. Taxes and Currencies for Payments
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411 The rates quoted by the Contractor shall be deemed to be inclusive of the GST and other levies,
duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies and authorities that
the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties
in regard to the deduction of such taxes at source as per applicable law. The GST shall be reimbursed (if
applicable) subject to production of proof of such payment by the contractor (proof should contain name of
work).

41.2 All payments shall be made in Indian Rupees.
42, Security Deposit/ Retention Money
42.1 The Employer shall retain security deposit of 5% (Five percent) of the amount from each

payment due to the Contractor until Completion of the whole of the Works.

42.2 The security deposit/retention money and the performance security will be released to the
Contractor when the Defects Liability Period is over, and the Engineer has certified that the Defects, if any,
notified by the Engineer to the Contractor before the end of this period have been corrected.

42.3 If the Contractor so desires, then the Security Deposit/ retention money can be released on
submission of unconditional Bank Guarantee at the following two stages: -
a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount
b) After the retention money has been deducted to the full value (5% of the contract amount).
43. Liquidated Damages
43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part there of stated in

the Contract Data for each day that the Completion Date is later than the Intended Completion Date. The total
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may
deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually agreed
genuine pre-estimated loss and without any poof of actual damages likely to be suffered and incurred by the
Employer and the Employer is entitled to receive the same and are not by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next
payment certificate. The contractor shall not be paid interest on the over payment of liquidated damages.

44, Advance Payment

441 The Employer will make an interest-bearing advance payment to the Contractor against provision
by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in
amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall remaineffective until
the advance payment has been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the Contractor. The Contractor shall take the above advance before 2nd running bill and if
the contractor delays seeking the advance, the same is not payable.

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization
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expenses required specifically for execution of the Works. The Contractor shall demonstrate that the advance
payment has been used in this way by supplying copies of invoices or other documents to the Engineer.

44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date of release of
Mobilisation advance, by deducting from payments otherwise due to the Contractor. The Mobilisation
advance will be recovered from third running bill upto 8th running bill in six equal installments and the

interest will be recovered from 9t bill. In any case, the mobilisation advance with interest must be recovered
within ten months from the date of agreement. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, Compensation Events, or Liquidated Damages.

45, Performance Security (The performance security & addl. performance security shall be in the
form of a e-Bank Guarantee only as prescribed in Section IV of RFP)

45.1 Subject to further condition in Contract Data, the Performance Security equal to Three percent of the
Contract Price shall be provided to the Employer no later than the date specified in the Letter of Acceptance and
shall be issued in the form given in the Contract Data and by a prescribed bank. The Performance Security shall
be valid until a date 28days after the expiry of Defects Liability Period. The validity shall account for additional 3
months’ time to account for BG verification, signing of contract and start date.

For unbalanced bids, an additional performance security shall be provided to the employer for an amount
calculated as under:

(a) If the Bid Price offered by the Selected Bidder is lower than 20% of the estimated project cost/cost put to the
Additional Performance Security shall be calculated @ 20% of the difference in the (aa) Estimated Project Cost (as
mentioned in RFP)-20% of the Estimated Project Cost and (bb) the Bid Price offered by the selected Bidder.

(b) Maximum limit of additional performance security shall be limited to 3% of the Bid Price
offered by the selected Bidder.

(c) This “Additional Performance Security” shall be treated as part of performance security.
46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at his cost if

the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

471 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and
the Engineer will do so upon deciding that the Works are completed.
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48. Taking Over

48.1 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

49, Final Account

50. The Contractor shall supply to the Engineer with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 28 days of receiving the Contractor’s account if it is correct andcomplete.
If it is not, the Engineer shall issue within 28days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still unsatisfactory after ithas
been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue
a payment certificate within 28days of receiving the Contractor’s revised account Operation and
Maintenance Manual

50.1 If “as built” Drawings and/ or operation and maintenance manuals are required relating to
construction work carried out, the Contractor shall supply them within 28days from the date of issue of
certificate of completion.

50.2 If the Contractor does not supply the Drawings and/ or manuals by the stipulated date or they
do not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs.5 lakh from
payments due to the Contractor.

51. Termination

511 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services
for 28 days when no stoppage of work is shown on the current programme and thestoppage
has not been authorized by the Engineer;

b)  the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

C) the Engineer/ Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to remedy the defect and correct
it within the period of time determined by the Engineer;

d) the Contractor does not maintain a Security Deposit as per clause;

€) the Contractor has delayed the completion of Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in Clause 43;

f) the aggregate liability of the Contractor to the Employer, exceeds the total amount specified
in the Contract Data, provided that this limitation shall not apply to the cost of repairing or
replacing defective works and equipment;
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g) the Contractor fails to provide insurance cover as required under Clause 13;

h)  ifthe Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent
practices as defined in Clause 34 of the Instructions to Bidders in competingfor or in
executing the Contract;

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data;

)] if the Contractor does not deploy any of the personnel stated in Contract Data within 45days
of issue of notice to proceed;

K)  The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 1986;

) Any other fundamental breaches as specified in the contract data.

513 Without prejudice to any other right or remedies which the Employer may have under this
contract upon occurrence of a Contractor’s fundamental breach of contract, the Employer shall be entitled to
terminate this contract by issuing a Termination Notice to the Contract or provided that before issuing the
Termination Notice, the Employer shall by a Notice inform the Contractor of its intention to issue such
Termination Notice and grant 15 days to the Contract or to make are presentation and may after the expiry of
such15days, whether or not it is in receipt of such representation issue the Termination Notice.

514 Notwithstanding the above, the Employer may terminate the Contract for convenience.

515 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of work done and Materials ordered less advance payments
received up to the date of issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Employer and Employer may recover the
same from Performance Bank Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate
for the value of work done, and a pre-determined amount specified in the contract data to cover the reasonable
cost of removal of Equipment and repatriation of the Contractor’s personnel employed solely on the Works,
and the Contractor’s costs of protecting and securing the Works and less advance payments received up to
the date of the certificate, less other recoveries due in terms of the Contract, and less taxesdue to be
deducted at source as per applicable law.

53. Property

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the
property of the Employer for use for completing balance work if the Contract is terminated because of the
Contractor’s default.

54. Release from Performance

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
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control of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The
Contract or shall make the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried out after wards to which a
commitment was made.

F. OTHER CONDITIONS OF CONTRACT
55. Labour

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport;
and for compliance of various labour laws/ regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on Site and such other informationas the
Engineer may require.

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified,
skilled and experienced in their respective trades or occupations. The Engineer may require the Contractor to
remove or cause to be removed any person employed on the site or the works, including the Contractor’s
representative, if applicable, who

a) Persists in any misconduct or Lack of care;

b) Carries out duties incompetently or negligently;

C) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable repLacement person

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour law (including rules), regulations,byelaws
that may be passed or notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. (Salient features of some of the major labour lawsthat are
applicable to construction industry are given in Addendum to General Conditions of Contract.) The Contractor
shall keep the Employer indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Actor rules made there under, regulations
or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may
be necessary to cause or observe, or for non-observance of the provisions stipulated inthe notifications/ bye
taws/ Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the Employer shall
have the right to deduct any money due to the Contractor including his amount of performance security. The
Employer shall also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees of the
Employer at any point of time.

57. Drawings and Photographs of the Works
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571 The Contractor shall do photography/video photography of the site firstly before the start of
work, secondly mid-way in the execution of different stages of work and lastly after the completion of
each item of work. No separate payment will be made to the contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part thereof
or plant employed thereon, except those permitted under Clause57.1, shall be taken or permitted bythe
Contract or to be taken by any of his employees or any employees of his sub-Contractors without the prior
approval of the Engineer in writing. No photographs/ video photography shall be published or otherwise
circulated without the approval of the Engineer in writing.

58. The Apprentices Act, 1961

581 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961),
the rules made there under and the orders that may be issued from time to time under the said Act and the
said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by
the said Act and said Rules.

59. FORECLOSURE:

The scope of the Instant Work shall be reduced or if deemed necessary, the Work Contract may be foreclosed,
as soon as the Authority notifies the same to the Contractor. Intimation for such reduction of scope/foreclosure
shall be made 7 days prior to the expected Foreclosure Date. Further, such reduction in scope/foreclosure shall
be binding upon to the Contractor, without any additional financial implication.
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1.

CONTRACT DATA

Items marked “N/A” do not apply in this Contract.1.1

The Employers is

National Highways and Infrastructure Development Corporation Ltd.
15t and 2" Floor, Tower A, World Trade Centre, Nauroji Nagar, New
Delhi-110029,

Name of authorized Representative

General Manager (Projects)

National Highways & Infrastructure Development Corporation Limited.
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office
GNB Road, Ambari, Guwahati-781001

Engineer:
Designation: GM(P), PMU Silchar, NHIDCL
Address: PMU Silchar, Silchar.

The Intended Completion Date for the whole of the Works is [12 months
from Start Date]
The location of site is given in the Bid notice

The Start Date shall be within 15 days for the date of issue of the Notice
to proceed with the work.

The name and identification number of the Contract is “Short term
maintenance Contract at selected locations between Km 0.00 to km
65.00 of Pailapool - Hangrum in the State of Assam during the year
2025-2026”"
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7. [C1.1.0f GCC]

[CL1.1,17 & 26 of
GCC]

[Sr.No.1 of NIT]

[C1.1.0f GCC]

[C1.1.10f ITB]




8. (a) The law which applies to the Contract is the law of Union of India. [CL.3.10fGCC]
(b)The language of the Contract documents is English [C1.3.10fGCC]
9. The limit of subcontracting is NIL of initial contract price [CL.7.10fGCC]
10.  Schedule of other Contractor-NIL [C1.8.10fGCC]
11. Technical Personnel are as given in the ITB [CL.9.10f GCC]
S. No. Personnel Qualification P'?\rgicular Expgrience No. of Persons
(minimum requirement)
5 years as Project Manager on
1 Project Manager | Degree in Civil Engineering | Highway, Bridge construction 1
/Maintenance works
Site Engineer cum .
Surveyor Engineer 4 years on Highway
2 . Diploma in Civil Engineering Construction/ Maintenance 1
cum Material
: works
Engineer
Incident cum Road
Property Manager Graduate from a recognized 3 years on Highway Property
3 -cum-Route A . 1
0 X University Management and Maintenance
peration
Manager
Road Safet Road Safety Audit Certificate
4 Auditor y from appropriate approved 5 years experience 3 days in every 3 months
Govt. agency
12. Amount for insurance are: [CL.13.1 of GCC]
a) Rupees equivalent to Contract Price.
b)  Rupees equivalent to 5% of Contract Price.
c) Rupeesequivalent to 5% of Contract Price
d) Rupees 20lac for multiple incidents.
The said insurance shall include all liabilities as per Clause13.1 and shall be deductible
as per premium rate.
13. Site Investigation Report-NIL [C114.1 of GCC]
14. The period for submission of the programme for approval of Engineer shall be 30days
from the issue of Letter of Commencement. [CL.25.1 of GCC]
15. Amount to be withheld for delays in submission of updated programme: 1% of value of
work corresponding to the updated programme. [Cl. 25.4 of GCC].
16. The period for setting up a field laboratory with the prescribed equipment
Relevant to items of work in BOQ is 30 days from the date of notice to start work
[C1.30.10f GCC]
16 The Defect Liability Period will be as per Cl. 31.4 of Section-5 of GCC. [Cl.310f GCC]
17.
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18.

19.

20.

a. Amount of liquidated damages for delay
incompletion of works

0.1percent of the remaining value of
contract to be executed, rounded off to the
nearest thousand, per day with the
minimum of Rs.10000/-per day

b. Maximum limit of liquidated damages
for delay incompletion of work.

10 percent of the Initial Contract Price
rounded off to the nearest thousand

[Clause.43 of GCC]

The standard form of Performance Security acceptable to the Employer shall be an Unconditional

Bank Guarantee of the type as specified in the Bidding Documents.

[C1.45.1 of GCC]

The percentage to apply to the value of work not completed representing the Employer’s
additional cost for completing the work shall be 20percent. The Performance Security
shall also be forfeited if the Contract is terminated because of a fundamental breach of

Contract by the Contractor.

[CL.52.1 of GCC]

The reasonable cost of removal of equipment and repatriation of the Contractor’s
personnel employed solely on the works in the event of termination of the contract at the
Employer’s convenience or because of a fundamental breach of contract by theEmployer

is to be treated as [----------- ] Lakh.

[C1.52.2 of GCC]
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SECTION 6

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT
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SALIENT

SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

Workmen Compensation Act, 1923: The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton
satisfaction of certain conditions if an employee has completed the prescribed minimum
years (five years) of service or more or on death the rate of prescribed minimum days’
(15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (10) or more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly
contributions by the Employer plus workers at the prescribed rate (10percent or
8.33percent). The benefits payable under the Act are:

i) Pension or family pension on retirement or death as the case may be.
i)  Depositlinked insurance on the death in harness of the worker.
iii)  Payment of P.F. accumulation on retirement/ death etc.

Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
minimum prescribed (20 or more) numbers of contract labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways are scheduled
employment.

PaymentofWagesAct,1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act, 1965: The Act is applicable to all establishments employing
minimum prescribed (say, 20 or more) number of workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
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prescribed manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all
establishments employing minimum prescribed number of persons (say, 100, or 50). The
Act provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and get these certified by the designated
Authority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of trade
unions of workmen and employees. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act, 1979: The Act is applicable to an establishment which employs minimum
prescribed number of labour (say, five or more) inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in an
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as Housing, Medical-Aid, Travelling expenses from home upto the
establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who
carry on any building or other construction work and employ the minimum prescribed
(say, 10 or more) number of workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2 percent of the cost of construction as
may be notified by the Government. As per currentnotification,
one percent of the cost of construction is payable by the Employer of the establishment.
The Employer of the establishment is required to provide safety measures at the building
or construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near tothe work pLace etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
minimum prescribed number of persons (say, 10 persons or more) with aid of power or
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another minimum prescribed number of persons (say, 20 or more persons) without the
aid of power engaged in manufacturing process.
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SECTION -7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD
MAINTENANCE WORKS, PART-I AND PART-II
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD MAINTENANCE
WORKS, PART-1 AND PART-II & SCOPE OF WORK
PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

PART -1 - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road Transport
& Highways, Government of India and published by the Indian Roads Congress, hereinafter
referred to as MORT&H Specifications and relevant applicable IRC Codes.

PART - II - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various
Amendments/ Modifications/ Additions to the ‘SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” referred to in PART-I above and Additional Specifications for
particular item of works not already covered in Part-I.

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS”
(FIFTH REVISION, April 2013), referred in Part-I above, where Amended/ Modified/
Added upon and incorporated in Part-II, referred to above, the Amendment/ Modification/
Addition supersedes the relevant clause or part of the clause.

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to refer
to the Amended/ Modified/ Added Clause or part thereof.

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with
any of the provisions of the MORTH Specifications under reference, the Amended/
Modified/ Added clause and the additional specifications shall always prevail.

In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC and BIS
in that order, Where even these are silent, the construction and completion of the works
shall conform to sound engineering practice as approved by the Engineer and, in case of
any dispute arising out of the interpretation of the above, the decision of the Engineer shall
be final and binding on the Contractor.

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any.
Carbon foot prints shall be evaluated during the execution of project. If approved by the

Employer, the environment friendly machinery like Infrared Recycling Road Maintenance
as approved by CRRI/ IRC/ MoRTH shall be got deployed.
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Scope of Work:
. Road maintenance- Repairing of potholes.

o Inspections Road Maintenance

The Contractor shall be required to perform all road maintenance activities along
the project roads.

The Contractor shall be required to submit Maintenance Report for each component
of the works.

The Contractor shall be required to utilize mechanized equipment and methods to
perform these obligations.

All maintenance activities shall be carried out in accordance with relevant
specifications and IRC codes prescribed in the contract. The requisite quality control
tests as per specifications and codes are to be carried out by the Contractor at his cost
as per directions of the Engineer.

Routine road maintenance means planned works and activities required to ensure
public safety, repair small defects and to maintain the road in the required condition.
Adhoc maintenance means carrying out of unscheduled maintenance occasioned by
irregular events such as accidents, natural calamities, abnormal weather conditions
and the like.

The routine and adhoc Road Maintenance shall include, amongst others, activities
such as:

. Repairing Local Potholes

Inspection
Full and complete inspection of the highway section shall be under taken at
appropriate intervals as mentioned in this section & section VIII (Implementation
Manual & Maintenance Intervention Levels). The Contractor shall provide
appropriate testing equipment for qualitative inspections, such as reflectivity meters,
straight edges and the like.

Daily followed by weekly and monthly Inspections
I[tems to be inspected daily on regular basis followed by weekly and monthly
inspections shall include:

e Potholes
e Cracking & Patches
e Rutting

e C(Cleaning of carriageway/ service road/ footpath
e Maintenance of plantation

¢ Incident management service

e Other routine maintenance activities.
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Repairs

Repairs arising out of the inspections shall be carried out by the Contractor after a joint
assessment with the Engineer and approval of NHALI.

PERFORMANCE STANDARDS
PERFORMANCE STANDARDS FOR MAINTENANCE:

The performance standards define the level at which the proposed facility is to be
maintained and operated.

Road Maintenance: (As per MOST Specifications)

o ) Frequency of
SN Serviceability Required Maintenance P(?rn.nssnble time | [pspections by the
Indicator L q 1 limit for defect | contractor to ensure
eve rectification required
Daily on regular basis
1. Potholes/km (max. 5nos. in a stretch of 5 km. Two days followed by weekly &
Numbers) . )
monthly inspections
) Cracking & patch | 5.0percent of road surface S d
" | (max. Permissible) in a stretch of 1km. even days -do -
Rutting  (20mm),| 1.0percent in a stretch of
3. |max. Permissible| 1km (measured with 3 m Three days d
limit straight edge.) ~do-
Maintenance standard for treatment & repair of potholes
i. The work shall consist of repair to pot holes of avg. depth 50mm BC conforming to
the MoRTH 5t revision clause No.503, 504 & 3004.2 properly compacted to the
requirements of these specifications.
Materials
i Bituminous Material: The bitumen shall be straight run bitumen of a suitable
grade conforming to IS73. The actual grade of bitumen to be used shall be decided
by the Engineer in-charge.
i Aggregates: The aggregates should conform to requirements as per MOST clause
504.2.2
Methods, Tools & Equipment
i The boundary of the pot hole to be repaired shall be marked using a string line and
crayon
i Affected area shall be cut in regular section, shape and to depth not less than25mm,

either with jack hammer or hand tools like chisel, pick axes etc. The edge shall be
cut vertically down upto the level where the lower layer is suitable without any
loose material.

iil Safety devices and signs are pLaced as per MOSTclauseno.112 in the working zone
iv. The surface shall be swept clean of dirt, dust and loose materials. Water and soft
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material must be removed from the affected area using gunny / jute bags.

v.  Bituminous tack coat on the area and vertical surfaces shall be applied conforming to
MOST specification clause 503 using bitumen @3 kg / 10 sqm area

vi (a) Shallow Potholes (depth <75mm)
The excavation shall be filled up with bituminous material conforming to MOSTclause
no. 504 laid in layers not exceeding 50mm each well compacted with plate compactor
/ road roller.

(b)Deep Potholes (depth>75 mm)

The excavation shall be firstly filled up with filling pot holes with BC conforming to
clause and in layer/ layers each not exceeding 75mm thickness, duly compacted
upto \25mm below the existing road surface. The top 25mm shall be filled up with
bituminous material conforming to MOST clause 504 well compacted using plate
compactor / road roller.

V. Surface should be sealed as directed by Engineer.
Vii. Any loose material left around the area shall be broomed off.

ix The finished surface shall be checked for level with straight edge in case of edge
breaking and patching for pothole shall be checked in both directions

X Traffic shall be opened on the surface after it has cured sufficiently

Measurements for Payment

The work shall be measured in cum as per the depth of pothole.

Rate

The contract unit rate for treatment for this work shall mean payment in full for carrying
out all the required operation explained above including full compensation for

a. Setting out and providing safety devices and signs pLaced in work area as per

MOST clause no.112

b. Furnishing all materials to be incorporated in the work including all royalties, fees,
taxes, rents where necessary and all leads and lifts.

C. All labour, materials, tools equipment, safety measures, testing and incidental

necessary to complete the work to specifications.

e Maintenance Standards for Other BOQ Items

i) Maintenance standards for cleaning, clearing and repairing roadside open
unlined/lined/covered drains and cross drainage works

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside
drains and making shallow lateral drains on shoulders to drain out the rain water/
surface water effectively from bituminous surface as well as from roadside berms.

ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow.
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Safety devices and signs shall be pLaced as per MoRTH Specifications for Road and
Bridge Works (5th Revision) Clause No. 112.

The excavated material shall be disposed off as directed by Engineer-in-charge

with all leads and lifts.

The drain slopes and sides shall be dressed up to original flow line and cross
section.

i) Maintenance standards for “carrying out cleaning, removing of dust/silt/thrashfrom
carriageway.

i)

i)

However, width of carriageway to be kept clean as per BOQ provision is up to
ROW, itincludes;

a) Total width of carriageway (LHS + RHS) including median width.

b) Width of service roads (LHS + RHS) wherever service roads are in existence.

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

For cleaning of carriageway, the Contractor shall deploy mechanical broomer
with tractor. Contractor shall maintain log book of this mechanical broomer and
submit the Xerox of this along with statement of work done.

iii) Maintenance standards for “Removal of rank vegetation/weeds from shoulders and
embankment slopes.

i. The contractor shall keep the shoulders, embankment slopes upto right
of way (RoW) on both sides complete in all respects.

ii. The work shall include breaking of clods, rough dressing and disposal of

waste and vegetation outside RoW as per directions of the Engineer.

iii. The contractor shall maintain separate signed muster rolls of deployed

labours & supervisors and log books of tractors. The muster rolls and
log books shall be made available for inspection. Xerox copy of log books
and muster rolls shall be submitted along with statement ofwork done
by the contractor.

iv. Ifacontractor fails to keep the specified area without weeds, unwanted

vegetation, debris (as per provision of BOQ), a penalty of Rs.
500/km/incidence shall be imposed. The Engineer’s decision in this
context is binding on the Contractor.

V) Maintenance standards for routine maintenance of road signs and delineators

i)

The work shall consist of washing of signs, delineators, removal of posters etc. and
repair to supporting structures with repainting.

The road signs and delineators should be thoroughly washed using a detergent
solution followed by a lean rinse and whole face of the sign shall be dried.

Defects in supporting structures like bullet holes, surface marks or bent posts
shall be repaired with appropriate tools.

Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet
holes shall be filled with filler and supporting structures shall be painted with first
quality enamel paint in two or more coats.

Page 81 0of 96




1.
1.1

2.2

2.3

3
3.1

3.2

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

General

All materials, works and construction operations shall conform to the requirements laid
down in the “Specifications for Road and Bridge Works” (5t Revision), Ministry of Road
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83Guidelines
for Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever
applicable. Where the Specification for a work is not given, sound engineering practice shall
be adopted to the satisfaction of the Engineer. “Specifications for Road and Bridge Works,
Ministry of Road Transport and Highways” (5th Revision) is hereinafter referred to as MoRTH
Specifications.

Arrangement for Traffic during Construction

The Contractor shall take all necessary measures and make arrangements for the safety
during construction in accordance with the requirements of Clause 112 of MoRTH
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags,
lights as required or directed by the Engineer for safety of traffic passing through the section
under repairs/improvement.
All maintenance works on the road shall be carried out in a manner which would cause least
interference to the traffic. In stretches where resurfacing or riding quality improvement
works are to be taken up, the Contractor during execution of work shall provide and maintain
proper passage for traffic. Where it is not possible or safe to allow traffic on part width of the
carriageway, a temporary diversion of proper Specifications shall be constructed by the
Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding
traffic arrangements during construction.

All arrangements for traffic during construction shall be considered as incidental to the work
and shall be Contractor’s responsibility. The Engineer shall determine the penalty tobe
imposed on the Contractor for deficiency in compliance to the requirement.

Quality Control

Quality control on materials and workmanship is the primary responsibility of the
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved
by the Engineer. The Engineer may, during and after construction test the quality of materials
and work in order to verify conformance with the prescribed Specifications.

An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding,
linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded
patches of regular rectangular shapes without bump or sump shall preferably be adopted.

Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be pLaced and necessary arrangements
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of
this Section Preparation of the surface prior to application of any treatment, shall be carried
out in accordance with the relevant Clauses of MoRTH Specifications. After completion of the
work, the site shall be left cleaned and tidy. No stockpiles of material shall be left on the road.

Repair and Maintenance works related to Rigid Pavements
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All repair and maintenance works related to Rigid Pavements shall be carried out following
IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete
Pavements).
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SECTION -8

IMPLEMENTATION MANUAL & MAINTENANCE INTERVENTION LEVEL
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SECTION-8
IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL

Introduction

Maintenance & Rehabilitation work of highway through one agency is the work of typical
nature, which shall continue up to the expiry of base period specified in the contract
(excluding defect liability period). These works need attention, efficiency, continuous
monitoring and responsive management. This implementation manual spells out detailed
guide-lines for implementing the maintenance programme successfully, defining the
various activities to be accomplished by the Employer and the Contractor.

This package includes routine, periodic, recurrent and urgent maintenance activities to
repair highway surface, shoulders, roadside, drainage facilities, CD work, signs, markings
and inspection facilities. The works of different nature at scattered locations within
specified time frame need to be performed confirming to specifications and standards in
order to keep carriageway in perfect condition.

Maintenance Procedures

The complete maintenance programme shall be spread over the initial base period
of three months. There are eight significant procedural areas:

e Maintenance Programme Planning

e Resource Estimation

e Identification of Priorities

e Work Scheduling

e Work Management

e Work Control and Quality Assurance

e Payment Procedures

e Records & Documentation

Maintenance Programme Planning

The maintenance programme planning shall be in two stages

a.. First Stage: Within 28days of issuance of Letter of Commencement by theEmployer.
Contractor & Engineer shall identify the activities of Routine Maintenance, which
shall have to be taken up immediately who check the furtherdeterioration of paved
and unpaved surface of carriageway separately. To identify these activities formal
field inspection shall be carried out by technical staff of Contractor & Engineer. A
management meeting shall then be called within7 (seven) days of inspection to
scrutinize the identified works and then these works shall be quantified. Engineer
shall then issue indent to contractor for execution of these works specifying
quantity to be executed at different locations,amount of works calculated on the
basis of the unit rates quoted by contractor and date of completion. This part of
work shall certainly be commenced not later then stipulated date of
commencement.
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b Finalization of yearly maintenance programme: This activity shall begin with the
stipulated date of commencement. The various steps proposed to be taken under
this are as under:

i.  to carry out present state inspection of entire stretch of High way by
Contractor & Engineer.

ii. To identify defects as per various available engineering characteristics of road
& measurement of all defects in each sub-section (length of subsection shall be
200m) based on representative measurements for 25m length in each sub
section. The extent of defects shall be recorded in forms finalized in
consultation with authority for paved road, unpaved road and
structure/furniture. All Defects with its extent shall be assessed in terms of
length & area of the subsection, mentioning chainage (locations) in order to
have exact estimate of work.

iii. A comprehensive documentation shall be prepared separately by Engineer
and Contractor mentioning their assessment of various types of defects in
each km of road.

iv. Management meetings shall be called within15days of inspection to finalize
and then to quantity the defects after comparison of measured condition of
road and maintenance intervention levels set out in this Section on
commonly acceptable basis. This shall be followed by identification of
particular maintenance work proposed to be carried out at site to make good
the defects noted above, out of various alternatives available in BOQ.

Resource Estimation

The Engineer shall work out they early requirement of funds based on unit prices rates
quoted by Contractor and quantities of various items proposed to be executed. A tentative
programme shall be drawn on the basis of resources available with the contractor at
different times of maintenance period including available establishment, equipment and
labour availability with him. Cash flow available with the contract or shallalso be basic
input to determine proposed maintenance programme.

Deleted
Work Scheduling

The maintenance and rehabilitation work of road is of unpredictable nature so quantities
shown against each item or work are only representative. It is expected that they would
be consumed during the entire base period of works but employer would not be
responsible to pay any compensation etc. in case there is variation to any extent inquantity
of actual execution of particular item of work with respect to representative quantity
shown in BOQ for that particular work.

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for
quantity and time to complete those particular activities and accordingly they shall be
classified into two groups:

Group -I: Works of short duration of completion (up to 2 months)
Group -II: Works of larger duration of Completion (more than 2 months)
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For works under Group I, quarterly indents shall be issued and for works classified under
Group2, bi-annual indents shall be issued by the Engineer. These indents shall mean to
identify, quantity the various works which contractor is expected to execute on his unit
rates quoted by him at specified locations within the time period as signed in the indents.
Each indent shall be treated as part of the work for which contractor has submitted Bids.
The terms & conditions applicable in bid document shall also be applicable to these
indented works.

In case of urgency requiring immediate actions to remove road blockade, to construct
temporary diversion or urgent preventive measures to reduce extent of expected damages
or to make precautionary arrangements to handle emergencies, Engineer shall issue
interim indents for such works/ arrangements to be complied with by the contractor in
responsible manner without loss of time.

The price of any such work which are not covered with items mentioned in price bid, the
rates and prices in the contract shall be used as the basis for valuation of reasonable rates,
failing which after due consultation by the Engineer with the Employer and the Contractor;
suitable rates or prices shall be decided by the Engineer with the approval of Employer.

Work Management

The success of Contract maintenance system lies with good work management. The
contractor shall draw activities which shall be accomplished by in house crew and portion
of the work to be accomplished with sub-contractors.

For execution of maintenance works at scattered locations contractor should adopt
concept of “MOBILE MAINTENANCE UNITS”. The basic ingredients of “MOBILE
MAINTENANCE UNITS” have been explained as under.
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MOBILE MAINTENANCE UNIT

Introduction

For improvement of efficiency, the system of Mobile Road Gangs has been found very
much cost effective in long run, particularly on heavily trafficked corridors/ Highways.

Requirement

The bidder shall make necessary arrangements, if necessary, for keeping mobile
maintenance units. For every 100 km section of National Highways at least one such unit
will be required.

2 Typical features of Mobile Maintenance Unit

Tools & Plant

1 Mini Hot Mix Plant

2 Air compressor

3 Bitumen boiler

4 Mechanical sprayer

5 Walk behind roller

6 Plate compactor

Labour and Skilled Operators

Skilled operators

e Driver

e Operator Mini Plant

e Mechanic

e Operator (walk behind roller)

Semi-Skilled /Unskilled labour

e Mate/ Incharge

e Labour for feeding

e Labour bitumen boiler

e Labour pneumatic tools and sweeping

e Labour for grass cutting, embankment correction, mix unloading and
spreading

e Painter

The system of quarterly reports such as budget reports, resources utilization report,
quality control and status of base maintenance programme (planned versus actual) has
to be generated in order to evaluate working of contract maintenance system and to work
out up gradation / modification required in the programme. The modification to
finalized maintenance programme can be made with mutual consent of both the
contractor and engineer to derive best results.

The contractor can also consider introducing communication system (like mobile, etc). on
the Highway for better and efficient management of site.
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Work Control & Quality Assurance

The Engineer shall adopt random sampling procedures to ensure quality control. Engineer shall
carry out in-process inspections and end product inspections to collect sample sand shallcarry
out testing in order to determine the degree of adherence to the maintenance standards of
delivered or constructed material. Any testing / checking of works by Engineer shall not
absolve the contractor from his responsibility to execute works strictly in accordance of MOST
/ IRC /IS specifications or laid down standards in bid document.

A quality control laboratory equipped with all instruments required to perform tests as
indicated in MOST/ IRC/ IS specifications at frequency mentioned therein shall have to be
provided by the contractor. Contractor shall ensure that testing of all material delivered or
constructed is regularly carried out by his filed staff as per standard norms and results of these
tests are recorded in specified manner and made available to Engineer whenever required by
him. The contractor shall provide the QC laboratory, as incidental to work and no separate
payment shall be made for this item. The QC lab shall also be made available to Engineer for
conducting tests of his own.

In-process inspections shall be carried out by the Engineer to witness and/or to verify the
quality /quantity of work, when activity is in process with aim to judge justification of payment.
Engineer shall carry out end product inspections after completion of the activity to provide
satisfactory evidence about acceptability of the contractors work.

The results of in process inspections, end product inspections and quality control tests shall
form basis of acceptance of completed works and issuance of Non-Conformance Report (NCR).
Items of Works or unit of material or the end product do not meet the specifications/ standards
shall be identified by “Non-Conformance-Report” and can become basis of rejectionof work on
establishing the authorized disposition.

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such work shall
also be notified to the Contractor within 10 days of submission of bill through non-
conformance report (NCR). The NCR shall clearly identify the item of work that is non-
conforming either to specification or to a specific requirement in the contract document. Once
NCR is identified, it shall be evaluated and of the dispositions would be established.

a. “Do” Identifies the work which has not been done at all at site within specified time limit.
An NCR issued with “Do” disposition for the work should immediately be undertaken by
contractor.

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such works be
totally removed & redone.

c. “Re-work” Requires part of particular item identified in this category be reworked to bring
it to the quality required.

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact that it
does not exactly conform to the contract requirements. This work shall be accepted only
for agreed reduced rates with respect to unit rates quoted in financial bid by the contractor
otherwise shall be re-classified under disposition “Do” or “Re-Do”.
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Payment Procedures

The contractor shall submit to the Engineer after the end of each month bill in two
copies, each signed by authorized contractor’s representative in standard format,
showing the amounts to which the contractor considered himself to be entitled upto
the end of the month. These bills should be prepared each indent wise.

e The Engineer after scrutiny of the bills shall certify and recommend the payments
for completed accepted works within 14 days of presentation of bill to him to the
employer subject to deductions as per bid documents.

e The employer shall pay the amount due to the Contractor under certificate and

recommendations by the Engineer with in 28days after it has been delivered to
the Employer.

Records & Documentation

The results of all inspections shall be documented. The test results containing
documentary evidence of activities and data relevant to the quality of work and
performance of the contractor shall also be documented. The field daily to be filled by Site
Engineer of Contractor shall be a basic form of documentation. The activities to be entered
in daily dairy are

e The description of day’s activities, number and type of crew on job, equipment on

job weather and temperature

e Any measurement made to determine pay quantities

e Daily summary of material issued in the job

e Arecord of significant conversations with and direction given to the contractor

e Arecord of bottle necks with the progress or execution of the work

e Arecord of material testing in lab

e Details of visit by officials

The Contractor shall carryout road roughness measurement as directed by Engineer for
the entire stretch at the end of the pavement maintenance and shall submit the complete
record to NHAL There shall not be any separate payment on account of this. The payment
pertaining to this shall be deemed to be included in the items of works.

MAINTENANCE INTERVENTION LEVELS

Following criteria shall be adopted by the Engineer while indenting the works.

iteri 0 i Type of
Sr. Defects Criteria/ Extent (% of sub section Treatment/Action YI?
No. length) maintenance
6 Carriage way &

Crust
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6.1| Stripping a. <25 sqm. Local sealing Routine
b.>25 sqm. [Ind coat surface dressing Periodic
6.2| Rutting a. depth of ruts
<50mm
i. Crack <10 mm | Seal the crack with slurry Routine
il. crack>10 mm | Surface dressing & fill ruts with Recurrent
bituminous mix
b. depth of
ruts>50 mm
I. Crack <10 mm | Seal the cracks with slurry and fill | Routine
ruts with bituminous mix
ii. crack>10 mm | Surface coat surface dressing over | Periodic/
cracked area to be followed by| Special attention
overlay
6.3| Pot holes a. <20 mm Patch repair to pot holes Recurrent
b.>20 mm Patch repair to pot holes & Recurrent /
Check dressing of crust for Special
strengthening if reqd. Attention
6.4| Bleeding a. <25 sqm Spread and rollover 6mm size Routine
heated aggregates
b.>25 sqm Apply surface dressing Periodic
6.5| Cracks a.<25sqm Local sealing of cracks Routine
b.>25 sqm Local sealing followed by renewal Periodic
6.6| Hungry Any Apply, slurry seal or fog seal Recurrent
surface
6.7| Corrugations | ------ Cutting of high spots And| Recurrent
filling of low spots with existing
surfacing material and seal the
surface
6.8| Shoving | ------ Remove the material upto Recurrent
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firm base and relay stable

mix
6.9 | Shallow | ------ Repair the depression with pre- Recurrent
depressions mixed material
6.10| Settlements a. <20 sqm Remove the weak /defective fill up | Recurrent
&upheaval to base & redo.
b.>20 sqm i.  Remove the weak /defective Periodic
fill upto base & redo
ii. Strengthen the crust by
providing additional layers
6.11| Edge a. <25 mm Cut affected area and patch repair| Recurrent
breakin to road edge; with repair to unpaved
g & shoulders also
steps
b.>25 mm Reconstruct shoulders and repair | Periodic

to carriage way edge also
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SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES
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SECTION-9
FINANCIAL BID FORM AND BILL OF QUANTITIES

FINANCIAL BID FORM (TO BE FILLED IN BOQ ONLY)

bk
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*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED
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BILL OF QUANTITIES

1. Preamble

i) The Bill of Quantities (BOQ) shall be read in conjunction with thelnstructions to Bidders,
Conditions of Contract, Road Maintenance Standards and Specifications for Road Maintenance
Works.

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of
payment will be actual quantities of items of work carried out and valued at the rates tendered in
the BOQ along with accepted/awarded tender premium. The accepted/ awarded tender premium
above/below the grand total of the project cost shall be applicable for individual items of work
to determine payable amount to Contractor for work done subject to other contractual provisions.
Any variation shall be dealt with as per contract provisions.

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares,
labour, supervision, overheads, consumables, materials, erection, maintenance, testing of input
material delivered, profit, taxes and duties together with general risks, liabilities and obligations
set out and implied in the contract and other incidentals to comply with the requirements of
Standards and Specifications.

iv) The rates and prices shall be quoted entirely in Indian Currency.
V) Deleted
Vi) The whole cost of complying with the provisions of the contract shall be included in the

items provided in the priced Bill of Quantities and whereno rates are provided the cost shall be
deemed to be distributed among the rates and prices entered for the related items of work.

vii) The contractor shall keep the entire carriageway neat and clean throughout the
contract period. The contractor shall maintain guard rails, railings, crash barriers, road furniture
etc. in good condition by cleaning them frequently as advised / required by using suitable
detergents/chemicals.

. The staff of the contractor shall wear safety jackets, shoes, helmets etc.while on duty and
any violation will attract a fine of Rs. 5,000/- for each incident.

. Failure to erect safety signage or trying to carry out the works without proper
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident.

viii) General directions and descriptions of work and materials are not necessarily repeated
or summarized in the Bill of Quantities. Reference to the relevant sections of the bidding document
shall be made before entering rates or prices against each item in the Bill of Quantities.

iX) The Contractor shall submit at least once in two months video recordingof condition
of the Project Highway with special emphasis on performance-based items.

X) A rate or price shall be entered as a single rate as Tender Premium % above/below on
the rate/amount in the BOQ

(As per BOQ uploaded online on the Portal, Online Submission only)
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