
  
  

REQUEST FOR    PROPOSAL 

For 

Short Term Maintenance of Vaghmun to Simlung road section of NH-44A (New NH-
108) in the State of Tripura. 

  
NAME OF WORK: 

  
Special and emergent repair through Short Term Maintenance Contract on 
Vaghmun to Simlung road section NH-44A (New NH-108) from Km 78.200 to Km 
84.650 (Length – 6.450 Km) in the state of Tripura in the FY 2025-26 on 
percentage and work order basis.  
 

NHIDCL/RO-Agt/S&R/Vaghmun-Simlung/78.200-84.650/2025-26/778 
  
  
  
  
  

 

 

National Highways Infrastructure Development Corporation Limited 
  

RFP Submitted for Amounting Rs.  8,60,46,457/- (Incl. of GST) 
  

REGIONAL OFFICE – AGARTALA 
National Highways & Infrastructure Development Corporation 

Ltd. (A Government of India Undertaking) 
  

 
 
 
 

 
 
 

March - 2026 
  
  
 
 
 
 
  
 
 



  

CONTENTS 

Description 
  
  
  

Section 1           Notice Inviting Tender 
  

Section 2           Instructions to Bidders (ITB) and Appendix to ITB 
  

Section 3           Qualification Information 
  

Section 4           Forms of Bank Guarantees, Letter of Acceptance (LoA) and 
Agreement 

  
Section 5           General Conditions of Contract (GCC) and Contract Data 

  
Section 6           Addendum to General Conditions of Contract 

  
Section 7           Road Maintenance Standards 

and Specifications for Road 
Maintenance Works, Part-I and 
Part II & Scope of Work 

  
Section 8          Implementation Manual & Maintenance Intervention Level 

  
Section 9           Financial Bid Form and Bill of Quantities 

  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
  

SECTION – 1 NOTICE INVITING TENDER 
  

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 
 

SECTION – 1 
  

NOTICE INVITING TENDER 
  
  

Availability of bid documents on website from 10.03.2026 to 31.03.2026 
(up to 1700 Hrs. IST). 

  

Date of Pre-bid meeting: 17.03.2026 (at 1600 hours IST).  
      Date of reply of Pre-bid queries: 20.03.2026 
      Last date for online submission of the Bid is 31.03.2026 (up to 1700 Hrs. IST). 

Deadline for physical submission of original documents and bid: 31.03.2026        
up to 1700 Hrs. IST). 

  
Opening of technical bids: 01.04.2026 (at 1705 hours IST). 
Opening of financial bids: To be intimated later on. 

      Validity of bids: 120 Days from the Bid Due Date 
  
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION: 1 
  

NOTICE INVITING TENDER 
  
NHIDCL/RO-Agt/S&R/Vaghmun-Simlung/78.200-84.650/2025-26/778             Date 10.03.2026 
  
The National Highways and Infrastructure Development Corporation Ltd., (the 
“Authority”) is engaged in the development of National Highways and as part of this 
endeavor, “the Authority” has decided to undertake the invites Single Percentage Rate 
Bids through e-tendering from experienced firms/organizations for maintenance works 
and activities for the following sections of the National Highway roads: 
  

Sr. 
No. 

 
Section 

Length  

(km) 

Estimated Cost 

(Rs. Lacs) 

Bid 

Security  

(Rs. Lac) 

Contract 

Duration 

 (months) 

1 
  
  

Special and emergent repair through 
Short Term Maintenance Contract on 
Vaghmun to Simlung road section NH-
44A (New NH-108) from Km 78.200 to 
Km 84.650 (Length – 6.450 Km) in the 
state of Tripura in the FY 2025-26 on 
percentage and work order basis 

  
 
 

6.45 
  
  

  
 
 

860.46  
(Incl. of GST) 

  
  

  
 
 

17.21 
  
  

 
 
 

12 
(Twelve) 

Plus, Defect  
Liability Period 

as per RFP 
  
  

  
The estimated cost is inclusive of GST. However, GST shall be reimbursed as per actual 
payment by the Contractor on submission of proof certified by CA with compulsory UDIN 
No. 

Cost of Bid Documents (Non-Refundable) : Rs. 11,800/- (Non-Refundable) in the 
form of RTGS/NEFT/DD in favour of Executive Director (P) NHIDCL payable at 
Agartala, in establishment account of RO Agartala as mentioned below:  

  
Particulars Details 

Name of Beneficiary National Highways & Infrastructure Development 
Corporation Limited Establishment Account 

Beneficiary Bank Account No. 79901010002270 

Beneficiary Bank Branch IFSC – CNRB0017990 
Beneficiary Bank Branch Name Agartala-II Branch 

Beneficiary Bank Address Canara Bank, Agartala-II Branch, Durga Bari Road, 1st floor 
above RMS office, Agartala, Tripura: 799001 

  

e-Tender Processing fee (Non-Refundable): Rs. NIL 
1. The preliminary requirements (detailed requirements are given in the Bid Documents) of 

bidding ϐirm / contractor for above work are mentioned as under: - 
  



Average Annual Turn-over during last 3 
years 

Work of similar nature during last 5 
years 

  
  
  
Minimum Average Annual Turnover 
Rs. 860.46 Lakh (estimated cost of work) 

Experience in successfully completing or 
substantially completing contracts of 
highway/road construction/maintenance 
works, which will be in the following 
manner: 

Single work of Rs.  430.23 Lac (minimum 
50% of estimated cost of work) or two 
similar works each of Rs. 301.16 Lac 
(minimum 35% of estimated cost of work) 
or three similar works each of Rs. 215.12 
Lac (minimum 25% of estimated cost of 
work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 
within Right of Way (ROW) on the above-mentioned section including maintenance of 
carriageway, shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation 
etc., and carrying out other works as specified in the bid documents. 

4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their firm 
with e-procurement portal https://eorocure.gov.in/eprocure/app to have user ID & 
password which has to be obtained free of cost. Following may kindly be noted: 

a. Registration with e-procurement portal should be valid at least up to the date of 
submission of BID. 

b. BIDs can be submitted only during the validity of registration. 

The Bidders shall update their project and other details on the portal on a regular 
basis and apply to the tenders via the portal. 

  

5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP 
website (https://eprocure.gov.in/eprocure/app) and NHIDCL website www.nhidcl.com 
from 10.03.2026 (1800 Hrs.) to 31.03.2026 (1700 Hrs.). The amendments/ clarification 
to the Bid Document, if any, will be hosted on the above website. 

The bidder is required to submit, along with its BID, the cost of BID/RFP 
document, i.e. Rs.11,800/- in the form of RTGS/NEFT/Demand in favour of 
Executive director (P) NHIDCL payable at Agartala (Non-Refundable). Failure 
to submit either of the above will result in rejection of bids. 

  

6. The Bid should be submitted online in the prescribed form at given on the website. No other 

mode of submission is acceptable. 

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In case 
authorized signatory holding Power of Attorney and Digital Signatory are not the same, the 
bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 31.03.2026 (1700 Hrs.). (as mentioned on 
the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid 



on CPPP e-procurement portal within the above deadline. Bidder must also submit Technical 
Bid on BIMS Portal within the specified deadline. 

The bids would be opened 01.04.2026 (at 1705 Hrs.) online at office of the 
National Highways & Infrastructure Development Corporation Limited., Regional 
Office, Agartala, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, 
Tripura on the date and time as mentioned above. However, such representatives 
shall be allowed to attend the opening of the bids only if they produce letter of 
authority on the letterhead of the bidder, at the time of opening of bids as 
mentioned above. 

9. The amount of Bid Security/Earnest Money is Rs. 17.21 Lac. to be submitted in the form of 
RTGS/NEFT/Demand Draft in favour of Executive Director (P) NHIDCL payable at 
Agartala, in Project Account  of RO Agartala as mentioned below (any other 
form will not be acceptable) of any scheduled commercial bank approved by RBI having a net 
worth of not less than Rs. 500 crore as per the latest annual report of the bank and must be in 
the name of the Employer. In case of foreign bank (issued by a branch in India) the net worth 
in respect of the Indian operations shall only be taken into account. It shall be valid for 45 days 
beyond the validity of the bid. Any bid having bid security for lesser value and shorter validity 
period shall be treated as non-responsive. Any Bid not accompanied by Bid Security shall also 
be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 of Section-2). 

 S. 
No. 

Particulars Details 

  
1 

  
Name of Beneficiary National Highways & 

Infrastructure Development 
Corporation Limited Project 
Account 

2 Beneficiary Bank Account 
No. 

79901010002266 

3 Beneficiary Bank Branch IFSC – CNRB0017990 

4 Beneficiary Bank Branch 
Name 

Agartala-II Branch 

  
5 

  
Beneficiary Bank Address 

Canara Bank, Agartala-II 
Branch, Durga Bari Road, 1st 
floor above RMS office, 
Agartala, Tripura: 799001 

11. The period of validity of bid is 120 days from the deadline of submission of bid. 
12. No JV shall be allowed in the Biding and only sole bidders are allowed. 
13. Points of Attention for submission of Bid. 
 
(i)  All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory 
Auditor should be made available through UDIN verifications and the Statutory Auditor should 
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of 
Qualification requirements of Bidder as per RFP clause 4.4. 

 
(ii)  The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement 



for ‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the details 
of location(s) at which the local value addition is made in both Technical as well as Financial Bid. 
In case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-
Local Supplier’. 

 

(iii) Please note that selection of bidder shall be guided by the ‘Self Certification’ on 
Local Content in accordance with Cl. 23.7 of RFP. 

 
(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per Cl. 4.3 B (c)(v) of 
RFP along with Technical Bid. 

 

For any clarification, the office of the undersigned may be contacted. 

Officer In-charge 
Dy. General Manager (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, 
Sakuntala, Agartala, Tripura 
Email: edp-agartala@nhidcl.com 
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SECTION - 2 
INSTRUCTIONS TO BIDDERS (ITB) 

                                                               TABLE OF CLAUSES 
  

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders   E. Bid Opening, Clarification of 
Bids and Evaluation 

4. Qualification of the 
Bidder 

23. Bid Opening, Clarification of Bids 
And Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination         of        Bids        and 
Determination of Responsiveness 

  B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding 
Documents 

28. Evaluation     and     Comparison     of 
Financial Bids 

9. Clarifications on Bidding 
Documents 

  F. Award of Contract 

10. Amendment of Bidding 
Documents 

29. Award Criteria 

  C. Preparation of Bids 30. Employer’s Right to Accept any Bid 
and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising 
the Bid 

32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and 
Payment 

  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ 
Bid Security/ 

  H. Labour Laws and Fundamental 
Breach 



Forfeiture/ 
Debarment 

17. Alternative Proposals by 
Bidders 

35. Labour Laws and Regulations 

18. Format and Signing of 
Bid 

36. Fundamental     Breach     and    other 
Obligations 

19. Marking of Bids   Appendix to ITB 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

A.      GENERAL 

 
1.                               Scope of Bid 

1.1                           The Employer (as defined in the Appendix to ITB) invites Single 
Percentage Rate bids through the process of e-tendering for works as described in 
these documents and referred to as “the Works”. The name and identification 
number of the Works is as defined in the Appendix to ITB. 

1.2                           The successful Bidder will be expected to complete the Works by the 
intended Completion Date specified in the Contract Data. 

1.3                           Throughout these Bidding Documents, the terms “bid” and “tender” and 
their derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are 
synonymous. 

 
2.    Source of Funds 

2.1             The expenditure under this contract will be met by NHIDCL. 
  
3.    Eligible Bidders 

3.1                           This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in Clause 4 of ITB. 

  
3.2                           Any entity which has been black listed or barred by the Central or any 
State Government or any public sector undertaking, autonomous body or any 
authority under the Central or State Government, from participating in any project, 
and the bar subsists as on the date of Application shall not be eligible to submit the 
bid. 
4.    Qualification of the Bidder 

4.1                           All bidders shall furnish the following information and documents with 
their Bids in Section-3, Qualification Information, unless otherwise stated in the 
Appendix to ITB. 

a)                               Scanned copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; scanned copy of written 
power of attorney of the signatory of the Bid to commit the Bidder; and original copy 
of Written Power of Attorney to be submitted in the envelope of physical form (refer 
Clause12.2of ITB). 
b)                              Scanned copy of total monetary value of civil engineering construction 
and maintenance works performed for each of the last three years. 



c)                               Scanned copy of experience certificate in works of a similar nature and 
size for each of the last five years with certificates from the concerned officer of the 
rank of Executive Engineer or equivalent or higher. 

d)                              Scanned copy of evidence of availability (either owned or leased or 
rented) of items of construction and maintenance equipment named in Clause 4.3B 
(b) (i). 
e)                               Scanned copy of details of the technical personnel proposed to be 
employed for the Contract having the qualifications defined in Clause 4.3B (b)(ii). 
  
f)                                Scanned copy of reports on the financial standing of the Bidder, and a 
certificate from Chartered Accountant as a proof of turnover for the last three years. 

g)                               Scanned copy of information regarding any litigation or arbitration 
during the last five years in which the Bidder is involved, the parties concerned, the 
disputed amount, and the present status. 

h)                              Undertaking that the bidder is not affiliated to the firm or entity that has 
been hired or employed by the Employer for preparation of bid documents or to 
supervise the contract. 

i)    Scanned undertaking that the bidder will be able to invest minimum cash up 
to 25 % of contract value of work, during implementation of work 

j)  A Bidder is required to submit, along with its technical BID, a self-
certification that the item offered meets the local content requirement for ‘Class-I 
local Supplier’/’Class-II local Supplier’, as the case may be. The self-certification 
shall also have details of the locations(s) at which the local value addition is made. 
In case, bidder has not submitted the aforesaid certification, the bidder will be 
treated as ‘Non-local Supplier’ 

k) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the 
Non-local Supplier are defined as under: 

i)     Class-I local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content 
as prescribed for ‘Class-I local Supplier’ under this RFP. The ‘local content’ 
requirement to categorize a supplier as ‘Class-I local Supplier’ is minimum 
50%. 

ii)  Class-II local Supplier’ means a supplier or service provider, whose 
goods, services or works offered for procurement, meets the minimum local 
content as prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local 
content’ requirement to categorize a suppler as ‘Class-II local Suppler’ is 
minimum 20%. 

iii)  Non-local Supplier’ means a supplier or service provider, whose 
goods, services or works offered for procurement, has local content less than 
that prescribed for ‘Class-II local Supplier’ under this RFP. 

iv)  Local content’ means the amount of value added in India which shall 
be the total value of item procured (excluding net domestic indirect taxes) 
minus the value of imported content in the item (including all customs 
duties) as a proportion of the total value, in percent. 



In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/‘Class-II local Supplier’ shall provide a certificate from the statutory auditor or 
cost auditor of the company (in case of companies) or from a practicing-chartered 
accountant (in respect of suppliers other than companies) giving the percentage of local 
content. 

4.2                           Bids from joint ventures/consortiums are not allowed. 

4.3  A               To qualify for award of the contract, each bidder in its name should 
have the following: - 

a)                              Achieved a minimum average annual financial turnover (in all classes of 
civil engineering construction and maintenance works only) equal to the amount 
indicated in NIT during last three years ending 31st March of the previous financial 
year duly certified by Chartered Accountant. 
 

b) satisfactorily completed (not less than 90% of contract value), as a prime 
contractor or as a partner of JV for similar works during last five years ending last day of 
month previous to the one in which bids are invited, either of the following: 

i. Three similar completed works costing not less than amount equal to Rs. 215.115 Lac each.  

ii. Two similar   completed   works   costing    not   less    than   amount   equal    to Rs. 
301.16 lac each. 

iii. one similar completed        work   costing    not   less    than    amount    equal    to Rs. 
430.23 Lac. 

iv. The similar work constitutes construction/maintenance of roads 

The following escalation factors shall be used to bring the value of such completed 
works to the Level of current financial year: 

Year Before                                                    Multiplying Factor 
2024-25.......................................................                   1.1 
2023-24 ......................................................................... 1.21 
2022-23 .........................................................................1.33 
2021-22 .........................................................................1.46 
2020-21 .........................................................................1.61 
 

b1)     In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non 
local Supplier are defined as under:  
i) ‘Class-I local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for 
‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to categorize a 
supplier as ‘Class-I local Supplier’ is minimum 50%.  
ii) ‘Class-II local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for 



‘Class-II local Supplier’ under this RFP. The ‘local content’ requirement to categorize a 
suppler as ‘Class-II local Suppler’ is minimum 20%.  
iii) ‘Non-local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-II 
local Supplier’ under this RFP.  
iv) ‘Local content’ means the amount of value added in India which shall be the total value 
of item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent.  

  
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local Supplier’/  
‘Class-II local Supplier’ shall provide a certificate from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing, chartered accountant 
(in respect of suppliers other than companies) giving the percentage of local content. 

4.3        B           (a) Each bidder must upload the scanned copies of following 
documents along with the submission of online bid: 

i)                   An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
Information furnished with the bid documents is correct in all respects; and 

ii)                Such other certificates as defined in Section-3. 

Failure to submit the certificates/ documents as specified above shall make the bid non-
responsive. 
  

(b)  Each bidder must demonstrate for this work: 

i)              Evidence of availability (either owned or leased or rented) of the key equipment 
for this work as stated in the Appendix to ITB. 

ii)            Availability of personnel with qualification and experience as stated in the 
Appendix to ITB. 

 
c) For determining the eligibility of Bidder from a country which shares a land border 
with India, the following shall apply: 

 
(i) Any Bidder from a country which shares a land border with India will be eligible to 
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure- 
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July, 
2020, which shall form an integral part of RFP and DCA (copy enclosed). 

 
(ii) “Bidder from a country which shares a land border with India” means:  

 

a) An enƟty incorporated, established or registered in such a country; or 
 

b) A subsidiary of an enƟty incorporated, established or registered in such 
a country; or 

 

c) An enƟty substanƟally controlled through enƟƟes incorporated, 
established or registered in such a country; or 



 
d) An enƟty whose beneficial owner is situated in such a country; or 

 
e) An Indian (or other) agent of such an enƟty; or 

 

f) A natural person who is a ciƟzen of such a country; or 
 

g) A ConsorƟum or joint venture where any member of the consorƟum or 
joint venture falls under any of the above. 

 
(iii) Beneficial owner for the purpose of (ii) above means: 
1. In case of a company or Limited Liability Partnership, the beneficial own 

natural person(s), who, whether acƟng alone or together, or through one or 
more judicial has a controlling ownership interest or who exercises control 
through other means 

 
 

Explanation: 
 

a) “Controlling ownership Interest” means ownership of or 
enƟtlement to more than twenty-five percent of share or capital or profits of 
the company. “Control” shall include the right to appoint majority of the 
directors or to control the management or priority decisions including by 
virtue of their shareholding or management rights or shareholding agreement 
or voƟng agreement; 

 

2. In case of a partnership firm, the beneficial owner is the natural 
person(s) who, whether acting alone or together, or through one or more judicial 
person, has ownership of entitlement to more than fifteen percent of capital or 
profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural persons(s), who whether acting alone or together, or 
through one or more judicial person, has ownership of or entitlement to more than 
fifteen percent of the property or capital or profits of such association or body of 
individual; 
  

 
4. Where no natural person is idenƟfied under (1) or (2) or (3) above, 
the beneficial owner is the relevant natural person who holds the posiƟon of 
senior managing official; 

 

5. In case of a trust, the idenƟficaƟon of beneficial owner(s) shall 
include idenƟficaƟon of the author of the trust, the trustee, the beneficiaries with 
fiŌeen percent or more interest in the trust and any other natural person 
exercising ulƟmate effecƟve control over the trust through a chain of control or 
ownership. 



 

(iv) An Agent is a person employed to do any act for another, or to represent 
another in dealing with third person. 

 

(v) The Selected Bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definiƟon of 
“contractor from a country which shares a land border with India” shall be as 
in Clause (d) (ii) above. 

 

Certificate regarding Compliance: 
 

A certificate on the letterhead of the Bidder shall be required to be 
submitted by the bidders certifying the following: 

 

“I have read the clause regarding restrictions on procurement from a bidder 
of a country which shares a land border with India and on sub-contracting to 
contractors from such countries; I certify that this bidder is not from a country 
or, if from such a country, has been registered with the Competent Authority 
as denied in Public Procurement Order No. 
F. No. 6/18/2019-PPD, dated 23rd July 2020, I hereby certify that this bidder 
fulfils all requirements in this regard and is eligible to be considered.” 

 
    It may be noted that in case the above certification is found to be false, this 
would be a ground for immediate rejection of Bid/termination and further 
legal action in accordance with law. 

 

Validity of Registration: 

In respect of RFP, registration should be valid at the time of submission of bids 
and at the time of acceptance of bids. If the Bidder was validly registered at the 
time of acceptance, registration shall not be a relevant consideration during 
contract execution 

 

vi) Self-certification the by Bidder that its Bid meets the Local Content 
requirement for ‘Class-I local Supplier’/‘Class-II local Supplier’, as the case 
may be. The Self- certification shall also have details of the location(s) at 
which the local value addition is made. In case, bidder do not submit the 
aforesaid Certification, the bidder will be summarily treated as ‘Non local 
supplier’. 

 
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/ ‘Class-II local Supplier’ shall have to provide a Certificate from the Statutory 
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing 
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than 



Companies) giving the percentage of Local Content upon construction of the Project.  

4.4                           Bidders who meet the minimum qualification criteria will be qualified 
only if their available bid capacity is more than the total bid value. The available 
bid capacity will be calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where,  
  
A = Maximum value of civil engineering works executed in any one year during the 
last three years (escalation factor as specified in this section shall be used to bring 
the maximum value of civil engineering works to the level of current financial year 
i.e., 2024-25) taking into account the completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2024-25) of existing commitments and on-going 
works to be completed during the next 1 year (period of completion of the works for 
which bid is invited) and Value of existing commitments, works for which the bidder has 
emerged as the winner of the bids or ongoing works to be completed during the period of 
completion of the works for which BID is invited. For the sake of clarification, it is mentioned 
that works for which bidder has emerged as the winner of the bids but LOA has not been issued 
as on the day before opening the financial bids shall also be considered while calculating value 
of B 

 
 Note: 
 
The Statement showing the value of all existing commitments, works for which the 
contractor has emerged as the winner of the bid as given by bidder and ongoing works as 
well as the stipulated period of completion remaining for each of the works listed should 
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive 
Engineer or e qu iv a l en t  i n   respect  of  EPC/M&R  Projects  or  
Concessionaire/Authorized 
Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.  

 
The amount of bonus received, if any, in EPC/M&R Projects should be countersigned by 
the Client or its Engineer-in-Charge not below the rank of Executive Engineer or equivalent 
in respect of EPC/M&R Projects. 
 

4.4.1 The Bid capacity status of the bidder to be updated as on the day before opening the 
financial bids. 

4.5                           Even though the bidders meet the above qualifying criteria, they are 
subject to be Disqualified if they have: 

i)              made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or 



ii)            Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from work etc. 

iii)     Tampered the bid document in any manner 
5.                                   One Bid per Bidder 

5.1             Each Bidder shall submit only one Bid for the Works. A Bidder who 
submits more than One Bid will cause such bids to be disqualified. 

6.                                   Cost of Bidding 

6.1                           The Bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will, in no case, be responsible or liable for 
those costs. 

7.                               Site Visit 

7.1                                 The Bidder, at his own cost, responsibility, and risk, is encouraged 
to visit, examine and familiarize himself with the Site of Works and its 
surroundings including source of earth, water, road aggregates, availability of 
labour etc. and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for undertaking the maintenance Works. The costs of 
visiting the site shall be at the Bidder’s own expense. For this purpose, he may 
contact the person whose contact details are given in the Appendix to ITB. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

B.      BIDDING DOCUMENTS 
8.                                Content of Bidding Documents 

8.1                            The set of bidding documents comprises the documents listed below 
and addenda (if any) issued in accordance with Clause10: 

Section1:          Notice Inviting Tender 

Section2:          Instructions to Bidders (ITB) and Appendix to ITB 

Section3:          Qualification Information 

Section4:          Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement  

Section5:        General Conditions of Contract and Contract Data 

Section6:          Addendum to General Conditions of Contract 

Section7:          Road Maintenance Standards and Specifications for Road Maintenance 
Work, Part-I and Part-II 

Section8:          Drawings and Schedule of Drawings 

Section9:          Financial Bid form and Bill of Quantities 

  
8.2                            The bidder is expected to examine carefully all instructions, conditions 
of contract, contract data, forms, scope, road maintenance Standards and 
Specifications, bill of quantities, etc. in the Bid Documents. Failure to comply with 
the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 
Clause 26 here of, Bids, which are not substantially responsive to the requirements 
of the Bid Documents, shall be rejected. 
 
9.    Clarifications on Bid Documents 

9.1                            A prospective Bidder requiring any clarification on the Bid Documents 
may notify the Employer in writing or through e-tender portal at the Employer’s 
address indicated in the notice inviting Tender. The Employer will respond to any 
such request for clarification received earlier than 10days prior to the deadline for 
submission of Bids. Copies of the Employer’s response will be hosted on website 
including a description of the queries but without identifying its source. 

 
9.2                           Pre-Bid Meeting 

9.2.1                       The Bidder’s authorized representative is invited to attend a pre-bid 
meeting, if it is indicated in the Appendix to ITB. The purpose of the pre-bid meeting 
will be to clarify issues and to answer questions on any matter that may be raised at 
that stage. 

9.2.2                      The bidder is requested to submit any question in writing so as to reach the 
Employer not later than one week before the meeting. 



9.2.3                       Minutes of the meeting, including the text of the questions raised 
(without identifying the source of the enquiry) and the responses given will be 
posted without delay on website. Any modifications of the bid documents listed in 
Clause8.1, which may become necessary as a result of the pre-bid meeting or which 
are required in the opinion of the Employer shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not 
through the minutes of the pre-bid meeting. 

9.2.4                       Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 
  
10.                                              Amendment of Bidding Documents 

10.1                           Before the deadline for submission of bids, the Employer may modify 
the Bidding Documents by issuing addenda. 

10.2                           Any addendum thus issued shall be part of the Bidding Documents and 
shall be hosted on e- tendering portal. Bidders are advised to keep themselves 
updated of all the addenda issued on e- tendering portal by daily checking the e-
tendering portal and the Employer does not assume any responsibility in case the 
bidder fails to do so and does not take any action, if required, with respect to any 
relevant addendum. 

10.3                           To give prospective bidders reasonable time to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the 
deadline for submission of bids, in accordance with Clause20.3. 
  
  
                                                            C.      PREPARATION OF BIDS 

11.                                Language of Bid 

11.1                           All documents relating to the Bid shall be in English. 

12.                                Documents Comprising the Bid 

12.1                           The e-bid submitted by the bidder shall be in two separate parts 
namely Part-I and Part-II. Part-I shall be named Technical Bid and shall comprise of 
information submitted in Section-3. Part-II shall be named Financial Bid and shall 
comprise of Bill of Quantities-Bill no. 1 to 2. 

12.2                           Documents to be submitted in physical form must be delivered by 
31.03.2026 (up to 1700 Hrs.). 

Though, the scanned copies of following documents is required to be uploaded 
during submission of e-bid on the e-tendering portal, as per Clause 12.1 above, 
however, following original documents in physical form shall be submitted in a 
sealed envelope on or before bid due date  31.03.2026 (up to 1700 hrs) or before 
the time of submission as specified in NIT at the address indicated in Clause 20, 
duly super scribed “Name of Work, Bid Due Date and time”. Name and address of 
the bidder should also be indicated on the envelope. 

i)              Copy of Acknowledgement for Tender Submission and EMD/Bid Security 



ii)            Bid Document Fee 

iii)          Deleted 

iv)          Written Power of Attorney of the signatory (whose digital signature certificate 
is used during e-tender submission) of the bidder to commit the Bid. 

v)            Affidavit duly notarized (as per the format provided in Section-3) 

12.3                           The following documents, which are not submitted with the bid, will 
be deemed to be part of the bid. 

i)              Notice Inviting Tender 

ii)            Instructions to the Bidders and Appendix to ITB 

iii)          General Conditions of Contract and Contract Data 

iv)          Addendum to General Conditions of Contract 

v)            Road Maintenance Standards and Specifications for Road Maintenance Works, 
  Part-I and Part-II 
vi)      Drawings and Schedule of Drawings 

13.              Bid Prices 

13.1                           The Contract shall be for the whole Works, as described in Clause 
1.1 based on the Bill of Quantities- Bill no. 1to 3 submitted by the Bidder. 

13.2                           The Bidder shall quote single percentage rate above/below the 
BoQ/ scheduled rates On appropriate form at enclosed as part of tender 
document on e-tender portal https://eprocure.gov.in/eprocure/app 

13.3                           All duties, taxes, including GST, royalties and other levies payable by 
the Contractor under the Contract, or for any other cause, shall be included in the 
rates, prices, and total bid price submitted by the Bidder. 

13.4        The rates and prices quoted by the Bidder shall be fixed for the duration of 
the Contract And shall not be subject to adjustment. 

  
14.   Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
  
 

15.             Bid Validity 

15.1                           Bids shall remain valid for a period of 120 days after the deadline 
date for bid submission specified in Clause20. A bid valid for a shorter period 
shall be rejected by the Employer as non- responsive. 

15.2                           In exceptional circumstances, prior to expiry of the original time 
limit, the Employer may request that the Bidders may extend the period of validity 
for a specified additional period. The request and the Bidders’ responses shall be 
made in writing. A Bidder may refuse the request without forfeiting his bid 
security. A Bidder agreeing to the request will not be required or permitted to 



modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause16 in all respects. 

  
16.           Earnest Money/Bid Security/Forfeiture/Debarment/Performance 

Security 

  
16.1                                     The Bidder shall furnish, as part of the Bid, Earnest Money/Bid 
Security, in the amount as specified in the NIT. Demand Draft/NEFT/RTGS/ 
E-Bank Guarantee only must be in Favor of NHIDCL payable at Agartala. 

16.2                                     The Earnest Money/ Bid Security shall, at the Bidder’s option, be 
in the form of Demand Draft/NEFT/RTGS/E-Bank Guarantee only (any other 
form will not be acceptable) of any scheduled commercial bank approved by RBI 
having a net worth of not less than Rs. 500 crore as per the latest annual report of 
the bank and must be in the name of the Employer. In case of foreign bank (issued 
by a branch in India) the net worth in respect of the Indian operations shall only 
be taken into account. It shall be valid for 45 days beyond the validity of the bid. 
Any bid having bid security for lesser value and shorter validity period shall be 
treated as non-responsive. Any Bid not accompanied by Bid Security shall also be 
treated as NON-RESPONSIVE. 

16.3  For Electronic-BGs(e-BGs), Entity ID of NHIDCL is NCTGC2508P, which 
may be quoted for getting EBG. The E-BGs shall be as per the format of 
Appendix-I. No BG shall be accepted in the physical form. Only e BG is to be 
submitted. For Further details, the bidders may visit the website of National 
E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders 
may refer to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/ 2023/03/Notice-for-e-PBGTender-
Fee-and-EMD.pdf for ready reference. The Bid submitted without Bid Security 
will be summarily rejected. 

  

A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR 
receipts, in the name of the Employer, from following banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee 
from SBI or its subsidiaries or any Indian Nationalized Bank. 

v.  Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall 
only be taken into account. 



B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 
(presently 9, with effect from 31st March, 2003,). 

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

  
16.3.               Any Bid not accompanied by an acceptable Earnest Money, shall be rejected 
by the Employer as non-responsive. 
  

16.4                Bid securities of the unsuccessful bidders should be returned to them at the 
earliest after expiry of the final bid validity and latest on or before the 30th day after the 
award of the contract. 
  
16.5.                The Earnest Money of the successful Bidder will be discharged when the 
Bidder has signed the Agreement and furnished the required Performance Security. 
  

16.6                                The Bid Security/Earnest Money will be forfeited: 
(a)         If the Bidder withdraws the Bid after its submission during the period of Bid 
validity; 
(b)         If a Bidder withdraws its BID during the period of Bid validity as specified in this 
RFP and as extended by mutual consent of the respective Bidder(s) and the Employer; 
(c)             In the case of Successful Bidder, if the Bidder fails within the specified time limit 
to - 

(i)              sign the Agreement; and/or; 
(ii)            furnish the required Performance Security; 
 

16.7                                  In case of forfeiture of bid security, the bidder shall also be debarred 
from participation in the works of NHAI/NHIDCL/Ministry of Road Transport & 
Highways for a period as decided by NHIDCL, MoRT&H. 

  
17.                                Alternative Proposals by Bidders 

17.1                      Bidder shall submit offers that fully comply with the requirement of the 
Bidding Documents. Conditional offer or alternate offer will not be considered 
further in the process of evaluation and such a bid will be declared non-responsive. 
  
  
18.                                Format and Signing of Bid 

18.1                      The Bidder shall submit-bid comprising the documents as described in 
Clause12 of the ITB. 

18.2                      The documents to be submitted in the physical form along with the 
financial instrument for fees/security shall be typed or written in ink and shall be 
signed by a person duly authorized to sign on behalf of the Bidder. All the pages of 
the documents as mentioned here shall be signed by the person/ persons signing 



the Bid. Documents as mentioned here shall contain no over writing, alterations or 
additions, except those to comply with instructions, issued by the Employer or as 
necessary to correct errors made by the Bidder, in which case such corrections shall 
be made by scoring out the cancelled portion, writing the correction and signing and 
dating it along with the stamp by the person or persons signing the Bid. 
  
 
 

D.     SUBMISSION OF BIDS 
19.                           Marking of Bids 

19.1                      The documents to be submitted in physical form as per Clause 12.2 of 
ITB shall be submitted in a sealed Envelope super scribed as “Documents in Physical 
Form” at the top left corner. 

In case of any discrepancy between documents submitted online and documents 
submitted in the physical form, the documents submitted in physical form shall 
prevail over the documents submitted through online process. 
  
20.                           Dead line for Submission of Bids 

20.1                      The Bidder shall ensure that the complete e-Bid is uploaded on the e-
tender portal on or before the Bid Due Date and before the time specified in NIT/e-
portal. The Bidder is further required to submit Documents in Physical Form on or 
before the time of submission as specified in NIT, at the following address: 

  
(i)       Attn. of      Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)  
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, 
Tripura 
Email: edp-agartala@nhidcl.com 
  

In the event of the specified date for the submission of Documents in Physical 
Form being declared a holiday for the Employer, the same will be received up to 
the specified time on the next working day. 

20.2                           The Employer assumes no responsibility for inability of a bidder to 
submit bids through the Employer’s e-tendering portal on account of delay in 
submission at bidder’s end. Bidders shall ensure that they submit the bid well 
before the “Bid Due Date and Time of Bid-Submission”. The Employer shall not be 
responsible if bidder is not able to submit the bid on account off failure in network 
/ internet connection or any other reason whatsoever. 

20.3                           The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

  
21.                           Late Submission of Documents in Physical Form: 



21.1                           Any document in physical form if received by the Employer after the 
deadline prescribed in Clause 20 will be returned unopened to the Bidder and 
also the e-bid submitted by such Bidder shall not be considered. 

  
22.                           Modification and Withdrawal of Bids 

22.1                           Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in Clause20. 

   22.2                           No bid may be modified after the deadline for online submission of bids. 
  

22.3                           Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid validity 
specified in Clause 15.1 or as extended pursuant to Clause15.2 shall result in the 
forfeiture of the Bid Security pursuant to Clause16. 

    22.4                           Bidders may modify the prices of their bids before deadline of online 
submission of bid. 

22.5                           No Late and delayed bids after Bid Due Date and time shall be 
permitted in e-tendering portal System. Time being displayed on e-Tendering 
Portal shall be final and binding on bidders and bids have to be submitted by 
bidders considering this time only and not the time as per their location/country. 

 
E.      BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

  

23.                           Bid Opening, Clarification of Bids and Evaluation 

23.1                           Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical 
Bid’ of all the Bidders received (except those received late) shall be opened on the 
date and time mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of 
those bidders whose technical bid has been determined to be substantially 
responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those 
received late), in the presence of the Bidders/ Bidders’ representatives who choose 
to attend at the time, date and place specified in the NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. 

23.2                           In all cases, the amount of Earnest Money, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the Bidders’ names and such other details. 

23.3                           The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with this Clause23. 

23.4                       The bids accompanied with valid bid security & bid document fee will 
be taken up for evaluation with respect to the Qualification In formation and other 
information furnished in Part I of the bid pursuant to Clause12.1. 



As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Employer may at his 
discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

23.5                       The Employer shall inform the bidders about the result of technical 
evaluation by uploading on the web portal giving 7 days’ time for objections, if any, 
from the bidders. The Employer shall finalize the evaluation of technical bids after 
due consideration of objections received and intimate the bidders, whose Technical 
Bids are found responsive, of the date, time and place of opening of the Financial 
Bids. The Bidders so informed, or their representative, may attend the event of 
opening of Financial Bids. 
  

23.6                       At the time of the opening of the ‘Financial Bid’, the names of the bidders 
whose bids were found responsive in accordance with Clause 23.5 will be 
announced. The financial bids of only these bidders will be opened. The responsive 
bidders’ names, the Bid prices, the total amount of each bid, pursuant to Clause22 
and such other details as the Employer may consider appropriate will be announced 
by the Employer at the time of bid opening. 
23.7   Subject to the provisions of Clause 23.5, the Bidder whose BID is adjudged as 
responsive as per conditions mentioned in this RFP, the bidder shall be declared as the 
selected Bidder (the “Selected Bidder”) in pursuance to the procedure defined hereunder: 
 

(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is ‘Class-
I local Supplier’, the contract will be awarded to L1. 
 

(ii) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the ‘Class-I local 
Supplier’, will be invited to match L1 price subject to Class-I local supplier’s quoted price 
falling within the margin of purchase preference, and the contract will be awarded to such 
‘Class-I local Supplier’ subject to matching the L1 price. 

 
(iii) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 price, 
the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase 
preference shall be invited to match the L1 price and so on and contract shall be 
awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin of 

purchase preference matches the L1 price, the contract shall be awarded to the L1 bidder. 

 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by 
a ‘Class-I local Supplier’ may be above the L1 for the purpose of purchase preference. 
The margin of purchase preference shall be 20%. 

 

23.8                The Employer shall prepare the minutes of the opening of the Financial Bids. 
  
24.         Process to be Confidential 



24.1                         Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not be 
disclosed to bidders or any other person not officially concerned with such process 
until the award to the successful Bidder has been announced. Any attempt by a 
Bidder to influence the Employer’s processing of bids or award decisions may result 
in the rejection of his Bid 
  
25.         Contacting the Employer 

25.1    Any effort by the Bidder to influence the Employer in the Employer’s 
bid evaluation, Bid comparison or contract award decisions may result in 
the rejection of the Bidders’ bid. 
  
26.         Examination of Bids and Determination of Responsiveness 

26.1    During the detailed evaluation of “Technical Bids”, the Employer will 
determine whether each Bid 

(a)   Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the 
required documents in physical form and the documents uploaded by the bidder 
are in order; and (c) is substantially responsive to the requirements of the 
Bidding Documents. During the detailed evaluation of the “Financial Bids”, the 
responsiveness of the Bids will be further determined with respect to the 
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc. 

27.             Correction of Errors 

27.1        Financial Bids determined to be substantially responsive will be checked 
by the Employer for any arithmetic errors. Errors will be corrected by the 
Employer as follows: 

a) Where there is a discrepancy between the rates in figures 
and words, the rates in Words will govern; and 

27.2        The amount stated in the Financial Bid will be corrected as per Clause27.1 
and shall be binding upon the Bidder. If the Bidder does not accept the corrected 
amount, the Bid shall be rejected and the Bid Security shall be forfeited in 
accordance with Clause 16.6 (b). 

  
28.             Evaluation and Comparison of Financial Bids 

28.1        The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26. 

28.2        If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Employer’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. If, after evaluation 
of the price analyses, the Employer determines that the bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the 
Employer may reject the Bid/Proposal. 

  



F.  AWARD OF CONTRACT 
  
29.             Award Criteria 

29.1        Subject to Clause 31, the Employer will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive according to the 
bidding documents and who has offered the lowest evaluated Bid price. 

  
30.             Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1        Not with standing Clause 29, the Employer reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at any time 
prior to the award of Contract, without there by incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer’s action. 

  
31.             Notification of Award and Signing of Agreement 

31.1        The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by e-mail or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that 
the Employer will pay to the Contractor in consideration of the execution, 
completion and maintenance of the Works, and of routine maintenance of roads 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the “Contract Price”). 

31.2           The notification of award will constitute the formation of the Contract, 
subject only to the furnishing of a performance security in accordance with the 
provisions of Clause 32. 

31.3              The Agreement will incorporate all agreements between the Employer 
and the successful Bidder. It will be signed by the Employer and the successful 
Bidder after the performance security is furnished. 

31.4              Upon furnishing of the Performance Security by the successful Bidder, 
the Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

  
32.                         Performance Security 

32.1                  Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder 
of receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an 
irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 (Form 
of Bank Guarantee for Performance Security) for an amount equal to 3% (Three percent) of 
the Bid Price. E-Bank Guarantee/Physical BG shall be accepted as per MoRTH circular no 
NH-24028/14/2014-H (Vol II), dated 31.05.2023. For unbalanced bids, an additional 
performance security shall be provided to the employer for an amount calculated as under: 

i. Where the bid price is below 10% but not below 20% of the project cost put to bid, the 
additional performance guarantee/security percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put to bid starting at 11% with the 



additional bid performance guarantee being 0.1 % and this additional performance guarantee 
percentage shall be applied on the bid price; 

ii. Where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid 
price below 20% of the project cost put to bid in addition to 01% of the bid price and this 
additional performance guarantee percentage shall be applied on the bid price; 

iii. The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of the bid price is below 0.5% 
or next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more. 

The additional performance security shall be treated as part of the performance security. 

 
A.                e-Bank Guarantee, in the name of the Employer, from following banks 
would be accepted: - 
i.           State Bank of India or its subsidiaries, 
ii.         Any Indian Nationalized Bank IDBI/ICICI Bank 

iii. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 
SBI or its subsidiaries or any Indian Nationalized Bank. 

iv. Any Scheduled Commercial Bank approved by RBI having a net worth of not less 
than Rs.500 crore as per the latest Annual Report of the Bank. In the case of a 
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian 
operations shall only be taken into account. 

B.     The acceptance of the shall also be subject to the conditions that the capital 
adequacy of the Bank shall not be less than the latest norms prescribed by RBI. 

C.     The bank guarantee issued by a Cooperative Bank shall not be accepted. 

D.     For E-BGs, Entity ID of NHIDCL is NCTGC2508P, which may be quoted for getting 
EBG. The E-BGs shall be as per the format specified in Appendix N of this RFP 
document and shall be valid for 45 days beyond the validity of the bid. The bank 
details (Bank Name, IFSC etc.) are given below: 

S. 
No. 

Particulars Details 

  
1 

  
Name of Beneficiary National Highways & 

Infrastructure Development 
Corporation Limited Project 
Account 

2 Beneficiary Bank Account 
No. 

79901010002266 

3 Beneficiary Bank Branch IFSC – CNRB0017990 

4 Beneficiary Bank Branch 
Name 

Agartala-II Branch 



  
5 

  
Beneficiary Bank Address 

Canara Bank, Agartala-II 
Branch, Durga Bari Road, 1st 
floor above RMS office, 
Agartala, Tripura: 799001 

  

No BG shall be accepted in the physical form. For Further details, the bidders may 
visit the website of National E Governance Services Limited at 
https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL 
displayed on the website https://nhidcl.com/wpcontent/uploads/ 2023/03/ 
Notice-for-e-PBGTender-Fee-and-EMD.pdf for ready reference.  

  

32.2                           The performance security shall be Valid until 60 (Sixty) days after 
the Defects Liability Period and additional performance security shall be valid 
until 28 (Twenty  Eight )days after issuance of Completion Certificate. 

32.3                           For avoidance of any doubt, in case of failure of submission of 
Performance Security within the stipulated time period, the award shall be 
deemed to be cancelled / withdrawn. There upon all rights, privileges, claims and 
entitlements of the Contractor under or arising out of the Award shall be deemed 
to have been waived by, and to have ceased with the concurrence of the 
Contractor, and the Award shall be deemed to have been withdrawn by the 
Employer. 

32.4      The agreement will be executed within 10 days of receipt of Performance Security. 

32.5       Notwithstanding anything to the contrary contained in this RFP, 
Performance Security for an amount equal to 3% (three percent) and additional 
performance security as per clause 32.1 above. 
  
33.                           Advances 

33.1                           The Employer will provide Mobilization Advance as provided in Part I 
General Conditions of Contract. 
  

G. CORRUPT OR FRAUDULENT PRACTICES 
  
34.                           Corrupt or Fraudulent Practices 

34.1                           The bidders and their respective officers, employees, agents and 
advisers shall observe the highest standard of ethics during the bidding process. 
Notwithstanding anything to the contrary contained herein, the Employer may 
reject any bid without being liable in any manner what so ever to the bidder if it 
determines that the bidder has, directly or indirectly or through an agent, engaged 
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice in the bidding process. 

34.2                           Without prejudice to the rights of the Employer under Clause 34.1 
hereinabove, if any bidder is found by the Employer to have directly or indirectly 
or through an agent, engaged or indulged in any corrupt practice, fraudulent 



practice, coercive practice, undesirable practice or restrictive practice during the 
bidding process, such bidder shall not be eligible to participate in any tender 
issued by the Employer during a period of 2 (two) years from the date such bidder 
is found by the Employer to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice, as the case may be. 

34.3                           For the purposes of this Clause 34, the following terms shall have 
the meaning hereinafter respectively assigned to them: 

a)            “corrupt practice” means the offering ,giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the actions of 
any person connected with the bidding process (for avoidance of 
doubt, offering of employment to, or employing, or engaging in any 
manner whatsoever, directly or indirectly, any official of the 
Employer who is or has been associated in any manner, directly or 
indirectly, with the bidding process or has dealt with matters 
concerning the Contract or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the 
date such official resigns or retires from or otherwise ceases to be in 
the service of the Employer, shall be deemed to constitute influencing 
the actions of a person connected with the bidding process); engaging 
in any manner whatsoever, whether during the bidding process or 
after the award or after the execution of the Contract, as the case may 
be, any person in respect of any matter relating to the Works, who at 
any time has been or is a legal, financial or technical adviser of the 
Employer in relation to any matter concerning the Works; 

b)            “fraudulent practice” means a mis representation or omission off acts 
or suppression off acts or disclosure of incomplete facts, in order to 
influence the bidding process; 

c)                 “coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any person or property to 
influence any person’s participation or action in the bidding process; 

d)                   “undesirable practice” means establishing contact with any person 
connected with or employed or engaged by the Employer with the 
objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the bidding process; and 

e)            “restrictive practice” means forming a cartel or arriving at any     
understanding or arrangement among bidders with the objective of 
restricting or manipulating a full and fair competition in the bidding 
process. 

The Employer requires the Bidder/Contract or to strictly observe the laws against 
fraud and corruption enforced in India, namely Prevention of Corruption Act, 1988. 

  
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

  
35.                           Labour Laws and Regulations 



35.1                    The Bidders shall be aware of the provisions of various Labour Laws, 
Regulations and Welfare Measures applicable for Construction Workers in India, 
and other obligations stated in the Conditions of Contract. 
  
36.                           Fundamental Breach and other obligations 

36.1                    The Bidders shall be aware of the provisions of Fundamental Breach and 
other obligations stated in the Conditions of Contract. 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Appendix to ITB 

  
  

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX 

BEFORE ISSUING THE BID DOCUMENTS] 

  
 ITB Clause Reference 

The Employer is: - National Highways and Infrastructure Development Corporation 
Ltd. 1st & 2nd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-
110001 

  
1.1) Name and identification number of Work is “Special and emergent repair 
through Short Term Maintenance Contract on Vaghmun to Simlung road section 
NH-44A (New NH-108) from Km 78.200 to Km 84.650 (Length – 6.450 Km) in the 
state of Tripura in the FY 2025-26 on percentage and work order basis” 
 
 

[(4.3. B(b) (i). ]          The key equipment to be deployed on contract work. 
  
  

Name of the Equipment                                               Quantity 

(For bituminous pavement and earthwork) 

  

1. Dozer 180 HP @ 60 cum per hr                                               1 
2. Motor Grader                                                                                 1          
3. Hydraulic Excavator                                                                      1                       
4. Vibratory Roller                                                                             1 
5. Smooth Wheeled Roller                                                        1    
6. Bitumen/emulsion sprayer @ 1750 sqm per hr                1 
7. Mechanical Broom (1250 sqm per hour)                             1 
8. Air compressor                                                                             2 
9. Backhoe loader/Front end Loader                                           2 
10. Water Tanker                                                                                2 
11. Dewatering Pumps                                                                      2 
12. Tipper/dumper Truck                                                                2 
13. Hot Mix plant (Minimum 40-60 TPH)                                1 
14. Paver finisher                                                                                1 
15. Generator set (63/100/250 KVA)                                        1 
16.                                                                                  

  

Other equipment 



  
Note: The bidder must upload scanned copy of the documentary 
evidence in support of his owning/leased/rented of the above 
equipment’s. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, 
attach the proof of ownership of this equipment with the company/entity 
from whom the equipment are proposed to be hired on lease/rent. Any 
conditional evidence of deployment of above equipment or inadequate 
proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened. 

  

[4.3 B (b) (ii)]          The Number of Technical Personnel, Qualifications and 
Experience will be as follows: 
  

S. 
No. 

Personnel Qualification 
Particular        Experience 
(minimum requirement) 

No. of 
Persons 

 

1 Project Manager 

B.E (Civil) or 
equivalent + 
10 Years Exp. 

5 years on highway 
constructions / 
maintenance work. 

1 

 
2 

Site Engineer 
B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 
Years Exp. 

2 years on highway 
constructions / 
maintenance work. 1 

3 
Quantity 
Surveyor 

B.E. Civil+3Years 
Exp. 

Or 
Dip. Civil. +5Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 

            1 

  

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the 
above or non-furnishing of the CV as above or conditional deployment of any of the 
above personnel or proposal to employ lesser number of personnel than above shall 
make the bid non-responsive and financial bid shall not be opened. 

[9.2.1]-Pre-bid meeting shall be held on: 17.03.2026  
  
  
  
  
  
  
  
  
  
  
  
  



  
  
  
  
  
  
  
  
  

SECTION -3 QUALIFICATION INFORMATION 
  

 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 
 

 
 

 
 
 

 

 

 
 
 

 

 



 

 

SECTION -3 
  

QUALIFICATION INFORMATION 
  
  

The information to be filled in by the Bidder in this section and documents 
submitted in physical form will be used for the purposes of post qualification as 
provided for in Clause 4 of the Instructions to Bidders. This information will not 
be incorporated in the Contract. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



QUALIFICATION INFORMATION 

  
  
  
1.                                For Individual Bidders 

1.1                           a)      Year of Constitution 

                      b)            Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

                       c)           Place of registration:                                                                   

                       d)          Principal place of business:                                                                    

1.2                          Power of Attorney of signatory of Bid [ Upload scanned copy and also 

supply Original Copy in envelope of physical form] 

1.3                           Total value of Civil Engineering construction and/or maintenance works 

performed in the last three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 
  

(Upload scanned copies of certificate from Chartered Accountant and also 

supply original certificate from Chartered Accountant with UDIN No.) 

  
Year          Total value of work performed (Rs. Lac) 
  

2024-25 
  
2023-24 
  
2022-23 
  

Total: 
Average Per Year: 

  
  

 

 

 

 

 

 

 



1.4   (a) Work performed as prime contractor/JV partner provided further that 
all other qualification criteria are satisfied (in the same name) of a similar nature 
during the last five years as per ITB Clause 4.3A (b). 

  
  
  
Project 

Name 

  
Name of the 
Employer* 

  
  
Description 
of work 

 
Value of  
Contract 

(Rs. In Lac) 

  
Date of  
issue of  
work order 

  
Stipulated 
period of  
completion 

  
Actual date 
of  
completion* 

Remarks  
explaining  

reasons for delay 
 in work  

Completed 

      
 

        

*Upload certificate(s) from the Employer (to be given by an officer not below 
the rank of Executive Engineer or equivalent or higher and also supply original 
or certified copy) 

 Note:    In case of sub-contractor–a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 
  
1.4   (b) Information on Bid Capacity (works for which bids have been submitted 
and accepted and works which are yet to be completed) as on the date 7 days before 
the last date for bid submission (as per Clause 4.4 of the ITB). 

(i)                              Existing commitments and on-going works(B) 
  

  
  
Description 
of work 

  

  
Place 
&  
State 

  

  
Contract 
No. 

  
  
Name & 
Address  
of  
Employer 

  
  
Value of 
Contract 
(Rs. Cr) 

  
  
Stipulated  
Period of 

Completion 

Value of  
works*  
remaining  
to be  
completed  

(Rs. Cr) 

  

  
Updation 
factor 

  
  
Anticipated 
date of  
completion 

Escalated  
value of  
remaining 
work during 
completion 
period of  
work for  
which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 
                    

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificates. 



(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

  
  
Description 
of works 

  
  
Place & 
State 

  
Name & 
Address of 
Employer 

Date of 
issue of 
Letter of 
Acceptance 
(LOA)* 

  
Value 
given in 
LOA 

  
Stipulated 
period for 
completion 

Value of work 
during 
completion 
period of work 
for which bids 
are invited 

1 2 3 4 5 6 7 
              

7. Upload copy of LOA 

 Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 

A       =     Rs.................. Lakh (enclose the details) 

N       =............................ years 

B       =     Rs.................. lakh (enclose the details) 

Available bid capacity =             AxNx2.5 –B 

=          Rs................ lakhs 
  
1.5            Availability of Key Equipment essential for carrying out the Works [Ref. 

Clause4.3(B) 
(b)  (i)]. The Bidder should list all the information requested below. 

  

Item of 
Equipment 

  
Requirement 

  
Availability Proposals 

Page No of 

the proof 

attached 
  

No. Capacity Owned/Leased rented Age/Condition   

            

            

 

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ 
rented of the above equipment. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipment’s with the company/entity from whom the equipment is 
proposed to be hired on lease/rent. Any conditional evidence of deployment of above 
equipment or inadequate proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened. 



 

1.6        Qualification and Experience of Key Personnel required for administration     
and execution of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical 
data for technical personnel (Refer also to Clause. 4.1(e) of Instructions to 
Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
  

Position Name Qualification Total Professional 
Experience (Years) 

Experience in the 

proposed position 

(Years) 

          

          

Note: The signed CVs of the Technical Personnel must be uploaded along 
with the bid. Non- compliance of the above or non-furnishing of the CV as 
above or conditional deployment of any of the above personnel or proposal 
to employ lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened. 

1.7                           Information on litigation history in which the Bidder is involved. 
  

Other Party Employer Cause of 

Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 

Present Status 

          
          

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings as per formats enclosed hereinafter and also send original copy of 
Affidavit/ Undertakings: - 

i. Affidavit (it should be on stamp paper attested by Notary Public) 
ii. Undertaking regarding availability of minimum cash amounting to 25% of the   

value of work during implementation of the Contract towards working capital. 
iii. Undertaking that the Bids shall remain valid for the period specified in 

Clause15.1. 

  

 

 
 

 
 

 

 
 



AFFIDAVIT 
  

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm 
M/s                                                                                                                    have abandoned 
any work in India nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested 
by the Employer to verify this statement or regarding our competence and 
general reputation. 

4. The undersigned understands and agrees that further qualifying information 
may be requested, and agrees to furnish any such information at the request of 
the Employer and within the prescribed time. 

  
  
  
  
  

(Signed by an Authorised Representative 
of the Firm) 

  
  

Name of the Representative 
  
  

Name of Firm 
  
  
  

Date 

To be notarized by Notary 
  
 
 
 
 
 
 
 

 



UNDERTAKING 

  
  

I, the undersigned do hereby undertake that our firm 
M/s                                                                     shall maintain availability of minimum cash 
amounting to 25% of the value of the work during implementation of the Contract 
towards the working capital. 

  
   

(Signed by an Authorised Representative 
of the Firm) 

  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm 
  
  
  
  

Date 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

  
  
  

1   I, the undersigned do hereby undertake that our firm 

M/s.                                                                               agree to abide by this bid for a 

period of _                                                                               days after the date fixed 

for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

  
  
  

(Signed by an Authorized 
Representative of the Firm) 

  
  
  
  
  
  

Name of the Representative 
  
  
  
  
  
  

Name of Firm 
  
  
  
  

DATE 
  
  
  
  
  

 

 

 

 

 

 

 



 

Appendix 1.7 [Ref. clause4.4 B (b)(i)]                          (On the letter head of the bidder) 

  
UNDERTAKING 

  
I,             the        undersigned     do         hereby undertake         that    our     firm 
M/s…………………..………  agree to provide and will deploy required equipment as 
mentioned in the Appendix to ITB of the work “Special and emergent repair 
through Short Term Maintenance Contract on Vaghmun to Simlung road section 
NH-44A (New NH-108) from Km 78.200 to Km 84.650 (Length – 6.450 Km) in the 
state of Tripura in the FY 2025-26 on percentage and work order basis”. Further 
it is certified that the documents submitted as evidence of availability of the key 
equipment’s for this work as stated in the Appendix to ITB, are genuine and correct. 
If anything contrary to the details as submitted is found at any stage Authority 
would be at liberty to debar/black list my firm for an appropriate period as decided 
by Authority. 
  
  
  
  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm & Seal 
  
  
  
  

Date 
  
  
  
  
  
  
  
  
 
  



SECTION-4 
  

FORMS OF BANK GUARANTEES 

LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 
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FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 



 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

(e-BGs Only - Entity ID of NHIDCL is NCTGC2508P) 
  

Contract Package No: NHIDCL/RO-Agt/S&R/Vaghmun-Simlung/78.200-84.650/2025-
26/778 

To 
  
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, 
Tripura 
Email: edp-agartala@nhidcl.com 
  

WHEREAS……………………………… (name and address of contractor) hereinafter 
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No. 
……………. Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) 
(hereinafter called “the contract”). 

  
AND WHEREAS it has been stipulated by you in the said contract that the 
Contractor shall furnish you with a Bank Guarantee for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 

  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

  
NOW THEREOF we hereby affirm that we are the guarantor and responsible to 
you on behalf of the Contractor, up to a total of Rs……………… (amount of 
guarantee) (Rupees……………………………………. (in words), , and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum 
or sums within the limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

  
We further agree that no change or addition to or other modification of the terms 
of the contract or of the works to be performed there under or of any of the 
contract documents which may be made between you and the Contractor shall in 
any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 

  
This guarantee shall be valid until 60 days from the date of expiry of the Defects 
Liability Period in case of Performance Security. This guarantee shall be valid until 28 
days from the date of issuance of Completion Certificate in case of Additional 
Performance Security, whichever is the case 

  



This guarantee shall also be operatable at our …………..….. branch at Agartala , from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal 
thereof shall be made available on demand. In the contingency of this guarantee 
being invoked and payment there under claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said 
invocation. 

  
Notwithstanding anything contained herein before, our liability under this guarantee 
is restricted to Rs. 
                                      (Rs.                  in     words)     and     the      guarantee      shall      
remain      valid till                                      . Unless a claim or a demand in writing 
is   served   upon   us   on   or before                         all our liability under this 
guarantee shall cease. 
  
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the 
details below:- 

  
S.No. Particulars Details 

  
1 

  
Name of Beneficiary National Highways & 

Infrastructure Development 
Corporation Limited Project 
Account 

2 Beneficiary Bank Account 
No. 

79901010002266 

3 Beneficiary Bank Branch IFSC – CNRB0017990 

4 Beneficiary Bank Branch 
Name 

Agartala-II Branch 

  
5 

  
Beneficiary Bank Address 

Canara Bank, Agartala-II 
Branch, Durga Bari Road, 1st 
floor above RMS office, 
Agartala, Tripura: 799001 

  
Signature and seal of the Guarantor with Name, Designation, Employee Code Number 
& Telephone Number……………………………………………………… 

  
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank….. 

  
Address & Telephone Number……………………………Address & Telephone 
Number…………. 

  
Date………………………….. 

  

In the presence of (if this is to be witnessed as per bank’s 
policy)………………………………… 

  



1…………………………………………………………………………………
……… (Name, Address & Occupation) 

  
2…………………………………………………………………………………
……… (Name, Address & Occupation) 

  
An amount shall be inserted by the Guarantor, representing the percentage of 
the Contract Price specified in the Contract including additional security for 
unbalance bids, if any and denominated in Indian Rupees. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 
 

  
FORM OF LETTER OF APPLICATION 

  
  
  
  

To, 
 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 3rd floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, 
Tripura 
Email: edp-agartala@nhidcl.com 
  
 DESCRIPTION OF WORKS:             Special and emergent repair through Short Term 
Maintenance Contract on Vaghmun to Simlung road section NH-44A (New NH-108) 
from Km 78.200 to Km 84.650 (Length – 6.450 Km) in the state of Tripura in the FY 
2025-26 on percentage and work order basis.  
. 
 
  
  

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification 
Information, Scope of works, etc. for the subject work we hereby submit 
our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. 
The proposal is unconditional and unqualified. We undersigned accept that the 
Employer reserves the right to reject any or all applications without assigning 
any reason. 

  
  

Thanking you, 
 
 
  

Yours faithfully, 
  
  
  

(Authorized Signatory) For and on behalf of M/s            



 
 
 
 

FORM OF LETTER OF ACCEPTANCE 
  
  

No.………………………….                                                                                        Dated………………..
…. 

  
  

To 

M/s…………………………. 
  
  

Sub.:………………………….Name of Work………………………………… 
  
  

Sir, 
  
  

Based on your bid submitted on ...in compliance of bidding 
document of [the Employer] for execution of the works of....... , it is hereby 
notified that your bid for a Contract Price of Rs……………………… (Rupees in 
words............................................... ) has been accepted for and on behalf of [the 
Employer] 

You are here by requested to furnish Performance Security plus additional 
security in the form detailed in Clause 32.2 of ITB for an amount equivalent to 
Rs………………… (Rupees   in words................................................... ) within 10 
days as per provisions of Clause 32.1 of ITB of the bid document and sign the 
contract agreement failing which the actions as stipulated in Clause-32.3 of ITB 
shall be taken. 

  

Thanking you, 
  

Yours faithfully, 
  
  
  
  
  

Employer 

  



 
 
 
 

FORM OF AGREEMENT 

  
AGREEMENT 

  
  
This agreement made the                                    day of                                                       between 
the---------------------(hereinafter called “the Employer” of the one part 
and                                                  (hereinafter called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders for the execution 
of certain works, viz “Special and emergent repair through Short Term 
Maintenance Contract on Vaghmun to Simlung road section NH-44A (New NH-
108) from Km 78.200 to Km 84.650 (Length – 6.450 Km) in the state of Tripura 
in the FY 2025-26 on percentage and work order basis” AND WHEREAS pursuant 
to the bid submitted by the Contractor, vide (herein after referred to as the “BID” 
or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated                                                                                                                                                   
accepted the offer submitted by the Contractor for the execution and completion 
of such works and remedying of any defects there on, on terms and conditions in 
accordance with the documents listed in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated                         has 
agreed to abide by all the terms of the bid, including but not limited to the amount 
quoted for the execution of Contract, as stated in the bid, and also to comply with 
such terms and conditions as may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has 
furnished a Performance Security pursuant to Clause32 of ITB (Section-2). 
  

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement, words and expressions shall have the same meaning as 
are respectively assigned to them in the conditions of contract hereinafter 
referred to; 

2. The following documents shall be deemed to form and be read and 
construed as part of this agreement viz. 

a. Agreement; 
b. Letter of Acceptance; 
c. Contractor’s Bid; 
d. Contract Data; 
e. General Conditions of Contract; 
f. Addendum to General Conditions of Contract; 
g. Road Maintenance Standards and Specifications for Road 

Maintenance Works; 
h. Drawings, if any; 



i. Bill of Quantities; and 
j. Any other document listed in the Contract Data. 

  

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted, 
then the order of precedence of these documents shall be subject to the order as 
listed above and interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in 
all respects with the provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be 
executed the day and year above written. Signed, sealed and delivered by the 
said Employer through his Authorized Representative and the said Contractor 
through his Power of Attorney holder. 

  
  
Binding Signature of Employer                          Binding Signature of 
Contractor                             

For and on behalf of                                      For and on behalf of M/s---------------------- 
  
  
  

In the presence of                                                     In the Presence of 

1. Name:                                                                     1.Name: 

Address:                                                                     Address: 
  

2. Name:                                                                     2.Name: 

Address:                                                                     Address: 
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A. GENERAL 
  
      1.                                Definitions 

1.1                           Terms which are defined in the Contract Data but not defined in the 
Conditions of Contract keep their defined meanings. Capital initials are used to 
identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer 
upon completion of works or parts thereof as applicable in accordance 
with Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to 
maintain the road assets and to execute, complete, and maintain the Works. It 
consists of the documents listed in Clause2.3. 

Contract Data defines the documents and other information, which comprise the 
Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road 
Maintenance Works and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor 
to the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in 
accordance with the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after 
the Defects Liability Period has ended and upon correction of Defects by the 
Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, 
calculated from the Completion Date, during which the Contractor remains 
responsible for the rectification of any defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. 



Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution 
of the Works and administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to execute the Maintenance Works and Activities. 

  

Intended Completion Date is the date, as given in contract data, on which it is 
intended that the Contractor shall complete the Works as per scope under the 
contract. The intended Completion Date may be revised only by the Engineer by 
issuing an Extension of Time after approval from the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which 
remedial action must be completed prior to a defect exceeding the permissible 
tolerance. Maximum Response Time commences from the time of earliest 
detection of the defect by (i) observation of the defect by the Contractor, or (ii) 
notification of the defect by the Engineer, or (iii) intimation of the defect by a 
road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor 
to proceed with the work after signing of the contract pursuant to Clause32.1 
of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity 
of a defect in road-asset condition that will not be exceeded at any time. If any 
defect exceeds the permissible tolerance, it shall be treated as “non-compliance” 
and the Contractor shall be paid in accordance with the relevant provisions in 
this contract. 

Project Manager is a person appointed by the Contractor who is in charge of 
managing all activities of the Contract or under the Contract. He is also the 
Contractor’s Representative for the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the 
Maintenance Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i.  
i. Main carriage way with shoulders (paved and/or earthen), medians, slip roads, 

service roads; 
ii. Road embankment including slopes, protection works, kerbs and chute drains; 

iii. Road way in cutting including slopes protection works, drains; 
iv. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 

works; 
v. Road signs, road markings, road delineators, guardrails, safety barriers, railings, 

fencings, parapets, kilometer stones ,200m stones, road boundary stones; 



vi. All types of drains, trees, plantations and erosion control measures; 
vii. Road land; 

viii. Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which 
define the condition in which the road assets are required to be maintained and 
other requirements regarding safety and quality of works to be complied with 
by the Contractor. 

  

Road Maintenance Works and Activities to be carried out by Contractor shall 
include: 

Maintenance of the road specified in the BOQ and executing other items of 
road maintenance works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified 
in BOQ or as ordered by Engineer in charge and ensure road users safety and 
comfort. The maintenance activities shall be so planned that the defects are 
repaired well before they reach maximum condition as per the permissible 
tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are 
to be executed. 

Specifications mean the Specifications of the Maintenance Works including 
the Road Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. 

Service Level means the defined condition in which the road assets are to be 
maintained by the Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a work under the Contract, which includes part of the 
agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by 
the Contract or that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of 
maintenance works and passing the tests on completion of the Works or any 
Section or part there of as stated in the Contract Data or as extended by the 
Engineer by issuing an Extension of Time after the approval from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope 
of Maintenance Works. 

Work Order is an order issued by the Engineer to the Contract or for execution 
of certain works, specifying the time limits which may be in variance with the 



approved programme or in variation to the scope of work depending upon the 
site requirement. 

  
      2.                                Interpretation 

2.1                           In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter and the other way around. Headings 
have no significance.   Words have their normal meaning under the language of 
the Contract Unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

2.2                           If part completion is specified in the Contract Data, references in the 
Conditions of Contract to 
the     Works,      the     Completion     Date     and     the     Intended     Completion 
    Date     apply     to     any part of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of Works). 

  

2.3                           The following documents shall be deemed to form and be read and 
construed as part of the Contract. In case any ambiguity or discrepancy is noted, 
then the Contract shall be interpreted in the following order of priority: 

i)               Agreement; 

ii)             Notice to Proceed with the Work; 

iii)           Letter of Acceptance; 

iv)           Contractor’s Bid; 

v)             Contract Data; 

vi)           General Conditions of Contract; 

vii)         Road Maintenance Standards and Specifications for Road 
Maintenance Works, Part I and Part Il; 

viii)        Priced Bill of Quantities; and 

ix)           Any other documents listed in the Contract Data. 

       3.                                Language and Law 

3.1                           The language of the Contract shall be in English and the law 
governing the Contract as given in Contract Data. 

       4.                                Engineer’s Decisions 

4.1                           The Employer shall designate and notify to the Contractor in writing the 
name of the Engineer. 

4.2                           Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. The Engineer shall have no authority to relieve the 
Contractor of any of his obligations under the Contract. 

       
 
 



5.                                Delegation 

5.1                           The Engineer, duly informing the Employer, may delegate any of his 
duties and responsibilities to other people, after notifying the Contractor and 
may cancel any delegation under intimation to the Contractor. 

      6.                                Communications 

6.1                           Communications between parties that are referred to in the 
Conditions shall be effective only when in writing. A notice shall be effective only 
when it is delivered as per Indian Law. 

      7.                                Sub contracting 

7.1                           The Contract or may subcontract any portion of work, up to a limit 
specified in Contract Data, with the approval of the Engineer but may not 
assign the Contract without the approval of the Employer in writing. 
Subcontracting shall neither alter the Contractor’s obligations, nor relieve the 
Contract or from any liability or obligation under the Contract. 

  
        7.2                           The Contract or shall not be required to obtain any consent from the 
Employer for: 

a)            The sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract; 

b)            The provision for labour, or labour component; 
c)             The purchase of Materials which are in accordance with the standards 
specified in the Contract. 

     7.3                           Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor 
proposes sub-contracting of any part of work during execution of the Works, 
because of some unforeseen circumstances to enable him to complete the Works as 
per terms of the Contract, the Employer will consider the following before according 
approval: 

a)            The Contract or shall not sub-contract the whole of Works. 

b)            The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor from any 
liability or obligation under the Contract and he shall be fully responsible for the 
acts, defaults and neglects of any of his sub-Contractor, his agents or workmen as if 
they were the acts, defaults or neglects of the Contractor, his agents and workmen. 

7.4                           The Engineer should satisfy himself before recommending to the Employer 
whether 

a)            The circumstances warrant such sub-contracting; and 

b)            The sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to him 
in proportion to the quantum of Works to be sub-contracted. 

 

 



8.                                Other Contractors 

8.1                           The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, and the Employer between the dates given 
in the Schedule of Other Contractors, as referred to in the Contract Data. The 
Contractor shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors and shall 
notify the Contractor of any such modification. The Contractor shall cooperate in 
such situations as well. 

8.2                              The Contractor should take up the works in convenient reaches as 
decided by the Engineer to ensure that there is least hindrance to the smooth flow 
of traffic including movement of vehicles and equipment of other Contractors till the 
completion of Works. 
9.                                Personnel and Equipment 

9.1                           The Contractor shall employ the technical personnel named in the 
Contract Data or other technical persons approved by the Engineer. The Engineer 
will approve any proposed replacement of technical personnel only if the irrelevant 
qualifications and abilities are substantially equal to or better than those of the 
personnel stated in the Contract Data. If the personnel stated in the Contract Data 
are not deployed on site by the Contractor within 15days of issue of notice to 
proceed with the work, a penalty of 5000/- per day per person shall be levied for 
next 30days, beyond which it shall be treated as a breach of Contract and action will 
be taken as per Clause51. 
  
9.2                           The Contractor shall use the equipment identified in the bid along with 
competent Operators and adequate stock of spares for smooth operations. 

9.3                           If the Engineer asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the Works under the Contract. 

9.4                           The Contractor shall establish, within his own organizational structure, 
a planning unit, staffed with suitably qualified personnel. The team will be headed 
by a Project Manager who will be assisted by his representatives, i.e. Site Manager 
and Manager, Planning. The task of this unit will be: 

9.4.1                     To plan, and to verify continuously the degree of compliance by the 
Contractor with the specified Road Maintenance Standards and report the same to 
the Engineer in the format acceptable to the Engineer. 

9.4.2                     To maintain and update the road condition inventory regularly. 

9.4.3                     To assist the Engineer in verification of the compliance. 

9.5                           The Contractor’s planning unit mentioned under Sub-clause 9.4 shall 
report the level of compliance with the required Service Levels in the standard 
formats acceptable to the Engineer. 
 



10 .                 Employer’s and Contractor’s Risks 

10.1                       The Employer carries the risks which this Contract states are Employer’s 
risks, and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 
11.                                                        Employer’s Risks 

11.1                                                The Employer is responsible for the expected risks which are (a) in so 
far as they directly affect the execution of the Maintenance Works and Activities 
included in the Contract, the risks of war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot, 
commotion or disorder (unless restricted to the Contractor’s employees), natural 
calamities and contamination from any nuclear fuel or nuclear waste or radioactive 
toxic, explosive. 
12.                                                        Contractor’s Risks 

12.1                                                All risks of loss of or damage to physical property and of personal injury 
and death, which arise during and in consequence of the performance of the 
Contract other than the excepted risks, referred to in Clause11.1, are the risks of 
the Contractor. 
13.                                                        Insurance 

13.1                                                The Contractor at his cost shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start Date to the completion 
of defect liability period, in that amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractor’s risks: 
  

a)            Loss of or damage to the Works and Materials 

b)            Loss of or damage to Equipment 

c)             Loss of or damage to property (except the Works Materials and Equipment) 
in connection with the Contract 

d)            Third Party Liability Insurance 

e)            Auto mobile Liability Insurance 

f)              Workers’ Compensation 

g)            Employer’s Liability 

h)           Other Insurances 

13.2                                                Insurance policies and certificates for insurance shall be delivered by 
the Contractor to the Engineer for the Engineer’s approval before the Start Date. All 
such insurance shall provide for compensation to be payable in Indian Rupees to 
rectify the loss or damage incurred. 

13.3                                                If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer had paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due from the Contractor. 



13.4                                                Alterations to the terms of insurance shall not be made without the approval 
of the Engineer. 

13.5                                                Both parties shall comply with any conditions of the insurance policies. 
The Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall 
take out and maintain in effect adequate insurance policies for their personnel and 
vehicles and for works executed by them under the Contract unless such Sub-
Contractor(s) is/ are covered by the policies taken out by the Contractor. 
14.                                                         Site Investigation Reports 

14.1                                                The Contractor, in preparing the Bid, may rely at his own risks and 
liability on any Site Investigation Reports referred to in the Contract Data, 
supplemented by any other information available to him. 
15.                                                         Queries about the Contract Data 

15.1                                                The authorized representative of the Employer as stated 
in the Contract data will Clarify queries on the Contract Data. 
16.                                                         Contract or to Construct the Works 

16.1                                                The Contractor’s obligations cover the carrying out of all Maintenance 
Works and Activities as defined in the Contract for keeping the roads in accordance 
with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with 
the Specifications and Drawings. 

  
17.                                                        The Works to be completed by the Intended Completion Date 

17.1                                                The Contractor may commence execution of the Maintenance Works 
and Activities on the Start Date and shall carry out the Works in accordance with 
the Programme submitted by the Contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 
18.                                                        Approval by the Engineer 

18.1                                                The Contractor shall prepare/ propose the Maintenance Manuals as per 
relevant applicable Standards and Specifications and existing policies/ guidelines/ 
practices and get the same approved from the Engineer/ Employer. 

18.2                                                The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer, who is to approve them if they comply 
with Specifications and drawings. 

18.3                                                The Contractor shall be responsible for design of Temporary Works. 

18.4                                                The Engineer’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works. 

18.5                                                The Contractor shall obtain approval of third parties to the design of 
Temporary Works by Engineer. 



18.6                                                All Drawings prepared by the Contractor for the execution of temporary 
or permanent Works, are subject to prior approval by the Engineer before their use. 
19.                                                        Site Regulations and Safety 

19.1                                                The Contractor shall be responsible for the safety of all activities on the 
Site, including arrangements for smooth flow of traffic at his own cost as per 
guidelines of the IRC/ Ministry of Road Transport & Highways. He shall provide 
proper barricading, diversion boards, etc. He shall be fully responsible for the safety 
of workers and staff at site and provide safety helmets, reflective jackets and other 
PPE to the workers, inspecting officers and supervisors. 
20.                                                        Discoveries 

20.1                                                Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carryout the Engineer’s 
instructions for dealing with them. 
21.                                                        Possession of the Site 

21.1                                                The Employer shall give possession of all parts of the Site to the 
Contractor on or before the start date of the Contract. 
22.                                                        Access to the Site 

22.1                                                The Contractor shall allow access to the Site and to any place where 
work in connection with the Contract is being carried out, or is intended to be 
carried out to the Engineer and any person/ persons/ agency authorized by: 

a)            The Engineer 

b)            The Employer 
  

23.                                                        Instructions 

23.1                                                The Contractor shall carry out all instructions of the Engineer pertaining 
to the maintenance works which comply with the applicable laws where the Site is 
located. 

23.2                                                The Contractor shall permit the Engineer/ Employer to inspect the 
Contractor’s contemporary records in respect of invoice of bitumen, cement, 
aggregates and steel, if so desired by the Engineer. 
24.                                                        Procedure for Dispute Resolution 
24.1                                                Arbitration 

The procedure for arbitration will be as follows: 

i. In case of Dispute or difference arising between the Employer and the Contractor relating to 
any matter arising out of or connected with this contract, such disputes or differences shall 
be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act 
of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three 
Arbitrators proposed by the Employer and choice of selecting one given to the Contractor. 
Contractor shall select one out of the three names of Arbitrators given to him within 30 days 
failing which the Employer shall nominate the Arbitrator out of the panel of three 
Arbitrators. In case the Contractor objects to the Arbitrator selected by the Employer, the 



Employer shall refer selection of Arbitrator to the Indian Roads Congress for nominating the 
Arbitrator for the dispute and both parties agree that the Arbitrator so selected by IRC shall 
decide the dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from the 
state where the project is located or otherwise from adjoining States. 

ii. Arbitration proceedings shall be held at [Agartala], India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be 
English. 

iii. The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. The fees and 
expenses of the Arbitrator shall be shared equally by both the parties. 

iv. Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they are the 
subject matter of arbitration proceedings. 

  

B.   TIME CONTROL 
25.                                                        Programme 

25.1                                                The Contractor shall submit to the Engineer for approval a programme 
within period specified in the contract data showing the general methods, 
arrangements, order, and timing for all the maintenance works and activities. 

25.2                                                The Engineer may issue the work order in stages specifying the time 
limit for the same as and when required except the performance-based 
maintenance items. 

25.3                                                An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of progress achieved on the timing 
of the remaining Works, including any changes to the sequence of activities. 

25.4                                                The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme 
within this period, the Engineer may with hold the amount stated in the Contract 
Data from the next payment certificate and continue to with hold this amount until 
the next payment after the date on which the overdue Programme has been 
submitted. 

25.5                                                The Engineer’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit it 
to the Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 
26.                                                        Extension of the Intended Completion Date 

26.1                                                The Engineer shall extend the Intended Completion Date only after 
approval of the Employer if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining 
Works, which would cause the Contractor to incur additional cost. 



26.2                                                      The Engineer, within 14 days of receiving full justification from the 
Contractor for extension of Intended Completion Date, will refer to the Employer 
his recommendation. The Employer shall, in not more than 21days from the date of 
receipt of Engineer’s recommendation, communicate to the Engineer the 
acceptance or otherwise. The Engineer shall convey the decision of the Employer to 
the Contractor. 
27.                                                        Delays Ordered by the Engineer 

27.1                                                The Engineer may instruct the Contractor to delay the start or progress 
of any activity within the Works. Delay/delays totaling more than 30 days will 
require prior written approval of the Employer. 
28.                                                        Management Meetings 

28.1                                                The Engineer may require the Contractor to attend a management 
meeting. The business of a management meeting shall be to review the plans and 
progress for the Maintenance Works. 
  

28.2                                                   The Engineer shall record the business of management meetings and 
provide copies of the record to those attending the meeting. The responsibility of 
the parties for actions to be taken shall be decided by the Engineer either during the 
management meeting or after the management meeting and to be intimated in 
writing to all those who attended the meeting. 

C.   QUALITY CONTROL 

 
29.                                                        Identifying Defects 

29.1                                                The Engineer shall check the Contractor’s work and notify the 
Contractor of any Defects those are found. Such checking shall not affect the 
Contractor’s responsibilities. The Engineer may instruct the Contractor to uncover 
and test any work that the Engineer considers may have a Defect. 
30.                                                        Tests 

30.1                                                The Contractor shall setup a field laboratory within period 
stated in contract data and be solely responsible for: 

a)                               Carrying out the mandatory tests prescribed in Technical 
Specifications as per MoRTH specifications of Roads and Bridges and IRC 
SP 112 and other relevant IRC/IS codes. 

b)                               For the correctness of test/ procedures, whether preformed in 
his laboratory or elsewhere. 

30.2                                           If the Engineer instructs the Contractor to carry out a test not specified 
in the Specifications to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the testing charges and for any number of 
samples. Otherwise, the Employer shall pay for the testing charges. 
 
 
 



31.                                                        Correction of Defects noticed during the Defects Liability Period 

31.1                                                The works carried out shall be of very high standard, requiring no major 
repairs on the road for at least, during defects liability period, after the date of 
completion of works. 

31.2                                                If any defects including shrinkage, cracks, and other faults appear in the 
works within the period specified here under after issue of “Taking over” certificate, 
the Engineer shall give notice to the Contractor of any defects before the end of the 
Defects Liability Period. The Defects Liability Period shall be extended for as long as 
the defects remain to be corrected. 

31.3                                                Every time notice of a defect is given, the Contractor shall correct the 
notified defect at his own cost within the length of time specified in the Engineer’s 
notice. 

31.4               The Defects Liability Period is not applicable for works of routine 
maintenance such as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing, 
etc. under performance based BOQ item.  

However, for other specific items of works (if any), got executed as ordered by 
Engineer (if any), the Defects Liability Period shall be 36 months, counted from the 
Date of Completion stated in the Certificate of Completion issued in pursuance of 
Clause 47 

 

31.5                                                If during the Defects Liability Period any defect is found in the design, 
engineering, materials and workmanship of the Works and Services executed by the 
Contractor, then the Contractor shall promptly, in consultation and agreement with 
the Engineer, appropriately remedy such defects at its cost, or repair, replace or 
otherwise make good (as the Contractor shall, at its discretion, determine) such 
defects as well as any damage to the Road caused by such defects. 
31.6                                                The Contractor’s obligations under this Clause31 shall not apply to: 

a)                               any material that is supplied by the Employer, and normally consumed 
in maintenance, or have a normal life shorter than the Defects Liability Period stated 
here in; 

b)                               any design, Specification or other data, supplied or specified by 
or on behalf of the Employer or any matter for which the Contractor has 
disclaimed responsibility here in; 

31.7                                                The Employer shall offer the Contractor all reasonable opportunity to 
inspect the defect(s) Noticed, as well as provide all necessary access to the Facilities 
and the Site to enable him to perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of 
the Facilities that are defective, if the nature of the defect, and/or any damage to the 
Facilities caused by the defect, is such that repairs cannot be expeditiously carried 
out at the Site. 
  



32.                                                        Uncorrected Defects 

32.1                                                If the Contractor fails to correct a Defect, to the satisfaction of the 
Engineer, within the time specified in the Engineer’s notice, the Engineer will assess 
the cost of having the Defect corrected. The Contractor will pay to the Employer this 
amount or the Engineer may deduct such amount from any sums due to the 
Contractor, on correction of the Defect together with 20 percent additional costs as 
the damages. 

32.2                                                In case of any non-compliance/delayed compliance of maintenance 
standards, the damages/reduction in payment shall be applicable as provided under 
road Maintenance Standards Part –I. 
  
  

D.   COST CONTROL 
 

33.                                                        Bill of Quantities 

33.1                                                The Bill of Quantities shall contain the description of items, units, rates and 
amount. 

33.2                                                The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rates given in the Bill of 
Quantities with accepted/ awarded tender premium for each item for the work 
executed. 

The accepted/ awarded tender premium above/ below the grand total of Project 
cost as per BOQ shall be applicable for individual item of work to determine payable 
amount to Contractor subject to contractual provisions. 

The contract is not subject to Price adjustment/escalation and Price 
adjustment/escalation is not allowed. 
  
34.                                                        Changes in the Quantities 
34.1                                                The final quantity of the work done may differ from the quantity given 
in the Bill of Quantities. The payment shall be made for the quantities executed. 
Provided that the items for which lump sum rates have been quoted shall not be 
measured and the payments for such items not exceeding the quoted lump sum 
amount shall be made to the Contractor subject to meeting the specified 
maintenance requirements by the Contractor in accordance with the Agreement. It 
is agreed, beyond doubt, by the Contractor that no claims shall be entertained by the 
Engineer/ Employer on account of reduction to any extent, due to budgetary 
constraints, in quantities of measurable items. 
   
35.                                                        Variations 

35.1                                                The Engineer may order Variations, with the prior approval of the 
Employer, he considers necessary or advisable during the progress of the Works. 
Such Variations shall form part of the Contract and the Contractor shall execute the 



varied works. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 
36.                                                        Payments for Variations 

36.1                                                If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carryout such work at the same rate. 

36.2                                                If the rates for Variation are not specified in the Bill of Quantities, the 
Engineer shall derive the rate from similar items in the Bill of Quantities. 

36.3                                                If the rate for Variation item cannot be determined in the manner 
specified in Clause36.1 or 36.2, the Contractor shall, within 14days of the issue of 
order of Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor and approval from the Employer shall be 
taken. As far as possible, the rate analysis shall be based on the Standard Data Book 
and the current Schedule of Rates of the district public works division. The decision 
of the Employer on the rate so determined shall be final and binding on the 
Contractor. 
37.                                                        Cash Flow Forecasts 

37.1                                                When the Programme is updated, the Contractor shall provide the 
Engineer with an updated cash flow forecast. 
38.                                                        Payment Certificates 

38.1                                                The Contractor shall submit to the Engineer monthly statements of the 
value of the work executed less the cumulative amount certified previously, 
supported with detailed measurement of the items of work executed. 

38.2                                                The Engineer shall check the Contractor’s monthly statement within 14 
days and certify the amount to be paid to the Contract or after taking in to account 
any credit or debit for the month in question. 

38.3                                                The value of work executed shall be determined, based on measurements by 
the Engineer. 

38.4                                                The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

38.5                                                The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

38.6                                                The Engineer/ Employer may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of latest information. 

38.7                                                The final bill  shall  be submitted by the Contractor  within one month of the 
actual date of completion of the work; otherwise the Engineer’s certificate of the 
measurement and of the total amount payable for work accordingly shall be final and 
payment made accordingly within a period of sixty days as far as possible. 
  



39.                                                        Payments 

39.1                                                Payments shall be adjusted for deductions for advance payments, 
security deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contract or the amounts the 
Engineer had certified, within 28days of the date of each certificate. 

39.2                                                The authorized representative of the Employer shall make 
the payment certified by the Engineer. 

39.3                                                Items of the Works for which no rate or price has been entered in the 
Bill of Quantities, will not be paid for by the Employer and shall be deemed to be 
covered by other rates and prices in the Contract. 
40.                                                        Compensation Events 

40.1                                                The following shall be Compensation Event sunless they are caused by the 
Contractor: 

a)                               The Engineer orders a delay or delays exceeding a total of 30days; 

b)                               The effects on the Contract or of any of the Employer’s Risks. 

40.2                                                If a Compensation Event would prevent the Works being completed 
before the Intended Completion Date, the Intended Completion Date shall be 
extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended after approval of the Employer. 

40.3                                                The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Engineer/ Employer. 
41.                                                        Taxes and Currencies for Payments 

41.1                                                The rates quoted by the Contractor shall be deemed to be inclusive of 
the GST and other levies, duties, royalties, cess, toll, and other taxes of Central and 
State Governments, local bodies and authorities that the Contractor will have to pay 
for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law. The GST shall 
be reimbursed (if applicable) subject to production of proof of such payment by the 
contractor (proof should contain name of work). 

41.2                                                All payments shall be made in Indian Rupees. 
42.                                                                             Security Deposit/ Retention Money 

42.1                                                The Employer shall retain security deposit of 5% (Five percent) of the 
amount from each payment due to the Contractor until Completion of the whole of 
the Works. 

42.2                                                The security deposit/retention money and the performance security 
will be released to the Contractor when the Defects Liability Period is over, and the 
Engineer has certified that the Defects, if any, notified by the Engineer to the 
Contractor before the end of this period have been corrected. 



42.3                                                If the Contractor so desires, then the Security Deposit/ retention money 
can be released on submission of unconditional Bank Guarantee at the following two 
stages:- 
  

a)              At a point after the progress of work in financial term (gross value of work 
done) has reached 50% of the contract amount 

b)             After the retention money has been deducted to the full value (5% of the contract 
amount). 

43.                                                        Liquidated Damages 

43.1                                                The Contractor shall pay liquidated damages to the Employer at the rate 
or part there of stated in the Contract Data for each day that the Completion Date is 
later than the Intended Completion Date. The total amount of liquidated damages 
shall not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the 
Contractor are mutually agreed genuine pre-estimated loss and without any poof of 
actual damages likely to be suffered and incurred by the Employer and the Employer 
is entitled to receive the same and are not by way of penalty. 

43.2                                                If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer shall correct any over payment of liquidated damages 
by the Contractor by adjusting in the next payment certificate. The contractor shall 
not be paid interest on the over payment of liquidated damages. 
44.                                                                       Advance Payment 

44.1                                                The Employer will make an interest-bearing advance payment to the 
Contractor against provision by the Contractor of an Unconditional Bank Guarantee 
in a form and by a bank acceptable to the Employer in amounts equal to the advance 
payment up to 10% of Contract Price. The guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The Contractor 
shall take the above advance before 2nd running bill and if the contractor delays 
seeking the advance, the same is not payable. 

44.2           The Contractor is to use the advance payment only to pay for Equipment, plant 
and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that the advance payment has been used in this way 
by supplying copies of invoices or other documents to the Engineer. 

44.3                                                 The advance payment shall be repaid with interest @ SBI PLR applicable 
on the date of release of mobilization advance, by deducting from payments 
otherwise due to the Contractor. The mobilisation advance will be recovered from 
third running bill upto 8th running bill in six equal instalments and the interest will 
be recovered from 9th bill. In any case, the mobilisation advance with interest must 
be recovered within ten months from the date of agreement. No account shall be 



taken of the advance payment or its repayment in assessing valuations of work 
done, Variations, Compensation Events, or Liquidated Damages. 
  

45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to 
three percent of the Contract Price shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in the form given in the 
Contract Data and by a prescribed bank. The Performance Security shall be valid until a 
date 60 days after the expiry of Defects Liability Period. The validity shall account for 
additional 3 months’ time to account for BG verification, signing of contract and start date 
 

46.                                                        Cost of Repairs 

46.1                                                 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Liability Period shall be 
remedied/ rectified by the Contractor at his cost if the loss or damage arises from 
the Contractor’s acts or omissions. 
  
  

E.  FINISHING THE CONTRACT 
47.                                                        Completion 

47.1                                                The Contractor shall request the Engineer to issue a certificate of 
Completion of the Works, and the Engineer will do so upon deciding that the Works 
are completed. 
48.                                                        Taking Over 

48.1                                                The Employer shall take over the Site and the Works 
within seven days of the Engineer’s issuing a certificate of 
Completion. 
49.                                                        Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 28 days of 
receiving the Contractor’s account if it is correct and complete. If it is not, the 
Engineer shall issue within 28days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 28days of 
receiving the Contractor’s revised account. 

50.                                                          Operation and Maintenance Manual 

50.1                                                If “as built” Drawings and/ or operation and maintenance manuals are 
required relating to construction work carried out, the Contractor shall supply them 
within 28days from the date of issue of certificate of completion. 



50.2                                                If the Contractor does not supply the Drawings and/ or manuals by the 
stipulated date or they do not receive the Engineer approval, the Engineer shall 
withhold the amount equal to Rs.5 lakh from payments due to the Contractor. 
51.                                                        Termination 

51.1                                                The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

51.2                                                Fundamental breaches of Contract include, but shall not be limited to, the 
following: 

A)                              Fundamental Breaches by the Contractor 

a)            the Contractor stops work or grossly neglects Routine Maintenance Works 
and Services for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer; 

b)            the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c)             the Engineer/ Employer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to remedy the defect 
and correct it within the period of time determined by the Engineer; 
d)            the Contractor does not maintain a Security Deposit as per clause; 
  

e)            the Contractor has delayed the completion of Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in Clause 
43; 

f)              the aggregate liability of the Contractor to the Employer, exceeds the total 
amount specified in the Contract Data, provided that this limitation shall not apply 
to the cost of repairing or replacing defective works and equipment; 

g)            the Contractor fails to provide insurance cover as required under Clause13; 

h)            if the Contractor, in the judgement of the Employer, has engaged in the corrupt 
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in 
competing for or in executing the Contract; 

i)              if the Contractor fails to set up a field laboratory with the prescribed 
equipment, within the period specified in the Contract Data; 

j)              if the Contractor does not deploy any of the personnel stated in Contract Data 
within 45days of issue of notice to proceed; 

k)            The Contractor violates the provisions of Child Labour (Prohibition & 
Regulation) Act, 1986; 

l)                Any other fundamental breaches as specified in the contract data. 

51.3                                                Without prejudice to any other right or remedies which the Employer 
may have under this contract upon occurrence of a Contractor’s fundamental breach 
of contract, the Employer shall be entitled to terminate this contract by issuing a 
Termination Notice to the Contract or provided that before issuing the Termination 
Notice, the Employer shall by a Notice inform the Contractor of its intention to issue 
such Termination Notice and grant 15 days to the Contract or to make are 



presentation and may after the expiry of such15days, whether or not it is in receipt 
of such representation issue the Termination Notice. 

51.4                                                Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5                                                If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 
52.                                                                       Payment upon Termination 

52.1                                                If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Engineer shall issue a certificate for the value of 
work done and Materials ordered less advance payments received up to the date of 
issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable 
to the Employer and Employer may recover the same from Performance Bank 
Guarantee. 

52.2                                                If the Contract is terminated at the Employer’s convenience, the 
Engineer shall issue a certificate for the value of work done, and a pre-determined 
amount specified in the contract data to cover the reasonable cost of removal of 
Equipment and repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 
53.                                                        Property 

53.1                                                All Materials on Site, Plant, Equipment, Temporary Works and Works 
shall be deemed to be the property of the Employer for use for completing balance 
work if the Contract is terminated because of the Contractor’s default. 
  

54.                                                        Release from Performance 

54.1                                                If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall 
certify that the Contract has been frustrated. The Contract or shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out after wards 
to which a commitment was made. 

F.  OTHER CONDITIONS OF CONTRACT 
55.                                                        Labour 

55.1                                                The Contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local or other, and 
for their payment, housing, feeding and transport; and for compliance of various 
labour laws/ regulations. 



55.2                                                The Contractor shall, if required by the Engineer, deliver to the Engineer 
a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on Site and such other information as the Engineer may 
require. 

55.3                                                The Contractor’s personnel including equipment operators shall be 
appropriately qualified, skilled and experienced in their respective trades or 
occupations. The Engineer may require the Contractor to remove or cause to be 
removed any person employed on the site or the works, including the Contractor’s 
representative, if applicable, who 

a)                               Persists in any misconduct or lack of care; 

b)                               Carries out duties incompetently or negligently; 

c)                                Falls to conform with any provision of the contract; 

d)                               Persists in any conduct which is prejudicial to safety, health or 

protection of the environment. If appropriate, the contractor shall then appoint 

or cause to be appointed a suitable replacement person 

56.                                                        Compliance with Labour Regulations 

56.1                                                During continuance of the Contract, the Contractor and his sub-
Contractors shall abide at all times by all existing labour enactments and rules made 
there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, byelaws that may be passed or notification that may be issued under 
any labour law in future either by the State or the Central Government or the local 
authority. (Salient features of some of the major labour laws that are applicable to 
construction industry are given in Addendum to General Conditions of Contract.) 
The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any 
of the provisions of any Actor rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/ bye taws/ Acts/ Rules/ regulations including 
amendments, if any, on the part of the Contractor, the Employer shall have the right 
to deduct any money due to the Contractor including his amount of performance 
security. The Employer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered 
by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be 
treated as the employees of the Employer at any point of time. 

  

57.                                                        Drawing sand Photographs of the Works 

57.1                                                The Contractor shall do photography/video photography of the site 
firstly before the start of work, secondly mid-way in the execution of different stages 



of work and lastly after the completion of each item of work. No separate payment 
will be made to the contractor for this. 

57.2                                                The Contractor shall not disclose details of Drawings furnished to him 
and works on which he is engaged without the prior approval of the Engineer in 
writing. No photograph of the works or any part thereof or plant employed thereon, 
except those permitted under Clause57.1, shall be taken or permitted by the 
Contract or to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ 
video photography shall be published or otherwise circulated without the approval 
of the Engineer in writing. 
58.                                                        The Apprentices Act, 1961 

58.1                                                The Contractor shall duly comply with the provisions of the Apprentices 
Act, 1961 (Ill of 1961), the rules made there under and the orders that may be issued 
from time to time under the said Act and the said Rules and on his failure or neglect 
to do so, he shall be subject to all liabilities and penalties provided by the said Act 
and said Rules. 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACT DATA 
  

Items marked “N/A” do not apply in this Contract.1.1 

1. The Employers is                                                                              [C1.1.of ITB] 

National Highways and Infrastructure Development Corporation Ltd. 1st & 
2nd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001 

Name of authorized Representative 
Dy. General Manager (Projects) 
National Highways & Infrastructure Development 
Corporation Limited. Regional Office3rd floor, UD 
Bhawan, Near Ravindra Bhawan, 
Sakuntala road, Agartala, Tripura 
 
2.                       Engineer: 
  
Designation: GM(P), PMU Dharmanagar, NHIDCL                            [C1.1. of GCC] 

 

3. The Intended Completion Date for the whole of the Works is [12 months from 
Start Date]                                                                                    [Cl. 1.1, 17 & 26 of GCC]                                                                             

4. The location of site is given in the Bid notice                        [Sr. No.1 of NIT] 
5. The Start Date shall be within 15 days for the date of issue of the Notice to 

proceed with the work.                                                                    [C1.1. of GCC] 

(a)The name and identification number of the Contract is Special and emergent 
repair through Short Term Maintenance Contract on Vaghmun to Simlung road 
section NH-44A (New NH-108) from Km 78.200 to Km 84.650 (Length – 6.450 
Km) in the state of Tripura in the FY 2025-26 on percentage and work order 
basis  
.   

6. [C1.1.1of ITB] 

  

7. (a) The law which applies to the Contract is the law of Union of 
India.                                                                                                   [CI.3.1ofGCC] 

(b)The language of the Contract documents is 
English                                                                                            [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract 
price                                                                                                     [CI.7.1ofGCC] 

9. Schedule of other Contractor NIL                                               [Cl.8.1ofGCC] 
10. Technical Personnel are as given in the ITB                            [Cl.9.1of GCC] 



S. 
No. 

Personnel Qualification Particular Experience 

(minimum requirement) 

No. of 

Persons 

1 
Project 

Manager 
B.E (Civil) or equivalent + 

10 Years Exp. 
5 years on highway constructions / 

maintenance work. 1 

 
2 

Site Engineer B.E (Civil) + 3Years Exp. Or 
Diploma + 5 Years Exp. 

2 years on highway constructions 
/ maintenance work. 

 
1 

 
3 

Quantity 
Surveyor 

B.E. Civil+3Years Exp. Or 
Dip. Civil. +5Years Exp. 

2 years on highway 
constructions/maintenance work. 

 
1 

  
  

11. Amount for insurance are:                                                                       [Cl.13.1 of GCC] 
a. Rupees equivalent to Contract Price. 
b. Rupees equivalent to 5% of Contract Price. 
c. Rupees equivalent to 5% of Contract Price 
d. Rupees 20lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and 
shall be deductible as per premium rate. 

12. Site Investigation Report-NIL                                                                 [Cl14.1 of GCC] 
13. The period for submission of the programme for approval of Engineer shall be 

30days from the issue of Letter of Commencement.                       [Cl.25.1 of GCC] 
14. Amount to be withheld for delays in submission of updated programme: 1% of 

value of work corresponding to the updated programme.            [Cl. 25.4 of GCC]. 
15. The period for setting up a field laboratory with the prescribed equipment 

Relevant to items of work in BOQ is 30 days from the date of notice to start work 
                                                                                                                                [Cl.30.1of GCC] 

16            The Defect Liability Period- [Cl.31of GCC] 

   The Defects Liability Period is not applicable for works of routine maintenance     
such as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under item 
1,2,12,13,14,15,16 &17 in BOQ. 

The Defects Liability Period shall be 36 months, counted from the Date of 
Completion stated in the Certificate of Completion issued in pursuance of Clause 47 

for the items no. 3,4,5,6,7,8,9,10 & 11in BOQ. 
17 

a. Amount of liquidated 
damages for delay 
incompletion of works 

0.1percent of the remaining value of 
contract to be executed, rounded off to the 
nearest thousand, per day with the 
minimum of Rs.10000/-per day 

b. Maximum limit of 
liquidated damages for delay 
incompletion of work. 

10 percent of the Initial Contract Price 
rounded off to the nearest thousand 
[Clause.43 of GCC] 

 

  



18. The standard form of Performance Security acceptable to the Employer shall be 
an Unconditional Bank Guarantee of the type as specified in the Bidding 
Documents. 

[Cl.45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the 
Employer’s additional cost for completing the work shall be 20percent. The 
Performance Security shall also be forfeited if the Contract is terminated because 
of a fundamental breach of Contract by the Contractor.                    [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s 
personnel employed solely on the works in the event of termination of the 
contract at the Employer’s convenience or because of a fundamental breach of 
contract by the Employer is to be treated as ___Lac.                           [Cl.52.2 of GCC] 

21. Special conditions : 
i. Number of Excavator & Tripper is to be deployed as per site requirement at a 
particular time as directed by Engineer In-charge. 
ii. Scope of muck disposal at proper designated place shall be the sole 
responsibility of Contractor, if any generated at site while execution. 
iii. The construction period/DLP of work will be foreclosed on ϐixing of appointed 
date for the upgradation work of stretch. Therefore, no claim whatsoever from any 
of the selected bidders on this account shall be entertained in this regard. 
iv. Additional Performance security in view of clause 32.1 for unbalanced bids shall 
be provided to the Employer no later than the date speciϐied in the Letter of 
Acceptance. The Additional performance security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certiϐicate of completion and 
shall be released to the Contractor within 28 days from the date of issue of 
Completion Certiϐicate.  
v. The work shall executed in conformity with attached drawings. 

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 



 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

SECTION 6 

  
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
  

 SALIENT   FEATURES  OF     SOME    MAJOR   LABOUR  LAWS   APPLICABLE  TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a. Workmen Compensation Act, 1923: The Act provides for compensation in case 
of injury by accident arising out of and during the course of employment. 

b. Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the 
Acton satisfaction of certain conditions if an employee has completed the 
prescribed minimum years (five years) of service or more or on death the rate of 
prescribed minimum days’ (15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (10) or more employees. 

c. Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for 
monthly contributions by the Employer plus workers at the prescribed rate 
(10percent or 8.33percent). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/ death etc. 
d. Maternity Benefit Act, 1961: The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
e. Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ minimum prescribed (20 or more) numbers of 
contract labour. 

f. Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, 
runways are scheduled employment. 



g. PaymentofWagesAct,1936: It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of 
workers. 

h. Equal Remuneration Act, 1979: The Act provides for payment of equal wages 
for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc. 

i. Payment of Bonus Act, 1965: The Act is applicable to all establishments 
employing minimum prescribed (say, 20 or more) number of workmen. The Act 
provides for payments of annual bonus within the prescribed range of percentage 
of wages to employees drawing up to the prescribed number of wages, calculated 
in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. 
States may have different number of employment size. 

j. Industrial Disputes Act, 1947: The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

k. Industrial Employment (Standing Orders) Act, 1946: It is applicable to all 
establishments employing minimum prescribed number of persons (say, 100, or 
50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these 
certified by the designated Authority. 

l. Trade Unions Act, 1926: The Act lays down the procedure for registration of 
trade unions of workmen and employees. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act, 1979: The Act is applicable to an establishment which employs 
minimum prescribed number of labour (say, five or more) inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in an establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home upto the establishment and back etc. 

o. The Building and Other Construction Workers (Regulation of Employment 
and Conditions of Service) Act, 1996 and the Cess Act of 1996: All the 
establishments who carry on any building or other construction work and employ 
the minimum prescribed (say, 10 or more) number of workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 
2 percent of the cost of construction as 
may       be       notified       by       the       Government.        As        per        current 
notification, one percent of the cost of construction is payable by the Employer of 
the establishment. The Employer of the establishment is required to provide 



safety measures at the building or construction work and other welfare measures, 
such as canteens, first-aid facilities, ambulance, housing accommodations for 
workers near to the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government. 

p. Factories Act, 1948: The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the minimum prescribed number of persons (say, 10 persons 
or more) with aid of power or another minimum prescribed number of persons 
(say, 20 or more persons) without the aid of power engaged in manufacturing 
process. 

  
  
  
  
  
  
 
 
  
  
  
  

SECTION -7 

  
ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS 
FOR ROAD MAINTENANCE WORKS, PART-I AND PART-II 

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II  
 

PREAMBLE 

The Road Maintenance Standards and Specifications shall be read in conjunction 
with all other documents constituting the Contract viz. Notice Inviting Tender, 
Instructions to Bidders; Conditions of Contract, Bill of Quantities and other related 
documents mentioned in the Bid Documents. 

General 

The Standards and Specifications for the Road Maintenance Works and Activities 
as described hereinafter shall comprise of the following: 

PART-I : Road Maintenance Standards 

PART-II : Specifications for Road Maintenance Works 

Carbon foot prints shall be evaluated during the execution of project. If approved 
by the Employer, the environment friendly machinery like Infrared Recycling Road 
Maintenance as approved by CRRI/IRC/MoRTH shall be got deployed. 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

PART-I 

ROAD MAINTENANCE STANDARDS 

1 Inspections 

1.1 The Contractor shall carry out weekly Inspection of project road and submit 
report to the Engineer on the maintenance works carried out during the week and 
also identify other items of works with location requiring attention for 
maintenance. 

1.2 Any maintenance which involves works of emergent nature and/or 
replacement shall be immediately reported to the Engineer for joint assessment 
and issue of the work order. Such repairs shall be carried out on authorization by 
the Engineer except in emergency situations where it needs to be attended to 
urgently for safety reasons. In such situations, temporary arrangements shall be 
made immediately and further directions sought from the Engineer. 

1.3 The Engineer will monitor road condition and shall carry out at least 
fortnightly Inspection of the project road to verify that the Contractor is 
maintaining maintenance standards as per Contract and to make note of non-
compliances of Performance based items of BOQ, other items of work and work 
orders issued for other works. Non-compliance/delayed compliance of 
maintenance work shall be dealt with as per provisions of GCC Clause 32.1 and 
maintenance standards here in below. 

2 Maintenance Standards for Performance based items 

2.1 The following maintenance standards shall be achieved by the Contractor to be 

eligible for full payment:  

 

Item Permissible  
Tolerance/Service Level 

Measurement and 
Detection  

Maximum  
Response 
Time  

Rectification 
Standard  



Item no. 3.1  
of Bill no 3  
(repair of pot  
holes/edge  
cuts/ruts/patches)  

Not more than 5 isolated 
potholes/ edge cuts in a stretch of 
1 km. Maximum size of pot 
hole/edge cut not more than 3 sq 
cm x 4 cm depth. Max rutting – 
2.5% in the sub-section.  
Rutting not to exceed 20 mm.  
Patches not more than 5% of the  
surface area in a stretch of 1 km  

Visual inspection.  
area of pothole  
shall be measured  
by the area of 
rectangle enclosing 
the pothole.  
Rutting to be  
measured in isolated 
locations.  

Within two 
days  

 

As per  
Clause 3004  
of MoRTH 
Specifications  

3 Maintenance Standards for Other BOQ Items 

3.1 Maintenance standards for cleaning, clearing and repairing roadside 
open/unlined/lined/covered drains and cross drainage works 

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside 
drains and making shallow lateral drains on shoulders to drain out the rain water/ 
surface water effectively from bituminous surface as well as from roadside berms. 

ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 

iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road 
and Bridge Works (5th Revision) Clause No. 112. 

iv) The excavated material shall be disposed off as directed by Engineer-in-charge 
with all leads and lifts. 

v) The drain slopes and sides shall be dressed up to original flow line and cross 
section. 

3.2     Maintenance standards for “carrying out cleaning, removing of 
dust/silt/thrash 

from carriageway. 

i) However, width of carriageway to be kept clean as per BOQ provision is up to 
ROW, it includes; 

a) Total width of carriageway (LHS + RHS) including median width. 

b) Width of service roads (LHS + RHS) wherever service roads are in existence. 

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 

subways, etc. 

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer 
with tractor. Contractor shall maintain log book of this mechanical broomer and 
submit the Xerox of this along with statement of work done. 

The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

 

3.3 Maintenance standards for “Removal of rank vegetation/weeds from 
shoulders 

and embankment slopes. 

i) The contractor shall keep the shoulders, embankment slopes upto right of way 
(RoW) on both sides complete in all respects. 



ii) The work shall include breaking of clods, rough dressing and disposal of waste 
and vegetation outside RoW as per directions of the Engineer. 

iii) The contractor shall maintain separate signed muster rolls of deployed labours 
& supervisors and log books of tractors. The muster rolls and log books shall be 
made available for inspection. Xerox copy of log books and muster rolls shall be 
submitted along with statement of work done by the contractor. 

iv) If a contractor fails to keep the specified area without weeds, unwanted 
vegetation, debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence 
shall be imposed. The Engineer’s decision in this context is binding on the 
Contractor. 

3.4 Maintenance standards for routine maintenance of road signs and 
delineators 

i) The work shall consist of washing of signs, delineators, removal of posters etc. 
and repair to supporting structures with repainting. 

ii) The road signs and delineators should be thoroughly washed using a detergent 
solution followed by a lean rinse and whole face of the sign shall be dried. 

iii) Defects in supporting structures like bullet holes, surface marks or bent posts 
shall be repaired with appropriate tools. 

iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet 
holes shall be filled with filler and supporting structures shall be painted with first 
quality enamel paint in two or more coats. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

Part-II 
 

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
  
1.         General 
1.1       All materials, works and construction operations shall conform to the 
requirements laid down in the “Specifications for Road and Bridge Works” (5th 

Revision), Ministry of Road Transport and Highways, Published by Indian Roads 
Congress (IRC), New Delhi; IRC:82 “Code of Practice for Maintenance of 
Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance, 
Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. 
Where the Specification for a work is not given, sound engineering practice shall 
be adopted to the satisfaction of the Engineer. “Specifications for Road and Bridge 
Works, Ministry of Road Transport and Highways” (5th Revision) is hereinafter 
referred to as MoRTH Specifications. 
  
2           Arrangement for Traffic during Construction 
2.1       The Contractor shall take all necessary measures and make arrangements 
for the safety during construction in accordance with the requirements of Clause 
112 of MoRTH Specifications. He shall provide, erect and maintain all such 
barricades, signs, markings, flags, lights as required or directed by the Engineer for 
safety of traffic passing through the section under repairs/improvement. 
2.2   All maintenance works on the road shall be carried out in a manner which 
would cause least interference to the traffic. In stretches where resurfacing or 
riding quality improvement works are to be taken up, the Contractor during 
execution of work shall provide and maintain proper passage for traffic. Where it 
is not possible or safe to allow traffic on part width of the carriageway, a temporary 
diversion of proper Specifications shall be constructed by the Contractor at his 
cost. The Contractor shall take prior approval of the Engineer regarding traffic 
arrangements during construction. 
2.3      All arrangements for traffic during construction shall be considered as 
incidental to the work and shall be Contractor’s responsibility. The Engineer shall 



determine the penalty to be imposed on the Contractor for deficiency in 
compliance to the requirement. 
  
3           Quality Control 
3.1    Quality control on materials and workmanship is the primary responsibility 
of the Contractor. Quality control shall be exercised in accordance with the Quality 
Plan approved by the Engineer as per IRC SP 117. The Engineer may, during and 
after construction test the quality of materials and work in order to verify 
conformance with the prescribed Specifications. 
3.2      An attempt shall be made to attend to defects like potholes, undulations, 
rutting, bleeding, linear and alligator cracks and eroded edges etc. at an initial stage 
itself. Thermal bonded patches of regular rectangular shapes without bump or 
sump shall preferably be adopted. 
  
4           Specifications for Routine Maintenance 
Before any work is started, signs, barriers, etc. shall be placed and necessary 
arrangements made for ensuring safety of traffic and workers in the work zone, as 
described in Clause 2 of this Section Preparation of the surface prior to application 
of any treatment, shall be carried out in accordance with the relevant Clauses of 
MoRTH Specifications. After completion of the work, the site shall be left cleaned 
and tidy. No stockpiles of material shall be left on the road. 
  

5           Repair and Maintenance works related to Rigid Pavements 
All repair and maintenance works related to Rigid Pavements shall be carried out 
followingIRC:SP:83  (Guidelines   for   Maintenance,   Repairs   &    Rehabilitation   of 
Cement Concrete Pavements). 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – 8 
 

DRAWINGS AND SCHEDULE OF DRAWINGS 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
  
  
  

SECTION-9 

  
FINANCIAL BID FORM AND BILL OF QUANTITIES 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
  
  

FINANCIAL BID FORM 

To 
(Authorized Representative of 

Employer) DESCRIPTION OF 
WORKS: BID FOR (Name of 

work) 
Reference letter No.………………… 
Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to 
Bidders, Scope of Works, Conditions of Contract, Technical Specifications, Bill of 
Quantities and schedules for the execution of the above-named works, we, the 
undersigned offer to execute and complete such works and remedy any defects 
therein in conformity with the said bid documents at tender premium as quoted in 
the Financial Bid. 

1. We undertake, four Bid is accepted, to commence the work within fifteen (15) 
days of receipt of the order to commence, and to complete and deliver the 
sections and whole of the works comprised in the contract within the period 
stated in the bid here to. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of 
a Bank Guarantee to be jointly and severally bound on us, in accordance with 
the Conditions of Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days 
from the last date fixed for Bid Submission and it shall remain binding upon us 
and may be accepted at any time before the expiry of that period. 



4. We confirm our agreeme0nt to treat the Bid document and other records 
connected with the works as secret and confidential documents and shall not 
communicate information contained there into any person other than the 
person authorized by the Employer or use such information in any manner 
prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us, 
but without prejudice to your right to withdraw such acceptance without 
assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may 
receive. 

  

Dated this                                 day of                                    20----- 
Signature                                 in the capacity of                                  duly 
authorized** To Sign Bid for and on behalf of 
 

 (block capital letters) 
 

 Address:                                                  Signature of Witness                             Name of 
witness                                                                 Address of witness                     
  

DESCRIPTION OF WORKS: FINANCIAL BID 
  
  
  

S.No. Description Amount 

1 Grand Total of BOQ Rs................................(Incl.     18    % 
GST) (Rupees.................. only) 

  
  
  
I/ We here by agree to execute the above work on the tender 
  

i. At par of the Grand of the Project Cost as given above 
ii. At Premium 

[Figures/words]                                                          % above on the Grand of 
the Project Cost as given above. 
  

iii. At discount 

[Figures/words]                                                          % below on 
the Grand of the Project Cost as given above 

  



  
  
  
  
  

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  

 
 
 

BILL OF QUANTITIES 

1. Preamble 

 The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Road Maintenance Standards and Specifications for Road 
Maintenance Works. 

 The quantities given in the Bill of Quantities are estimated quantities. The basis of payment 
will be actual quantities of items of work carried out and valued at the rates tendered in the 
BOQ along with accepted/awarded tender premium. The accepted/ awarded tender 
premium above/below the grand total of the project cost shall be applicable for individual 
items of work to determine payable amount to Contractor for work done subject to other 
contractual provisions. Any variation shall be dealt with as per contract provisions. 

 The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 
supervision, overheads, consumables, materials, erection, maintenance, testing of input 
material delivered, profit, taxes and duties together with general risks, liabilities and 
obligations set out and implied in the contract and other incidentals to comply with the 
requirements of Standards and Specifications. 

 The rates and prices shall be quoted entirely in Indian Currency. 
 Deleted 
 The whole cost of complying with the provisions of the contract shall be included in the 

items provided in the priced Bill of Quantities and where no rates are provided the cost shall 
be deemed to be distributed among the rates and prices entered for the related items of 
work. 

 The contractor shall keep the entire carriageway neat and clean throughout the contract 
period. The contractor shall maintain guard rails, railings, crash barriers, road furniture etc. 
in good condition by cleaning them frequently as advised / required by using suitable 
detergents/chemicals. 

 The staff of the contractors hall wears safety jackets, shoes, helmets etc. while on duty and 
any violation will attract a fine of Rs. 5,000/- for each incident. 

 Failure to erect safety signage or trying to carry out the works without proper 
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident. 

viii. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding 
document shall be made before entering rates or prices against each item in the Bill of 
Quantities. 

ix. The Contractor shall submit at least once in two months video recording of condition of the 
Project Highway with special emphasis on performance-based items. 

x. A rate or price shall be entered as a single rate as Tender Premium % above/below on the 
rate/amount in the BOQ 

  



 
 
 
 
 
 
 
  
  
  
Note: The Summary and rates/Amount as mention in Bill No. 1,2 & 3 may be 
revised according the to the rates/amounted quoted by the bidder in financial 
bid. 
  
  
 
 
 

Name of Work:  Special and emergent repair through Short Term Maintenance Contract 
on Vaghmun to Simlung road section NH-44A (New NH-108) from Km 78.200 to Km 
84.650 (Length – 6.450 Km) in the state of Tripura in the FY 2025-26 on percentage 
and work order basis. 

Contract No: NHIDCL/RO-Agt/S&R/Vaghmun-Simlung/78.200-84.650/2025-26/778 

Summary 

BILL NO. DESCRIPTION AMOUNT (Rs.) (Including GST) 

BILL NO. 1 ROAD MAINTENANCE 8,60,46,457 

BILL NO. 2 ROAD LANE MARKING - 

BILL NO. 3 PAVEMENT REPAIRS  

  TOTAL (Rs.) 8,60,46,457 

 
   

Name of Work:  Special and emergent repair through Short Term Maintenance Contract on 
Vaghmun to Simlung road section NH-44A (New NH-108) from Km 78.200 to Km 84.650 (Length 
– 6.450 Km) in the state of Tripura in the FY 2025-26 on percentage and work order basis. 

Contract No: NHIDCL/RO-Agt/S&R/Vaghmun-Simlung/78.200-84.650/2025-26/778  



BOQ 
Bill No.1  Road Maintenance  

Sl.No.  Description of item Quantity Unit Rate Amount (In Rupees) 

1 

Construction of Subgrade and Earthen Shoulders 
Construction of subgrade and earthen shoulders with 
approved material obtained from borrow pits with all 
lifts and leads, transporting to site , spreading, 
grading to required slope and compacted to meet 
requirement of Table 300.2 as per MoRT&H 
Technical Specification clauses of section 300. 

4585.00 cum           225.90                    10,35,752  

2 

 Granular Sub-base with Well Graded Material  
By Mix in Place Method Construction of granular sub-
base by providing well graded material spreading in 
uniform layers with motor grader on prepared 
surface, mixing by mix in place method with 
rotavator at OMC, and compacting with vibratory 
roller to achieve the desired density, complete as 
per MoRT&H Technical Specification Clause 401 For 
Grading II Material 

2096.00 cum        6,321.80                 1,32,50,493  

3 

80 mm thick c.c. paver block of M-35 grade with 
approved colour, design and pattern: 
Providing and laying factory made chamfered edge 
Cement Concrete paver blocks of required strength, 
thickness & size/ shape, made by table vibratory 
method to attain superior smooth finish using PU or 
equivalent moulds, laid in required grey colour & 
pattern over 50 mm thick compacted bed of sand, 
compacting and proper embedding/ laying of inter 
locking paver blocks into the sand bedding layer 
through vibratory compaction by using plate 
vibrator, filling the joints with fine sand and cutting 
of paver blocks as per required size and pattern, 
finishing and sweeping extra sand in footpath, parks, 
lawns, drive ways or light traffic parking etc. all 
complete as per specifications & approval/ direction 
of the Engineer -in-Charge: 

22575.00 sqm        1,552.00                 3,50,36,400  

4 

P.C.C grade M 20 Providing concrete for 
plain/reinforced concrete in open foundations 
complete including formwork as per drawings & 
MoRD technical specifications Clauses 802, 803, 900, 
1202 and 1203. (including centering, shuttering, 
staging etc. but excluding reinforcement). 
III P.C.C grade M 20 
(i) Nominal mix (1:2:4) 

290.25 cum      10,774.89                    31,27,412  

5 

Excavation for Lined Drain & Hume Pipes: 
Earthwork in excavation for structures as per 
drawing and MoRT&H technical specifications Clause 
304 including setting out, construction of shoring & 
bracing, removal of stumps & other deleterious 
material and disposal upto a lead of 50 m, dressing 
of sides & bottom and backfilling in trenches with 
excavated suitable material. 
i. Ordinary Soil by Manual means upto 3m depth 

3332.87 cum             66.40                     2,21,302  



6 

PCC 1:3:6 for Lined Drain & Hume Pipes: 
Plain cement concrete 1:3:6 nominal mix in 
foundation with crushed stone aggregate 40 mm 
nominal size mechanically mixed, placed in 
foundation and compacted by vibration including 
curing for 14 days as per drawings & MoRT&H 
technical specifications Clauses 2100. (including 
centering, shuttering, staging etc. but excluding 
reinforcement) 

385.63 cum        9,561.10                    36,87,047  

7 

PCC Grade M-20 for Lined Drain & Hume Pipes: 
Plain / Reinforced cement concrete in open 
foundation as per drawings & MoRT&H technical 
specifications Clauses 2100 1500, 1700, 2100. 
(including centering, shuttering, staging etc. but 
excluding reinforcement) 
B) PCC Grade M 20 

1116.99 cum      10,724.40                 1,19,79,048  

8 

Brick masonry: 
Brick masonry work in cement mortar in foundation 
completed excluding pointing & plastering as per 
drawing & MoRT&H technical specifications Clauses 
1300. 
IV) Brick masonry in 1:6 cement mortar 

53.36 cum        9,157.60                     4,88,659  

9 

Pointing with cement mortar on brickwork in 
substructure as per drawing & MoRT&H technical 
specification Clauses 1300, 2200. 
II) In 1:4 cement mortar 

82.32 sqm             93.50                          7,697  

10 

Hume Pipe: 
Providing and Laying reinforced cement concrete 
pipe NP3 with collar for culverts on first class 
bedding of granular material in single row including 
fixing collar with cement mortar 1:2 but excluding 
excavation, protection works, backfilling, concrete 
and masonry works in head walls and parapets as per 
MoRD Technical specification Clause 1106. 
D) 600 mm dia 

140.00 m        6,429.90                     9,00,186  

11 

Gabian Structure for Retaining Earth: 
Providing and construction of a gabian structure for 
retaining earth with segments of wire crates of size 
7 m x 3 m x 0.6 m each divided into 1.5 m 
compartments by cross netting, made from 4 mm 
galvanised steel wire @ 32 kg per 10 sqm having 
minimum tensile strength of 300 Mpa conforming to 
IS:280 and galvanizing coating conforming to 
IS:4826, woven into mesh with double twist, mesh 
size not exceeding 100 x 100 mm, filled with 
boulders with least dimension of 200 mm, all loose 
ends to be tied with 4 mm galvanised steel wire as 
per drawing and MoRT&H Technical specifications 
clause 2503.3 

1152.00 cum        7,005.90                    80,70,797  



12 

Bamboo palasiding:Single bamboo spur and 
palasiding of whole 2nd class bamboo (Jati or 
Bethua) 65 mm to 75 mm dia @ 150 mm c/c and 
closely packed & driven including fitting fixing with 
half bamboo kamis horizontally in three rows with 
cane or tying wire complete and struts 1500 mm 
apart longitudinally and providing brush wood as per 
drawing and technical specification Clause 1302.5.A) 
Driven at least 900 mm below ground and 1800 mm 
above ground on average 

525.00 m           711.30                     3,73,433  

13 

Gunny Bag: 
Providing and placing gunny/ polythene (of minimum 
wall thickness of 500 micron) bags filled with sand 
(of minmum qty of 0.034 cum) and properly manually 
stitched to avoid any leakage of sand as per 
specification. 

65868.00 nos             45.50                    29,96,994  

14 

Seeding and Mulching: 
Preparation of seed bed on previously laid top soil, 
furnishing and placing of seeds, fertilizer, mulching 
material, applying biturate of 0.23 litres per sqm and 
laying and fixing jute netting, including watering for 
3 months all as per MoRT&H Technical Specification 
clauses of section 300. 

5000.00 sqm           154.80                     7,74,000  

15 Hydraulic Excavator 0.9 / 1.0 cum bucket capacity  720.00 
per 
hour 

       1,842.05                    13,26,276  

16 Tipper 5.5 cum/10 t 1440.00 
per 
hour           512.59                     7,38,130  

17 Front end loader 1440.00 per 
hour 

       1,411.69                    20,32,834  

Total= ₹ 8,60,46,457 

 
 

Note:  In case of any error of Clause of MoRTH Specifications, the 
appropriate correct clause of the MoRTH Specifications shall prevail, as 

per the decision of Engineer-in-Charge/Employer.  














