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Corporation Ltd. (A Government of India Undertaking) 
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(THROUGH E-TENDERING MODE) 

 

Name of the Work: Annual Maintenance Work of (i) from Km 96.254 Rishi Border to Km 
101.554 (Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 (Rhenock Charpatak) to Km 
15.300 (Rongli Bazaar) of NH-717 B total length of 20.600 Km in the state of Sikkim on Item 
Rate Basis for FY 2024-25 

 
[Contract Package No.: NHIDCL/PMU-Rhenock/NH- 717A & 717B/Maintenance/2024-25] 
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Regional Office - Sikkim of 
National Highways & Infrastructure Development Corporation 

Limited Notice Inviting Tender 
(National Competitive Bidding through Tendering mode only) 

 
NHIDCL/PMU-Rhenock/NH-717A & NH-717B/ Maintenance /2024-25 Date: 11.07.2024. 

 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”) here invites sealed bids in single stage two cover system i.e. the Technical and 
Financial Bids on Item rate basis for the following works from the experienced Road/Bridge 
Contractors/firms/organizations excluding those firms who have been declared as non- 
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for 
specified period by MoRT&H/NHAI/NHIDCL 

2. :- 

 

Sr. 

No. 

Name of work/Contract 

Package 

Length 

(km) 

Estimated 

Civil Cost 

Put to 

Tender (Rs. 

In Cr) 

Bid Security 
Time of 

Completion 

Eligibility 

Criteria 

Average 

annual 

turnover for 

last 5 Years 

(Rs. In Cr) 

Eligibility Criteria as 

Completed work of 

similar nature during 

last 5 Years (Rs. In Cr) 

1 

Annual Maintenance 
Work of (i) from Km 
96.254 Rishi Border to 
Km 101.554 (Rhenock 
Charphatak) of NH-
717A, & (ii) from Km 
0.000 (Rhenock 
Charphatak) to Km 
15.300 (Rongli Bazaar) 
of NH-717 B total 
length of 20.600 Km in 
the state of Sikkim on 
Item Rate Basis for FY 
2024-25. 

20.600 
Rs. 

3,78,52,938/- 

Rs. 

11,35,588/- 
12 months 

Rs. 

3,78,52,938/- 

One similar Completed 

work not less than the 

amount equal to 40% of 

the total value of contract 

(Rs.1.51 Cr) 

 
Cost of Bid Documents: Rs. 11,800/- in favor of NHIDCL in the form of RTGS (Canara Bank A/c 

94113210000020, IFSC- CNRB0019411) / Demand Draft only in favor of 

“Executive Director, Sikkim, NHIDCL” payable at Gangtok. (Non-

Refundable)  
 

3. Date of Publishing is from 11.07.2024. 
 

4. The complete BID document can be viewed / downloaded from web portal 
www.eprocure.gov.in from 11.07.2024 to 01.08.2024 (upto11:00 Hrs. IST). 

 

5. Bidder must submit its Financial bid and Technical Bid at https://eprocure.gov.in on or 
before 01.08.2024 upto11:00 hours IST. Bids received online shall be opened on 02.08.2024 
(at 16:00 hours IST). 

 

http://www.eprocure.gov.in/
https://eprocure.gov.in/


Page 5 of 99  

6. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 
https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, 
bill of quantities, conditions and other details. 

7. The site for the work is available. 

8. Online uploaded Scan copy of PAN Card, Copy of Payment Receipt for Cost of Documents, 
Bid Security declaration considered for evaluation of bid. However, Bid security declaration, 
hard copy of Power of Attorney and Integrity pact etc. in original before issuance of LOA as 
per MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV dated 30.04.2020.  

9. The interested bidder can download the NIT / bidding document from the website 
https://eprocure.gov.in & www.nhidcl.com 

10. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” 
as per Information Technology Act-2000, to participate in online bidding. This certificate 
will be required for digitally signing the bid. Bidder can get above mentioned digital 
certificate from any approved vendors. The Bidder, who already possess valid (DSC)”Digital 
Signature Certificate” need not to procure new Digital Signature Certificate. 

11. The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal (Except the documents as 
mentioned in point 7 above) will be accepted in physical form. 

12. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 

13. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 
documents have been attached with bid. 

14. The department will not be responsible for delay in online submission of bids whatsoever 
reasons may be. 

15. All the required information for bid must be filled and submitted online. 

16. Bidders should get ready with the scanned copies of cost of documents &Bid Security 
declaration as specified in the tender documents. The original instruments in respect of cost 
of documents, Bid Security declaration and relevant documents will be submitted to the 
Tenders Inviting Authority by Registered post/courier/by hand before issue of LOA as per 
MoRTH circular no RV/NH-37010/4/ 2010- EAP(Printing) Vol. IV dated 30.04.2020. 

17. The details of cost of documents, Bid Security declaration specified in the tender documents 
should be the same, as submitted online (Scanned copies) otherwise bid will not be 
accepted. 

18. Bidders are advised to study the procedures related to e-procurement by Government of 
India, carefully before submission of Bids. For this, Bidders may refer the Bidders Manual Kit 
available in the Central Public Procurement Portal of Government of India 
(https://eprocure.gov.in). 

19. The guidelines for submission of bid online can be downloaded from the website 
www.nhidcl.com&https://eprocure.gov.in. 

 

http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
https://eprocure.gov.in/
http://www.nhidcl.com/
http://eprocure.gov.in/
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20. Schedule of Bidding Process 

The Company shall endeavor to adhere to the following schedule: 

 

Sl. 
No. 

Description Period 

1. Date of issue of NIT 11.07.2024 

2. Date of issue of Sale of Tender Documents 11.07.2024 

3. Last Date of receipt of pre-bid queries 01.08.2024(till 1100 hours) 
4. Date of Pre-Bid meeting 20.07.2024 (at 1600 Hrs) 

5. 
Date of uploading of reply to the pre- 
bid queries 24.07.2024 

6. 
Last Date of submission of Tender/Bid 
(online & hard copy) 

01.08.2024 (up to 11:00Hrs) 

7. Opening of Technical BIDs at venue 02.08.2022 (1600 Hrs) 

8. 
Date of Uploading of  list of Technically 
Qualified Applicants 

To be intimated later 

9 
Date of Opening of Financial Bids of 
Qualified Applicants 

To be intimated later 

10. Date of issue of letter of award (LOA) To be intimated 

11. Validity of Bid 120 Days 

12. Return of signed duplicate copy of LOA To be intimated later 

13. 
Submission of Performance Security (PS) 
and Additional Performance Security 
(APS), if any 

Within 07 days of issuance of LOA 

14. Signing of Agreement Within 10 days of receipt of LOA 

 

21. Conditional bids would be rejected. 

22. Any corrigendum or information with regard to this NIT shall only be uploaded online on 
www.nhidcl.com&https://eprocure.gov.in. 

23. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof. 

24. All the documents & information shall be submitted in sequence as per the RFP to ensure 
prompt assessment by the Employer. 

25. Bidders are requested to submit the documents in hardcopy in legible condition at RO- 
Gangtok on/before Bid due Date.  

26. Mandatory e-BG through Induscollect as per NHIDCL-HQ Office order dated 22.03.2023. 

 

 

Date: 03.07.2024 

 
Executive Director (P), National Highways & 

Infrastructure Development Corporation Limited. Regional 
Office, Amdo Golai, Opp. State Veterinary Polyclinic, 

Gangtok, East Sikkim-737102. 
 

 
Email: ro.sikkim@nhidcl.com 
 

http://www.nhidcl.com/
http://eprocure.gov.in/
mailto:ro.sikkim@nhidcl.com
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DISCLAIMER 

 

The information contained in this Request for Proposal document (the “RFP”) or 
subsequently provided to Bidder(s), whether verbally or in documentary or any other form by 
or on behalf of the Authority or any of its employees or advisors, is provided to Bidder(s) on 
the terms and conditions set out in this RFP and such other terms and conditions subject to 
which such information is provided. 

This RFP is not an Agreement and is neither an offer nor invitation by the Authority to 
the prospective Bidders or any other person. The purpose of this RFP is to provide interested 
parties with information that may be useful to them in making their financial offers (BIDs) 
pursuant to this RFP. This RFP includes statements, which reflect various assumptions and 
assessments arrived at by the Authority in relation to the Project. Such assumptions, 
assessments and statements do not purport to contain all the information that each Bidder 
may require. This RFP may not be appropriate for all persons, and it is not possible for the 
Authority, its employees or advisors to consider the investment objectives, financial situation 
and particular needs of each party who reads or uses this RFP. The assumptions, assessments, 
statements and information contained in the Bidding Documents, especially the [Feasibility 
Report], may not be complete, accurate, adequate or correct. Each Bidder should, therefore, 
conduct its own investigations and analysis and should check the accuracy, adequacy, 
correctness, reliability and completeness of the assumptions, assessments, statements and 
information contained in this RFP and obtain independent advice from appropriate sources. 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some 
of which may depend upon interpretation of law. The information given is not intended to 
be an exhaustive account of statutory requirements and should not be regarded as a complete 
or authoritative statement of law. The Authority accepts no responsibility for the accuracy 
or otherwise for any interpretation or opinion on law expressed herein. 

The Authority, its employees and advisors make no representation or warranty and 
shall have no liability to any person, including any Applicant or Bidder under any law, statute, 
rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for 
any loss, damages, cost or expense which may arise from or be incurred or suffered on 
account of anything contained in this RFP or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the RFP and any assessment, assumption, 
statement or information contained therein or deemed to form part of this RFP or arising in 
any way for participation in this BID Stage. 

The Authority also accepts no liability of any nature whether resulting from negligence 
or otherwise howsoever caused arising from reliance of any Bidder upon the statements 
contained in this RFP. The Authority may in its absolute discretion, but without being under 
any obligation to do so, update, amend or supplement the information, assessment or 
assumptions contained in this RFP. 

The issue of this RFP does not imply that the Authority is bound to select a Bidder or 
to appoint the Selected Bidder JV or Contractor, as the case may be, for the Project and the 
Authority reserves the right to reject all or any of the Bidders or BIDs without assigning any 
reason whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and 
submission of its BID including but not limited to preparation, copying, postage, delivery fees, 
expenses associated with any demonstrations or presentations which may be required by the 
Authority or any other costs incurred in connection with or relating to its BID. All such costs 
and expenses will remain with the Bidder and the Authority shall not be liable in any manner 
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whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 
preparation for submission of the BID, regardless of the conduct or outcome. 

 
 
 

 
                             NHIDCL, 

RO-Gangtok 
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Section II  

Instructions to Bidders (ITB) 
A. General 

 

1. Scope of Bid 

 
1.1 The Employer (i.e. Executive Director on the behalf of the Managing Director, National 
Highways & Infrastructure Development Corporation ltd.) invites bids for “as described in these 
documents and referred to as “the works”. The name and identification number of the works 
is provided in the Notice Inviting Tender. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation ltd (NHIDCL). 

3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed 
in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 
the Central Government, the State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State Government. 

4 Qualification of the Bidder 

4.1 Deleted 

4.2 All bidders shall furnish the following information and documents with their bids in Section-
III, Qualification Information. 

a) Scanned copies of Original documents defining the constitution or legal status, place of 
registration, and principal place of business; scanned copy of written power of attorney of the 
signatory of the Bid to commit the Bidder; & original copy of Written Power of Attorney, proof of 
payment of tender fee and bid security declaration to be submitted in the envelop of physical 
form before issue LOA.(Pl. Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works performed for 
each of the last five years; (2019- 20, 2020-21, 2021-22, 2022-23,2023-24) 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the last 
five financial years (commencing from year 2020-21) with certificates from the concerned officer 
of the rank of Executive Engineer or equivalent. 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 
construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 
having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 
 
f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
Chartered Accountant as a proof of turnover for the last five years; 

g) Scanned document in support of evidence access to line (s) of credit and availability of other 
financial resource facilities (10 % of Contract value), certified by bankers (not more than 3 months 
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old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash upto 25 % of contract 
value of work, during implementation of work. 

i) Deleted 

j) Scanned copy of information regarding any litigation or arbitration during the last five years in 
which the Bidder is involved, the parties concerned, the disputed amount, and the present status. 

k) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bidding documents is correct in all respects. 

l) Deleted. 

4.3 Bids from joint ventures, consortiums, combinations, or any sort of arrangement between 
two or more than two entities are not allowed. 

4.4 A. to qualify for award of the contract, each bidder in its name should have the following: - 

a) Achieved an average annual financial turnover (in all classes of civil engineering construction 
works only) equal to the amount indicated in NIT during last five years ending 31st March of the 
previous financial year, duly certified by Chartered Accountant. 

 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 
nominated subcontractor, provided further that all other qualification criteria are satisfied) 
similar works during last five years ending last day of month previous to the one in which bids 
are invited, at least one contract of Highway (Road/ or Bridge works)/ Airport runway of 40% 
of the value of contract (i.e. Rs.1.51 Cr). 

 [The “similar work” constitutes construction/maintenance of bituminous road with protection 
work on National Highways/State Highways (The base year should be considered as 2023-24)] 
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(Following escalation factor shall be used to bring the value of such completed works at the level 
of financial year i.e. 2023-24) 

 

Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

 

 
4.4 B. 

a) Each bidder must upload the scanned copies of following documents along with the submission 
of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bid documents is correct in all respects; and 

ii. Such other certificates as defined in Section- III. 

iii. Failure to submit the certificates/documents as specified above shall make the bid non-
responsive. 

b) Each bidder must demonstrate: 

i. Evidence of availability (either owned or leased or rented) of the key equipment for this work 
as stated in the Appendix to ITB. 

ii. Availability for this work of personnel with qualification & experience as stated in the Appendix 
to ITB. 

c) Deleted. 

d) Failure to demonstrative the certificates as specified above at (i), (ii) and (iii) may make the 
bid non-responsive. 

 
4.4 C. Deleted 

4.5 Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria. 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. The available bid capacity will be calculated as 
under: 

Assessed Available Bid capacity = (A* N* 2 - B)  

Where, 
A = Maximum value of civil engineering works executed in any one year during the last five years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of financial year i.e., 2023-24) taking into account the completed 
as well as works in progress. 
 
N = Number of years prescribed for completion of the works for which bid is invited. 

 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
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the level of financial year i.e., 2023-24) of existing commitments and on-going works to be 
completed during the next 03 months (period of completion of the works for which bid is invited) 
 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

i. Made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or debarring 
from MoRT&H/NHAI/NHIDCL/State PWD work etc. 

iii. Tampered the bid document in any manner. 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more 
than one Bid for the same package will be disqualified. 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, 
road aggregates etc. and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. He may contact the Regional Office – Gangtok, NHIDCL in this regard. 
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Section II Instructions to Bidders (ITB) 
 

B. Bidding Documents (On line) 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 
issued in accordance with Clause 10: 

Volume- I:- 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms Bank Guarantee, Agreement & LOA 

5. Conditions of Contract & Contract Data 

6. Scope of work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED. 

8.3 The bidder is expected to carefully examine all instructions, conditions of contract, contract 
data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply 
with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 
hereof, bids which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer 
in writing through e-mail, at the e-mail ID specified in NIT and/or through a letter addressed to 
the Tender Inviting Authority, indicated in NIT. The Employer will respond to any request for 
clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 
the Employer’s response will be hosted on website i.e. www.nhidcl.com & 
https://eprocure.gov.in. or which are required in the opinion of the Employer including a 
description of the enquiry, but without identifying its source. 

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will take 
place at the office of Executive Director (P), National Highways & Infrastructure Development 
Corporation Limited. Regional Office, Amdo Golai, Opp. State Veterinary Polyclinic, Gangtok, 
Sikkim-737102 Email: ro.sikkim@nhidcl.com. The purpose of the meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

http://www.nhidcl.com/
http://eprocure.gov.in/
mailto:ro.sikkim@nhidcl.com
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9.2.2 The bidder is requested to submit any questions in writing or by cable/email so as to reach 
the Employer not later than 4 days before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions rose (without identifying the 
source of the enquiry) and the responses given will be transmitted without delay on website 
www.nhidcl.com & https://eprocure.gov.in. Any modifications of the bid documents listed in 
Clause 8.1, which may become necessary as a result of the pre-bid meeting or which are required 
in the opinion of the Employer shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

  

9.2.4 Deleted 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 
by issuing addenda/corrigendum. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted online 
on https://eprocure.gov.in and www.nhidcl.com. Bidders are advised to keep them self updated 
of all the addendums issued on tendering portal by suitably checking the aforementioned 
website/portal and, NHIDCL does not assume any responsibility in case the bidder fails to do so 
and does not take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in 
accordance with Clause 20.2. 

http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II Instructions to Bidders (ITB) 
 

C. Preparation of Bids 
 
                 11. Language of Bid 

a. All documents relating to the Bid shall be in English only. 

                 12. Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted in section-
III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 
 
Documents to be submitted in physical form must reach the Executive Director (P), National 
Highways & Infrastructure Development Corporation Limited. Regional Office, Amdo Golai, 
Opp. State Veterinary Polyclinic, Gangtok, Sikkim-737102 Email: ro.sikkim@nhidcl.com on or 
before Bid Due Date as mentioned in NIT. 

 
12.2 Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the tendering portal, As per clause 12.1 above, following original documents 
in physical form shall be submitted in a sealed envelope as per MoRTH circular no RV/NH-37010/4/ 
2010- EAP (Printing) Vol. IV dated 30.04.2020 on/before bid due date and addressed to the 
addressee given in the NIT duly super scribed “Name of Work, Bid due date and time”. Name and 
address of the bidder should also be indicated on the envelope. 

i. Bid Security declaration. 

ii. Bid Document Fee 

iii. Deleted 

iv. Written Power of Attorney of the signatory (whose digital signature certificate is used during 
tender submission) of the bidder to commit the bid. 

v. Affidavit duly notarized. 

vi. Original experience certificate or notarized copy of certificate duly signed by authorized 
signatory. 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid. 

 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

mailto:%20ro.sikkim@nhidcl.com
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                 13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced 
Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender document 
on tender portal i.e. https://eprocure.gov.in. 

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor under 
the Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 
submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. The 
request and the bidders responses shall be made online on http://www.nhidcl.com & 
https://eprocure.gov.in. A bidder may refuse the request. A bidder agreeing to the request will 
not be required or permitted to modify his bid but will be required to extend the validity of his 
bid security declaration for a period of the extension, and in compliance with Clause 16 in all 
respects. 

16. Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 

specified in the NIT in the form of e-Bank guarantee, Demand Draft or through the online facility 

provide by the IndusInd Bank. Demand Draft must be in favour of National Highways & 

Infrastructure Development Corporation Ltd. 

16.2 As per NHIDCL Office order no. NHIDCL/F&A-25/2019-20/E-182855/516 dated 22.03.2023, 

w.e.f 01.04.2023, only electronic Bank Guarantees shall be accepted towards Bid Security, 

Performance Security, Additional Performance Security & BG against   advances. NO BG shall be 

accepted in the physical form. The format of the BG will remain the same as prescribed in the RFP 

documents. 

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 
banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank /IndusInd Bank /Canara Bank /Axis Bank /Yes Bank. 
iv. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 

500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall only 
be taken into account. 

 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by 
RBI (presently 9, with effect from 31st March 2003,). 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

http://eprocure.gov.in/
http://www.nhidcl.com/
https://eprocure.gov.in/
https://eprocure.gov.in/
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16.3 Any bid not accompanied by an acceptable bid security declaration shall be rejected by 
the Employer as non responsive. 
16.4 Any bid not accompanied by undertaking for penalty of 0.05% of the Contract Price per day 
for not mobilization of equipment and manpower required for the tender work shall be rejected 
by the Employer as non responsive. 
16.5 Deleted. 

16.6 The Bid security will be forfeited: 

i.     if the Bidder withdraws the Bid after its submission during the period of Bid validity. 

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

a) Sign the Agreement; and/or 

b) Furnish the required Performance Security. 

Then the bidder will be suspended for participation in the tendering process for the works 
of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period 
of two years from the bid due date of this work. 

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation 
NHIDCL works for a period as decided by NHIDCL. 

17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 
Conditional offer or alternate offer will not be considered further in the process of evaluation and 
the bid will be declared non-responsive. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of the 
ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 All pages of the documents to be uploaded online/submitted in the physical form along with 
the demand draft for fees/security shall be typed or written in ink and shall be signed by a person 
duly authorized to sign on behalf of the bidder. Documents shall contain no overwriting, alterations 
or additions, except those to comply with instructions, issued by the employer or as necessary to 
correct errors made by the bidder, in which case such corrections shall be made by scoring out 
the cancelled portion, writing the correction and signing and dated it along with the stamp by the 
person or persons authorized for signing the Bid. 
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Section II  

Instructions to Bidders (ITB) 

 
D. Submission of Bids 

 
19. Marking of Bids 

19.1 The documents to be submitted in online form as well as physical form as per clause 12.2 of 
ITB shall be submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the 
top left corner. 

19.2 DELETED. 

19.3 DELETED. 

19.4 DELETED. 

19.5 DELETED. 

20. Deadline for Submission of Bids 
Complete e-Bid to be uploaded on the CPP portal i.e. https://eprocure.gov.in before due date & 
time. The Envelope containing “Documents in Physical Form” must also be received by the 
Employer at the address Executive Director(P), National Highways & Infrastructure 
Development Corporation Limited. Regional Office, Amdo Golai, Opp. State Veterinary 
Polyclinic, Gangtok, Sikkim-737102. Email: ro.sikkim@nhidcl.com on or before Bid Due date. In 
the event of the specified date for the submission of documents in Physical form being declared a 
holiday for the Employer, the same will be received up to the specified time on the next working 
day. 

 
20.1 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 
 
21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline prescribed in 
Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such bidder 
will not be opened. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the tendering portal before the 
Bid Due Date and time as prescribed in Clause 20. 

22.2 DELETED. 

22.3 No bid may be modified after the deadline for online submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in debarment pursuant to Clause 16. 

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid. 

https://eprocure.gov.in/
mailto:ro.sikkim@nhidcl.com
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Section II  

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 
 

23. Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened online on the date and time mentioned in Notice 
Inviting Tender (NIT). ‘Financial Bid' of those bidders whose technical bid has been determined to 
be substantially responsive shall be opened online on a subsequent date through online process of 
tendering, which will be notified to such bidders. 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those received 
late), in the presence of the bidders/bidders‟ representatives who choose to attend at the time, 
date and place specified in the NIT. In the event of the specified date for the submission of bids 
being declared a holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 

23.1.1 DELETED 

23.1.2 DELETED 

23.2 In all cases, the amount of Bid Security declaration, forms and validity shall be announced. 
Hereafter, the Employer at the opening as the Employer may consider appropriate, will announce 
the bidders' names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 
those present in accordance with Clause 23.1. 

(i) The bids accompanied with valid bid security declaration and bid document fee will be 
taken up for evaluation with respect to the information furnished in Part I of the 
Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. However, to assist in the examination, 
evaluation of technical bids, the Employer may at his discretion, ask any bidder for 
clarification of his bid, however, no additional documents in support of clarification will 
be entertained. 

23.4 The Employer shall inform the bidders, whose technical bids are found responsive, of the 
date, time, and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids. 

23.5 At the time of the opening of the “Financial Bid”, the names of the bidders whose bids were 
found responsive in accordance with clause 23.4 will be announced. The financial bids of only 
these bidders will be opened. The responsive bidders‟ names, the Bid prices, the total amount of 
each bid, pursuant to clause 22 and such other details as the Employer may consider appropriate 
will be announced by the Employer at the time of bid opening. Any Bid price, which is not read 
out and recorded, will not be considered in Bid Evaluation. 

 23.6 The Employer shall prepare the minutes of the opening of the Financial Bids. 
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24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid. 

25. Clarification of Bids and Contacting the Employer 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing or by cable, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 
his bid from the time of the bid opening to the time the contract is awarded. If the Bidder wishes 
to bring additional information to the notice of the Employer, it should do so in writing.  

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders' bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid 

• meets the eligibility criteria defined in Clauses 3 and 4 of ITB. 

• the required documents in physical form submitted by the bidder as well as the documents 
uploaded by the bidder are in order; and 

• is substantially responsive to the requirements of the Bidding Documents. During the 
detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications etc. 

26.2 DELETED. 

26.3 DELETED. 

27. DELETED. 

28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

28.2 DELETED 

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill 
of Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 33 be increased and an additional 
performance security of 03 (three) percent may be obtained at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of default 
of the successful Bidder under the Contract. 
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28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
responsive. 

29. Price Preference 

29.1 DELETED. 
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Section II Instructions to Bidders (ITB) 
 

F. Award of Contract 

 
                 30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid Price. 

31. Employer’s Right to Accept any Bid and to Reject any or all Bids. 

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to inform 
the affected Bidder or bidders of the grounds for the Employer’s action. 

32. Notification of Award and Signing of Agreement. 

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 
the execution, completion and maintenance of the Works, by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the Contract, subject only 
to the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance security 
is furnished. 

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

33. Performance Security 

33.1 Within 07 (Seven) days after receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security of 3 (three) percent of the Contract Price, valid 
for the period of 60 days after the expiry of defect liability period of 12 (Twelve) months plus 
additional security for unbalanced Bids, valid upto 28 days after Project Completion, in accordance 
with Clause 28.3 of ITB and sign the contract. 

33.2 The performance security shall be in the form of a Bank Guarantee in the name of the 
Employer, from a Bank as applicable in case of bid security declaration defined in Appendix to 
ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 
constitute sufficient ground for cancellation of the award and debarment for a period as specified 
in clause 16.7. 
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34. Advances – Deleted 

35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract with NHIDCL and any other agencies, if it at any time determines that the firm 
has engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 
For the purpose of this clause, the following terms shall have the meaning hereinafter respectively 
assigned to them 
(a) “Corrupt practices” means (i) the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of any person connected with the 
Bidding Process (For avoidance of doubt, offering of employment to, or employing, or engaging 
in any manner whatsoever, directly or indirectly, any official of the Authority who is or has 
been associated in any manner, directly or indirectly, with Bidding Process at any time prior 
to the expiry of one year from the date such official resigns or retires from or other wise ceases 
to be in the service of the Authority, shall be deemed to constitute influencing the action of 
a person connected with the Bidding Process); 

(b)  “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 
or disclosure of incomplete facts, in order to influence the Bidding Process; 

 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 

Appendix to ITB 

Instructions to 

Bidders Clause 

Reference 

 

(1.1) 

The Employer is National Highways & Infrastructure 

Development Corporation Limited, 1st & 2nd Floor, Tower A, World 

Trade Centre, Nauroji Nagar,  New Delhi-110029 

(1.1) 

Annual Maintenance Work of (i) from Km 96.254 Rishi Border to Km 
101.554 (Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 
(Rhenock Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B total 
length of 20.600 Km in the state of Sikkim on Item Rate Basis for FY 
2024-25 

(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 

Tipper/Trucks (10 Ton capacity) 
4 working + 2 standby (Standby to be 

deployed as per instruction of Engineer) 
Hydraulic Excavator /Back hoe loader 

and rock breaker attachment 
3 + 1 standby (Standby to be deployed 

as per instruction of Engineer) 
Motor Grader 1 

WMM Plant 1 
Vibratory Roller/ Smooth Wheeled 
Roller (8-10 Ton) 

2 

Hot Mix plant with Electronic 
Control (Minimum 75 TPH 
Capacity) 

1 

Paver finisher 1 

Front end Loader 1 Cum bucket 
capacity 

1 working +1 standby (Standby to be 
deployed as per instruction of Engineer) 

Tandem static Roller 1 
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Bitumen pressure distributer @ 
1750 sqm per hr 1 

Water Tanker 2 

Crane/Hydra 1 (to be deployed as per instruction of 
Engineer) 

Generator set (min 100 KVA) 1 

Any other equipment required for carrying out work as per Ministry’s 
specification. 

Note: 
i) The bidder must upload scanned copy of the documentary evidence in 

support of his owning/leased/ rented of the above equipment. In case the 
bidder proposes to hire or take the above equipment on lease, he should, 
along with the lease/rent agreement, attach the proof of ownership of 
these equipment with the company/ entity from whom the equipment are 
proposed to be hired on lease/ rent. 
 

ii) Default of Contractor on account of mobilization of Equipment: A 
penalty of 0.05% of the Contract Price per day shall be levied on the 
Contractor if the Contractor fails to mobilize the above – said equipment 
within 14 days of the letter of commencement, or thereafter form the 
date of issuance of letter by Engineer/Employer in this regard. 
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(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows: 
The Technical Personnel are: 

SL. No. Personnel Qualification 
Particular Experience 

(minimum requirement) 
No. of 

Persons 

 
1 

Project Manager  
 

B.E (Civil) or equivalent 
+ 10 Years Exp. 

5 years on highway 
constructions / 

maintenance work of 
NH/SH/CRIF. 

1 

 
2 

Site Engineer 
B.E (Civil)/ Diploma 
(Civil) + 5 Years Exp.  

3 years on highway 
constructions / 

Maintenance work. 
2 

 
3 

Material Engineer 
B.E (Civil) or equivalent 

+ 5 years Exp. 

3 years on highway 
construction/ 

maintenance work 
1 

   Total 4 

Note: 
i) The detailed signed and scanned CV‟s of the Key Technical Personnel at S. No. 1 

signed by the key personnel himself, must be uploaded along with the bid. The name 
and educational qualification of other personnel should be given. Non-compliance of 
the above or non-furnishing of the CV as above or conditional deployment  of any of 
the above personnel or proposal to employ lesser number of personnel than above 
shall make the bid non responsive and financial bid shall not be opened. 

ii) The project Manager shall also look after the safety requirements at site as per Morth 
Guidelines. 

iii) Default of Contractor on account of mobilization of Equipment: A penalty of 0.05% 
of the Contract Price per day shall be levied on the Contractor if the Contractor 
fails to mobilize the above – said equipment within 14 days of the letter of 
commencement, or thereafter form the date of issuance of letter by 
Engineer/Employer in this regard. 
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SECTION III 

QUALIFCATION INFORMATION 

(To be Filled by Bidder) 
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SECTION III 

 
QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form 

will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to 

Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders 

1.1 

a) Year of Constitution 

 
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 
[Upload scanned copy of original] 

 
c) Place of registration: 

 

d) Principal place of business: 
 

 
1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in 
envelop of physical form] 
 

1.3 Total value of Civil Engineering construction work performed in the last Five years (in Rs. 

 Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original certificate 

from Chartered Accountant) 

 

 

 
2023-2024___________ 

2022-2023___________ 

2021-2022___________ 

2020-2021___________ 

2019-2020___________ 

 

 

 

Total      
 

Average per year____________ 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated 
sub- contractor provided further that all other qualification criteria are satisfied (in the 
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Project 
Name 

Name of 
the 

Employer 
* 

Description 
of work 

Contract 
No. 

Value of 
Contract 

(Rs. 
Crore) 

Date of 
issue 

of 
work 
order 

Stipulated 
period 

completion 

Actual date of     
completion 

Remarks 
explaining 

reasons 
for delay 
& work 

 

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent & also supply original or certified copy in physical 
form in envelope) 

 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 

 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before the last 
date for bid submission (as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B) 
 

 
Description 

of 
works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of    

Employer 

Value 

of 

Contra

ct (Rs 

Cr) 

Stipulated 

Period of 

Completio

n 

Value of 

works 

remaining 

to be 

completed 

(Rs. Cr) 

Escalation 

factor 

Anticipated 

date of 

completion 

factor 

Escalated 

value of 

remaining 

work 

during 

completio

n on 

period of 

work of 

which 

bids 
are 

invited 
1 2 3 4 5 6 7 8 9 10 

          

          

          

          
 

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer 
or equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

 

 
Description of 

works 
Place & 
State 

Name & 
Address Of 
Employer 

Date of issue 
of Letter of 
Acceptance 

(LOA) * 

Value 
Given in 

LOA 

Stipulated 
period for 
completion 

Value of 
Work During 
Completion 
period of 
work for 

which bids 
are 

invited 
1 2 3 4 5 6 7 

       

       

 

* Upload copy of  LOA 

 
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 

A = Rs ............ Lakh (enclose the details) 
N = ............................. years 

B = Rs ............ Lakh (enclose the details) 

 
Assessed available bid capacity = AxNx2 – B 

= Rs ....................... Lakhs 
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Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B) (b) 

(i)]. The Bidder should list all the information requested below. 

 

Item of Equipment Requirement 

Availability Proposals Page no. of 
the proof 
attached 

Owned/Leased/ 

rented Nos./Capacity Age/Condition 

Tipper/Trucks (10 
Ton capacity) 

4 working + 2 
standby 

(Standby to be 
deployed as 

per instruction 
of Engineer) 

    

Hydraulic Excavator 
/Back hoe loader 
and rock breaker 

attachment 

3 + 1 standby 
(Standby to be 

deployed as 
per instruction 
of Engineer) 

    

Motor Grader 1     

WMM Plant 1 
    

Vibratory Roller/ 
Smooth Wheeled 
Roller (8-10 Ton) 

2 
    

Hot Mix plant with 
Electronic Control 
(Minimum 75 TPH 

Capacity) 

1 

    

Paver finisher 1 

    

Front end Loader 1 
Cum bucket capacity 

1 working +1 
standby 

(Standby to be 
deployed as 

per instruction 
of Engineer) 

    

Tandem static 
Roller 

1 
    

Bitumen pressure 
distributer @ 1750 

sqm per hr 
1 

    

Water Tanker 2     

Crane/Hydra 

1 (to be 
deployed as 

per instruction 
of Engineer) 

    

Generator set (min 
100 KVA) 

1 
    

 



Page 33 of 99  

Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipment. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipment with the company/ entity from whom the equipment are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 

 
1.6 Qualification and Experience of Key Personnel required for administration and execution 
of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
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Sl. 
No. Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position (Years) 

1. 
Project Manager 

 
    

2. Site Engineer     

3. Material Engineer     

 

Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1 signed by the 
key personnel himself must be uploaded along with the bid. The name and educational 
qualification of other personnel should be given. Non compliance of the above or non 
furnishing of the CV as above or conditional deployment of any of the above personnel or 
proposal to employ lesser number of personnel than above shall make the bid non responsive 
and financial bid shall not be opened. 

 

1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party 
 (ies) 

Employer Cause of Dispute Amount Involved 
Remarks showing 

Present Status 

     

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter & also send original copy of Affidavit/Undertakings: 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii)Undertaking that the Bids shall remain valid for the period specified in Clause 15.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES 

 

(Clause 4.2 (g) of ITB) 

 
 

BANK CERTIFICATE 
 

This is to certify that M/s  is a reputed company with a good financial standing. 

 
If the contact for the work, namely________________ is awarded to the above firm, we shall 
be able to provide overdraft/credit facilities to the extent of Rs___________ to meet 
their working capital requirements for executing the above contract during the contract 
period. 

 
 

 

 

 

 

 
 

       

(Signature)                                 
Name of Bank Senior Bank Manager 

Address of the Bank 
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(To be notarized by Notary) 

AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

2. The       undersigned       also       hereby       certifies       that       neither        our        firm 
M/s  has abandoned any work on 
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by 
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence and 
general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agrees to furnish any such information at the request of the NHIDCL and 
within the prescribed time. 

 
 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 
 

Name of Firm 
 
 

 

DATE 



Page 37 of 99  

(To be notarized by Notary) 

 

UNDERTAKING 

 
 

I, the undersigned do hereby undertake that our firm M/s ____________ 

_____________________________would invest minimum cash up to 25% of the value of the work 

during implementation of the Contract towards the working capital. 
 
 
 
 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

                                                                                                 

Name of Firm 
 
 

 

DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 
 

 

1    I, the undersigned do hereby undertake that our firm M/s.    

agree to abide  by  this  bid  for  a  period of  days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 

Name of Firm 
 
 

 

DATE 



Page 39 of 99  

(On the letter head of the bidder) 
 

 
Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 
 

Undertaking 
 

 
I, the undersigned do hereby undertake that our firm 
M/s___________________________ agree to provide and will deploy required equipment as 
mentioned in the Appendix to ITB of the 
work________________________________________________________________________  
further it is certified that the documents submitted as an evidence of availability of the key 
equipment and manpower for this work as stated in the Appendix to ITB, are genuine and 
correct. If anything, contrary to the details as submitted is found at any stage NHIDCL would 
be at liberty to debar/blacklist my firm for an appropriate period as decided by NHIDCL.I 
hereby understand that a penalty of 0.05% of the Contract Price per day shall be levied 
on the Contractor if the Contractor fails to mobilize/deploy the required equipment & 
manpower as mention in the Appendix to ITB within 14 days of the letter of 
commencement, or thereafter form the date of issuance of letter by Engineer/Employer 
in this regard. 

 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
  

(Seal of the company) 
Name of Firm 

 

  
Date 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES, 
LOA & AGREEMENT 



Page 41 of 99  

(On the letter head of the bidder) 

 
Bid Securing Declaration 

 
I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder, 
[Name of the bidder], shall not be withdrawn or modified during the period of validity, i.e. not 
less than 120(One Hundred Twenty) days from the bid due date. 

 
I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is 
withdrawn or modified during the period of its validity or if we fail to sign the contract in case the 
work is awarded to us or we fail to submit a performance security before the deadline defined in 
clause 33.1 of the Request for Proposal (RFP), then [Name of the bidder] will be suspended for 
participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other 
Centrally Sponsored Schemes, for a period of one year from the bid due date of this work. 

 
 

(Signature of the Authorized Signatory) 
 

(Official-Seal) 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

 
Contract Package No: NHIDCL/PMU-Rhenock/NH717A & NH-717B/Maintenance/2024-25 

 
To 
Executive Director (P), 
National Highways & Infrastructure Development 
Corporation Limited.  
Regional Office, National Highways & 
Infrastructure Development Corporation Limited. 
Regional Office, Amdo Golai, Opp. State 
Veterinary Polyclinic, Gangtok, Sikkim- 737102. 
Email: ro.sikkim@nhidcl.com 

 

WHEREAS ..................................... (name and address of contractor) hereinafter called 
“the contractor”  has  undertaken,   in   pursuance  of  Letter  of  Acceptance   No. ……………. 
Dated……………….. to execute ............................... (name of Contract and brief description 

of Works) (hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you with a Bank Guarantee for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract. 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs…………………………… (Amount of guarantee) 
(Rupees…………………………………….. (in words), , and we undertake to pay you, upon your first written 
demand and  without  cavil or  argument, any sum or  sums within the  limits  of 
.......................... (Amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period/28 
days after Project Completion Date for Additional PG. 

 
This guarantee shall also be operatable at our …………..….. Branch at Gangtok, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 

mailto:ro.sikkim@nhidcl.com
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs.   (Rs.____________in words) and the guarantee shall   remain valid till_______. 
Unless a claim or a demand in writing is served upon us on or before_________all our liability under 
this guarantee shall cease. 

 
E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

Sl. No Particulars Details 

1 Name of the Beneficiary MD-NHIDCL 

2 Beneficiary Bank Account No. 94113210000020 

3 Beneficiary Bank Branch IFSC CNRB0019411 

4 Beneficiary Bank Branch Name  Canara Bank,  

5 Beneficiary Bank Address M G Marg, Gangtok 
 

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 
Number……………………………………………………… 

 

Name of the Issuing Bank/ Branch_______________________________Name of the Controlling 

Branch/Bank________________________________. 

 
Address & Telephone Number________________________________________Address & Telephone 

Number_________________________________________. 

Date__________________ 

 

In the presence of (if this is to be witnessed as per bank’s policy) ___________________________ 

 
1_______________________________________________________  
         (Name, Address & Occupation) 

 
2_______________________________________________________  
         (Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated 
in Indian Rupees. 
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   To, 

FORM OF LETTER OF APPLICATION

 

Executive Director (P) , 
National Highways & Infrastructure Development Corporation Limited. 
Regional Office, Amdo Golai,Opp. State  Veterinary Policlinic,  
Gangtok, Sikkim-737102. 
Email: ro.sikkim@nhidcl.com. 

 

DESCRIPTION OF WORKS: Annual Maintenance Work of (i) from Km 96.254 Rishi Border to 

Km 101.554 (Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 (Rhenock Charpatak) 

to Km 15.300 (Rongli Bazaar) of NH-717 B total length of 20.600 Km in the state of 

Sikkim on Item Rate Basis for FY 2024-25 

 

Contract Package No.: NHIDCL/PMU-Rhenock/Alt.-Highway/NH717A & NH-717B/M&R/2024-25 

 
Dear Sir, 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, Scope of 

works, etc. for the subject work, we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal 

is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to 

reject any or all application without assigning any reason. 

 
Thanking you, 

 
 

Yours faithfully, 

 
 
 

(Authorized Signatory) for and on behalf of  

M/s__________________________________

mailto:ro.sikkim@nhidcl.com
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TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 

Date: 
 

To, 

Executive Director (P) 
National Highways & Infrastructure Development Corporation Limited. Regional Office, Amdo 
Golai, Opp. State Veterinary Polyclinic, 

Gangtok, Sikkim-737102. 
Email: ro.sikkim@nhidcl.com. 

Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No: NHIDCL/PMU-Rhenock/Alt.-Highway/NH717A & NH-717B/M&R/2022-23 
 

Name of Tender / Work:- Annual Maintenance Work of (i) from Km 96.254 Rishi Border 
to Km 101.554 (Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 (Rhenock 
Charpatak) to Km 15.300 (Rongli Bazaar) of NH-717 B total length of 20.600 Km in the 
state of Sikkim on Item Rate Basis for FY 2024-25 

 

1. I/We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender 

Works’ “Annual Maintenance Work of (i) from Km 96.254 Rishi Border to Km 101.554 

(Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 (Rhenock Charpatak) to Km 

15.300 (Rongli Bazaar) of NH-717 B total length of 20.600 Km in the state of Sikkim on 

Item Rate Basis for FY 2024-25” as per your advertisement, given in the above mentioned 

website(s). 
 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No._______to_____ (including all documents like annexure(s), 
schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby 
by the terms / conditions / clauses contained therein. 

 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter. 
 

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 
 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking. 

 

6. I / We certify that all information furnished by the our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then your 

department/ organization shall without giving any notice or reason therefore or summarily 

reject the bid or terminate the contract, without prejudice to any other rights or remedy 

including debarment. 

 

Yours Faithfully, 
 

mailto:ro.sikkim@nhidcl.com
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(Signature of the Bidder, with Official Seal) 
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FORM OF LETTER OF ACCEPTANCE 
 
 

No. …………………………. Dated ……….. 

 
 

To 
 

{Name of Selected Bidder} 

Sub.: …………………………. Name of Work ………………………………… 

Reference: Your bid No.:………………………for the subject work dated …………….. 

Sir, 

 
   Based on your bid submitted on_________________in compliance of bidding 

document of NHIDCL for execution of the work of , it is hereby notified that your bid for a 
contract price of Rs…………… (Rupees in words………..) has been accepted for and on behalf 
of NHIDCL. You are requested to return a duplicate of the LOA as an acknowledgement 
immediately. 

2. You are also requested to furnish Performance Security for an amount of ………………………….. 
{and Additional Performance Security for an amount of………………………………………} as per 
Section 33 of ITB within 07 (seven) days of receipt of this Letter of Acceptance (LOA) failing 
which the actions as stipulated in ITB shall be taken. 

 

Thanking you, 

 
 

Yours faithfully, 
 
 
 

(………………..) 
General Manager (Projects) 

 

 

 

“Accepted By: 
 

(Name of the Authorized person) 
(Name of the sole bidder/lead partner of JV) Seal of the bidder” 



Page 48 of 99  

FORM OF AGREEMENT 

AGREEMENT 

This agreement made  the    day of                                                         
2024    between   the National   Highways  &   Infrastructure Development 
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and    
  (here in after called “the Contractor”) of the other part. 

 

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain works, 

viz “Annual Maintenance Work of (i) from Km 96.254 Rishi Border to Km 101.554 
(Rhenock Charpatak) of NH-717A, & (ii) from Km 0.000 (Rhenock Charpatak) to Km 
15.300 (Rongli Bazaar) of NH-717 B total length of 20.600 Km in the state of Sikkim on 
Item Rate Basis for FY 2024-25” 

 AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated………  (here 
in after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his 
letter of acceptance dated………………… accepted the offer submitted by the Contractor for the 
execution and completion of such works and the remedying of any defects thereon, on terms 
and conditions in accordance with the documents listed in Para 2 below. 

 

AND WHEREAS the Contractor by a deed of undertaking dated --------------------------------- has 

agreed to abide by all the terms of the bid, including but not limited to the amount quoted for 

the execution of Contract, as stated in the bid, and also to comply with such terms and 

conditions as may be required from time to time. 

 

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated------------- 

(hereinafter referred to as the “the Offer”), the employer has by his letter of acceptance no.-

----------------------------------------------------- accepted the offer submitted by the Contractor for 

the execution and completion of such works and the remedying of any defects therein, on terms 

and conditions in accordance in the conditions of particular application and condition included 

hereinafter; 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this agreement works and expressions shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 

2 The following documents shall be deemed to form and be read and constructed as part of 
this agreement viz. 

a) The Contract Agreement, 
b) Letter of Acceptance, 
c) Notice to proceed with the works, 
d) Contractor's Bid, 

e) Contract Data, 

f) Conditions of Contract including Special Conditions of Contract 

g) Technical Specifications, 

h) Drawings, if any 
i) Scope of work 

j) Bill of Quantities 

k) Any other document listed in the Contract Data. 
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3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 
precedence of these documents shall subject to the condition of particular applications be 
as listed above. 
 

4 In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respect with the 
provisions of the contract. 

 
5 the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such 
other sum as may become payable under the provisions of the contract at the times and in 
the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year first before written, signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney holder 
in the presence of: 

 

 
Binding Signature of Employer    

 

For and on behalf of 
National Highways & Infrastructure Development Corporation Ltd. 
1st & 2nd Floor, Tower Trade Centre,  
Nauroji Nagar,  
New Delhi-110029 

 
Binding Signature of Contractor    

 

For and on behalf of    
 
 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 
 

CONDITIONS OF CONTRACT AND 
CONTRACT DATA 
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Section V  

CONDITIONS OF CONTRACT 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

 
The Defects Liability Period is as per Appendix-A calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for the 
execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body nominated 
by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority. 

(a) Agreement, 

(b) Letter of Acceptance 

(c) Contractor's Bid, 

(d) Contract Data, 

(e) Conditions of Contract 

(f) Technical Specifications, 

(g) Drawings, if any 

(h) Implementation Manual 

(i) Scope of Work 

(j) Bill of Quantities, and 

(k) Any other document listed in the Contract Data. 

 
 

3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 
4. Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 
5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 

 
7. Subcontracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract Data, 
with the prior approval of the Employer in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for: 
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract. 

b. the provision of labour or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 
Contract. 

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- contracting 
of any part of the work during execution of the Works, because of some unforeseen circumstances 
to enable him to complete the Works as per terms of the Contract, the Employer will consider the 
following before according to approval: 

 
a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 

Data. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation 
under the Contract and he shall be responsible for the acts, defaults and neglects of any of 
his sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or 
neglects of the Contractor, his agents and workmen. 

 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

 

a) The circumstances warrant such sub-contracting; and 

b) The sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors and 
shall notify the Contractor of any such modification. 

 
9. Personnel 

 
9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed replacement 
of technical personnel only if their relevant qualifications and experience are substantially equal 
to or better than those of the personnel stated in the Contract Data. If the personnel stated in the 
contract data are not deployed on site by the contractor, it will be treated as a breach of contract 
and action will be taken as per clause 53. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the Works in the Contract. 

 
10. Employer's and Contractor's Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Employer's Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 
riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 
cause due solely to the design of the Works, other than the Contractor’s design. 

 
12. Contractor's Risks 

 
12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted risks, 
referred to in clause 11.1, are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 
to (d), in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 

 
a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) Personal injury or death. 
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the premiums 
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be debt due. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 
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15. Queries about the Contract Data 
 

15.1 Executing Director (NHIDCL), RO- Gangtok will clarify queries on the Contract Data. 

 
16. Contractor to Construct the Works & do maintenance 

 
16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 

 
17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

 
18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 
 
18.2 Any inadvertent omission in conveying an observation by the engineer shall not relieve the 
Contractor of its obligations and liabilities under the Contract in any manner. If a Party becomes 
aware of an error or defect of a technical nature, that party shall promptly give notice to the other 
party of such error or defect. 

 
18.3 The Contractor shall be responsible for design of Temporary Works. 

 
18.4 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 
18.5 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. The Contractor warrants that its designers, including any third parties engaged by 
it, shall have the required experience and capability in accordance with good Industry Practice 
and it shall indemnify the Employer against any damage, expense, liability loss or claim, which the 
Employer might incur, sustain or be subject to arising from any breach of the contractor’s design 
responsibility and/or warranty set out in clause. 

 
18.6 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

 
19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. PPE kits 
(helmets, jackets, harness, hand gloves, safety shoes, face masks etc.) shall be provided to all its 
staff and labours. 

 
20. Discoveries 

 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 
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22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with 
the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 

a. The Engineer 

b. The Employer 

 

23. Instructions 
 
The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 
laws where the Site is located. 

 
The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating 
to the performance of the Contractor and to have them audited by Auditors appointed by the 
Employer if so required by the Employer. 

 
24. Deleted 

 
25. ARBITRATION 

 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and 
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by 
the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress. 
 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 
within 30 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. A 
certified copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties. 
 

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be 
English. 
 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 
 

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 
accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties): 

 

S.No. Particulars of fee and other charges 
Schedule Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/- per day subject to a 
publishing the Award within 12 
months. 12 months will be reckoned 
from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistance and 
Incidental Charges (telephone, fax, 

Rs.20,000/- 
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postage etc.) 

4. 
Charges for Publishing/ declaration 

of the Award 
Maximum of Rs.20,000/- 

5. 

Other expenses (As per actual Against 
bills subject to maximum of the 
prescribed ceiling given below) 
Traveling Expenses, Lodging and 
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i) Up to Rs.15,000/- per day 
(metro cities) 

(ii) Up to Rs.7,000/- per day 
(other cities) 

(iii)       Rs.3,000/- per day own 

arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 

Extra charges for days other than 

hearing / meeting days (maximum 
for 2 days 

Rs.3,500/- per day 

Note:- 

Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 
 

26 Deleted 
 

B. Time Control 
 

27. Programme 

 
The Engineer shall issue the indent of work in stages specifying the time limit for the same as and 
when required. The Contractor shall submit to the Engineer for approval a programme within the 
time stipulated in the Contract Data showing the general methods, arrangements, order, and 
timing for all the activities in the Works, along with monthly cash flow forecasts. 

 
An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including 
any changes to the sequence of the activities. 

 
The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If 
the Contractor does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the overdue Programme 
has been submitted. 

 
The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events. 
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28. Extension of the Intended Completion Date 

 
The Engineer shall extend the Intended Completion Date only after the approval of NHIDCL if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining Works, which would cause the Contractor to incur additional cost. 

 
The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Indented Completion Date. 

 
29. Delays Ordered by the Engineer 

 
The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the 
Employer. 

 
30. Management Meetings 

 
The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works. 

 
The Engineer shall record the business of management meetings and provide copies of the record 
to those attending the meeting. The responsibility of the parties for actions to be taken shall be 
decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting. 

 
C. Quality Control 

 
31. Identifying Defects 

 
The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Engineer considers 
may have a Defect. 

 
32. Tests 

 
32.1 The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the documents forming part of contract. 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. 

 
32.3 DELETED 

 
33. Correction of Defects noticed during the Defect Liability Period. 

33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be of 
very high standard, requiring no major repairs as per Appendix-I after the date of completion of 
works. 

 
33.2 If any defects including shrinkage, cracks, and other faults appear in the work within Twelve 
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which begins at Completion, and is for Twelve 
months thereafter. The Defects Liability shall be extended for as long as defects remain to be 
corrected. 

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
own cost within the length of time specified by the Engineer’s notice. If the contractor is in default 
the Engineer shall cause the same to be made good by other workmen and deduct the expenses 
from any sums that may be due to the contractor. 

 
34. Uncorrected Defects 

 
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay 1.2 times of this amount. 
 
34.2 If the Contractor has not completed the work to the satisfaction of the Engineer, within the 
time specified in the Engineer’s notice/indent, in no case exceeding one month, the Engineer with 
assess the cost of having the work completed and get the work completed through some other 
agency and the Contractor will pay this amount in addition to the damages as per clause 45. 

 

D. Cost Control 

 

35. Bill of Quantities 

 

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor.  

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item for the work executed. 

 
35.3 Changes in the Quantities 

 
35.3.1 Deleted. 
 
35.3.2 Deleted. 
 
35.3.3 Deleted. 
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35.4 Change of scope 

 
Quantities submitted in the BOQ are tentative which may or may not be fully executed. Hence, 
on partially execution or non-execution of the quantities of BOQ, the contractor shall not claim 
anything from NHIDCL on account of earlier termination of the Contract i.e. before the 
expiration of the scheduled contract period. 

 
Work order will be issued based on as and when required basis. The work may be required to 
be partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any 
of the selected bidders on this account shall be entertained in this regard. 

 
36. Variations 

 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, 
Variations within the scope of the Works he considers necessary or advisable during the progress 
of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them 
out and include them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. 
 
36.2 The Engineer shall, having regards to the scope of the Works and the sanctioned estimated 
cost, have power to order +/- 25% of original BOQ quantity of single BOQ item subject to maximum 
of +/- 5% of original Contract value. 
 

 
37. Payments for Variations 

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 
out such work at the same rate. This shall apply for Variations only up to the limit prescribed in 
the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the provisions of 
clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit. 

 
37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works 
Department is available shall be applicable for determination of costs. If the rates for Variation 
are not specified in the SOR, the Engineer shall derive the rate from similar items in the Bill of 
Quantities. 

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 
37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be taken. 
As far as possible, the rate analysis shall be based on the standard data book and the current 
schedule of rates of the PWD (NH) division. The decision of the Employer on the rate so determined 
shall be final and binding on the Contractor. 

 
38. Cash Flow Forecasts 

 
When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

 
39. Payment Certificates 

 

39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously supported with detailed measurement 
of the items of work executed. 
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39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month in 
question. 

39.3 The value of work executed shall be determined, based on measurements by the Engineer. 

39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed. 

39.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information. 

39.7 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a period 
of sixty days as far as possible. 

 
40. Payments 

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 
shall pay the Contractor the amounts Engineer had certified within 14 days of the date of each 
certificate. 

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer. 

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed to be covered by other rates and prices in 
the Contract. 

 
41. Compensation Events 

41.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 

b) The effects on the Contractor of any of the Employer's Risks. 

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer. 

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer. 

 

42. Taxes & Currencies for payments 

42.1 The rates quoted by the Contractor shall be deemed to be excluding GST. however, other of 
the sales and other levies, duties, royalties, cess, toll, taxes, local bodies and authorities that the 
Contractor will have to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per applicable law. 

 
42.2 All payments will be made in Indian Rupees. 
 

43. Price Adjustment - Deleted 
43.1 Deleted 
43.2 Deleted 
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44. Security Deposit / Retention Money 

 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works. 

 
44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected. 

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:- 
 

(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount, 

(b) After the retention money has been deducted to the full value (5% of the Contract 
Amount). 

 
45. Liquidated Damages 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 
Default of Contractor on account of mobilization of Equipment: A penalty of 0.05% of the 
contract price per day shall be levied on the Contractor if the Contractor fails to mobilize 
equipment and manpower as per Appendix to be ITB within 14 days of letter of commencement, 
or therefore from the date of issuance of letter by Engineer/Employer in this regards. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 

 
46. Advance Payment:  

  
Deleted 

 
47. Securities 

 
47.1 Subject to further condition in contract data, the Performance Security equal to Three 
percent of the contract price and additional security for unbalanced bids shall be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the 
form given in the Contract Data and by a prescribed bank. The Performance Security shall be valid 
until a date 60 Days after the expiry of Defect Liability Period and the additional performance 
security for unbalanced bids shall be valid until a date 28 days from the Project Completion Date. 
 

48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at 
their cost if the loss or damage arises from the Contractor's acts or omissions. 
 
 
 



Page 65 of 99  

 
 

E. Finishing the Contract 
 

49. Completion 

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 

 
50. Taking Over 

 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing 
a certificate of Completion. 

 
51. Final Account 

 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. 
If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate within 56 days of receiving the Contractor’s revised account. 

 
52. Operating and Maintenance Manual 

 

52.1 The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other 

levied duties, royalties, Cess, Tolls, Taxes (except service tax) of Central and State Government 

and authorities that the Contractor will have to pay for performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. The service tax shall be reimbursed (if applicable) subject to production of proof 

of such payment by the contractor (proof shall contain name of work). 

 

52.2 If the Contractor does not supply the drawing and/or manuals by the stipulated date or they 

do not receive the engineer’s approval, the Engineer shall withhold the amount equal to Rs. 5 

lakhs from payments due to the Contractor. 

 

53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 
the Contract or may be terminated for the upgradation of the National Highway.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 
 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation; 
 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 
 

d) the Contractor does not maintain a Security, which is required; 
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e) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 45; 
 

f) the Contractor fails to provide insurance cover as required under clause 13; 
 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause, 
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 
 

h) if the Contractor has not completed at least thirty percent of the value of Work required 
to be completed after half of the completion period has elapsed; 
 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; 
 

j) Any other fundamental breach as specified in the Contract Data. 

 

53.3 Without prejudice to any other right or remedies which the Employer may have under this 

contract, upon occurrence of a Contractor's fundamental breach of contract, the Employer shall 

be entitled to terminate this contract by issuing a Termination Notice to the Contractor; provided 

that before issuing the Termination Notice, the Employer shall by a Notice inform the Contractor 

of its intention to issue such Termination Notice and grant 15 days to the Contractor to make a 

representation, and may after the expiry of such 15 days, whether or not it is in receipt of such 

representation, issue the Termination Notice. 

 
53.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
53.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days. 

 
54. Payment upon Termination 

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage 
to apply to the value of the work not completed, as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Employer and Employer may 
recover the same from Performance bank Guarantee. 
  
55. Property 

 

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 
be the property of the Employer for use for completing balance work if the Contract is terminated 
because of the Contractor's fundamental breach of Contract. 

 
56. Release from Performance 

 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
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receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

 
F. Other Conditions of Contract 

57. Labour 
 

57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 
of all staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/ regulations. 

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor on the Site and 
such other information as the Engineer may require. 

 

58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1 During the currency of the Contract, the Contractor and his sub Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be notified already or that may be notified under any labour 
law in future either by the State or the Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer 
by the competent authority on account of contravention of any of the provisions of any Act or 
rules made there under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 
the right to deduct any money due to the Contractor including from his performance security/ 
retention money. The Employer/Engineer shall also have right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub- Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

  
  
  

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 
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e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment. 

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 
 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing 
the conditions of employment by the Employer on matters provided in the Act and gets these 
certified by the designated Authority. 

 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) 
or more inter-state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry on any building 
or other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and 
other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies has 
to obtain a registration certificate from the Registering Officer appointed by the Government. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 
a factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It 
is applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged 
in manufacturing process. 

 

59. Drawings and Photographs of the Works 
 

59.1 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he 
is engaged without the prior approval of the Engineer in writing. No photograph of the works or 
any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be 
taken or permitted to be taken by the Contractor or by any of his employees or any employees of 
his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 
videography shall be published or otherwise circulated without the approval of the Engineer in 
writing. 

 

60. The Apprenticeship Act 1961 
 

60.1The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities 
and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is:- 
National Highways and Infrastructure Development Corporation Ltd. 
1st @ 2nd Floor, Tower A, World Trade Centre,  
Nauroji Nagar, New Delhi-110029 

Name of Authorized Representative:- 
Executive Director (P), National Highways & Infrastructure 
Development Corporation Limited. Regional Office, Amdo Golai, Opp. 
State Veterinary Polyclinic, Gangtok, Sikkim-737102. 
Email: ro.sikkim@nhidcl.com 

 

2. The Engineer is : 
Designation: General Manager (Projects)-PMU, Rhenock 
Address: National Highways and Infrastructure Development 
Corporation Ltd. (NHIDCL), Near Rhenock Govt Collage, 
Rungdung, Pakyong, Sikkim-737133. 

[CL.1.1] 

 
 
 
 
 
 
 
 
 
 
 

[CL.1.1]

3. The intended Completion Date for the whole of the works is 
12 months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 

5. The start date shall be reckoned within 15 days after the date of 
issue of the notice to proceed with the work. 

6. (a) The name and identification number of the contract is given 
in the table given in Bid Notice (SECTION I) 

7. (a) The law which applies to the contract is the law of Union 
of India. 
(b) The language of the contract documents is English 

[CL.1.1] 
 

[CL.1.1] 

 
[CL.3.1] 

 

[CL.3.1] 

8. The limit of subcontracting is 50% of initial contract price [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple incidents 
and deductible as per premium rate.

[CL.13.1] 

12. Site investigation report-NIL 
13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of 
Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, 
-3 days before start of week; 7 days before start of month. 

[CL.14.1] 
[CL.27.1]                               

 
 
 

mailto:mehal.sodhi@nhidcl.com
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(2) Emergent Indents – Within 24 hours 
14. Amount to be withheld for delays in submission of updated 

programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the prescribed 
equipment relevant to items of work in BOQ is 30 days from the 
days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion of works  
For identified Indented of work 0.1 percent of the 
Indented value, rounded off to the nearest 
Thousand, per day with the minimum Rs. 10000/-
per day. 

 (b) Maximum limit of liquidated damages for delay in completion 
of work. 

10 percent of the initial contract price rounded off 
to the nearest thousand. 

[CL.45.1] 

17. The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type as 

presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 

complete 75% of value of indented work in any 3 indents issued by 

the Engineer. 

19. The percentage to apply to the value of work not completed 

representing the Employer's additional cost for completing the work 

shall be 20%. 

[CL.47.1] 

 
 

 
[CL.53.2] 

 

 
[CL.54.1] 
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(SECTION-VI)  

TECHNICAL SPECIFICATIONS 
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6.1 PREAMBLE: 

TECHNICAL SPECIFICATION

 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

 

6.2 GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described hereinafter shall 
be executed and completed by the Contractor shall comprise of the following: 

 

6.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
(FIFTH REVISION, April 2013) issued by the Ministry of Road Transport & Highways, Government of 
India and published by the Indian Roads Congress, hereinafter referred to as MORT&H 
Specifications. 

 
 PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary Technical Specifications shall comprise of various Amendments/ 
Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” referred to in 
PART-I above and Additional Specifications for particular item of works not already covered in Part 
– I. 

 

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” (FIFTH 
REVISION, April 2013), referred in Part-I above, where Amended/Modified/Added upon and 
incorporated in Part-II, referred to above, the Amendment/ Modification/ Addition supersedes the 
relevant clause or part of the clause. 

 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any of the 
provisions of the MOST Specifications under reference, the Amended/Modified/Added clause and 
the additional specifications shall always prevail. 

 
In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC and BIS in that order, Where 
even these are silent, the construction and completion of the works shall conform to sound 
engineering practice as approved by the Engineer and, in case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer shall be final and binding on the 
Contractor. 
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6.3 PART - II 
 

AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL 
SPECIFICATIONS (PART- I). 

 
SECTION 100 – GENERAL 

 
Clause 102 Definitions: 

 

The following abbreviation shall be added in this Clause: “MoRTH”– Ministry of 

Road Transport & Highways, Govt. of India (Now Ministry of Road Transport and 

Highways) “NHIDCL” – National Highways & Infrastructure Development 

Corporation Ltd. 

Clause 106 Construction Equipment: 
 

Clause 106 (a) Add the following sentence. “The Contractor shall be required to give a trial run 
of the equipment for establishing their capability to achieve the laid down 
Specification and tolerances to the satisfaction of the Engineer before 
commencement of the work.” 

 
Add Sr. No. (g) 

 
“All the plant/equipment to be deployed on the works shall be got approved from 
the Engineer for ensuring their fitness and efficiency before commencement of 
work.” 

 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely.  

Clause 108 The clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the responsibility of the 
Contractor. Materials procured from quarry sites and borrow areas identified by 
the Contractor and to be used in Works must comply with the requirements
 of quality as stipulated in the Technical Specifications for particular item of 
work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer 
for the approval a programme and methodology for the calibration of all optical 
and electronic survey equipment to be used on site during construction of the 
works. The Contractor will maintain calibration records for all such equipment 
in his site office, available at all times for inspection by the Engineer. 
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Clause 110  Public Utilities: 
 

Clause 110.1 Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. 
Owned by various authorities including Public Undertaking and Local Authorities 
shall be checked and located by the Contractor prior to commencement of work. 

 
Clause 110.2 Revise the clause as under: 

 
The Contractor’s programme must take into account the period of notice and 
duration of diversionary works of each body as existing at site. The Contractor 
must also allow for any effect of these services and alterations upon the Works 
and for arranging regular meetings with the various bodies at the commencement 
of the Contract and throughout the period of the Works in order to maintain the 
required co-ordination.  During the period of the Works, the contractor shall have 
no objection if the public utility bodies and their decisions in the execution of 
their proposal in terms of programme and construction. Provided that, in the 
opinion of the Engineer, the Contractor has received reasonable notice thereof 
before the relevant alterations are put in hand. 

 
Clause 111  Precautions for Safeguarding the Environment:  

Clause 111.1 General 

Add the following after the first paragraph: 

 
The Contractor shall preserve existing trees, plants and other vegetation that are 
to remain within or adjacent to the works and shall use every precaution 
necessary to prevent damage or injury thereto. On completion of the Works, all 
areas disturbed by the Contractor’s construction activities shall be restored in 
their original condition, or as may be acceptable to the Engineer. The cost of 
this work shall be deemed to be included in the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, 
to avoid creation of stagnant water bodies especially in urban/industrial areas, 
including water in old water bodies.” 

 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest habitation. The 
H.M.P. shall be fitted with a dust extraction unit in order that the exhaust gases 
comply with the requirements of the relevant current emission control 
legislation. “All operations at plants shall be undertaken in accordance with all 
current rules and regulations protecting the environment.” 
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Clause 111.6 Substances Hazardous to Health 

 
Add the following after the first paragraph as follows: 

 
“The use of any herbicide or other toxic chemical shall be strictly in accordance 
with the manufacturer’s instructions. The Engineer shall be given at least 6 
working day’s notice of the proposed use of any herbicide or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site shall 
be kept and maintained up to date by the contractor. The register shall include 
a name physical properties and characteristics, chemical ingredients, health and 
safety hazard information, safe handling and storage procedures, and emergency 
and first aid procedures for the product.” 

 
Clause 111.9 Add the following sentence at the end of the Para. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage of 
materials on public roads. 

 
Clause 111.12 After the last sentence add the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be included in the 
rates for items included in the Bill of Quantities.” Refer to Clause 114.2 (xv) of 
MoRTH Specification. 

 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection Act, 
1986 shall be adhered to strictly.  All waste arising from the project is to be 
disposed of in a manner which is acceptable to the State Pollution Control Board 
and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with the 
relevant requirements of current pollution control legislation. During routine 
servicing operations, the effectiveness of exhaust silencers must be checked and 
if found to be defective must be replaced. Notwithstanding this requirement, 
noise levels from any item of plant must comply with the relevant legislation for 
levels of sound emission. Non compliant plant is to be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion that 
spillage of fuels and lubricants do not contaminate the ground or nearby 
watercourse. An “oil interceptor” shall be provided for wash down and refueling 
areas. Fuel storage shall in proper bounded areas. All spilt and collected 
petroleum products shall be disposed of in accordance with the relevant 
legislation. 
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Clause 111.14 Add the following New Sub-Clause: 

 
All temporary accommodation must be constructed and maintained in such a 
fashion that uncontaminated water is available for drinking, cooking and 
washing. The sewage system for the camp must be properly designed, built and 
operated so that no health hazard occurs and no pollution to the air, ground or 
adjacent watercourses take place  compliance with relevant legislation  must  be  
strictly adhered  to Garbage bins must  be provided  in  the  camp  and  regularly 
emptied and the garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care is to be 
provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 

 
All works are to be carried out in such a fashion that the damage or disruption to 
the flora and fauna is reduced to a minimum wherever possible. Trees or shrubs 
will only be felled or removed that impinge directly on the permanent works or 
necessary temporary works, after seeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic during Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer’s approval, Traffic Control Plan 5 
days prior to commencement of the temporary / permanent works.” 

 

The plan shall include: 
 

i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan to 
the safety of pedestrians and workers at night. Temporary diversions will be 
constructed only with the approval of the Engineer. 

 
Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under 

improvement: 
 

Delete this clause replace as follows: 
 

“For strengthening of existing carriage way, where part of the existing carriage 
way is proposed to be used for passage of traffic & hard holder are not available 
then, treated shoulders shall be provided on the side on which work is not in 
progress. If the existing shoulder width less than 1.5m the same shall be 
extended up to 1.5m for earth work duly compacted. The top 15.0cm or as 
directed by the engineer including extended shoulder of 1.5m width shall be  
filled  up  by  granular  sub  base material duly bounded with binding material 
and compacted.  The sub base material shall conform to MoRTH specification 
Clause 401, the work of excavation and filling of granular sub-base material so 
carried out shall be paid under relevant items of bill of quantities.  
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The contractor shall maintain the bypass/diversion during the period of   
construction by way of watering, compacting, and making good loss of sub-base 
material after filling up of the rutting/depression etc. by additional quantity of 
granular sub base material. The items operations like maintenance, making 
good the loss of material, watering, compacting, leveling and dressing along 
with additional quantity of sub-base material shall be considered as incidental 
to the work and no extra payment will be added for these operations. The 
continuous length in which such works shall be carried out would be within a 
range of 200 to 500m at a place. 

 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for 
earth work and granular sub-base as per Clause 112.2 above.” At the end of 
first paragraph. 

 
Clause 112.7  Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for 
vehicles pedestrians and livestock to and from side roads and property accesses 
connecting to the roadway. Work which affects the use of side roads and 
existing accesses shall not be undertaken without providing adequate prior 
provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment Add new sub Clause: 

“During the day, plant and equipment working in a position adjacent to traffic 
and having a projection beyond the normal width of the item, for example, a 
grader blade shall have a fluorescent red marker attached to the outer end of 
the projection. During poor light conditions an additional traffic controller with 
an illuminated red marker shall direct traffic around such plant and equipment. 
At night, all plant items and similar obstructions shall be removed from the 
normal path of vehicles, to provide a lateral clearance of at least 6m where 
practicable, with a minimum clearance of 1.2m. Plant and equipment, within 
6m of the normal path of vehicles, shall be lit by not less than two yellow steady 
lamps suspended vertically from the point of the obstruction nearest to a traffic 
lane, and  one yellow steady lamps at each end of the obstruction on the side 
farthest away from the traffic lane.” 

 
Clause 113  General Rules for the Measurement of Works for Payment: 

Clause 113.2 Measurements for Lead of Materials 
 
Delete this Clause and replace with: 

 
“The rates in the Bill of Quantities are deemed to include the costs of haulage 
from source of supply to the site for all materials required for the Works.” 

 
Clause 114  Scope of rates for different items of work: 
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Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely 
including all protective clothing, barriers, earplugs etc. 

 
Clause 115 Methodology and Sequence of Work: 

 
Substitute “28 days” for “30 days” in the 2nd line. 

Clause 121 Field Laboratory: 
 

Clause 121.1   Scope 
 

Delete this Clause and replace with: 
 

“The work under this Clause covers   the   provision   and   maintenance of a 
fully equipped laboratory.” The equipment in the laboratory shall be as decided 
by Engineer, keeping in view of item of works prescribed in BOQ. 

 
Clause 121.2   Description 

 
Delete this Clause and replace with: 

 
“The Contractor shall construct a fully furnished and equipped field laboratory 
to the satisfaction of the Engineer. The laboratory will be located at a site 
approved by the Engineer and must be of adequate size to perform all the tests 
required under the contract including sufficient light, electric and water supply. 
The Contractor shall provide working drawings incorporating all the services 
based on the information given in the changes for the approval of the Engineer 
prior to commencement of construction. An office must be provided in the 
laboratory for the exclusive use of the Engineer’s, Materials Engineer, adequate 
toilet and washing facilities must be provided. The contractor shall provide the 
field laboratory within one month from the date of the commencement of the 
work. Prior to this, contractor must make suitable alternative arrangements for 
the testing of materials, which are acceptable to the Engineer. 
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Clause 121.3  Laboratory Equipment shall be provided as prescribed by the Engineer 

relevant to items of work in BOQ. 

Clause 121.3.2  for soils and aggregates 

Delete item no. (xi) and (xii) 
 

Clause 121.3.5  Add New Sub-Clause: 

For Control of Profile and Surface Evenness 

i) Theodolite 2 sets 
ii) Precision automatic level 2 sets 
iii) Precision staff 4 sets 

iv) Camber templates 2 lane 

a) Crown type cross-section 4 sets 

b) Straight run cross-section 4 sets 

Steel Tape  
a) 3 m long 4 sets 
b) 5 m long 4 sets 
c) 10 m long 4 sets 

d) 20 m long 4 sets 

e) 30 m long 4 sets 

 

Clause 121.3.6  Add New Sub-Clause: 

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MORTH specifications or as 
required by the engineer shall be provided by the contractor. No extra 
payment shall be made to the contractor and it will be considered as 
incidental to the work. 

Clause 121.6  Delete this Sub-Clause. 

Clause 121.7  Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 
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Clause 126: Supply of Video Cassettes 

 
Description 

 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD (master 
CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as directed by 
the Engineer. It shall contain narration of the activities in English by competent narrator. The 
editing of the film and the script for narration shall be as approved by the Engineer. The CD shall 
be acceptable quality and the film shall be capable of producing color pictures. 

 
Measurement for Payment & Rates 

 
No separate payment shall be made and the work shall be treated as incidental. 

 
SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 Excavation for Roadway and Drains Clause  

301.3.3  Excavation – General 

Delete the last two sentences of last paragraph. And add, “The earthwork shall 
be carried out as per the sequences stated in this contract or as directed by 
engineer-in-charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance with Table 300-2” 
of MOST. 

 
Clause 301.9 Rates 

 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- grade level shall 
include full compensation for loosening to the specified depth, removing the 
loosened soil outside the roadway wherever considered necessary, rolling the 
surface below,  breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 
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Clause 304.3.7 Back filling 

Add second paragraph as under: 

“The working space between the structure and the excavation shall be cleared 
out completely of all construction materials and loose earth that fallen into the 
excavation during construction. The excavation shall be pumped dry and all 
saturated and soft earth removed prior to being inspected by the Engineer who 
will give his permission for the placement of any fill material, provided the space 
has been properly prepared. Compaction will only be carried out with 
mechanical compactors of sufficient capacity to ensure correct compaction of 
the back fill material. The fill is to be brought up in layers not greater than 150 
mm. Mass filling of structures with machines will not be permitted and 
contractors should make allowance in their rates for the methodology Described 
above.” 

Clause 305  Embankment Construction: 

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

“Highly expansive soils such as Ch, MH or OH exhibiting marked swell and 
shrinkage properties („free swelling index” exceeding 50 per cent when tested 
as per IS 2720 – Part 40) shall not be used in construction of sub grade and 
embankment.” 

 
Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., “However, the 

Engineer may compact layer thickness.”  
 
Clause 305.2.2.2 Borrow Materials 
 

Paragraph 1 of this clause shall read as under: 
 

“No borrow area shall be made available by the Employer for this work. The 
arrangement for the source of supply of the material for embankment and sub 
grade as well as compliance to the different environmental requirements in 
respect of excavation and borrow areas as stipulated, from time to time, by the 
Ministry of Environment and Forest, Government of India and the local bodies, 
as applicable shall be the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 
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i) The Values of maximum dry density and optimum moisture content obtained 
in accordance with IS 2720 (Part 8) for each fill material he intends to use. 

ii) The graphs showing values of density against moisture content from which 
each of the values in (i) above of the maximum dry density and optimum 
moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials are intends to use in the sub grade.” 

 
Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be”. 

 
Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static weight with plain or pad 
foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under special condition. 

 
Clause 305.4.1 Add new Para after Para 1 as under: 

 
“The earthwork for widening the existing road embankment and shoulders shall 
be carried out in layers duly compacted. On completion of earth work to the 
required height the triangular portion on the sloping face of the layers shall be 
cut in such a manner that the specified slope is achieved. This operation is 
incidental to work and no extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the material from 
the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 
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“All temporary sedimentation and pollution control works shall be deemed as 
incidental to the earthwork and other items of work and as such no separate 
payment shall be made for the same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause 307  Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate for 

application of top soil shall be as per clause 301.9.5”. 

 
Clause 309  Surface/Sub-Surface Drains 

 
Clause 309.2 Surface Drains 

 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy duty 
(trafficable by commercial vehicle) proprietary products with gaps between bars 
no greater than 26mm. The Contractor shall submit proposals for grating to the 
Engineer for approval before commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface drains not lined shall be included in the items for excavation for the 
roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and jointing. 
The rate for lined surface drains shall include inlet sumps and metal grates where 
specified.” 

 
Add Clause 314 as under: 

 
Clause 314  Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory disposal of 
all materials necessary for the area to be leveled and dressed in line, grades as 
directed by the Engineer. It shall include cutting and filling the ground in all type 
of soil where variation of existing ground level is +30 cm or less. It will also 
include the grubbing of the existing rank vegetation and clearance of 
undergrowth completely. 
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Clause 314.2 Construction Operation 
 

The engineer shall identify the area where leveling and dressing is to be carried 
out. The clearing and grubbing of rank vegetation and undergrowth shall be 
carried out as per clause 201.1. If the stagnant water is existing on the side, the 
same shall be pumped / bailed out. The area shall be kept dry throughout the 
operation of leveling and dressing. The leveling and dressing shall be carried out 
by excavating the high area and filling the low area with the excavated material 
in proper slope. This operation will be carried out manually/mechanically as per 
site conditions. 

 

Clause 314.3 Measurements 
 

The measurement shall be made for the area to be leveled and dressed in Sqm. 

 
Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be payment 
in full for carrying out the required operations including full compensation for: 
1. Cost of all labour, materials, tool, equipment and incidentals to complete 

the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry during 
construction. 

4. In all type of soils and saturated earth. 
 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved by 
Engineer-In-charge. 

 
Clause 401.4.2 Spreading and Compacting 

 
The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the maximum 
thickness of the layer after compaction does not exceed 150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory roller of 
minimum 80 to 100 KN static weights with plain drum or pad foot drum of heavy 
pneumatic tyre roller of minimum 200 to 300 KN weight having a minimum tyre 
pressure of 0.7 kN/m2 or adequate capacity capable of achieving the required 
compaction. Rolling shall commence at the lower edge and proceed towards the 
upper edge longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the crown for 
portions having cross falls on both sides.” 
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Clause 401.7 Measurement for payment: 

Add paragraph 3 as under: 

For carrying out full depth repair and/or reconstruction of road pavement, if the 
granular sub-base materials laid on the shoulders for diversion of traffic (as per 
clause 112) is required to be scarified/removed and re-laid after compensating 
the loss during handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be considered 
incidental to the work of providing granular sub-base and no extra payment shall 
be made for the same. 

Clause 404.2.1 Coarse aggregate: 

Amend this clause as under: 

Coarse aggregate shall be either crushed or broken stone. The aggregates shall 
conform to the physical requirements set-forth in Table 400-6. The type and size 
range of the aggregate shall be specified in the contract or shall be as specified 
by the Engineer. If the water absorption value of the coarse aggregates is greater 
than 2 percent, the soundness test shall be carried out on the material delivered 
to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag: Delete this Clause 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: Delete this Clause. 

Clause 404.3.4 Rolling: Delete in first Para “three wheeled rollers 80 to 100 KN capacity or 
tandem or” 

 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii)) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction procedures and 
using such equipment as may be appropriate to the specified type of material 
and thickness of the course manually/machine paid as approved by the engineer-
in-charge. The method of providing profile corrective course shall be approved 
by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid shall be 
thoroughly swept clean of dust and any  other  extraneous  material using 
mechanical broom and dust collected removed or blown of using compressed air 
except in places where technical means cannot  reach.  A prime coat conforming 
to Clause 502 shall be   applied   prior to laying profile corrective course.” 
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Clause 501.8.3.4   Laying the Profile Corrective Course.  

Clause 501.8.3.4.1  this clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of  dust  and  any  other  extraneous  material 
using mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
501.8.3.2, the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause 502   Prime Coat over Granular Base: 

 
Clause 502.2.3  the type of bitumen emulsion shall be slow setting.  

Clause 503   Tack Coat 

Clause 503.2.1  the type of bitumen emulsion shall be medium 

setting. Clause 504  Bituminous Macadam: 

Clause 504.2  Materials 

 
Clause 504.2.1  Bitumen: 

 
The penetration grade of bitumen shall be 60/70. 

 
Clause 507 & 509  Bitumen 

 
The penetration grade of bitumen shall be 60/70. 

Clause 507.9   for DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 

These clauses stand amended to the extent that the rate shall cover the provision of bitumen in 
the mix as per job mix formula. No variation in the rate for this item will be admissible on account 
of quantity of bitumen used. 

 
Clause 801 

 

801 TRAFFIC SIGNS 

 
GENERAL 

 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in 
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall 
be in accordance with the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the 
drawings. In the absence of any details or for any missing details (for example, chevron signs etc.), 
the signs shall be provided in accordance with international standards and/or as directed by the 
Engineer. 
 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as directed 
by the Engineer. They shall be of retro-reflectorised type and made of micro- prismatic type 
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reflective as per IRC: 67:2010. 

 
In general, cautionary and mandatory signs' shall be fabricated through process of screen printing. 
In regard to informatory signs with inscriptions or cut letters of,  colored retro reflective sheeting 
comprising un metalized micro prismatic element material as per IRC:67:2010 or durable 
transparent, colored overlay film shall be used which must be bonded well on the base sheeting, 
as directed by the Engineer. 

 
Materials 

 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 

 

Concrete: Concrete shall be of the grade shown on the Contract drawing or otherwise as directed 
by the Engineer. 

 
Reinforcing steel: Reinforcing steel shall conform to the requirement of IS: 1786 unless otherwise 
shown on the drawing. 

 
Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision bolts, nuts, 
etc., shall conform to IS: 1364. 

 
Plates and supports: Plates and support sections for the sign posts shall conform to IS: 226 and IS: 
2062 or any other relevant IS Specifications. 
 

801.2.5. Substrate; Sign panels may be fabricated on aluminum sheet, aluminum composite 
panel, fiber glass sheeting, or sheet molding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminum alloy conforming to IS: 736-Material 
designation 24345 or 1900. Aluminum Composite Panel and other materials shall meet the 
relevant ASTM (D903, E8, E393, and E732)/BS/BIS requirements. 

 

Shoulder mounted ground signs with a maximum side dimension not exceeding600mm shall not be 
less than 1.5 mm thick with Aluminum and 3 mm thick with Aluminum Composite Material. All other 
signs shall be at least 2 mm thick with Aluminum and 4 mm thick with Aluminum Composite 
Material. The thickness of the sheet shall be related to the size of the sign and its support and 
shall be such that it does not bend or deform under prevailing wind and other loads. All overhead 
signs made with Aluminum Composite Material shall be minimum 4 mm thick to withstand wind 
and other loads without deformation. 

 
In respect of sign sizes not covered by IRC: 67: 2010 the structural details (thickness, etc.) shall 
be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 

General requirements: The retro-reflective sheeting used on the sign shall consist of the white 
or colored sheeting having a smooth outer-surface which has the property of retro- reflection over 
its entire surface. It shall be weather-resistant and show color fastness. It shall be new and unused 
and shall show no evidence of cracking, scaling, and pitting, blistering, edge lifting or curling and 
shall have negligible shrinkage or expansion. A certificate of having tested the sheeting for co-
efficient of retro-reflection, day/night time color luminous, shrinkage, flexibility, linear removal, 
adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor weathering and 
its having passed these tests shall be obtained from a Government Laboratory, by the 
manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade 
material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-prismatic Grade 
retro-reflective element material as given in Clause below: 
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Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically manufactured as a 
cube corner. The reflective sheeting shall be retro reflective sheeting made of micro prismatic 
retro reflective material. The retro reflective surface, after cleaning with soap and water and in 
dry condition shall have the minimum co-efficient of retro reflection (determined in accordance 
with ASTM D 4956-09) as indicated in Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 

Grade SheetingA (Candelas per Lux per Square Metre) 
 

Observation 
Angle 

Entrance 
Angle 

 
white 

 
Yellow 

 
Orange 

 
Green 

 
Red 

 
Blue 

 
Brown 

Florescent 
yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 

0.1°B +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 

B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order. 

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 
80 percent of its original retro-reflectance. 

 
Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be 

screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of 

reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 

printing shall be processed and finished with materials and in a manner specified by the sheeting 

manufacturer. For the information and other signs, the messages (legends, letters, numerals 

etc.) and borders shall be cut-out from durable transparent overlay film or cut out from same 

reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by 

the manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out 

durable transparent overlay film shall be covered under the warranty period of the sheeting 

type, issued by the sheeting manufacturer 

 
For screen-printed transparent coloured areas on white sheeting, the coefficient of retro- 

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 

as applicable. 

 
Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting 

(as per Clauses 801.3.2 as applicable), except those in black which shall be of non- reflective 

sheeting. 

 
Color: Unless otherwise specified, the general color scheme and properties shall be as 

stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue when 
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viewed in day light or under normal headlights at night and in inclement weather conditions. 

 
Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-tack 

type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or 

a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner 

recommended by the sheeting manufacturer. The adhesive shall be protected by an easily 

removable liner (removable by peeling without soaking in water or other solvent) and shall be 

suitable for the type of material of the base plate used for the sign. The adhesive shall form a 

durable bond to smooth, corrosion and weather resistant surface of the base plate such that it  

shall not be possible to remove the sheeting from the sign "base in one piece by use of sharp 

instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in 

accordance with the manufacturer's Specifications. Sheeting with adhesives requiring use of 
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solvents or other preparation for adhesive shall be applied strictly in accordance with the 

manufacturer's instructions. 

 
 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have 

a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre- coated with aggressive-

tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of material 

used for the sign and should thoroughly bond with that material. 

 
801. 3.8 Fabrication 

 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 

sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid 

or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a 

smooth plain surface before the application of retro-reflective sheeting. If the surface is rough, 

approved surface primer may be used. After cleaning, metal shall not be handled, except by 

suitable device or clean canvas gloves, between all cleaning and preparation operation and 

application of reflective sheeting/primer. There shall be no opportunity for the substrate to 

come in contact with grease, oil or other contaminants prior to the application of retro-

reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is unavoidable; at 

splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. 

Where screen printing with transparent colours is proposed, only butt jointing shall be used. 

The material shall cover the sign surface evenly and shall be free from twists, cracks  and folds. 

Cut-outs to produce legends and borders shall be bonded with the sheeting in the manner 

specified by the manufacturer. 

 
801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 

warranty for satisfactory field performance including stipulated retro-reflectance of the retro- 

reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade 

and a five year warranty for the sheeting of engineering grade and submit the-same to the 

Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-field 

performance of the finished sign with retro-reflective sheeting of micro prismatic, high 

intensity grade and engineering grade respectively, inclusive of the screen printed or cut out 

letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the 

contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish 

the LOT numbers and certification that the signs and materials supplied against the assigned 

work meets all the stipulated requirements and carry the stipulated warranty and that the 

contractor/supplier is the authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective 

efficiency. 
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A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 

various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 

attached with the certificate. 

 
 Installation 
 

 The traffic signs shall be mounted on support posts, which may be of Gl pipes 
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow 
Section conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
constructed as to hold these in a proper and permanent position against the normal storm wind 
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be 
mounted on a single post, and for greater area two or more supports shall be provided. Post- 
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work  
of foundation shall conform to relevant Specifications as specified. 

 
 All components of signs (including its back side) and supports, other than the 

reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted 

with two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below 

ground shall be painted with protective paint. 

 
 The signs shall be fixed to the posts by welding in the case of steel posts and by 
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts 
shall be furred over with a hammer to prevent removal. 

 
 Measurements for Payment 
 

The measurement of standard cautionary, mandatory and information signs shall be in numbers 

of different types of signs supplied and fixed, while for direction and place identification signs, 

these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including 

all materials, installing it at the site furnishing of necessary test certificates, warranty and 

incidentals to complete the work in accordance with these Specifications. 
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL 
and it must be deposited to the PD. 

 

 
802 OVERHEAD SIGNS 

 
 General 

 
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The following 
conditions may be considered while deciding about the provision of overheadsigns: 

Traffic volume at or near 

capacity Complex interchange 

design 

Three or more lanes in each direction 

Restricted sight distance 

Closely spaced interchanges 

Multi.-lane exits 

Large percentage of commercial 

vehicles High speed traffic 

804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
General 

The work cover the providing and mixing of reflective pavement marker (RPM) or  road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to 
the direction from which it came. 

 
 Material 

 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) or 
HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280. 

 
 Reflective panels shall consist of number of lenses containing single or dual prismatic 

cubes capable of providing total internal reflection of the light entering the lens face. 
Lenses shall be molded of methyl merthcrylate conforming to ASTMD 788 or 
equivalent. 

 
 Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the 
area of each retro-reflecting surface shall not be less than 13.0 sqcm. 

 
Optical Performance 804.4.1Unidirectional 

and bi-directional studs 
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Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 

 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 

Entrance Observation  C.I.L. in mcd/lx  
angle angle White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  

Entrance Observation  C.I.L. in mcd/lx  
angle angle White Amber Red 

00U 60 L&R 0.30 20 10 4 

00U 100 L&R 0.50 15 7.5 3 

 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors 

when the reflecting road stud is installed in horizontal road surface. 
 

2) A stud that incorporates one or more corner cube reflectors shall be considered to 
be included in category „A‟. A stud that incorporates one or more bi-convex reflectors 
shall be considered to be included in category „B‟. 

 
 Tests 

 
Coefficient of luminance intensity can be measured by procedure described in ASTM E 

809 “Practice for Measuring Photometric Characteristics” or as recommended in 
BS: 873 – Part 4:1973. 

 
Under test conditions, a stud shall not be considered to fail the photometric requirements if 
the measured C.I.L at any one position of measurement is less than the values specified in 
Table 800-12 or 800-13 provided that 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater 
than the specified minimum. 

 
 Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements of 
IP 65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. The 
dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the 
temperature range of -400C to +550C. Its life shall be not less than 3 years. 
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 Fixing of Reflective Markers 

 
 Requirements 

 
The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. All road studs shall be legibly market with the name, trademark or 
other means of identification of the manufacturer. Marker height shall not exceed 20 mm. 
Marker width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If 
the bottom of the marker is configured, the outermost faces of the configurations shall not 
deviate more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the 
name, trade mark or other means of identification of the manufacturer. 

 
 Placement 

 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be 
fixed if the pavement is not surface dry and on new asphalt concrete surfacing until the 
surfacing has been opened to traffic for al period of not less than 14 hours. The portions of the 
highway surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, 
curing compound, grease, oil, moisture, loose or unsound layers, paint and any other material 
which would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly 
on the cleaned pavement surface or on the bottom of the marker in a quantity sufficient to 
result in complete coverage of the area of contact of the marker with no voids present and 
with a slight excess after the marker has been lightly pressed in place. For epoxy installations, 
excess adhesive around the edge of the marker, excess adhesive on the pavement and adhesive 
on the exposed surfaces of the markers shall be immediately removed. 

 
 Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same 
to the Engineer, In addition, a two year warranty for satisfactory infield performance of the 
finished road marker shall also be given by the contractor who carried out the work of fixing of 
reflective road markers. In case the markers are displaced, damages, get worn out or lose their 
reflectivity compared to stipulated standards, the contractor would be required to replace all 
such markers within 15 days of the intimation from the Engineer at his own cost. 

 
Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 

 
 Rate 

The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for 
carrying out the work at site conforming to the specifications complete as per approved 
drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and 
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it must be deposited to the BO. 
 
 
 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

Clause 901 General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at the 
manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing 
of the test certificates shall be borne by the Contractor. The 
frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST 
Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 

 
Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: “Aggregates 
shall be stockpiled in a manner that will avoid segregation, 
contamination by foreign materials and intermixing of various  
sizes of aggregates.” 

 

SECTION 3002- RESTORATION OF RAIN CUTS: 

Clause 3002.4 Amend this as under: 

 
“The earth works for restoration of rain cuts shall be measured 
in cum.” 
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APPENDIX-A 
DETAILS OF DEFECT LIABILITY PERIOD 

 
Defect Liability period shall be 12 months from date of completion of Construction Work. 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
(NHIDCL)  hereinafter  referred to as "The Principal" (which expression, unless repugnant to 

the context thereof, shall mean  and include its legal representatives, heirs and 

assigns) 
AND 

................................................hereinafter  referred  to  as  "The  Bidder/Contractor"  
(which  expression, unless repugnant to the context thereof, shall mean and include its legal 
representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures,  contract(s)  for  
(Name  of  the contract) (herein after referred to as the 'Project'). The Principal necessarily 
requires full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 
(IEM), who will monitor the tender process and the execution of the contract for compliance 
with the Integrity Pact  by all parties concerned, for all works covered in the Project. 

Section1-CommitmentsofthePrincipal 

(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles:- 

a. No employee of the Principal, personally or through family members or through any 
other channel, will in connection with the tender for  or  the execution of a contract, 
demand, take  a promise for or accept, for self or third person, any material or 
immaterial benefit,which the person is not legally entitled to. 

b. The Principal  will,  during the tender  process  treat  all  Contractor(s)/Bidder(s)  
with   equity and reason.  The Principal will in particular,  before and during the 
tender process,  provide to all Contractor(s)/Bidder(s) the same information and 
will  not  provide  to  any Contractor( s )/Bidder( s), confidential/additional 
information through which the Contractor(s)/Bidder(s) could obtain an advantage 
in relation to the tender process or the contract execution. 

c. The Principal will   exclude from the process all known prejudiced persons  .The 
Principal shall obtain bids from only those parties who have been short-listed or 
pre qualified or through a process of open advertisement/web publishing or any 
combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, 
Contractor(s)  and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or 
if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and subject to its discretion, can additionally initiate disciplinary 
actions. 

(3) The Principal will enter in to agreements with identical conditions with
all Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid 
Project. 

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) 
in the range of Rs.50 Crore and above, who do not sign this Pact or violate its 
provisions. 
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Section 2: Commitments of the Bidder(s)/Contractor(s) 

(1) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures 
necessary to prevent corruption. He commits himself to observe the following 
principles during his participation in the tender process and during the contract 
execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
offer, promise or give to any of the Principal's employees involved in the tender 
process or the execution of the contract any material or other benefit which 
he/she is not legally entitled to, in  order  to  obtain  in  exchange  any  advantage,  
of  any  kind  whatsoever,  during  the tender process or during the execution of 
the contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any 
undisclosed agreement or understanding, whether formal or in formal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non- submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

(c) The  Bidder(s)/Contractor(s)  will  not  use  improperly,  for  purpose  of  
competition  or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address 
of the foreign principals, if any. Further details   as mentioned in the "Guidelines 
on Indian Agents of Foreign Suppliers" shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian Rupees 
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed 
and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/or exclusion from future contracts. 

(1) If   the   Bidder(s)/   Contractor(s),before   awarding   the   Project   or   during   
execution   has committed a transgression by violating Section2 above or in any other 
form so as to put his reliability or credibility in question, the Principal,    at   its   
sole   discretion,   is   entitled   to disqualify the Bidder(s)/Contractor(s) from the 
tender process or terminate the contract, if already awarded, for that reason, 
without prejudice to any other legal rights or remedies available to the Principal 
under the relevant clauses of GCC/SCC of the tender/contract. 

(2) If    the     Contractor(s)/Bidder(s)  has committed  a transgression  through  a 
violation of  any of the terms under Section2 above or in any other form such as to 
put his reliability or credibility into question,   the Principal will also been titled to 
exclude such Contractor(s)/Bidder(s)  from  future  tenders/contract  award  
processes.  The imposition and duration of the exclusion will be determined by the 
Principal, keeping in view the severity of the transgression. The severity will be 
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determined by the circumstances of the case, in particular, the number of 
transgressions and/or the amount of the damage. 

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity 
Pact that the contractor has committed a transgression, through a violation of any of 
the terms under Section 2 above or any other term(s) of this Pact, during the 
execution of contract, the Principal will be entitled to exclude the contractor from 
further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum 
period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage 
to the Principal   caused  by  him  and   has   installed   a  suitable  corruption   
prevention system, the Principal  may, at its sole discretion, revoke or reduce the 
exclusion period before the expiry of the period of such exclusion. 

 
Section 4: Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender  process  prior 
to the awarding of the Project according to Section  3,  bidder  may be  debarred  as per 
terms of the Invitation of Tender, shall also be forfeited. The 
Bidder(s)/Contractor(s)understands and agrees that this will be in addition to the 
disqualification and exclusion of the Contractor (s)/Bidder(s) as may be imposed by the 
Principal, in terms of Section 3 above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the 
contractaccordingtoSection3, or if the Principal is entitled to terminate the contract 
according   to   Section3,   the   Security   Deposit/Performance   Bank   Guarantee   furnished 
by the contractor, if any, as per the terms of the NIT/Contract shall be forfeited without 
prejudice to any other legal rights and remedies available to the Principal under the 
relevant clauses of General/ Special Conditions of Contract. 

(3) The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of 
Section 3 above. Understands and agrees that this will disqualification and exclusion of the 
maybe imposed by the Principal in. 

 
Section 5: Previous transgression 

1. The Bidder(s)/Contractor(s) here in declare that it has committed no transgressions in the 
last 3 years with any other  Company in any country conforming  to the anticorruption 
approach as detailed herein or with government/any other Public Sector Enterprise in  
India  that could justify its exclusion from the tender process. 

2. If at any point of time during the tender process or after the awarding of the Contract, it 
is found that the Bidder(s)/Contractor(s) has made an  incorrect statement  on this 
subject,  he can be disqualified from the tender process or if, as the case maybe, that the 
Contract, is  already awarded, it will be terminated for such reason  and  the  
Bidder(s)/Contractor(s) can be blacklisted in terms of Section 3above. 

 
 

Section 6: Independent External Monitor/Monitors 

(1) The Principal shall, in case where the Project Value is in excess of  Rs.50 Crore 
and  above, appoint competent  and  credible  Independent  External  Monitor(s)  
with  clearance from Central Vigilance  Commission.  The  Monitor  shall  review 
independently, the cases referred to it to assess whether and to what extent the 
parties concerned comply with the obligations under this Integrity    Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 
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complaint/non- compliance is to be lodged by the aggrieved party with the Nodal 
Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall 
refer the complaint/non- compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 
parties  and  will  perform  its  functions  neutrally  and  independently. The  
Monitor  shall report to the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to 
access, without restriction, all Project documentation of the Principal including 
that provided by the Contractor. The Contractor will also grant the Monitor, upon 
his/her request and demonstration  of  a valid  interest,  unrestricted  and  
unconditional  access  to its  project documentation. The Monitor is under  
contractual obligation  to  treat  the  information and documents of the Bidder 
(s) /Contractor(s) with confidentiality. 

 
 

(5) The Principal will provide to the Monitor, sufficient information about all 
meetings among the parties related to the Project, provided such meetings could 
have an impact on the contractual relations between the Principal and the 
Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will 
so inform the Principal and request the Principal to discontinue and/or take 
corrective action, or  to take  other relevant  action (s).  The Monitor  can in this 
regard submit  non- binding recommendations. However, beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner and/or 
refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks 
from the date of reference or intimation to it and, should the occasion arise, 
submit proposals for corrective actions for the violation or the breaches of the 
provisions of the agreement noticed by the Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 
reasonable time taken visible action to proceed against such offence or reported 
it to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 
singular and plural forms. 

 
Section 7: Criminal Contractor(s)/charges against violating Bidder(s) /Subcontractor(s) 

If the Principal obtains knowledge of conduct  of a Bidder/Contractor  or any 
employee or a representative or an associate of  a  Bidder/Contractor,  which  
constitutes  a  criminal offence under the IPC/PC Act, or if the Principal has 
substantive suspicion in this regard, the Principal will forth within form the same 
to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8: Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The Pact 
shall expire, in case of the Contractor(s), 3(three) months after the last payment 
under the Contract is made and in case of the unsuccessful Bidder(s), 2 (two) 
months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 
continue to be valid     despite     the     lapse     of     this     pact     as     specified     
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above,     unless     it     is discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s),  however,  understands  and agrees that even upon 
the completion of the Project and/or the last  payment under the Contract having 
been made, if any transgression/violation of the terms of this Pact comes/is 
brought to the notice of the Principal, it may, subject to its discretion, blacklist 
and/or exclude such Bidder(s)/Contractor(s) as provided for in Section 3, without 
prejudice to any other legal right or remedy so available to the Principal. 

 
Section 9: Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction 
is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must 
be signed by all partners or consortium members. 

(4) Should one or several provisions of this Agreement turn out to  be  invalid,  the  
remainder of this Agreement shall remain valid and binding. In such a case, the 
parties will strive to come to an Agreement in accordance to their original 
intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as 
he/she or his/her, as the case maybe. 

 
 
 

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor) 
 

(Office Seal) (Office Seal) 
 

 
Place- Place- 

 
 

Date- Date- 
 
 
 

Witness1: 

 
(Name & Address) 

 
 

Witness2: 
 

(Name & Address) 


