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National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 

(National Competitive bidding through e-Tendering mode only) 
 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) invites sealed bids in single stage two cover system i.e. the Technical and 

Financial Bids on item rate basis for the following works from the experienced Road/Bridge 

Contractors/firms/organizations excluding those firms who have been declared as non- 

performing by MoRT&H/NHAI or the firms those are blacklisted/debarred for specified 

period by MoRT&H/NHAI. :- 

 

Sr. 

No. 

Name of 

work/Contract 

Package 

Span of 

the 

bridge(m) 

Estimated 

Civil Cost 

Put to 

Tender 

(in Rs.) 

Bids 

Security 

(in Rs.) 

Average 

annual 

turnover 

for last 5 

Years (in 

Rs.) 

Time 

of 

Complet

ion 

Eligibility 

Criteria as 

Completed 

work of 

similar 

nature 

during last 5 

Years (Rs. In 
Lacs) 

1 Demolition of collapsed 

Bidhar bridge at km 

229.530 on Sinthanpass-

Khanabal section of 

NH-244 in the State of 

Jammu & Kashmir. 

 

 

 

 

40 M 

 

 

 

 
159322/- 

 

 

 

 

3186/- 

 

 

 

 
63729/- 

 

 

 

 
02 

Months 

One similar 

Completed 

work not less 

than  the 

amount  equal 

to 40% of the 

total value of 

contract   

 
 

Cost of Bid Documents: Rs. 500/- in the form of DD in favour of 

National Highways & Infrastructure 

Development Corporation Limited (NHIDCL), 

B/O-Jammu. 

(Non-Refundable) 

 

 

2. Date of Publishing is from 30.01.2018 

3. The bidding documents can be downloaded from the website www.nhidcl.com & 

https://eprocure.gov.in from 1200 Hrs on 31.01.2018 up to 28.02.2018 (1700 Hrs) 

4. The bid shall be deposited in electronic format on the website https://eprocure.gov.in upto 1100 

Hrs on 01.03.2018. 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com, 

https://eprocure.gov.in in Bid documents contain  qualifying criteria for bidder, specification, 

bill of quantities, conditions and other details. 

6. The site for the work is available. 

 

http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
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7. Bidder shall submit the following documents. 

i) Copy of Registration Card duly renewed for the current financial year. 

ii) Copy of PAN Card. 

iii) Copy of Sale Tax Clearance/GST. 

iv) CDR / FDR. 

v) Demand Draft. 

8. The interested bidder can download the NIT / bidding document from the website 
https://eprocure.gov.in 

9. The participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate” 

as per Information Technology Act-2000, to participate in online bidding. This certificate 

will be required for digitally signing the bid. Bidder can get above mentioned digital 

certificate from any approved vendors. The Bidder, who already posses valid (DSC)”Digital 

Signature Certificate” need not to procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The 

bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical 

form. 

11. Bids will be opened online as per time schedule mentioned at S. No. 19. 

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 

13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 

14. All the required information for bid must be filled and submitted online. 

15. Bidders should get ready with the scanned copies of cost of documents & EMD as specified 

in the tender documents. The original instruments in respect of cost of documents, EMD and 

relevant documents will be submitted to the Tenders Inviting Authority by Registered 

post/courier/by hand as per time schedule specified. 

16. The details of cost of documents, EMD specified in the tender documents should be the 

same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant 

details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 

www.nhidcl.com & https://eprocure.gov.in. 
19. Schedule of Bidding Process 

The Company shall endeavor to adhere to the following schedule: 

 
S. 
No 

Description Period 

1. Date of issue of NIT 30.01.2018 
2. Date of issue of Sale of Tender Documents 31.01.2018 

(from 1200 Hrs) 
3. Date of close of sale of Tender Documents 

(through online) 
28.02.2018 

(upto 1700 Hrs) 

4. Date of receipt of pre-bid queries 21.02.2018 

5. Date of Pre-Bid meeting 22.02.2018 
(at 1100 Hrs) 

6. Date of uploading of reply to the pre-bid 
Queries 

23.02.2018 

http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://eprocure.gov.in/
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7. Date of submission of Tender/Bid (online& 
hard copy) 

01.03.2018 
(upto 1100 Hrs) 

8. Date of Uploading of list of Technically 
Qualified Applicants 

05.03.2018 

9. Date of Opening of Financial Bids of 
Qualified Applicants 

To be intimated later 

10. Date of issue of letter of award (LOA) To be intimated later 
11. Validity of Bid 120 Days 

 

 

 For any clarification, the following office may be contacted: 

(M. G. Vijay Kumar) 

General Manager (Project) 

National Highways & Infrastructure Development Corporation Ltd. 

H. No. 11, Sector - 2, Trikuta Nagar, 

Jammu, Jammu & Kashmir-180020 

20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 

thereof. 

Date: 30.01.2018 

 

 
General Manager (Project) 

National Highways & Infrastructure 

Development Corporation Ltd. 

H. No. 11, Sector - 2, Trikuta Nagar, 

Jammu, J&K-180020 

Landline: 01912472926 , Fax:0191-2476421 
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DISCLAIMER 

The information contained in this Request for Proposal document (the “RFP”) or 

subsequently provided to Bidder(s), whether verbally or in documentary or any other form by or 

on behalf of the Authority or any of its employees or advisors, is provided to Bidder(s) on the 

terms and conditions set out in this RFP and such other terms and conditions subject to which 

such information is provided. 

This RFP is not an Agreement and is neither an offer nor invitation by the Authority to 

the prospective Bidders or any other person. The purpose of this RFP is to provide interested 

parties with information that may be useful to them in making their financial offers (BIDs) 

pursuant to this RFP. This RFP includes statements, which reflect various assumptions and 

assessments arrived at by the Authority in relation to the Project. Such assumptions, assessments 

and statements do not purport to contain all the information that each Bidder may require. This 

RFP may not be appropriate for all persons, and it is not possible for the Authority, its employees 

or advisors to consider the investment objectives, financial situation and particular needs of each 

party who reads or uses this RFP. The assumptions, assessments, statements and information 

contained in the Bidding Documents, especially the [Feasibility Report], may not be complete, 

accurate, adequate or correct. Each Bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness of 

the assumptions, assessments, statements and information contained in this RFP and obtain 

independent advice from appropriate sources. 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Authority accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed herein. 

The Authority, its employees and advisors make no representation or warranty and shall 

have no liability to any person, including any Applicant or Bidder under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this RFP or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the RFP and any assessment, assumption, statement or information 

contained therein or deemed to form part of this RFP or arising in any way for participation in 

this BID Stage. 

The Authority also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Bidder upon the statements contained 

in this RFP. The Authority may in its absolute discretion, but without being under any obligation 

to do so, update, amend or supplement the information, assessment or assumptions contained in 

this RFP. 

The issue of this RFP does not imply that the Authority is bound to select a Bidder or to 

appoint the Selected Bidder JV or Contractor, as the case may be, for the Project and the 

Authority reserves the right to reject all or any of the Bidders or BIDs without assigning any 

reason whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and 
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submission of its BID including but not limited to preparation, copying, postage, delivery fees, 

expenses associated with any demonstrations or presentations which may be required by the 

Authority or any other costs incurred in connection with or relating to its BID. All such costs and 
 

expenses will remain with the Bidder and the Authority shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 

preparation or submission of the BID, regardless of the conduct or outcome of the Bidding 

Process. 

 
 

NHIDCL, 

Branch Office-J&K. 
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Section II: Instructions to Bidders 

Table of Clauses 
Clause  Clause  

 A. General  D. Submission of Bids 

1 Scope of Bid 19 Sealing and marking of Bids 

2 Source of Funds 20 Deadline for submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of Bidders 22 Modification & withdrawal of Bids 

5 One Bid per Bidder  E. Bid Opening & Evaluation 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential 

 B. Bidding Document 25 Clarification of Bids and Contacting 
the Employer 

8 Content of Bidding Document 26 Examination of Bids and 
Determination of Responsive 

9 Clarification of Bidding Document 27 Correction of Errors 

10 Amendment of Bidding Document 28 Evaluation and Comparison of 
Financial Bids 

 C. Preparation of Bids 29 Price Preference 

11 Language of Bid  F. Award of Contract 

12 Documents Comprising the Bid 30 Award Criteria 

13 Bid Prices 31 Employer‟s Right to Accept any Bid 
and to reject any or all Bids 

14 Currencies of Bid and Payment 32 Notification of Award and signing of 
agreement 

15 Bid Validity 33 Performance of Security 

16 Earnest Money/ Bid Security / 
Forfeiture/ Debarment 

34 Advances 

17 Alternative Proposals by Bidders 35 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid   

 

 

 

 

 

 

 

 

 

 

 

 

 



11 Demolition of collapsed Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State 

of Jammu & Kashmir.  

Section II 

Instructions to Bidders (ITB) 

A. General 
 

1. Scope of Bid 

 

• The Employer (i.e. Managing Director, National Highways & Infrastructure 

Development Corporation ltd.) invites bids for “as described in these documents and 

referred to as “the works”. The name and identification number of the works is provided 

in the Notice Inviting Tender. 

• The successful bidder will be expected to complete the works by the intended completion 

date specified in the Contract data. 

• Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 

(bidder/tendered, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

 The expenditure on this project will be met by National Highways & Infrastructure 

Development Corporation ltd (NHIDCL). 

3 Eligible Bidders 

a) This Invitation for Bids is open to all bidders meeting the qualification requirements 

prescribed in this document. 

b) Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under the 

Central or the State Government. 

4 Qualification of the Bidder 

 Deleted 

 All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information. 

a) Scanned copies of Original documents defining the constitution or legal status, 

place of registration, and principal place of business; scanned copy of written power 

of attorney of the signatory of the Bid to commit the Bidder; & original copy of 

Written Power of Attorney to be submitted in the envelop of physical form.(Pl. 

Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works 

performed for each of the last five years; (2011-2012,2012-13, 2013-14, 2014-15, 

2015-16, 2016-17,2017-18). 

c) Scanned copy of experience certificate in works of a similar nature and size for  

each of the last five financial years (commencing from year 2011-12) with 

certificates from the concerned officer of the rank of Executive Engineer or 

equivalent; 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 

of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 
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e) Scanned copy of details of the technical personnel proposed to be employed for the 

Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) 

(ii)] 

 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last five years; 

g) Scanned document in support of evidence access to line (s) of credit and availability 

of other financial resource facilities (10 % of Contract value), certified by bankers 

(not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 

% of contract value of work, during implementation of work. 

i) Deleted 

j) Scanned copy of information regarding any litigation or arbitration during the last 

five years in which the Bidder is involved, the parties concerned, the disputed 

amount, and the present status; 

k) Deleted 

l) Deleted. 

 Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed. 

 A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years 

ending 31
st
 March of the previous financial year, duly certified by Chartered 

Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime 

contractor (or as a nominated subcontractor, provided further that all other 

qualification criteria are satisfied) similar works during last five years ending last 

day of month previous to the one in which bids are invited, at least one contract of 

Highway (Road/ or Bridge works)/ Airport runway of 40% of the value of 

contract (Rs. 63729/-) [The “similar work” constitutes construction/maintenance of 

bituminous road work on National Highways/State Highways/District Roads (The base year 

should be considered as 2017-18)] 

(Following escalation factor shall be used to bring the value of such completed works at 

the level of current financial year i.e.2017-18) 

Year Multiplying Factor 

2017-18 1.10 

2016-17 1.21 

2015-16 1.33 

2014-15 1.46 

2013-14 1.61 
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 B. 

a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and 

ii. Such other certificates as defined in Section- III. 

iii. Failure to submit the certificates/documents as specified above shall make the 

bid non-responsive. 

b) Each bidder must demonstrate: 

i. Evidence of availability (either owned or leased or rented) of the key equipments 

for this work as stated in the Appendix to ITB. 

ii. Availability for this work of personnel with qualification & experience as stated 

in the Appendix to ITB. 

c) Deleted. 

d) Deleted. 

 
 C. Deleted 

 Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria. 

 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A* N* 2 - B) 

Where, 
A = Maximum value of civil engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e., 
2016-17) taking into account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bid is invited. 
 

B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2017-18) of existing commitments and on-going 
works to be completed during the next 01 year (period of completion of the works for 
which bid is invited) 

 

 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

i. Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD 

work etc. 
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iii. Tampered the bid document in any manner. 

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid for the same package will cause be disqualified. 

6 Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission  of his  

Bid, and the Employer will, in no case, be responsible or liable for those costs. 

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the Bidder's own expense. He may contact the Branch Office of 
NHIDCL in this regard. 
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Section II 

Instructions to Bidders (ITB) 

 

Bidding Documents (On line) 

 

8 Content of Bidding Documents 

 The set of bidding documents comprises the documents listed below and addenda (if any) issued in 

accordance with Clause 10: 

Volume- I:- 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms Bank Guarantee, Agreement & LOA 

5. Conditions of Contract & Contract Data 

6. Scope of work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

 DELETED. 

        The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 26 

hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 

shall be rejected. 

9 Clarifications on Bid Documents 

        A prospective Bidder requiring any clarification on the bid documents may notify the Employer 

in writing or by cable ("cable" includes facsimile) or through e-tender portal at the Employer's 

address indicated in the Notice Inviting Tender. The Employer will respond to any request for 

clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 

the Employer‟s response will be hosted on website or which are required in the opinion of the 

Employer including a description of the enquiry, but without identifying its source. 

Pre-bid meeting 

9.2.1  The bidder or his official representative is invited to attend pre-bid meeting which 

will take place at the address, venue, time and date as indicated in appendix. 

 The purpose of the meeting will be to clarify issues and to answer question on any matter that 

may be raised at that stage. 

 The bidder is requested to submit any questions in writing or by cable/email so as to reach the 

Employer not later than one week before the meeting. 

 Minutes of the meeting, including the text of the questions raised (without identifying the source 

of the enquiry) and the responses given will be transmitted without delay on website. Any 
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modifications of the bid documents listed in Clause 8.1, which may become necessary as a result 

of the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 

Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 

the minutes of the pre- bid meeting. 
 

10 Amendment of Bidding Documents 

 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing addenda. 

 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted 

on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. 
Bidders are advised to keep them self updated of all the addendums issued on e- 

tendering portal by daily checking the e-tendering portal and, NHIDCL does not 

assume any responsibility in case the bidder fails to do so and does not take any action, 

if required, with respect any relevant addendum. 

 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 

submission of bids, in accordance with Clause 20.2. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II 

Instructions to Bidders (ITB) 
 

C. Preparation of Bids 

 

11 Language of Bid 

 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

1. The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information 

submitted in section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

2.  Documents to be submitted in physical form must reach the General Manager (Projects),     

H. No. 11, Sector - 2, Trikuta Nagar, Jammu-180020 by [1100 Hrs] on Bid Due Date. 

Though, the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, following 

original documents in physical form shall be submitted in a sealed envelope by 1100 Hrs on 

the date of submission of bid and addressed to the addressee given in the NIT duly super 

scribed “Name of Work, Bid due date and time”. Name and address of the bidder should also 

be indicated on the envelope. 

a) EMD/Bid Security 

b) Bid Document Fee 

c) Tender Processing fee as per CPP 

d) Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 

 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
 
 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 
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13 Bid Prices 

        The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 

        The bidder shall quote bid prices on appropriate format enclosed as part of tender document on e-

tender portal i.e. https://eprocure.gov.in. The items for which no rate or price is entered by the 

Bidder will be required to be executed free of cost and shall be deemed covered under the other 

rates and prices in the Bill of Quantities quoted. 

        All duties, taxes (except service tax), royalties and other levies payable by the Contractor under 

the Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 

submitted by the Bidder. The service tax shall be reimbursed (if applicable) subject to production 

of proof of such payment by the contractor specific to the subject work. 

        The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment. 

14 Currencies of Bid and Payment 

        The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15 Bid Validity 

        Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. 

        In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 

and the bidders‟ responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

       The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 

specified in the NIT. (Bank guarantee/ demand draft must be in favour of National Highways & 

Infrastructure Development Corporation Ltd., B/O-Jammu. 

       The Earnest Money shall, at the Bidder’s option, be in the form of Bank Guarantee/Demand 

Draft only (the other form will not be acceptable) of any scheduled commercial bank 

approved by RBI having a  net  worth of  not less than Rs. 500 Crore as per the latest 

annual report of the bank must be in the name of Employer. In case of foreign bank (issued by 

a branch in India) the net worth in respect of the Indian operations shall only be taken into 

account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid 

security for lesser value and shorter validity period shall be treated as non-responsive. 

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 

  banks would be accepted:- 
i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

http://eprocure.gov.in/
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iii. IDBI / ICICI Bank 
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 

Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign 

Bank (issued by a branch in India), the net worth in respect of the Indian operations shall 

only be taken into account. 
 

B. The acceptance of the guarantees shall also be subject to the following conditions:- 
i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 

(presently 9, with effect from 31
st
 March, 2003,). 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

 

Any bid not accompanied by an acceptable bid security shall be rejected by the Employer as non -

responsive. 

The Bid Security of unsuccessful bidders will be returned within 15 days of the end of the Bid 

validity period specified in Sub-Clause 15.1 or award of contract package, whichever is earlier. 

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security. 

  The Bid Security/ Earnest Money will be forfeited: 

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity; 

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

a) Sign the Agreement; and/or 

b) Furnish the required Performance Security. 

 Deleted 

17 Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the process of 

evaluation and the bid will be declared non-responsive. 

18 Format and Signing of Bid 

         The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of the 

ITB. 

        The documents to be submitted in the physical form along with the demand draft for fees/security 

shall be typed or written in ink and shall be signed by a person duly authorized to sign on behalf 

of the bidder. All the pages of the documents as mentioned here shall be signed by the 

person/persons signing the bid. Documents as mentioned  here shall contain no overwriting, 

alterations or additions, except those to comply with instructions, issued by the employer or as 

necessary to correct errors made by the bidder, 
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in which case such corrections shall be made by scoring out the cancelled portion, writing the 

correction and signing and dating it along with the stamp by the person or persons signing the 

Bid. 

Section II 

Instructions to Bidders (ITB) 
 

D. Submission of Bids 

19 Marking of Bids 

 The documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted in a 

sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

DELETED. 

DELETED. 

DELETED. 

DELETED. 

20 Deadline for Submission of Bids 

        Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time.  The 

Envelope containing “Documents in Physical Form” must also be received by the Employer at 

the address General Manager (Projects), National Highways & Infrastructure Development 

Corporation Ltd., H. No. 11 Sector - 2, Trikuta Nagar, Jammu-180020 not later than the date and 

time indicated in the NIT. In the event of the specified date for the submission of documents in 

Physical form being declared a holiday for the Employer, the same will be received up to the 

specified time on the next working day. 

        The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

21 Late Submission of Document in Physical Form: 

 Any document in physical form if received by the Employer after the deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 

submitted by such bidder shall not be considered. 

22 Modification and Withdrawal of Bids 

 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

before the Bid Due Date and time as prescribed in Clause 20. 

 DELETED. 

 No bid may be modified after the deadline for online submission of bids. 

 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 

extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security 

pursuant to Clause 16. 

 Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II 

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 

 

23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 

(except those received late) shall be opened on the date and time mentioned in Notice 

Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been 

determined to be substantially responsive shall be opened on a subsequent date through 

online process of e-tendering, which will be notified to such bidders. 

 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidders‟ representatives who choose to attend at 

the time, date and place specified in the NIT. In the event of the specified date for the 

submission of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

 DELETED 

 DELETED 

In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, 

the Employer at the opening as the Employer may consider appropriate, will announce the 

bidders' names and such other details. 

 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1. 

  

(i) The bids accompanied with valid bid security, bid document fee, Tender 

Processing fee will be taken up for evaluation with respect to the information 

furnished in Part I of the Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 

bidders whose financial bids are eligible for consideration. However, to assist in 

the examination, evaluation of technical bids, the Employer may at his discretion, 

ask any bidder for clarification of his bid, however, no additional documents in 

support of clarification will be entertained. 

 The Employer shall inform the bidders, whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or 

their representative, may attend the meeting of opening of financial bids. 

 At the time of the opening of the „Financial Bid‟, the names o f the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced. The financial 

bids of only these bidders will be opened. The responsive bidders‟ names, the Bid prices, 

the total amount of each bid, pursuant to clause 22 and such other details as the 

Employer may consider appropriate will be announced by the Employer at the time of 

bid opening. Any Bid price, which is not read out and recorded, will not be taken into 

account in Bid Evaluation. 
 

 The Employer shall prepare the minutes of the opening of the Financial Bids. 
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24 Process to be Confidential 

 Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other person not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Employer‟s 

processing of bids or award decisions may result in the rejection of his Bid 

25 Clarification of Bids and Contacting the Employer 

       To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

        Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. 

       Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid. 

26 Examination of Bids and Determination of Responsiveness 

 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 

Bid 

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and 

c) is substantially responsive to the requirements of the Bidding Documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 

be further determined with respect to the remaining bid conditions, i.e., priced bill 

of quantities, technical specifications etc. 

 DELETED. 

 DELETED. 

27 DELETED. 

28 Evaluation and Comparison of Financial Bids 

 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 26. 

 DELETED 

 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer‟s/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of the 

Bill of Quantities, to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer may 

require that the amount of the performance security set forth in Clause 33 be increased and an 

additional performance security of 05 (five) percent 
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may be obtained at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under the 

Contract. 

 A bid, which contains several items in the Bill of Quantities which are unrealistically priced low 

and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-

responsive. 

29 Price Preference 

 There will be no price preference to any bidder. 
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Section II 

Instructions to Bidders (ITB) 

 

F. Award of Contract 

 

30 Award Criteria 

 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer‟s 

action. 

32 Notification of Award and Signing of Agreement. 

 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 

called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 

Contractor in consideration of the execution, completion and maintenance of the Works, 

by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 

the “Contract Price”). 

 The notification of award (LOA) will constitute the formation of  the  Contract,  subject 

only to the furnishing of a performance security in accordance with the provisions of 

Clause 33. 

 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after the 

performance security is furnished. 

 Upon furnishing by the successful Bidder of the Performance Security, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful. 

33 Performance Security 

 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security of 5 (five) percent of the Contract 

Price, valid for the period of 28 days after the expiry of defect liability period of 6 (Six) 

months plus additional security for unbalanced Bids in accordance with Clause 28.3 of 

ITB and sign the contract. The validity shall account for additional 3 months time to 

account for BG verification, signing of contract and start date. 

 The performance security shall be in the form of a Bank Guarantee in the name of the 

Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB. 

 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 
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constitute sufficient ground for cancellation of the award and forfeiture of the bid 

security and debarment for a period as specified in clause 16.7. 
 
 

34 Advances - Deleted 

35 Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract with NHIDCL / State PWD and any other agencies, if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for the 

contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 

Appendix to ITB 

Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is “General Manager, National Highways & 

Infrastructure Development Corporation Limited, B/O- 

Jammu” 

(1.1) Demolition of collapsed Bidhar bridge at km 229.530 on 

Sinthanpass-Khanabal section of NH-244 in the State of 

Jammu & Kashmir. 
(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 

Equipments necessary to complete the subject work is required to 
be deployed by the contractor/successful bidder. 

Any other equipment required for carrying out work as per 
Ministry‟s specification. 

Note: The bidder must upload scanned copy of the documentary 

evidence in support of his owning/leased/ rented of the above 

equipments. In case the bidder proposes to hire or take the above 

equipment on lease, he should, along with the lease/rent agreement, 

attach the proof of ownership of these equipments with the 

company/ entity from whom the equipments are proposed to be 

hired on lease/ rent. Any conditional evidence of deployment of 

above equipment or inadequate proof as required for any of the 

equipment shall make the bid non-responsive and financial  bid 

shall not be opened. 

(4.4) 

(B) (b) (ii) 
The Number of Technical personnel, Qualifications and 

Experience will be as follows : 
The Technical Personnel are : 

SL. No. Personnel Qualification Particular 

Experience 

(minimum 
requirement) 

No. of Persons 
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1 Project Manager 

cum Site Engineer 

cum Quantity 

Surveyor 

B.E (Civil) or 

equivalent + 5 Years 

Exp. 

3 years on highway 

constructions / 

maintenance work. 

1 

   Total 1 

Note: The detailed signed and scanned CV‟s of the Key Technical Personnel at S. No. 1 signed by the 

key personnel himself, must be uploaded along with the bid. The name and educational qualification 

of other personnel should be given. 
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SECTION III 
 

QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders 

1.1 

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

c) Place of registration: 
 

 

d) Principal place of business: 
 

 

 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in 

envelop of physical form] 

 

 

 Total value of Civil Engineering construction work performed in the last Five years (in Rs. 

 Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

 

 

 

2016-2017------------- 

 

2015-2016------------- 

 

2014-2015------------- 

2013-2014------------- 

2012-2013------------- 

 

 

 

 

Total ---------------- 

 

Average per year--------------- 
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 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) 

of a similar nature during the last five years as per ITB Clause 4.4A(b). 

Project 

Name 

Name of the 

Employer * 

Descrip 

tion of 

work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period 

completio 

n 

Actual 

date of 

comple 

tion 

Remarks 

explaining 

reasons for 

delay & 

work 

 

 

 
 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 

Engineer or equivalent & also supply original or certified copy in physical form in envelope) 
 

Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 

 

 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B) 
 

Descriptio 
n 
of 

works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of   
Employe 

r 

Value 
of   

Contrac 
t 

(Rs Cr) 

Stipulated 
Period of 

Completio 
n 

Value of 
works 

remaining 
to be 

completed 
(Rs. Cr) 

Escalation 
factor 

Anticipate 
d date of 
completio 
n factor 

Escalated 
value of 

remaining 
work 

during 
completio 

n on 
period of 
work of 
which 

bids are 
invited 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

 

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

 

 

Description 
of works 

Place 
& 
State 

Name & 
Address 

of    
Employer 

Date of 

issue of 

Letter of 

Acceptance 

(LOA) * 

Value 
given 
in LOA 

Stipulated 
period for 
completion 

Value of 

work 

during 

completion 

period of 

work for 

which bids 
are invited 

1 2 3 4 5 6 7 
       

       

       

 

* Upload copy of LOA 

 

 
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 

A = Rs. …………lakh (enclose the details) 
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N = ………………years 
B = Rs. …………lakh (enclose the details) 

 

Assessed available bid capacity = AxNx2 – B 

= Rs. ………. lakhs 

 

 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below. 
 

 
Item of Equipment Requirement Availability Proposals Page no. of 

the proof 

attached Owned/Leased/ 

rented 

Nos./Capacity Age/Condition 

      

 
 

Note: The bidder must submit the documentary evidence in support of  his  owning/leased/ 

rented of the equipments which will be deployed at site. In case the bidder proposes to 

hire or take the equipment on lease, he should, along with the lease/rent agreement, attach 

the proof of ownership of these equipments with the company/ entity from whom the 

equipments are proposed to be hired on lease/ rent. The bidder shall submit an 

undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document. 

 

 Qualification and Experience of Key Personnel required for administration and 

execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 

technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

 

Sl. 

No. 

Position Name Qualification Total 

Professional 

Experience 

(Years) 

Experience in 

the proposed 

position 

(Years) 

1. Project 

Manager cum 

Site Engineer 

cum Quantity 

Surveyor 
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Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1 signed by the 

key personnel himself must be uploaded along with the bid. The name and educational 

qualification of other personnel should be given. 

 

 Information on litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing 

Present Status 

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 

formats enclosed hereinafter & also send original copy of Affidavit/Undertakings: 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 
 

(Clause 4.1(i) of ITB) 

 

 

BANK CERTIFICATE 

This is to certify that M/s…………………………….. is a reputed company `with a good 
financial standing. 

 

If the contact for the work, namely …………………………..is awarded to the above firm, we 

shall be able to provide overdraft/credit facilities to the extent of Rs………………. to meet their 

working capital requirements for executing the above contract during the contract period. 

 

 

 

 

 

------------------------- 

 

 

(Signature) 

Name of Bank Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s has abandoned any work on 
PWD/NHIDCL nor any contract awarded to us for such works have been rescinded, during 

last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by PWD/NHIDCL to verify 

this statement or regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the PWD/NHIDCL 

and within the prescribed time. 
 

 
 

 

 

(Signed by an Authorized Representative of the Firm) 
 

 

 

 

 
 

 

Name of the Representative 
 

 

 

 

 
 

 

Name of Firm 
 

 

 
 

DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 

 

 
 

I, the undersigned do hereby undertake that our firm M/s 

       would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 

 

 

 

 

 
 

(Signed by an Authorized Representative of the Firm) 
 

 

 

Name of the Representative 
 

 

 

Name of Firm 
 

 

 

DATE 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



36 Demolition of collapsed Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State 

of Jammu & Kashmir.  

 

(To be notarized by Notary) 

 

 

UNDERTAKING 
 

 

1 I, the undersigned do hereby undertake that our firm M/s.    

agree to abide by this bid for a period of days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 

 

 

(Signed by an Authorized Representative of the Firm) 
 

 

 

 
 

Name of the Representative 
 

 

 

 
 

Name of Firm 
 

 

 
 

DATE 
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(On the letter head of the bidder) 

 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 
 

Undertaking 
 

 

I, the undersigned do hereby undertake that our 

firm 

M/s…………………………………………………………… agree to  provide and  will   deploy 

required     equipment     as     mentioned     in     the     Appendix     to     ITB     of     the     work 

………………………………………………………………………………………………… 

further it is 

certified that the documents submitted as an evidence of availability of the key equipments for 

this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the 

details as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm 

for an appropriate period as decided by NHIDCL. 

 

 

(Signed by an Authorized Representative of the Firm) 
 

 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
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(SECTION-IV) 

 

FORMS OF BANK GURANTEES, 

LOA & AGREEMENT. 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 

WHEREAS (Name of Tenderer) 

(hereinafter called the Tenderer) wishes to submit his tender for “Demolition of collapsed 

Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State of 

Jammu & Kashmir.” 

” herein called “the Tender” KNOW ALL MEN by these present that we 

  (Name of Bank) of    
 

(Name   of   country)   having   our   registered   office  at  ( ) 

(hereinafter called the „Bank‟) are bound unto the General Manager, National Highways & 

Infrastructure Development Corporation Ltd.”. (hereinafter called “the Employer”) in the sum of the 

Rs.  (Rupees    ) *for which payment 

can truly be made to the said Employer. The Bank bind themselves, their successors and assigns 

by these presents with the common seal of the Bank this day  of 2017 and undertake 

to pay the amount of  Rs. to the employer upon receipt of this 

written demand without the employer having to substantiate his demand. 

 

The conditions of this obligation are: 
 

If the tenderer withdraws his tender during the period of Tender validity specified in the Form of 
Tender. 

Or 
 

If the Tenderer having been notified of the acceptance of his Tender by the Employer during the 
period of tender validity. 

 

a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or 

b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders. 

We undertake to pay Employer upto the above amount upon receipt of his first written demand, 

without the employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to his owing to the occurrence of any 

one of the above conditions, specifying the occurred condition or conditions. 

This guarantee shall also be operatable at our ....................., Jammu, from whom, confirmation 

regarding the issue of this guarantee or extension / renewal thereof shall be made available on 

demand. In the contingency of this guarantee being invoked and payment there under claimed, 
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the said branch shall accept such invocation letter and make payment of amounts so demanded 

under the said invocation. 

This guarantee will remain in force upto and including the date, 45 days beyond the validity of 

the bid stated in the Instructions to Bidders or as it may be extended by the Employer, at any 

time prior to the closing date for submission of the Tenders Notice of which extension to the 

Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank on 
 

or before the date of expiry of this guarantee. 

Not with standing anything contained herein before, our liability under this guarantee is 

restricted to Rs.  (Rs.   in words) and the guarantee 

shall  remain valid till    . Unless a claim or a demand in writing is served 

upon us on or before  all our liability under this guarantee shall cease. 

 

Signature of Authorized 

Representative of the Bank        
 

Name and Designation    
 

Seal and address with 

Phone/Fax no. of the Bank    
 

 

Signature of Witness    
 

Name of Witness    
 

Address of the Witness    
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

To 
General Manager, 

National Highways and Infrastructure Development Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar, 
Jammu, J&K-180020 

 

 

WHEREAS………………………………  (name and   address   of   contractor) hereinafter 

called “the contractor” has undertaken, in pursuance of LOA No. ……………. Dated 

……………….. to execute……………………….. (Name of Contract and brief description of 

Works) (hereinafter called “the contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 

furnish you with a Bank Guarantee by a Nationalised/Scheduled bank of India for the sum 

specified therein as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 

the Contractor, up to a total of Rs…………………………. (amount of guarantee) 

(Rupees………………………………. (in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within  the 

limits of ………………..  (amount of guarantee) as aforesaid without  your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the contract 

or of the works to be performed there under or of any of the contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period. 

This guarantee shall also be operatable at our .........................., New Delhi office, from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be 

made available on demand. In the contingency of this guarantee being invoked and payment 

there under claimed, the said branch shall accept such invocation letter and make payment of 

amounts so demanded under the said invocation. 
 

The liability of Bank under this Guarantee shall not be affected by any change in the constitution 



42 Demolition of collapsed Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State 

of Jammu & Kashmir.  

of the contractor or of the Bank. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period. 

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs.  (Rs.  in words) and the guarantee shall remain valid 

till  . Unless a claim or a demand in writing is served upon us on or before 

  all our liability under this guarantee shall cease. 

 

Signature and Seal of the Guarantor with Name, Designation, Employee Code 

 

 

Name of the Issuing Bank/Branch ……………………………………………………………….. 

Address, Phone/Fax No. …………………………………….. Date …………………………….. 

 

Name of Controlling Bank/ Branch, Full Address & Telephone/Fax No. on the presence of (if 

this is to be witnessed as per bank‟s Policy)    
 

 

 

1.   (Name, Address, Occupation) 

 

 

 

2.   (Name, Address, Occupation) 

 

 

 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract including additional security for unbalance bids, if any and 

denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

To, 

The General Manager (Projects) 

National Highways & Infrastructure Development Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar, 
Jammu, J&K-180020 

 

DESCRIPTION OF WORKS: Estimate for Demolition of collapsed Bidhar bridge at km 229.530 

 CONTRACT PACKAGE NO: NHIDCL/JK/Maint/NH244/2018/04 

 

 

 

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason. 

 
Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

(Authorized Signatory) for and on behalf of 

M/s   
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FORM OF LETTER OF ACCEPTANCE 
 
 

No. …………………………. Dated ……….. 

 
 

To 
 

M/s…………………………. 

 

Sub.: …………………………. Name of Work ………………………………… 

Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 

execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 

 

 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be taken. 

 
 

Thanking you,  
Yours faithfully, 

 

 

 
(………………..) 

General Manager (Projects) 
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 FORM OF AGREEMENT 

AGREEMENT 

This agreement made the   day of    

2009 between   the National Highways & Infrastructure Development 

Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and    

(here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain works, 

viz “Estimate for Demolition of collapsed Bidhar bridge at km 229.530.” Contract Package no: 

NHIDCL/JK/Maint/NH244/2018/04” AND WHEREAS pursuant to the bid submitted by the Contractor, 
vide letter dated -------------- (here in after referred to as the “BID” or “ÖFFER”) for the execution of 
works, the Employer by his letter of acceptance dated ------------------ accepted the offer submitted by the 

Contractor for the execution and completion of such works and the remedying of any defects thereon, on 

terms and conditions in accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed 

to abide by all the terms of the bid, including but not limited to the amount quoted for the 

execution of Contract, as stated in the bid, and also to comply with such terms and conditions as 

may be required from time to time. 

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated 

----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 

acceptance no.------------------------------------------------------ accepted the offer submitted by the 

Contractor for the execution and completion of such works and the remedying of any defects 

therein, on terms and conditions in accordance in the conditions of particular application and 

condition included hereinafter; 

And whereas the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this agreement works and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to; 

2 The following documents shall be deemed to form and be read and constructed as part of this 

agreement viz. 

a) The Contract Agreement, 

b) Letter of Acceptance, 

c) Notice to proceed with the works, 

d) Contractor's Bid, 

e) Contract Data, 

f) Conditions of Contract including Special Conditions of Contract 

g) Technical Specifications, 

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities 

k) Any other document listed in the Contract Data. 

 

3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 

precedence of these documents shall subject to the condition of particular applications be as 

listed above. 
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4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respect with the provisions of the 

contract. 

 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such other 

sum as may become payable under the provisions of the contract at the times and in the 

manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 

day and year first before written, signed, sealed and delivered by the said Employer through 

his Authorized Representative and the said Contractor through his Power of Attorney holder 

in the presence of: 

 

 

Binding Signature of Employer    
 

For and on behalf of 

National Highways & Infrastructure Development Corporation Ltd. 
H. No. 11, Sector -2, 
Trikuta Nagar, Jammu, J&K-180020 

 

 

Binding Signature of Contractor    
 

For and on behalf of    
 

In the presence of In the Presence of 

1. Name: 1. Name: 
 Address:  Address: 

2. Name: 2. Name: 
 Address:  Address: 
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Section V 

CONDITIONS OF CONTRACT 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 

 

1. Definitions 

 
 Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is 12 months calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
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out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 

 
 

The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

 

The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works. 

 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 
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2. Interpretation 

 
 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract. 
 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

 
 The documents forming the Contract shall be interpreted in the following order of 
priority. 

(a) Agreement, 
(b) Letter of Acceptance 
(c) Contractor's Bid, 
(d) Contract Data, 
(e) Conditions of Contract 
(f) Technical Specifications, 
(g) Drawings, if any 
(h) Implementation Manual 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 

 

3. Language and Law 

 
 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 

4. Engineer's Decisions 

 
 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 
 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may 
cancel any delegation after notifying the Contractor. 

 

6. Communications 

 
 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

 The Contractor may subcontract any portion of work, up to a limit specified in Contract 

Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
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Contractor's obligations. 
 

 The Contractor shall not be required to obtain any consent from the Employer for: 

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 

the Contract; 
b. the provision of labour or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 
Contract. 

 
 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval: 

 
a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 

Data.. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 

 
 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

 
8. Other Contractors 
 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 

9. Personnel 
 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience are 
substantially equal to or better than those of the personnel stated in the Contract Data. If the 
personnel stated in the contract data are not deployed on site by the contractor, it will be treated 
as a breach of contract and action will be taken as per clause 53. 
 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 
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10. Employer's and Contractor's Risks 

 
 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 
 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer‟s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the 

Contractor‟s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor‟s design. 

12. Contractor's Risks 

 All risks of loss of or damage to physical property and of personal injury and death, which 

arise during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor. 

13. Insurance 
 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 
to (d), in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 

 

a) loss of or damage to the Works, Plant and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) Personal injury or death. 
 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 
 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be debt due. 
 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

 

13.4 Both parties shall comply with any conditions of the insurance policies. 

 



55 Demolition of collapsed Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State 

of Jammu & Kashmir.  

14. Site Investigation Reports 

 
 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 

 

15. Queries about the Contract Data 

 

 Executing Director will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works & do maintenance 

 
 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 

 

17. The Works to Be Completed by the Intended Completion Date 

 
 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 
 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 

 

 The Contractor shall be responsible for design of Temporary Works. 

 
 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 
 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

 
 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 

 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 
 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 
 

 



56 Demolition of collapsed Bidhar bridge at km 229.530 on Sinthanpass-Khanabal section of NH-244 in the State 

of Jammu & Kashmir.  

 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 

 

22. Access to the Site 

 
 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 

a. The Engineer b. 
The Employer 

 
23. Instructions 
 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 

 
 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 

 

24. Deleted 

25.ARBITRATION 

The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. 
A certified copy of the order of the Secretary General of Indian Road Congress making such 
an appointment shall be furnished to each of the parties. 

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 
accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties): 
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 charges Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to a 
publishing the Award within 12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and Incidental 
Charges (telephone, fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
Against bills subject to maximum 
of the prescribed ceiling given below) 
Traveling Expenses, Lodging and 
Boarding 

Economy class by air, first class AC by 

 train, AC car by road. 

 (i) Up to Rs.15,000/- per day (metro 
 cities) 
 (ii) Up to Rs.7,000/- per day (other 
 cities) 
 (iii) Rs.3,000/- per day own 
 arrangement) 

6. Local Travel Rs.1,500/- per day 

7. Extra charges for days other than 
hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 

members who are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 
 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 

 

26 Deleted 

B. Time Control 
 

27. Programme 

 
 The Engineer shall issue the indent of work in stages specifying the time limit for the same 
as and when required. The Contractor shall submit to the Engineer for approval a programme 
within the time stipulated in the Contract Data showing the general methods, arrangements, 
order, and timing for all the activities in the Works, along with monthly cash flow forecasts. 
 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities. 

 

S. No. Particulars of fee and other Schedule Amount payable per 
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 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

 
 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 

 

 

28. Extension of the Intended Completion Date 

 
 The Engineer shall extend the Intended Completion Date only after the approval of 
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

 
 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date. 

 

29. Delays Ordered by the Engineer 

 
 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totalling more than 30 days will require prior written approval of 
the Employer. 

 

30. Management Meetings 

 
 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works. 

 
 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all those who attended the meeting. 

C. Quality Control 

31. Identifying Defects 
 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 
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 Tests 

 
 The contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract. 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

 
 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 

 

 Subject to further condition in contract data 

 

32. Correction of Defects noticed during the Defect Liability Period. 

 It is the terms of contract that Short Term Improvement and Maintenance of road shall be 
of very high standard, requiring no major repairs for at least six (6) months after the date of 
completion of works. 

 
 If any defects including shrinkage, cracks, other faults appear in the work within six 
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for six 
months thereafter. The Defects Liability shall be extended for as long as defects remain to be 
corrected. 

 
 Every time notice of a defect is given, the Contractor shall correct the notified defect at 
his own cost within the length of time specified by the Engineer‟s notice. If the contractor is in 
default the Engineer shall cause the same to be made good by other workmen and deduct the 
expenses from any sums that may be due to the contractor. 

 

33. Uncorrected Defects 

 
 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 

 

D. Cost Control 

34. Bill of Quantities 
 

 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 

 
 

 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates in the Bill of Quantities for each item for the work 
executed. 
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 Changes in the Quantities 

 

 If the final quantity of the work-done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall 
follow the guidelines of the Employer to determine the changed rate. 

 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the 
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

 

 Change of scope due to six laning or OMT 

 
The proposed section of National Highway in the contract is proposed to be Two laned in the 
future hence, the contractor shall not claim anything from NHIDCL on account of earlier 
termination of the contract i.e. before the expiry of the scheduled contract period on account of 
award of work for Two laning of the Highway. 

 

35. Variations 

 
 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in 
writing, Variations within the scope of the Works he considers necessary or advisable during the 
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral orders 
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 
account. 

 

36. Payments for Variations 

 
 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. This shall apply for Variations only up to the limit 
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the 
provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit. 

 
 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities. 

 
 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data book and the 
current schedule of rates of the district public works division. The decision of the Employer on 
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the rate so determined shall be final and binding on the Contractor. 
 

37. Cash Flow Forecasts 

 
 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 

 
 

38. Payment Certificates 

 
 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement 
of the items of work executed. 

 
 The Engineer shall check the Contractor's monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for the month 
in question. 

 
 The value of work executed shall be determined, based on measurements by the 

Engineer. 

 
 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

 
 The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 
 The Engineer / Employer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 
information. 

 
 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a 
period of sixty days as far as possible. 

 

39. Payments 
 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the 
date of each certificate. 
 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer. 
 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and 
prices in the Contract. 

40. Compensation Events 
 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 
b) The effects on the Contractor of any of the Employer's Risks. 
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 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the   employer. 
 The contractor shall not be entitled to compensation to the extent that the Employer‟s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer. 

 

41. Taxes & Currencies for payments 

 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State Governments, 
local bodies and authorities that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. The service tax shall be reimbursed (if applicable) subject to 
production of proof of such payment by the contractor (proof should contain name of work). 

 

 All payments will be made in Indian Rupees. 
 

42. Price Adjustment - Deleted 

 

 Deleted 

 

 Deleted 

 

43. Security Deposit / Retention Money 

 
 The Employer shall retain security deposit of 06 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works. 

 
 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected. 

 
 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:- 

(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount 

(b) After the retention money has been deducted to the full value (6% of the Contract 
Amount). 

 

44. Liquidated Damages 

 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 
 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
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the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 

 

45. Advance Payment: Deleted 

 
46. Securities 

 
 Subject to further condition in contract data, the Performance Security equal to Five 
percent of the contract price and additional security for unbalanced bids shall be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the 
form given in the Contract Data and by a prescribed bank. The Performance Security shall be 
valid until a date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. The validity shall account for additional 3 months time to 
account for BG verification, signing of contract and start date 

 

47. Cost of Repairs 

 
 Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

48. Completion 

 
 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 

 

49. Taking Over 

 
 The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 

 

50. Final Account 
 The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that 
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor‟s revised account. 

 

51. Operating and Maintenance Manual 

 
 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion. 
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 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or 
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 
5 lakhs from payments due to the Contractor. 

 

52. Termination 

 
 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract. 

 
 Fundamental breaches of Contract include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation; 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

 
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45; 
f) the Contractor fails to provide insurance cover as required under clause 13; 

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practise” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement 

process or in Contract execution. “Fraudulent Practice” means a misrepresentation of 
facts in order to influence a procurement process or the execution of a contract to the 
detriment of the Employer and includes collusive practice among Bidders (prior to or 
after bid submission) designed to establish bid process at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition. 

if the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed; 

if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and 

any other fundamental breach as specified in the Contract Data. 

 
 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days. 

 

53. Payment upon Termination 
 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
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any payment due to the Contractor, the difference shall be a debt payable to the Employer. 

 
 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, 
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments 
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, and 
less taxes due to be deducted at source as per applicable law. 

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at 
source as per applicable law. 

 

54. Property 

 
 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance work if the Contract is 
terminated because of the Contractor's default. 

 

55. Release from Performance 

 
 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

 

F. Other Conditions of Contract 

 

56. Labour 

 
 The Contractor shall, make arrangements of his own cost and expanses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding and 
transport; and for compliance with various labour laws/ regulations. 

 
 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require. 

 

57. COMPLIANCE WITH LABOUR REGULATIONS 

 
 During the currency of the Contract, the Contractor and his sub Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be notified already or that may be notified under 
any labour law in future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken 
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against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
from his performance security/ retention money. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub- 
Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation 

in case of injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen‟s (Regulation of Employment & 

Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

 

58. Drawings and Photographs of the Works 

 
 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this. 

 
 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of the 
works or any part thereof or plant employed thereon, except those permitted under clause 59.1, 
shall be taken or permitted to be taken by the Contractor or by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/ Videography shall be published or otherwise circulated without the approval of the 
Engineer in writing. 

 

59. The Apprenticeship Act 1961 

 
 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 

 
Items marked “N/A” do not apply in this Contract. 

The Employer is:- 
The General Manager (Projects) 

National Highways & Infrastructure Development Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar, 
Jammu, J&K-180020 

Clause Reference 

[CL.1.1] 

 

Name of Authorized Representative:- 

Sh. MG Vijay Kumar 

The General Manager (Projects) 

National Highways & Infrastructure Development Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar, 
Jammu, J&K-180020 

 

2. The Engineer is : 

Designation: General Manager (Projects) 

Address: National Highways & Infrastructure Development 

Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar, 
Jammu, J&K-180020 

[CL.1.1] 

 

3. The intended Completion Date for the whole of the works is 02 

months from start date. 

[CL.1.1, 17 & 28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 15 days after the date of 

issue of the notice to proceed with the work. 

6. (a) The name and identification number of the contract is given 

in the table given in Bid Notice (SECTION I) 

7. (a) The law which applies to the contract is the law of Union of 

India. 

(b) The language of the contract documents is English 

[CL.1.1] 

 

[CL.1.1] 

 

[CL.3.1] 

 

[CL.3.1] 

8. The limit of subcontracting is 50% of initial contract price [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple incidents 

And deductible as per premium rate. 

[CL.13.1] 

12. Site investigation report-NIL 

13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of

[CL.14.1] 

[CL.27.1] 
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Commencement. 

(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and 

Bi-annual Indent – 3 days before start of week; 7 days 

before start of month; 15 days before start of quarter and 

28 days before bi-annual period concerned 

(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of updated 

programme: 1% of value of work corresponding to the updated 

programme. 

15. The period for setting up a field laboratory with the prescribed 

equipment relevant to items of work in BOQ is 30 days from 

the days from the date of notice to start work. 

16. (a) Amount of liquidated  damages  for  delay  in  completion  

of works 

For whole of work (1/2000)th of the Initial 

Contract Price, rounded off to the nearest 

Thousand, per day. 

For Sectional Completion (wherever 

specified, in item 6 of Contract Data 

(1/200)th of initial contract price for 5 km 

section, rounded off to the nearest thousand 

per day. 
 

(b) Maximum limit of liquidated damages for delay in 

completion of work. 

10 percent of the initial contract price 

rounded off to the nearest thousand. 

 

 

 

 
[CL.45.1] 

 

17. The standard form of Performance Security acceptable to the 

Employer shall be an shall be an unconditional Bank Guarantee 

of the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 

complete 75% of value of indented work in any 3 indents issued 

by the Engineer. 

19. The percentage to apply to the value of work not completed 

representing the Employer's additional cost for completing the 

work shall be 20%. 

[CL.47.1] 

 

 

 

[CL.53.2] 

 

 
[CL.54.1] 
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PREAMBLE: 
 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

 

 GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 

 

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the Ministry 
of Road 

Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary Technical Specifications shall comprise of various 

Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to refer 
to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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PART - II 

 
 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I). 
 

SECTION 100 – GENERAL 
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of 
Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 

 

Clause 106 Construction Equipment: 
 

Clause 106 (a) Add the following sentence. “The trial run is to be carried  out 
laying the relevant pavement material and it is not to be part of the 
permanent works. The trial is to be carried out on prior approval of 
equipment by Engineer-in-Charge.” 

 

Add Sr. No. (g) 
 

“The Contractor shall furnish to the engineer the detailed technical 

literature and other relevant  documents  regarding  the  

performance of plant/equipment for approval prior to its purchase 

or mobilization on site.” 
 

Clause 107 Contract Drawings: 
 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 The clause shall be read as follows: 

“Identification  of  quarry sites and borrow areas  shall be the 

responsibility of the Contractor. Materials procured from quarry 

sites and borrow areas identified by the Contractor and to be used in 

Works must comply with the requirements of quality  as 

stipulated in the Technical Specifications for particular item of 

work”. 
 

Clause 109 Setting Out: 
 

Clause 109.10 Add new sub-clause 
 

“Before carrying out any survey work the Contractor shall submit to 

the Engineer for the approval a programme and methodology for the 

calibration of all optical and electronic survey equipment to be used 

on site during construction of the works. The Contractor will 

Maintain calibration records for all such equipment in his site 
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office, available at all times for inspection by the Engineer. 

\ 

Clause 110 Public Utilities: 
 

Clause 110.1 Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts 
etc. owned by various authorities including Public Undertaking an Local 
Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

 

Clause 110.2 Revise the clause as under: 
 

The Contractor‟s programme must take into account the period of notice 
and duration of diversionary works of each body as existing at site. The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract and throughout the period of the 
Works in order to maintain the required co-ordination.  During the period 
of the Works, the contractor shall have no objection if the public utility 
bodies and their decisions in the execution of their proposal in terms of 
programme and construction. Provided that, in the opinion of the Engineer, 
the Contractor has received reasonable notice thereof before the relevant 
alterations are put in hand. 

 

Clause 111 Precautions for Safeguarding the Environment: 

Clause 111.1 General 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other vegetation 

that are to remain within or adjacent to the works and shall use every 

precaution necessary to prevent damage or injury thereto. On completion  

of the Works, all areas disturbed by the  Contractor‟s  construction 

activities shall be restored in their original condition, or as may be 

acceptable to the Engineer. The cost of this work shall be deemed to be 

included in the rates generally. 
 

Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage at all construction 

areas, to avoid creation of stagnant water bodies especially in 

urban/industrial areas, including water in old water bodies.” 

 

Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
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The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. shall be fitted 

with a dust extraction unit in order that the exhaust gases comply with the requirements of the 

relevant current emission control legislation. “All operations at plants shall be undertaken in 

accordance with all current rules and regulations protecting the environment.” 
 

Clause 111.6 Substances Hazardous to Health 
 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer‟s instructions. The Engineer shall be 
given at least 6 working days notice of the proposed use of any herbicide or 
toxic chemical. 

 

A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The  register  
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling  and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 

Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid spillage 

of materials on public roads. 
 

Clause 111.12 After the last sentence adds the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included 

in the rates for items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 
 

Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 

Act, 1986 shall be adhered to strictly.  All waste arising from  the   project 

is to be disposed of in a  manner  which  is acceptable to the State  

Pollution Control Board and the Engineer.” 
 

All vehicles and machinery employed in the execution of the works shall be 

regularly maintained to ensure that pollutant emission levels comply with 

the relevant requirements of current pollution control legislation. During 

routine servicing operations, the effectiveness of exhaust silencers must be 

checked and if found to be defective must be replaced. Not withstanding 

this requirement, noise levels from any item of plant must comply with the 

relevant legislation for levels of sound emission. Non compliant plant is to 

be removed from site.Vehicle maintenance and refueling shall be carried 

out in such a fashion that spillage of fuels and lubricants do not 

contaminate the ground or nearby watercourse. An “oil interceptor” shall be 

provided for wash down and refueling areas. Fuel storage shall in proper 
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bounded areas. All spilt and collected petroleum products shall be disposed 

of in accordance with the relevant legislation. 

 

Clause 111.14 Add the following New Sub-Clause: 
 

All temporary accommodation must   be   constructed   and maintained in 
such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be  strictly  adhered  to  
Garbage bins must  be provided  in  the  camp  and  regularly  emptied  
and the garbage disposed of in a hygienic manner. Construction camps  
are to be sited away from vulnerable people and adequate health care is to 
be provided for the work force. 

 

Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 

Clause 112 Arrangement For Traffic During Construction: 
 

Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer‟s approval, Traffic Control 

Plan 5 days prior to commencement of the temporary / permanent works.” 
 

The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan 
to the safety of pedestrians and workers at night. Temporary diversions 
will be constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 

improvement: 
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Delete this clause replace as follows: 

 
“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard houlder 
are not available then, treated shoulders shall be provided on the side on 
which work is not in progress. If the existing shoulder width less than 
1.5m the same shall be extended up to 1.5m for earth work duly 
compacted. The top 15.0cm or as directed by the engineer including 
extended shoulder of 1.5m width shall be  filled  up  by  granular  sub  
base material duly bounded with binding material and compacted.  The 
sub base material shall conform  to  MOST  specification  Clause  401,  
the work of excavation and filling of granular sub-base material so carried 
out shall be paid under relevant items of bill of quantities. The contractor 
shall maintain the  bypass/diversion  during  the period  of  construction  
by way of watering, compacting, and making good loss of sub-base 
material after filling up of the rutting/depression etc. by  additional 
quantity of granular sub base material. The items operations like 
maintenance, making good the loss of material, watering, compacting, 
leveling and dressing along with additional quantity  of  sub-base  material 
shall be considered as incidental to the work and no extra payment will be 
ade for these operations. The continuous length in which such works shall 
be carried out would be within a range of 200 to 500m 
at a place. 

 
Clause 112.6 Measurements for Payments and Rate 

 

Add “and no extra payment will be made except the treatment of shoulders 

for earth work and granular sub-base as per Clause 112.2 above.” At the 

end of first paragraph. 
 

Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage for 

vehicles pedestrians and livestock to and from side roads and property 

accesses connecting to the roadway. Work which affects the use of side 

roads and existing accesses shall not be undertaken without providing 

adequate prior provisions to the satisfaction of the Engineer.” 
 

Clause 112.8 Plant and Equipment 

Add new sub Clause: 

“During the day,  plant  and  equipment  working  in  a  position adjacent 

to traffic and having a projection beyond the normal width of the item, for 

example, a grader blade shall have a fluorescent red marker attached to the 

outer end of the projection. During poor light conditions an additional 

traffic controller with an illuminated red marker shall direct  traffic  

around such plant and equipment. At night, all plant items and similar 

obstructions shall be removed from the normal path of vehicles, to provide 
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a lateral clearance of at least 6m where practicable, with a 

minimumclearance of 1.2m. Plant and equipment, within 6m of the normal 

path of vehicles, shall be lit by not less than two yellow steady lamps 

suspended vertically from the point of the obstruction nearest to a traffic 

lane, and one yellow steady lamps at each end of the obstruction on the 

side farthest away from the traffic lane.” 
 

Clause 113 General Rules For the Measurement of Works for Payment: 
 

Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs 
of haulage from source of supply to the site for all materials 
required for the Works.” 

 

Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
work safely including all protective clothing, barriers, earplugs etc. 

 

Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2
nd

 line. 

Clause 121 Field Laboratory: 
 

Clause 121.1 Scope 
 

Delete this Clause and replace with: 
 

“The  work  under  this  Clause   covers   the   provision   and  

maintenance of a fully equipped laboratory.” The equipment in the 

laboratory shall be as decided by Engineer, keeping in view of item of 

works prescribed in BOQ. 
 

Clause 121.2 Description 
 

Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped field 

laboratory to the satisfaction of the Engineer. The laboratory will be 

located at a site approved by the Engineer and must be of adequate size to 

perform all the tests required under the contract including sufficient light, 

electric and water supply. The Contractor shall provide  working  

drawings  incorporating  all  the  services based on the information given 

in the changes for the approval of the Engineer prior to commencement of 

construction. An office must be provided in the laboratory for the 

exclusive use of the Engineer‟s,  Materials  Engineer,  adequate  toilet  
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and washing facilities must be provided. The contractor shall provide the 

field laboratory within one month from the date of the commencement of 

the work. Prior to this,contractor must make suitable alternative 

arrangements for the testing of materials, which are acceptable to the 

Engineer. 
 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

Engineer relevant to items of work in BOQ. 
 

Clause 121.3.2 For soils and aggregates 
 

Delete item no. (xi) and (xii) 

 

Clause 121.3.5 Add New Sub-Clause: 
 

For Control of Profile and Surface 
 

 

 

 

 

 

 

 
Steel Tape 

Evenness 

i) Theodolite 2 sets 

ii) Precision automatic level 2 sets 

iii) Precision staff 4 sets 

iv) Camber templates 2 lane 

a) Crown type cross-section 4 sets 
b) Straight run cross-section 4 sets 

 

a) 3 m long 4 sets 
b) 5 m long 4 sets 

c) 10 m long 4 sets 
d) 20 m long 4 sets 

e) 30 m long 4 sets 
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Clause 121.3.6 Add New Sub-Clause: 
 

In addition clause 121.3 any equipment which is not mentioned in 

this clause but which is necessary for the work for complying with 

the provisions of the contract and Section 900 of MOST 

specifications or as required by the engineer shall be provided by 

the contractor. No extra payment shall be made to the contractor 

and it will be considered as incidental to the work. 
 

Clause 121.6 Delete this Sub-Clause. 
 

Clause 121.7 Substitute this Sub-Clause by the following: 
 

“There is no separate item in the Bill of Quantities for establishing 

and maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 

Clause 126: Supply of Video Cassettes 

 126.1 Description 
The work consists of taking video films of important activities of the work as directed by the Engineer during the 

currency of the project and editing them and converting them to a CD (master CD+ 4 copies) film of playing time 

not less than 60 minutes and upto 180 minutes as directed by the Engineer. It shall contain narration of the 

activities in English by competent narrator. The editing of the film and the script for narration shall be as approved 

by the Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour pictures. 
 

Measurement for Payment & Rates 
 

No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 Excavation for Roadway and Drains 

Clause 301.3.3 Excavation – General 

Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 

“Density requirements for back filling shall be in accordance with 

Table 300-2” of MOST. 

 
Clause 301.9 Rates 
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Clause 301.9.2 This Clause is replaced as follows: 

 

“The contract unit rate for loosening and re-compacting at sub- 

grade level shall include full compensation for loosening to the 

specified depth, removing the loosened soil outside the roadway 

wherever considered necessary, rolling the surface below,  

breaking the clods, spreading the excavated soil layers, watering 

where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 

Clause 304.3.7 Back filling 
 

Add second paragraph as under: 
 

“The working space between the structure and the 

excavation shall be cleared out completely of all 

construction materials and loose earth that fallen into the 

excavation during construction. The excavation shall be 

pumped dry and all saturated and soft earth removed prior 

to being inspected by the Engineer who willgive his 

permission for the placement of any fill material, 

provided the space has been properly prepared. 

Compaction will only be carried out with mechanical 

compactors of sufficient capacity to ensure correct 

compaction of the back fill material. The fill is to be 

brought up in layers not greater than 150 mm. Mass 

filling of structures with machines will not be permitted 

and contractors should make allowance in their rates for 

the methodology described above.” 

Clause 305 Embankment Construction: 
 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 
 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 

swell and shrinkage properties („free swelling index” exceeding 50 

per cent when tested as per IS 2720 – Part 40) shall not be used 
in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 

“However, the Engineer may……………..Compacted layer 

thickness.” 

Clause 305.2.2.2 Borrow Materials 
 

Paragraph 1 of this clause shall read as under: 
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“No borrow area shall be made available by the Employer for this work. 
The arrangement for the source of supply of the material for embankment 
and sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, from 
time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of 
the 
Contractor.” 

 

Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 
The Values of maximum dry density and optimum moisture content 
obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use. 

i) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined. 

ii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.” 

 

Clause 305.3 Construction Operations 
 

Clause 305.3.4 Compacting ground supporting embankment/subgrade 
 

Delete “where necessary” in the first sentence of the first 
paragraph. 

 

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may 
be”. 

 

Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
 

“Only vibratory rollers of not less than 8 – 10 ton static weight with 
plain or pad foot drum shall be used for compaction.” 

 

Clause 305.4 Construction of Embankment and sub-grade under special 

condition. 
 

Clause 305.4.1 Add new para after para 1 as under: 
 

“The earthwork for widening the existing road embankment and shoulders 

shall be carried out in layers duly compacted. On completion of earth 

work to the required height the triangular portion on the sloping face of 

the layers shall be cut in such a manner that the specified slope is 

achieved. This operation is incidental to work and no extra payment shall 

be made for this.” 
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Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 
 

“In the case of high embankments, the Contractor shall use the material 

from the approved borrow area.” 
 

Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 
 

“All temporary sedimentation and pollution control works shall be 
deemed as incidental to the earthwork and other items of work 
and as such no separate payment shall be made for the same.” 

 

Clause 306.5 Rate 
 

This Clause is deleted. 
 

Clause 307 Turfing with sods. 
 

Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate 
for application of top soil shall be as per clause 301.9.5”. 

 

Clause 309 Surface/Sub-Surface Drains 
 

Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy 
duty (trafficable by commercial vehicle) proprietary products with gaps 
between bars no greater than 26mm. The Contractor shall submit 
proposals for grating to the Engineer for approval before commencing 
construction of the sumps.” 

 

Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface drains not lined shall be included in the items for 

excavation for the roadway in accordance with Clause – 301.8.” 
 

Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding concrete and 

jointing. The rate for lined surface drains shall include inlet sumps and 
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metal grates where specified.” 
 

Add Clause 314 as under: 
 

Clause 314 Leveling and Dressing over area: 
 

Clause 314.1 Scope 
 

The work shall consist of excavation, removal, filling and satisfactory 

disposal of all materials necessary for the area to be leveled and dressed  

in line, grades as directed by the Engineer. It shall include cutting and 

filling the ground in all type of soil where variation of existing 

groundlevel is + 30 cm or less. It will also include the grubbing of the 

existing rank vegetation and clearance of undergrowth completely. 
 

Clause 314.2 Construction Operation 
 

The engineer shall identify the area where leveling and dressing is to be 

carried out. The clearing and grubbing of rank vegetation and under 

growth shall be carried out as per clause 201.1. If the stagnant water is 

existing on the side, the same shall be pumped / bailed out. The area shall 

be kept dry throughout the operation of leveling and dressing. The leveling 

and dressing shall be carried out by excavating the high area and filling 

the low area with the excavated material in proper slope. This operation 

will be carried out manually/mechanically as per site conditions. 
 

Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed in 
Sq.m. 

 

Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete 
the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry during 
construction. 

4. In all type of soils and saturated earth. 
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SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved 

by Engineer-In-charge. 
 

Clause 401.4.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the maximum 
thickness of the layer after compaction does not exceed 
150 mm.” 

 

The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory 
roller of minimum 80 to 100 KN static weight with plain drum or pad foot 
drum of heavy pneumatic tyre roller of minimum 200 to 300 KN weight 
having a minimum tyre pressure of 0.7 kN/m2 or adequate 
capacitycapable of achieving the required compaction. Rolling shall 
commence at the lower edge and proceed towards the upper edge 
longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the crown 
for portions having cross falls on both sides.” 

 

 

Clause 401.7 Measurement for payment: 
 

Add paragraph 3 as under: 
 

For carrying out full depth repair and/or reconstruction of road 

pavement, if the granular sub-base materials laid on the shoulders 

for diversion of traffic (as per clause 112) is required to be 

scarified/removed and re-laid after compensating the loss during 

handling and by movement of traffic on completion of Full depth 

repair/reconstruction of road pavement, this operation shall be 

considered incidental to the work of providing granular sub-base 

and no extra payment shall be made for the same. 
 

Clause 404.2.1 Coarse aggregate: 
 

Amend this clause as under: 
 

Coarse aggregate shall be either crushed or broken stone. The 

aggregates shall conform to the physical requirements set-forth in 

Table 400-6. The type and size range of the aggregate shall be 

specified in the contract or shall be as specified by the Engineer. 

If the water absorption value of the coarse aggregates is greater 
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than 2 percent, the soundness test shall be carried out on the 

material delivered to site as per IS: 2386 (part 5). 
 

Clause 404.2.3 Crushed Slag: 

Delete this Clause 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 
 

Delete this Clause. 
 

Clause 404.3.4 Rolling: 
 

Delete in first para “three wheeled -------------- rollers 80 to 100 kN 

capacity or tandem or” 
 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 

Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with“The material for bituminous profile corrective course shall be 

laid independently of all other courses, adopting such construction procedures and 

using such equipment as may be appropriate to the specified type of material and 

thickness of the course manually/machine paid as approved by the engineer-in-

charge. The method of providing profile corrective course shall be approved by the 

engineer-in-charge. 

 

Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and  any  other extraneous  
material using mechanical broom and dust collected removed or blown of 
using compressed air except in places where technical means cannot 
reach.  A prime coat conforming to Clause  502  shall  be  applied  prior  
to laying profile corrective course.” 

 

Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of  dust  and  any  other  extraneous material  
using mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot reach.” 

 

“After preparing the granular surface as in Clauses 501.8.3.1 and 

501.8.3.2, the profile corrective course with materials as per Clause 

501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 

particular Specification Clause.” 
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Clause 502 Prime Coat Over Granular Base : 
 

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam : 

Clause 504.2 Materials 
 

Clause 504..2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 
 

Clause  507 & 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 

 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 
These clauses stand amended to the extent that the rate shall cover the provision of bitumen in 
the mix as per job mix formula. No variation in the rate for this item will be admissible on 
account of quantity of bitumen used. 

 

Clause 801 

 

801 TRAFFIC SIGNS 

 

801.1 GENERAL 

 
 The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in 
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall 
be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on the 
drawings. In the absence of any details or for any missing details (for example, chevron signs 
etc.), the signs shall be provided in accordance with international standards and/or as directed by 
the Engineer. 

 
 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or 
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 

 
 In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured retroreflective 
sheeting comprising unmetalised microprismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, 
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as directed by the Engineer. 

 Materials 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 
 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise 
as directed by the Engineer. 

 
 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 unless 
otherwise shown on the drawing. 

 
 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 
bolts, nuts, etc., shall conform to IS:1364. 

 
 Plates and supports : Plates and support sections for the sign posts shall conform to 
IS:226 and IS:2062 or any other relevant IS Specifications. 

 
801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium composite 
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material 
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the 
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
 Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size of the sign 
and its support and shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm 
thick to withstand wind and other loads without deformation. 

 
 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 
etc.) shall be as per the approved drawings or as directed by the Engineer. 

 
 Traffic Signs having Retro-Reflective Sheeting 

 

 General requirements : The retro-reflective sheeting used on the sign shall consist of 

the white or coloured sheeting having a smooth outer-surface which has the property of retro- 

reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be 

new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting 

or curling and shall have negligible shrinkage or expansion. A certificate of having tested the 

sheeting for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, 

flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus resistance 3 

years outdoor weathering and its having passed these tests shall be obtained from a Government 

Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall be either of 

Engineering Grade material with enclosed lens, High Intensity Grade with encapsulated lens or 

Micro-prismatic Grade retro-reflective element material as given in Clause below 

 
 Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of 
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micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap 
and water and in dry condition shall have the minimum co-efficient of retro reflection 
(determined in accordance with ASTM D 4956-09) as indicated in Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 

Grade Sheeting
A
 (Candelas per Lux per Square Metre) 

 

Observation 

Angle 

Entrance 

Angle 

white Yellow Orange Green Red Blue Brown Floresce 

nt yellow 

-Green 

Florescent 

yellow 

Florescent 

Orange 

 

0.1°
B
 -4° 830 620 290 83 125 37 25 660 500 250 

0.1°
B
 +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA) (cd.lx
-1

.m
-2

). 
B Values for 0.1

o
 observation angles are supplementary requirements that shall apply only 

when specified by the purchaser in the contract or order. 
 

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 
percent of its original retro-reflectance. 

 
 Messages / borders : The messages (legends, letters, numerals etc.) and borders shall 

either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same 

type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. 

Screen printing shall be processed and finished with materials and in a manner specified by the 

sheeting manufacturer. For the information and other signs, the messages (legends, letters, 

numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out from 

same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified 

by the manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out 

durable transparent overlay film shall be covered under the warranty period of the sheeting type, 

issued by the sheeting manufacturer 

 For screen-printed transparent coloured areas on white sheeting, the co efficient of retro- 

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 

as applicable. 

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective 
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sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non- 

reflective sheeting. 

Colour : Unless otherwise specified, the general colour scheme and properties shall be as 

stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when 

viewed in day light or under normal headlights at night and in inclement weather conditions. 

 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-tack 

type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a 

tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner 

recommended by the sheeting manufacturer. The adhesive shall be protected by an easily 

removable liner (removable by peeling without soaking in water or other solvent) and shall be 

suitable for the type of material of the base plate used for the sign. The adhesive shall form a 

durable bond to smooth, corrosion and weather resistant surface of the base plate such that it shall 

not be possible to remove the sheeting from the sign "base in one piece by use of sharp instrument. In 

case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 

manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other preparation for 

adhesive shall be applied strictly in accordance with the manufacturer's instructions. 

 
 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have a 

semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with aggressive-

tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of material used 

for the sign and should thoroughly bond with that material. 

 

801. 3.8 Fabrication 

 
 Surface to be reflectorised shall be effectively prepared to receive the retro- reflective sheeting. 

The sheeting of the material as per IRC: 67:2010, shall be de-greased either by acid or hot 

alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth 

plain surface before the application of retro-reflective sheeting. If the surface is rough, approved 

surface primer may be used. After cleaning, metal shall not be handled, except by suitable device 

or clean canvas gloves, between all cleaning and preparation operation and application of 

reflective sheeting/primer. There shall be no opportunity for the substrate to come in contact with 

grease, oil or other contaminants prior to the application of retro-reflective sheeting. 

 Complete sheets of the material shall be used on the signs except where it is unavoidable; 

at splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. 

Where screen printing with transparent colours is proposed, only butt jointing shall be used. The 

material shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-

outs to produce legends and borders shall be bonded with the sheeting in the manner specified by 

the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 

warranty for satisfactory field performance including stipulated retro-reflectance of the retro- 

reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade 

and a five year warranty for the sheeting of engineering grade and submit the-same to the 

Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-field 

performance of the finished sign with retro-reflective sheeting of micro prismatic, high intensity 
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grade and engineering grade respectively, inclusive of the screen printed or cut out 

letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the 

contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish the 

LOT numbers and certification that the signs and materials supplied against the assigned work 

meets all the stipulated requirements and carry the stipulated warranty and that the 

contractor/supplier is the authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer 

as well as contractor for replacement/repair/restoration of the retro-reflective efficiency. 

A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-reflection, 

day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact 

resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be 

carried out by a Government Laboratory in accordance with various ASTM procedures and the 

results must show that the sheeting have passed the requirements for all the above mentioned 

parameters. A copy of the test reports shall be attached with the certificate. 

 
Installation 

 The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 

1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section conforming 

to IS:3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold 

these in a proper and permanent position against the normal storm wind loads or displacement by 

vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted on a single post, and for 

greater area two or more supports shall be provided. Post- end(s) shall be firmly fixed to the 

ground by means of properly designed foundation. The work of foundation shall conform to 

relevant Specifications as specified. 

 All components of signs (including its back side) and supports, other than the reflective portion 

and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of 

epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall be painted 

with protective paint. 

 The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 

washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred 

over with a hammer to prevent removal. 

        Measurements for Payment 

The measurement of standard cautionary, mandatory and information signs shall be in numbers 

of different types of signs supplied and fixed, while for direction and place identification signs, 

these shall be measured by area in square, metres. 

801.6. Rate 

The Contract unit rate shall be payment in full for the cost of making the road sign, including all 

materials, installing it at the site furnishing of necessary test certificates, warranty and 

incidentals to complete the work in accordance with these Specifications. 

Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and 
it must be deposited to the PD. 
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802 OVERHEAD SIGNS 

 
802.1 General 

 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 

where the situation so warrants for proper information and guidance of the road users. The 

following conditions may be considered while deciding about the provision of overhead signs: 

Traffic volume at or near capacity 

Complex interchange design 

Three or more lanes in each direction 

Restricted sight distance 

Closely spaced interchanges 

Multi.-lane exits 

Large percentage of commercial vehicles 

High speed traffic 

804 Reflective Pavement Markers (Road Studs/Cat eyes) 
 

 General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road stud, a 
device which is bonded to or anchored within the road surface for lane marking and delineation 
for nighttime visibility. It reflects incident light in directions close to the direction from which it 
came. 

 

Material 
  Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) or 

HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280. 

 
             Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 

capable of providing total internal reflection of the light entering the lens face. Lenses shall be 
moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 
 

Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of each 
retro-reflecting surface shall not be less than 13.0 sqcm. 
 

Optical Performance 

 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 
Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or Table 800-13 as 
appropriate. 
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804.4.2 Omni-directional studs 
 

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 
 

Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 
 

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
0

0
U 5

0
 L&R 0.3

0
 220 110 44 

0
0
U 10

0
 L&R 0.5

0
 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 

0
0
U 6

0
 L&R 

0
0
U 10

0
 L&R 

0.3
0
 

0.5
0
 

20 10 4 
15 7.5 3 

 
Note: 1) The entrance angle or 0

0
U corresponds to the normal aspect of the reflectors when 

the reflecting road stud is installed in horizontal road surface. 

 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors 
shall be considered to be included in category „B‟. 

 

 Tests 
 

 Coefficient of luminance intensity can be measured by procedure described in ASTM E 
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 
873 – Part 4:1973. 

 
 Under test conditions, a stud shall not be considered to fail the photometric requirements if the 

measured C.I.L at any one position of measurement is less than the values specified in Table 
800-12 or 800-13 provided that 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater 
than the specified minimum. 

 

              Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP 
65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. The 
dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the 
temperature range of -40

0
C to +55

0
C. Its life shall be not less than 3 years. 

             Fixing of Reflective Markers 
 

 Requirements 
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The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other 
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker 
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 
bottom of the marker is configured, the outermost faces of the configurations shall not deviate 
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name, 
trade mark or other means of identification of the manufacturer. 

Placement 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed 
if the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has 
been opened to traffic for al period of not less than 14 hours. The portions of the highway 
surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, curing 
compound, grease, oil, moisture, loose or unsound layers, paint and any other material which 
would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on the 
cleaned pavement surface or on the bottom of the marker in a quantity sufficient to result in 
complete coverage of the area of contact of the marker with no voids present and with a slight 
excess after the marker has been lightly pressed in place. For epoxy installations, excess 
adhesive around the edge of the marker, excess adhesive on the pavement and adhesive on the 
exposed surfaces of the markers shall be immediately removed. 

 

 Warranty and durability 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same to 
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished 
road marker shall also be given by the contractor who carried out the work of fixing of reflective 
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity 
compared to stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 

 

 Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 

 

 Rate 

The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 
out the work at site conforming to the specifications complete as per approved drawings or as 
directed by the Engineer. 

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and 
it must be deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 
 

Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at the 
manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing of 
the test certificates shall be borne by the Contractor. The frequency 
of tests regarding bitumen, cutback and emulsion in respect of its 
quality shall be as per the Table 900-4 of MOST Specification. 

 

SECTION 1000 – MATERIALS FOR STRUCTURES: 
 

Clause 1014 Storage of Materials: 

 
 

Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: “Aggregates 
shall be stockpiled in a manner that will avoid segregation, 
contamination by foreign materials and intermixing of various 
sizes of aggregates.” 

 

SECTION 3002- RESTORATION OF RAIN CUTS: 
 

Clause 3002.4 Amend this as under: 

 
“The earth works for restoration of rain cuts shall be measured in 
cum.” 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 

(NHIDCL) hereinafter    referred to     as    "The   Principal"    (which  expression, unless 

repugnant   to   the    context     thereof, shall    mean  and     include     its legal  representatives,  heirs and 

assigns) 

AND 

................................................ hereinafter  referred to as "The Bidder/Contractor" (which 

expression, unless repugnant   to the context   thereof,   shall   mean   and   include   its   legal 

representatives, heirs and assigns) 

Preamble 

The  Principal  intends  to  award,  under  laid  down   organizational   procedures,  contract(s)   for 

(Name   of  the   contract)   (hereinafter  referred   to   as   the   'Project').  The    Principal 

necessarily  requires  full  compliance  with  all  relevant  laws  of  the  land,  rules,  regulations, 

economic use of resources and of fairness/ transparency in its relations with its Bidder(s)   and/or   

Contractor(s). 

In  order  to  achieve  these  goals,  the  Principal  may  appoint  an   Independent External Monitor 

(IEM), who    will    monitor the   tender process and the execution of the  contract  for 

compliance  with  the  Integrity  Pact  by  all  parties  concerned,  for  all  works   covered   in   the 

Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption  and  to 

observe the following principles: - 

a. No   employee   of   the   Principal,   personally   or   through   family   members    or through  

any  other  channel,  will   in   connection   with   the   tender   for   or   the execution of  a  

contract,  demand,  take  a  promise  for  or  accept,  for  self  or  third person, any material or 

immaterial benefit, which the person is not legally entitled    to. 

b.        The  Principal  will,   during   the  tender   process  treat   all  Contractor(s)/Bidder(s)  with 

equity   and  reason.  The  Principal will in   particular, before and during  the 

tender process,   provide   to   all  Contractor(s)/Bidder(s) the   same information and will 

not provide to any Contractor( s )/Bidder( s), confidential/additional information 

through which the Contractor(s)/Bidder(s) could obtain an advantage in relation 

to the tender process or the contract execution. 

c. The Principal will   exclude    from   the    process    all   known    prejudiced   persons. The 

Principal  shall  obtain  bids   from  only  those  parties   who   have   been   short- 

listed  or pre  qualified  or  through  a   process   of   open   advertisement/web 

publishing or any combination thereof. 

(2) If the Principal obtains information on the conduct  of  any  of  its  employees,  

Contractor(s) and/or  Bidder(s),   which   is   a   criminal   offence   under   the   IPC/PC 

Act,  or  if  there  be  a substantive  suspicion  in this  regard,  the  Principal  will   inform 

the Chief Vigilance Officer and subject to its discretion, can additionally 

initiate disciplinary actions. 
 

(3) The Principal will enter into agreements with identical conditions  with all 

  Contractor(s)/Bidder(s)  for   the   different Work    Packages in  the aforesaid  Project.   

 

( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the range of Rs 
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50 Crore and above, who do not sign this Pact or violate its provisions. 
 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1) The Bidder(s) / Contractor(s)  commit(s)  itself/themselves  to  take  all  measures 

necessary  to prevent  corruption. He commits  himself  to  observe  

the following principles during his participation in the tender process and during the 

contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm    

offer,  promise    or    give    to    any    of   the  Principal's    employees    involved in the 

tender process or the execution  of  the  contract  any  material  or  other  benefit 

which he/she is  not  legally  entitled  to, in  order  to  obtain  in  exchange any  

advantage,  of  any  kind  whatsoever, during  the   tender  process  or  during the 

execution of the contract. 

(b) The  Bidder(s)/Contractor(s)  will  not  enter  with   other   Bidders   into   any 

undisclosed  agreement  or  understanding,   whether   formal   or   informal.   This 

applies   in   particular   to   prices,    specifications,    certifications,    subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition     or    

personal    gain,   or    pass    on    to    others,  any  information    or document provided 

by  the  Principal  as  part  of  the  business  relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted

 electronically. 

(d) The Bidder(s)/Contractor(s) of foreign  origin  shall  disclose  the  name  and address 

of the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) 

of  Indian  Nationality  shall  furnish  the  name   and  address of the foreign 

principals, if any. Further details as mentioned in the "Guidelines   on   Indian    

Agents   of   Foreign   Suppliers"    shall   be disclosed       by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines  all  the payments 

made to the Indian agent/representative have to be in Indian Rupees  only. Copy  of  

the  "Guidelines   on  Indian   Agents   of  Foreign  Suppliers"  is annexed and marked 

as Annex-"A". 

(e) The   Bidder(s)/   Contractor(s)   will,    when    submitting    his    bid,  disclose   any and 

all payments he has made,  is  committed  to  or  intends  to  make  to  agents, brokers  or  

any  other  intermediaries  in  connection   with   the   award   of   the contract. 

(2) The Bidder(s)/Contractor(s)  will  not  instigate   third   persons   to  commit   offences outlined 

above or be an accessory to such offences. 

 

Section   3: Disqualification   from    tender     process and/   or exclusion from future 

contracts. 

(1) If    the    Bidder(s)/   Contractor(s),   before   awarding    the    Project   or  during  execution 

has  committed  a transgression  by  violating  Section  2  above  or   in  any  other   form   so 

as  to  put   his  reliability  or  credibility in    question, the Principal,  at its sole 

discretion,  is    entitled  to  disqualify    the    Bidder(s)/   Contractor(s)   from    the    tender 

process  or  terminate  the  contract,  if  already  awarded,  for   that   reason,   without 

prejudice to any other legal rights or remedies available to the Principal 

under the relevant clauses of GCC /SCC   of the tender/contract. 
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(2) If   the   Contractor(s)/Bidder(s)   has   committed   a   transgression    through    a 

violation  of  any  of  the  terms  under  Section  2  above  or  in any   other   form   such  

as   to   put   his   reliability   or   credibility into question,    the    Principal    will     also 

be entitled to exclude such Contractor(s)/Bidder(s) from future tenders/contract award 

processes.   The   imposition and   duration of   the    exclusion    will    be determined  by    the 

Principal, keeping in view the severity of the transgression. The severity will be 

determined by the circumstances of the  case,  in  particular,  the  number  of 

transgressions and/or the amount of the damage. 

(3) If  it  is  observed  after  payment  of  final  bill  but  before  the  expiry  of  validity  of 

Integrity  Pact  that  the  contractor   has   committed   a  transgression,   through   a  violation 

of  any  of  the  terms  under  Section  2  above  or  any  other  term(s)  of  this   Pact,  during 

the  execution  of  contract,  the  Principal  will  be   entitled   to   exclude   the   contractor 

from further tender/contract award processes. 

(4) The   exclusion    will    be   imposed   for   a  minimum   period   of   six   (6)  months   and  a 

maximum   period  of  three  (3)  years. 

(5) If the  Contractor(s)/Bidder(s)   can prove that he has 

restored/recouped the damage to the Principal caused by him and has installed a suitable   

corruption   prevention system,  the   Principal  may,    at   its   sole   discretion, 

revoke or   reduce   the exclusion period before the expiry of the period of such 

exclusion. 

 

Section 4: Compensation for Damages 

( 1)  If the Principal has   disqualified the Bidder(s)/Contractor(s) from  the tender 

process  prior   to   the   awarding   of  the   Project   according   to Section   3,  the     

Earnest  Money  Deposit  (BID  SECURITY)/Bid Security   furnished,  if any,  along 

with  the  offer,  as per terms  of  the   Invitation   of   Tender,  shall  also  be 

forfeited.   The   Bidder(s)/Contractor(s)  understands and agrees that this will be 

in addition  to   the disqualification and exclusion of the Contractor  (s)/Bidder(s)   as   may 

be imposed by the Principal, in terms of Section 3 above. 

(2) If, at any time after  the  awarding  of  the  Project,  the  Principal  has  terminated  the 

contract according to Section 3, or if the Principal is entitled to terminate the contract   

according     to     Section     3,    the   Security Deposit/Performance    Bank 

Guarantee   furnished by the contractor, if  any,  as  per  the  terms  of  the 

NIT/Contract  shall  be  forfeited  without  prejudice  to  any  other  legal  rights  and 

remedies   available   to   the   Principal   under   the   relevant   clauses    of    General/ 

Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms   of  

Section  3  above.understands  and   agrees   that    this   will  disqualification  and exclusion 

of the may be imposed by the Principal in 

 

Section 5: Previous transgression 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in  the   last   

3  years   with   any   other   Company   in any  country   conforming   to  the  anti corruption   

approach   as   detailed   herein   or   with   government/   any   other   Public  Sector Enterprise 

in India that could justify its exclusion from the tender process. 

(2) If   at   any   point    of   time    during    the   tender    process   or   after    the  awarding  of  the 

Contract, it is found that  the  Bidder(s)/Contractor(s)  has  made  an  incorrect  statement 

on this subject, he can be disqualified  from  the  tender  process  or  if,  as the case  may 

be,  that  the  Contract,  is  already   awarded,   it   will   be terminated  for  such  reason 

and the Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 
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Section  6: Independent External Monitor / Monitors 

(1) The  Principal  shall,    in  case   where    the   Project    Value   is  in excess of  Rs 50 

Crore and  above, appoint competent and    credible Independent External 

Monitor(s) with clearance from Central Vigilance  Commission.  The Monitor 

shall   review independently, the cases referred to it to assess whether and to what    

extent the parties concerned comply with the   obligations under   this 

Integrity Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/non-

compliance is to  be  lodged by the aggrieved party with  the Nodal Officer  only,  as  

shall  be  appointed  by the  MD,  NHIDCL.  The   Nodal   Officer shall refer the 

complaint/non-compliance  so  received  by  him  to  the  aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the parties  

and  will  perform  its    functions  neutrally  and  independently. The    Monitor shall 

report to the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 

without restriction, all Project documentation of the Principal including that provided by 

the Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of avalid interest,  unrestricted  and  unconditional  access  to  its  project 

documentation. The Monitor  is  under  contractual obligation to treat the information  and 

documents of the Bidder (s) /Contractor(s) with confidentiality. 

 
 

(5) The  Principal  will  provide  to  the  Monitor, sufficient  information   about   all 

meetings among the  parties  related  to  the  Project,  provided  such  meetings  could 

have an impact on the contractual relations between the Principal and the Contractor. 

(6) As  soon  as  the  Monitor  notes,  or  believes   to   note,   a  violation of  this  Pact,  he 

will so inform the Principal and request the Principal to discontinue and/or take corrective  

action,  or   to   take  other    relevant  action  (s).  The   Monitor  can   in   this regard    

submit non-binding recommendations. However,beyondthis,   the   Monitor   has no right  

to  demand  from  the  parties  that  they  act  in  a specific  manner  and/or refrain from 

action and/or tolerate action. 

(7) The  Monitor  will  submit  a  written  report  to   the MD, NHIDCL within   4  to  6 

weeks  from  the  date  of  reference  or  intimation  to  it  and,  should  the  occasion  

arise, submit proposals for corrective actions for the violation or the breaches of  the  

provisions   of  the agreement  noticed  by the  Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 

offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within  the 

reasonable  time  taken   visible   action   to   proceed   against   such   offence   or 

reported   it   to  the   Chief   Vigilance   Officer,   the    Monitor    may   also   transmit 

this information directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External  Monitor  and  includes  both 

singular and plural forms. 

 

Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s) 

If   the  Principal  obtains knowledge of conduct of a Bidder/Contractor or any 

employee or a representative or an associate of a Bidder/Contractor, which 
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constitutes a criminal offence under the  IPC/PC  Act,  or  if  the  Principal  has 

substantive  suspicion  in  this  regard,   the   Principal   will   forthwith   inform   the 

same to the Chief Vigilance Officer, NHIDCL/MD. 

 

Section 8 - Duration of the Integrity Pact 

This  Pact  shall   come   into   force   when   both   parties   have  legally   signed   it.  The 

Pact shall expire, in case of  the  Contractor(s),  3  (three)  months  after  the  last  

payment  under  the   Contract   is   made   and   in   case   of   the   unsuccessful 

Bidder(s), 2 (two) months after the contract for the project has been awarded. 

If   any  claims  is  made/lodged   during   this  time,   the   same   shall   be  binding  and 

continue  to   be   valid  despite   the   lapse   of  this  pact   as  specified   above,  unless  it 

is discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s),  however, understands and agrees that even upon the 

completion of the Project and/or the last  payment under the Contract having been 

made, if any transgression/violation of the terms of this Pact comes/is brought to the 

notice of the Principal, it may, subject to its discretion, blacklist and/or exclude such 

Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal 

right or remedy so available to the Principal. 

 

Section 9 - Other provisions 

(1) This Agreement is subject to Indian   Law.   Place   of   performance   and jurisdiction is 
the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and    supplements    as   well    as   termination notices need    to    be made in 
writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be signed 
by  all  partners    or  consortium    members. 

(4) Should one   or   several provisions   of   this    Agreement    turn    out    to    be    invalid,  
the  remainder  of  this  Agreement   shall   remain   valid   and   binding.  In such a case, 
the parties will strive to come to an Agreement in accordance    to  their   original    
intentions. 

(5) Wherever  he  or   his   as   indicated   in  the   above   sections,  the   same   may   be read 
as he/she or his/her, as the case may be. 

 

(For   &  On  behalf   of the  Principal) (For & On behalf of Bidder/ 

Contractor) 
 

(Office   Seal) (Office Seal) 

 

Place _ 

 

Date _ 

 

Witness 1: 

 

(Name & Address) 

 

Witness 2: 

 

(Name & Address) 


