BUILDING INFHASTHUCTUHE BUILDING THE NATION

Regional Office - Port Blair

National Highways & Infrastructure Development Corporation Ltd.
(A Government of India Undertaking)

NATIONAL COMPETITIVE BIDDING
(THROUGH E-TENDERING MODE)

Name of the Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm
dia DI Water Pipeline, from Km 14+200 to Km 16+700 on NH-
223 (New NH-4), affected due to widening/ upgradation of NH-
223 (New NH-04) from Km 12.00 to Km 45.00 (Package-l) in the
Union Territory of Andaman and Nicobar Islands, on Item Rate
Basis in the FY 2021-22.

[Contract Package No.: NHIDCL/RO/A&N/FY 2021-22/07]
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(SECTION-I)
NOTICE INVITING TENDER

(E-TENDERING MODE ONLY)
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Regional Office - Port Blair

National Highways & Infrastructure Development Corporation Limited

Notice Inviting e-Tender

(National Competitive bidding through e-Tendering mode only)

NHIDCL/RO/A&N/FY 2021-22/07

1.

Date: 27.12.2021

National Highways and Infrastructure Development Corporation Ltd. (hereinafter called
“the Employer”) invites sealed bids in single stage two cover system i.e. the Technical
and Financial Bids on item rate basis for the following works from the experienced
Road/Bridge Contractors/firms/organizations excluding those firms who have been
declared as non-performing by MoRT&H/NHAI/NHIDCL or the firms those are
blacklisted/debarred for specified period by MoRT&H/NHAI/NHIDCL :-

Andaman and
Nicobar Islands, on
Item Rate Basis in
the FY 2021-22.

Eligibility
Eligibility Criteria as
Estimated Criteria Completed
Name of Length . Bids . Average work of
Sr. Civil Cost Put p Time of .
work/Contract (km) Security . annual similar
No. to Tender Completion
Package (Rs.) (Rs) turnover for nature
’ last 5 Years | during last 5
(Rs.) Years (Rs. In
Lakhs)
Supply & Laying of
(a) 33kV UG
electrical cable & (b)
400mm dia DI Water
Pipeline, from Km One similar
L PP Conpltn
1 (New NH-4), affected gtr:e'\tﬂo 4 than the
S;Srt: d‘;Vt'gen“g]lgh’lH_ from Ch | 3,59,34,000.00 | 7,18.700.00 | 5 Months | 3,59,34,000.00 f‘om4°0‘12t§fqt;‘]2'
14+200
fom km 1200 ok | © conract(Re.
45.00 (Package-)in | 107700 14374
the Union Territory of Lakhs)

Cost of Bid Documents:

Rs. 11,800.00 (Rs. 10,000.00 plus 18% GST on the
same) in the favour of The Executive Director
(Projects), NHIDCL, Port Blair payable at Port

Blair (Non-Refundable).

(The bidder can make

online payment of tender document fee, through
RTGS/NEFT in the Project Account of ED (P) details
as mentioned in RFP).

2. Date of Publishing is from 27.12.2021
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. The complete BID document can be viewed / downloaded from web portal

www.eprocure.gov.in from 27.12.2021 to 13.01.2022 (up to 15:00 Hrs. IST).

. Bidder must submit its Financial bid at https://eprocure.gov.in and Technical Bid at

https://eprocure.gov.in on or before 13.01.2021 up to 15:00 Hrs. IST. Bids received
online shall be opened on 18.01.2022 (at 15:00 Hrs. IST).

. Bid documents can be seen at and downloaded from the website www.nhidcl.com and

https://eprocure.gov.in in Bid documents contain qualifying criteria for bidder,
specification, bill of quantities, conditions and other details.

6. The site for the work is available.

7. The original copy of payment proof of Bid security, hard copy of Power of Attorney and

Integrity pact etc. in original can be submitted at the time of signing of Agreement as
per MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV dated 30.04.2020.

. The interested bidder can download the NIT / bidding document from the website

https://eprocure.gov.in & www.nhidcl.com

. To participate in bidding process, bidders have to get (DSC) “Digital Signature

Certificate” as per Information Technology Act-2000, to participate in online bidding.
This certificate will be required for digitally signing the bid. Bidder can get above
mentioned digital certificate from any approved vendors. The Bidder, who already
possess valid (DSC) “Digital Signature Certificate” need not to procure new Digital
Signature Certificate.

10. The bidders have to submit their bids online in electronic format with Digital

11.
12.

13.

14.
15.

16.

17.

Signature. The bid cannot be uploaded without Digital Signature. No proposal will be
accepted in physical form.

Bids will be opened online as per time schedule mentioned at Sr. No. 19.

Before submission of online bids, bidder must ensure that scanned copy of all the
necessary documents have been attached with bid.

The department will not be responsible for delay in online submission of bids
whatsoever reasons may be.

All the required information for bid must be filled and submitted online.

Bidders should get ready with the scanned copies of cost of documents &Bid Security as
specified in the tender documents. The original instruments in respect of cost of
documents, Bid Security and relevant documents will be submitted to the Tenders
Inviting Authority by Registered post/courier/by hand as per time schedule specified.

The details of cost of documents, Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be
accepted.

Bidders can contact the undersigned for any guidance for getting DSC or any other
relevant details in respect of e-tendering process.
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18. The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com & https://eprocure.gov.in.

19. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

SI. No. Description Period
1. Date of issue of NIT 27.12.2021
2. Date of issue of Sale of Tender Documents 27.12.2021
3. Date of close of sale of Tender Documents (through online) 17.01.2022 (upto 15:00 Hrs)
4, Last Date of receipt of pre-bid queries 03.01.2022 (till 14:00 Hrs.)
5. Date of Pre-Bid meeting 03.01.2022 (at 16:00 Hrs.)
6. Date of uploading of reply to the pre-bid queries 04.01.2022
7. Date of submission of Tender/Bid (online & hard copy) 17.01.2022 (upto 15:00 Hrs)
8. Opening of Technical BIDs at venue 18.01.2022 (at 15:00 Hrs. IST)
9. Date of Uploading of list of Technically Qualified Applicants To be intimated later
10. Date of Opening of Financial Bids of Qualified Applicants To be intimated later
1. Date of issue of letter of award (LOA) To be intimated later
12. Validity of Bid 120 Days
13. Return of signed duplicate copy of LOA To be intimated later
14, li:Eg::;ﬂ:gii:ﬁt;m&n;;’S;(;L:]r}i/ty (PS) and Additional Within 10 days of receipt of LOA.
15. Signing of Agreement Within 15 days of receipt of LOA.

20. Conditional bids would be rejected.

21.NHIDCL reserves the right to accept/reject any or all the bids without assigning any
reasons thereof.

Date: 27.12.2021

Executive Director (P)

National Highways & Infrastructure Development Corporation Limited
Regional Office - Port Blair, Oyster Building,

Ward No. 23, Near Airforce Station, Prothrapur,

Garacharma (PO), Port Blair -744105 (A&N Islands)

E-mail: edp.portblair@nhidcl.com

land line-03192-296755
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(SECTION-II)
INSTRUCTIONS TO BIDDERS
& APPENDIX TO BID
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Section ll: Instructions to Bidders

Table of Clauses
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7 Site Visit 24 Process to be Confidential
B. Bidding Document 25 Ei;rgggg:;zhcg I?:;ls;gr
8 Content of Bidding Document 26 E)éatcr:rir:?;:’)c?ocr)\foiigsegggnsive
9 Clarification of Bidding Document 27 Correction of Errors
10 Amendment of Bidding Document 28 E?ﬁ;ﬁi?;?%g;d Comparison of
C. Preparation of Bids 29 Price Preference
11 Language of Bid F. Award of Contract
12 Documents Comprising the Bid 30 Award Criteria
5 maprices N | e R e
14 Currencies of Bid and Payment 32 :1? g:r?etr:):n?f Award and signing
15 Bid Validity 33 Performance of Security
1o |EmenoerBasens | la | aovances
17 Alternative Proposals by Bidders 35 Corrupt or Fraudulent Practices
18 Format and Signing of Bid

Page 8 of 73




Section Il
Instructions to Bidders (ITB)

A. General
1. Scope of Bid

1.1 The Employer (i.e., Executive Director, National Highways & Infrastructure
Development Corporation ltd.) invites bids for “as described in these documents and
referred to as “the works”. The name and identification number of the works is provided
in the Notice Inviting Tender.

1.2  The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3  Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

3.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation ltd (NHIDCL).

4 Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

5 Qualification of the Bidder
4.1 [DELETED]

4.2 Al bidders shall furnish the following information and documents with their bids in
Section-Ill, Qualification Information.

a) Scanned copies of original documents defining the constitution or legal
status, place of registration, and principal place of business; scanned copy of
written power of attorney of the signatory of the Bid to commit the Bidder; (PL.
Refer clause 12.2 of ITB)

b) Scanned copy of total monetary value of civil engineering construction
works performed for each of the last five years; (2016-17, 2017-2018, 2018-2019,
2019-20, 2020-21)

c) Scanned copy of experience certificate in works of a similar nature and size
for each of the last five financial years (commencing from year 2016-17) with
certificates from the concerned officer of the rank of Executive Engineer or
equivalent;

d) Scanned copy of Undertaking of availability (either owned or leased or
rented) of items of construction equipment named in the Appendix to ITB. [Clause
4.4 B(b) (i)]
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4.3

e) Scanned copy of Undertaking of details of the technical personnel proposed
to be employed for the Contract having the qualifications defined in Appendix to
ITB. [Clause 4.4 B(b) (ii)]

f) Scanned copy of a certificate from Chartered Accountant as a proof of
turnover for the last five years; (mentioning the UDIN in the certificate).

g) Scanned document in support of evidence access to line (s) of credit and
availability of other financial resource facilities (10 % of Contract value), certified
by bankers (not more than 3 months old).

h) Scanned undertaking that the bidder will be able to invest minimum cash up
to 25 % of contract value of work, during implementation of work.

i) [DELETED]

j) Scanned copy of information regarding any litigation or arbitration during
the last five years in which the Bidder is involved, the parties concerned, the
disputed amount, and the present status; if the bidder has not involved in any such
litigation in last five years, an undertaking to the effect that, the bidder have not
involved in any litigation since last five years is to be submitted.

k) [DELETED]
)] [DELETED]
Bids from joint ventures, consortiums, combination or any sort of arrangement

between two or more than two entities are not allowed.

4.4

A : To qualify for award of the contract, each bidder in its name should have

the following; -

a) Achieved an average annual financial turnover (in all classes of civil
engineering construction works only) equal to the amount indicated in NIT during
last five years ending 31t March of the previous financial year, duly certified by
Chartered Accountant.

b) Satisfactorily completed (not less than 90% of contract value), as a prime
contractor similar works during last five years ending last day of month previous to
the one in which bids are invited, at least one contract inclusive
restoration/construction of flexible pavement work and RSS slope protection work
on Highway (Road or Bridge or Airport works) with 40% of the value of contract
(i.e. Rs. 143.74 Lakhs) as per the standards of MoRTH.

[The “similar work” constitutes “shifting / supply & laying of utilities like Cl /DI
/HDPE water pipelines, HT UG electrical lines along the National Highways/State
Highways (Road or Bridge or Airport works) (2020-21 would be considered as

the base year)]

(Following escalation factor shall be used to bring the value of such completed
works at the level of current financial year i.e. 2020-21)

Year Before Multiplying Factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61
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4.4

4.4
4.4

B:

a) Each bidder must upload the scanned copies of following documents along
with the submission of online bidding:

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that
the information furnished with the bid documents is correct in all respects;
and

ii. Such other certificates as defined in Section- Ill.

iii. Failure to submit the certificates/documents as specified above shall make
the bid non-responsive.

b) Each bidder must demonstrate:

i. Undertaking of evidence of availability (either owned or leased or rented) of
the key equipment’s for this work as stated in the Appendix to ITB.

i. Undertaking of availability of key personnel for this work with essential
qualification & experience as stated in the Appendix to ITB.

c) [DELETED]
d) [DELETED]
C : [DELETED]
D : Contractors' experience and resources shall not be taken into account in

[

determining the bidder's compliance with the qualifying criteria.

4.5

Bidders who meet the minimum qualification criteria will be qualified only if their

available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

4.6

Assessed Available Bid capacity = (A* N* 2 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during the
last five years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current
financial year i.e., 2020-21) taking into account the completed as well as
works in progress.

N = Number of years prescribed for completion of the works for which bid is
invited.

B = Value (escalation factor as specified in this section shall be used to bring the
value to the level of current financial year i.e., 2021-22) of existing commitments
and on-going works to be completed during the next 01 months (period of
completion of the works for which bid is invited)

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

i. Made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification requirements;
and/or
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ii. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from MoRTH/NHAI/NHIDCL/State PWD work
etc.

iii. Tampered the bid document in any manner.
6 One Bid per Bidder

6.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who
submits more than one Bid for the same package will cause be disqualified.

7 Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will, in no case, be responsible or liable for those costs.

8 Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works and its surroundings including source of
earth, water, road aggregates etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder's own expense. He may contact the Regional
Office, Port Blair of NHIDCL in this regard.

Page 12 of 73




Section Il
Instructions to Bidders (ITB)

B. Bidding Documents (On line)

9 Content of Bidding Documents

8.1  The set of bidding documents comprises the documents listed below and addenda
(if any) issued in accordance with Clause 10:

Volume- |: -

1. Notice Inviting Tender
Instructions to Bidders & Appendix to Bid
Qualification Information
Forms Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data
Scope of work

N oS Uk w N

Technical Specifications
8. Implementation Manual & Maintenance Intervention Levels
Volume - ll: -

9. Bill of Quantities (Should be filled in the prescribed format given in the bid
document)

8.2 DELETED

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to clause 26 hereof, bids, which are not substantially
responsive to the requirements of the Bid Documents, shall be rejected.

10 Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify
the Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal
at the Employer's address indicated in the Notice Inviting Tender. The Employer will
respond to any request for clarification received earlier than 10 days prior to the
deadline for submission of bids. Copies of the Employer’s response will be hosted on
website or which are required in the opinion of the Employer including a description of
the enquiry, but without identifying its source.

a. Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting will
take place at the address, venue, time and date as indicated in appendix.

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be raised at that stage.
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9.2.3 The bidder is requested to submit any questions in writing or by cable/email so as
to reach the Employer not later than one week before the meeting.

9.2.4 Minutes of the meeting, including the text of the questions rose (without
identifying the source of the enquiry) and the responses given will be transmitted without
delay on website. Any modifications of the bid documents listed in Clause 8.1, which may
become necessary as a result of the pre-bid meeting or which are required in the opinion
of the Employer shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

9.2.5 [DELETED]
11 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com.
Bidders are advised to keep them self-updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL does not assume
any responsibility in case the bidder fails to do so and does not take any action, if
required, with respect any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in -
preparing their bids, the Employer shall extend, as necessary, the deadline for submission
of bids, in accordance with Clause 20.2.
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Section Il
Instructions to Bidders (ITB)
C. Preparation of Bids
12 Language of Bid

11.1  All documents relating to the Bid shall be in English.
13 Documents Comprising the Bid
12.1 The e-bid submitted by the bidder shall be in two separate parts.

Part-1 - This shall be named Technical Bid and shall comprise of information submitted in
section-lIll.

Part-1l - It shall be named Financial Bid and shall comprise of Priced bill of quantities.

Documents to be submitted in physical form must reach to Executive Director (P)
NHIDCL, Regional Office - Port Blair, Oyster Building, Ward No. 23, Near Airforce
Station, Prothrapur, Garacharma (PO), Port Blair -744105 (A&N Islands) at the time of
signing of agreement.

12.2 Though, the scanned copies of following documents is required to be uploaded
during submission of e-bid on the e-tendering portal, As per clause 12.1 above, however,
following original documents in physical form shall be submitted in a sealed envelope at
the time of signing of agreement duly addressed to the addressee given in the NIT duly
super scribed “Name of Work, Bid due date and time”. Name and address of the bidder
should also be indicated on the envelope.

a) Original copy of payment of proof of Bid Security
b) Original copy of proof of payment of Bid Document Fee
c) DELETED

d) Written Power of Attorney of the signatory (whose digital signature
certificate is used during e-tender submission) of the bidder to commit the
bid

e) Affidavit duly notarized

f) Original experience certificate or notarized copy of certificate duly signed
by authorized signatory.

12.3. The following documents, which are not submitted with the bid, will be deemed to
be part of the bid.

Section Particulars
1. Notice Inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
4. Contract Data
5. Technical Specifications

14 Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.
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13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. https://eprocure.gov.in The items for which no rate
or price is entered by the Bidder will be required to be executed free of cost and
shall be deemed covered under the other rates and prices in the Bill of Quantities
quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the rates,
prices, and total Bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

15 Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in  Indian
Rupees. All payments shall be made in Indian Rupees.

16 Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension,
and in compliance with Clause 16 in all respects.

17 Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amount as specified in the NIT. (make online payment of bid security through RTGS/
NEFT must be in in the Project Account of Executive Director (Projects), NHIDCL
payable at Port Blair.

Sl. No. | Particulars Details
1 Name of Beneficiary Executive Director (P) NHIDCL, PORT BLAIR
2 Beneficiary Bank Account No. | 99003210000019
3 Beneficiary Bank Branch IFSC CNRB0019900
4 Beneficiary Bank Branch Name | CANARA BANK, PORT BLAIR-II BRANCH

Canara Bank, Port Blair-Il Branch (19900)
5 Beneficiary Bank Address 19-TAGORE ROAD, MOHANPURA, PORT BLAIR,
ANDAMAN & NICOBAR ISLANDS-744101.

16.2 [DELETED]

A. [DELETED]
B. [DELETED]

16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the
Employer as non -responsive.
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16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the Bid validity period specified in Sub-Clause 15.1 or award of contract package,
whichever is earlier.

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Performance Security.

16.6 The Bid Security/ Earnest Money will be forfeited:

i. if the Bidder withdraws the Bid after its submission during the period of Bid
validity;
ii. if the Bidder does not accept the correction of the bid price, pursuant to
Clause 27; or
jii. in the case of a successful Bidder, if the Bidder fails within the specified
time limit to
a) Sign the Agreement; and/or

b) Furnish the required Performance Security.
16.7. [DELETED]
18  Alternative Proposals by Bidders

18.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

19 Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause
12 of the ITB.

18.2 [DELETED]
18.3 [DELETED]

18.4 The documents to be submitted in the physical form along with the demand draft
for fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned
here shall be signed by the person/persons signing the bid. Documents as mentioned here
shall contain no overwriting, alterations or additions, except those to comply with
instructions, issued by the employer or as necessary to correct errors made by the bidder,
in which case such corrections shall be made by scoring out the cancelled portion,
writing the correction and signing and dating it along with the stamp by the person or
persons signing the Bid.
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Section Il

Instructions to Bidders (ITB)
D. Submission of Bids
20  Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB
shall be submitted in a sealed Envelope super scribed as “Documents in
Physical Form” at the top left corner.

19.2 DELETED
19.3 DELETED
19.4 DELETED
19.5 DELETED
21 Deadline for Submission of Bids

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date &

time. The Envelope containing “Documents in Physical Form” must also be received by
the Employer at the address Executive Director (P), NHIDCL, Regional Office - Port
Blair, Oyster Building, Ward No. 23, Near Airforce Station, Prothrapur, Garacharma
(PO), Port Blair -744105 (A&N Islands) at the time of signing of agreement. In the event
of the specified date for the submission of documents in Physical form being declared a
holiday for the Employer, the same will be received up to the specified time on the next
working day.
20.1 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will then be subject
to the new deadline.

22 Late Submission of Document in Physical Form:
21.1 DELETED
23 Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 Deleted
22.3 No bid may be modified after the deadline for online submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1 above or
as extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security
pursuant to Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission of
bid.
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Section |l
Instructions to Bidders (ITB)

E. Bid Opening and Evaluation

24 Bid Opening

Bid opening shall be carried out in two stages. Firstly, Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time mentioned in
Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been
determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

23.1  The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified date
for the submission of bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

23.1.1 [DELETED]
23.1.2 [DELETED]

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will
announce the bidders' names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

23.4

(i) The bids accompanied with valid bid security and bid document fee will be
taken up for evaluation with respect to the information furnished in Part | of the
Qualification Information and other bid.

(i)  As soon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration. However, to
assist in the examination, evaluation of technical bids, the Employer may at his
discretion, ask any bidder for clarification of his bid, however, no additional
documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders, whose technical bids are found responsive,
of the date, time and place of opening of the financial bids. The bidders so informed, or
their representative, may attend the meeting of opening of financial bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose
bids were found responsive in accordance with clause 23.5 will be announced. The
financial bids of only these bidders will be opened. The responsive bidders’ names, the
Bid prices, the total amount of each bid, pursuant to clause 22 and such other details as
the Employer may consider appropriate will be announced by the Employer at the time of
bid opening. Any Bid price, which is not read out and recorded, will not be taken into
account in Bid Evaluation.
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23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
25 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison
of bids and recommendations for the award of a contract shall not be disclosed to bidders
or any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of his Bid

26 Clarification of Bids and Contacting the Employer

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable,
but no change in the price or substance of the Bid shall be sought, offered, or permitted.

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is awarded.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection of the
Bidders' bid.

27 Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

b) the required documents in physical form submitted by the bidder as well as
the documents uploaded by the bidder are in order; and

C) is substantially responsive to the requirements of the Bidding Documents.
During the detailed evaluation of the “Financial Bids”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications etc.

26.2 [DELETED]

26.3 [DELETED]

28 [DELETED]

29 Evaluation and Comparison of Financial Bids

29.1. The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

29.2. Deleted

29.3. If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer’s estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 33 be increased and an additional performance security of 05 (five)
percent may be obtained at the expense of the successful Bidder to a level sufficient to
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protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

29.4. A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder,
may be rejected as non-responsive.

30 Price Preference
30.1 There will be no price preference to any bidder.
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Section Il
Instructions to Bidders (ITB)

F. Award of Contract

31 Award Criteria

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the bidding documents and
who has offered the lowest evaluated Bid Price.

31.2 Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

32 Notification of Award and Signhing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay to the Contractor in consideration of the execution, completion and
maintenance of the Works, by the Contractor as prescribed by the Contract (hereinafter
and in the Contract called the “Contract Price”).

32.2 The notification of award (LOA) will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with the provisions
of Clause 33.

32.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

32.4 Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

33 Performance Security

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security of 5 (five) percent of the
Contract Price, valid for the period of 28 days after the expiry of defect liability period of
12 (twelve) months plus additional security for unbalanced Bids in accordance with
Clause 28.3 of ITB and sign the contract. The validity shall account for additional 3
months time to account for BG verification, signing of contract and start date.

33.2 The performance security shall be in the form of a Bank Guarantee in the name of
the Employer, from a Bank as applicable in case of bid security defined in Appendix to
ITB.

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1
shall constitute sufficient ground for cancellation of the award and forfeiture of the bid
security and debarment for a period as specified in clause 16.7.
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34 Advances - Deleted

35 Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with NHIDCL and any other agencies, if it
at any time determines that the firm has engaged in corrupt or fraudulent practices in
competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Instructions to Bidders Clause Reference

The Employer is National Highways & Infrastructure
(1.1) Development Corporation Limited, 3™ Floor, PTI Building, 4-
Parliament Street, New Delhi-110001

Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due
(1.1) to widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00
(Package-l) in the Union Territory of Andaman and Nicobar Islands, on ltem
Rate Basis in the FY 2021-22.

Name of the Equipment Quantity

Tipper/Trucks 2

Hydraulic Excavator /Backhoe-loader

Surface/ Plate Compactor

Auto Level/Dumpy Level

Small Smooth Wheeled Roller

Small Vibratory Roller

[ N R N I U (S W ) R

(4.4) Hydra / Crane
. Water Tanker 1
B) (b) (i) Any other equipment required for carrying out work as per Ministry’s

specification.

Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/ rented of the above
equipment’s. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of this equipment’s with the company/
entity from which the equipment’s are proposed to be hired on lease/

rent.
(4.4) The Number of Technical personnel, Qualifications and Experience
will be as follows:
(B) (b) (ii) The Technical Personnel are:
ﬁL. Personnel Qualification Part'icular E)'(perience No. of
0. (min. requirement) Persons
B.E (Civil)+3 Years Exp. 5 years on highway
1 Site Engineer or constructions / Bridge 1
Diploma + 5 Years Exp. maintenance work.
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B.E (Electrical)+3 Years Exp. 5 years on HT UG
Site Engineer or electrical cable laying 1
Diploma + 5 Years Exp. works
B.E (Mechanical)+3 Years Exp. 5 vears on water pipe
Site Engineer or y lavi K PP 1
Diploma + 5 Years Exp. aying works
Quantity B.E. Civil+ 3 Years Exp. 2 years on highway
Engineer or constructions / 1
Dip. Civil+ 5 years Exp. maintenance work
Soil & Material B.E. Civil+ 2 Years Exp. 2 years on highway
Engineer . _or cqnstructmns / 1
Dip. Civil+ 4 years Exp. maintenance work
B.E. Civil+ 2 Years Exp. 2 years on highway
Surveyor or constructions / 1
Dip. Civil+ 4-years Exp. maintenance work
Total 6

Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S. No. 1 signed by the key personnel himself, must be
uploaded along with the bid. The name and educational qualification of
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above.
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SECTION Il
QUALIFCATION INFORMATION

(To be Filled by Bidder)
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SECTION IlI

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposes of post qualification as provided for in Clause
4 of the Instructions to Bidders. This information will not be incorporated in the Contract.
1. For Individual Bidders

1.1
a) Year of Constitution
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five years
(in Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant as per Cl. 4.2 (f))

p 1071039107 X [RS—
2019-2020-----===---=-
2018-2019------==---=-
2017-2018-----==---=-
2016-2017-----==--=-
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1.4

(@) Work performed as prime contractor; work performed in the past as a
nominated sub- contractor provided further that all other qualification criteria are
satisfied (in the same name) of a similar nature during the last five years as per ITB
Clause 4.4A(b).

Project
Name

Name of the
Employer *

Descripti
on of
work

Contract
No.

Value of [::tsi:f
Contract of work
(Rs. Crore)

order

Stipulated
period
completion

Actual date of
completion

Remarks
explaining
reasons for
delay &
work

* Upload certificate(s) from the Employer (to be given by an officer at the rank of
Executive Engineer or equivalent as per Cl. 4.2 (b) & 4.3 (c))

NOTE: In case of nominated sub-contractor - a certificate from the Executive Engineer or

equivalent of the Prime Employer should be obtained from whom an approval for

subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and
accepted and works which are yet to be completed) as on the date 7 days before the last
date for bid submission (as per Cl 4.6 of the ITB).

(i)

Existing commitments and on-going works (B)

Escalated
value of
Value of - remaining
Description Name & Value of | Stipulated works . Anticipated work during
Place &| Contract | Address . - Escalation | date of .
of Contract | Period of | remaining to .| completion
State No. of . factor | completion :
works (Rs Cr) |Completion|be completed on period of
Employer| factor
(Rs.Cr) work of
which bids
are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer

or equivalent.

(i1) Details of works for which bid submitted and accepted (i.e., where contract signing is
pending)
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Date of issue

Value of
Work During

e Place | Name & Value | Stipulated | Completion
Dﬁ?Cvrvf,-tﬂgn & |Address of Zié':ttggg Given in | period for | period of
State | Employer (Lg A) * LOA | completion | work for
which bids
are invited
1 2 3 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the

supporting calculation)

A = RS. weeveerennee lakh (enclose the details)
N = e years
B = RS. woeereenene lakh (enclose the details)

Assessed available bid capacity =

1.4

AxNx2 - B
Rs. ....... Lakhs

Undertaking of availability of Key Equipment essential for carrying out the Works

[Ref. Clause 4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Equipment

Requirement

Availability Proposals

Page no. of

Owned/Leased/re

nted

Nos./Capacity

Age/Condition

the proof
attached

Tipper/Trucks

Hydraulic
Excavator /JCB

Vibratory Roller

Spot Mix plant
(15/20 TPH
capacity)

Dumpy Level

Smooth Wheeled
Roller

Water Tanker

Generator set
(63/100/250 KVA)

Note: The bidder shall submit an undertaking as per Performa enclosed in the bid

document.
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1.5 Undertaking of availability Key Personnel required for administration and execution of
the Contract [Ref. Clause 4.4 (B) (b) (ii)].

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Sl. Position Name Qualification Total Professional Experience in the
No. Experience (Years) | proposed position (Years)

1. | Site Engineer

2. | Quantity Engineer

3 Surveyor

Note: The bidder shall submit an undertaking as per Performa enclosed in the bid
document.

1.6 Information on litigation history in which the Bidder is involved.

Remarks
showing
Present Status

Cause of Amount

Other Party Employer Dispute Involved

e The bidder shall submit an undertaking as per Cl. No. 4.2 (j) of the bid document
and a Performa enclosed in bid documents.

2. Bidders should upload the scanned copy of the following affidavits/ undertakings
as per formats enclosed hereinafter & also send original copy of Affidavit/Undertakings at
the time of signing of Agreement:

(i) Affidavit (it should be on stamp paper attested by Notary Public)
(i) Undertaking regarding minimum investment of cash towards working capital.

(i) Undertaking that the Bids shall remain valid for the period specified in Clause
15.1.

(iv) Undertaking of availability of Key Equipment essential for carrying out the Works.

(v) Undertaking of availability Key Personnel required for administration and
execution of the Contract.

(vi) Undertaking of information on litigation history.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

(Clause 4.2(g) of ITB)

BANK CERTIFICATE

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

This is to certify that M/s...cueevececeveereennees is a reputed company “with a good financial
standing.

If the contact for the work, namely “Supply & Laying of (a) 33kV UG electrical cable & (b)
400mm dia DI Water Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4),
affected due to widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km
45.00 (Package-l) in the Union Territory of Andaman and Nicobar Islands, on Item Rate
Basis in the FY 2021-22”, is awarded to the above firm, we shall be able to provide
overdraft/credit facilities to the extent of Rs................... to meet their working capital
requirements for executing the above contract during the contract period.

(Signature)
Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

1.

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

The undersigned also hereby certifies that neither our firm
M/s has abandoned any work on
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or

corporation to furnish pertinent information deemed necessary and requested by
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence
and general reputation.

. The undersigned understands and agrees that further qualifying information may be

requested, and agrees to furnish any such information at the request of the
MoRTH/NHAI/PWD/NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

I, the undersigned do hereby undertake that our firmM/s_ _ _ _ _ _ _ _ _ _ _ _ _ _____
____________________ would invest minimum cash up to 25% of the value of
the work during implementation of the Contract towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

I, the undersigned do hereby undertake that our firm M/s.

agree to abide by this bid for a period of days after the

date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

[Ref. clause 4.4 B (b) (i)]

Undertaking

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

|, the undersigned do hereby undertake that our firm M/s.....ccceveeveervervecercennene. agree
to provide and will deploy required equipment as mentioned in the Appendix to ITB of the
work “Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-
I) in the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY
2021-22”. If anything, contrary to the details as submitted is found at any stage NHIDCL
would be at liberty to debar/blacklist my firm for an appropriate period as decided by
NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(To be notarized by Notary)

[Ref. clause 4.4 B (b) (ii)]

Undertaking

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

|, the undersigned do hereby undertake that our firm M/s......cccceveeveervervecvrcennene. agree
to provide and will deploy required Key Personnel as mentioned in the Appendix to ITB of
the work “Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-
I) in the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY
2021-22”. If anything, contrary to the details as submitted is found at any stage NHIDCL
would be at liberty to debar/blacklist my firm for an appropriate period as decided by
NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(On the letter head of the bidder)
[Ref. clause 4.2 (j)

Undertaking

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

I, the undersigned do hereby undertake that our firm
M/ Sereeereeineneeeenenne has not involved in any litigation in last five years. If anything,
contrary to the details as submitted is found at any stage NHIDCL would be at liberty to
debar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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FORM OF LETTER OF APPLICATION

To,
Executive Director (P)
National Highways & Infrastructure Development Corporation Ltd.
Regional Office - Port Blair,
Oyster Building, Ward No. 23,
Near Air Force Station, Prothrapur,
Garacharma (PO), Port Blair-744105 (A&N Islands)
E-mail: edp.portblair@nhidcl.com

Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI Water
Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-I) in
the Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22
[Contract Package No.: NHIDCL/RO/A&N/FY 2021-22/07]

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification
Information, Scope of works, etc. for the subject work, we, hereby submit our bid for the

subject work.

It is certified that the information furnished in this document is true and correct.
The proposal is unconditional and unqualified. We undersigned accept that NHIDCL

reserves the right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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(SECTION-IV)

FORMS OF BANK GURANTEES,
LOA & AGREEMENT
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

Contract Package No: NHIDCL/RO/A&N/FY 2021-22/06

To

Executive Director (P)

National Highways & Infrastructure Development Corporation Ltd.
Regional Office - Port Blair,

Oyster Building, Ward No. 23,

Near Air Force Station, Prothrapur,

Garacharma (PO), Port Blair-744105 (A&N Islands)

E-mail: edp.portblair@nhidcl.com

WHEREAS.......cterereereneecreneenne (name and address of contractor) hereinafter called “the
contractor” has undertaken, in pursuance of Letter of Acceptance No. ...
Dated.......ccceueuue.. to execute....neverenrennenns (name of Contract and brief description of

Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total of Rs.............. (amount of guarantee)
(RUPEES....uerererecnecrerenaecneenesneenennes (in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
(0] JSUURURIR (amount of guarantee) as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract
documents which may be made between you and the Contractor shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

This guarantee shall also be operatable at our ................. branch at RO, Port Blair, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment thereunder claimed, the said branch shall accept such invocation letter and
make payment of amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is
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restricted to Rs. (Rs. in words) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is served
upon us on or before all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:

Sl. No. Particulars Details
1 Name of Beneficiary Executive Director (P) NHIDCL, PORT BLAIR
2 Beneficiary Bank Account No. 99003210000019
3 Beneficiary Bank Branch IFSC CNRB0019900
4 Beneficiary Bank Branch Name | CANARA BANK, PORT BLAIR-1I BRANCH

Canara Bank, Port Blair-Il Branch (19900)
5 Beneficiary Bank Address 19-TAGORE ROAD, MOHANPURA, PORT BLAIR,
ANDAMAN & NICOBAR ISLANDS-744101.

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDETr ... ettt ssesseenens

Name of the Issuing Bank/ Branch ...........cccevueueunne
Address & Telephone Number.........coveeveeverveeeennne

Name of the Controlling Branch/Bank.....................
Address & Telephone Number.............

Date...uueeeeeeeeeiecneeeecenae .

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the
Contract Price specified in the Contract including additional security for unbalance bids,
if any and denominated in Indian Rupees.
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FORM OF LETTER OF AWARD (LOA)

Subject: Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b) 400mm dia DI
Water Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4), affected due to
widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km 45.00 (Package-l) in the
Union Territory of Andaman and Nicobar Islands, on Item Rate Basis in the FY 2021-22

Sir,

This is to notify that your Bid dated ............... for execution of the work of “Restoration of
flexible pavement at Km 106.60 & Construction of Slope Protection work by Reinforced Earth
Structure at 03 locations (i.e. Km 68.80, Km 71.50 & Km 71.55), in Jarwa area from km 59.40 to
km 107.00 of Nh-223 (New NH-4) in the Union Territory of Andaman and Nicobar Islands, on Item
Rate Basis in FY 2021-22.”, at your quoted bid price amounting to Rs. ............. . ( in words
................... . only) has been determined to be the lowest evaluated bid and is substantially
responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the
Contract Agreement within the period 10 (ten) days as per the stipulated conditions of the RFP.

3. You are requested to furnish Performance Security for an Amount of Rs. ...... (in words
.......... only) as per the stipulated conditions of the RFP within 10 (ten) days of receipt of this
Letter of Acceptance (LOA).

4, You have option to provide 50% of the Performance Security within 10 (ten) days of receipt
of Letter of Acceptance and sign the Contract Agreement. The remaining Performance Security
can be submitted within 30 (thirty) days of signing of the agreement. For the remaining
Performance Security, you may seek extension of time for a further period upto 60 days by paying
the Damages upfront along with the request letter seeking the extension.

5. In case of failure of submission of Performance Security as brought out above, the award
shall be deemed to be cancelled and/or you will be debarred from participating in the future
projects of NHIDCL, for a period of one year.

6. It may also be noted that, in case of failure to submit atleast 50% of the Performance
Security, within 10(ten) days of Letter of Acceptance, LOA shall be withdrawn and action shall be
taken as per RFP.

Thanking you,

Yours faithfully,

[ )

Executive Director (Project)
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FORM OF AGREEMENT

AGREEMENT
This agreement made the day of 2021

____________ between the NaTciBn_al_I-Tig_h;vays & IEf?agt_ru_ct_uFe_D_e:/elopm_eth_CBngrz;ti_oﬁ
Ltd., New Delhi (hereinafter called “the Employer” of the one part and

_ _ (here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain
works, viz “Name of Work: Supply & Laying of (a) 33kV UG electrical cable & (b)
400mm dia DI Water Pipeline, from Km 14+200 to Km 16+700 on NH-223 (New NH-4),
affected due to widening/ upgradation of NH-223 (New NH-04) from Km 12.00 to Km
45.00 (Package-l) in the Union Territory of Andaman and Nicobar Islands, on Item
Rate Basis in the FY 2021-22” AND WHEREAS pursuant to the bid submitted by the
Contractor, vide letter dated -------------- (here in after referred to as the “BID” or
“OFFER”) for the execution of works, the Employer by his letter of acceptance dated -----
------------- accepted the offer submitted by the Contractor for the execution and
completion of such works and the remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has
agreed to abide by all the terms of the bid, including but not limited to the amount
quoted for the execution of Contract, as stated in the bid, and also to comply with such
terms and conditions as may be required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter
dated ----------un---- (hereinafter referred to as the “the Offer”), the employer has by his
letter of acceptanCe NO.----------mmm s accepted the offer
submitted by the Contractor for the execution and completion of such works and the
remedying of any defects therein, on terms and conditions in accordance in the
conditions of particular application and condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has
furnished a performance security pursuant to clause 33 of the instructions to bidders
(Section-I1).

NOW THIS AGREEMENT WITNESSETH as follows:
1 In this agreement works and expressions shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to;
2 The following documents shall be deemed to form and be read and constructed as
part of this agreement viz.
a) The Contract Agreement,
b) Letter of Acceptance,
c) Notice to proceed with the works,
d) Contractor's Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
i) Scope of work
j) Bill of Quantities
k) Any other document listed in the Contract Data.
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3 The foregoing documents shall be constructed as complementary and mutually
explanatory one with another. Should any ambiguities or discrepancy be noted then
the order of precedence of these documents shall subject to the condition of
particular applications be as listed above.

4 In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in all
respect with the provisions of the contract.

5 the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
contract price or such other sum as may become payable under the provisions of the
contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the day and year first before written, signed, sealed and delivered by the said
Employer through his Authorized Representative and the said Contractor through his
Power of Attorney holder in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
34 Floor, PTI Building,

4-Parliament Street,

New Delhi-110001

Binding Signature of Contractor

For and on behalf of

In the presence of In the Presence of
1. Name: 1. Name:

Address: Address:
2. Name: 2. |Name:

Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND CONTRACT
DATA
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Section V

CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data

A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer,
in accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to
the Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is 12 (twelve) months calculated from the Completion Date.
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings include calculations and other information provided or approved by the
Engineer for the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor
to carry out the Works. The Employer may delegate any or all of its functions to a person
or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering
the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
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Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing an
extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and
are factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain,
and handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about these Conditions
of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority.

Agreement,

Letter of Acceptance

Contractor's Bid,

Contract Data,

Conditions of Contract

) Technical Specifications,

g) Drawings, if any

h) Implementation Manual

N - T — -

(a
(b
(c
(d
(e
(f
(

(
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(i) Scope of Work
(j) Bill of Quantities, and
(k) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4, Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in
Contract Data, with the prior approval of the Employer in writing. Subcontracting shall
not alter the Contractor’'s obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified in
the Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes
sub-contracting of any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in
Contract Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as fully
as if they were the acts, defaults or neglects of the Contractor, his agents and
workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and

b) the sub-Contractor so proposed for the Work possess the experience, qualifications
and equipment necessary for the job proposed to be entrusted to him in proportion
to the quantum of Works to be sub-contracted.

8. Other Contractors
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8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications and
experience are substantially equal to or better than those of the personnel stated in the
Contract Data. If the personnel stated in the contract data are not deployed on site by
the contractor, it will be treated as a breach of contract and action will be taken as per
clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer’s Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees), natural calamities and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of
the Works, other than the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the
following events which are due to the Contractor’s risks:

a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
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insurance shall provide for compensation to be payable in Indian Rupees to rectify the
loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid.

15. Queries about the Contract Data
15.1 Executing Director will clarify queries on the Contract Data.
16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance with
the documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of
the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.
20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall notify
the Engineer of such discoveries and carry out the Engineer’s instructions for dealing with
them.
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21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the
date of signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
engineer and any person/persons/agency authorized by:

a. The Engineer

b. The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with
the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by
Auditors appointed by the Employer if so, required by the Employer.

24. [DELETED]
25. ARBITRATION
The procedure for arbitration will be as follows:

(@) In case of Dispute or difference arising between the Employer and a domestic
contractor relating to any matter arising out of or connected with this agreement,
such disputes or difference shall be settled in accordance with the Arbitration and
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each to
be appointed by the Employer and the Contractor. The third Arbitrator shall be
chosen by the two Arbitrators so appointed by the Parties and shall act as presiding
arbitrator. In case of failure of the two arbitrators appointed by the parties to reach
upon a consensus within a period of 30 days from the appointment of the arbitrator
appointed subsequently, the Presiding Arbitrator shall be appointed by the Secretary
General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and
(b) above within 30 days after receipt of the notice of the appointment of its
arbitrator by the other party, then the Secretary General of Indian Road Congress
shall appoint the arbitrator. A certified copy of the order of the Secretary General of
Indian Road Congress making such an appointment shall be furnished to each of the
parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both
parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both
parties in accordance with the following fee structure (the signing of the contract
shall be the acceptance of the fee structure given below by both the parties):
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Sr.No. | Particulars of fee and other charges Schedule Amount payable per
Arbitrator/ per case
Rs.15,000/- per day subject to a
. publishing the Award within 12
1. Arbitrator fee months. 12 months will be reckoned
from the date of first meeting.
2. Reading Charges Rs.15,000/-
Secretarial Assistance and Incidental
3 Charges (telephone, fax, postage etc.) Rs.20,000-
4 2&2:%93 for Publishing/ declaration of the Maximum of Rs.20,000/-
Economy class by air, first class AC by train,
Other expenses (As per actual AC car by road.
5 Against bills subject to maximum
" |of the prescribed ceiling given below) (i) Up to Rs.15,000/- per day (metro cities)
Traveling Expenses, Lodging and Boarding | (i) Up to Rs.7,000/- per day (other cities)
(iii) Rs.3,000/- per day own arrangement)
6. Local Travel Rs.1,500/- per day
Extra charges for days other than hearing /
7 meeting days (maximum for 2 days Rs.3,500/- per day
Lodging, boarding and traveling expenses shall be allowed only for those members who
Note: - |2re residing 100kms. Away from place of meeting.
" | Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as
Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they
are the subject matter of the arbitration proceedings.

26 [DELETED]
B. Time Control

27. Program

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for
the same as and when required. The Contractor shall submit to the Engineer for approval
a Program within the time stipulated in the Contract Data showing the general methods,
arrangements, order, and timing for all the activities in the Works, along with monthly
cash flow forecasts.

27.2 An update of the Program shall be a Program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Program at
intervals. If the Contractor does not submit an updated Program within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted.

27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Engineer again at any time. A
revised Program shall show the effect of Variations and Compensation Events.
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28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining Works, which would cause the Contractor to
incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon
the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay
by this failure shall not be considered in assessing the new Indented Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totaling more than 30 days will require prior
written approval of the Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the parties for
actions to be taken shall be decided by the Engineer either at the management meeting
or after the management meeting and stated in writing to all those who attended the
meeting.

C. Quality Control
31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Engineer may instruct the Contractor to search for a Defect and to uncover and test
any work that the Engineer considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the documents forming part
of contract.

b.  For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data
33. Correction of Defects noticed during the Defect Liability Period.

33.1 It is the terms of contract that Short Term Improvement and Maintenance of road
shall be of very high standard, requiring no major repairs for at least twelve (12) months
after the date of completion of works.
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33.2 If any defects including settling, tilting, loosening of nut-bolts, any damages to
nearby pavement due to poor quality of installation or any other faults appear in the
work within twelve (12) months of “Taking over” certificate, the Engineer shall give
notice to the Contractor of any defects before the end of the Defects Liability Period,
which begins at Completion, and is for twelve (12) months thereafter. The Defects
Liability shall be extended for as long as defects remain to be corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s notice. If the
contractor is in default the Engineer shall cause the same to be made good by other
workmen and deduct the expenses from any sums that may be due to the contractor.

34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, the
Engineer will assess the cost of having the Defect corrected/completed, and the
Contractor will pay this amount.

D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing,
and commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rates in the Bill of Quantities for each item
for the work executed.

35.3 Changes in the Quantities

35.3.11If the final quantity of the work-done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent provided the change exceeds
1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change.
The Engineer shall follow the guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval of
the Employer. If requested by the Engineer, the Contractor shall provide the Engineer
with a detailed cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six laning or OMT
Deleted
36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL
guidelines, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall carry them out and include them in updated Programs
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed
by written confirmation, shall not be taken into account.

37. Payments for Variations

37.1 |If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate. This shall apply for Variations only up to the
limit prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be

Page 54 of 73




derived under the provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the
deviation limit.

37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public
Works Department are available shall be applicable for determination of costs. If the
rates for Variation are not specified in the SOR, the Engineer shall derive the rate from
similar items in the Bill of Quantities.

37.3 |If the rate for Variation item cannot be determined in the manner specified in
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation
work, inform the Engineer the rate which he proposes to claim, supported by analysis of
the rates. The Engineer shall assess the quotation and determine the rate based on
prevailing market rates within one month of the submission of the claim by the
Contractor and approval from NHIDCL will be taken. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the
PWD(NH) division. The decision of the Employer on the rate so determined shall be final
and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Program is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously supported with
detailed measurement of the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or
debit for the month in question.

39.3 The value of work executed shall be determined, based on measurements by the
Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the light of
later information.

39.7 The final bill shall be submitted by the contractor within one month of the actual
date of completion of the work; otherwise, the Engineers certificate of the measurement
and of the total amount payable for work accordingly shall be final and payment made
accordingly within a period of sixty days as far as possible.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts Engineer had certified within 14
days of the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified
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by the Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be covered by
other rates and prices in the Contract.

41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the
Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the
Intended Completion Date, the Intended Completion Date shall be extended. The
Engineer shall decide whether and by how much the Intended Completion Date shall be
extended after the approval of the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given early
warning or not having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales
and other levies, duties, royalties, cess, toll, taxes of Central and State Governments,
local bodies and authorities that the Contractor will have to pay for the performance of
this Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44, Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from
each payment due to the Contractor until Completion of the whole of the Works.

44,2 The security deposit/ retention money and the performance security will be
released to the Contractor when the Defect Liability period is over, and the Engineer has
certified that the Defects, if any, notified by the Engineer to the Contractor before the
end of this period have been corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be
released on submission of unconditional Bank Guarantee at the following two stages: -

(@) At a point after the progress of work in financial term (gross value of work
done) has reached 50% of the contract amount

(b)  After the retention money has been deducted to the full value (5% of the

Page 56 of 73




Contract Amount).

45, Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part
thereof stated in the Contract Data for each day that the Completion Date is later than
the Intended Completion Date. The total amount of liquidated damages shall not exceed
the amount defined in the Contract Data. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting in the next payment certificate. The contractor shall not be paid
interest on the over payment of liquidated damages.

46. Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal to
Five percent of the contract price and additional security for unbalanced bids shall be
provided to the Employer no later than the date specified in the Letter of Acceptance
and shall be issued in the form given in the Contract Data and by a prescribed bank. The
Performance Security shall be valid until a date 28 days after the expiry of Defect
Liability Period and the additional performance security for unbalanced bids shall be
valid until a date 28 days from the date of issue of the certificate of completion. The
validity shall account for additional 3 months’ time to account for BG verification,
signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Period shall be remedied/ rectified by
the Contractor at their cost if the loss or damage arises from the Contractor's acts or
omissions.

E. Finishing the Contract

49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the
Works, and the Engineer will do so upon deciding that the Works is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

51. Final Account
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51.1 The Contractor shall supply to the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall issue
within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the
Engineer shall decide on the amount payable to the Contractor and issue a payment
certificate within 56 days of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 |If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 10 days from date of issue of certificate of
completion.

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated
date or they do not receive the Engineer's approval, the Engineer shall withhold the
amount equal to Rs.5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the
following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
clause 45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose
of this clause, “corrupt practice” means offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement
process or in Contract execution. “Fraudulent Practice” means a misrepresentation
of facts in order to influence a procurement process or the execution of a contract
to the detriment of the Employer and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.
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if the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified; and

any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible but in no case
later than 7 days.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the
Works and less advance payments outstanding on the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as
per applicable law.

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the
Engineer shall issue a certificate for the value of work done till termination, less advance
payments outstanding, less other recoveries due in terms of contract and less taxes due
to be deducted at source as per applicable law.

55. Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance work if the
Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which a commitment
was made.

F. Other Conditions of Contract
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57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding
and transport; and for compliance with various labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
notified already or that may be notified under any labour law in future either by the
State or the Central Government or the local authority. Salient features of some of the
major labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part
of the Contractor, the Engineer/Employer shall have the right to deduct any money due
to the Contractor including from his performance security/ retention money. The
Employer/Engineer shall also have right to recover from the Contractor any sum required
or estimated to be required for making good the loss or damage suffered by the
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days® (say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:
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i Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is
a scheduled employment. Constructions of buildings, roads, runways are scheduled
employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of the
workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure
for resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the designated Authority.

)] Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.
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m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes and
provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as Housing, Medical-Aid, Travelling expenses from home up to the
establishment and back etc.

o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who
carry on any building or other construction work and employs the prescribed minimum
(say, 10) or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the start
of the work, secondly mid-way in the execution of different stages of work and lastly
after the completion of the work. No separate payment will be made to the contractor
for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph
of the works or any part thereof or plant employed thereon, except those permitted
under clause 59.1, shall be taken or permitted to be taken by the Contractor or by any of
his employees or any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/ Videography shall be published or otherwise
circulated without the approval of the Engineer in writing.

60. The Apprenticeship Act 1961
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60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961
(Il of 1961), the rules made there under and the orders that may be issued from time to
time under the said Act and the said Rules and on his failure or neglect to do so he shall
be subject to all liabilities and penalties provided by the said Act and said Rules.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.

The Employer is: -
National Highways and Infrastructure Development
Corporation Ltd.
37 Floor, PTI Building,
4-Parliament Street,
New Delhi-110001

Name of Authorized Representative: -
EXECUTIVE DIRECTOR (PROJECTS)
Address: National Highways & Infrastructure Development
Corporation Ltd. Regional Office - Port Blair,
Oyster Building, Ward No. 23, Near Air Force Station,
Prothrapur, Garacharma (PO), Port Blair-744105 (A&N Islands)
2. The Engineer/ Engineer-in-charge is:
Designation: GENERAL MANAGER (PROJECTS)
Address: National Highways & Infrastructure Development
Corporation Ltd. Project Management Unit, Mayabunder
Above ICICI Bank, Village- Lucknow, PO- Webi
Mayabunder- 744204 (A&N Islands)
3. The intended Completion Date for the whole of the works is
05 (FIVE) month from start date.
4. The location of site is given in the Bid notice (SECTION I)
5. The start date shall be reckoned within 15 days after the date
of issue of the notice to proceed with the work.
6. (@) The name and identification number of the contract is
given in the table given in Bid Notice (SECTION I[)
7. (a) The law which applies to the contract is the law of Union
of India.
(b) The language of the contract documents is English
8. The limit of subcontracting is NIL of initial contract price
9. Schedule of other contractor -NIL
10. Technical Personnel are as given in the ITB (SECTION II)
11. Amount of Insurance are:
(a) Rupees equivalent to contract price
(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple incidents
And deductible as per premium rate.

12.Site investigation report-NIL
13.(A) The period for submission of the Program for approval of
Engineer/Engineer-in-charge shall be made immediately after
issue of letter of commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and
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Bi-annual Indent - 3 days before start of week; 7 days
before start of month; 15 days before start of quarter
and 28 days before bi-annual period concerned

(2) Emergent Indents - Within 24 hours

14. Amount to be withheld for delays in submission of updated
Program: 1% of value of work corresponding to the updated
Program.

15.The period for setting up a field laboratory with the
prescribed equipment relevant to items of work in BOQ is 30
days from the days from the date of notice to start work.

16.(a) Amount of liquidated damages for delay in completion

of works

For whole of work (1/2000)t" of the Initial Contract Price,
rounded off to the nearest Thousand, per day.

For Sectional Completion (wherever specified, in item 6 of
Contract Data (1/200)t™ of initial contract price for 5 km
section, rounded off to the nearest thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work. 10 percent of the initial contract price
rounded off to the nearest thousand.

17.The standard form of Performance Security acceptable to the
Employer shall be an shall be an unconditional Bank Guarantee
of the type as presented in the Bidding Documents.

18.0ther fundamental breach is that the contractor has failed to
complete 75% of value of indented work in any 3 indents
issued by the Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer’'s additional cost for completing the
work shall be 20%.
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(SECTION-VI)

TECHNICAL SPECIFICATIONS
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1.1

1.2

TECHNICAL SPECIFICATIONS (Roads/Civil Works)

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction, but not
limited to the other Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

1.2.1

1.2.2

PART - | - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR
ROAD AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the
Ministry of Road Transport & Highways, Government of India and published
by the Indian Roads Congress, hereinafter referred to as MORT&H
Specifications.

PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of
various Amendments/Modifications/Additions to the SPECIFICATIONS FOR
ROAD AND BRIDGE WORKS” referred to in PART-1 above and Additional
Specifications for particular item of works not already covered in Part - I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FIFTH REVISION, April 2013), referred in Part-1 above,
where Amended/Modified/Added upon and incorporated in Part-Il, referred
to above, the Amendment/ Modification/ Addition supersedes the relevant
clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part
thereof in the said Specifications, then any reference to the superseded
clause shall be deemed to refer to the Amended/Modified/Added Clause or
part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be
inconsistent with any of the provisions of the MOST Specifications under
reference, the Amended/Modified/Added clause and the additional
specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the
aforesaid Specifications, reference may be made to the latest codes and
specifications of IRC and BIS in that order, Where even these are silent, the
construction and completion of the works shall conform to sound
engineering practice as approved by the Engineer and, in case of any
dispute arising out of the interpretation of the above, the decision of the
Engineer shall be final and binding on the Contractor.
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2.1

2.2

2.3

TECHNICAL SPECIFICATIONS (Electrical Works)

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction but not
limited to the other Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

2.2.1 Unless otherwise stipulated in the specifications, the latest version of the
following Standards shall be applicable:

2.2.2 1S 7098 (Part 2)-Cross-linked Polyethylene insulation for Cables.

2.2.3 IS 8130-Conductors for insulated electrical cables and flexible cords.

2.2.4 1S 10810(series)-Methods of tests for cables.

2.2.5 1S 10418-Drums for electric cables.

2.2.6 IS 3975-Specification for mild steel wires, strips and tapes for armouring of
cables.

2.2.7 1S 5831-Specification for PVC insulation sheath for electric cables.

2.2.8 IS 10462-Fictitious calculation method for determination of dimensions of
protective coverings of cables Part 1 - Elastomeric and thermoplastic
insulated cables.

CONSTRUCTION:
2.3.1 Conductor: - The cable conductor shall be made from stranded aluminum to

form compact shaped conductor having resistance within the limits specified in
1S:8130/1984 and any amendment thereof. The wires shall be laid up together with
a suitable right hand lay. Stranded Class 2 - Annealed as per the 15:8130 / IEC
60228/ BS 6360 standards.
» The continuous rated current in ground shall be 410 A and 485 A in air.
» The Approx. conductor diameter shall ne 24.0 mm
» The Approx. DC resistance of conductor at 20 degrees centigrade shall be
0.0778 ohms.
» The Approx. AC resistance of conductor at 90 degrees centigrade shall be
0.101 ohms.
» The Approx. Capacitance of the cable shall be 0.24 microfarads/KM.
2.3.2 Conductor Shield: - The conductor having a non-magnetic semi-conducting
screen shall ensure perfectly smooth profile and avoid stress concentration. This
conductor screen shall be extruded in the same operation as the insulation, the
semi-conducting polymer shall be cross linked and shall be as per the 1S:7098 Part
2, IEC:60502 Part - 2, BS:6622, BS:7835.
2.3.3 Insulation: - The insulation shall be water tree retardant (TR) cross linked
polyethylene insulation applied by extrusion and shall conform to the following
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requirements:

SI.No. | Properties Requirements
1. Tensile Strength 12.5N/mm?2, Min.
2. Elongation to break 200 percent, Min
Aging in air oven: o
a) Treatment: Temperature: 135237C
3 Duration: 7 days
’ . e +25 percent, Max
b) Tensile Strength variation: +75 percent. Max
c) Elongation variation: +2) P ’
Hot set:
a) Treatment: Temperature: 200+3°C
Time under load 15 min
Mechanical stress
4, . 20N/cm?
b) Elongation under load 175 percent. Max
¢) Permanent elongation (set) 15 grcent ’Max
after P ’
cooling
Shrinkage: o
a) Treatment: Temperature 130+3°C
5. . 1 hour
Duration 4 percent, Max
b) Shrinkage P ’
Water absorption (Gravimetric): o
. . 85+2°C
a) Treatment: Temperature:
6. . 14days
Duration 1mg/cm?2, Max
b) Water absorbed ’
Volume Resistivity 1x1014 ohm-cm. Min
7. a) at 270C 1x1013 ohm-cm, Min
b) at 70°C
8 Thermal Resistivity 350 degrees C cm/W
Power factor at maximum
9 conductor 0.008
temperature
10 Dielectric strength 22 kV/mm

2.3.3.1 The XLPE insulation should be suitable for specified 33 KV system
voltage.

2.3.3.2 The curing process of XLPE insulation should be dry cured with
nitrogen cooled.

2.3.3.3 The manufacturing process shall ensure that insulations shall be free
from voids.

2.3.3.4 The insulation shall withstand mechanical and thermal stresses
under steady state and transient operating conditions.

2.3.3.5 The extrusion method should give very smooth interface between
semi-conducting screen and insulation.

2.3.3.6 The insulation of the cable shall be high stranded quality, specified
in 15:7098 (Partll/1985). Withstand continuous conductor temperature of 90
deg C, which means higher continuous rated current carrying
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2.3.3.7 Capacity: The cables can operate even at conductor temperature of
130 deg C during a short time emergency can withstand conductor
temperature up to 250 deg C during a Short Circuit condition.
2.3.3.8 The average thickness of the insulation shall not be less than 8.8-
mm. The insulation shall be so applied that it fits closely on the conductor
(or conductor screening or barrier if any) and it shall be possible to remove
it without damaging the conductor.
2.3.3.9 The eccentricity of the insulation thickness shall be less than 10%
and ovality shall be less than 5%.
2.3.4 Insulation Shield: To confine electrical field to the insulation, non-magnetic
semiconducting shield shall be put over the insulation. The insulation shield shall
be extruded in the same operation as the conductor shield and the insulation by
triple extrusion through single head process and shall be as 15:7098 Part 2,
IEC:60502 Part - 2, BS:6622, BS:7835.
2.3.5 Sheath: The sheath shall be suitable to withstand the site conditions and the
desired temperature. It should be of adequate thickness, consistent quality and
free from all defects. The PVC sheath shall be extruded as per 15:7098 Part-
[1/1985. IEC:60502 Part - 2, BS:6622, LSOH to BS:7835.4
2.3.6 ARMOUR: Armoring shall be applied over the inner sheath with single
galvanized steel strip complying with the requirements of 15:3975/1979. The
dimensions of the galvanized wire shall be as specified in table 4 of the
IS:7098/Part-11/1985. The armour wire shall be applied as closely as practicable.
The direction of the lay of the armour shall be left hand. The joints in armour wire
shall be made by brazing or welding and the surface irregularities shall be
removed. A joint in any wire shall be atleast 300mm from the nearest joint in any
other armour wire in the complete cable and shall be as per 1S:7098 Part 2, IS:
3975, IEC:60502 Part - 2, BS:6622, BS:7835
2.3.7 OUTER SHEATH: Extruded PVC ST2, outer sheath as per 1S:5831/1984, 1S:7098
Part 2, IEC:60502 Part - 2, BS:6622, LSOH to BS:7835. shall be applied over
armoring with suitable additives to prevent attack by rodents and termites. Outer
sheathing shall be designed to offer high degree of mechanical protection and shall
also be heat, oils, chemicals, abrasion and weather resistant. Common acids,
alkalis, saline solutions etc., shall not have adverse effects on the PVC sheathing
material used.
2.3.8 The screening shall consist of nonmetallic semi-conducting compound,
shielded cores laid up with solid Non-hygroscopic fillers, inner sheath of extruded
PVC, Galvanized round wire Armour and PVC overall sheath.
2.3.9 The cables should be suitable for use in solidly earthed system.
2.3.10 The 33 kV underground cables shall be manufactured to the highest quality,
best workmanship with scientific material management and quality control. The
bidder shall furnish the quality plan, giving in detail the quality control procedure
/ management system.
2.3.11 The cable shall be suitable for laying in covered trenches and/or buried
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2.4

2.5

2.6

2.7

underground to meet the outdoor application purposes.

2.3.12 The successful Bidder shall give sufficient advance notice to the purchaser
of not less than one month to arrange for inspection and quality assurance program
during manufacture, at the works.

INSPECTION AND QUALITY CONTROL:

2.4.1 The Bidder shall furnish a complete and detailed Quality Assurance Plan
(QAP) for the manufacturing and laying process of the cable. All raw materials shall
conform to relevant applicable standards and tested for compliance to quality and
requirement. During the manufacturing/laying process, at all stages, inspections
shall be made to check the physical and dimensional parameters, for verification
to compliance to the standards. The bidder shall arrange, for inspection by the
employer, for the qualities of cables & laying with one-weeks advance notice for
verifying the various stage inspections as specified in the quality assurance plan
enclosed to verify the quality control process of the Bidder.

TYPES TESTS:

Type test certificates from Accredited NABL Testing Laboratories for 33 kV XLPE UG cable,
shall be submitted along with bid. For the cables type tests should have been conducted
not later than 5 years as on the date of BID opening.

2.5.1 Notwithstanding, that type test have been conducted earlier, the supplier shall
conduct all type tests as per IS: 7098 part-1l, 1985, with up to date amendments or
equivalent international standard, and supplies made only after approval of test reports
from the purchaser. The purchaser reserves the right to wave the repetition of the type
test

2.5.2 All laying & field tests (if any) shall be conducted in the presence of the
purchaser/ representative. If at any point of time the cable is observed to be of
substandard quality, then Contractor will be obliged to remove the rejected
material from site location within 48Hrs and make the necessary arrangement to
procure the pre-approved cables at its own cost.

2.5.3 The type tests on the cable shall be conducted but not restricted to, as per
1S:10810 & IS 7098 part-Il

CABLE LENGTHS:
The cables shall be supplied in continuous lengths of 300 m or more with 5%
tolerance and cable shall on the steel drums only.

DRAWING & LITERATURE:

The following shall be furnished along with the bid

2.7.1  Cross sectional drawings of the cables, giving dimensional details.

2.7.2 An illustrated literature on the cable, giving technical information, on
current ratings, cable constants, short circuit ratings, derating factors for different
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2.8

2.9

types of installation, packing date, weights and other relevant information.

GUARANTEE:
The cable manufactured shall be guaranteed for the period of 18 months from the
date of receipt at stores.

The tenderer shall furnish a copy of valid BIS license for ISI marking together with
their offer, without which the offer shall be treated as non-responsive
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TECHNICAL SPECIFICATIONS (DI (class-K9) water pipeline)

3.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction but not
limited to the other Bidding Documents as specified.

3.2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

3.2.1 Unless otherwise stipulated in the specifications, CPWD specifications for
similar work and the latest version of the Indian Standards shall be applicable:
3.2.2 IS 8329 - Ductile Iron Socket & Spigot pipe for class K7 & K9.

3.2.3 IS 14845 - Air Release Valve for water works purpose.

3.2.4 IS 14846 - Sluice Valve for water purpose.

2.2.5 1S 12288 - for use & laying of Ductile Iron Pipes.

2.2.6 1S 10802 - Hydraulic testing after installation for DI pipelines.

2.2.7 1S 9523 -Ductile Iron Fittings for Pressure Pipes for Water.

2.3 CONSTRUCTION & QUALITY CONTROL:
The contractor upon signing of Contract Agreement, shall submit complete &

detailed Standard Operating Procedure (SOP) for Execution of work & Quality Assurance
Plan (QAP) for the manufacturing and laying process of the DI (Class-K9) pipe lines.

2.7 DRAWING & LITERATURE:
The following shall be furnished along with the bid
2.7.1 Cross sectional drawings of the pipe laying, connections & valves, giving
dimensional details.
2.7.2 An illustrated literature on the Dl(class-K9) pipes, giving technical
information, types of installation, packing date, weights and other relevant
information.

2.8 GUARANTEE:
The DI (class-K9) pipe manufactured shall be guaranteed for the period of 18

months from the date of receipt at stores.

2.9 The tenderer shall furnish a copy of valid BIS license for ISI marking together with
their offer, without which the offer shall be treated as non-responsive
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