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National Highways & Infrastructure Development Corporation Ltd. 
 

 

Notice Inviting Tender  
(National Competitive Bidding) 

 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of India 

(hereinafter called “the Employer”) hereby invites Item Rate basis bids on two bid system through “e-

tendering mode” from experienced firms/organizations (hereinafter referred to as the “Bidders”) to bid 

for the works detailed in the table as mentioned below from the eligible bidders, excluding those firms 

who have been declared as non-performing by NHIDCL or the firms those are black listed/debarred 

for specified period by NHIDCL. 
 

 
 

SL
. 

No
. 

 
 

 
Name of Work 

 
 

Na
me 
of 
NH 

 

 
Estimated 
Civil Cost 

(Rs. In 
Lakhs) 

 
Bid 

Security/ 
Earnest 
Money 
Deposit 

(Rs. In 
Lakhs) 

 
Average 
Annual 

turnover for 
last 5 years 

(Rs. In 
Lakhs) 

 
 

Time of 
Completion 

Eligibility 
criteria as 
completed 

work of 
similar 
nature 

during last 5 
years (Rs. In 

lakhs) 
1 2 3 4 5 6 7 8 

1 Restoration/ 

Rehabilitation 

Of Ukhrul To 

Nagaland 

Border Via 

Jessami 

Road From 

Km 79.00 To 

Km 95.00 

(Length 16 

Km) NH-150 

In The State 

Of Manipur-

2nd Call 

 
150 

 

416.35 

 

 

8.32 
 

416.35 

 

06 months  

with DLP 

of 01 year  

166.54 (One 

similar 

completed 

work not 

less than 

the amount 

equal to 

40% of the 

value of 

contract) 

 
Cost of   Bid documents:  Rs. 10,000/-  + Rs. 1800/- (GST) through 

RTGS/NEFT  in the account  RO-Imphal. 

 

Note: Bidder who fails to submit the GST amount of Rs. 1800/- shall be 

summarily rejected.    

         

A/c No. - 79513210000020 

                IFSC Code- SYNB0007951 

                Bank Name- Syndicate Bank 

                Branch- Imphal 
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2. The Scope of Work includes Restoration/ Rehabilitation Of Ukhrul To Nagaland 

Border Via Jessami Road From Km 79.00 To Km 95.00 (Length 16 Km) NH-150 In 

The State Of Manipur- 2nd Call. Detailed information regarding the scope of work may 

be seen in the BoQ. 

3. The detailed tender document can be viewed from the website www.nhidcl.com& 
https://eprocure.gov.in from 23.12.2020 (1500 Hrs) to 30.12.2020 upto 1500 Hrs. 

4. The Complete Bid Document can be downloaded with effect from 23.12.2020 (1500 
Hrs) and will be opened on 31.12.2020 at 1530Hrs at the NHIDCL e-tendering portal 

free of cost. To participate for bidding, bidders have to pay non-refundable document 
fee of Rs. 10,000/- + Rs. 1800/- (GST) in the form of RTGS/NEFT in favour of 

“NHIDCL, RO-Imphal as per account details mentioned in clause 1 above.” The 
amendments/clarifications to the bid document if any will be hosted on the above 
website only. 

5. The bid should be submitted online in the prescribed format given in the website. No 
other mode of submission is acceptable. Also no change in format is permissible. 

 

The last date of online submission of the bid is 30.12.2020 upto 1500 Hrs (as 

mentioned on the e-portal only) (“Bid Due Date”). The Bids would be opened on two 

stages (A) Technical Bid and (B) Financial Bid. Technical Bid will be opened on 

31.12.2020 at 1530 Hrs at National Highways & Infrastructures Development 

Corporation Limited, RO-Imphal, Transit Hostel, 2nd Floor, Officers Club, Lamphelpat, 

Imphal, Manipur-795001. Date of opening of Financial Bid will be intimated later. 

Representatives of the bidders (maximum of two) who choose to attend may attend the 

online opening of the bids at NHIDCL, RO-Imphal, Transit Hostel, 2nd Floor, Officers 

Club, Lamphelpat, Imphal, Manipur on the date & time as mentioned above. However, 

such representatives shall be allowed to attend the opening of the bids only if they 

produce letter of authority on the letter head of the bidder, at the time of opening of bids 

as mentioned above. 

6. For any clarifications, the under signed office may be contacted: 

 
7. Conditional bids would be rejected. 

8. NHIDCL reserves the right to accept/reject any or all the bids without assigning any 
reasons thereof. 

 

 

 

 

 

 

 

 

http://www.nhidcl.com/
https://eprocure.gov.in/
https://eprocure.gov.in/
https://eprocure.gov.in/
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CRITICAL DATE SHEET 
 

S. 
No 

Description Period 

1. Date of issue of NIT 23.12.2020 

2. Date of issue of Sale of Tender Documents  23.12.2020 

3. Last Date of submission of Tender/Bid (online copy) 30.12.2020 (1500 Hrs) 

4. Opening of Technical BIDs at venue    31.12.2020 (1530 Hrs) 

5. Date of Uploading of list of Technically Qualified Applicants To be intimated later 

6. Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

7. Date of issue of letter of award (LOA)  To be intimated later 

8. Validity of Bid 120 Days 

9. Return of signed duplicate copy of LOA To be intimated later 

10. 
Submission of Performance Security (PS) and Additional 
Performance Security (APS),  if any 

Within 10 days of receipt 
of LOA. 

11. Signing of Agreement 
Within 15 days of receipt 

of LOA. 

9. Important – Above particulars may change due to administrative or any other reason and 
shall be available in and CPPP website https://eprocure.gov.in/eprocure/app. Therefore 
bidders/contractors are requested to visit CPPP website https://eprocure.gov.infrequently 
and atleast once in 03 (three) days prior to Bid submission date as per critical date sheet, 
for any changes in above particulars. 
 

10. Bid through any other mode shall not be entertained. Please note that the NHIDCL reserves the 

right to accept or reject all or any of the BIDs without assigning any reason whatsoever. 

 

 

 

 

 

Deputy General Manager (P) 

National Highways & Infrastructure Development Corporation Limited. 

Regional Office, 
Imphal, Manipur 

E-mail: ro-imphal@nhidcl.com 

Tell: 0385-2416303 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/
mailto:ro-imphal@nhidcl.com
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Section II Instructions to 
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A. General 
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 1.1 The National Highways & Infrastructure Development Corporation 

Limited (NHIDCL) herein after called “the Employer” invites bids for the work 

Restoration/ Rehabilitation Of Ukhrul To Nagaland Border Via Jessami Road From 

Km 79.00 To Km 95.00 (Length 16 Km) NH-150 In The State Of Manipur- 2nd Call 

as defined in this document hereinafter referred to as “the Works”. The name and 

identification number of works is provided in the Notice Inviting Tender. 

 1.2 The successful Bidder will be expected to complete the works by the intended 

completion date specified in the indent/ Work Order or Contract Data (Part 1 

General Conditions of Contract). 

 1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous. 

 1.4 The work will be indent/work order based which shall be placed upon the 

contractor based on site requirement. 

 The quantities given in the BOQ are indicative and may not be required to be fully 

executed. 

2. Source of Funds 
 

 The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Ltd (NHIDCL). 

 
3. Eligible Bidders 

 

 3.1 This Invitation for Bids is open to all bidders meeting the qualification 

requirements prescribed in this document. 

 3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under the 

Central or the State Government. 

4. Qualification of the Bidder 
 

4.1 Deleted 
 

4.2 All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information. 

(a) Scanned copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; scanned copy of written 

power of attorney of the signatory of the Bid to committee Bidder to be submitted 

online only. (Pl refer clause 12.2 of ITB) 

(b) Scanned copy of total monetary value of civil engineering construction works 

performed for each of the last five years; 

(c) Scanned copy of experience certificate in works of a similar nature and size for 
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each of the last five years with certificates from the concerned officer of the rank of 

Executive Engineer or equivalent / the main Contractor through whom the work  

has been executed by the bidder; 

(d) Scanned copy of evidence of availability (either owned or leased or rented) of 

items of construction equipments named in the Appendix to ITB Clause 4.4 B (b)(i). 

(e) Scanned copy of details of the technical personnel proposed to be employed for 

the contract having the qualification defined in Appendix to ITB Clause 4.4 B (b)(ii) 

(f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last 

five years in which the Bidder is involved, the parties concerned, the disputed 

amount, and the present status; 

(h) Scanned document in support of evidence of access to line(s) of credit and 

availability of other financial resources facilities (10% of Civil Cost put to tender), 

certified by the Bankers (Not more than 3 months old). 

(i) Deleted 
 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 

25% of contract value of work, during implementation of work. 

(k) Deleted 
 

(l) Deleted 
 

4.3 Bids from joint ventures, consortiums, combination or any sort of 

arrangement between two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have 

the following;- 

(a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years 

ending 31st March of the previous financial year duly certified by Chartered 

Accountant. 

(b) Satisfactorily completed (not less than 90% of Contract Value) as a prime 
contractor (or as a nominated subcontractor, provided further that all other 
qualificationcriteriaaresatisfied)similarworksduringlastfiveyearsendinglast 
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day on month previous to the one in which bids are invited, at least one contract of 
Road / Bridge Works / Airport runway of Rs. 166.54 Lakh (40% approx of the value 
of Contract) 

 
 

The “similar work” continues construction/maintenance of Bituminous road 
work/ Bridge Work (The base year should be considered as 2019-20) 

 
 

(Following escalation factor shall be used to bring the value of such completed 

works at the level of current financial year i.e.‟ 2019-20). 

 

Year Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 
 4.4 B 

  (a) Each bidder must upload the scanned copies of following documents along 

with the submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that 

the information furnished with the bid documents is correct in all respects; 

and 

(ii) Such other certificates as defined in Section-III. 
 

(iii) Failure to submit the certificates/documents as specified above shall 

make the bid non-responsive. 

(b) Each bidder must demonstrate: 
 

(i) Evidence of availability  (either  owned  or  leased  or  rented)  of  the  

key equipments for this work as stated in the Appendix to Instruction to 

Bidder. 

(ii) Availability for this work of personnel with qualification & experience as 

stated in the Appendix to Instruction to Bidder. 

 4.5Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria. 

 
 4.6Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated asunder: 

Assessed Available Bid capacity = (A* N* 2 - B) 

Where, 
A = Maximum value of Civil Engineering works executed in any one year during 
the last five years (escalation factor as specified in this section shall be  used to 
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bring the maximum value of civil engineering works to the level of current financial 
year i.e. 2019-20) taking into account the completed as well as works for which bid 
is invited) 

 
N = Number of years prescribed for completion of the works for which bid is invited. 

 
B = Value (escalation factor as specified in this section shall be used to bring the 
value to the level of current financial year i.e., 2019-20) of existing commitments 
and on-going works to be completed during the next 06 months(period of 
completion of the works for which bid isinvited). 

 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if theyhave: 

(i) Made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements and/or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc or debarring from NHIDCL/NHAI/MORTH work etc. 

(iii) Tempered the bid document in any manner. 
 

5. One Bid per Bidder 
5.1     Each Bidder shall submit only one Bid for a particular package. A Bidder who   

submits more than one Bid for the same package will cause be disqualified. 

6. Cost of Bidding 
6.1   The Bidder shall bear all costs associated with the preparation and submission of   

his Bid, and the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 
 

 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 

and familiarize himself with the Site of Works and its surroundings including source 

of earth, water, road aggregates etc. and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. The costs of visiting the Site shall be at the Bidder's own expense. He may 

contact the Deputy General Manager (Projects), RO-Imphal, Manipur in thisregard. 
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Section II 
Instructions to Bidders (ITB) 

 

B. Bidding Documents(online) 

 

8. Content of Bidding Documents 
 

The set of bidding documents comprises the documents listed below and addenda 

(if any) issued in accordance with Clause10: 

Volume- I:- 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms Bank Guarantee, Agreement &LOA 

5. Conditions of Contract & Contract Data 

6. Scope of Work 

7. Technical Specifications 

8. Additional Conditions 
 

Volume - II:- 
 

8.1 Bill of Quantities, Bidders will be required to quote item wise rate in the prescribed 

format uploaded on CPP Portal (www.eprocure.gov.in).  

 

8.2 DELETED 
 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder's own 

risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected. 

9 Clarifications on Bid Documents 
 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at 

the Employer‟s address indicated in the Notice Inviting Tender. The Employer will 

respond to any request for clarification received earlier than 10 days prior to the deadline 

for submission of bids. Copies of the Employer's response will be hosted on website or 

which are required in the opinion of the Employer including a description of the enquiry, 

but without identifying its source. 

9.2 Pre-bid meeting 

 

9.3 Deleted 

 
10 Amendment of Bidding Documents 
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10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

hosted on CPP Portal i.e.www.eprocure.gov.in&www.nhidcl.com. Bidders are 

advised to keep them self-updated of all addendums issued on e-tendering portal 

by daily checking the e-tendering portal and, NHIDCL does not assume any 

responsibility in case the bidder fails to do so and does not take any action, if 

required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 

submission of bids, in accordance with Clause20.2. 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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11 Language of Bid 

Section  

Instruction to Bidders (ITB) 

C. Preparation of Bids 

 

11.1 All documents relating to the Bid shall be in English. 
 

12 Documents Comprising the Bid 
 

12.1 The e-bid submitted by the Bidder shall be in two separate parts: 
 

Part I - This shall be named Technical Bid and shall comprise of information submitted in 

Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 
 

12.2 Document to be submitted online only on www.eprocure.gov.in by the perspective 

bidders by Bid Due Date. 

Though the scanned copies of following documents is required to be uploaded 

during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As 

per clause 12.1 above, however, following original document in physical form shall 

be submitted after issuance of Letter of Award by the selected bidder. Contract 

Agreement will be signed only after submission of these documents in original by 

the selected bidder. 

12.2.1 Copy of Acknowledgement for Tender Submission and EMD/Bid Security. 

12.2.2 Bid Document Fee (To be submitted through RTGS/NEFT). 

12.2.3 Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid. 

12.2.4 Affidavit duly notarized (as per the format provided in Section III). 

12.2.5 Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 

12.2.6 Undertakings mentioned in Section III (Qualification Information) of this document 

(duly notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to 

be part of the bid 
 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

http://www.eprocure.gov.in/
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13 Bid Prices 
 

 13.1 The Contract shall be for the Works as described in Clause1.1 based on the 

priced Bill of Quantities submitted by the Bidder. 

 13.2 The bidder shall quote bid prices on appropriate format enclosed as part of 

tender document on e-tender portal i.e.www.eprocure.gov.in.  

 13.3 All duties, taxes, GST, royalties and other levies payable by the Contractor under 

the Contract, or for any other cause, shall be included in the rates, prices, and total 

Bid price submitted by the Bidder. The GST shall be reimbursed (if applicable) subject 

to production of proof of such payment by the contractor specific to the subjectwork. 

 13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. 

14 Currencies of Bid and Payment. 
 

 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in 

Indian Rupees. 

15 Bid Validity 
 

 15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive. 

 15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders responses shall be made in writing 

or by cable. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid, 

but will be required to extend the validity of his bid security for a period of the 

extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/Debarment 
 

16.1     The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 
amount as specified in the NIT. Bid Security and Cost of Bid Document needs to be 
deposited in the form of RTGS/NEFT in the account of RO-Imphal, Manipur 

The details are as follows: 
 

Name of Beneficiary:- NHIDCL, RO-Imphal 
Account No: 79513210000020 
Bank Name: Syndicate Bank, Imphal 
IFSC Code: SYNB0007951 

 
16.2 Any bid not accompanied by an acceptable Bid Security/Earnest Money, shall 

 be rejected by the Employer as non-responsive. 
 

http://www.eprocure.gov.in/
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16.3 The Bid Security/Earnest Money of unsuccessful bidders will be returned  within 
 28 days of the end of the Bid validity period specified in Sub-Clause 15.1. 

  
16.4 The Bid Security/Earnest Money of the successful Bidder will be discharged  at the 

 time of 365 days (one year) from date of signing of Contract Agreement. 

 
16.5 The Bid Security/Earnest Money will be forfeited: 

a) if the Bidder withdraws the Bid after its submission during the period  of Bid
 validity; 

 

b) if the Bidder does not accept the correction of the bid price, pursuant 
 to Clause 27;or 

 
c) in the case of a successful Bidder, if the Bidder fails within the specified 
time limit 

i.  Sign the Agreement and/or 

ii. Furnish the required Performance Security. 

iii.  Does not commence the work within reasonable time of placing of work order. 
 

 16.7 Deleted 

 
17 Alternative Proposals by Bidders 

 

17.1  Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 

process of evaluation and the bid will be declared non-responsive. 

18 Format and Signing of Bid 

 
18.1 The Bidder shall submit e-bid comprising of the document as described in clause 

 12 of the ITB. 
 
18.2 DELETED. 
 
18.3 DELETED. 

 
18.4 DELETED.
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Section II 
Instruction to Bidders (ITB) 

 
D. Submission ofBids 

 
19 Marking of Bids 

  
19.1 The document to be submitted online only as per clause 12of ITB on 
www.eprocure.gov.in till 30.12.2020 (15:00 Hrs). 
 
19.2 DELETED. 
 
19.3 DELETED. 
 
19.4 DELETED. 

 
19.5 DELETED. 

 

20 Deadline for Submission of Bids 
 

20.1 Complete e-Bid to be uploaded on CPP portal only before due date & time.  

 

(a) The Employer may extend the deadline for submission of bids by issuing an 

 amendment in accordance with Clause 10, in which case all rights and obligations 

 of  the Employer and the bidders previously subject to the original deadline will then 

 be  subject to the new deadline. 

 

20.2  NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

 NHIDCL‟s e-tendering portal on account of delay in submission at bidder's end. 

 Bidder shall ensure that they submit the bid well before the "Due Date & Time of 

 Bid-Submission". NHIDCL shall not be responsible if bidder is not able to submit the 

 bid on account of failure in network/internet connection or any other technical

 reason. 

21 Late  Submission of Document in Physical Form. 
 

 Deleted 

22 Modification and Withdrawal of Bids. 

 22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

 before the Bid Due Date and time as prescribed in Clause20. 

 22.2 DELETED. 

 22.3 No bid may be modified after the deadline for online submission of bids. 

 22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 

 the expiration of the original period of bid validity specified in Clause 15.1 above or 
 as extended pursuant to  Clause 15.2 shall result in the forfeiture of the Bid security 
 pursuant to Clause16. 

 

http://www.eprocure.gov.in/
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   22.5 Bidders may modify the prices of their bids before deadline of online submission of 

 bid. 

   22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
 portal System. Time being displayed on our e-Tendering Portal shall be final and 
 binding on bidder and bids have  to be submitted by bidders considering this time 
 only and not the time as per the location/country. 
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Section II 
Instruction to Bidders 

 
E. Bid Opening and Evaluation 

 

23 Bid Opening 
 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time 
mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose 
technical bid has been determined to be substantially responsible shall be opened 
on a subsequent date through online process of e-tendering, which will be notified 
to such bidders. 

 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

 received late), in the presence of the bidders/bidder‟s representatives who choose 

 to attend at the time, date and place specified in the NIT. In the event of the 

 specified date for the submission of bids being declared a holiday for the 

 Employer, the Bids will be opened at the appointed time and location on the next 

 workingday. 

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced. 

 Thereafter, the Employer at the opening as the Employer may consider 

 appropriate, will announce the bidders' names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information 

 disclosed to those present in accordance with Clause23.1. 

23.4 (i) The bids accompanied with valid bid security, bid document fee, will be taken 
 up for evaluation with respect to the Information furnished in Part I of the 
 Qualification Information and other bid. 

 
(ii) Deleted 
(iii) Deleted 

 
(iv) As soon as possible, the Evaluation Committee will finalize the list of 
 responsive bidders whose financial bids are eligible for consideration. However, 
 to assist in the examination, evaluation of technical bids, the Employer may at 
 his discretion, ask any bidder for clarification of his bid, however, no additional 
 documents in support of clarification will be entertained. 

 

23.5 The Employer shall inform the bidders whose technical bids are found responsive, 

 of the date, time and place of opening of the financial bids. The bidders so 

 informed, or their representative, may attend the meeting of opening of financial 

 bids. 

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose 

 bids were found responsive in accordance with clause 23.5 will be announced. 

 The financial bids of only these bidders will be opened. The  responsive  bidders 

 names,  the  Bid  prices,  the  total  amount  of  each  bid, pursuant to clause 22 

 and such other details as the Employer may consider appropriate will be 
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 announced by the Employer at the time of bid opening. Any Bid price, which is 

 not read out and recorded, will not be taken into account in Bid Evaluation. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 

24 Process to be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process until the 

award to the successful Bidder has been announced. Any attempt by a Bidder to 

influence the Employer's processing of bids or award decisions may result in the 

rejection of his Bid 

25 Clarification of Bids and Contacting the Employer 
 

25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

 relating to his bid from the time of the bid opening to the time the contract is 

 awarded. 

 25.3 Any effort by the Bidder to influence the Employer in the Employer's bid  

 evaluation, bid comparison or contract award decisions may result in the

 rejection of the Bidders bid. 

26 Examination of Bids and Determination of Responsiveness 
 

 26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 

 whether each Bid. 
(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b) the required documents uploaded by the bidder are in order ;and 
(c) is substantially responsive  to  the  requirements  of  the  Bidding  Documents. 

 During the detailed evaluation of the “Financial Bids”, the responsiveness of the 

 bids will be further determined with respect to the remaining bid conditions, i.e., 

 priced bill of quantities, technical specifications etc. 

 26.2 DELETED. 
 

 26.3 DELETED. 
 

27 DELETED. 
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28 Evaluation and Comparison of Financial Bids 
 

 28.1 The Employer will evaluate and compare only the bids determined to be 

 substantially responsive in accordance with Clause26. 

 28.2 DELETED 
 

 28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

 Engineer's/Employer's estimate of the cost of work to be performed under the 

 contract, the Employer may require the Bidder to produce detailed price analyses 

 for any or all items of the Bill of Quantities, to demonstrate the internal consistency 

 of those prices with the construction methods and schedule proposed. After 

 evaluation of the price analyses, the Employer may require that the amount of the 

 performance security set forth in Clause 33 be increased and an additional 

 performance security of 05 (five) percent may be obtained at the expense of the 

 successful Bidder to a level sufficient to protect the Employer against financial loss 

 in the event of default of the successful Bidder under the Contract. 

 28.4 A bid, which contains several items in the Bill of Quantities which are  

 unrealistically priced low and which cannot be substantiated satisfactorily by the 

 bidder, may be rejected as non-responsive. 

29 Price Preference 
 

29.1 There will be no price preference to any bidder 
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Section II 

Instruction to Bidders (ITB) 
 

F. Award of Contract 

30   Award Criteria 
 

 Subject to Clause 32, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the bidding documents 
and who has offered the lowest evaluated Bid price, provided that such Bidder has 
been determined to be: 

 
a) Eligible in accordance with the provision of clause 3,and 
b) Qualified in accordance with the provision of clause4 

 
31 Employer's Right to accept any Bid and to reject any or all Bids 

 

 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any 
Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer's action. 

 

32 Notification of Award and Signing of Agreement. 
 

32.1  The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Part I General 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay to the Contractor in consideration of the execution, completion 

and maintenance of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”). 

 32.2 The notification of award (LOA) will constitute the formation of the Contract, 

 subject only to the furnishing of a performance security in accordance with the

 provisions of Clause33. 

 32.3 The Agreement will incorporate all agreements between the Employer and the 

 successful Bidder. It will be signed by the Employer and the successful Bidder 

 after the performance security is furnished. 

32.4  Upon furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

33 Performance Security 
 

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall 
 deliver to the Employer a Performance Security of Five percent of the value of 
 work order, valid for the period of 28 days after the expiry of defect liability period 
 of 12(Twelve) months plus additional security for unbalanced Bids in accordance 
 with Clause 28.3 of ITB and sign the contract. 
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33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 

 deposit receipts in the name of the Ed, NHIDCL, RO-Imphal, from a Bank as 

specified here below; 

 33.2.1The Earnest Money/ Bid Security shall, at the Bidder‟s option, be in the form of 

Bank Guarantee/Demand Draft only (the other form will not be acceptable) of any 

scheduled commercial bank approved by RBI having a net worth of not less than 

Rs. 500 crore as per the latest annual report of the bank must be in the name of 

Employer. In case of foreign bank (issued by a branch in India) the net worth in 

respect of the Indian operations shall only be taken into account. It shall be valid 

for45 days beyond the validity of the bid. Any bid having bid security for lesser 

value and shorter validity period shall be treated as non-responsive. 

  A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 

following banks would be accepted:-  

  i. State Bank of India or its subsidiaries, 

  ii. Any Indian Nationalized Bank 

  iii. IDBI / ICICI Bank 

  iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee 

 from SBI or its subsidiaries or any Indian Nationalized Bank. 

33.2.2  Any Scheduled Commercial Bank approved by RBI having a net worth of not less 

  Than Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a 

Foreign Bank (issued by a branch in India), the net worth in respect of the Indian 

operations shall only be taken into account. 

  B. The acceptance of the guarantees shall also be subject to the following 

conditions:- 

  i. The capital adequacy of the Bank shall not be less than the norms prescribed by 

RBI(presently 9, with effect from 31 st March, 2003,). 

 ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 

 shall constitute sufficient ground for cancellation of the award and forfeiture of 
 the bid security. 
 
33.4 The successful bidder to whom „LOA‟ has been issued is required to sign the 

 agreement at Employer‟s office within 7 days of issue of LOA. 
 

34 Deleted 
 

35 Corrupt or Fraudulent Practices 
 

The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

computing for the contract in question and will declare the firm ineligible, either 

indefinitely or for a stated period of time, to be awarded a contract with National 

Highways & Infrastructure Development Corporation Limited/ State PWD and any 
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other agencies, if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 

Appendix to ITB 
 

Appendix to ITB 

Instructions to 

Bidders Clause 

Reference 

 

(1.1) The Employer is National Highways & Infrastructure Development Corporation 

Limited, RO-Imphal, Transit Hostel, 2
nd

 Floor, Officers Club, Lamphelpat, Imphal,  

Manipur-795001 
(1.1) Restoration/ Rehabilitation Of Ukhrul To Nagaland Border Via Jessami Road For 

Km 79.00 To Km 95.00 (Length 16 Km) NH-150 In The State Of Manipur-2
nd

 Call 
(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks 6 

Hydraulic Excavator  1 

Vibratory Roller 1 

Hot Mix (batch mix) plant with Electronic Control (Minimum 
75 TPH Capacity)/ Spot Mix Plant (I5l20T per Hour capacity) 

1 

Crusher (Minimum 50 TPH) 1 

Backhoe Loader (JCB) 1 

Paver finisher 1 

Front end Loader  1 
Smooth Wheeled Roller  1 

Bitumen pressure distributer @ 1250 sqm per hr 1 

Water Tanker  1 

Generator set (63/100/250 KVA) 1 
Any  other  equipment  required  for  carrying  out  work  as  per  Ministry’s specification. 

Note: The bidder must upload scanned copy of the documentary evidence in support of his 

owning/leased/ rented of the above equipments. In case the bidder proposes to hire or take 

the above equipment on lease, he should, along with the lease/rent agreement, attach the 
proof of ownership of these equipments with the company/ entity from whom the 

equipments are proposed to be hired on lease/ rent.  

(4.4) 

(B) (b) (ii) 
The Number of Technical personnel, Qualifications and Experience will be as follows : 

The Technical Personnel are : 

SL. 

No. 
Personnel Qualification 

Particular Experience 

(minimum requirement) 

No. of 

Persons 

1 Project 
Manager 

B.E (Civil) or equivalent + 10 Years Exp. 5 years on highway 
constructions / maintenance 

work. 

1 

2 Site Engineer B.E (Civil) + 3Years Exp. Or Diploma + 5 

Years Exp. 

2 years on highway 

constructions / maintenance 
work. 

3 
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3 Quantity 

Surveyor 

B.E.Civil+3Years Exp. 

Or 

Dip.Civil.+5Years Exp. 

2 years on highway 

constructions / maintenance 

work. 

1 

4 Lab Tech B.E.Civil+1Years Exp. 

Or 

Dip.Civil.+3Years Exp. 

1 years (BE)/ 3 years (Dip) on 

highway constructions / 

maintenance work. 

1 

   Total 6 

 Note: The detailed signed and scanned CV’s of the Key Technical Personnel at S. No. 1 

signed by the key personnel himself, must be uploaded along with the bid. The name and 

educational qualification of other personnel should be given. Non compliance of the above 
or non furnishing of the CV as above. 
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SECTION III 

QUALIFICATION INFORMATION 

 

 

The information to be filled in by the Bidder in this section & document submitted in online 

form at CPP Portal (eprocure.gov.in) will be used for the purposes of post qualification as 

provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 



29  

Qualification Information 
 

1. For Individual Bidders 
 

 1.1(a) Year of Constitution 
 

(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 [Upload scanned copy of original] 

(c) Place of registration: 
 
 
    

(d) Principal place of business: 
 
 
 

 1.2 Power of attorney of signatory of Bid [Upload Original scanned copy] 

 

 
1.3. Total value of Civil Engineering construction work performed in the last five years 

(in Rs. Lakhs) refer ITB Clause 4.4 A(a) 

(Upload scanned copies of certificate from Chartered Accountant) 

 

 
2018-2019------------- 

 

2017-2018------------- 
 

2016-2017------------- 
 

2015-2016------------- 
 

2014-2015------------- 

 
 
 
 
 

 
Total-------------------- 

 

Average per year 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated 
sub- contractor provided further that all other qualification criteria are satisfied (in the 
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Project Name of Description Contract Value of Date Stipulated Actual date Remarks 
Name the of work No. Contract of period of Of explaining 

 Employer*   (Rs. issue completion completion* reasons 
    Crore) of   for delay & 
     work   work 

     order   Completed 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
 Executive Engineer or equivalent) 
 
Note: In case of nominated sub-contractor – a certificate from the ExecutiveEngineer or 
equivalent of the Prime Employer should be obtained from whom anapproval for 
subcontractor has been obtained. 

 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before the last 
date for bid submission (as per Cl 4.6 of the ITB). 

 

(i) Existing commitments and on-going works(B) 
 

Description Place Contract Name & Value of Stipulated Value of Escalation Anticipated Escalated 
of & No. Address Contract Period of works Factor date of value of 
works State  of (Rs Cr) Completion remaining to  completion remaining 
   Employer   be  factor work 
      completed   during 
      (Rs. Cr)   completion 
         on period 
         of work of 
         which bids 
         are invited 

1 2 3 4 5 6 7 8 9 10 

 
 

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive 
 Engineer or equivalent. 

 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract 

 signing ispending) 
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Description Place Name & Date of Value Stipulated Value of 
work 

during 
completion 
period of 
work for 

whichbids 
are invited 

of works & Address issue of given period for 
 State O

f 
Letter of in LOA completion 

  Employer Acceptance   

   (LOA) *   

1 2 3 4 5 6 7 
 

* Upload copy of LOA 

 
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
 supporting calculation) 

 

A = Rs................. lakhs (enclose the details) 

N = ………………years  

B = Rs................. lakhs (enclose the details) 

 
Assessed available bid capacity= 

 
A x N x 2 – B 

  = Rs. .............. lakhs 

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 
4.4(B)(b) (i)]. The Bidder should list all the information requested below. 

 

 
Item of Requirement Availability Proposals Page No 
Equipment No. Capacity Owned/Leased Nos./Capacity Age/Condition of the 

 Rented proof 
  attached. 

       

       

       

       

       

       
 

Note: The bidder must upload the documentary evidence in support of his 
 owning/leased/ rented of the above equipments. In case the bidder proposes to 
 hire or take the above equipment on lease, he should, along with the lease/rent 
 agreement, attach the proof of ownership of these equipments with the company/ 
 entity from whom the equipments are proposed to be hired on lease/ rent. The 
 bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section -2) 
 of the biddocument. 
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1.6 Qualification and Experience of Key Personnel required for administration 
and execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload 
biographical data for  technical personnel (Refer also to Cl. 4.2 (e) of 
Instruction to Bidders). 

  
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Position Name Qualification Total Professional 
Experience 
(Years) 

Experience in the 
proposed position 
(Years) 

Project Manager     

Site Engineer     

Quantity 
Surveyor 

    

Etc.     

 

Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed 
 by the key personnel himself, must be uploaded along with the bid. The name and 
 educational qualification of other personnel should be given. Non compliance of the 
 above or non furnishing of the CV as above or conditional deployment of any of the 
 above personnel or proposal to employ lesser number of personnel than above 
 shall make the bid non responsive and financial bid shall not be opened. 

 
1.7. Information on litigation history in which the Bidder is involved. 

 

Other 
Parties 

Employer Cause of Dispute Amount involved Remarks showing 

 Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ undertakings  as per 
formats enclosed hereinafter:- 

(i) Affidavit (it should be on stamp paper attested by NotaryPublic) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii)  Undertaking that the Bids shall remain valid for the period specified in 
Clause15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF 

CREDIT FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 

 
 

BANK CERTIFICATE 
 
 
 

This   is   to   certify that M/s.

 

company with a good financial standing. 

is a reputed 

 

If  the  contractor for the work namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent ofRs. 

 to meet their working capital requirements for executing the 

above contract during the contract period. 
 
 
 
 
 

 
 

(Signature) 

Name of Bank 

SeniorBankManager

Address of theBank 
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AFFIDAVIT 

 

 
1. I, the undersigned, do hereby certify that all the statements made in the 

enclosed attachments are true andcorrect. 

 
2. The undersigned also hereby certifies that neither our firm 

M/s  has 
abandoned any work on National Highways in India nor any contract 
awarded to us for such works have been rescinded, during last five years 
prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm 

or corporation to furnish pertinent information deemed necessary and 
requested by NHIDCL to verify this statement or regarding my (our) 
competence and general reputation. 

 
4. The undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the 
request of the NHIDCL and within the prescribed time. 

 

 
 
 
 

 
(Signed by an Authorized Representative of the Firm) 

 
 

 
 

 
                                                                                                              Name oftheRepresentative 
 
 
 

 
 

Name ofFirm 
 
 

             

Date 
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To be notarized by Notary 

 
UNDERTAKING 

 
 

I, the undersigned do hereby undertake that our firm M/s 

 would 
invest minimum cash up to 25% of the value of the work during implementation of 
the Contract towards the working capital. 

 
 
 
 
 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 
 

                                                                                                             Name of the Representative 
 
 

 
 

Name of Firm 
 
 

 
 

DATE 
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UNDERTAKING 

 
 

I, the undersigned do hereby undertake that our firm M/s agree 
to abide by this bid for a period of Days 
after the date fixed for receiving the same and it shall be binding on us and may be 
accepted at any time before the expiration of that period. 

 
 

 
 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 
 
 

 

 
                                                                                                                Name of the Representative 
 
 

 
 

Name of Firm 
 
 

 
 
 

DATE 



37  

 
 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 
 

Undertaking 

(On the letter head of the bidder) 

 
 

I, the undersigned do hereby undertake that our firm 

M/s…………………………………………………………… agree to provide and will deploy 

required equipment as mentioned in the Appendix to ITB of the 

work………………………………………………………………………………………………… 

further it is certified that the documents submitted as an evidence of availability of the key 

equipments for this work as stated in the Appendix to ITB, are genuine and correct. If 

anything contrary to the details as submitted is found at any stage NHIDCL would be at 

liberty to debarred/blacklist my firm for an appropriate period as decided by NHIDCL. 

 
 

 

 
     (Signed by an Authorized Representative of theFirm) 

 
 

 
 

 
                                                                                                                       Name of theRepresentative 
 
 

 

 

Name of Firm(Seal of the company) 
 

 

 

 

 

 
Date 
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(SECTION-IV) 

 
FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER 

OF APPLICATION (LOA) & AGREEMENT. 
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                FORM OF BANK GUARANTEE FOR BID SECURITY 
 
 

 

DELETED
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

To 
Deputy General Manager (P) 

National Highways & Infrastructure Development Corporation Limited. 

Regional Office 

Transit Hostel, 2
nd

 Floor, Officer’s Club 

Lamphelpat, Imphal, Manipur-795001 
E-mail: ro-imphal@nhidcl.com 

 
 

WHEREAS……………………………… (Name and address of contractor) hereinafter 
called  “the  contractor”  has   undertaken,   in  pursuance  of   Letter   of   Acceptance No. 
……………. Dated………………..to execute….................................(Name of Contract and 
brief description of Works) (Hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you with a Bank Guarantee for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees… ............................................... (in words),  and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits 
of........................ (amount of guarantee) as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 

 
This guarantee shall also be operatable at our ......................... branch at Imphal, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked 
and payment there under claimed, the said branch shall accept such invocation letter and 
make payment of amounts so demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs.  (Rs. in words) and the guarantee shall 
remain valid till   . Unless a claim or a demand in writing is served 
upon us on or before all our liability under this guarantee shall cease. 

mailto:ro-imphal@nhidcl.com
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 

 
Name of the Issuing Bank/ Branch ……………………… 
 
Name of the Controlling Branch/Bank….. 

 

Address & Telephone Number…………………………… 

Address & Telephone Number……………………………. 
 

Date………………………….. 

 
 

In the presence of (if this is to be witnessed as per bank‟s 
policy)………………………………… 

 
1………………………………………………………………………………………… 
(Name, Address &Occupation) 

 
2………………………………………………………………………………………… 
(Name, Address &Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
 

To 
Deputy General Manager (P) 

National Highways & Infrastructure Development Corporation Limited. 

Regional Office 

Transit Hostel, 2
nd

 Floor, Officer’s Club 

Lamphelpat, Imphal, Manipur-795001 
E-mail: ro-imphal@nhidcl.com 

 
 

DESCRIPTION OF WORKS: Restoration/ Rehabilitation Of Ukhrul To Nagaland 

Border Via Jessami Road For Km 79.00 To Km 95.00 (Length 16 Km) NH-150 In 

The State Of Manipur 

 

Dear Sir, 

 
 

Having examined the Bid Document, Instruction to Bidders, Qualification, 

Information, Scope of works, etc., for the subject work. We, hereby submit our bid 

for the subject work. 

 
It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL 

reserves the right to reject any or all application without assigning any reason. 

 
Thanking you, 

 
Yours faithfully, 

 
(Authorized Signatory) for and on behalf of 

 
M/s

mailto:ro-imphal@nhidcl.com
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NOTICE TO PROCEED WITH THE WORK UPON PLACEMENT 

OFWORK ORDERS 
 

 

No.…………………………. Dated ……….. 

 
 

To 
 

M/s…………………………. 

 
 
 
 

Sub.: ………………………….  

Name of Work ………………………………… 

 
 
 
 

Sir, 

 
Pursuant to signing of Agreement on ……………….., it is intimated that work 

orders as per site requirement shall be placed upon you by GM (P),NHIDCL. 
 

You are requested to contact the Deputy General Manager (P), RO-Imphal for 
further necessary action related to work. 

You are hereby requested to furnish Performance Security plus additional security 
in the form detailed in para. 33.2 of ITB for an amount equivalent to 
Rs……………(Rupeesinwords………………)within7daysasperprovisionsofclause33.1ofIT
B of the bid document failing which the actions as stipulated in clause 33.3 of ITB shall be 
taken. 

 
 

Thanking you,  
Yours faithfully, 

 
 

(………………….…………..) 

Executive Director(Projects) 
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FORM OF AGREEMENT 

AGREEMENT 
 

This agreement made on the........... day of ……….. 2020between the National Highways& 

Infrastructure Development Corporation Ltd., RO-Imphal, Manipur (hereinafter called “the 
Employer” of the onepartand ............................................................ (hereinafter called “the 
Contractor”)  of the other part. 

 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of 
certain works,viz……………………………………………… 

 
AND WHEREAS  pursuant  to  the bid  submitted  by  the Contractor, vide   
(here in after referred to as the “BID” or “ÖFFER”) for the execution of works,  the 
Employer by his letter of acceptance dated accepted the offer submitted by 
the Contractor for the execution and completion of such works and remedying of any 
defects thereon, on terms and conditions in accordance with the documents listed in para  
2below. 

 
AND WHEREAS the Contractor by added of undertaking dated has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and 
conditions as may be required from time to time. 

 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to; 

 
2. The following documents shall be deemed to form and be read and construed as 

part of this agreement viz. 
 

(a) Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 
(f) Conditions of Contract 
(g) Technical Specifications, 
(h) Drawings, if any 
(i) Scope of Work 

(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 



46  

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in 
all respects with the provisions of the contract. 

 
5. the employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and remedying of defects therein, the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed 
the day and year above written. Signed, sealed and delivered by the said Employer 
through his Authorized Representative and the said Contractor through his Power of 
Attorney holder. 

 
 

Binding Signature of Employer  
 

For and on behalf of National Highways & Infrastructure Development Corporation, New 
Delhi – 110 001 

 
 

Binding Signature of Contractor  

For and on behalf ofM/s.  
 

 
In the presence of In the Presence of 
1. Name : 1. Name: 

 Address:  Address: 

2. Name : 2. Name: 
 Address:  Address: 
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                             (SECTION-V) 

CONDITIONS OF CONTRACT 
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A. General 
1. Definitions 

Section V 
Conditions of Contract 

 

(Relevant Clauses may only be considered) 
 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

The Completion Date is the date of completion of each work order as 

certified by the Engineer. 

The Contract is the Contract between the Employer and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed 

in Clause 2.2. 

The Contract Data defines the documents and other information, which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the 

Works has been accepted by the Employer. 

The Contractor's Bid is the completed upon the online submission of the Bid 

and subsequent submission of documents to be submitted in the physical form 

as required under the ITB. 
 

The Contract Price is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 
 

A Defect is any part of the Works not completed in accordance with the 

Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after 

the Defect Liability Period has ended and upon correction of Defects by the 

Contractor. 

Defect liability period for work shall be 1 Year from the date of completion 

certificate issued by the Engineer. 

The Employer is  the  party  as  defined  in  the  Contract  Data,  who 
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employs the Contractor to carry out the Works. The Employer may delegate 

any or all of its functions to a person or body nominated by him for specified 

functions. 
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The Engineer is the person named in the Contract Data (or any other 

competent person appointed by the Employer and notified to the Contractor, to 

act in replacement of the Engineer) who is responsible for supervising the 

execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to 

the Site to construct the Works. 

The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Work Order. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer by issuing an extension of time after the approval from 

Employer. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biologicalfunction. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Engineer. 

The Start Date is the date within 15 days after the date of issue of Work 

Order. 

Temporary Works are works designed, constructed, installed and removed 
from NHIDCL, which varies the works. 

 

Validity is the period of one year from date of signing of contract agreement 

which may be extended by the employer. 

 

A Variation is an instruction given by the Engineer after the approval from 

NHIDCL, which varies the Works. 

 

The Works are what the Contract requires the Contractor to construct, install, 
maintain, and handover to the Employer, as defined in the Contract Data. 

 

Work Order is the order containing the detailed scope of work to be executed 

at site indicated in the order when issued by the employer as and when 

required. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

 male also means female or neuter, and the other way around. Headings 
 have no significance. Words have their normal meaning under the

 language of the Contract unless specifically defined. The Engineer will 

 provide instructions clarifying queries about these Conditions of 
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 Contract. 

2.2 The documents forming the Contract shall be interpreted in the following 
 order of priority. 

(a) Agreement, 
(b) Letter of Acceptance 
(c) Contractor's Bid, 
(d) Contract Data, 
(e) Conditions of Contract 
(f) Technical Specifications, 
(g) Drawings, if any 
(h) Implementation Manual 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 

 

3. Language and Law 

 
 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Engineer's Decisions 
 

 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. 

5. Delegation 
 

 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

6. Communications 
 

 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

 
 7.1 The Contractor may not subcontract any portion of work, in Contract Data, without 

the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations. 

 
 7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named 

in the Contract; 
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b. the provision of labour or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 
the Contract. 

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor 
 proposes sub-contracting of any part of the work during execution of the 
 Works, because of some unforeseen circumstances to enable him to 
 complete the Works as per terms of the Contract, the Employer will  consider the 
 following before according approval: 

 
a) The Contractor shall not sub-contract the Works more than 50% of the work 

order(s) issued. 

 
b) The Contractor shall not sub-contract any part of the Work without prior consent of 

the Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents and workmen. 

 
 7.4 The Engineer should satisfy himself before recommending to the Employer 
 whether- 
 

a) the circumstances warrant such sub-contracting; and 
 

b) the sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to him 
in proportion to the quantum of Works to be sub-contracted. 

 
8. Other Contractors 
 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 

 
9. Personnel 

 

 9.1 The Contractor shall employ the technical personnel named in the Contract Data 

 or other technical persons approved by the Engineer. The Engineer will approve 

 any proposed replacement of technical personnel only if their relevant 

 qualifications and experience are substantially equal to or better than those of the 

 personnel stated in the Contract Data. If the personnel stated in the contract data 

 are not deployed on site by the contractor, it will be treated as a breach of contract 

 and action will be taken as per clause53. 

 9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

 Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

 that the person leaves the Site within seven days and has no further connection 

 with the Works in the Contract. 
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10. Employer's and Contractor's Risks 
 

 The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor'srisks. 

11. Employer's Risks 
 

 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor‟s employees), and contamination from any nuclear fuel or  nuclear 

waste or radioactive toxic explosive, or (b) a cause due to solely to the design of 

the Works, other than the Contractor‟sdesign. 

12. Contractor'sRisks 
 

 All risks of loss of or damage to physical property and of personal injury and death, 

which arise during and in consequence  of  the  performance  of  the Contract  

other than the excepted risks are the responsibility of theContractor. 

13. Insurance 
 

 13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

 Contractor, insurance cover from the Start Date to the end of defect liability period 

 for events (a) to (d), in the amounts and deductibles stated in the Contract Data for 

 the following events which are due to the Contractor'srisks: 

a) loss of or damage to the Works, Plant andMaterials; 
b) loss of or damage toEquipment; 

c)  loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and 

d) Personal injury ordeath. 
 

  13.2 Insurance policies and certificates for insurance shall be delivered by the 

 Contractor to the Engineer for the Engineer's approval before the Start Date. All 

 such insurance shall provide for compensation to be payable in Indian Rupees to 

 rectify the loss or damageincurred. 

  13.3 If the Contractor does not provide any of the policies and certificates required, the 

 Employer may effect  the  insurance  which  the  Contractor  should  have  

 provided and recover the premiums the Employer has paid from payments 

 otherwise due to the Contractor or, if no payment is due, the payment of the 

 premiums shall be debtdue. 

  13.4 Alterations to the terms of insurance shall not be made without the approval of the 

 Engineer. 

  13.5 Both parties shall comply with any conditions of the insurancepolicies. 
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14. Site Investigation Reports 
 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available 
to him, before submitting thebid. 

 
15. Queries about the ContractData 

 

 The Deputy General Manager (P), RO-Imphal, NHIDCL, will clarify queries on contractdata. 
 

16. Contractor to Construct the Works & domaintenance 

 
 The Contractor shall construct, install and maintain the Works inaccordance with 

the documents forming part of thecontract. 
 

17. The Works to Be Completed by the Intended Completion Date indicated in 

each workorder 

 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date of each workorder. 

18. Approval by theEngineer 
 

 18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

  Temporary Works to the Engineer, who is to approve them if they comply with 

  specifications anddrawings. 

 18.2 The Contractor shall be responsible for design of TemporaryWorks. 
 

 18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 

  the TemporaryWorks. 

 18.4 The Contractor shall obtain approval of third parties to the design of the Temporary

  Works, whererequired. 

 18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

  permanent Works, are subject to prior approval by the Engineer before theiruse. 

19. Safety 
 

  19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

 contractor shall make necessary arrangements for safety of traffic as theroad. 

  19.2 All the construction activities are to be performed on the Highways with heavy 

 traffic. For the safety of road users, and that of labourer working at site, traffic 

 management installations are to be set up by the contractor in accordance with 

 MORT&H clause no. 112. A schematic figure / arrangement showingvarious 
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components of traffic management installations should be submitted by the 

contractor to the engineer for his approval. 

20. Discoveries 

 
 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing withthem. 

 
21. Possession of theSite 

 
 The Employer shall give complete possession of the Site to the Contractor on the 

date of signing ofagreement. 

 
22. Access to theSite 

 
 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 
the engineer and any person/persons/agency authorizedby: 
a. TheEngineer 
b. TheEmployer 

 
23. Instructions 

 
 23.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

 the applicable laws where the Site islocated. 

 
 23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and 

 records relating to the performance of the Contractor and to have them audited by 
 Auditors appointed by the Employer if so required by theEmployer. 

 
24. Deleted 

 
25. ARBITRATION 

 

The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic 
 contractor relating to any matter arising out of or connected with this agreement, 
 such disputes or difference shall be settled in accordance with the Arbitration and 
 Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each 
 to be appointed by the Employer and the Contractor. The third Arbitrator shall be 
 chosen by the two Arbitrators so appointed by the Parties and shall act as 
 presiding arbitrator. In case of failure of the two arbitrators appointed by the 
 parties to reach upon a consensus within a period of 30 days from the 
 appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 
 be appointed by the Secretary General of Indian RoadCongress. 

 

(b) Ifoneofthepartiesfailstoappointitsarbitratorinpursuanceofsub-clause(a)  and 
(b) above within 30 days after receipt of the notice of the appointment of its 
 arbitrator by the other party, then the Secretary General of Indian Road Congress 
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 shall appoint the arbitrator. A certified copy of the order of the Secretary General 
 of Indian Road Congress making such an appointment shall be furnished to each 
 of the parties. 

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 
 arbitration proceedings and that of all documents and communications between 
 the parties shall beEnglish. 

 
(d) The decision of the majority of arbitrators shall be final and binding upon both
 parties. 

 
(e) The cost and expenses of Arbitration proceedings will be borne equally by both 
 parties in accordance with the following fee structure (the signing of the contract 
 shall be the acceptance of the fee structure given below by both theparties): 

 
 

S. No. Particulars of fee  and other 
charges 

Schedule Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to a 
publishing the Award within 12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and Incidental 
Charges (telephone, fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
Against bills subject to maximum 
of the prescribed ceiling given below) 

Traveling Expenses, Lodging and 
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i) Up to Rs.15,000/- per day (metro 
cities) 
(ii) Up to Rs.7,000/- per day (other 
cities) 

(iii) Rs.3,000/- per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 

 

7. 
Extra charges for days other than 
hearing / meeting days (maximumfor 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place ofmeeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 

(f) Performance under the contract shall continue during the arbitration proceedings 
 and payments due to the contractor by the employer shall not be withheld, unless 
 they are the subject matter of the arbitrationproceedings. 
 

26. Deleted 
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B. Time Control 
 

27. Programme 
 

 27.1 The Employer shall issue the indent of work in stages specifying the time limitfor
 the same as and when required as per sitecondition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer 
 for approval a Programme as per Clause 22.1 showing the general methods, 
 arrangements, order, and timing for all the activities in the works along with cash 
 flowforecast. 

 

27.3 An update of the Programme shall be a programme showing the actual progress 

 achieved on each activity and the effect of the progress achieved on the timing of 
 the remaining work including any changes to the sequences of theactivities. 
 
27.4 The contractor shall submit to the engineer, for approval, an updated programme

 at intervals no longer than the period stated in the Contract Data. If the contractor 
 does not submit an updated programme within this period, the engineer may 
 withhold the amount stated in the contract data from the next payment certificate 
 and continue to withhold this amount until the next payment after the date on 
 which the overdue programme has beensubmitted. 
 
27.5 The Engineer‟s approval of the programme shall not alter the Contractors 

 obligations. The contractor may revise the programme and submit it to the 
 engineer again at any time. A revised programme is to show the effect of 
 variations and compensationevents. 

 
28. Extension of Completion Date 

 

 28.1 The Engineer shall extend the Completion Date in case full justification exists, only 
 after the approval of NHIDCL, if a Compensation Event occurs or a Variation is 
 issued which makes it impossible for Completion to be achieved by the Intended 
 Completion Date without the Contractor taking steps to accelerate the remaining 
 Works,  which would cause the Contractor to incur additional cost. No price 
 variation will be payable during the extendedperiod. 
 

 28.2 The Engineer shall decide whether and by how much time  to  extend  the  

 Intended Completion Date within 21 days of the Contractor asking the Engineer for 
 a decision upon the effect of  a  Compensation  Event  or  Variation  and  
 submitting full supporting information. If the Contractor has failed to cooperate in 
 dealing with a delay, the delay by this failure shall not be considered in assessing 
 the new Indented CompletionDate. 

29. Delays Ordered by theEngineer 

 
 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior 
written approval of theEmployer. 
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30. ManagementMeetings 

30.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
 management meeting shall be to review the plans for theWorks. 

 

 30.2 The Engineer shall record the business of management meetings and provide copies of the 

 record to those attending the meeting. The responsibility of the parties for actions to be taken 
 shall be decided by the Engineer either at the management meeting or after the management 
 meeting and stated in writing to all those who attended themeeting. 

 

 

C. QualityControl 
 

31. IdentifyingDefects 
 

 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall  not  affect  the  Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have aDefect. 
 

32. Tests 
 

 32.1 The contractor shall be solely responsiblefor: 

a. Carrying out the mandatory tests prescribed in the documents forming  part 
ofcontract. 

b. For the correctness of the test results, whether preformed in his  laboratory 
orelsewhere. 

 
 32.2 If the Engineer instructs the Contractor to carry out a test not specified inthe 

 Specification to check whether any work has a Defect and the test shows  that it 
 does, the Contractor shall pay for the test and anysamples. 
 

 32.3 Subject to further condition in contractdata. 

 
33. Correction of Defects noticed during the Defect LiabilityPeriod. 

  33.1 It is the terms of contract that Short Term Improvement and Maintenance of 
 road shall be of very high standard, requiring no major repairs for at least 
 Twelve (12) months after the date of completion ofworks. 

 
  33.2 If any defects including shrinkage, cracks and other faults appear in the work 

 within Twelve months of “Taking over” certificate, the Engineer shall give notice to 
 the Contractor of any defects before the end of the Defects  Liability Period, 
 which begins at Completion, and is for Twelve months thereafter. The 
 Defects Liability shall be extended for as long as defects  remain to be
 corrected. 
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 33.3 Every time notice of a defect is given, the Contractor shall correct the notified 

 defect at his own cost within the length of time specified by the Engineer‟s notice. 
 If the contractor is in default the Engineer shall cause the same to be made good 
 by other workmen and deduct the expenses from any sums that may be due to the
 contractor. 

 

34. UncorrectedDefects 

 
 34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction 

 of the Engineer, within the time specified in the Engineer's notice, the Engineer will 
 assess the cost of having the Defect corrected/completed, and the Contractor will 
 pay thisamount. 
 

34.2 If the Contractor has not completed the work to the satisfaction of the engineer, 

 within the time specified in the Employer‟s notice/indent, in no case exceeding 
 on month, the engineer will assess the cost of having the work completed 
 through some agency and the contractor will pay this amount in addition to the 
 damages specified as per clause45. 

 

D. CostControl 
 

35. Bill ofQuantities 
 

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and  

 commissioning and maintaining works to be done by the Contractor. 

 
 35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
  paid for the quantity of the work done at the rates in the Bill of Quantities for each 
  item for the workexecuted. 

 
 35.3 Changes in theQuantities 

 
 35.3.1 Deleted 

 
 35.3.2 Deleted 
 
35.3.3 Change of scope due to ongoing Twolaning 

 
The proposed section of National Highway in the contract is being made to Two 
lane hence, the contractor shall not claim anything from NHIDCL on account of 
earlier termination of the contract i.e. before the expiry of the scheduled contract 
period on account of award of work for Twolaning of the Highway. 

 

Work order will be issued based on as and when required basis. The work may be 
required to be partially executed or may not be executed at all by NHIDCL. No 
claim whatsoever from any of the selected bidders on this account shall be 
entertained in this regard. 
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36. Variations 

 
 The Engineer shall, having regard to the scope of the Works and the 

sanctioned estimated cost, have power to order only after approval from 
NHIDCL as per NHIDCL guidelines, in writing, Variations within the scope  
of the Works he  considers  necessary  or  advisable  during  the  progress 
of the Works. Such Variations shall form part of the Contract and the 
Contractor shall carry them out and include them in updated Programmes 
produced by the Contractor. Oral orders of the Engineer for Variations, 
unless followed by written confirmation, shall not be taken intoaccount. 

 
37. Payments forVariations 

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the  Contractor 

 shall carry out such work at the samerate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the 

 Engineer shall derive the rate from similar items in the Bill ofQuantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in 

 Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order 

 of Variation work, inform the Engineer the rate which he proposes to claim,

 supportedbyanalysisoftherates.TheEngineershallassess thequotation  and 

determine the rate based on prevailing market rates within one month of  the 

submission of the claim by the Contractor and approval from NHIDCL will be  taken. As far 

as possible, the rate analysis shall be based on the standard data  book and the current 

schedule of rates of the district public works division. The  decision of the Employer on 

the rate so determined shall be final and binding on  theContractor. 

 
38. Cash FlowForecasts 

 
 When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flowforecast. 

 
39. PaymentCertificates 

 
        39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of 
 the value of the work executed less the cumulative amount certified previously
 supported with detailed measurement of the items of work executed. 

 
       39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements  by the
 Engineer. 

 
39.4 The value of work executed shall comprise the value of thequantities of theitems  

 in the Bill of Quantities completed. 
 

 
39.5 The value of work executed shall also include the valuation of Variations and 
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 CompensationEvents. 
 
39.6 The Engineer/Employer may exclude any item certified in a previous  certificate or 
 reduce the proportion of any item previously certified in any  certificate in the light 
 of laterinformation. 
 
39.7 The final bill shall be submitted by the contractor within 30 days of theactual  date 

of completion of the work; otherwise the Engineers certificate of the  measurement 
and of the total amount payable for work accordingly shall be  final  and payment 
made accordingly within a period of sixty days as far as  possible. 

 
40. Payments 

 
40.1  Payments shall be adjusted for deductions for advance payments (if any), security 
  deposit, other recoveries in terms of the Contract and taxes at source, as  
  applicable under the law. The Employer shall pay the Contractor the amounts 
  Engineer had certified within 15 days of the date of each certificate. 

 
40.2 The Authorized Representative of the Employer shall make the payment certified 
 by theEngineer. 

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 

 Quantities, will not be paid for by the Employer and shall be deemed to be 

 covered by other rates and prices in theContract. 

41. CompensationEvents 
 

 40.1 The following shall be Compensation Events unless they are caused by the 
 Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days. 
b) The effects on the Contractor of any of the Employer'sRisks. 

 
41.2 If a Compensation Event would prevent the Works being completed before the 
 Intended Completion Date, the Intended Completion Date shall be extended. The 
 Engineer shall decide whether and by how much the Intended Completion Date 
 shall be extended after the approval of theemployer. 

 
41.3 The contractor shall not be entitled to compensation to the extent that the 
 Employer‟s interests are adversely affected by the Contractor not having given 
 early warning or not having cooperated with theEngineer/Employer. 
 

42. Taxes & Currencies forpayments. 

 

 42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
 and other levies, duties, royalties, cess, toll, taxes, GST of Central andState
 Governments, local bodies and authorities that the Contractor will have to pay for 
 the performance of this Contract. The Employer will perform such duties in regard 
 to the deduction of such taxes at source as per applicable law. The GST shall be 
 reimbursed (if applicable) subject to production of proof of such payment by the 
 contractor (proof should contain name of work). 

 

 42.2 All payments will be made in IndianRupees. 
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43. Price Adjustment - Deleted 
 

 43.1 Deleted 
 
43.2 Deleted 

 
44. Security Deposit / RetentionMoney 

 
43.1 The Employer shall retain security deposit of five percent of the amount from each 
 payment due to the Contractor until Completion of the whole of theWorks. 
 
43.2 The security deposit/retention money and the performance security will be 
 released to the Contractor when the Defect Liability period is over, and the 
 Engineer has certified that the Defects, if any, notified by the Engineer to the 
 Contractor before the end of this period have beencorrected. 
 
43.3 If the contractor so desires then the Security Deposit/retention money can be 
 released on submission of unconditional Bank Guarantee at the following two 
 stages:- 

(a) At a point after the progress of work in financial term (gross value of work 
done) has reached 50% of the contractamount. 

(b) After the retention money has been deducted to the full value (5% of the 
Contract Amount). 

 

45. Liquidated Damages 
 

 45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 
 thereof stated in the Contract Data for each day that the Completion Date is later 
 than the Intended Completion Date. The total amount of liquidated damages shall 
 not exceed the amount defined in the Contract Data. The Employer may deduct 
 liquidated damages from payments due to the Contractor. Payment of liquidated 
 damages shall not affect the Contractor's otherliabilities. 

 

 45.2 If the Intended Completion Date is extended after liquidated damages have been 
 paid, the Engineer shall correct any overpayment of liquidated damages by the 
 Contractor by adjusting in the next payment certificate. The contractor shall not be 
 paid interest on the over payment of liquidateddamages. 

 

46. Advance Payment:Deleted 

 
47. Securities 

 
47.1 Subject to further condition in contract data, the Performance Security equal to five 
 percent of the contract price and additional security for unbalanced bids shall be 
 provided to the Employer no later than the date specified in theLetter of 
 Acceptance and shall be issued in the form given in the Contract Data and by a 
 prescribed bank. The Performance Security shall be valid until a date 28 days 
 after the expiry of Defect Liability Period and the additional performance security 
 for unbalanced bids shall be valid until a date 28 days from the date of issue of the 
 certificate of completion. The validity shall account for additional 3 months time to 
 account for BG verification, signing of contract and start date. 

 

 
48. Cost ofRepairs 
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48.1 Loss or damage to the Works or Materials to be incorporated in the Works 
 between the Start Date and the end of the Defects Liability Period shall be 
 remedied/ rectified by the Contractor at their cost if the loss or damage arises from 
 the Contractor's acts or omissions. 

 

E. Finishing theContract 
 

49. Completion 

 
 49.1 The Contractor shall request the Engineer to issue a certificate of Completion of 
 each work order, and the Engineer will do so upon deciding that the Work is 
 completed. 

 
50. TakingOver 

 
 50.1 The Employer shall take over the Site and the Works within seven days of the 
 Engineer's issuing a certificate of Completion. 

 
51. FinalAccount 

 

 51.1 The Contractor shall supply to the Engineer with a detailed account of the total 
 amount that the Contractor considers payable under the Contract before the end 
 of the Defects Liability Period. The Engineer shall issue a Defects Liability 
 Certificate and certify any final payment that is due to the Contractor within 56 
 days of receiving the Contractor's account if it is correct and complete. If it is not, 
 the Engineer shall issue within 56 days a schedule that states the scope of the 
 corrections or additions that are necessary. If the Final Account is still 
 unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
 amount payable to the Contractor and issue a payment certificate within 56 days 
 of receiving the Contractor‟s revised account. 

52. Operating and MaintenanceManual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
 Contractor shall supply them within 28 days from date of issue of certificate of 
 completion. 

 

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 
 date or they do not receive the Engineer's approval, the Engineershall withhold 
 the amount equal to Rs. 5 lakhs from payments due to the Contractor. 

 

 
53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 
 breach of the Contract. 

 

53.2 Fundamental breaches of Contract include, but shall not be limited to the 
 following: 

 
a) The Contractor stops work for 10 days when no stoppage of work is shown 
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 on the current Programme and the stoppage has not been authorized by 
 theEngineer; 

 
b) The Contractor is declared as bankrupt or goes into liquidation other than 
 for approved reconstitution oramalgamation; 

 
c) The Engineer/Employer gives Notice that failure to correct a particular 
 Defect is a fundamental breach of Contract and the Contractor fails to 
 correct it within a reasonable period of time determined by the Engineer; 

 

d) The Contractor does not maintain a Security, which isrequired; 

e) The Contractor has delayed the completion of the Works by the number of 
 days for which the maximum amount of liquidated damages can be paid, as 
 defined in clause45; 

 

f) The Contractor fails to provide insurance cover as required under clause
 13; 

 
g) If the Contractor, in the judgment of the Employer, has engaged in the 
 corrupt or fraudulent practice in competing for or in executing the Contract. 
 For the purpose of this clause, “corrupt practice” means offering, giving, 
 receiving, or soliciting of anything of value to influence the action of a public 
 official in the procurement process or in Contract execution. “Fraudulent 
 Practice” means a misrepresentation of facts in order to influence a 
 procurement process or the execution of a contract to the detriment of the 
 Employer and includes collusive practice among Bidders (prior to or after 
 bid submission) designed to establish bid process at artificial non-
 competitive levels and to deprive the Employer of the benefits of free and 
 opencompetition. 

 
h) If the Contractor has not completed at least thirty percent of the value of 
 Work required to be completed after half of the completion period has 
 elapsed; 

 
i) If the Contractor fails to set up a field laboratory with the prescribed 
 equipment, within the period specified;and 

j) Any other fundamental breach as specified in the ContractData. 
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 53.3 Notwithstanding the above, the Employer may terminate the Contract for 
 convenience. 

 

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
 Site safe and secure, and leave the Site as soon as reasonably possible but in no 
 case later than 7 days. 

 
54. Payment uponTermination 

 
 54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
 Contractor, the Engineer shall issue a certificate for the value of the work done 
 and Materials ordered less advance payments received up to the date of the issue 
 of the certificate and less the percentage to apply to the value of the work not 
 completed, as indicated in the Contract Data. Additional Liquidated Damages shall 
 not apply. If the total amount due to the Employer exceeds any payment due to 
 the Contractor, the difference shall be a debt payable to the Employer. 

 

 54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 
 convenience, the Engineer shall issue a certificate for the value of the work done, 
 the reasonable cost of removal of Equipment, repatriation of the Contractor's 
 personnel employed solely on the Works, and the Contractor's costs of protecting 
 and securing the Works and less advance payments outstanding on the date of 
 the certificate, less other recoveries due in terms of the Contract, and less taxes 
 due to be deducted at source as per applicable law. 

 In case of termination on account of award of 4 laning work stated in Cl. 35.3.3, 
 the Engineer shall issue a certificate for the value of work done till termination, 
 less advance payments outstanding, less other recoveries due in terms of contract 
 and less taxes due to be deducted at source as per applicable law. 

 

55. Property 

 
 55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
 deemed to be the property of the Employer for use for completing balance work if 
 the Contract is terminated because of the Contractor's default. 

 
56. Release fromPerformance 

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
 outside the control of the Employer or the  Contractor,  the  Engineer shall certify 
 that the Contract has been  frustrated.  The  Contractor shall make the Site safe 
 and stop work as quickly as possible after receiving this certificate and shall be 
 paid for all work carried out before receiving it and for any work carried out 
 afterwards to which a commitment was made. 
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F. Other Conditions ofContract 
 

57. Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
 engagement of all staff and labour, local or others; for their payment, housing, 
 feeding and transport; and for compliance with various labour laws/ regulations. 

 

 57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 
 detail, in such form and at such intervals as the Engineer may prescribe, showing 
 the staff and the numbers of the several classes of labour from time to time 
 employed by the Contractor on the Site and such other information as the 
 Engineer may require. 

 
58. COMPLIANCE WITH LABOURREGULATIONS 

 
58.1 During the currency of the Contract, the Contractor and his Sub Contractors shall
 abide at all times by all existing labour enactments and rules made there under, 
 regulations, notifications and bye laws of the State or Central Government or local 
 authority and any other labour law (including rules), regulations, bye laws that may 
 be notified already or that may be notified under any labour law in future either by 
 the State or the Central Government or the local authority. Salient features of 
 some of the major labour laws that are applicable to construction industry are 
 given below. The Contractor shall keep the Employer indemnified in case any 
 action is taken against the Employer by the competent authority on account of 
 contravention of any of the provisions of any Act or rules made there under, 
 regulations or notifications including amendments. If the Employer is caused
 to pay or reimburse, such amounts as may be necessary to cause or observe, or 
 for non-observance of the provisions stipulated in the notifications/bye 
 laws/Acts/Rules/regulations including amendments, if any, on the part of the 
 Contractor, the Engineer/Employer shall have the right to deduct any money due 
 to the Contractor including from his performance security/ retention money. The 
 Employer/Engineer shall also have right to recover from the Contractor any sum 
 required or estimated to be required for making good the loss or damage suffered 
 by the Employer. The employees of the Contractor and the Sub-Contractor in no 
 case shall be treated as the employees of the Employer at any point of time. 

 
58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 

b) PaymentofGratuityAct1972:-Gratuityispayabletoanemployeeunder the 
Act on satisfaction of certain conditions on separation if an employee has  completed the 
prescribed minimum years (say, five years) of service or more or on  death the rate 
of prescribed minimum days‟ (say, 15 days) wages for every  completed year of 
service. The Act is applicable to all establishments employing  the prescribed 
minimum number (say, 10) or moreemployees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate prescribed (say, 
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10% or 8.33%). The benefits payable under the Actare: 
 

i. Pension or family pension on retirement or death as the case 
maybe.ii.Deposit linked insurance on the death in harness of the worker.  
iii.Payment of P.F. accumulation on retirement/deathetc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriageetc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Constructions of buildings, roads, 
runways are scheduledemployment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the wages 
of theworkers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotionsetc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount    of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. States 
may have different number of employmentsize. 
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or lock- 
out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down theestablishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get these certified by the designatedAuthority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and constructionindustry. 

 

n) Inter-State Migrant Workmen‟s (Regulation of Employment& 

Conditions of Service) Act 1979: - The Act is applicable to an establishment 
which employs prescribed minimum (say, five) or more inter- state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required 
to be provided certain facilities such as Housing, Medical-Aid, Travelling   
expenses  from  home up to the establishment and backetc. 

 
o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the CessActof 
1996: - All the establishments who carry on any building or other construction work 
and employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate notexceeding 
2% of the cost of construction as may  be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by theGovernment. 

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare 
provisions,workinghours,annualearnedleaveandrenderinginformationregarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of 
power engaged in manufacturing process. 
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59. Drawings and Photographs of theWorks 

 
59.1 The contractor shall do photography/videography of the site firstly before the start 
 of the work, secondly mid-way in the execution of different stages of work and 
 lastly after the completion of the work. No separate payment will be made to the 
 contractor for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works 
 on which he is engaged without the prior approval of the Engineer in writing. No 
 photograph of the works or any part thereof or plant employed thereon, except 
 those permitted under clause 59.1, shall be taken or permitted to be taken by the 
 Contractor  or  by any of  his  employees  or any employees of his sub-Contractors 
 without the prior approval of the Engineer in writing. No photographs/videography 
 shall be published or otherwise circulated without the approval of the Engineer in 
 writing. 

 
60. The Apprenticeship Act 1961 

 
 60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 
 1961 (III of 1961), the rules made there under and the orders that may be issued 
 from time to time under the said Act and the said Rules and on his failure or 
 neglect to do so he shall be subject to all liabilities and penalties provided by the 
 said Act and said Rules. 

 
CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

 

Sl No. Items marked “N/A” do not apply in this Contract. Clause Reference 

 
 
 
 

 
1 

The Employer is :- 

Managing Director, NHIDCL 

Address: 3rd Floor, PTI Building 4 – Parliament Street, 
NewDelhi 

 
 
 
 

[Cl.1.1] 
Name of Authorized Representative:-  

Deputy General Manager (P) 

National Highways & Infrastructure Development 

Corporation Limited. 

RO-Imphal, Transit Hostel, 2
nd

 Floor, 

 Officers Club, Lamphelpat, Imphal,  Manipur 
    Phone: 0385-2416303 

2 The Engineer is: To be intimated later [Cl.1.1] 

 

3 
The Intended Completion Date for work under package will 
be intimated in the Work order (s), based on value of Work 
Order (s) issued. 

 

[ Cl 1.1, 13.1 & 38] 

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1] 
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5 
The Start Date shall be within 7 - 15 days after the date of 
issue of the Notice to proceed with the work Orders (s). 

[Cl.1.1] 

6 
The name and identification number of the Contract is given 
in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

 
7 

(a) The law which applies to the contract is the law of Union 
of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 

 
 

9 

Amount for insurance are: 
a) Rupees equivalent to Contractprice. 
b) Rupees equivalent to 5% of Contractprice. 
c) Rupees equivalent to 5% of contractprice. 
d) Rupees 20 lakhs for multipleincidents. 

 

[Cl. 11.1] 

 
 
 

10 

(a)Amount of liquidated damages for 
delay in completion of - 0.1 percent of the value of work 
order rounded off to the nearest thousand, per day with 
the minimum of Rs. 1000/- per day. 

 
[Cl. 34.1] 

(b) Maximum limit of liquidated damages for delay in 
completion of work – 10 per cent of the value of each 
work order rounded off to the nearest thousand. 

[Cl. 34.1] 

 

11 
The following documents also form part of the contract: 
Addendum/Corrigendum/any clarification to the Bid 
documents. 

 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to the 
Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New Delhi. 

[Cl. 21.1] 

 

14 
Appointing Authority for the Arbitrator/Presiding Arbitrator – 

Chairman of the Executive Committee of Indian Road 
Congress, New Delhi 

 

[Cl. 47.1] 



73  

 
 
 
 
 
 
 
 
 
 
 
 

 

(SECTION – VI)  

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
 

7.1 PREAMBLE: 

 
The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

 

7.2 GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of 
thefollowing: 

 

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the 
Ministry ofRoadTransport & Highways, Government of India and published by the 
Indian Roads Congress, hereinafter referred to as MORT&H Specifications. 

 

 PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary Technical Specifications shall comprise of various 

Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART- I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 
BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 

Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in 
the said Specifications, then any reference to the superseded clause shall be 
deemed to refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always 
prevail. 

 
7.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
 Specifications, reference may be made to the latest codes and specifications of 
 IRC and BIS in that order, Where even these are silent, the construction and 
 completion of the works shall conform to sound engineering practice as approved 
 by the Engineer and, in case of any dispute arising out of the interpretation of the 
 above, the decision of the Engineer shall be final and binding on the Contractor. 
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 PART - II 

 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 
 GENERAL TECHNICAL SPECIFICATIONS (PART- I). 

 

SECTION 100 – GENERAL 

 
Clause 102 Definitions: 

 
The following abbreviation shall be added in this Clause: “MOST” 

 – Ministry of Surface Transport, Govt. of India (Now Ministry of 
 Road Transport and Highways) “NHIDCL” – National Highways & 

 Infrastructure Development Corporation Ltd. 

Clause 106 Construction Equipment: 

Clause 106 (a) Add the following sentence. “The trial run is to be carried out laying 
 the relevant pavement material and it is not to be part of the 
 permanent works. The trial is to be carried out on prior approval of 

 equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical 

 Literatureand other relevant documents regarding the 
 performance of plant/equipment for approval prior to its purchase 

 or mobilization on site.” 

Clause 107 Contract Drawings: 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas shall be the 

 responsibility of the Contractor. Materials procured from quarry 
 sites and borrow areas identified by the Contractor and to be used 
 in Works must comply with the requirements of quality as 
 stipulated in the Technical Specifications for particular item of 

 work”. 

Clause 109 Setting Out: 

Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to 

 the Engineer for the approval a programme and methodology for 
 the calibration of all optical and electronic survey equipment to be 
 used on site during construction of the works. The Contractor will 
 maintain calibration records for all such equipment in his site office, 

 available at all times for inspection by the Engineer. 

Clause 110 Public Utilities: 
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Clause 110.1 Revise the clause as under:    

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts 
 etc. owned by variousauthorities including Public Undertaking an Local 

Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

Clause 110.2 Revise the clause as under: 
   

The Contractor‟s programme must take into account the period of notice 
and duration of diversionary works of each body as existing at site.The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract and throughout the period of the 

 Works in order to maintainthe required co-ordination. During the 
period of the Works, the contractor shall have no objection if the public 
utility bodies and their decisions in the execution of their proposal in terms 

 of programmeand construction. Provided that, in the opinion of the 
Engineer, the Contractor has received reasonable notice thereof before 

the relevant alterations are put in hand. 

Clause 111 Precautions for Safeguarding the Environment : 
 

Clause 111.1 General 
    

Add the following after the first paragraph: 

The Contractor shall preserve existing trees, plants and other vegetation 
that are to remain within or adjacent to the works and shall use every 

 precaution necessary to prevent damage or injury thereto. On completion 
of the Works, all areas disturbed by the Contractor‟s construction 

 activities shall be restoredin their original condition, or as may be 
acceptable to the Engineer. The cost of this work shall be deemed to be 

included in the rates generally. 

Clause 111.4 Add the following sentence: 
   

“The Contractor is to ensure that there is good drainage at all construction 
areas, to avoid creation of stagnant water bodies especially in 

urban/industrial areas, including water in old water bodies.” 

Clause 111.5 Pollution from Hot Mix Plants. 
   

 
Add the following paragraph at the end of this Sub-clause. 

 

 
The H.M.P.should be sitedat least 500m awayfrom Thenearest 

 habitation. The H.M.P. shall be fitted with a dust extraction unit in order 
 that the exhaust gases comply with the requirements of the relevant 
 current emissioncontrollegislation. “All operations at plants shallbe 
 undertaken in accordance with all current rules and regulations protecting 
 the environment.”     
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Clause 111.6 Substances Hazardous to Health 

 
Add the following after the first paragraph as follows: 

 

“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer‟s instructions. The Engineer shall be 
given at least 6 working days notice of the proposed use of any herbicide 
or toxicchemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register 
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 

Clause111.9 Add the following sentence at the end of thepara. 

 
Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on publicroads. 

 

Clause111.12 After the last sentence adds thefollowing: 

 
“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.” 
Refer to Clause 114.2 (xv) of MOST Specification. 

 

Clause111.13 Add newSub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project is 
to be disposed of in a manner which is acceptable to theState 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with 
the relevant requirements of current pollution control legislation. During 
routine servicing operations, the effectiveness of exhaust silencers must 
be checked and if found to be defective must be replaced. Notwithstanding 
this requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non compliant plant is to 
be removed fromsite. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash down 
and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with 
the relevant legislation. 

 
Clause111.14 Add the following NewSub-Clause: 

 
All temporary accommodation must be constructed and maintained in 
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such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to Garbage 
bins must be provided in the camp and regularly emptiedand  the  
garbage disposed of in a hygienic manner. Constructioncamps 
are to be sited away from vulnerable people and adequate health care is 
to be provided for the work force. 

 

Clause111.15 Add the following NewSub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 

Clause112 Arrangement for Traffic duringConstruction: 

 

Clause112.1 General 

 

Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer‟s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 

The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary 
diversions will be constructed only with the approval of theEngineer. 

 
 

Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under 

 improvement:    

 
Delete this clause replace as follows: 

  

 
“For strengthening of existing carriage way, where part of the existing 

 carriage way is proposed to be used for passage of traffic & hard holder 
 are not available then, treated shoulders shall be provided on the side on 
 which work is not in progress. If the existing shoulder width less than 
 1.5m the same shall be extended up to 1.5m for earth work duly 
 compacted. The top 15.0cm or as directed by the engineerincluding 
 extended shoulder of 1.5m width shallbe filled up by granularsub 
 Basematerial duly bounded with binding material and compacted. The 
 sub base material shall conform to MoRT&H SpecificationClause 401, 
 the work of excavation and filling of granular sub-base material so carried 
 out shall be paid under relevant items of bill of quantities. The contractor 
 shall maintain the bypass/diversionduring the period ofconstruction 
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by way of watering, compacting, and making good loss of sub-base 

material after filling up of the rutting/depression etc. by additional 
quantity of granular sub base material. The items operations like 
maintenance, making good the loss of material, watering, compacting, 
leveling and dressing along with additional quantity of sub -base 
material shall be considered as incidental to the work and no extra 
payment will be made for these operations. The continuous length in 
which such works shall be carried out would be within a range of 200 to 
500m at a place. 

 
Clause112.6 Measurements for Payments andRate 

 

Add “and no extra payment will be made except the treatment of 
shoulders for earth work and granular sub-base as per Clause 112.2 
above.” At the end of firstparagraph. 

 

Clause112.7 Side Roads and PropertyAccesses 

 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage  
for vehicles pedestrians and livestock to and from side roads and property 
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of theEngineer.” 

 
Clause112.8 Plant andEquipment 

 

Add new subClause: 
 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection. During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around 
such plant and equipment. At night, all plant items and similar 
obstructions shall be removed from the normal path of vehicles, to 
provide a lateral clearance of at least 6m where practicable, with a 
minimum clearance of 1.2m. Plant and equipment, within 6m of the 
normal path of vehicles, shall be lit by not less than two yellow steady 
lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction 
on the side farthest away from the traffic lane.” 

 
 

Clause113 General Rules for the Measurement of Works forPayment: 

 
Clause113.2 Measurements for Lead ofMaterials 

 
Delete this Clause and replace with: 

 
“The rates in the Bill of Quantities are deemed to include the costs 
of haulage from source of supply to the site for all materials 
required for the Works.” 
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Clause 114 Scope of rates for different items of work: 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 

work safely including all protective clothing, barriers, earplugs etc. 

Clause 115 Methodology and Sequence of Work: 

Substitute “28 days” for “30 days” inthe2nd line. 

Clause 121 Field Laboratory: 

Clause 121.1 Scope 
 

Delete this Clause and replace with: 

 
“The work under this Clause covers the provision and 
maintenance of a fully equipped laboratory.” The equipment in the 
laboratory shall be as decided by Engineer, keeping in view of item of 

works prescribed in BOQ. 

Clause 121.2 Description 

Delete this Clause and replace with: 

“The Contractor shall construct a fully furnished and equipped field 
laboratory to the satisfaction of the Engineer. The laboratory will be 
located at a site approved by the Engineer and must be of adequate size 
to perform all the tests required under the contract including sufficient 
light, electric and water supply. The Contractor shall provide working 
drawings incorporating all the services based on the information given in 
the changes for the approval of the Engineer prior to commencement of 
construction. An office must be provided in the laboratory for the 
exclusive use of the Engineer‟s, Materials Engineer, adequate toilet and 
washing facilities must be provided. The contractor shall provide the field 
laboratory within one month from the date of the commencement of the 

 work. Prior to this, contractor must make suitable alternative 
arrangements for the testing of materials, which are acceptable to the 

Engineer. 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

Engineer relevant to items of work in BOQ. 

 

Clause 121.3.2 
 

For soils and aggregates 

Delete item no. (xi) and (xii) 

 

Clause 121.3.5 
 

Add New Sub-Clause: 

 
For Control of Profile and Surface 
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Evenness 
i) Theodolite 2 sets 
ii) Precision automatic level 2 sets 
iii) Precision staff 4 sets 
iv) Camber templates 2 lane  

 a) Crown type cross-section 4 sets 
 b) Straight run cross-section 4 sets 

Steel Tape    

 a) 3 m long 4 sets 
 b) 5 m long 4 sets 
 c) 10 m long 4 sets 
 d) 20 m long 4 sets 
 e) 30 m long 4 sets 

 

Clause 121.3.6 Add NewSub-Clause: 

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra 
payment shall be made to the contractor and it will be considered as 
incidental to the work. 

 
 

Clause121.6 Delete thisSub-Clause. 

 

Clause121.7 Substitute this Sub-Clause by thefollowing: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 
 

Clause 126: Supply of Compact Discs 
 

126.1 Description 

 
 The work consists of taking video films of important activities of the work as directed by 
 the Engineer during the currency of the project and editing them and converting them to 
 a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 
 minutes as directed by the Engineer. It shall contain narration of the activities in English 
 by competent narrator. The editing of the film and the script for narration shall be as 
 approved by the Engineer. The CD shall be acceptable quality and the film shall be 
 capable of producing colour pictures. 

 
126.2 Measurement for Payment & Rates 

 

 No separate payment shall be made and the work shall be treated as incidental. 



81  

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 
 

Clause 301.3.3 

Excavation for Roadway and Drains 

 
Excavation – General 

 

Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

 

Clause 301.3.12 

 
 
 
 
 
 

Clause 301.9 

 
Clause 301.9.2 

 
 
 
 
 
 
 

Clause 304 

Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance with 

Table 300-2” of MOST. 

 
Rates 

 
This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to therequirements.” 

 
Excavation for Structures: 
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Clause 304.3.7 Back filling  

 
Add second paragraph as under: 

 

“The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 

 loose earth that fallen into the excavation during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission for the placement of any fill material, provided 
the space has been properly prepared. Compaction will only be 
carried out with mechanical compactors of sufficient capacity to 
ensure correct compaction of the back fill material. The fill is to be 

 brought up in layers not greater than 150 mm. Mass filling of 
structures with machines will not be permitted and contractors 
should make allowance in their rates for the methodology 

 described above.”  

Clause 305 Embankment Construction: 
 

Clause 305.2 Material and General Requirements 
 

Clause 305.2.1 Physical Requirements 
 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 
 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 
swell and shrinkage properties („free swelling index” exceeding 50 
per cent when tested as per IS 2720 – Part 40) shall not be used 

 in construction of sub grade and embankment.”  

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
“However, the Engineer may……………..Compacted layer 

 thickness.”  

Clause 305.2.2.2 Borrow Materials 
 

 
Paragraph 1 of this clause shall read as under: 

 

 

“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material for 
embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow areas 
as stipulated, from time to time, by the Ministry of Environment and 
Forest, Government of India and the local bodies, as applicable shall 
be the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill materialhe 
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intends to use. 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content weredetermined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the subgrade.” 

 

Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

Delete “where necessary” in the first sentence of the first 

 paragraph.  

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may 

 be”.  

Clause 305.3.6 Compaction 
 

The second paragraph of this Clause shall read as under: 

“Only vibratory rollers of not less than 8 – 10 ton static weight with 

Plain or pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special 

 Condition.  

Clause 305.4.1 Add new para after para 1 as under: 
 

“The earthwork for widening the existing road embankment and shoulders 
 shall be carried out in layersduly compacted. On completionof 
 earth work to the required heightthe triangular portion on the sloping 

face of the layers shall be cut in such a manner that the specified slope is 
achieved. This operation is incidental to work and no extra payment shall 

 be made for this.”  

Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 

“In the case of high embankments, the Contractor shall use the material 

 from the approved borrow area.”  

 
Soil Erosion and Sedimentation Control 

 

Clause 306.4 Measurement for Payment 
 

 
Substitute the Clause 306.4 as follows: 

 

“All temporary sedimentation and pollution control works shall be 
deemed as incidental to the earthwork and other items of work 

and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate 
 

This Clause is deleted. 
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Clause307 Turfing with sods. 

 

Clause307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate 
for 

application of top soil shall be as per clause 301.9.5”. 
 

Clause309 Surface/Sub-SurfaceDrains 
 

Clause309.2 SurfaceDrains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavyduty (trafficable by commercial vehicle) proprietary products 
with gaps between  bars  no  greater  than  26mm.  The  Contractor  
shall  submitproposals for grating to the Engineer for approval before 
commencing construction of the sumps.” 
 
 

 

Clause309.4 Measurement forPayment 
 

Delete the first sentence and replace with: 
 

“Surface drains not lined shall be included in  the  items  for 
excavation for the roadway in accordance with Clause –301.8.” 

 
Clause309.5 Rates 

 

Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and 
metal grates where specified.” 

 
Add Clause 314 as under: 

Clause314 Leveling and Dressing overarea: 

Clause314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory 

disposal of all materials necessary for the area to be leveled and 
dressedin line, grades as directed by the Engineer. It shall include 

cutting and filling the ground in all type of soil where variation of 

existing ground levelis + 30 cm or less. It will also include the 
grubbing of the existing rank vegetation and clearance of 

undergrowth completely. 

 
 

Clause314.2 ConstructionOperation 

 

The engineer shall identify the area where leveling and dressing is to 
becarried out. The clearing and grubbing of rank vegetation and 
undergrowth shall be carried out as per clause 201.1. If the stagnant 
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water is existing on the side, the same shall be pumped / bailed out. 
The area shall be kept dry throughout the operation of leveling and 
dressing.The leveling and dressing shall be carried out by excavating 
the high areaand filling the low area with the excavated material in 
proper slope. This operation will be carried out manually/mechanically 
as per site conditions. 

 

Clause314.3 Measurements 

 
The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 

 

Clause314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete thework. 

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within1000m. 

3. Pumping and bailing out of water and keeping the area dry during 
construction. 

4. In all type of soils and saturatedearth. 
 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1  Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved byEngineer-In-charge. 
 

Clause 401.4.2 Spreading andCompacting 

 

The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150mm.” 

 

The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory 
roller of minimum 80 to 100 KN static weight with plain drum or pad 
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN 
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate 
capacity capable of achieving the required compaction. Rolling shall 
commence at the lower edge and proceed towards the upper edge 
longitudinally for portions having unidirectional cross fall and super- 
elevation and shall commence at the edges and proceed towards the 
crown for portions having cross falls on both sides.” 
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Clause401.7 Measurement forpayment: 

 
Add paragraph 3 as under: 

 
For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 

and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 
 

 
Amend this clause as under: 

 

Coarse aggregate shall be either crushed or broken stone. The 
aggregates shall conform to the physical requirements set-forth in 
Table 400-6. The type and size range of the aggregate shall be 
specified in the contract or shall be as specified by the Engineer. 
If the water absorption value of the coarse aggregates is greater 
than 2 percent, the soundness test shall be carried out on the 

material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag: 
 

 
Delete this Clause 

 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 
 

 
Delete this Clause. 

 

Clause 404.3.4 Rolling: 
 

 
Delete in first para “three wheeled -------------- rollers 80 to 100 kN 

 capacity or tandem or”  

 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 

Clause501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii)) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. The 
method of providing profile corrective course shall be approved by the 
engineer-in-charge. 
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Clause501.8.3.1 Preparing Existing Granular Surface 

 

Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and any other extraneous 
material using mechanical broom and dust collected removed or 
blown of using compressed air except in places where technical 
means cannot reach. A prime coat conforming to Clause 502 shall be 
applied prior to laying profile correctivecourse.” 

 

Clause 501.8.3.4 Laying the Profile Corrective Course.  

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
 thoroughly swept clean of dustand any other extraneous material 

using mechanical broom and dust collected removed or blown off using 
 compressed air except inplaces where mechanical mans cannot 

 reach.”  

“After preparing the granular surface as in Clauses 501.8.3.1 and 
501.8.3.2, the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 

 particular Specification Clause.”  

Clause 502 Prime Coat Over Granular Base : 
 

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat 
 

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam: 
 

Clause 504.2 Materials 
 

Clause 504.2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 

Clause 507 & 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 
These clauses stand amended to the extent that the rate shall cover the 

provision of bitumen in the mix as per job mix formula. No variation in 
the rate for this item will be admissible on account of quantity of 
bitumen used. 
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Clause 801 

 

801 TRAFFICSIGNS 

 
 801.1 GENERAL 

  

 The colour, configuration, size and location of all traffic signs for highways 
(other than Expressways for which the size of the signs, letters and their 
placement shall be as specified in the drawings and relevant Specifications 
or as directed bythe Engineer) and for other roads, shall be in accordance 
with the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the 
drawings. In the absence of any details or for any missing details (for 
example, chevron signs etc.), the signs shall be provided in accordance with 
international standards and/or as directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the 
drawings or as directed by the Engineer. They shall be of retro-refiectorised 
type and made of micro-prismatic type reflective as per IRC:67:2010. 

 
In general, cautionary and mandatory signs' shall be fabricated through 
process of screen printing. In regard to informatory signs with inscriptions or 
cut letters of, coloured retro-reflective sheeting comprising unmetalised 
micro-prismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well 
on the base sheeting, as directed by theEngineer. 

 
 801.2 Materials 

 
 The various materials and fabrication of the traffic signs shall conform to 
 the following requirements: 

 
 801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 

  otherwiseas directed by the Engineer. 
  
 801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 

  IS:1786unlessotherwise shown on the drawing. 
  
 801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
  precisionbolts, nuts, etc., shall conform to IS:1364. 
  
 801.2.4 Plates and supports: Plates and support sections for the sign posts  shall 
  conform toIS:226 and IS:2062 or any other relevant IS  Specifications. 

 
 801.2.5 Substrate: Sign panels may be fabricated on aluminium sheet, aluminium
 compositepanel, fibre glass sheeting, or sheet moulding compound. 
 Aluminum sheets used for sign boards shall be of smooth, hard and 
 corrosion resistant aluminium alloy conforming to IS:736-Material 
 designation 24345 or 1900. Aluminium Composite Panel and other materials 
 shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not 
 exceeding 600mm shall not be less than 1.5 mm thick with Aluminium and 
 3 mm thick with  Aluminium Composite Material. All other signs shall be at 
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 least 2mm thick withAluminiumand 4 mm thick with Aluminium Composite 
 Material. The thickness of the sheet shall be related to the size ofthe sign 
 and its support and shall be such that it does not bend or deform under 
 prevailing wind and other loads. All overhead signs made with Aluminium
 Composite Material shall be minimum 4 mm thick to withstand wind and 
 other loads without deformation. 

 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details 
 (thickness, etc.) shall be as per the approved drawings or as directed by the 
 Engineer. 
 

 801.3  Traffic Signs having Retro-ReflectiveSheeting 

 
 801.3.1 General requirements: The retro-reflective sheeting used on the sign shall 
  consist ofthe white or coloured sheeting having a smooth outer-surface 
  which has the property of retro-reflection over its entire surface. It shall be 
  weather-resistant and show colour fastness. It shall be new and unused 
  and shall show no evidence of cracking, scaling, pitting, blistering, edge 
  lifting or curling and shall have negligible shrinkage or expansion. A  
  certificate of having tested the sheeting for co-efficient of retro-reflection, 
  day/night time colour luminous, shrinkage, flexibility, linear removal,  
  adhesion, impact resistance, specular gloss and fungus resistance 3 years 
  outdoor weathering and its having passed these tests shall be obtained 
  from a Government Laboratory, by the manufacturer of the sheeting. The 
  retro- reflective sheeting shall be either of Engineering Grade material with 
  enclosed lens, High Intensity Grade with encapsulated lens or Micro-
  prismatic Grade retro-reflective element material as given in Clausebelow 

 
801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting 
 typicallymanufactured as a cube corner. The reflective sheeting shall be 
 retro reflective sheeting made of micro prismatic retro reflective material. 
 The retro reflective surface, after cleaning with soap and water and in dry 
 condition shall have the minimum co-efficient of retro reflection (determined 
 in accordance with ASTM D 4956-09) as indicated in Table800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 

 
 

A 
Prismatic Grade Sheeting(Candelas per Lux per Square Metre) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
A Minimum Coefficient of Retro reflection(RA)(cd.lx-1 .m-2 ). 
B Valuesfor0.1 observation angles are supplementary requirements that shall applyonly 
 when specified by the purchaser in the contract or order. 

Observation Entrance white Yellow Orange Green Red Blue Brown Florescen Florescent Florescent 

Angle Angle tyellow yellow Orange 

  -Green   

0.1 
B

 
° -4° 830 620 290 83 125 37 25 660 500 250 

0.1 
B

 
° +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 
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 When totally wet, the sheeting shall show not less than 90 percent of the values, 
 of retro reflection indicated in above Table. At the end of 10 years, the sheeting 
 shall retain at least 80 percent of its original retro-reflectance. 
 

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and 

  borders shalleither be screen-printed or of cut-outs from durable transparent 

  overlay or cut-out from same type of reflective sheeting (excluding for black 

  colour) for the cautionary/ mandatory signs. Screen printing shall be processed 

  and finished with materials and in a manner specified by the sheeting  

  manufacturer. For the information and other signs, the messages (legends, 

  letters,numerals etc.) and borders shall be cut-out from durable transparent 

  overlay film or cut out from same reflective sheeting only. Cut-outs shall be 

  bonded with the sheeting in the manner specified by the manufacturer. Both the 

  screen printed areas and cut-out messages sheetings and cut-out durable 

  transparent overlay film shall be covered under the warranty period of the  

  sheeting type, issued by the sheetingmanufacturer 

 
 801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient

  ofretro-reflection shall not be less than 50    percent of the values of  

  corresponding colour in Tables 800 asapplicable. 

 
 801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro- 

  reflectivesheeting (as per Clauses 801.3.2 as applicable), except those in black 

  which shall be of non-reflectivesheeting. 

 
 801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties 

  shall beas stipulated in ASTM 4956-09. The colours shall be durable and uniform 

  in acceptable hue when viewed in day light or under normal headlights at night 

  and in inclement weather conditions. 

 

  

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the

  aggressive-tack type requiring no heat, solvent or other preparation for adhesion 

  to a smooth clean surface, or a tack free adhesive activated by heat, applied in a 

  heat-vacuum applicator, in a manner recommended by the sheeting  

  manufacturer. The adhesive shall be protected by an easily removable liner 

  (removable by peeling without soaking in water or other solvent) and shall be 

  suitable for the type of material of the base plate used for the sign. The adhesive 

  shall form a durable bond to smooth, corrosion and weather resistant surface of 

  the base plate such that it shall not be possible to remove the sheeting from the 

  sign "base in one piece by use of sharp instrument. In case of pressure-sensitive 

  adhesive sheeting, the sheeting shall be applied in accordance with the  

  manufacturer's Specifications. Sheeting with adhesives requiring use of solvents 

  or other preparation for adhesive shall be applied strictly in accordance with the 

  manufacturer'sinstructions. 

 
 801.3.7  Refurbishment: Where existing signs are specified for refurbishment, the 
  sheetingshall have a semi-rigid aluminium backing or materials as per Clause 
  801.2.5, pre- coated with aggressive-tack type pressure sensitive adhesive. The 
  adhesive shall be suitable for the type of material used for the sign and should 
  thoroughly bond with that material. 
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801. 3.8  Fabrication 

 

  801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive theretro-

  reflective sheeting. The sheeting of the material as per IRC: 67:2010 shall be de-

  greased either by acid or hot alkaline etching and all scale/dust/ coating of any 

  type removed/ scrubbed to obtain a smooth plain surface before the application 
  of retro-reflective sheeting. If the surface is rough, approved surface primer may 

  be used. After cleaning, metal shall not be handled, except by suitable device or 
  clean canvas gloves, between all cleaning and preparation operation and  

  application of reflective sheeting/primer. There shall be no opportunity for the 

  substrate tocomein contact with grease, oil or other contaminants prior to the 
  application of retro-reflective sheeting. 

 
 801.3.8.2 Complete sheets of the material shall be used on the signs except where it is 

  unavoidable; at splices, sheeting with pressure sensitive adhesives shall be 
  overlapped not less than 5 mm. Where screen printing with transparent colours is 
  proposed, only butt jointing shall be used. The material shall cover the sign 
  surface evenly and shall be free from twists, cracks and folds. Cut-outs to  
  produce legends and borders shall be bonded with the sheeting in the manner 
  specified by themanufacturer. 

 
801.3.9  Warranty and durability: The Contractor shall obtain from the manufacture a 

 ten yearwarranty for satisfactory field performance including stipulated retro-

 reflectance of the retro-reflective sheeting of micro-prismatic sheeting, a seven-

 year warranty for high intensity grade and a five year warranty for the sheeting of 

 engineering grade and submit the-same to the Engineer. In addition, a ten year, 

 seven year and a five year warranty for satisfactory In- field performance of the 

 finished sign with retro-reflective sheeting of micro prismatic, high intensity grade 

 and engineering grade respectively, inclusive of the screen printed or cut out 

 letters/legends and their bonding to the retro-reflective sheeting shall be obtained 

 from the contractor/supplier and submitted to the Engineer. The Contractor/ 

 supplier shall also furnish the LOT numbers and certification that the signs and 

 materials supplied against the assigned work meets all the stipulated 

 requirements and carry the stipulated warranty and that the contractor/supplier is 

 the authorized converter of the particularsheeting: 

 

 All signs shall be dated during fabrication with indelible markings to indicate the 
 start of warranty. The warranty shall also cover the replacement obligation by the 
 sheeting manufacturer as well as contractor for replacement/repair/restoration of 
 the retro-reflective efficiency. 

 A certificate in original shall be given by the sheeting manufacturer that its 

 offered retro- reflective sheeting has been tested for various parameters such as 

 co-efficient of retro- reflection, day/night time colour and luminance, shrinkage, 

 flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus 

 resistance and 3 year outdoor weathering; the tests shall be carried out by a 

 Government Laboratory in accordance with various ASTM procedures and the 

 results must show that the sheeting have passed the requirements for all the 

 above mentioned parameters. A copy of the test reports shall be attached with 

 the certificate. 
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801.  Installation 

 
 801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes 
  conforming to IS: 1239, Rectangular Hollow Section conforming to IS: 4923 or 
  Square Hollow Section conforming to IS: 3589. Sign posts, their foundations and 
  sign mountings shall be so constructed as to hold these in a proper and  
  permanent position against the normalstormwindloadsordisplacementby 
  vandalism.Normally,signswithanareaupto0.9sq.m shall be mounted on a  
  single post, and for greater area two or more supports shall be provided. Post-
  end(s) shall be firmly fixed to the ground by means of properly designed  
  foundation. The work of foundation shall conform to relevant Specifications as 
  specified. 

 
801.4.2 All components of signs (including its back side) and supports, other than the 
 reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed 
 and painted with two coats of epoxy/ fiber glass/ powder coated paint, any part of 
 support post below ground shall bepainted with protective paint. 

 
801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 
 bolts and washers of suitable size. After the nuts have been tightened, the tails 
 of the bolts shall be furred over with a hammer to preventremoval. 

 
801.5  Measurements for Payment 

 
 The measurement of standard cautionary, mandatory and information signs shall 
 be in numbers of different types of signs supplied and fixed, while for direction 
 and place identification signs, these shall be measured by area in square, 
 meters. 

 
801.6.  Rate 

 

 The Contract unit rate shall be payment in full for the cost of making the road 
 sign, including all materials, installing it at the site furnishing of necessary test 
 certificates, warranty and incidentals to complete the work in accordance with 
 these Specifications. 

 
 Note: The warranty as specified in clause- 801.3.9 should be in the name of 
 NHIDCL and itmust be deposited to the PD. 

 
802 OVERHEADSIGNS 

 
 802.1 General 

 
 802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 
  where the situation so warrants for proper information and guidance of the road 
  users. The following conditions may be considered while deciding about the 
  provision of overhead signs: 
 

Traffic volume at or near capacity 

Complex interchangedesign 

Three or more lanes in each direction 

Restricted sight distance 

closely spaced interchanges 
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Multi.-lane exits 

Large percentage of commercial vehicles 
High speed traffic 

804  Reflective Pavement Markers (Road Studs/Cateyes) 
 

  804.1 General 
 The work cover the providing and mixing of reflective pavement marker (RPM) or 

 road stud, a device which is bonded to or anchored within the road surface for 
 lane marking and delineation for nighttime visibility. It reflects incident light in 
 directions close to the direction from which it came. 

 

  804.2 Material 
  
 804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl 

  nitrite) or HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS)
  orany other suitable material approved by the Engineer. The markers shall 
  support a load of 13635 kg tested in accordance with ASTM D4280. 

 
  
 804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic 

  cubes capable of providing total internal reflection of the light entering the lens face. 
  Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or 
  equivalent. 
 
 804.3 Design 

 The slope or retro-reflecting surface shall preferably be 35+5 degree to base 
 and the area of each retro-reflecting surface shall not be less than 13.0 sqcm. 

 
804.4 OpticalPerformance 

804.4.1 Unidirectional and bi-directional studs 

 Each reflector or combination of reflectors on each face of the stud shall have a 
 Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-
 12 or Table 800-13 as appropriate. 

 
804.4.2  Omni-directional studs 

 Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 
 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category “A” studs 

 

Entrance Observation C.I.L. in mcd/lx 

angle angle White Amber Red 

0
0
U 5

0 
L&R 0.3

0
 220 110 44 

0
0
U 10

0 
L&R 0.5

0
 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  

Entrance Observation C.I.L. in mcd/lx 
angle angle White Amber Red 

0 U 6 L&R 0.3 20 10 4 
0
0
U 10

0 
L&R 0.5

0
 

15 7.5 3 
 

Note: 1) The entrance angle or 0 
0 

U corresponds to the normal aspect of thereflectors
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when the reflecting road stud is installed in horizontal road surface. 
 

2) A stud that incorporates one or more corner cube reflectors shall be 
considered to be included in category „A‟. A stud that incorporates one or more 
bi-convex reflectors shall be considered to be included in category „B‟. 

 

804.5 Tests 

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTME 

 809 “Practice for Measuring Photometric Characteristics” or as recommended in 
 BS:873 – Part 4:1973. 

 
804.5.2 Under test conditions, a stud shall not be considered to fail the photometric 
  requirements if the measured C.I.L at any one position of measurement is 
  less than the values specified in Table 800-12 or 800-13 providedthat- 
 

(i) the value is not less than 80% of the specified minimum,and 

(ii) the average of the left and right measurements for the specific angle is 
greater than the specifiedminimum. 

 
804.6 Solar Powered Road Markers (Solar Studs) 

 The solar studs shall be made of Aluminum alloy and poly carbonate material 
 which shall  be absolutely weather resistance and strong enough to support a 
 load of 13635 kg tested in accordance with ASTM D4280. Its colour may be 
 white, red, yellow, green or blue or combination as directed by the Engineer. Its 
 water resistance shall meet the requirements of IP 65 in accordance with IS: 
 12063:1987 Category 2 for protection against water ingress. The dimensions of 
 solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have 
 super bright LEDs so as to provide long visibility from a distance of more than 
 800m. Its flashing rate shall not be less than 1 Hz. It should be able to give the 
 prescribed performanceinthe temperature range of -400 C to +550 C. Its life shall 
be not less than 3 years. 

 

804.7 Fixing of Reflective Markers 

804.7.1 Requirements 

 The enveloping profile of the head shall be smooth and the studs shall not 
 present any sharp edges in traffic. The reflective portions of the studs shall be 
 free from crevice or ledges where dirt might accumulate. All road studs shall be 
 legibly market with the name, trademark or other means of identification of the 
 manufacturer. Marker height shall not exceed 20 mm. Marker width shall not 
 exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 
 bottom of the marker is configured, the outermost faces of the configurations 
 shall not deviate more than 1.3 mm from a flat surface. All road studs shall be 
 legibly marked with the name, trade mark or other means of identification of the 
 manufacturer. 

 
804.7.2 Placement 

 The reflective marker shall be fixed to the road surface using the adhesives and 
 the procedure recommended by the manufacturer. No nails shall be used to affix 
 the marker, as nails are hazardous for the roads. Regardless of the type of 
 adhesive used, the markers shall not be fixed if the pavement is not surface dry 
 and on new asphalt concrete surfacing until the surfacing has been opened to 
 traffic for al period of not less than 14 hours. The portions of the highway 
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 surface, to which the marker is to be bonded by the adhesive, shall be free of 
 dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and 
 any other material which would adversely affect the bond of the adhesive. The 
 adhesive shall be placed uniformly on the cleaned pavement surface or on the 
 bottom of the marker in a quantity sufficient to result in complete coverage of the 
 area of contact of the marker with no voids present and with a slight excess after 
 the marker has been lightly pressed in place. For epoxy installations, excess 
 adhesive around the edge of the marker, excess adhesive on the pavement and 
 adhesive on the exposed surfaces of the markers shall beimmediately
 removed. 
 

804.7.3 Warranty and durability 

 The contractor shall obtain from the manufacturer a two-year warranty for 
 satisfactory field performance including stipulated retro-reflectance of the 
 reflecting panel and submit the same to the Engineer, In addition, a two year 
 warranty for satisfactory infield performance of the finished road marker shall 
 also be given by the contractor who carried out the work of fixing of reflective 
 road markers. In case the markers are displaced, damages, get worn out or lose 
 their reflectivity compared to stipulated standards, the contractor would be 
 required to replace all such markers within 15 days of the intimation from the 
 Engineer at his own cost. 

 
804.8 Measurement for Payment 

 The measurement of reflective road markers shall be in numbers of different 
 types of markers supplied and fixed. 

 

804.9 Rate 

 The contract unit rate for reflective road markers shall be payment in full 
 compensation for furnishing all labour, material, tools, equipment including 
 incidental costs necessary for carrying out the work at site conforming to the 
 specifications complete as per approved drawings or as directed by the 
 Engineer. 
 

  Note: The warranty as specified in clause- 804.7.3 should be in the name 
 of NHIDCL and it must be deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause901 General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at 
the manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and 
furnishing of the test certificates shall be borne by the 
Contractor. The frequency of tests regarding bitumen, cutback 
and emulsion in respect of its quality shall be as per the Table 
900-4 of MOST Specification. 

 
 

 

SECTION 1000 - MATERIALS FOR STRUCTURES 
 

Clause1014 Storage ofMaterials: 
Clause 1014.3 Aggregates 
 
 The following shall be added at the end of the Clause: 
 “Aggregates shall be stockpiled in a manner that willavoid 
 segregation, contamination by foreign materials and intermixing 
 ofvarious sizes of aggregates.” 
 
 

SECTION 3002 - RESTORATION OF RAIN CUTS: 
 

Clause 3002.4  Amend this as under: 

 
 “The earth works for restoration of rain cuts shall be measured 
 in cum.” 
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SECTION-VII 
 

INTEGRITY PACT 
 
This Integrity Agreement is made at ....................on this .............. day of ............. 20............. 

 
BETWEEN 

 
National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented 
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4 
Parliament Street New Delhi-110001,  

(Hereinafter referred as the 
 
„Principal/Owner‟, which expression shall unless repugnant to the meaning or context 

hereofinclude its successors and permitted assigns)  
AND 

......................................................................................................................................................  
(Name and Address of the Individual/firm/Company) 

 
through .........................................................................................(Hereinafter referred to as 
the  

(Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereofinclude its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal/ Owner has floated the Tender (NIT  No ........ dated ……….)  
(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for “Ordinary Repair of NH -37 of Imphal-Jiribam Road (Km 3.00 to Km 
75.00) [Total Length = 72.00 Km] in the state of Manipur in the year 2020-
2021………………………………………………………… 
……………………………………………………………………………………………………………
……………………………………………………………………………………”, hereinafter referred 
to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/ transparency in its relation with 
its Bidder(s) and /or Contractor(s). 

 
AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as ”Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/ Bid 
documents and Contract between the parties. 
 
AND WHEREAS in order to achieve the above goals, the Principal has appointed an 
Independent External Monitor (IEM) who will monitor the Tender process and the execution of 
the contract for compliance with the principles mentioned herein. 
 
Contact Details of IEM is detailed hereunder; 
 

Name: Sh. Sushil Gupta 
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Address: B-702 Aravali Heights 
Sector-21-C, Faridabad-121001 
Mobile No.- 9999744061 
Email Id: sushilanitagupta@yahoo.com 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
  
Article 1: Commitments of the Principal/Owner 

 
(1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  
(a) No employee of the Principal/ Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to.  
(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/ Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential/ additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution.  
(c) The Principal/ Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

  
(2) If the Principal/ Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/ Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 
 
Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s) 

 

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective 

officers, employees and agents) adhere to the highest ethical standards, and report to 

the Government/ Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract.  
(2) The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution:  
(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/ Owner‟s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract.  
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(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contract, submission or non-

submission of bids or any other action to restrict competitiveness or to cartelize the 

bidding process.  
(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(S)/ Contract(s) will not use improperly for the purpose of 

competition or personal gain, or pass on the others, any information or documents 

provided by the Principal/ Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically.  
(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly, Bidder(s)/ 

Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 

agents/ representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, 

in cases where an agent participate in a tender on behalf of one manufacturer, he 

shall not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/ parallel tender for the same item.  
(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

(f)  The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences.  
(g)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice which means a wilful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to act 

in reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process to 

the detriment of the Government interests. 
 

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may be fall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
 
 
Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/ Owner under law 
or the Contract or its established policies and laid down procedures, the Principal/ 
Owner shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/ Contractor accepts and undertakes to respect and uphold the 
Principal/Owner‟s absolute right: 

 

(1) If the Bidder(s)/ Contractor(s), either before award or during execution of Contract 
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has committed a transgression through a violation of Article 2 above or in any other 

form, such as to put his reliability or credibility in question, the Principal/Owner after 

giving 14 days notice to the contractor shall have powers to disqualify the Bidder(s)/ 

contractor(s) from the Tender process or terminate/determine the Contract, if 

already executed or executed or exclude the Bidder/ Contractor form future contract 

award processes. The imposition and duration of the exclusion will be determined 

by the severity of transgression and determined by the Principal/ Owner. Such 

exclusion may be forever or for a limited period as decided by the Principal/ Owner.  
(2) Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ 

Owner has disqualified the Bidder(s) from the Tender process prior to the award of 

the Contract according to Article 3(1), the Principal/ Owner apart from exercising 

any legal rights that may have accrued to the Principal/ Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/ Contractor.  
(3) Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a Bidder 

or Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/ Owner has substantive suspicion in this regard, the Principal/ Owner will 

inform the same to law enforcing agencies for further investigation. 
 
Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti corruption approach or 

with Central Government or State Government or any other Central/ State Public 

Sector Enterprises in India that could justify his exclusion from the Tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 

listing of the Bidder/ Contractor as deemed fit by the Principal/ Owner. 

  
(3) If the Bidder/ Contractor can prove that he has resorted/ recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/ Owner may, as its own discretion, revoke the exclusion prematurely. 
 
Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors 

 

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/ Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/ Pact by 

any of its Subcontractors/sub-vendors.  
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders, Contractors and Subcontractors.  
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/ Owner and the bidder, along with the Tender or violate its 

provisions at any state of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/ vendor 12 months after the completion of work under the contract or till 
the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified above, unless it is 
discharged/determined by the Competent Authority. 
 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal/Owner, who has floated the Tender.  
(2) Changes and supplements need to be made in writing. Side agreements have not 

been made.  
(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolutions.  
(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement 

to their original intentions. 

(5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement/ Pact, any action taken 

by the Owner/ Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 
 
Article 8- Independent External Monitor 
 

(1) The Principal appoints a competent and credible Independent External Monitor for 
this Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
agreement. 

 
(2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently.  It will be obligatory for him to 
treat the information and documents of the Bidders/ Contractors as confidential. He 
reports to the MD, NHIDCL.  

 
(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation.  The same is applicable to Sub-contractors. The Monitor is 
under contractual obligation to treat the information and documents of the Bidder(s)/ 
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Contractor(s)/Sub-contractor(s) with confidentiality.   
 

(4) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor the option to participate in such meetings. 

 
(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he 

will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The Monitor 
can submit non-binding recommendations in this regard.  Beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

 
(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks 

from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations.  

 
(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an 

offence under relevant IPC/PC Act and the MD, NHIDCL does not, within the 
reasonable time, takes visible action to proceed against such offence or report it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner.  

 
(8) The word „Monitor‟ would include both singular and plural.       

 
 
 
Article 9- Legal and Prior Rights 

 
All right and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/ Contract documents with regard any of 
the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 
the place and date first above mentioned in the presence of following witnesses:  

 
.........................................................
........ 

(For and on behalf of 
Principal/Owner) 

 
...........................................................
.........  

(For and on behalf of Bidder/Contractor) 
WITNESSES:  

1. ..............................................................  
(Signature, name and address)  



10
3 

 

2. ................................................................  
(Signature, name and address) 

 

 

Place: 
Dated: 
 

 


