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NOTICE INVITING E-TENDER 
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National Highways &Infrastructure Development Corporation Ltd. 
Notice Inviting BID/TENDER 

National Competitive Bidding through E-Tendering only 
 

No. NHIDCL/RO-Aizawl/Maint./2021-2022/Lunglei-Tlabung/02    Date: 16/04/2021 

1.  NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of India 

(hereinafter called “the Employer”) hereby invites Item rate Contracts bids on two bid systems 

through “e-tendering mode” from experienced firms/organizations (hereinafter referred to as the 

“Bidders”) to bid for the works detailed in the table as mentioned below from the eligible bidders, 

excluding those firms who have been declared as non-performing by MoRTH/NHAI/NHIDCL or the 

firms those are black listed/debarred for specified period by MoRTH/NHAI/NHIDCL.   

Name of the Work NH- 
NO 

State/UT Estimated 
Civil 
Cost(Rs 
inCr) 

Period of 
Completion 

Annual maintenance of existing NH-
54'A' and NH-302 (Hrangchalkawn-
Lunglei-Lungsen-Tlabung) 
(hrangchalkawn to 3- Gate) 5.660 km 
to 8.400 Km (Package-2) (NH-54 'A')" 
in the state of Mizoram (2nd Call 

 
54A 

 
Mizoram 

6.27 Cr 
excluding 

GST* 

 
6 Months 

 * GST will be paid at the applicable rates by the NHIDCL. The bidder has to quote rates  

 excluding the GST. 

2. The Scope of Work involves ‘Annual maintenance of existing NH-54'A' and NH-302 
(Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 Km 

(Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call)" .Detailed information regarding the 
scope of work may be seen in the Bid document.   
 
3. Cost of Bid Document: Rs. 20,000/- at the time of the submission of the Bid proposal, in 
the form of Demand Draft only in favour of “Executive Director (P), National Highways & 
Infrastructure Development Corporation Limited, payable at Aizawl. In case the bidder is not able 
to get the draft made, NEFT/RTGS can be done in the favour of the following accounts and receipt 
for the same may be provided and uploaded alongwith the bids. 
 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 79601010002070 

3 Beneficiary Bank Branch IFSC SYNB0007960 

4 Beneficiary Bank Branch Name Syndicate Bank, Aizawl 

5 Beneficiary Bank Address Lower Chanmari, Aizawl 
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4. Earnest Money Deposit/Bid Security: Bidder must submit Bid Securing Declaration. In case 
the bid is withdrawn or modified during the period of its validity or if the bidder fail to sign the 
contract in case the work is awarded to the bidder or the bidder fail to submit a performance 
security before the deadline defined in clause 7 of the Request for Proposal (RFP), then the bidder 
will be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL 
and works under other Centrally Sponsored Schemes, for a period of one year from the bid due 
date of this work. 
 
5. The bidders have to submit their bids online in electronic format with Digital Signature. The 

bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical form. 
 
6. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as 
per Information Technology Act-2000, to participate in online bidding. This certificate will be 
required for digitally signing the bid. Bidder can get above mentioned digital certificate from any 
approved vendors. The Bidder, who already posses valid “Digital Signature Certificate” (DSC) need not 
to procure new Digital Signature Certificate 
 
7. Bidder shall submit the following documents in physical form in original and in scanned copy to 
be uploaded.  
 

(i) Letter comprising “ Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii) Undertaking for Bid Securing Declaration. 

(iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 

(v) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information furnished 

with the bid documents is correct in all respects  

8. The detailed tender document can be viewed from the website 
www.nhidcl.com&https://eprocure.gov.in as per the Critical date sheet in the succeeding paras. 

9. The Complete Bid Document can be downloaded with effect from 16.04.2021 (1400 Hrs) and 
will be open upto 29.04.2021 (1400 Hrs)at the NHIDCL e-tendering portal free of cost. To 
participate for bidding, bidders have to pay non-refundable document fee of Rs. 20000/- in the 
form of DD or Banker’s cheque drawn/NEFT/RTGS on any schedule bank in India in favour of 
“Executive Director (P),Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, 
Mizoram-796001 Email:ro-mizoram@nhidcl.com.The amendments/clarifications to the bid 
documents, if any will be hosted on the above websites only. 

10 The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal (Except the documents as mentioned 
in point 7 above) will be accepted in physical form. All the required information for bid must be 
filled and submitted online. 

11. The bid should be submitted online in the prescribed format given in the website. No other 
mode of submission is acceptable. Also no change in format is permissible. 

http://www.nhidcl.com/
https://eprocure.gov.in/
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12. Bidders should get ready with the scanned copies of cost of documents as specified in the 
tender documents. The original instruments in respect of cost of documents and relevant 
documents will be submitted to the Tenders Inviting Authority by Registered post/courier/by hand 
as per time schedule specified. 

13. The last date of online submission of the bid is 29.04.2021 (1400 hrs)(as mentioned on the e-
portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical Bid and (B) 
Financial Bid. Technical Bid will be opened on 30.04.2021 (1400)Hrs at National Highways & 
Infrastructures Development Corporation Limited C/o Regional Office-Aizawl, 3rd Floor, T-86, 
Tuikhuahtlang, Aizawl, Mizoram-796001, Email: ro-mizoram@nhidcl.com. Date of opening of 
Financial Bid will be intimated later. Representatives of the bidders (maximum of two) who choose 
to attend may attend the online opening of the bids at RO-Aizawl-Mizoram,on the date & time as 
mentioned above. However, such representatives shall be allowed to attend the opening of the 
bids only if they produce letter of authority on the letter head of the bidder, at the time of 
opening of bids as mentioned above. 

14. The preliminary requirements (detailed requirements are given in the Bid Document) of 

bidding firm / contractor for above packages are mentioned as under: 

Average Annual Turn-over 

during last 5 years  

Single Work of similar 

nature in any year during 

last 5 years 

Time for Completion 

6.27 Crore 1.56 Crore 6 Months 

 

15. Critical Data Sheet 

S. No Description Period 

1 Date of issue of NIT 16.04.2021 

2 Date of issue of Sale of Tender Documents 16.04.2021 (1400 Hrs) 

3 Last date of receipt of pre-bid queries 21.04.2021 (1700 Hrs) 

4 Date of Pre-Bid meeting 22.04.2021 (1500 Hrs) 

5 Date of uploading of reply to the pre-bid queries 23.04.2021 (1500 Hrs) 

6 
Last Date of submission of Tender/Bid (online & 

hard copy) 
29.04.2021 (1400 Hrs) 

7 Date of Opening of Technical Bid 30.04.2021 (1400 Hrs) 

mailto:ro-mizoram@nhidcl.com
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8 
Date of Uploading of list of Technically Qualified 

Applicants 
To be intimated later 

9 
Date of Opening of Financial Bids of Qualified 

Applicants 
To be intimated later 

10 Date of issue of letter of award (LOA) To be intimated later 

11 Validity of Bid 120 days 

 

16. For any clarifications, the following office may be contacted: 
 

Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
17. Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or all 
the bids without assigning any reasons thereof.  
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SECTION-(II) 

INSTRUCTIONS TO BIDDERS& APPENDIX TO BID 

Table of Clauses 

Clause  Description Clause Description 

 A. General  D. Submission of Bids 

1 Scope of Bids 19 Sealing and Marking of Bids 

2 Source of Funds 20 Deadline for Submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of the Bidder   22 Modification  &  Withdrawal of Bids 

5 One Bid per Bidder  E. Bid Opening & Evaluation 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential 

 B. Bidding Documents 25 Clarification of Bids and Contacting the 
Employer 

8 Content of Bidding Documents 26 Examination of bids and Determination 
of Responsiveness 

9 Clarification of Bidding 
Documents 

27 Correction of Errors 

10 Amendment of Bidding 
Documents 

28 Evaluation and Comparison of Financial 
Bids 

 C. Preparation of Bids   29 Price Preference   

11 Language of Bid  F. Award of Contract 

12 Documents Comprising the Bid 30 Award Criteria 

13 Bid Prices 31 Employer's Right to Accept any Bid and 
to Reject any or all Bids 

14 Currencies of Bid and Payment 32 Notification  of  Award  and signing of 
agreement 

15 Bid Validity 33 Performance Security 

16 Earnest Money/ Bid Security/  
Forfeiture/ Debarment 

34 Advances 

17 Alternative Proposals by Bidders    35 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid    
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Section II 

Instructions to Bidders (ITB) 
A. General 

1.  Scope of Bid  

1.1   The Employer ( i.e. Managing Director, National Highways & Infrastructure Development 
Corporation Limited (NHIDCL) invites bids for the work “Annual maintenance of existing NH-54'A' 
and NH-302 (Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 
8.400 Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call)”. The name and identification 
number of works is provided in the Notice Inviting Tender. 
 
1.2  The successful Bidder will be expected to complete the works by the intended completion 

date specified in the Contract Data (Part 1 General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  

1.4 The work will be indent/work order based which shall be placed upon the contractor based 

on site requirement. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully executed. 

2.  Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Ltd (NHIDCL). 

2.2. If the L-1 bidder fails in performing the obligations as per the Contract, NHIDCL will have the 
liberty to get it done at the risk and cost of the Contractor who has been L-1. 

3.  Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification requirements 

prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

by the Central Government, the State Government or any public undertaking, autonomous body, 

authority by whatever name called under the Central or the State Government.   

4.  Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in Section-

III, Qualification Information.  
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(a)  Scanned copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of the 

signatory of the Bid to commit the Bidder; &original copy of written power of attorney to be 

submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works performed for 

each of the last five years (2014-15,2015-16,2016-17,2017-18 & 2018-19) duly certified by CA. 

(c) Scanned copy of experience certificate in works of a similar nature and size for each of the 

last five years with certificates from the concerned officer of the rank of Executive Engineer or 

equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of   items  

of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the contract 

having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five years 

in which the Bidder is involved, the parties concerned, the disputed amount, and the present 

status; 

(h)  Scanned document in support of evidence of access to line(s) of credit and availability of 

other financial resources facilities (10% of Civil Cost put to tender), certified by the Bankers (Not 

more than 3 months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

(m) Bid Securing Declaration. 

(n) Undertaking of Disinvestment. 

(o) Form of Letter of application 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement between 

two or more than two entities are not allowed.   
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4.4  A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

(a)  Achieved an average annual financial turnover for the estimated value of Civil work (in all 

classes of civil engineering construction works only) equal to the amount indicated in NIT during 

last five years ending 31st March of the previous financial year duly certified by Chartered 

Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or as a 
nominated subcontractor, provided further that all other qualification criteria are satisfied) similar 
works during last five years ending last day on month previous to the one in which bids are invited. 
 
(b) The Bidder shall have completed at least one similar work on National Highways/State 
Highways which shall be atleast 25% of the Estimated Project Cost. The Certification should be 
properly authenticated from an Authority, whose project is related. For this purpose, a project 
shall be considered to be completed, if more than 90% of the value of work has been completed 
and such completed value of work is equal to or more than 25%of the Estimated Project Cost. 
 
(Following escalation factor shall be used to bring the value of such completed works at the level 

of current financial year i.e.’ 2019-20). 

 

 

 

 

 

4.4 B (a)Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.   

(b) Each bidder must demonstrate:   

(i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  key equipment’s for 

this work as stated in the Appendix to Instruction to Bidder.  

Year Multiplying Factor 

Year-1 1.1 

Year-2 1.21 

Year-3 1.33 

Year-4 1.46 

Year-5 1.61 
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(ii)Availability for this work of personnel with qualification & experience as stated in the Appendix 

to Instruction to Bidder.  

4.5 Contractor’s' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria.  
 
Bidders who inter alia meet the minimum qualification criteria will be qualified only if their 
available BID capacity is more than the total BID value. The available BID capacity will be 
calculated as per following, based on information provided in the format provided in this RFP:  
Assessed Available BID capacity = (A*N*2.5 – B + C), Where  
A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in 
respect of EPC Projects executed in any one year during the last five years (updated to the price 
level of the year indicated in table at Note-3 below) taking into account the completed as well as 
works in progress. The projects include turnkey project/ Item rate contract/ Construction works.  
B = Value (updated to the price level of the year indicated in table at Note-3 below) of existing 
commitments, works for which Appointed Date/ Commencement Date has been declared or on-

going works to be completed during the period of completion of the works for which BID is invited. 
For the sake of clarification, it is mentioned that works for which LOA has been issued but 
Appointed Date/ Commencement Date not declared as on Bid Due Date shall not be considered 
while calculating value of B.  
C = The amount of bonus received, if any, in Projects during the last 5 years (updated to the price 
level of the year indicated in table at Note-3 below).  
Note:  
1. The Statement showing the value of all existing commitments, works for which Appointed Date/ 
Commencement Date has been declared and ongoing works as well as the stipulated period of 
completion remaining for each of the works listed should be countersigned by the Client or its 
Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of Projects or 
Concessionaire / Authorised Signatory of SPV in respect of BOT Projects and verified by Statutory 
Auditor.  
2. The amount of bonus received, if any, in Projects should be countersigned by the Client or its 
Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of Projects.  
3. The factor for the year for updation to the price level is indicated as under: 
 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Up-dation factor 1.1 1.21 1.33 1.46 1.61 

 
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have:  
(i) made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or debarring 
from MORTH/NHAI/NHIDCL work etc.  

(iii) Tampered the bid document in any manner.  
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5.  One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more 

than one Bidwill cause be disqualified.   

6.   Cost of Bidding   
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings including source of earth, water, 
road aggregates etc. and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. He may contact the Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, 
Aizawl, Mizoram-796001 of NHIDCL in this regard.   
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B. Bidding Documents (online) 
 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addendum (if any) 

issued in accordance with Clause 10:  

Volume- I:-   
 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels  

Volume - II:-  

9. Bill of Quantities, Bidders will be required to quote a single percentage above/below the 

overall estimated amount. This percentage would be applicable all the items of work in the 

Contract for working out the rates for each item of work (Should be filed in the prescribed format 

uploaded on e-portal). The bidder should fill the requisite details in the prescribed format online 

uploaded on E-portal. 

 
8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to 

clause 26 hereof, bids, which are not substantially responsive to the requirements of the Bid 

Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at the 

Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to any 

request for clarification received earlier than 10 days prior to the deadline for submission of bids. 
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Copies of the Employer's response will be hosted on website or which are required in the opinion of 

the Employer including a description of the enquiry, but without identifying its source.  

 
9.2 Pre-bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will take 
place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter 
that may be raised at that stage.  

 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as to 
reach the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be transmitted without delay on website. Any 
modifications of the bid documents listed in Clause 8.1, which may become necessary as a result of 

the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through the 
minutes of the pre-bid meeting.  

9.2.5 Deleted  

10.  Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing amendments/addendums etc.   

10.2 Any amendments/ addendum etc thus issued shall be part of the bidding documents and 

shall be hosted on CPP Portal i.e. www.eprocure.gov.in&www.nhidcl.com. Bidders are advised to 

keep them self-updated of all addendums issued on e-tendering portal by daily checking the e-

tendering portal and, NHIDCL does not assume any responsibility in case the bidder fails to do so 

and does not take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in 

accordance with Clause 20.2.   

 

 

 

 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in Section-

III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities/percentage 

quote by the bidder. 

12.2 Document to be submitted in physical form must reach the Regional Office-Aizawl, NHIDCL 

by Date of Submission of Bid. 

Though the scanned copies of following documents is required to be uploaded during submission of 

e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 12.1 above, the following 

original document in physical form shall be submitted in a sealed envelope(Otherwise the bid will 

be treated as Non-Responsive)as per schedule date and time mentioned in the critical data sheet 

on the date of submission of bid and addressed to the addressee given in the NIT duly super scribed 

“Name of Work, Bid due date and time.” Name and address of the bidder should also be indicated 

on the envelope. 

(i)Letter comprising “ Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii)Undertaking for Bid Securing Declaration. 

(iv)Written Power of Attorney of the signatory (whose digital signature certificate is used during e-

tender submission) of the bidder to commit the bid. 

(v)An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bid documents is correct in all respects  
 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part 

of the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

http://www.eprocure.gov.in/
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13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause1.1 based on the priced Bill of 

Quantities and percentage quote submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender document 

on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required to quote a single percentage 

above/below the overall estimated amount. This percentage would be applicable all the items of 

work in the contract for working out the rates for each item of work. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the Contractor 

under the Contract, or for any other cause, shall be included in the rates, prices, and total 

percentage quoted by the Bidder. The GST would be applicable over and above the total amount 

after the percentage quote of the bidder. The BOQ sheet may be referred. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian 

Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20.  A bid valid for a shorter period shall be rejected by the Employer asnon-

responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the Employer 

may request that the bidders may extend the period of validity for a specified additional period.   

The request and the bidder’s responses shall be made in writing or by cable. A bidder may refuse 

the request without forfeiting his bid security. A bidder agreeing to the request will  not  be 

required or permitted to modify his bid, but will be required to extend the validity of his bid 

security for a period of the extension, and in compliance with Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during the 
period of its validity or if the bidder fail to sign the contract in case the work is awarded to the 
bidder or the bidder fail to submit a performance security before the deadline defined in clause 7 
of the Request for Proposal (RFP), then the bidder will be suspended for participation in the 
tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored 
Schemes, for a period of one year from the bid due date of this work. 

http://www.eprocure.gov.in/
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17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 

the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of the 
ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the Bank Guarantee/Demand 
draft for Fees/Security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned here shall 
be signed by the person/persons signing the bid. Document as mentioned here shall contain no 
overwriting, alternation or additions except those to comply with instructions, issued by the 
employer or as necessary to correct errors made by the bidder, in which case such corrections shall 
be made by scoring out the cancelled portion, writing the correction and signing and dating it along 
with the stamp by the person or persons signing the Bid. 
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D. Submission of Bids 
 
19.  Marking of Bids 

 The document to be submitted in physical form as per clause 12.2 of ITB shall be submitted 

in a sealed Envelope super scribed as “Documents in physical Form” at the top left corner.  

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date &time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at any of the 

following address: 

 

Executive Director(P),Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-

796001 Email:ro-mizoram@nhidcl.com not later than the date and time indicated in the NIT. In 

the event of the specified date for the submission of documents in Physical form being declared a 

holiday for the Employer, the same will be received up to the specified time on the next working 

day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through NHIDCL’s e-

tendering portal on account of delay in submission at bidder's end. Bidder shall ensure that they 

submit the bid well before the "Due Date & Time of Bid-Submission". NHIDCL shall not be 

responsible if bidder is not able to submit the  bid  on  account  of  failure  in  network/internet  

connection  or  any  other technical reason.   

21.  Late Submission of Document in physical Form. 

 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by 

such bidder shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 

the Bid Due Date and time as prescribed in Clause 20.   

22.2 No bid may be modified after the deadline for online submission of bids.   
 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to Clause 16.   
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22.4 Bidders may modify the prices of their bids before deadline of online submission of bid.   

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 

System. Time being displayed on our e-Tendering Portal shall be final and binding on bidder and 
bids have to be submitted by bidders considering this time only and not the time as per their 
location/country. 
 
E. Bid Opening and Evaluation 
 
23. Bid Opening 
 
Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice Inviting 
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsible shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 
 
23.1 The Employer will open the "Technical Bid" of all the bids received (except those received 

late), in the presence of the bidders/bidder’s representatives who choose to attend at the time, 

date and place specified in the NIT. In the event of the specified date for the submission of bids 

being declared a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day.   

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, the 
Employer at the opening as the Employer may consider appropriate, will announce the bidders' 
names and such other details.  
 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up for 
evaluation with respect to the Information furnished in Part I of the Qualification Information and 
other bid. 
 
(ii) Deleted 
(iii) Deleted 
 
(iv)  As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. However, to  assist in the examination, 
evaluation of technical bids, the Employer may at his discretion, ask any bidder for clarification of 
his bid, however,  no  additional  documents  in  support  of  clarification  will  be entertained.   
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23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids were 

found responsive in accordance with clause 23.5 will be announced. The financial bids of only these 

bidders will be opened.  The responsive  bidders names,  the  Bid  prices,  the  total  amount  of  

each  bid, pursuant to clause 22 and such other details as the  Employer may consider appropriate 

will be announced by the Employer at the time of bid opening. Any Bid price, which is not read out 

and recorded, will not be taken into account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any other 

person not officially concerned with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer's processing of bids or award 

decisions may result in the rejection of his Bid   

25.  Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the price 

or substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid evaluation,  

bid  comparison  or  contract  award  decisions  may  result  in  the rejection of the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid.   
(a)      meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the documents 
uploaded by the bidder are in order; and  

(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 
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determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be substantially 

responsive in accordance with Clause 26.   

28.2 DELETED   

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill 

of Quantities, to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer may require 

that the amount of the performance security set forth in Clause 33 be increased and an additional 

performance security of 05 (five) percent may be obtained at the expense of the successful Bidder 

to a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

Additional Performance Security 

(a) If the Bid Price offered by the Selected Bidder is lower than 10% but upto 20% of the 
estimated Project Cost, then the Additional Performance Security shall be calculated @20% of the 
difference in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project 
Cost and (ii) the Bid Price offered by the selected Bidder. 
 
(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project Cost, 
then the Additional Performance Security shall be calculated @ 30% of the difference in the (i) 
Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost and (ii) the Bid 
Price offered by the Selected Bidder. 
 
(c) This Additional Performance Security shall be treated as part of the Performance Security. 
 
28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-

responsive.   
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29.  Price Preference   

29.1 There will be no price preference to any bidder 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid price, provided that such Bidder has been determined to 
be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer's action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Part I General Conditions of Contract called the 

“Letter of Acceptance”) will state the sum that  the  Employer  will  pay  to  the  Contractor  

in  consideration  of  the  execution, completion and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject only  

to  the  furnishing  of  a  performance  security  in  accordance  with  the provisions of 

Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  will  

promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33. Performance Security /Additional Performance Security 



 
Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 
3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call) 

                                                              Page 24 of 148 
 

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall deliver to 
the Employer a Performance Securityof Five percent of the value of work order valid for the 
period of 28 days after the expiry of defect liability period of12(Twelve) months plus 
additional security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign the 
contract.  

 
33.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit 

receipts in the name of the Employer, from a Bank as specified in case of bid security in 

Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  shall  
constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of the bid 
security. 

 

33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement at 
Employer’s office within 7 days of issue of LOA. 

 
34. Advances- Deleted 
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35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in computing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with National Highways & Infrastructure Development 

Corporation Limited, if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. 
The insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is the “National Highways & Infrastructure 
Development Corporation Ltd” having its Corporate office at New 

Delhi and Regional Office at Aizawl. 
 

(1.1) Annual maintenance of existing NH-54'A' and NH-302 
(Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 3- 
Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the state 
of Mizoram (2nd Call) 

(4.4)B) (b) (i) Name of the Equipment Quantity 

The equipment required for carrying out work should be as per 
Ministry’s specification. 

Note:  
1. The bidder must produce the documentary evidence in support of 
his owning/leased/ rented of the above equipment’s. In case the 
bidder proposes to hire or take the above equipment on lease, he 

should, along with the lease/rent agreement, attach the proof of 
ownership of these equipment’s with the company/ entity from 
whom the equipment’s are proposed to be hired on lease/ rent. The 
bidder shall submit an undertaking as per Performa Appendix 1.7 
(ITB, Section -2) of the bid document. However, bidder may assess 
the site requirement for additional plant/machinery/equipment’s 
for speedy completion at his cost. 
2.The bidder must upload scanned copy of the Documentary 
evidence in support of his owning/ leased/rented of the above 
equipment. Any conditional evidence of deployment of above 
equipment or  inadequate proof as required for any of the 
equipment shall make the bid non-responsive and financial bid shall 
not be opened. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows per part of work: 

The technical Personnel are as below: 

  

Sl No Personnel Qualification 
Particular Experience 
(minimum requirement) 

No of 
Persons 

1 Project B.E (Civil) or equivalent + 8 5 years on highway 1 
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Manager years Exp. construction/maintenance 
work 

2 
Site 
Engineer 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

3 
Quantity 
Surveyor 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

   Total 5 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational 
qualification of other personnel should be given. Noncompliance of 
the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non 
responsive and financial bid shall not be opened. 
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SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form 

will be used for the purposesof post qualification as provided for in Clause 4 of the Instructions to 

Bidders. This information will not be incorporated in the Contract. 
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Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in 

envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs. ___ 
Lakhs)refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

2019-2020-------------  

2018-2019-------------  

2017-2018------------- 

2016-2017------------- 

2015-2016------------- 

 

Total --------------------   

Average per year       
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) of 

a similar nature during the last five years as per ITB Clause 4.4A(b). 1.2 (a) Work performed as 

prime contractor, work performed in the past as a nominated sub- contractor provided further that 

all other qualification criteria are satisfied (in the same name) of a similar nature during the last 

five years as per ITB Clause 4.4A(b). 

To calculate the value of "A" and "C" 

1. A table containing value of Civil Engineering Works in respect of  Projects (Turnkey projects / 

Item rate contract/ Construction works) undertaken by the Bidder during the last 5 years is as 

follows (the amount of bonus received, if any, shall be indicated separately): 

2 

SI. 

No. 

Year Value of Civil Engg. Works 
undertaken Projects 
including bonus, if any 
(Rs. in 
Crores) 

Amount of 

bonus (Rs. in 

Crores) 

Net Value 

excluding bonus 

(Rs. in Crores) 

1 2019-20/2019    

2 2018-19/2018    

3 2017-18/2017    

4 2016-17/2016    

5 2015-16/2015    

 

3. Maximum value of projects that have been undertaken during the F.Y. out of the last 5 

years and value excluding amount of bonus thereof is Rs. Crores 

(Rupees ___________________ ). Further, value updated to the price level of the year 

indicated in Appendix is as follows: 

Rs.  ________ Crores x  _ (Updation Factor as per Appendix) = Rs. 

(Rupees _______________ _ __________ )Crores 
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4. Amount of bonus received, if any. in Projects during the last 5 years (updated to the price level 

of the year indicated in Appendix): 

SL F.Y. /Calendar Amount of Updation Updated Amount of 

No. Year Bonus (Rs. Factor Bonus (Rs. in Crores) 

  in Crores)   

1 2019-20/2019  1.10  

2 2018-19/2018  1.21  

3 2017-18/2017  1.33  

4 2016-17/2016  1.46  

5 2015-16/2015  1.61  

   Total (C)=  

 

 
……………………..  
……………………..  
 
Name of the Statutory Auditor’s firm:  
Seal of the audit firm: (Signature, name and 
designation and Membership No. of authorised 
signatory) 

 
……………………..  
……………………..  
Signature, name and designation of 
Authorised Signatory  
For and on behalf of ………………(Name of 
the Bidder) 

 

Date: 

 

Place 
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To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be completed 
during the next ** years is as follows: 

 
Sl. 
No
. 

Name of 
Project/
Work 

Percenta
ge of 
participa
tion of 
Bidder in 

the 
project 

Dater 
of 
start / 
appoin
ted 

date 
of 
projec
t 

Construc
tion 
period 
as per 
Agreeme

nt/ LOA 

Value
 o
f 
contra
ct as 

per 
Agree
ment 
/LOAβ 

Value 
of 
work 
compl
eted 

Balanc
e value 
of 
work 
to be 

comple
ted 

Anticip
ated 
date of 
comple
tion 

Balance 
value of 
work at 
2017-
18/2017 

price level 

     Rs.in 
Crore 

Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in 
Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10(3x 8x 
#) 

          

          

          

          

          

          

# Updation Factor as given below: 

For Year F.Y. / Calendar Year Updation Factor 

1 2019-20/2019 1.10 

2 2018-19/2018 1.21 

3 2017-18/2017 1.33 

4 2016-17/2016 1.46 

5 2015-16/2015 1.61 

The Statement showing the value of all existing commitments, anticipated value of work to be 
completed in the period of construction of the project for which bid is invited and ongoing 
works as well as the stipulated period of completion remaining for each of the works mentioned 
above is verified from the certificate issued that has been countersigned by the Client or its 
Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC 
Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No 
awarded / ongoing works has been left in the aforesaid statement which has been awarded to 
M/s………………individually / and other member M/s ……………….. andM/s………………., as on bid due 
date of this RFP. 
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…………………….. 

…………………….. 
Signature,name and designation of 

Authorised Signatory For and on behalf 
of(Name of the Bidder) 

 

………………………… 

…………………………. 
Name of the Statutory Auditor’s firm: Seal 

of the audit firm: (Signature, name and 
designation and Membership No. of 

authorised signatory) 

Date: 

Place 

 

β In case balance period of construction is less than the value of period of construction of 

the project for which bid is invited, then full value of contract as per Agreement/LOA to be 

mentioned, else, anticipated value of work to be completed in the period of construction of 

the project for which bid is invited is to be mentioned. In the absence of the anticipated 

value of work to be completed, the proportionate value shall be considered while 

evaluating the Assessed Available Bid Capacity. 
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1.4.
 AvailabilityofKeyEquipmentessentialforcarryingouttheWorks[Ref.C
lause 4.4(B)(b) (i)]. The Bidder should list all the information 
requested below. 

 
 

Item of 
Equipment 

Requirement Availability Proposals Page No of the 
proofattached 

No. Capacity 
Owned/ 
Leased/ 
rented 

Nos./ 
Capacity 

Age/ 
Condition 

       

       

       

       

       

       

 

Note: the bidder must upload the documentary evidence in support of his owning/leased/ rented 

of the above equipments. In case the bidder proposes to hire or take the above equipment on 

lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 

equipments with the company/ entity from whom the equipments are proposed to be hired on 

lease/ rent. The bidder shall submit an undertaking as per performa appendix 1.7 (itb, section -

2) of the bid document. 

  



 
Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 
3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call) 

                                                              Page 35 of 148 
 

 
1.5 Qualification and Experience of Key Personnel required for administration and execution 
of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Position Name Qualification 
Total Professional 
Experience 
(Years) 

Experience in the 
proposed position 
(Years) 

Project Manager     
Site Engineer     

Quantity Surveyor     

 

NOTE: THE DETAILED AND SIGNED CV‟S OF THE KEY TECHNICAL PERSONNEL AT S. 
NO. 1, SIGNED BY THE KEY PERSONNEL HIMSELF, MUST BE UPLOADED ALONG WITH 
THE BID. THE NAME AND EDUCATIONAL QUALIFICATION OF OTHER PERSONNEL 
SHOULD BE GIVEN. 
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1.6. Information on litigation history in which the Bidder is involved. 
 
Other Party Employer Cause of Dispute Amount 

involved 

Remarks showing 

(ies) Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings asper formats enclosed hereinafter &also send original copy of Affidavit 
:- 
(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause15. 

 



 
Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 
3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call) 

                                                              Page 37 of 148 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 

 
 

(CLAUSE 4.2 (g) OF ITB) 
 
 

BANK CERTIFICATE  

 

This is to certify that M/s. is a reputed company with a good 

financial standing. 

If the contractor for the work, namely is awarded to the above firm, we 

shall be able to provide overdraft/credit facilities to the extent of Rs. to meet 

their working capital requirements for executing the above contract during the contract period. 

 
 

 

Date: 

 
(Signature) Name of Bank 

Senior Bank Manager Address of the Bank 
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AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

 
2. The undersigned also hereby certifies that  neither our firm 
M/s      have abandoned any work on National 
Highways in India nor any contract awarded to us for such works have been rescinded, during last 
five years prior to the date of this bid. 

 
3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by NHIDCL to verify 
this statement or regarding my (our) competence and general reputation. 
 
4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the NHIDCL and within the 
prescribedtime. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

Date 

To be notarized by Notary 
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UNDERTAKING 

 
 
I, the undersigned do hereby undertake that our firm M/s __________________would invest a 

minimum amount up to 25% of the value of the work during implementation of the Contract 

towards the working capital. 

 

 
 
 

 

 

(Signed by an Authorised Representative of the Firm) 
 
 

Name of the Representative 
 
 
 

Name of Firm 

 
 
 

DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm 
M/s_____________________ agree to abide by this bid for a period of  days after the date 
fixed for receiving the same and it shall be binding  on us  and  may be accepted at any time before 
the expiration of that period. 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 
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(On the letter head of the bidder) 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that our firm M/s ……… agree to provide and 
will deploy required equipment as mentioned in the Appendix to ITB of the work 
……………further it is certified that the documents submitted as an evidence of availability of 
the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. 
If anything contrary to the details as submitted is found at any stage NHIDCL would be at 
liberty to debar/blacklist my firm for an appropriate period as decided by NHIDCL. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
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Guidelines of the Department of Disinvestment 

No. 6/4/2001-DD-II 
Government of India 

 Department of Disinvestment 
Block 14, CGO Complex 

New Delhi 
Dated: 13th July 2001 

 

OFFICE MEMORANDUM 
 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector 

Enterprises through the process of disinvestment 

 
Government has examined the issue of framing comprehensive and transparent guidelines 
defining the criteria for Bidders interested in PSE-disinvestment so that the parties selected 
through competitive bidding could inspire public confidence. Earlier, criteria like net worth, 
experience etc. used to be prescribed. Based on experience and in consultation with 
concerned departments, Government has decided to prescribe the following additional 
criteria for the qualification/ disqualification of the parties seeking to acquire stakes in 
public sector enterprises through disinvestment: 

 
(a) In regard to matters other than the security and integrity of the country, any conviction by 
a Court of Law or indictment/ adverse order by a regulatory authority that casts a doubt on the 
ability of the Bidder to manage the public sector unit when it is disinvested, or which relates to a 
grave offence would constitute disqualification. Grave offence is defined to be of such a nature 
that it outrages the moral sense of the community. The decision in regard to the nature of the 
offence would be taken on case to case basis after considering the facts of the case and relevant 
legal principles, by the Government of India. 

(b) In regard to matters relating to the security and integrity of the country, any charge-sheet 
by an agency of the Government/ conviction by a Court of Law for an offence committed by the 
bidding party or by any sister concern of the bidding party would result in disqualification. The 
decision in regard to the relationship between the sister concerns would be taken, based on the 
relevant facts and after examining whether the two concerns are substantially controlled by the 
same person/persons. 
(c) In both (a) and (b), disqualification shall continue for a period that Government deems 

appropriate. 
(d) Any entity, which is disqualified from participating in the disinvestment process, would not 
be allowed to remain associated with it or get associated merely because it has preferred an 
appeal against the order based on which it has been disqualified. The mere pendency of appeal 
will have no effect on the disqualification. 
(e) The disqualification criteria would come into effect immediately and would apply to all 
Bidders for various disinvestment transactions, which have not been completed as yet. 
(f) Before disqualifying a concern, a Show Cause Notice why it should not be disqualified 
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would be issued to it and it would be given an opportunity to explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking Expression of 

Interest (EOI) from the interested parties. The interested parties would be required to provide 
the information on the above criteria, along with their Expressions of Interest (EOI). The Bidders 
shall be required to provide with their EOI an undertaking to the effect that no investigation by a 
regulatory authority is pending against them. In case any investigation is pending against the 
concern or its sister concern or against its CEO or any of its Directors/ Managers/ employees, full 
details of such investigation including the name of the investigating agency, the charge/ offence 
for which the investigation has been launched, name and designation of persons against whom 
the investigation has been launched and other relevant information should be disclosed, to the 
satisfaction of the Government. For other criteria also, a similar undertaking shall be obtained 
along withEOI. 
 

sd/ 
(A.K.Tewari) 

Under Secretary to the Government of India 
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(On the letter head of the bidder) 

 
 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that no investigation by a regulatory authority is 
pending against us and abide the conditions of the “Guidelines of the Department of 
Disinvestment”. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
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SECTION-IV 
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(On the letter head of the bidder) 
 
 

Undertaking regarding Bid Securing Declaration 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of 
the bidder, [Name of the bidder], shall not be withdrawn or modified during the period of 
validity, i.e. not less than 180 (one Hundred eighty) days from the bid due date. 

 

 
I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid 

is withdrawn or modified during the period of its validity or if we fail to sign the contract in 
case the work is awarded to us or we fail to submit a performance security before the deadline 
defined in clause 7 of the Request for Proposal (RFP), then [Name of the bidder] will be 
suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and 
works under other Centrally Sponsored Schemes, for a period of one year from the bid due date 
of this work. 

 

 
(Signature of the Authorised Signatory) 

(Official-Seal) 
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Format for Power of Attorney for signing of BID 

 
Know all men by these presents, We…………………………………………….. (name of the firm and 

address of the registered office) do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms 
(name),……………………son/daughter/wifeof………………………………andpresentlyresidingat 

………………….,     who     is     presently     employed     with     us     and     holding     the     
position  of 
……………………………. , as our true and lawful attorney (hereinafter referred to as the 
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are 
necessary or required in connection with or incidental to submission of our BID for the 
Project proposed or being developed by the National Highways & Infrastructure Development 
Corporation Ltd (the “Authority”) including but not limited to signing and submission of all 
applications, BIDs and other documents and writings, participate in Pre-BID and other 
conferences and providing information/ responses to the Authority, representing us in all 
matters before the Authority, signing and execution of all contracts including the agreement 
and undertakings consequent to acceptance of our BID, and generally dealing with the 
Authority in all matters in connection with or relating to or arising out of our BID for the said 
Project and/ or upon award thereof to us and/or until the entering into of the EPC Contract 

with the Authority. 
 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by our 
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 

have been done byus. 

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS ……… DAY OF ………….2….. 
For ………………………….. 

(Signature, name, designation and 
address)of person authorized by 
Board Resolution 

(in case of Firm/ Company)/ partner in case of 
Witnesses: Partnership firm 
1. 
2. 
Accepted 
…………………………… 
(Signature) 
(Name, Title and Address of the Attorney)   (Notarised) 

Person identified by me/ personally appeared before me/ 
Attested/Authentic

ated* (*Notary to specify as 
applicable) (Signature Name and 
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Address of the Notary) 

 

Seal of the 
Notary Registration No. 

of the Notary 
Date:……………… 
 

 

Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal affixed in 
accordance with the required procedure. 
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 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power 
hereunder on behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalised by the Indian Embassy if it carries a conforming Appostille certificate. 
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FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
WHEREAS [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) 
No. 
 Dated for "Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-
Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in 
the state of Mizoram (2nd Call)" (hereinafter called the “Contract”). 

 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, under and 
in accordance with the Contract, during the {Construction Period/ Defects Liability Period and 

Maintenance Period} in a sum of Rs…..cr.(Rupees crore) (the “Guarantee Amount”1). 
AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) have agreed to 
furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of Performance 
Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows: 
 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects Liability 
Period and Maintenance Period} under and in accordance with the Contract, and agrees and 
undertakes to pay to the Authority, upon its mere first written demand, and without any demur, 
reservation, recourse, contest or protest, and without any reference to the Contractor, such sum 
or sums up to an aggregate sum of the Guarantee Amount as the Authority shall claim, without 
the Authority being required to prove or to show grounds or reasons for its demand and/or for 
the sum specified therein. 

 
2. A letter from the Authority, under the hand of an officer not below the rank of 
General Manager, NHIDCL that the Contractor has committed default in the due and faithful 
performance of all or any of its obligations under and in accordance with the Contract shall be 
conclusive, final and binding on the Bank. The Bank further agrees that the Authority shall be the 
sole judge as to whether the Contractor is in default in due and faithful performance of its 
obligations during and under the Contract and its decision that the Contractor is in default shall 
be final and binding on the Bank, notwithstanding any differences between the Authority and the 
Contractor, or any dispute between them pending before any court, tribunal, arbitrators or any 
other authority or body, or by the discharge of the Contractor for any reason whatsoever. 
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3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if 
the Bank were the principal debtor and any change in the constitution of the Contractor and/or 
the Bank, whether by their absorption with any other body or corporation or otherwise, shall not 
in any way or manner affect the liability or obligation of the Bank under this Guarantee. 

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 

to proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee. 

 
5. The Authority shall have the liberty, without affecting in any manner the liability of 
the Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract or 
to extend the time or period for the compliance with, fulfillment and/ or performance of all or 
any of the obligations of the Contractor contained in the Contract or to postpone for any time, 
and from time to time, any of the rights and powers exercisable by the Authority against the 
Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 
contained in the Contract and/or the securities available to the Authority, and the Bank shall not 
be released from its liability and obligation under these presents by any exercise by the Authority 

of the liberty with reference to the matters aforesaid or by reason of time being given to the 
Contractor or any other forbearance, indulgence, act or omission on the part of the Authority or 
of any other matter or thing whatsoever which under any law relating to sureties and guarantors 
would but for this provision have the effect of releasing the Bank from its liability and obligation 
under this Guarantee and the Bank hereby waives all of its rights under any such law. 
 
6. This Guarantee is in addition to and not in substitution of any other guarantee or 
security now or which may hereafter be held by the Authority in respect of or relating to the 
Contract or for the fulfillment, compliance and/or performance of all or any of the obligations of 
the Contractor under the Contract. 
 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the 
period specified in paragraph 8 below and unless a demand or claim in writing is made by the 
Authority on the Bank under this Guarantee all rights of the Authority under this Guarantee shall 
be forfeited and the Bank shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 
discharged from its liabilities hereunder. 
 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with 
the previous express consent of the Authority in writing, and declares and warrants that it has 
the power to issue this Guarantee and the undersigned has full powers to do so on behalf of the 
Bank. 

 
10. Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have been duly 
authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it 
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shall be deemed to have been given at the time when it ought to have been delivered in due 
course of post and in proving such notice, when given by post, it shall be sufficient to prove that 
the envelope containing the notice was posted and a certificate signed by an officer of the 
Authority that the envelope was so posted shall be conclusive. 

$ Insert date atleast 2 (two) years from the date of issuance of this Guarantee (in accordance with 

Clause 2.21 of the RFP). The Contractors can submit the BG for periods of two years at one time 
and keep on renewing the same till the DLP is over if they have problems in getting the BG in one 
go for the entire DLP. 

11. This Guarantee shall come into force with immediate effect and shall remain in force 
and effect for up to the date specified in paragraph 8 above or until it is released earlier by the 
Authority pursuant to the provisions of the Contract. 
 
12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 
hereby excluded. 
 
13  This guarantee shall also be operatable at our……………….. Branch at Aizawl, Mizoram 
(Complete  Address of bank branch is mandatory), from whom, confirmation regarding the issue 
of this guarantee or extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment there under claimed, the said branch 
shall accept such invocation letter and make payment of amounts so demanded under the said 
invocation. 
 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) 
platform & shall invariably send an advice of this Bank Guarantee to the designated bank of 
NHIDCL, details of which is asunder: 

 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 79601010002070 

3 Beneficiary Bank Branch IFSC SYNB0007960 

4 Beneficiary Bank Branch Name Syndicate Bank, Aizawl 

5 Beneficiary Bank Address Lower Chanmari, Aizawl 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
 
SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the Bank by: (Signature) 

(Name) (Designation) (Code Number) (Address) 
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FORM OF LETTER OF APPLICATION 

To, 
 

Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
Sub: BID for " Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-
Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" 
in the state of Mizoram (2nd Call)" 

 

Dear Sir, 
With reference to your RFP document dated *** **$, I/we, having examined the 

Bidding Documents and understood their contents, hereby submit my/our BID for the aforesaid 

Project. The BID is unconditional and unqualified. 

 
2. I/ We  acknowledge that the  Authority will be  relying  on the information provided  in 

the BID and the documents accompanying the BID  for  selection  of  the Contractor for the 
aforesaid Project,  and  we  certify  that  all  information  provided in the Bid along with the 

supporting documents are true and correct; nothing has been omitted which renders such 
information misleading; and all documents accompanying the BID are true copies of their 

respective originals. 

 
3. This statement is made for the express purpose of our selection as Contractor for the 

development, construction, rehabilitation and augmentation of the aforesaid  Project and 
maintenance of the Project during the Defect Liability Period. 

 
4. I/ We shall make available to the Authority any additional information it may find 

necessary or require to supplement or authenticate the BID. 

 

5. I/ We acknowledge the right of the Authority to reject  our BID without  assigning  any 
reason or otherwise and hereby waive, to the fullest extent permitted  by applicable law, our 

right to challenge the same on any account whatsoever. 

 
6. I/ We certify that in the last two years, I/we have neither failed to perform for the works 
of Expressways, National Highways, ISC & EI works,, as evidenced by imposition of a penalty by 
an arbitral or judicial authority or  a  judicial  pronouncement or arbitration award against us, 
nor been expelled or terminated by Ministry of Road Transport & Highways or its implementing 
agencies for breach on our part. 

 

7. I/ We declare that: 
(a) I/ We have examined and have no reservations to the Bidding Documents, including any 

Addendum issued by the Authority; and 
(b) Deleted. 
(c) I/We have not directly or indirectly or through an agent engaged or  indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 



4

9 

 

practice or restrictive practice, as defined in Clause 35 of the RFP document, in respect of any 
tender or request for proposal issued by or any Agreement entered into with the Authority or 
any other public sector enterprise or any government, 

Central or State; and 
(d) I/ We hereby certify that we  have  taken  steps  to  ensure  that  in  conformity  with 
the provisions of Clause 35  of  the  RFP,  no  person  acting  for  us  or  on our behalf has 
engaged or will engage in any  corrupt  practice,  fraudulent practice, coercive practice, 
undesirable practice or restrictive practice; and 
(e) the undertakings given by us along with  the  Application  in  response  to  the  RFP 
for the Project and information mentioned for the evaluation of the BID Capacity as per 
Section 3 were true and correct as on the date of making the Application and are also true 
and correct as on the BID Due Date and I/we shall continue to abide by them. 
 

8. I/ We understand that you may cancel the  Bidding  Process at  any time  and that  you 
are neither bound to accept any BID that you may receive nor to invite the Bidders to BID for 

the Project, without incurring any liability to the Bidders, in accordance with the RFP 

document. 

 

9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth 

criteria and meet(s)the requirements as specified in the RFP document. 
 
10. Deleted. 
 
11. I/ We certify that in regard to matters other than security and  integrity  of  the  
country, I/we have not been convicted by a Court of Law or indicted  or  adverse orders passed 
by a regulatory authority which could cast a doubt on our ability to undertake the Project or 
which relates to a grave offence that outrages the moral sense of the community. 

 

12. I/ We further certify that in regard to matters relating to security and integrity of the 

country, I/we have not been charge-sheeted by any agency of the Government or convicted by 
a Court of Law. 

 
13. I/ We further certify that no investigation by a regulatory authority is pending either 

against us or against our CEO or any of our directors/ managers/employees. 

 
14. Deleted. 
 
15. I/ We undertake that in case due to any change in facts or circumstances during the 
Bidding Process, we are attracted by the provisions of disqualification in  terms of   the 
guidelines referred to above, we shall intimate the Authority of the same immediately. 

 
16. I/We further acknowledge and agree that in the event such change in control occurs 
after signing of the Agreement upto its validity. It would, notwithstanding anything  to the 
contrary contained in the Agreement, be deemed a breach thereof, and the Agreement shall 
be liable to be terminated without the Authority being  liable to us  in any manner 
whatsoever. 

 
17. I/Weherebyirrevocablywaiveanyrightorremedywhichwemayhaveatanystage 
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atlaworhowsoeverotherwisearisingtochallengeorquestionanydecisiontakenby the Authority 
in connection with the selection of the Bidder, or in connection with the Bidding Process 
itself, in respect of the above mentioned Project and the terms and implementation 
thereof. 

 
18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into  
a Agreement in accordance with the draft that has been provided to me/us prior to the BID 
Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the 
same. 

 
19. I/ We have studied all the Bidding Documents carefully and also  surveyed  the project 
highway and the traffic. We understand that except  to  the  extent  as  expressly set for thin 
the Agreement, we shall have no claim, right or title arising out of any documents or 
information provided to us by the Authority or in respect of any matter arising out of or 
relating to the Bidding Process including the award of Agreement. 
 
20. Deleted. 

 
21. Deleted. 

 
22. The documents accompanying the Technical BID, as specified in the RFP, have been 
submitted in separate files. 
 
23. I/ We agree and understand that the BID is subject to the provisions of the Bidding 
Documents. In no case, I/we shall have any claim or right of whatsoever nature if the 
Project/Contractisnotawardedtome/usorourBIDisnotopenedorrejected. 
 
24. The  BID  Price  has  been   quoted   by   me/us   after   taking   into   consideration   all 
the terms and conditions stated in the RFP, draft Agreement, our own estimates of costs and 
after a careful assessment of the site and all the conditions that may affect the project cost 
and implementation of the project. 

 
25. I/ We agree and undertake to abide by all the terms and conditions of the RFP 
document. 
 
26. Deleted. 

 
27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID Due 
Date specified in the RFP. 

 
28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 
undertaking the aforesaid Project in accordance with the Bidding Documents and the 
Agreement. 
 
In witness thereof, I/we submit this BID under and in accordance with the terms of the RFP 
document. Yours faithfully, 

 

Date: (Signature, name and designation 
Place: of the Authorised signatory) 

 
Name & seal of Bidder 
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Details of Bidder (to be annexed with letter of application) 

1. (a) Name: 
(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, in India: 
(d) Date of incorporation and/ or commencement of business: 

 
2. Brief description of the Bidder including details of its main lines of 

business and proposed role and responsibilities in this Project: 

 
3. Details of individual(s) who will serve as the point of contact/ communication for the 

Authority: 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 

 

4. Particulars of the Authorised Signatory of the Bidder: 
(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone Number: 
(e) Fax Number: 
(f) Class III Digital Signature Certificate ID number 

 
5. Deleted. 
6(a) I/ We certify that in the last two years, we  have  neither  failed to perform for the 

works of Expressways, National Highways, ISC & EI works, as evidenced by imposition of a 

penalty by an arbitral or judicial authority or a judicial pronouncement or arbitral award 

against us, nor been expelled or terminated by Ministry of Road Transport & Highways or its 

implementing agencies for breach on our part. 

 
(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing entity 

given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways, National 

Highways, ISC and EI works of Ministry of Road Transport & Highways or its implementing 

agencies and furnished the complete details. 

 
7(a) I/ We further certify that no investigation by a regulatory authority is pending either 

against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 

 
(b) I/ We further certify that no investigation by any investigating agency in India or outside 
is pending either against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 
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A statement by the Bidder disclosing material non-performance or contractual non- 
compliance in current projects, as on bid due date is given below (attach extra sheets, if 
necessary) w.r.t. para 2.1.14. 

 
Name of the Bidder:  

 

Sr. 
No. 

Categories of Non-Performer Project 1 Project 2 

(i) Fails to complete or has missed more than two 

milestones in already awarded two or more projects, 

even after lapse of 6 months from the scheduled 

completion date, unless Extension of Time has been 

allowed on the recommendations of the Independent 

Engineer due to Authority'sdefault; 

  

(ii) Fails to complete a project, as per revised schedule, for 

which One Time Fund Infusion (OTFI) has been 

sanctioned by theAuthority; 

  

(iii) Physical progress on any project is not commensurate 

with the funds released (equity+ debt+grant) from the 

escrow account and such variation is more than 25% in 

last one year as observed by the Independent Engineer in 

one or more projects; 

  

(iv) Punch List Items in respect of any project are pending 

due to Bidder's default in two or more Projects even 

after lapse of the prescribed time for completion of such 

items; 

  

(v) Fails to fulfil its obligations to maintain a highway in a 

satisfactory condition inspite of two rectification notices 

issued in this behalf; 

  

(vi) Fails to attend to Non Conformity Reports (NCRs) issued 

by the Independent/ Authority’s Engineer on the 

designs/ works constructed by the Bidder pending for 

more than one year in two or more projects. 

  

(vii) Fails to make premium payments excluding the current 

instalment in one or more projects. 

  

(viii) Damages/Penalties recommended by the Independent/ 

Authority’s Engineer on the Bidder during O&M period 

and the remedial works are not taken up in two or more 

projects. 

  

(ix) Fails to achieve financial closure in two or more projects 

within the given or extended period (which shall not be 

more than six months in any case). 
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(x) Fails to submit the Performance Security within the 

permissible period in more than one project(s). 

  

(xi) Rated as an unsatisfactory performing entity/ non- 
performing entity by an independent third party agency 
and so notified on the website of the Authority. 

  

I/ We certify that the list is complete and covers all the projects of Expressways, National 

Highways, ISC and EI works of Ministry of Road Transport & Highways or its implementing 

agencies and that we do not fall in any of the above categories of being a Non-Performing 

entity. 

(Signature, name and designation of the authorised signatory) For 

and on behalf of…………………………………… 
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FORM OF LETTER OF ACCEPTANCE 

 

 

No.…………………………. Dated……….. 
 

To 

 

M/S…………………………. 

 
 
 

 
Sub: " Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-
Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" 
in the state of Mizoram (2nd Call)" 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL 

for execution of the work of " Annual maintenance of existing NH-54'A' and NH-302 
(Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 
Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call)", it is  hereby notified that  
your bid  for a contract price of Rs____________(Rupees in words…) has been accepted for 
and on behalf of NHIDCL. 

 
2. You are hereby requested to furnish Performance Security plus additional security in 
the form detailed in para. 33.2 of ITB for an amount equivalent to Rs__________(Rupees in 
words…) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in clause 33.3 of ITB shall be taken. 

 
 

Thanking you, 
Yours faithfully, 

 

 
(……) 

Executive Director(P) 
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FORM OF AGREEMENT 

 
This Agreement is made  the  day of  2021   between the 
National Highways & Infrastructure Development Corporation Ltd., New Delhi (hereinafter called 
“the Employer” of the one part and ___ (here in after called “the Contractor”) of the 
otherpart. 
 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, 
viz " Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-Lungsen-

Tlabung) (hrangchalkawn to 3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the 
state of Mizoram (2nd Call)". 

 

AND  WHEREAS pursuant  to the bid  submitted by the Contractor, vide (here in after 
referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of 
acceptance dated accepted the offer submitted by the Contractor for the execution 
and completion of such works and remedying of any defects thereon, on terms and conditions in 
accordance with the documents listed in para 2below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide  by all   the 
terms of the bid, including but not limited to the amount quoted for the execution of Contract, as 
stated in the bid, and also to comply with such terms and conditions as may be required from time 

totime. 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a performance 
security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 
 
2. The following documents shall be deemed to form and be read and construed as part of 
this agreement viz. 
 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 

(f) Conditions of Contract 

(g) Technical Specifications, 
(h) Drawings, if any 

(i) Scope of Work 
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(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 
(l) RFP 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then the order 
of precedenceofthesedocumentsshallbesubjecttotheorderaslistedaboveand interpreted in the 
above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respects with the 
provisions of the contract. 

5. the employer hereby covenants to pay the contractor in consideration of the 
execution  and completion of the works and remedying of defects therein, the contract price 
or such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
Binding Signature of Employer  

For and on behalf of National Highways & Infrastructure Development Corporation 
 

 
Binding Signature of Contractor  

For and on behalf of M/s.  
 
 

In the presence of In the Presence 
of 

1. Name : 1. Name: 

 Address:  Address: 

2. Name : 2. Name: 

 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 



Page 58 of 148  

Table of Clauses 
 
A. General 
  
1. Definitions   
2. Interpretation  
3. Language and Law   
4. Engineer's Decisions   
5. Delegation   
6. Communications   
7. Subcontracting  
8. Other Contractors   
9. Personnel   
10. Employer's and Contractor's Risks   
11. Employer's Risks   
12. Contractor's Risks   
13. Insurance  
14. Site Investigation Reports   
15. Queries about the Contract Data   
16. Contractor to Construct the Works & do maintenance   
17. The Works to Be Completed by the Intended Completion Date   
18. Approval by the Engineer   
19. Safety  
20. Discoveries  
21. Possession of the Site   
22. Access to the Site  
23. Instructions   
24. Deleted  
25. Arbitration  
26. Deleted  
 
B. Time Control  
  
27. Programme  
28. Extension of the Intended Completion Date   
29. Delays Ordered by the Engineer   
30. Management Meetings  
 
C. Quality Control 
  
31. Identifying Defects  
32. Tests  
33. Correction of Defects   
34. Uncorrected Defects  
  
D. Cost Control  
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Section V 
Conditions of Contract 

A. General 

1.  Definitions   
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings.  Capital initials are used to identify defined 

terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.   

The Completion Date is the date of completion of each work order as certified by the Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 06Months from the date of completion certificate issued 

by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the Contractor to  

carry out the Works. The Employer may delegate any or all of its functions to a person or body 

nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person appointed 

by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 

responsible for supervising the execution of the Works and administering the Contract.   
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 

the Works.   

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Work Order. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for incorporation 
in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, electronic, 
chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Work Order. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, which 
varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may be 
extended by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works.  
 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, maintain, 
and handover to the Employer, as defined in the Contract Data. 

 
Work Order is the order containing the detailed scope of work to be executed at site indicated in 
the order when issued by the employer as and when required.  
 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female  or neuter, and the other way around. Headings have no significance. Words have their 
normal  meaning under the language of the Contract unless specifically defined.  The Engineer 
will provide instructions clarifying queries about these Conditions of Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
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(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is delivered.   

7.  Subcontracting 

 
7.1 The Contractor may not subcontract any portion of work, in Contract Data, with the prior 
approval of the Employer in writing. Subcontracting shall not alter the Contractor's obligations.  

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 
Contract.  

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval:  
  
a) The Contractor shall not sub-contract the Works more than 50% of the work order(s) issued. 
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b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation under 
the Contract and he shall be responsible for the acts, defaults and neglects of any of his sub-
Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   
a) The circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the quantum of 
Works to be sub-contracted.  

 

8.  Other Contractors 
 
The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 
 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed replacement 

of technical personnel only if their relevant qualifications and experience are substantially equal to 

or better than those of the personnel stated in the Contract Data. If the personnel stated in the 

contract data are not deployed on site by the contractor, it will be treated as a breach of contract 

and action will be taken as per clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in India, the risks of war, hostilities,  invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion 

or disorder (unless  restricted  to  the  Contractor’s   employees),  and contamination  from  any  
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nuclear  fuel  or  nuclear  waste  or  radioactive  toxic explosive, or (b) a cause due to solely to the 

design of the Works, other than the Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and death,  which  

arise  during  and  in  consequence  of  the  performance  of  the Contract other than the  excepted 

risks are the responsibility of the Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 

to (d), in the amounts and deductibles stated in the Contract Data for the following events which 

are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 
c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and Equipment) in 
connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the Contractor 

to the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and recover 

the  premiums the Employer has paid from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reportsreferred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 
 
15.  Queries about the Contract Data  
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Queries on the Contract Data, if raised in written form, will be clarified by PMU responsible 
for execution of the work. For this work, PMU office at Lawngtlai, headed by General Manager 
(Projects) may be contacted.  
 

16.  Contractor to Construct the Works & do maintenance 

 The Contractor shall construct, install and maintain the Works in accordance withthe 
documents forming part of the contract. 
 
17.  The Works to be completed by the Intended Completion Date indicated in each work 

order. 

The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date of each work order. 

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the Temporary 

Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The contractor 

shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. For 

the safety of road users, and that of labourer working at site, traffic management installations are 

to be set up by the contractor in accordance with MORT&H clause no. 112. A schematic figure / 

arrangement showing various components of traffic management installations should be submitted 

by the contractor to the engineer for his approval. 

20. Discoveries 
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20.1  Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor  shall notify the Engineer of such 
discoveries and carry out the Engineer's  instructions for dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on  the date of 
signing of agreement.  

 
22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work in connection with 
the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  
a. The Engineer  
b. The Employer 

 
23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply withthe 
applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 

 
24.  Deleted 
 
25. ARBITRATION  
 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and 
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the 
Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators appointed 
by the parties to reach upon a consensus within a period of 30 days from the appointment of 
the arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by the 
Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. A 
certified copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties.  
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(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be 
English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  
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S. No. 

Particulars   of   fee  and   other charges 
Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
SecretarialAssistanceand Incidental 

Charges (telephone, fax, postage etc.) 
Rs.10000/- 

4. 
Charges for Publishing/ declaration of the 
Award 

Maximum of Rs.10000/- 

5. 

Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  Boarding 

Economy class by air, first class AC by train, 
AC car by road. 

(i)   Up to Rs.15,000/- per day (metro cities) 
(ii)  Up to Rs.7,000/- per day (other cities) 
(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 2 
days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members 
who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are the subject 
matter of the arbitration proceedings. 

 

 
26 Deleted 
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B. Time Control 

27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the same 

as and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for 
approval a Programme as per Clause 22.1 showing the general methods, arrangements, order, and 
timing for all the activities in the works along with cash flow forecast. 
 
27.3 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequences of the activities. 

 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 
intervals no longer than the period stated in the Contract Data. If the contractor does not submit 
an updated programme within this period, the engineer may withhold the amount stated in the 
contract data from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue programme has been submitted. 
 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. The 
contractor may revise the programme and submit it to the engineer again at any time. A revised 
programme is to show the effect of variations and compensation events. 
 
28.  Extension of Completion Date   

28.1 The Engineer shall extend the Completion Date in case full justification exists,only after the 
approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Works, which would cause the Contractor to incur 
additional cost. No price variation will be payable during the extended period. 
 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for  a  decision  upon  the  

effect  of  a  Compensation  Event  or  Variation  and submitting full supporting information. If the 

Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Indented Completion Date.  

  



Page 70 of 148  

29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval of 
the Employer. 

 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The business of 
a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all those who attended the meeting. 
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C. Quality Control 

Identifying Defects  

 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

 
32. Tests  

 
32.1 The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the documents forming part of contract.   
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  
 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples.  

 
32.3 Subject to further condition in contract data  

 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be of 
very high standard, requiring no major repairs for at least Twelve (12) months after the date of 
completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within Twelve 
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for 
Twelve months thereafter. The Defects Liability shall be extended for as long as defects remain to 
be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
own cost within the length of time specified by the Engineer’s notice. If the contractor is in default 
the Engineer shall cause the same to be made good by other workmen and deduct the expenses 
from any sums that may be due tothe contractor. 
 
34.  Uncorrected Defects 

 
34.1  If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 
 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, within the 
time specified in the Employer’s notice/indent, in no case exceeding on month, the engineer will 
assess the cost of having the work completed through some agency and the contractor will pay this 
amount in addition to the damages specified as per clause 45. 
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D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, testing,and 
commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each  item for the work 
executed.  

 
35.3 Changes in the Quantities  

 
35.3.1 Deleted 
  
35.3.2 Deleted 

 
35.3.3 Change of scope 

 
The proposed section of National Highway in the contract is being made to Two  lane hence, the 
contractor shall not claim anything from NHIDCL on account of earlier termination of the contract 
i.e. before the expiry of the scheduled contract period on account of award of work for two laning 
of the Highway. 
 
Work order will be issued based on as and when required basis. The work may be required to be 
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the 
selected bidders on this account shall be entertained in this regard. 
 
36.  Variations 

 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctionedestimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, 
Variations within the scope of the Works he considers necessary or advisable during the progress of 
the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out 
and include them in updated Programmes produced by the Contractor. Oral orders of the Engineer 
for Variations, unless followed by written confirmation, shall not be taken into account. 

 
37. Payments for Variations  

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive 

the rate from similar items in the Bill of Quantities 
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37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 

37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 

shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor and approval from NHIDCL will be taken. As 

far as possible, the rate analysis shall be based on the standard data book and the current schedule 

of rates of the district public works division. The decision of the Employer on the rate so 

determined shall be final and binding on the Contractor 

 

38.  Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer withan updated 
cash flow forecast. 

 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the value 
of the work executed less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed.  

 
39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements by the Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information.  

 
39.7  The final bill shall be submitted by the contractor within 30 days of the actualdate of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a period 
of sixty days as far as possible. 
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40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments (if any), security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 15 days of the date of 
each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 

not be paid for by the Employer and shall be deemed to be covered by other rates and prices in the 

Contract.  

41.  Compensation Events 
  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42.  Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State 
 Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the deduction of 
such taxes at source as per applicable law. The service tax shall be reimbursed (if applicable) 
subject to production of proof of such payment by the contractor (proof should contain name of 
work).  
 
42.2 All payments will be made in Indian Rupees.  
 
43.  Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44.  Security Deposit / Retention Money 
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44.1  The Employer shall retain security deposit of five percent of the amount from each payment 
due to the Contractor until Completion of the whole of the Works.  

 
44.2  The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) has 
 reached 50% of the contract amount   
(b)  After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45.  Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the  over payment of 
liquidated damages. 
 
46.   Advance Payment: Deleted  
47.   Securities  

 
47.1  Subject to further condition in contract data, the Performance Security equal to ten percent 
of the contract price and additional security for unbalanced bids shall  be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the 
form given in the Contract Data and by a prescribed bank. The Performance Security shall be valid 
until a date 28 days after the expiry of Defect Liability Period and the additional performance 
security for unbalanced bids shall be valid until a date 28 days from the date of issue of  the 
certificate of completion. The validity shall account for additional 3 months time to account for BG 
verification, signing of contract and start date 

 
48.  Cost of Repairs 

 
48.1  Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be  remedied/ rectified by the 
Contractor at their cost if the loss or damage arises  from the Contractor's acts or omissions. 
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E.  Finishing the Contract 

 
49.  Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion of each work 
order, and the Engineer will do so upon deciding that the Work is completed. 

 
50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 

 
51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 56 days a schedule that states the scope of the 
 corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue 
a payment certificate within 56 days of receiving the Contractor’s revised account. 
 
52.  Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or 
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 
lakhs from payments due to the Contractor.  

 
53.  Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 
the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to the following:  
a) The Contractor stops work for 10 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  
 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  
 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer;  
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d) The Contractor does not maintain a Security, which is required;  

e) The Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 45;  
 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practice” means offering, giving, receiving, or soliciting of anything of value to influence the 
action of a public official in the procurement process or in Contract execution. “Fraudulent 
Practice” means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 
 

h) If the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed;  
 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified; and  
 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but  in no case later than 7 
days.  

 
54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be a debt payable to the Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments outstanding on 
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due 
to be deducted at source as per applicable law. In case of termination on account of award of 
2laning work stated in Cl. 35.3.3,the Engineer shall issue a certificate for the value of work done 
till termination, less advance payments outstanding, less other recoveries due in terms of contract 
and less taxes due to be deducted at source as per applicable law.  
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55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance work if the Contract is 
terminated because of the Contractor's default. 

 
56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe  and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

 
F.  Other Conditions of Contract 

 
57.   Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 
of all staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe,  showingthe staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1  During the currency of the Contract, the Contractor and his sub-Contractors shall abide at all 
times by all existing labour enactments and rules made thereunder, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be notified already or that may be notified under any labour 
law in future either by the State or the Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified incase any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct any money due to the Contractor including from his performance security/retention money. 
The Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED 
IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

 
(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment.  
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are:  

 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 



Page 80 of 148  

establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act  provides for laying down rules 
governing the conditions of employment by the  Employer on matters provided in the Act and 
get these certified by the  designated      Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other  occupations and processes. Employment of child labour is 
prohibited in building and construction industry.  

 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for  employment in the establishment situated in another state). The Inter-
State migrant workmen, in an establishment to which this Act becomes applicable, are required to 
be provided certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry on any building 
or other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and other 
welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 
workers near the workplace etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding  accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons or 
more with aid of power or another prescribed minimum (say, 20) or more persons without the aid 
of power engaged in manufacturing process. 
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59.  Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start  of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he 
is engaged without the prior approval of the Engineer in writing. No photograph of the works or any 
part thereof or plant employed thereon, except those permitted under clause 59.1, shall be taken 
or permitted to be taken by the Contractor or by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Videography 
shall be published or otherwise circulated without the approval of the Engineer in writing.  

 
60.  The Apprenticeship Act 1961 

 
60.1  The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

1 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, 
New Delhi 

[Cl.1.1] 
 
 

Name of Authorized Representative:- 
Executive Director (Projects) 
National Highways & Infrastructure Development 
Corporation Limited 
Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, 
Aizawl, Mizoram-796001  
Email:ro-mizoram@nhidcl.com 

2 

The Engineer is:  General Manager 
(Projects), PMU-
Lunglei 

NHIDCL 
 

3 
The Intended Completion Date for work under 
package will be 4 months based on value of Work 
Order (s) issued. 

[ Cl 1.1, 13.1 & 38] 

4 
The location of the site is given under Bid Notice 
(Section I) 

[Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of 
issue of the Notice to proceed with the work.   

[Cl.1.1] 

6 
The name and identification number of the Contract is 
given in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

7 

(a) The law which applies to the contract is the law 
of Union of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 
The Technical Personnel are as given in the ITB 
(Section II) 

[Cl. 7.1] 

9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees Equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  
e) Insurance policies should be as per work order basis 

[Cl. 11.1] 

10 

(a) Amount of liquidated damages for 
delay in completion of -  
0.05 percent of thevalue of work order rounded off 
to the nearest thousand, per day with the minimum 
of Rs. 1000/- per day. 

 
 [Cl. 34.1] 
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(b) Maximum  limit  of  liquidated damages for delay 
in completion of  work –  
10 per cent of the value of each work order 
rounded off to the nearest thousand. 

[Cl. 34.1] 
 

11 

The following documents also form part of the 
contract: 

Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to 
the Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New 
Delhi. 

[Cl. 21.1] 

14 
Appointing Authority for the Arbitrator/Presiding 
Arbitrator – Chairman of the Executive Committee of 
Indian Road Congress, New Delhi 

[Cl. 47.1] 
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(SECTION – VI) 

Scope of Work 

 

As per Abstract of Cost :- Item Wise work as per the BOQ: The bidder has to fill the rates as 

per the enclosed BOQ as the tender is item rate contract. The BOQ comprises of 10 items 

and the bidders have to quote the carriage of materials, cost index of Lunglei etc in their 

rates. 

  



-

Estimate for Annual maintenance of existing NH-302 and NH-54 'A (Hrangchalkawn-Lunglei-Lungsen-Tlabung) in the state of Mizoram 
Name ne of Road :NH-54 'A' (Hrangchalkawn-3Gate) 

Length of Road: 2.74Km (5+660 to 8+400 Km) 

ABSTRACT OF COST ESTIMATE 
Sr.No. Items of work Total quantity | Unit Amount (Rs) 

1 Strengthening of Existing Pavement 41,852,026.002.74 Km| 

2 Box Drain Km 20,808,053.20| 2.74 

A A Civil Cost Total of (1 to 2) Rs. 62,660,079.20 

B GST 12% of "A" 
Rs. 7,519,209.50 

C Civil cost Including GST (A+B) Rs. 70,179,288.70 

D Add Contigency 2.8% on "A" 1,754, 482.22 Rs. 

Sub Total (C+D) Rs. 71,933,770.92

|Maintenance for 5 Years 

(0.0% +0.5%+0.5% +0.5%+1%=2.5% of C) Rs. 1,754,482.22

G Agency NHIDCL) Charge (3 % of A) Rs. 1,879,802.38

TOTAL PROJECT CoST (E+F+G) Ks. 75,568,055.52 

Say Rs. 75,600,000.00 

Civil cost per km| Rs. 25,612,879.09 

A 



distance for construction material permanent works 
Case-l:Surtaced road 
a) Sand 

b) Aggregates 
C Cement 
d) Masonry stone 
e) Hume pipe 
f) Steel 

Case-Il: Unsurfaced Gravelled Road 
a) Sand 
b) Aggregates_ 
c Cement 
d) Masonry stone 
e) Hume pipe 
) Steel 

49 100.00 Darzokai / R. Tuichawng 
97.00|Chawilunh (Khojoisuri) / Maudarh 
209.00 Aizawl 

20.00 Quarry 
169.00|Chawnte 
209.00 Aizawl 

51+ Road Length 
49 48+ Road Length 
49 Road Length 160 

0 Road Length 
120 + Road Length 

Road Length 

20 
49 

49 160 

0 0.00Site
0.00 Site 

0.00 Site 

0.00|Site 
0.00|Site 

0.00 Site 

0 

0 

0 

Lead distance for construction material pavement works 

For BC& DBM 
Case-I:Surfaced road 
a) Sand 
b) Aggregates 
C) Bitumen 
Case-I1: Unsurfaced Gravelled Road 
a) Sand 
b) Aggregates 
C) Bitumen_ 
For GSB&WMM 
Case-I:Surfaced road 
a Sand 
b) Aggregates 
c) Bitumen 
Case-II: Unsurfaced Gravelled Road 
a) Sand 
b) Aggregates 
C)Bitumen 

49 100.00 Darzokai/ R. Tuichawng 
97.00 Chawilunh(Khojoisuri) / Maudarh 
209.00 Aizawl 

Road Length 
Road Length 
Road Length 

51 
48 49 

160 49 

2.00 Site 
2.00 Site 
0.00 Site 

100.00 Darzokai/ R. Tuichawng 
97.00 Chawilunh (Khojoisuri)/ Maudarh 
209.00 Aizawl 

Road Length 
Road Length 
Road Length 

51 49 
48 49 

160 49 

2.00 Site 

2.00 Site 

0.00 Site 0 
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TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

(The Clause mentioned below to the relevant items are applicable only) PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

 

GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described hereinafter 
shall be executed and completed by the Contractor shall comprise of the following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROADAND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part –I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in 
the said Specifications, then any reference to the superseded clause shall be 
deemed to refer to the Amended/Modified/Added Clause or partthereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always 
prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the 
Engineer and, in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer shall be final and binding on the Contractor. 
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PART - II 

AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL 
SPECIFICATIONS (PART- I). 

SECTION 100 – GENERAL 

Clause102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of Road Transport and Highways) 
“NHIDCL” – National Highways & Infrastructure Development Corporation Ltd. 

 
Clause106 Construction Equipment: 

 
Clause106 (a) Add the following sentence. “The trial run is to be carried  out 
laying the relevant pavement material and it is not to be part of the permanent works. The 
trial is to be carried out on prior approval of equipment by Engineer-in-Charge.” 
 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical literature and other  
relevant  documents  regarding  the performance of plant/equipment for approval prior to its 

purchase 
or mobilization on site.” 
 
Clause107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4 The 

clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the responsibility of the Contractor. 
Materials procured from quarry sites and borrow areas identified by the Contractor and to be 
used in Works must comply with the requirements of quality as 
stipulated in the Technical Specifications for particular item of work”. 

 
Clause109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer for the 
approval a programme and methodology for the calibration of all optical and electronic 
survey equipment to be used on site during construction of the works. The Contractor will 
maintain calibration records for all such equipment in his site office, available at all times for 
inspection by the Engineer. 
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Clause110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by  
various  authorities  including  Public  Undertaking  an Local Authorities shall be checked and 
located by the Contractor prior to commencement of work. 
 
Clause 110.2 Revise the clause asunder: 

 
The Contractor’s programme must take into account the period of notice and duration of 
diversionary works of each body as existing at site. The Contractor must also allow for any 
effect of these services and alterations upon the Works and for arranging regular meetings 
with the various bodies at the commencement of the Contract and throughout the period of 
the Works in order to maintain  the  required  co-ordination.  During  the  period of the 
Works, the contractor shall have no objection if the public utility bodies and their decisions in 
the execution of their proposal in terms of programme and construction. Provided that, in the 
opinion of the Engineer, the Contractor has received reasonable notice thereof before the 
relevant alterations are put in hand. 

 
Clause111 Precautions for Safeguarding the Environment: 

Clause 111.1 General 

Add the following after the first paragraph: 

 
The Contractor shall  preserve  existing  trees,  plants  and  other  vegetation that are to 
remain within or adjacent to the works and shall use every precaution necessary to prevent 
damage or injury thereto. On completion of the Works, all areas disturbed by the Contractor’s 
construction activities shall be restored in their original condition, or  as may be acceptable 

to the Engineer. The cost of this work shall be  deemed to be included in the rates generally. 
 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, to avoid 
creation of stagnant water bodies especially in urban/industrial areas, including water in old 
water bodies.” 
 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 

Add the following paragraph at the end of this Sub-clause. 
 
The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. shall 

be fitted with a dust extraction unit in order that the exhaust gases comply with the 
requirements of the relevant current emission control legislation. “All operations at  plants 
shall be undertaken in accordance with all current rules and regulations protecting the
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environment.” 
 

Clause 111.6 Substances Hazardous to Health 
 
Add the following after the first paragraph as follows: 
 
“The use of any herbicide or other toxic chemical shall be strictly in accordance with the 
manufacturer’s instructions. The Engineer shall be given at least 6 working days notice of 
the proposed use of any herbicide or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, shall be kept and 
maintained up to date by the contractor. The  register  shall include a name physical 
properties and characteristics, chemical ingredients, health and safety hazard information, 
safe handling  and storage procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage of materials on 
public roads. 

 
Clause 111.12 After the last sentence add the following: 

 

“The costs of compliance with Clause 111 shall be deemed to be included in the rates for 

items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 
 
Clause 111.13 Add newSub-Clause: 

 

“The Discharge Standards promulgated under the Environment Protection Act, 1986 shall be 
adhered to strictly.  All waste arising from  the   project is to be disposed of in a manner 
which  is  acceptable  to  the  State Pollution Control Board and theEngineer.” 
 
All vehicles and machinery employed in the execution of the works shall be regularly 

maintained to ensure that pollutant emission levels comply with the relevant requirements 
of current pollution control legislation. During routine  servicing  operations,  the 
effectiveness of exhaust silencers must be checked and if found to be defective must be  
replaced.  Not withstanding this requirement, noise levels from any item of plant must 
comply with the relevant legislation for levels of sound emission. Non compliant plant is to 
be removed from site. 

 
Vehicle maintenance and refuelling shall be carried out in such a fashion that spillage of 
fuels and lubricants do not contaminate the ground or nearby watercourse. An “oil 
interceptor” shall  be  provided  for  wash down and refuelling areas. Fuel storage shall in 
proper bounded areas. All spilt and collected petroleum products shall be disposed of in 
accordance with the relevant legislation. 



Page 90 of 148  

 

Clause 111.14 Add the following New Sub-Clause: 
 
All temporary accommodation must be constructed and maintained in such a fashion that 
uncontaminated water is available for drinking, cooking and washing. The sewage system for 
the camp must be properly designed, built and operated so that no health hazard occurs and 
no pollution to the air, ground or adjacent watercourses take place  compliance with 
relevant legislation must be  strictly  adhered  to Garbage bins must  be provided  in  the  
camp  and  regularly   emptied and the garbage disposed of in a hygienic  manner. 
Construction camps  are to be sited away from vulnerable people and adequate health care 
is to be provided for the workforce. 
 

Clause 111.15 Add the following New Sub-Clause: 
 
All works are to be carried out in such a fashion that the damage or disruption to the flora 
and fauna is reduced to a minimum wherever possible. Trees or shrubs will only be felled or 
removed that impinge directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 

Clause112 Arrangement For Traffic During Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer‟s approval, a Traffic Control Plan 5 days prior 
to commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including details of 
traffic arrangement after the cessation of work each day. Special consideration shall be 
given in the preparation of the Traffic Control Plan to the safety of pedestrians and workers 
at night. Temporary diversions will be constructed only with the approval of the Engineer. 
 

Clause 112.2  Passage of Traffic along a part of the Existing Carriage way 

under improvement: 

 
Delete this clause replace as follows: 

 
“For strengthening of existing carriage way, where part of the existing carriage way is 
proposed to be used for passage of traffic &–shoulder are not available then, treated 
shoulders shall be provided on the side on which work is not in progress. If the existing 
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shoulder width  less than 1.5mthesameshallbeextendedupto1.5mforearthworkduly
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compacted. The top 15.0cm or as directed by the engineer including extended shoulder of 
1.5m width shall be  filled  up  by  granular  sub  base material duly bounded with binding 
material and compacted.  The sub base material shall conform to MOST specification Clause 
401, the work of excavation and filling of granular sub-base material so carried out shall be 
paid under relevant items of bill of quantities. The contractor shall maintain the  
bypass/diversion  during  the  period  of  construction  by way of watering, compacting, and 
making good loss of sub-base material after filling up of the rutting/depression etc. by 
additional quantity of granular sub base material. The items operations like maintenance, 
making good the loss of material, watering, compacting, levelling and dressing along with 
additional quantity of  sub-base  material shall be  considered as incidental to the work and 
no extra payment will be ade for these operations. The continuous length in which such 
works shall be carried out would be within a range of 200 to500m 
at a place. 

 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for earth work 
and granular sub-base as per Clause 112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 

Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for vehicles 
pedestrians and livestock to and from side roads and property accesses connecting to the 
roadway. Work which affects the use of side roads and existing accesses shall not be 
undertaken without providing adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment Add new sub Clause: 

“During the day,  plant  and  equipment  working  in  a  position adjacent to traffic and 
having a projection beyond the normal width of the item, for example, a grader blade shall 
have a fluorescent red marker attached to the outer end of the projection. During poor light 
conditions an additional traffic controller with an illuminated red marker shall direct  traffic  
around such plant and equipment. At night, all plant items and similar obstructions shall be 
removed from the normal path of vehicles, to provide a lateral clearance of at least 6m 
where practicable, with a minimum clearance of 1.2m. Plant and equipment, within 6m of 
the normal path of vehicles, shall be lit by not less than two yellow steady lamps suspended 
vertically from the point of the obstruction nearest to a traffic lane, and one yellow steady 
lamps at each end of the obstruction on the side farthest away from the traffic lane.” 

 

Clause113 General Rules For the Measurement of Works for Payment: 
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Clause 113.2 Measurements for Lead of Materials 
 
Delete this Clause and replace with: 
“The rates in the Bill of Quantities are deemed to include the costs of haulage from 
source of supply to the site for all materials required for the Works.” 

Clause114 Scope of rates for different items of work: 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely 
including all protective clothing, barriers, earplugs etc. 

 
Clause115 Methodology and Sequence of Work: 

Substitute “28 days” for “30 days” in the 2nd line. 

Clause121 Field Laboratory: 

 
Clause 121.1 Scope 

 
Delete this Clause and replace with: 

 
“The  work  under  this  Clause   covers   the   provision   and  maintenance of a fully 
equipped laboratory.” The equipment in the laboratory shall be as decided by Engineer, 
keeping in view of item of works prescribed in BOQ. 

 
Clause 121.2 Description 
 

Delete this Clause and replace with: 
“The Contractor shall construct a fully furnished and equipped field laboratory to the 
satisfaction of the Engineer. The laboratory will be located at a site approved by the Engineer 
and must be of adequate size to perform all the tests required under the contract including 
sufficient light, electric and water supply. The Contractor shall  provide  working drawings  
incorporating  all  the  services based on the information given in the changes for the 
approval of the Engineer prior to commencement of construction. An office must be provided 
in the laboratory for the exclusive use of the Engineer’s, Materials Engineer, adequate toilet 
and washing facilities must be provided. The contractor shall provide the field laboratory 
within one month from the date of the commencement of the work. Prior to this, contractor 
must make suitable alternative arrangements for the testing of materials, which are 
acceptable to the Engineer. 
 

 
Clause 121.3 Laboratory Equipment shall be provided as prescribed by 

the Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 
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Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 
 

For Control of Profile and Surface 

Evenness 

 i) Theodolite 2 sets 

 ii) Precision automatic level 2 sets 

 iii) Precision staff 4 sets 

 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 

  b) Straight run cross-section 4 sets 
Steel Tape     

  a) 3 m long 4 sets 

  b) 5 m long 4 sets 

  c) 10 m long 4 sets 

  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not 
mentioned in 
this clause but which is necessary for the work for complying 
with 
the provisions of the contract and Section 900 ofMOST 
specifications or as required by the engineer shall be 
provided by 
the contractor. No extra payment shall be made to the 
contractor 
and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 

Clause 126: Supply of VideoCassettes Description 

The work consists of taking video films of important activities of the work as directed by 
the Engineer during the currency of the project and editing them and converting them to a 
CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 
minutes as directed by the Engineer. It shall contain narration of the activities in English 
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by competent narrator. The editing of the film and the script for narration shall be as 
approved by the Engineer. The CD shall be acceptable quality and the film shall be capable 
of producing colour pictures. 
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Measurement for Payment & Rates 

No separate payment shall be made and the work shall be treated as incidental. 

 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause301 Excavation for Roadway and Drains 

Clause301.3.3 Excavation –General 

Delete the last two sentences of last paragraph. And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-charge”. 

 

Clause301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance 
with Table 300-2” of MOST. 

 
Clause 301.9 Rates 

 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 

specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface  below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause304 Excavation for Structures: 

 
 
Clause 304.3.7 Back filling 

 Add second paragraph as under: 
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 “The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 
loose earth that fallen into the excavation during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission for the placement of any fill material, 
provided the space has been properly prepared. Compaction will 
only be carried out with mechanical compactors of sufficient 
capacity to ensure correct compaction of the back fill material. 
The fill is to be brought up in layers not greater than 150 mm. 
Mass filling of structures with machines will not be permitted and 
contractors should make allowance in their rates for the 
methodology described above.” 
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Clause 305 Embankment Construction: 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 

 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However, the Engineer may……………..Compacted layer 
 thickness.” 

Clause 305.2.2.2 Borrow Materials 

 Paragraph 1 of this clause shall read as under: 

“No borrow area shall be made available by the Employer for this work. The 
arrangement for the source of supply of the material for embankment and 
sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, from 
time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of 
the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use. 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the subgrade.” 

 

Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first 
paragraph. 
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Clause 305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static weight 
with plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under 

special condition. 
 

Clause 305.4.1 Add new para after para 1 asunder: 

 
“The earthwork for widening the existing road embankment and 
shoulders shall  be  carried  out  in  layers  duly  compacted.  On 
completion   of earth work to the required height the triangular 
portion on the  sloping  face of the layers shall be cut in such a manner 
that the specified slope is achieved. This operation is incidental to 
work and no extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 

“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 

 
“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of 
work and as such no separate payment shall be made for the 
same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause307 Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit 

rate for application of top soil shall be as per clause301.9.5”. 

Clause309 Surface/Sub-Surface Drains 
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Clause 309.2 Surface Drains 

 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy 
duty (trafficable by commercial vehicle) proprietary products with 
gaps between bars no greater than 26mm. The Contractor shallsubmit 
proposals for grating to the Engineer for approval before commencing 
construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface  drains  not  lined  shall  be  included  in  the  items  for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and 
metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory 
disposal of all materials necessary for the area to be  leveled and 
dressed  in line, grades as directed by the Engineer. It shall include 
cutting and filling the ground in all type of soil where variation of 
existing ground level is + 30 cm or less. It will also include the grubbing 

of the existing rank vegetation and clearance of undergrowth 
completely. 

 
Clause 314.2 Construction Operation 

 
The engineer shall identify the area where leveling and dressing is to 

be carried out. The clearing and grubbing of rank vegetation and 
undergrowth shall be carried out as per clause 201.1. If the stagnant 
water is existing on the side, the same shall be pumped / bailed out. 
The area shall be kept dry throughout the operation of leveling and 
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dressing. The leveling and dressing shall be carried out by excavating 
the high area and filling the  low area with the excavated material in 
proper slope. This operation will be carried out manually/mechanically 
as per site conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed 
in Sq.m. 

 
Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and 
their disposal within1000m. 

3. Pumping and bailing out of water and keeping the area dry 
during construction. 

4. In all type of soils and saturated earth. 
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or 

asapproved  by Engineer-In-charge. 
 

Clause 401.3.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory 
roller of minimum 80 to 100 KN static weight with plain drum or pad 
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN 
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate 
capacity capable of achieving the required compaction. Rolling shall 
commence at the lower edge and proceed towards the upper edge 
longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the 
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crown for portions having cross falls on both sides.” 

 
Clause 401.6 Measurement for payment: 

 Add paragraph 3 as under: 

 For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 
and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 

 Amend this clause as under: 

 Coarse aggregate shall be either crushed or broken stone. The 

 aggregates shall conform to the physical requirements set-forth in 

 Table 400-6. The type and size range of the aggregate shall 
bespecified in the contract or shall be as specified by the Engineer. 
If the water absorption value of the coarse aggregates is greater 
than 2 percent, the soundness test shall be carried out on the 
material delivered to site as per IS:2386 (Part 5) 
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Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.5 Rolling:  

 Delete in first para “three wheeled ------
-------- 

rollers 80 to 100 kN 

 capacity or tandem or”  
 
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause501.8.2.4 Profile Corrective Course and itsapplication: 

 

Replace (ii) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. The 
method of providing profile corrective course shall be approved by the 
engineer-in-charge. 

 
Clause501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and  any  other  extraneous 
material using mechanical broom and dust collected removed or blown 
of using compressed air except in places where technical means  
cannot reach.  A prime coat conforming to Clause  502  shall  be   
applied   prior to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 
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Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of  dust  and  any  other  extraneous  material 
using mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot 
reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
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501.8.3.2, the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause502 Prime Coat Over Granular Base: 

 

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. Clause503 Tack Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium 

setting. Clause504 Bituminous Macadam: 

Clause 504.2 Materials 

 
Clause504..2.1 Bitumen: 

 

The penetration grade of bitumen shall be 60/70. 

 
Clause  507&509 Bitumen 

 

The penetration grade of bitumen shall be 60/70. 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 forBC 
Clause511 Close/Open- Graded Premix Surfacing : laying should done by paverfinisher. 

 
These clauses stand amended to the extent that the rate shall cover the provision of 
bitumen in the mix as per job mix formula. No variation in the rate for this item will be 
admissible on account of quantity of bitumen used. 

 
Clause 801 

 

801 TRAFFIC SIGNS 

GENERAL 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified 
in the drawings and relevant Specifications or as directed by the Engineer) and for other 
roads, shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as 
shown on the drawings. In the absence of any details or for any missing details (for example, 
chevron signs etc.), the signs shall be provided in accordance with international standards 
and/or as directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 
directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 
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In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retroreflective sheeting comprising unmetalised microprismatic element material as 
perIRC:67:2010 or durable transparent, coloured overlay film shall be used which must be 
bonded well on the base sheeting, as directed by the Engineer. 

 
Materials 

 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 

 
Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise as 
directed by the Engineer. 

 
Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 unless 
otherwise shown on the drawing. 

 
Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364. 

 
Plates and supports: Plates and support sections for the sign posts shall conform 
to IS:226 and IS:2062 or any other relevant IS Specifications. 

 
801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used 
for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy conforming 
to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel and other 
materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm shall 
not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium  Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size of 
the sign and its support and shall be such that it does not bend or deform under prevailing 
wind and other loads. All overhead signs made with Aluminium Composite Material shall be 
minimum 4 mm thick to withstand wind and other loads withoutdeformation. 

 
In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, etc.) 
shall be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 
General requirements: The retro-reflective sheeting used on the sign shall consist of the 
white or coloured sheeting having a smooth outer-surface which has the property of retro- 
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It 
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shall be new and unused and shall show no evidence of cracking, scaling, pitting, 
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A 
certificate of having tested the sheeting for co-efficient of retro-reflection, day/night time 
colour luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, 
specular gloss and fungus resistance 3 years outdoor weathering and its having passed 
these tests shall be obtained from a Government Laboratory, by the manufacturer of the 
sheeting. The retro- reflective sheeting shall be either of Engineering Grade material with 
enclosed lens, High Intensity Grade with encapsulated lens or Micro- prismatic Grade retro-
reflective element material as given in Clause below 

Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting 
made of micro prismatic retro reflective material. The retro reflective surface, after 
cleaning with soap and water and in dry condition shall have the minimum co-efficient of 
retro reflection (determined in accordance with ASTM D 4956-09) as indicated in Table800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic Grade 

SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown Floresc
e 
ntyello
w 

-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°
B 

-4° 830 620 290 83 125 37 25 660 500 250 

0.1°
B 

+30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA)(cd.lx-1.m-2). 

B Values for 0.1o observation angles are supplementary requirements that shall apply 
only when specified by the purchaser in the contract or order. 
 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 
80 percent of its original retro-reflectance. 
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Messages / borders : The messages (legends, letters, numerals etc.) and borders shall either 

be screen-printed or of cut-outs from durable transparent overlay or cut-out from same type 

of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 

printing shall be processed and finished with materials and in a manner specified by the 

sheeting manufacturer. For the information and other signs, the messages (legends, letters, 

numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out 

from same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner 

specified by the manufacturer. Both the screen printed areas and cut-out messages sheetings 

and cut-out durable transparent overlay film shall be covered under the warranty period of 

the sheeting type, issued by the sheeting manufacturer 

 
For screen-printed transparent coloured areas on white sheeting, the co efficient of retro- 

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 

800 as applicable. 

Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting 

(as per Clauses 801.3.2 as applicable), except those in black which shall be of non- reflective 

sheeting. 

 
Colour : Unless otherwise specified, the general colour scheme and properties shall be as 

stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when 

viewed in day light or under normal headlights at night and in inclement weather conditions. 

 
Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive- 

tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean 

surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a 

manner recommended by the sheeting manufacturer. The adhesive shall be protected by an 

easily removable liner (removable by peeling without soaking in water or other solvent) and 

shall be suitable for the type of material of the base plate used for the sign. The adhesive 

shall form a durable bond to smooth, corrosion and weather resistant surface of the base 

plate such that it shall not be possible to remove the sheeting from the sign "base in one piece 

by use of sharp instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall 

be applied in accordance with the manufacturer's Specifications. Sheeting with adhesives 

requiring use of solvents or other preparation for adhesive shall be applied strictly in 

accordance with the manufacturer's instructions. 

 
Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have 

a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with 

aggressive- tack type pressure sensitive adhesive. The adhesive shall be suitable for the type 

of material used for the sign and should thoroughly bond with that material. 
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801.3.8 Fabrication 

 

Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 

sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid 

or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a 

smooth plain surface before the application of retro-reflective sheeting. If the surface is 

rough, approved surface primer may be used. After cleaning, metal shall not be handled, 

except by suitable device or clean canvas gloves, between all cleaning and preparation 

operation and application of reflective sheeting/primer. There shall be no opportunity for the 

substrate to come in contact with grease, oil or other contaminants prior to the application of 

retro-reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is unavoidable; at 

splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm.  

Where screen printing with transparent colours is proposed, only butt jointing shall be used. 

The material shall cover the sign surface evenly and shall be free from twists, cracks and 

folds. Cut- outs to produce legends and borders shall be  bonded  with  the  sheeting  in  the  

manner  specified by the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten 

year warranty for satisfactory field performance including stipulated retro-reflectance of the 

retro- reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high 

intensity grade and a five year warranty for the sheeting of engineering grade and submit the-

same to the Engineer. In addition, a ten year, seven year and a five year warranty for 

satisfactory In-field performance of the finished sign with retro-reflective sheeting of micro 

prismatic, high intensity grade and engineering grade respectively, inclusive of the screen 

printed or cut out letters/legends and their bonding to the retro-reflective sheeting shall be 

obtained from the contractor/supplier and submitted to the Engineer. The Contractor/ 

supplier shall also furnish the LOT numbers and certification that the signs and materials 

supplied against the assigned work meets all the stipulated requirements and carry the 

stipulated warranty and that the contractor/supplier is the authorized converter of the 

particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective 

efficiency. 

 
A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 
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various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 

attached with the certificate. 

 
Installation 

 
The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to 

IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section 
conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
constructed as to hold these in a proper and permanent position against the normal storm 
wind loads or displacement by vandalism. Normally, signs with an area up to 0.9 sq.m shall be 
mounted on a single post, and for greater area two or more supports shall be provided., Post- 
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work 
of foundation shall conform to relevant Specifications as specified. 

 
All components of signs (including its back side) and supports, other than the reflective 

portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two 

coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall 

be painted with protective paint. 

 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be 
furred over with a hammer to prevent removal. 
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Measurements for Payment 

 
The measurement of standard cautionary, mandatory and information signs shall be in 

numbers of different types of signs supplied and fixed, while for direction and place 

identification signs, these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including 

all materials, installing it at the site furnishing of necessary test certificates, warranty and  

incidentals to complete the work in accordance with these Specifications. 

 
Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it must be 

deposited to the GM. 

 
 

802 OVERHEAD SIGNS 

 
General 

 
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The following 

conditions may be considered while deciding about the provision of overhead signs: 

Traffic volume at or near capacity Complex interchange 

design 

Three or more lanes in each direction Restricted sight distance 

Closely spaced interchanges 

 
Multi.-lane exits 

Large percentage of commercial vehicles High speed traffic 
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804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road stud, 
a device which is bonded to or anchored within the road surface for lane marking and 
delineation for nighttime visibility. It reflects incident light in directions close to the 
direction from which it came. 
 
Material 

 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) or 
HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280. 

Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 
capable of providing total internal reflection of the light entering the lens face. Lenses shall 
be moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 
 
Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of 
each retro-reflecting surface shall not be less than 13.0 sqcm. 
 
Optical Performance 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient 
of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or Table 800-13 as 
appropriate. 
 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

Angle angl
e 

White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs 
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Entrance Observation  C.I.L. in mcd/lx  
Angle angl

e 
White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors when 
the reflecting road stud is installed in horizontal road surface. 
 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall be 
considered to be included in category „B‟. 

 
Tests 

 
Coefficient of luminance intensity can be measured by procedure described in ASTM E 809 
“Practice for Measuring Photometric Characteristics” or as recommended in BS: 873 – Part 
4:1973. 
 
Under test conditions, a stud shall not be considered to fail the photometric requirements if 
the measured C.I.L at any one position of measurement is less  than the values specified in 
Table 800-12 or 800-13 providedthat 
(i) the value is not less than 80% of the specified minimum, and 

the average of the left and right measurements for the specific angle is greater than the specified 
minimum. 
 
Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall 
be absolutely weather resistance and strong enough to support a load of 13635 kg tested 
in accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements 
of IP 65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. 
The dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall 
have super bright LEDs so as to provide long visibility from a distance of more than 800m. 
Its flashing rate shall not be less than 1 Hz. Its should be able to give the prescribed 

performance in the temperature range of -400C to +550C. Its life shall be not less than 3 
years. 

Fixing of Reflective Markers Requirements 

The enveloping profile of the head shall be smooth and the studs shall not present any 
sharp edges in traffic. The reflective portions of the studs shall be free from crevice or 
ledges where dirt might accumulate. All road studs shall be legibly market with the name, 
trademark or other means of identification of the manufacturer. Marker height shall not 
exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker shall be 
flat within 1.3 mm. If the bottom of the marker is configured, the outermost faces of the 
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configurations shall not deviate more than 1.3 mm from a flat surface. All road studs shall 
be legibly marked with the name, trade mark or other means of identification of the 
manufacturer. 

 
Placement 

The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the marker, 
as nails are hazardous for the roads. Regardless of the type of adhesive used, the markers 
shall not be fixed if the pavement is not surface dry and on new asphalt concrete surfacing 
until the surfacing has been opened to traffic for al period of not less than 14 hours. The 
portions of the highway surface, to which the marker is to be bonded by the adhesive, 
shall be free of dirt, curing compound, grease, oil, moisture, loose or unsound layers, 
paint and any other material which would adversely affect the bond of the adhesive. The 
adhesive shall be placed uniformly on the cleaned pavement surface or on the bottom of 
the marker in a quantity sufficient to result in complete coverage of the area of contact of 
the marker with no voids present and with a slight excess after the marker has been 
lightly pressed in place. For epoxy installations, excess adhesive around the edge of the 
marker, excess adhesive on the pavement and adhesive on the exposed surfaces of the 
markers shall be immediately removed. 

 
Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory 
field performance including stipulated retro-reflectance of the reflecting panel and submit 
the same to the Engineer, In addition, a two year warranty for satisfactory infield 
performance of the finished road marker shall also be given by the contractor who carried 
out the work of fixing of reflective road markers. In case the markers are displaced, 
damages, get worn out or lose their reflectivity compared to stipulated standards, the 
contractor would be required to replace all such markers within 15 days of the intimation 
from the Engineer at his own cost. 

 
Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 

 
Rate 

The contract unit rate for reflective road markers shall be payment in full compensation 
for furnishing all labour, material, tools, equipment including incidental costs necessary 
for carrying out the work at site conforming to the specifications complete as per approved 
drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it must be 

deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

Clause901 General 

 
Amend the clause 901.10 as under: 

 
Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at 
the manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and 
furnishing of the test certificates shall be borne by the 
Contractor. The frequency of tests regarding bitumen, cutback 
and emulsion in respect of its quality shall be as per the Table 
900-4 of MOST Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause1014 Storage of Materials: 

 

Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and intermixing 
of various sizes of aggregates.” 

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

Clause 3002.4 Amend this asunder: 
 

“The earth works for restoration of rain cuts shall be measured 
in cum.” 
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(SECTION-VIII) 

 
IMPLEMENTATION MANUAL AND 
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MAINTENANCE INTERVENTION LEVELS 

 

SECTION – VIII 

 
IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL 

 
(The Clause mentioned below to the relevant items are applicable only) 

 

Introduction 

 
Maintenance & Rehabilitation work of highway through one agency is the work of 
typical nature, which shall continue up to the expiry of base period specified in 
the contract (excluding defect liability period). These works need attention, 
efficiency, continuous monitoring and responsive management. This 
implementation manual spells out detailed guide-lines for implementing the 
maintenance programme successfully, defining the various activities to be 
accomplished by the Employer and the Contractor. 

This work includes routine, periodic, recurrent and urgent maintenance activities 
to repair highway surface, shoulders, road side, drainage facilities, CD work, 
signs, markings, safety features and inspection facilities. The works of different 
nature at scattered locations within specified time frame need to be performed 
confirming to specifications and standards in order to keep carriageway in 
perfect condition. 

 
 

Maintenance Procedures 

 
The complete maintenance programme shall be spread over the initial base 
period of three months. There are eight significant procedural areas: 

Maintenance ProgrammePlanning 
Resource Estimation Identification 
ofPriorities 
Work Scheduling Work 
Management 
Work Control and Quality Assurance 
Payment Procedures 

Records &Documentation 
 

Maintenance Programme Planning 
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The maintenance programme planning shall be in two stages 

 
a. First Stage: Within 28 days of issuance of Letter of Commencement by the 

Employer. Contractor & Engineer shall identify the activities of Routine 
Maintenance, which shall have to be taken up immediately who check the 
further deterioration of paved and unpaved surface of carriageway 
separately. To identify these activities formal field inspection shall be 
carried out by technical staff of Contractor & Engineer. A management 
meeting shall then be called within 7 (seven) days of inspection to 
scrutinize the identified works 
andthentheseworksshallbequantified.Engineershallthenissueindentto 
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contractor for execution of these works specifying quantity to be executed 
at different locations, amount of works calculated on the basis of the unit 
rates quoted by contractor and date of completion. This part of work shall 
certainly be commenced not later then stipulated date of 
commencement. 

b. Finalisation of yearly maintenance programme: This activity shall begin 
with the stipulated date of commencement. The various steps proposed to 
be taken under this are asunder: 

i. to carryout present state inspection of entire stretch of 
Highway by Contractor &Engineer. 

ii. To identify defects as per various available engineering 
characteristics of road & measurement of all defects in each sub-
section (length of subsection shall be 200 m) based on 
representative measurements for 
25 m length in each sub section. The extent of defects shall be  
recorded in forms finalized in consultation with NHIDCL for paved 
road, unpaved road and structure / furniture. All Defects with its 
extent shall be assessed in terms of length & area of the sub 
section, mentioning chainage (locations) in order to have exact 
estimate of work. 

iii. A comprehensive documentation shall be prepared separately by 
Engineer and Contractor mentioning their assessment of various 
types of defects in each km of road. 

iv. Management meetings shall be called within 15 days of inspection 
to finalise and then to quantity the defects after comparison of 
measured condition of road and maintenance intervention levels set 
out in this Section on commonly acceptable basis. This shall be 
followed by identification of particular maintenance work proposed 
to be carried out at site to make good the defects noted above, out 
of various alternatives available in BOQ. 

 

ResourceEstimation 

 
The Engineer shall workout the yearly requirement of funds based on unit prices 
rates quoted by Contractor and quantities of various items proposed to be 
executed. A tentative programme shall be drawn on the basis of resources 
available with the contractor at different times of maintenance period including 
available establishment, equipment and labour availability with him. Cash flow 
available with the contractor shall also be basic input to determine proposed 
maintenance programme. 

Identification of Priorities 
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The Engineer shall work out order of priority, judiciously in order that jobs that 
have the stronger claim or resources placed ahead of the list and those having 
least claim are placed at theend. 

 

The maintenance activities by order of importance shall be reckoned in the 
following order or as deemed proper by Engineer: 
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a. Urgent Works: Emergency repairs, removal of road blockade, repair to 
road breach, removal of accidental vehicles and dead animals, immediate 
repairs to CD works. 

b. Recurrent Works: Blading and grading of unpaved surface, spot gravelling 
of unpaved surfaces, clearing of drains before rains, patch repair, local 
sealing and repair to potholes. 

c. Periodic Works: Re-gravelling shoulders, major repair to defective 
carriageway, road surface markings resealing and repair to CD 
works. 

d. Other Periodic Works: Laying overlays and reconstruction 
 

The activities mentioned under Routine Maintenance shall be carried out on 
continuous basis as does not fall in order of priority. 

Seasonal variation in the year shall also be influencing factor to decide order of 
priority of maintenance works. 

Work Scheduling 

 
The maintenance and rehabilitation work of road is of unpredictable nature so 
quantities shown against each item or work are only representative. It is 
expected that they would be consumed during the entire base period of works 
but employer would not be responsible to pay any compensation etc. in case 
there is variation to any  extent in quantity of actual execution of particular 
item of work with respect to representative quantity shown in BOQ for that 
particularwork. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor 
for quantity and time to complete those particular activities and accordingly 
they shall be classified into two groups: 

Group – I: Works of short duration of completion (up to 2 months) 

 
Group – II: Works of larger duration of Completion (more than 2 months) 

 
For works under Group I, quarterly indents shall be issued and for works 
classified under Group 2, bi-annual indents shall be issued by the Engineer. These 
indents shall mean to identify, quantity the various works which contractor is 
expected to execute on his unit rates quoted by him at specified locations within 
the time period assigned in the indents. Each indent shall be treated as part of 
the work for which contractor has submitted Bids. The terms & conditions 
applicable in bid document shall also be applicable to these indentedworks. 

In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce extent of 
expected damages or to make precautionary arrangements to handle 



128 
 

emergencies,. Engineer shall issue interim indents for such works / arrangements 
to be complied with by the contractor in responsible manner without loss of 
time. 

 

 
The price of any such work which are not covered with items mentioned in price 
bid, the rates and prices in the contract shall be used as the basis for valuation 
of 
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reasonable rates, failing which after due consultation by the Engineer with the 
Employer and the Contractor; suitable rates or prices shall be decided by the 
Engineer with the approval ofEmployer. 

WorkManagement 

 
The success of Contract maintenance system lies with good work management. 
The contractor shall draw activities which shall be accomplished by in house 
crew and portion of the work to be accomplished with sub contractors. 

8.7.2 

 
The system of quarterly reports such as budget reports, resources utilisation report, 
quality control and status of base maintenance programme (planned versus actual) 
has to be generated in order to evaluate working of contract maintenance system 
and to work  out upgradation / modification required in the programme. The 
modification to finalised maintenance programme can be made with mutual consent 
of both the contractor and engineer to derive be stresults. 

The contractor can also consider to introduce communication system (like 
mobile, etc). on the Highway for better and efficient management of site. 

Work Control & Quality Assurance 

 
The Engineer shall adopt random sampling procedures to ensure quality control. 

Engineer shall carry out in- process inspections and end product inspections to 

collect samples and shall carry out testing in order to determine the degree of 

adherence to the maintenance standards of delivered or constructed material. Any 

testing / checking of works by Engineer shall not absolve the contractor from his 

responsibility to execute works strictly in accordance of MoRT&H / IRC / IS 

specifications or laid down standards in biddocument. 

A quality control laboratory equipped with all instruments required to perform 
tests as indicated in MoRT&H / IRC / IS specifications at frequency mentioned 
therein shall have to be provided by the contractor. Contractor shall ensure that 
testing of all material delivered or constructed is regularly carried out by his filed 
staff as per standard norms and results of these tests are recorded in specified 
manner and made available to Engineer whenever required by him. The contractor 
shall provide the QC laboratory, as incidental to work and separate payment shall 
be made for this item. The QC lab shall also be made available to Engineer for 
conducting tests of his own. 
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In- process inspections shall be carried out by the Engineer to witness and/ or to 

verify the quality / quantity of work, when activity is in process with aim to 

judge justification of payment. Engineer shall carry out end product inspections 

after completion of the activity to provide satisfactory evidence about 

acceptability of the contractorswork. 

 
The results of in process inspections, end product inspections and quality control 
tests shall form basis of acceptance of completed works and issuance of Non 
Conformance Report (NCR). Items of Works or unit of material or the end product 
do not meet the specifications / standards shall be identified by “Non-
Conformance-Report” and can become basis of rejection of work on establishing 
the authorized disposition. 

 
Non Conformance Report: Defective or uncompleted work shall not be paid. Such 
work shall also be notified to the Contractor within 10 days of submission of bill 
through non-conformance report (NCR). The NCR shall clearly identify the item 
of work that is non – conforming either to specification or to a specific 
requirement in the contract document. Once NCR is identified, it shall be 
evaluated and of the dispositions would beestablished. 

 

 
a. “Do” Identifies the work which has not been done at all at site 

 
within  specifiedtimelimit. An NCR issued with“Do” 

 
disposition for the work should immediately be 
undertaken 

 
by contractor. 

b. “Re-Do” Identified the work, that is non conforming of allquality 

 
aspects. Such works be totally removed & redone. 

c. “Re-
work” 

Requires part of particular item identified in this category 
be 

 
reworked to bring it to the quality required. 

d. “Use-as-
is” 

Applied where Engineer accepts work “as-is” 
not 

 
withstanding the fact that it does not exactly conform to 
the 

 contract requirements. This work shall be accepted only 
for 
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 agreed reduced rates with respect to unit rates quoted 
in 

 financial bid by the contractor otherwise shall be re-
classified 

 under disposition “Do” or “Re-Do”. 

8.9 Payment Procedures 

8.9.1 The contractor shall submit to the Engineer after the end of each 
month 

 
bill in two copies, each signed by authorized contractor’s 

representative in 
 standard format, showing the amounts to which the contractor 

considered 
 

himself to be entitled upto the end of the month. These bills should be 
prepared each indent wise. 

 

 
The Engineer after scrutiny of the bills shall certify and recommend the 
payments for completed accepted works within 14 days of presentation of 
bill to him to the employer subject to deductions as per bid documents. 

The employer shall pay the amount due to the Contractor under 
certificate and recommendations by the Engineer within 28 days after it 
has been delivered to the Employer. 

Records & Documentation 

 
The results of all inspections shall be documented. The test results containing 
documentary evidence of activities and data relevant to the quality of work and 
performance of the contractor shall also be documented. The field daily to be 
filled by Site Engineer of Contractor shall be a basic form of documentation. The 
activities to be entered in daily dairy are 

 
The description of day’s activities, number and type of crew on job, 
equipment on job weather and temperature 

Any measurement made to determine pay quantities 
Daily summary of material issued in the job 

A record of significant conversations with and direction given to 
the contractor 

A record of bottlenecks with the progress or execution of the 
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work A record of material testing in lab 

Details of visit by officials 
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The Contractor shall carryout road roughness measurement as directed by 
Engineer for the entire stretch at the end of the pavement maintenance and 
shall submit the complete record to NHIDCL. There shall not be any separate 
payment on account of this. The payment pertaining to this shall be deemed 
to be included in the items of works. 

MAINTENANCE INTERVENTION LEVELS 
 

Following criteria shall be adopted by the Engineer while indenting the works. 

 

Sl. 

No. 

Defects Criteria/Exten
t (% of sub 
section 
length) 

Treatment/Action Typeof 

maintenan
c e 

1 Shoulder & Slopes    

1.1 Vegetation growth on 

shoulders & side slopes 

Any kind Vegetation 
growth be 
removed 

Routine 

1.2 Trees a. All kind Trim and remove 
dead/ diseased 
branches 

Routine 

  b. Fallen trees 
on 

carriageway 

Remove 
immediately 

Urgent 

1.3 Deformation or scour a.Upto 50mm Fill & Compact Routine 

b.More 
than 50 
mm 

Reconstruction Recurrent 

/ Urgent 

1.4 Disturbed stone pitching a.Upto 30sqm. Repair Routine 



 

  b.More than 30 

sqm 

Reconstruct Urgent 

2 Side drains    

2.1 Kuccha drains silted 

/ tooshallow 

Any extent Clean & repair Routine 

2.2 Standing water on 

shoulders /drains 

Any Realign to correct 

gradient 

 and 

make

 shallo

w lateraldrains 

Routine 

2.3 Silting in pucca 

side drains 

Any extent Clean out Routine 

2.4 Damages or scouring 

of pucca drains 

Any extent Repair
 an
d 

reconstruct
 t
o 

 
adequate

 siz

e andshape 

Routine 

3 CD Works    

3.1 Silted or

 blocked 

openings 

Any extent De-silting
 
/ 

cleaning 

Routine 



 

3.2 Erosion / Scour in 

upstream / downstream 

Any extent Repair / fill

 the 

boulders 

Periodic 

3.3 Potholes erosion in 

paved surfacefloor 

Any extent Repair

 wit

h concreting 

Periodic 

3.4 Damaged crash barriers Any Reconstruct Recurring 

/ Urgent 

3.5 Vegetation growth
 at 

Any Remove & Clear Routine 



 

 inlet / outlet & near 

parapets 

   

3.6 Damaged masonry in 

parapets / substructure 

/ 

Any extent Repair to
 match 

with existing & 

Recurrent 

 superstructure  report to the  

   Engineer  

3.7 Painting
 expose
d 

Any Repaint / White Periodic 

 surfaces of
 bridge 

 wash  

 railings, kerb
 stones, 

   

 parapets    

3.8 Cracks in structure Any Repair and report Recurrent 

   to the Engineer / Urgent 

3.9 Leached,
 hone
y 

combed, 

 spalled 

concrete surface, 

 & 

exposed reinforcement 

a. Upto 20 

sqm 

Repair with 

epoxy mortar or 

injected 

concreting 

Urgent 

b. More 

than 20sqm 

Reconstruct Urgent 

/ 

Special 

alters 

3.10 Checkin

g joints 

of expansion Any Check & repair 

& clean 

Periodic 



 

3.11 Maintenanc

e bearings 

 of Any 

(In 

replaceme
nt 

 

cas
e 

Check & clean & 

carry

 ordinar

y maintenance 

Periodic 



 

  of bearings is   

required, then 

specific report 

to be given 
to 

 

the 
Engineer) 

 

4 Road Furniture    

4.1 Dirty road sign
s 

/ Any Wash & clean Routine 

delineators   

4.2 Damage
d 

/ corrode
d 

Any Repair, repaint or Periodic 

Road signs  an
d 

replace  

delineators     

4.3 Missing road signs Any Replace Routine 

4.4 Damage
d 

/ missin
g 

Any Replace Periodic 

median kerbs, 
boundary 

 

pillars, 200 m 

stone,km 

 

stone & 5
th 

km 
stones 

 

4.5 Paintin

g 

& printin

g 

Any Repaint & print to Periodic 

letters onroad signs
, 

match wit
h 

km stones, 200 m existing  

th 
stone,5 kmstones 

   

4.6 Safety barriers, fencing Any Repair & repaint Periodic 

4.7 Pavement markings a. Upto 30 Repair Recurring 



 

sqm.  

b. Morethan Repair Periodic 

30 sqm.  



 

5 Road side

 safety 

Miscellaneous 

/    

5.1 Dead animals Any Remov

e burry 

an
d 

Recurrent 

/ Urgent 

5.2 Broken

 dow

n 

accidentalvehicle 

/ Any Inform 

police 

remove 

traffi
c 

an
d 

Recurrent 

/ Urgent 

5.3 Road blockade Any Infor

m 

police

, 

traffi

c 

remov

e 

Recurrent 

/ Urgent 

 
 

 

   blockade 

constructio

n 

temporary 

diversion 

if 
reqd. 

 

6 Carriageway & Crust    

6.1 Stripping a. <25 sqm. Local sealing Routine 

b. >25 sqm. IInd coat 

dressing 

surface Periodic 

6.2 Rutting a. depth

 of ruts < 

  



 

50mm 

i. Crack < 

10 mm 

Seal

 th

e 

withslurr

y 

crack Routine 

ii. crack> 10 

mm 

Surface 

 dressing 

&fill ruts 

 with 

Recurrent 



 

bituminous mix 

 

b. depth of ruts 

> 50mm 



 

i. Crack <10 mm Seal the

 cracks with 

slurry and fill ruts

  

 with 

bituminous mix 

Routine 



 

 
 ii. crack > 

mm 

10 Surface
 coa

t 

surface
 dressin
g 

Periodic 
/ 

Special 

  over cracked area attentio

n 
  

to be followed by 
 

  
overlay 

 

6.3 Pot holes a. <20 mm  Patch repair

 to potholes 

Recurren
t 

  b. >20 mm  Patch repair
 to 

Recurren
t 

    
pot holes & check / Special 

    dressing ofcrust Attentio
n 

    
for
 strengthenin
g 

 

    if reqd.  

6.4 Bleeding a. < 25 sqm  Spread and
 roll 

Routine 

 

over 6 mm size 

heated 

aggregates 

 



 

b. > 25 sqm Apply 

dressin

g 

surfac
e 

Periodic 



 

6.5 Cracks a. < 25 sqm Local sealingof 

cracks 

Routine 

b. > 25 sqm Local

 sealin

g followed  by 

renewal 

Periodic 

6.6 Hungry surface Any Apply, slurry

 sea

l or fogseal 

Recurrent 

 
 

 

6.7 Corrugations ------ Cutting   of

 high spots 

and filling of low

 spots

 with 

existing   

 surfacing 

material  and 

 seal 

the surface 

Recurrent 

6.8 Shoving ------ Remove

 th

e material upto 

firm base andrelay 

stable mix 

Recurrent 



 

6.9 Shallow depressions ------ Repair
 th

e 

depression

 wit

h pre-mixed 

material 

Recurrent 

6.10 Settlements & upheaval a. <20 sqm Remove the weak 

/ defective fill 

upto 

Recurrent 



 
Annual maintenance of existing NH-54'A' and NH-302 (Hrangchalkawn-Lunglei-Lungsen-Tlabung) (hrangchalkawn to 
3- Gate) 5.660 km to 8.400 Km (Package-2) (NH-54 'A')" in the state of Mizoram (2nd Call) 

   base & redo.  

b. >20 sqm i. Remove the Periodic 

weak/  defecti
ve 

fillupto base& 

redo    

ii. 
Strengthenthe 

 

crust by providing 

additional 
layers 

 

6.11 Edge breaking &edge a. <25 mm Cut 
affectedarea 

 Recurrent 

Steps and patchrepai
r 

 to road edge; with 

 repair to unpaved 

 shoulders also  

 b. >25 mm Reconstru
ct 

  Periodic 

 shoulders  and 

 repair   to 

 carriageway edge 

 also    

 

 


	Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the key personnel himself, must be uploaded along with the bid. The name and educational qualification of other personnel should be given.
	BANK CERTIFICATE
	M/s………………………….

