
 

 

 
 

 

National Highways & Infrastructure Development Corporation Ltd. 

(A Government of India Undertaking) 
 

 
 
 
 

NATIONAL COMPETITIVE BIDDING  
(THROUGH E-TENDERING MODE) 

 
 
 
 

Name of the Work: Supply & launching of Galvanized extra wide 70R loading specifications 

Bailey Bridge or equivalent readymade Bridge including miscellaneous 

works at 4 (four) nos. of location in Union Territory of Andaman & Nicobar 

Islands. 

 

 
 

[Contract Package No.: NHIDCL/A&N/NH-4/Urgent Repair/2019-20] 

 
BID DOCUMENT 

 
  

 

 

 

August, 2019 
 
  



 

CONTENTS 

 
 

TITLE 
 

 

SECTION I NOTICE INVITING TENDER 

SECTION II INSTRUCTIONS TO BIDDERS & APPENDIX TO BID 

SECTION III QUALIFICATION INFORMATION 

SECTION IV FORM  OF  BANK  GUARANTEE, AGREEMENT & LOA 

SECTION V CONDITIONS OF CONTRACT & CONTRACT DATA 

SECTION VI TECHNICAL SPECIFICATIONS 

SECTION VII  DRAWINGS 

 

  



 

 

 

 

 

 

 

 

 

 

(SECTION-I)  

NOTICE INVITING TENDER 
(E-TENDERING MODE ONLY) 

  



 

National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 

 
Date: 19.08.2019 

 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the Employer”) 

invites sealed bids in single stage two cover system i.e. the Technical and Financial Bids on item rate basis 

for the following work from the experienced supplier of Galvanized Bailey Bridges/equivalent readymade 

bridges excluding those firms who have been declared as non-performing by MoRT&H/NHAI or any 

agencies the firms those are blacklisted/debarred for specified period by MoRT&H/NHAI: 

 

Sr. 

No. 
Name of work 

Stretches/ 

Locations  

 

 

 

 

Detailed 

Scope of 

Work 

Estimated 

Civil Cost 

Put to 

Tender for 

4 nos. of 

Bailey 

Bridges 

(Rs. In 

Lacs) 

Bids 

Security 

(Rs. In 

Lacs) 

Average 

annual 

turnover 

for last 5 

Years 

(Rs. In 

Lacs) 

Time of 

Completion 

Eligibility 

Criteria as 

Completed 

work of 

similar nature 

during last 5 

Years (Rs. In 

Lacs) 

1. 

Supply & launching of 

Galvanized extra wide 70R 

loading specifications Bailey 

Bridge or equivalent 

readymade Bridge including 

miscellaneous works at 4 

(four) nos. of location in 

Union Territory of Andaman 

& Nicobar Islands. 

Km 

21.742, 

Km 

23.160, 

Km 

88.300, 

Km 

92.100 of 

NH-4 

 

 

 

 

As 

mentioned 

in para 1.4 

of ITB  

577.40 11.55 230.96 3 months 

One similar 

Completed 

work
*
 not less 

than the 

amount equal 

to 40% of the 

total value of 

contract (Rs. 

230.96 lakh) 

 

* Refer clause 4.4 (b).  

 

Cost of Bid Documents : Rs. 10,000/- in the form of DD in favour of 

National Highways & Infrastructure 

Development Corporation Limited (NHIDCL),  

(Non-Refundable)  

2. Date of Publishing is from 19.08.2019. 

3. The bidding documents can be downloaded from the website www.nhidcl.com & https://eprocure.gov.in from 

15:00 Hrs on 19.08.2019 up to 10.09.2019 (1500 Hrs). 

4. The bid shall be deposited in electronic format on the website https://eprocure.gov.in  upto 1500 Hrs on 

10.09.2019. 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and https://eprocure.gov.in  

in Bid documents contain qualifying criteria for bidder, specification, bill of quantities, conditions and other 

details. 

6. The site for the work is available. 

7. Bidder shall submit the following documents. 

i) Copy of PAN Card. 

http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
http://eprocure.gov.in/


ii) Demand Draft for cost of documents 

iii) Demand Draft/Bank Guarantee for Bid Security. 

8. The interested bidder can download the NIT/bidding document from the website https://eprocure.gov.in & 
www.nhidcl.com.  

9. The participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate” as per 

Information Technology Act-2000, to participate in online bidding. This certificate will be required for 

digitally signing the bid. Bidder can get above mentioned digital certificate from any approved vendors. The 

Bidder, who already posses valid (DSC) “Digital Signature Certificate” need not to procure new Digital 

Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The bid cannot be 

uploaded without Digital Signature. No proposal will be accepted in physical form. 

11. Bids will be opened online as per time schedule mentioned at S. No. 19. 

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary documents have 

been attached with bid. 

13. The department will not be responsible for delay in online submission of bids whatsoever reasons may be. 

14. All the required information for bid must be filled and submitted online. 

15. Bidders should get ready with the scanned copies of cost of documents & EMD as specified in the tender 

documents. The original instruments in respect of cost of documents, EMD and relevant documents will be 

submitted to the Tenders Inviting Authority by Registered post/courier/by hand as per time schedule 

specified. 

16. The details of cost of documents, EMD/ Bid Security specified in the tender documents should be the same, 

as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact Mr. Ravi Bharadwaj having phone no- 9953090169, and email id: - 

eprocure.nhidcl@gmail.com, for any guidance on relevant details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website www.nhidcl.com  & 

https://eprocure.gov.in. 
 

19. Schedule of Bidding Process  

The Company shall endeavor to adhere to the following schedule:  

 

Sl. No. Event Description Date 

1. Invitation of RFP (NIT) 19.08.2019 

2. Last date for receiving queries 29.08.2019 

3. Pre-BID meeting at venue 2.11.4 (i) 30.08.2019 [at 1500 hrs IST] 

4. Authority response to queries latest by 02.09.2019 

5. Last date of Request for BID Document 10.09.2019 [upto 1500 hrs IST] 

6 BID Due Date 10.09.2019 

7. Physical Submission of Bid Security/POA etc 10.09.2019 [at 1500 Hrs IST ] 

8. Opening of Technical BIDs at venue 2.11.4 (i) 11.09.2019 [at 1500 hrs IST] 

9. Declaration of eligible / qualified Bidders [shall be notified] 

10. Opening of Financial BID [shall be notified] 

11. Letter of Acceptance (LOA) [shall be notified] 

12. Return of signed duplicate copy of LOA [shall be notified] 

13. Validity of BID 120 days from BID Due Date 

http://eprocure.gov.in/
http://www.nhidcl.com/
mailto:eprocure.nhidcl@gmail.com
http://www.nhidcl.com/
http://eprocure.gov.in/


14. Submission of Performance Security (PS) and 

Additional Performance Security (APS),  if 

any 

Within 30 days of receipt of LOA. 

(The bidder has the option to 

provide 50% of PS and APS, if any 

within 30 days of receipt of LOA 

and the remaining PS and APS, if 

any to be provided within 30 days 
of signing of agreement) 

15. Signing of Agreement Within 10 days from the receipt of 

50% of Performance Security and 

50% of Additional Performance 
Security, if any 

For any clarification, the following may be contacted:  

 

General Manager (Technical) 

Email Id: gmandaman001@gmail.com  

Mobile: +91-9599022989 

National Highways & Infrastructure Development Corporation Ltd. 

3rd Floor, PTI Building, 

4-Parliament Street,  

New Delhi-110001 

 

20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons thereof. 

Date: 19.08.2019 

 

(Yogesh Chandra Srivastava) 
General Manager (Technical) 

  National Highways & Infrastructure Development Corporation Ltd. 

3
rd

 Floor, PTI Building, 

4-Parliament Street,  

New Delhi-110001 
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Section II 

Instructions to Bidders (ITB) 

A. General 
 

1. Scope of Bid 

 

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure Development Corporation 

ltd.) invites bids for “as described in these documents and referred to as “the works”. The name and 

identification number of the works is provided in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended completion date specified 

in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 

(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.  

1.4 Details of “the works/Scope of work”: 

 

a) Procurement
*
 of complete unit from registered manufacturer, Supply, Delivery, Assemble and 

launching (Before launching the components shall be verified by Engineer-in charge ) of 

Galvanized Bailey Bridge/equivalent readymade bridge of TDR 100ft Extra Wide (minimum 4.25 

mtr)-70R Load Class with all accessories/tools, launching arrangement, hiring of crane or other 

necessary equipment at site, pushing of bridge, placing plates & bearing end supports. 

b) Scope of work includes Dis-assemble with de-launching of existing Four Bailey Bridges of 24R 

loading vis-à-vis at Km 21.742, Km 23.160, Km 88.300 & Km 92.100 locations and salvage 

material/un-usable parts remaining after re-launching of bridge shall be stacked at the location 

identified by the Engineer-in-Charge (maxi. 6 Km radius). 

c) Rehabilitation/Repairing/Jacketing of both the existing Abutments with 300mm thick M20 grade 

Cement Concrete including Skin reinforcement (3 sides & top) at all above mentioned 4 nos of 

locations.  

d) Load Testing of the bridge at site after launching of the bridge.  

e) An Operators' Manual or Technical Handbook & MTC (Material Testing Certificate) shall be 

supplied with bridge.  

f) Fabrication: Workmanship, fabrication, and shop connections shall be in accordance with Bridge 

welding codes, AASHTO (American Association of State and Highway Transportation Officials 

Bridge Design Code), ISO9901:2008, and European CE standard EN1090-1:2009+A1:2011. 

g) Finishing: All components shall be hot-dipped galvanized to AASHTO M111 and ASTM A123 

specification or equivalent. This coating provides a minimum of thickness of 70-80 micron as per 

IRC specification.  

  The interior circumference of the pin hole of the trusses/panels shall be coated with hot dip 

galvanizing.  

  All bolts shall be hot dipped galvanized. 

* While procuring the material the contractor has to ensure that no recycle material shall be procured and shall be used at 

site.  

 

2. Source of Funds  



2.1 The expenditure on this project will be met by National Highways & Infrastructure Development 

Corporation Ltd. (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in this 

document.  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, authority by 

whatever name called under the Central or the State Government.  

4 Qualification of the Bidder 

4.1 Deleted  

4.2 All bidders shall furnish the following information and documents with their bids in Section-III, 

Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of the 

signatory of the Bid to commit the  Bidder; & original copy of Written Power of Attorney to be 

submitted in the envelop of physical form.(Pl. Refer clause 12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction works performed for each 

of the last five years; ( 2014-15, 2015-16, 2016-17, 2017-2018, 2018-2019). 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the last 

five financial years (commencing from year 2014-15) with certificates from the concerned officer 

of the rank of Executive Engineer or equivalent;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 

construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

 
f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered 

Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability of other 

financial resource facilities (10 % of Contract value), certified by bankers (not more than 3 months 

old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 % of contract 

value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last five years in 

which the Bidder is involved, the parties concerned, the disputed amount, and the present status;  

k) Deleted  

l) Deleted.  

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between two or 

more than two entities are not allowed.  



4.4 A. To qualify for award of the contract, each bidder in its name should have the following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering construction 

works only) equal to the amount indicated in NIT during last five years ending 31
st
 March of the 

previous financial year, duly certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 

nominated subcontractor, provided further that all other qualification criteria are satisfied) similar 

works during last five years ending last day of month previous to the one in which bids are invited, 

at least one contract of any highway project comprising of bailey bridges/permanent bridge with 

span more than 30 m or similar Galvanized Bailey Bridge works)/Readymade Bridge of minimum 

70R loading having minimum 40% of the value of contract. (i.e. Rs. 230.96  Lakh). 

[The “similar work” constitutes construction of any highway project comprising of bailey 

bridges/permanent bridge with span more than 30 m or construction/Supply/Providing & 

Launching  of Galvanized Bailey Bridge works)/Readymade Bridge of minimum 70R loading 

(The base year should be considered as 2018-19)] 
 

(Following escalation factor shall be used to bring the value of such completed works at the level of 

current financial year i.e. 2019-20)  

 

Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 

 

4.4  B. 

a) Each bidder must upload the scanned copies of following documents along with the submission of 

online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments for this work 

as stated in the Appendix to ITB.  

ii. Availability for this work of personnel with qualification & experience as stated in the 

Appendix to ITB.  

c) Deleted. 

d) Deleted. 



 

4.4 C.  Deleted  

4.5 Contractors’ experience and resources shall not be taken into account in determining the bidder’s 

compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under:  

Assessed Available Bid capacity = (A* N* 2 – B) 

Where, 
A = Maximum value of civil engineering works executed in any one year during the last five years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e., 2018-2019) taking into account the 
completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to the level of 
current financial year i.e., 2018-2019) of existing commitments and on-going works to be completed 
during the next 01 year (period of completion of the works for which bid is invited) 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have:  

i. Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. or 

debarring from MoRT&H/NHAI/NHIDCL/State PWD work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more than one 

Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 
himself with the Site of Works and its surroundings including source of earth, water, road aggregates 
etc. and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the Bidder’s own expense. He 
may contact the Branch Office of NHIDCL in this regard. 

  



Section II 

Instructions to Bidders (ITB) 

 

Bidding Documents (On line) 

 

8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued in 

accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume – II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED.  

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, 

which are not substantially responsive to the requirements of the Bid Documents, shall be rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer in 

writing or by cable (“cable” includes facsimile) or through e-tender portal at the Employer’s address 

indicated in the Notice Inviting Tender. The Employer will respond to any request for clarification 

received earlier than 8 days prior to the deadline for submission of bids. Copies of the Employer’s 

response will be hosted on website or which are required in the opinion of the Employer including a 

description of the enquiry, but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited to attend pre-bid meeting which    will take 

place at the address, venue, time and date as indicated in appendix. 

9.1.1 The purpose of the meeting will be to clarify issues and to answer question on any matter 

that may be raised at that stage.  

9.1.2 The bidder is requested to submit any questions in writing or by cable/email so as to 

reach the Employer not later than one week before the meeting.  

9.1.3 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be transmitted without delay on 



website. Any modifications of the bid documents listed in Clause 8.1, which may become 

necessary as a result of the pre-bid meeting or which are required in the opinion of the 

Employer shall be made by the Employer exclusively through the issue of an Addendum 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting.  

9.1.4  Deleted 

 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents by 

issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on NHIDCL 

e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. Bidders are advised to keep them 

self updated of all the addendums issued on e-tendering portal by daily checking the e-tendering 

portal and, NHIDCL does not assume any responsibility in case the bidder fails to do so and does not 

take any action, if required, with respect any relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing their bids, 

the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with 

Clause 20.2. 

http://eprocure.gov.in/
http://www.nhidcl.com/


Section II 

Instructions to Bidders (ITB) 
 

C. Preparation of Bids 

 

11 Language of Bid 

11.1  All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1  The e-bid submitted by the bidder shall be in two separate parts. 

Part-I – This shall be named Technical Bid and shall comprise of information submitted in section-III. 

Part-II – It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

Documents to be submitted in physical form must reach the General Manager (Technical) National 

Highways & Infrastructure Development Corporation Ltd. 3
rd

 Floor, PTI Building, 4-Parliament 

Street, New Delhi-110001 by [1500 Hrs] on Bid Due Date.  

 

Though, the scanned copies of following documents is required to be uploaded during submission of e-bid 

on the e-tendering portal, As per clause 12.1 above, however, following original documents in physical 

form shall be submitted in a sealed envelope by 1500 Hrs on the date of submission of bid and addressed to 

the addressee given in the NIT duly super scribed “Name of Work, Bid due date and time”. Name and 

address of the bidder should also be indicated on the envelope.  

a) EMD/Bid Security 

b) Bid Document Fee  

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used during e-

tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by authorized signatory. 

12.2  The following documents, which are not submitted with the bid, will be deemed to be part of the bid.  

 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

 

 

13 Bid Prices 



13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender document on e-

tender portal i.e. https://eprocure.gov.in. The items for which no rate or price is entered by the Bidder 

will be required to be executed free of cost and shall be deemed covered under the other rates and 

prices in the Bill of Quantities quoted.  

13.3  All duties, taxes including GST, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price submitted by 

the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

15 Bid Validity 

15.1  Bids shall remain valid for a period of 120 days after the deadline date for bid submission specified in 

Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.  

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his bid security for a period of the extension, and 

in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as specified in 

the NIT. (Bank guarantee/ demand draft must be in favour of National Highways & Infrastructure 

Development Corporation Ltd.  

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Bank 

Guarantee/Demand Draft only (the other form will not be acceptable) of any scheduled 

commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as per 

the latest annual report of the bank must be in the name of Employer. In case of foreign bank (issued 

by a branch in India) the net worth in respect of the Indian operations shall only be taken into 

account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid security for 

lesser value and shorter validity period shall be treated as non-responsive.  

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following banks would 
be accepted:-  16.3  

i. State Bank of India or its subsidiaries,  

ii. Any Indian Nationalized Bank  

iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 

subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 Crores 

as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a branch in India), 

http://eprocure.gov.in/


the net worth in respect of the Indian operations shall only be taken into account. 

 
B. The acceptance of the guarantees shall also be subject to the following conditions:-  

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, with 

effect from 31
st
 March, 2003,).  

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  

 

16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer as non –

responsive. 

16.4  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 

period specified in Sub-Clause 15.1 or award of contract package, whichever is earlier.  

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity;  

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  Deleted 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and the 

bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for fees/security shall 

be typed or written in ink and shall be signed by a person duly authorized to sign on behalf of the 

bidder. All the pages of the documents as mentioned here shall be signed by the person/persons signing 

the bid. Documents as mentioned here shall contain no overwriting, alterations or additions, except 

those to comply with instructions, issued by the employer or as necessary to correct errors made by the 

bidder, in which case such corrections shall be made by scoring out the cancelled portion, writing the 

correction and signing and dating it along with the stamp by the person or persons signing the Bid. 

  



Section II 

Instructions to Bidders (ITB) 

 

D. Submission of Bids 

 

19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted in a 

sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

19.2  DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5  DELETED.  

20 Deadline for Submission of Bids 

20.1  Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at the address 

General Manager (Technical) National Highways & Infrastructure Development Corporation 

Ltd. 3
rd

 Floor, PTI Building, 4-Parliament Street,  New Delhi-110001 not later than the date and 

time indicated in the NIT. In the event of the specified date for the submission of documents in 

Physical form being declared a holiday for the Employer, the same will be received up to the specified 

time on the next working day.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10, in which case all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will then be subject to the new deadline.  

21 Late Submission of  Document in Physical Form: 

21.1  Any document in physical form if received by the Employer after the deadline prescribed in Clause 20 

will be returned unopened to the Bidder and also the e-bid submitted by such bidder shall not be 

considered.  

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the Bid Due 

Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 15.2 

shall result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 

  

  



Section II 

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 

 

23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, ‘Technical Bid’ of all the bids received (except those 

received late) shall be opened on the date and time mentioned in Notice Inviting Tender (NIT). ‘Financial 

Bid’ of those bidders whose technical bid has been determined to be substantially responsive shall be 

opened on a subsequent date through online process of e-tendering, which will be notified to such bidders. 

23.1  The Employer will open the “Technical Bid” of all the bids received (except those received late), in the 

presence of the bidders/bidders’ representatives who choose to attend at the time, date and place 

specified in the NIT. In the event of the specified date for the submission of bids being declared a 

holiday for the Employer, the Bids will be opened at the appointed time and location on the next 

working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2  In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, the 

Employer at the opening as the Employer may consider appropriate, will announce the bidders’ names 

and such other details.  

23.3  The Employer will prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security, bid document fee, Tender Processing fee will be 

taken up for evaluation with respect to the information furnished in Part I of the Qualification 

Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. However, to assist in the examination, evaluation of 

technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 

however, no additional documents in support of clarification will be entertained.  

23.5  The Employer shall inform the bidders, whose technical bids are found responsive, of the date, time 

and place of opening of the financial bids. The bidders so informed, or their representative, may attend 

the meeting of opening of financial bids.  

23.6  At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids were found 

responsive in accordance with clause 23.5 will be announced. The financial bids of only these bidders 

will be opened. The responsive bidders’ names, the Bid prices, the total amount of each bid, pursuant to 

clause 22 and such other details as the Employer may consider appropriate will be announced by the 

Employer at the time of bid opening. Any Bid price, which is not read out and recorded, will not be 

taken into account in Bid Evaluation.  

23.7  The Employer shall prepare the minutes of the opening of the Financial Bids.  

 

 



24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person not 

officially concerned with such process until the award to the successful Bidder has been announced. 

Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result 

in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, but no change in the price or substance of 

the Bid shall be sought, offered, or permitted.  

25.2.  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid comparison 

or contract award decisions may result in the rejection of the Bidders’ bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the documents 

uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During the detailed 

evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with 

respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 26.  

28.2 DELETED  

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s/Employer’s 

estimate of the cost of work to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation of 

the price analyses, the Employer may require that the amount of the performance security set forth in 

Clause 33 be increased and an additional performance security of 05 (five) percent may be obtained at 

the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in 

the event of default of the successful Bidder under the Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically priced low and 

which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive.  



29 Price Preference  

29.1 There will be no price preference to any bidder.  

  



Section II 

Instructions to Bidders (ITB) 
 

F. Award of Contract 
 

30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to cancel 

the bidding process and reject all bids, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder 

or bidders of the grounds for the Employer’s action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 

will state the sum that the Employer will pay to the Contractor in consideration of the execution, 

completion and maintenance of the Works, by the Contractor as prescribed by the Contract (hereinafter 

and in the Contract called the “Contract Price”). 

32.2 The  notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and the successful Bidder after the performance security is furnished.  

32.4  Upon furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful.  

33 Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of 5 (five) percent of the Contract Price, valid for the period of 28 

days after the expiry of defect liability period of 12 months plus additional security for unbalanced Bids 

in accordance with Clause 28.3 of ITB and sign the contract. The validity shall account for additional 3 

months time to account for BG verification, signing of contract and start date.   

33.2  The performance security shall be in the form of a Bank Guarantee in the name of the Employer, from 

a Bank as applicable in case of bid security defined in Appendix to ITB. 

33.3  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall constitute 

sufficient ground for cancellation of the award and forfeiture of the bid security and debarment for a 

period as specified in clause 16.7. 

 

 

34 Advances  - Deleted 

35 Corrupt or Fraudulent Practices  



The Employer will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question and will declare the firm 

ineligible, either indefinitely or for a stated period of time, to be awarded a contract with NHIDCL and any 

other agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent practices in 

competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

enforced in India, namely, Prevention of Corruption Act, 1988. 

 

Appendix to ITB 

Instructions to Bidders 

Clause Reference 

 

(1.1) The Employer is National Highways & Infrastructure Development 

Corporation Limited, 3rd Floor, PTI Building, 4-Parliament Street, New 

Delhi-110001 

(1.1) Supply & launching of Galvanized extra wide 70R loading specifications 

Bailey Bridge or equivalent readymade Bridge including miscellaneous 

works at 4 (four) nos. of location in Union Territory of Andaman & 

Nicobar Islands. 

(4.4) 

B) (b) (i) 

Name of the Equipment Quantity 

Equipment  required  for  carrying  out  work  as  per  Ministry’s guideline 

and specification. 

Note: The bidder must upload scanned copy of the documentary evidence 

in support of his owning/leased/ rented of the above equipments. In case 

the bidder proposes to hire or take the above equipment on lease, he 

should, along with the lease/rent agreement, attach the proof of ownership 

of these equipments with the company/ entity from whom the equipments 

are proposed to be hired on lease/ rent.  

(4.4) 

(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience will be 

as follows :  

The Technical Personnel are : 

SL. No. Personnel Qualification Particular Experience 

(minimum requirement) 

No. of Persons 

1 Bridge 

Engineer cum 

Site Engineer 

B.E (Civil) + 3Years Exp. Or 

Diploma + 5 Years Exp. 

Minimum 1 year of 

experience in Bailey 

Bridges/Readymade 

bridges. 

1 

2 Quantity 

Surveyor 

B.E.Civil+3Years Exp. 

Or 

Dip.Civil.+5Years Exp. 

Minimum 1 year of 

experience in Bailey 

Bridges/Readymade 

bridges. 

1 

3 Soil  and 

Material 

Engineer 

B.E. Civil+ Year Exp. 

Or 

Dip. Civil+ 7 year Exp. 

Minimum 1 year of 

experience in Bailey 

Bridges/Readymade 

bridges. 

1 

   Total 3 

 Note: The name and educational qualification of  the  personnel should be 

furnished with the bid document.  

 

 

 



 

 

 

 

 

 

 

 

 

SECTION III 

QUALIFICATION INFORMATION 
 

(To be Filled by Bidder) 

  



SECTION III 
 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form will be used 

for the purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. 

1. For Individual Bidders  

1.1  

a) Year of Constitution 

 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

c) Place of registration:  

__________________________  

 

d) Principal place of business:  

 

__________________________   

1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in envelop of 

physical form]  

 

 

1.3 Total value of Civil Engineering construction work performed in the last Five years (in Rs. _______ 

Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original certificate from 

Chartered Accountant)  

 

 

 

2018-2019-------------- 

2017-2018-------------- 

2016-2017------------- 

2015-2016------------- 

2014-2015------------- 

 

 

 

 

Total ---------------- 

 

Average per year--------------- 
 
 

  



1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- contractor 

provided further that all other qualification criteria are satisfied (in the same name) of a similar nature 

during the last five years as per ITB Clause 4.4A(b). 

 

Project 

Name 

Name of 

the 

Employer * 

Description 

of work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Date of 

issue of 

work 

order 

Stipulated 

period 

completion 

Actual 

date of 

comple

tion 

Remarks 

explaining 

reasons for 

delay & work 

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive Engineer or 

equivalent & also supply original or certified copy in physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of the 
Prime Employer should be obtained from whom an approval for subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and works which 
are yet to be completed) as on the date 7 days before the last date for bid submission (as per Cl 4.6 of the ITB). 

 

  



 

(i) Existing commitments and on-going works (B)  

 

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent & also 
supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 
 

 

Description Place Name & Date of Value Stipulated Value of 

of works & Address issue of given period for work 

 State Of Letter of in LOA completion during 

  Employer Acceptance   completion 

   (LOA) *   period of 

      work for 

      which bids 

      are invited 

1 2 3 4 5 6 7 

       

       

       

 
* Upload copy of LOA 

 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting calculation) 

 
A = Rs. …………lakh (enclose the details) 

N =      ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 

= Rs. ………. Lakhs 

 

Description 

of 

works 

Place 

&  

State 

Contract 

No. 

Name & 

Address  

of  

Employer 

Value of  

Contract 

(Rs Cr) 

Stipulated  

Period of 

Completio

n 

Value of  

works  

remaining  

to be 

completed 

(Rs. Cr) 

Escalation  

factor 

Anticipated  

date of  

completion 

factor 

Escalated  

value of 

remaining 

work 

during 

completion 

on period 

of work of 

which bids 

are invited 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          



1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. The 

Bidder should list all the information mentioned in ITB (4.4 B (i).  

 

 

Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented of the above 

equipments. In case the bidder proposes to hire or take the above equipment on lease, he should, along 

with the lease/rent agreement, attach the proof of ownership of these equipments with the company/ 

entity from whom the equipments are proposed to be hired on lease/ rent. The bidder shall submit an 

undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document. 

 

1.6 Qualification and Experience of Key Personnel required for administration and execution of the 

Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical personnel (Refer also 

to Cl. 4.2 (e) of Instruction to Bidders).  
 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 

Sl. 

No. 

Position Name Qualification Total 

Professional 

Experience 

(Years) 

Experience in 

the proposed 

position 

(Years) 

1 Bridge Engineer 

cum Site Engineer 

    

2 Quantity Surveyor     

3 Soil  and Material 

Engineer 

    

 

Note:  The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the key personnel 

himself must be uploaded along with the bid. The name and educational qualification of other personnel 

should be given.  
 

1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks showing 

Present Status 

     

 

 

    

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats enclosed 

hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 



  



 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 
 

(Clause 4.1(i) of ITB) 

 

 

BANK CERTIFICATE 

This is to certify that M/s…………………………….. is a reputed company `with a good financial standing. 

 

If the contact for the work, namely …………………………..is awarded to the above firm, we shall be able to 

provide overdraft/credit facilities to the extent of Rs………………. to meet their working capital requirements 

for executing the above contract during the contract period.  

 

 

 

 

 

------------------------- 

 

 

(Signature)  

Name of Bank Senior Bank Manager  

Address of the Bank 

  



 

AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s___________________________________________ has abandoned any work on PWD/NHIDCL nor 

any contract awarded to us for such works have been rescinded, during last five years prior to the date of 

this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by PWD/NHIDCL to verify this statement or 

regarding my (our) competence and general reputation.  

4. The undersigned understands and agrees that further qualifying information may be requested, and agrees to 

furnish any such information at the request of the PWD/NHIDCL and within the prescribed time.  

 

______________________________ 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 

 

 

 

 

 

 

 

 



 

 

(To be notarized by Notary) 

 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest minimum cash up to 
25% of the value of the work during implementation of the Contract towards the working capital. 
 
 
 
 

 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

__________________________ 

Name of Firm 
 

 

______________________ 

DATE 

 
 
 
  



 

(To be notarized by Notary) 

 

 

UNDERTAKING 

 

 

1 I, the undersigned do hereby undertake that our firm M/s._____________________________ agree to abide 

by this bid for a period of ____________ days after the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that period. 

 

______________________________ 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 

 

 

 

 

 

 

 

 

 

 

  



(On the letter head of the bidder) 
 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

I, the undersigned do hereby undertake that our firm 
 
M/s…………………………………………………………… agree to provide and will deploy required 

equipment as mentioned in the Appendix to ITB of the work 

………………………………………………………………………………………………… further it is 

 certified that the documents submitted as an evidence of availability of the key equipments for this work as 

stated in the Appendix to ITB, are genuine and correct. If anything contrary to the details as submitted is found 

at any stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate period as decided by 

NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the Firm) 
 

 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 

 
 
 
 
 
  



 

 

 

 

 

 

 

 

 

 

(SECTION-IV) 

 

FORMS OF BANK GURANTEES,  

LOA & AGREEMENT. 
  



FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 

1. In consideration of you, ****, having its office at ****, (hereinafter referred to as the 

“Authority”, which expression shall unless it be repugnant to the subject or context 

thereof include    its,    successors    and    assigns)    having    agreed    to    receive    the    

BID    of 

…………………… and having its registered office at ……………………… (and acting 

on behalf of its JV) (hereinafter referred to as the “Bidder”  which expression shall unless 

it be repugnant to the subject or context thereof include its/their executors, administrators, 

successors and assigns), for the Slope Protection/rebuilding, miscellaneous works at 4 

locations, in Jarwa Area from Km 59.400 to Km 107.000 And road safety works & road 

marking between Km 59.400 to Km 107.00 and Km 138.3 to Km 155.00 of NH-223 

(New NH-4) in the Union territory of Andaman and Nicobar islands on EPC basis 

(hereinafter referred to as “the Project”) pursuant to the RFP Document dated 

…………… issued in respect of the Project and other related documents including  

without  limitation  the draft contract Agreement (hereinafter collectively referred to as 

“Bidding Documents”), we (Name of the Bank) having our registered office at 

………………… and one of its branches at …………………….. (hereinafter referred to 

as the “Bank”), at the request of the Bidder, do hereby in terms of Clause 2.1.6 read with 

Clause 2.1.7 of the RFP Document, irrevocably, unconditionally and without reservation 

guarantee the due and faithful fulfilment and compliance of the terms and conditions of 

the Bidding Documents (including the RFP Document) by

 the said Bidder and unconditionally and irrevocably undertake 

to  pay  forthwith  to  the Authority  an amount  of Rs. *** ** (Rupees  *** ** only) 

(hereinafter referred to as   the “Guarantee”) as our  primary  obligation  without  any  

demur,  reservation,  recourse, contest or protest  and  without  reference  to the  Bidder if 

the  Bidder shall fail to fulfil or comply with all or any of the terms and conditions 

contained in the       said Bidding Documents. 

2. Any such written demand made by the Authority stating that the Bidder is in default of 

the due and faithful fulfilment and compliance with the terms and conditions contained in 

the Bidding Documents shall be final, conclusive and binding on the Bank. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable 

under this Guarantee without any demur, reservation, recourse, contest or protest and 

without any reference to the Bidder or any other person and irrespective of whether the 

claim of the Authority is disputed by the Bidder or not, merely on the first demand from 

the Authority stating that the amount claimed is due to the Authority by reason of failure 

of the Bidder to fulfil and comply with the terms and conditions contained in the Bidding 

Documents including failure of the said Bidder to keep its BID open during the BID 

validity  period as  set forth    in the said Bidding Documents for any reason whatsoever. 

Any such demand made on the Bank shall be conclusive as regards amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not  exceeding Rs. *** **(Rupees *** ** only). 

 

4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one 



hundred and eighty) days from the BID Due Date inclusive of a claim period of 60 (sixty) 

days or for such extended period as may be mutually agreed between the Authority and 

the Bidder, and agreed to by the Bank, and shall continue to be enforceable till all 

amounts under this Guarantee have been paid. 

 

 

5. We,  the  Bank, further agree  that the  Authority shall be the  sole  judge to  decide  as   

to whether the Bidder is in default of  due  and  faithful  fulfilment  and  compliance  with 

the  terms  and  conditions  contained  in  the   Bidding   Documents  including, inter alia, 

the failure of the Bidder to keep its BID open during the BID validity period set forth in 

the said Bidding Documents, and the decision of the Authority that the Bidder is in 

default as aforesaid shall be final and binding on us, notwithstanding any differences 

between the Authority and the Bidder or any dispute pending before any Court, Tribunal, 

Arbitrator or any other Authority. 

 

6. The Guarantee shall not  be  affected  by  any  change  in  the  constitution  or  winding up 

of the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the 

Bank with any other person. 

 

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the 

Bank as the principal debtor. The Authority shall have the fullest liberty without affecting 

in any way the liability of the Bank under this Guarantee from time to time to vary any of 

the terms and conditions contained in the said Bidding Documents or to extend time for 

submission of the BIDs or the BID validity period or the period for conveying acceptance 

of Letter of Award by the Bidder or the period for fulfilment and compliance with all or 

any of the terms and conditions contained in the said Bidding Documents by the said 

Bidder or to postpone for any  time  and from  time  to  time  any  of  the  powers  

exercisable  by  it  against the said Bidder and either to enforce or forbear from enforcing 

any of the terms and conditions contained in the said Bidding Documents or the securities 

available to the Authority, and the Bank shall not be released from its liability under these 

presents by any exercise by the Authority of the liberty with reference to the matters 

aforesaid or by reason of time being given to the said Bidder or any other forbearance, act 

or omission on the part of the Authority or any indulgence by the Authority to the said 

Bidder or by any change in the constitution of the Authority or its absorption, merger or 

amalgamation with any other person or any other matter or thing whatsoever which under 

the law relating to sureties would but for this provision have the effect of releasing the 

Bank from its such liability. 

 

8. Any  notice by  way  of  request,  demand  or  otherwise  hereunder  shall  be  sufficiently 

given or made if addressed to the Bank and  sent  by  courier  or  by registered mail to the 

Bank at the address set forth herein. 

 

9. We undertake to make the payment on receipt of your notice  of  claim  on  us  addressed 

to  [name of  Bank  along  with  branch  address]  and  delivered  at  our  above branch 

which shall be deemed to  have  been  duly  authorised  to  receive  the  said notice of 

claim. 

 



10. It shall not be necessary  for  the  Authority  to  proceed  against  the  said  Bidder  before 

proceeding against the Bank and the guarantee herein contained shall be enforceable 

against the  Bank,  notwithstanding  any  other  security  which  the Authority may have 

obtained from the said Bidder or any  other  person  and  which shall, at the time when 

proceedings are taken against the Bank  hereunder,  be outstanding or unrealised. 

 

11. We, the Bank,  further  undertake  not  to  revoke  this  Guarantee  during  its  currency  

except with the previous express consent of the Authority in writing. 

 

12. The Bank declares that it has power to issue this Guarantee and discharge the  obligations 

contemplated herein, the undersigned is  duly  authorised  and  has  full power to execute 

this Guarantee for and on behalf of the Bank. 

 

13. For the avoidance of doubt, the Bank’s liability under  this  Guarantee  shall  be  restricted  

to Rs. *** crore (Rupees *** ** crore only). The Bank shall be liable to      pay the said 

amount or  any  part  thereof  only  if  the  Authority  serves  a  written claim on the Bank 

in accordance with paragraph  9  hereof,  on  or  before  [***  (indicate date falling 180 

days after the BID Due Date)]. 

 

14. This guarantee shall also be operatable at our……………….. Branch at New Delhi, from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 

shall be made available on demand. In the contingency of this guarantee being invoked 

and payment thereunder claimed, the said branch shall accept such invocation letter and 

make payment of amounts so demanded under the said invocation. 

15. Intimation regarding issuance of this Bank Guarantee shall be sent to Authority’s Bank 

through SFMS gateway as per the details below: 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch  IFSC SYNB0009062 

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 1st  

Parliament Street, New Delhi-110001 

16.  

 

Signed and Delivered by ………………………. Bank 

 

By the hand of Mr./Ms …………………….., its ………………….. and authorised official. 

 

 

(Signature of the Authorised Signatory)(Official-Seal) 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

Contract Package No: ------------------------------------ 
To 
 
Managing Director, 
National Highways and Infrastructure Development Corporation Ltd. 
3

rd
 Floor, PTI Building 

4-Parliament Street  
New Delhi – 110001 

 

WHEREAS: 

 

 

(A)    [name and address of contractor] (hereinafter called “the Contractor”) and 

[NHIDCL], (“the Authority”) have entered into an agreement (the “Agreement”) for “Slope 

Protection at 4 locations in Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 

in the Union territory of Andaman and Nicobar Islands through Engineering, Procurement & 

Construction (EPC) Basis Contract”, subject to and in accordance with the provisions of the 

Agreement. 

 

(B) The Agreement requires the Contractor to furnish a Performance Security for due and 

faithful performance of its obligations, under and in accordance with the Agreement, during the 

Construction Period and Defects Liability Period and maintenance period (as defined in the 

Agreement) in a sum of Rs. …. Crore (Rupees …. Crore) (the “Guarantee Amount”). 

 

(C) We, …………….. through our branch at …………………………. (the “Bank”) have 

agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of 

Performance Security. 

  

 

  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 

as follows: 

 

 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during and under and in accordance with the 

Agreement, and agrees and undertakes to pay to the Authority, upon its mere first written 

demand, and without any demur, reservation, recourse, contest or protest, and without any 

reference to the Contractor, such sum or sums up to an aggregate sum of the guarantee amount as 

the Authority shall claim, without the Authority being required to prove or to show grounds or 

reasons for its demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of [Executive 

Director, NHIDCL], that the Contractor has committed default in the due and faithful 

performance of all or any of its obligations under and in accordance with the Agreement shall be 
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conclusive, final and binding on the Bank. The Bank further agrees that the Authority shall be 

the sole judge as to whether the Contractor is in default in due and faithful performance of its 

obligations during and under the Agreement and its decision that the Contractor is in default 

shall be final, and binding on the Bank, notwithstanding any difference between the Authority 

and the Contractor, or any dispute between them pending before any court, tribunal, arbitrators 

or any other Authority or body, or by the discharge of the Contractor for any reason whatsoever. 

 

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 

Bank were the principal debtor and any change in the constitution of the Contractor and/or the 

Bank, whether by their absorption with any other body or corporation or otherwise, shall not in 

any way or manner affect the liability or obligation of the Bank under this Guarantee. 

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this Guarantee. 

 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Bank under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to 

extend the time or period for the compliance with, fulfillment and/or performance of all or any of 

the obligations of the Contractor contained in the Agreement or to postpone for any time, and 

from time to time, any of the rights and powers exercisable by the Authority against the 

Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 

contained in the Agreement and/or the securities available to the Authority, and the Bank shall 

not be released from its liability and obligation under these presents by any exercise by the 

Authority of the liberty with reference to the matters aforesaid or by reason of time being given 

to the Contractor or any other forbearance, indulgence, act or omission on the part of 

  

 

  

the Authority or of any other matter or thing whatsoever which under any law relating to sureties 

and guarantors would but for this provision have the effect of releasing the Bank from its liability 

and obligation under this Guarantee and the Bank hereby waives all of its rights under any such 

law. 

 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the Agreement 

or for the fulfillment, compliance and/or performance of all or any of the obligations of the 

Contractor under the Agreement. 

 

 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee amount and this Guarantee will remain in force for the 

period specified in paragraph 8 below and unless a demand or claim in writing is made by the 

Authority on the Bank under this Guarantee all rights of the Authority under this Guarantee shall 

be forfeited and the Bank shall be relieved from its liabilities hereunder. 
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8. The Performance Security shall cease to be in force and effect upto 90 (ninety) days after 

the end of the Defects Liability Period as set forth in Clauses 17.1 of EPC agreement. 

 

 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it has the 

power to issue this Guarantee and the undersigned has full powers to do so on behalf of the 

Bank. 

 

 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have been duly 

authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it 

shall be deemed to have been given at the time when it ought to have been delivered in due 

course of post and in proving such notice, when given by post, it shall be sufficient to prove that 

the envelope containing the notice was posted and a certificate signed by an officer of the 

Authority that the envelope was so posted shall be conclusive. 

[[[ 

 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in para 8 above or until it is released earlier by the Authority 

pursuant to the provisions of the Agreement. 

12. This guarantee shall also be operatable at our …………..….. Branch at New Delhi, from 

whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be 

made available on demand. In the contingency of this guarantee being invoked and payment 

thereunder claimed, the said branch shall accept such invocation letter and make payment of 

amounts so demanded under the said invocation 

   

13. Intimation regarding issuance of this Bank Guarantee shall be sent to Authority’s Bank 

through SFMS gateway as per the details below: 

 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch IFSC SYNB0009062 

4 Beneficiary Bank Branch 

Name 

Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 1st 

Parliament Street, New Delhi-110001 
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Signed and sealed this ……….. day of ………. 20…….. at ……… 

 

 

 

 

SIGNED, SEALED AND DELIVERED 

 

 

For and on behalf of the Bank by: 

 

 

(Signature) (Name) (Designation) (Code Number) (Address) 

 

Note  :- 

(i) The bank guarantee should contain the name, designation and code number of the 

officer(s) signing the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as  well as 

of issuing branch should be mentioned on the covering letter of issuing branch. 
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FORM OF LETTER OF APPLICATION 
 

To, 

Mr. Y. C. Srivastava 

The General Manager (Technical), 

National Highways and Infrastructure Development Corporation Ltd 
3

rd 
  Floor, PTI Building, 

4-Parliament Street, 
New Delhi-110001 
 

DESCRIPTION OF WORKS:  Supply & launching of Galvanized extra wide 70R loading 

specifications Bailey Bridge or equivalent readymade 

Bridge including miscellaneous works at 4 (four) nos. of 

location in Union Territory of Andaman & Nicobar Islands. 

 

CONTRACT PACKAGE NO:      [Contract Package No.: NHIDCL/A&N/NH-4/Urgent  

                                                  Repair/2019-20]  
 

   

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason. 

 

Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

(Authorized Signatory) for and on behalf of 

 

M/s_________________________________ 

 

 

 

 

FORM OF LETTER OF ACCEPTANCE 
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No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 

execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be taken. 
 

 
Thanking you,  

Yours faithfully, 
 
 

 
(………………..)  

General Manager (Technical) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2018_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and _________________ 
(here in after called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 

works, viz. “Supply & launching of Galvanized extra wide Bailey Bridge of 70R loading 

specifications or equivalent readymade Bridge including miscellaneous works at 4 (four) nos. of 

location in Union Territory of Andaman & Nicobar Islands” Contract Package no: [Contract 

Package No.: NHIDCL/A&N/NH-4/Urgent Repair/2019-20] 
” AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- 

(here in after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by 

his letter of acceptance dated ------------------ accepted the offer submitted by the Contractor for 

the execution and completion of such works and the remedying of any defects thereon, on terms 

and conditions in accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed 

to abide by all the terms of the bid, including but not limited to the amount quoted for the 

execution of Contract, as stated in the bid, and also to comply with such terms and conditions as 

may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated 

----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 

acceptance no.------------------------------------------------------ accepted the offer submitted by the 

Contractor for the execution and completion of such works and the remedying of any defects 

therein, on terms and conditions in accordance in the conditions of particular application and 

condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 

agreement viz.  

a) The Contract Agreement,  

b) Letter of Acceptance, 

c) Notice to proceed with the works,  

d) Contractor's Bid,  

e) Contract Data,  

f) Conditions of Contract including Special Conditions of Contract  

g) Technical Specifications,  

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities  

k) Any other document listed in the Contract Data.  
 

3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 
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precedence of these documents shall subject to the condition of particular applications be as 

listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respect with the provisions of the 

contract.  
 

5 The employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such other 

sum as may become payable under the provisions of the contract at the times and in the 

manner prescribed by the contract.  
 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 

day and year first before written, signed, sealed and delivered by the said Employer through 

his Authorized Representative and the said Contractor through his Power of Attorney holder 

in the presence of: 

 

Binding Signature of Employer ___________________________________ 
 

For and on behalf of  

National Highways & Infrastructure Development Corporation Ltd. 
3

rd 
  Floor, PTI Building, 

4-Parliament Street, 
New Delhi-110001 

 

Binding Signature of Contractor __________________________________  

 

For and on behalf of _______________________________________________ 

 

 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 

  



Page 47 of 83 
 

 

 

 

 

 

 

 

 

 

 

(SECTION-V) 

 

CONDITIONS OF CONTRACT AND 

CONTRACT DATA 
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Section V 
 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 

 

1. Definitions  

 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

  
The Defects Liability Period is 12 months calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

 

The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 
 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
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Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 

4.  Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may 
cancel any delegation after notifying the Contractor. 
 
6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations.  

 

7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 

the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  
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7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data..   

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen.  

 
7.3 The Engineer should satisfy himself before recommending to the Employer whether   

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 
 
9. Personnel 

 
9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience are 
substantially equal to or better than those of the personnel stated in the Contract Data. If the 
personnel stated in the contract data are not deployed on site by the contractor, it will be treated 
as a breach of contract and action will be taken as per clause 53.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract.  

 

10. Employer's and Contractor's Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the  
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Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

 

12. Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which 

arise during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor. 
 
13. Insurance 

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 
to (d), in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  

 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be debt due.  

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.  

 

13.4 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 

 

15. Queries about the Contract Data 

 
15.1 Tender Inviting Officer will clarify queries on the Contract Data.  

 

16. Contractor to Construct the Works & do maintenance 

 
16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
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17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 
 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works.  

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required.  

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.  

 

19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 

 

22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  

a. The Engineer 
b. The Employer 

 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
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relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 

 

24. Deleted 
 

25. ARBITRATION  
 

The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. 
A certified copy of the order of the Secretary General of Indian Road Congress making such 
an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  

 
 

S. No. Particulars   of   fee  and   other charges 
Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 

months. 12 months will be reckoned 
from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of the 

Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 

 Against bills subject to maximum 

 of the prescribed ceiling given below) 

Traveling Expenses, Lodging and  Boarding 

Economy class by air, first class AC by train, 

AC car by road. 

(i)   Up to Rs.15,000/- per day (metro cities) 

(ii)  Up to Rs.7,000/- per day (other cities) 

(iii)Rs.3,000/-   per day own arrangement) 

6.   Local Travel Rs.1,500/- per day 
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S. No. Particulars   of   fee  and   other charges 
Schedule  Amount payable per 

Arbitrator/ per case 

7. Extra  charges for  days  other  than hearing / 

meeting days (maximum for 2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members who 

are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 

Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 
26.  Deleted 

B. Time Control 

 
27. Programme 

 

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same 
as and when required. The Contractor shall submit to the Engineer for approval a programme 
within the time stipulated in the Contract Data showing the general methods, arrangements, 
order, and timing for all the activities in the Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.  

 

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  

 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events.  

 

28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date only after the approval of 
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.  

 

28.2 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date.  
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29. Delays Ordered by the Engineer  

 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval of 
the Employer. 

 

30. Management Meetings  

 
30.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works.  

 

30.2 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all those who attended the meeting. 
 
C. Quality Control 
 

31. Identifying Defects  

 

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

 

32. Tests  

 
32.1 The contractor shall be solely responsible for :   

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.   

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  

 

32.3 Subject to further condition in contract data  

 

33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be 
of very high standard, requiring no major repairs for at least six (6) months after the date of 
completion of works.  

 
33.2 If any defects including shrinkage, cracks, other faults appear in the work within six 
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for six 
months thereafter. The Defects Liability shall be extended for as long as defects remain to be 
corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at 
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his own cost within the length of time specified by the Engineer’s notice. If the contractor is in 
default the Engineer shall cause the same to be made good by other workmen and deduct the   
expenses from any sums that may be due to the contractor. 

 

34. Uncorrected Defects 

 

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 

 

D. Cost Control 

35. Bill of Quantities 

 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates in the Bill of Quantities for each item for the work 
executed.  

 

35.3 Changes in the Quantities  

 
35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall 
follow the guidelines of the Employer to determine the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the 
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities.  

 

35.3.3 Change of scope due to six laning or OMT  

 
Deleted 

 

36. Variations 

 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in 
writing, Variations within the scope of the Works he considers necessary or advisable during the 
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral orders 
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 
account. 

 

37. Payments for Variations  

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. This shall apply for Variations only up to the limit 
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the 
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provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.  

 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities.  

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data book and the 
current schedule of rates of the district public works division. The decision of the Employer on 
the rate so determined shall be final and binding on the Contractor. 

 

38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 

 

 39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement 
of the items of work executed.  

 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for the month 
in question.  

 
39.3 The value of work executed shall be determined, based on measurements by the 

Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 
information.  

 

39.7 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a 
period of sixty days as far as possible. 
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40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the 
date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and 
prices in the Contract.  

 
41. Compensation Events  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   

a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer‟s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
 

43. Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44. Security Deposit / Retention Money 

 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.  

 
44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected.  
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44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:-   
(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount   
(b) After the retention money has been deducted to the full value (5% of the Contract 
Amount).  
 
45. Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 

stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 
 
46. Advance Payment: Deleted  

 

47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal to Five 
percent of the contract price and additional security for unbalanced bids shall be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the 
form given in the Contract Data and by a prescribed bank. The Performance Security shall be 
valid until a date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. The validity shall account for additional 3 months time to 
account for BG verification, signing of contract and start date 

 

48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

49. Completion 

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 

 

50. Taking Over  

 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 
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51. Final Account  
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that 
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor’s revised account. 
 
52. Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or 
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 
5 lakhs from payments due to the Contractor.  

 

53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;   
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstitution or amalgamation;   
c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and   

 any other fundamental breach as specified in the Contract Data.  
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53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.  

 

54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be a debt payable to the Employer.  

 

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, 
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments 
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, and 
less taxes due to be deducted at source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at 
source as per applicable law.  
 

55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance work if the Contract is 
terminated because of the Contractor's default. 

 

56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

 

F. Other Conditions of Contract 

 

57.  Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding and 
transport; and for compliance with various labour laws/ regulations.  

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require.  
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58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be notified already or that may be notified under 
any labour law in future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
from his performance security/ retention money. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time. 
 

58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 
 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 
 CONSTRUCTION  WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 

in case of injury by accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  

 

i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour.  
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f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry.  

 

n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &   
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc.  

 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The 



Page 66 of 83 
 

Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

 
59. Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this.  

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of the 
works or any part thereof or plant employed thereon, except those permitted under clause 59.1, 
shall be taken or permitted to be taken by the Contractor or by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/ Videography shall be published or otherwise circulated without the approval of the 
Engineer in writing.  

 

60. The Apprenticeship Act 1961 

 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

 
 Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is:- 

National Highways and Infrastructure Development Corporation Ltd. 
3

rd 
  Floor,  PTI Building, 

4-Parliament Street, 
New Delhi-110001 

 

[CL.1.1] 

Name of Authorized Representative:- 

General Manager (Tech), 

National Highways and Infrastructure Development Corporation Ltd. 
3

rd 
  Floor,  PTI Building, 

4-Parliament Street, 
New Delhi-110001 

 

 

2. The Engineer is :  

Designation: General Manager (Projects) 

Address: National Highways & Infrastructure Development 

Corporation Ltd. 
Andaman Nicobar islands 
Ground Floor, CE Office 
APWD Complex, Port Blair 
 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 3 

months from start date. 

[CL.1.1, 17 & 28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 

5. The start date shall be reckoned within 15 days after the date of issue 

of the notice to proceed with the work. 

[CL.1.1] 

6. (a) The name and identification number of the  contract is given in 

the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union of 

India. 

(b) The language of the contract documents is English 

[CL.3.1] 

 

[CL.3.1] 

8. Deleted [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple incidents 

And deductible as per premium rate. 
 

[CL.13.1] 

 

12. Site investigation report-NIL 

13. (A) The period for submission of the programme for approval of 

Engineer shall be 10 days from the issue of Letter of 

Commencement. 

(B) (a) Identified indented work 

[CL.14.1] 

[CL.27.1] 
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(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-

annual Indent – 3 days before start of week; 7 days before 

start of month; 15 days before start of quarter and 28 days 

before bi-annual period concerned 

(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of updated 

programme: 1% of value of work corresponding to the updated 

programme. 

15. The period for setting up a field laboratory with the prescribed 

equipment relevant to items of work in BOQ is 30 days from the 

days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion  of 

works 

For whole of work (1/600)th of the Initial 

Contract Price, rounded off to the nearest 

Thousand, per day.  

For Sectional Completion (wherever specified, in 

item 6 of Contract Data (1/200)th of initial 

contract price for 5 km section, rounded off to the 

nearest thousand per day. 

 

      (b) Maximum limit of liquidated damages for delay in  

 completion of work.  

10 percent of the initial contract price rounded off 

to the nearest thousand. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CL.45.1] 

 

17. The standard form of Performance Security acceptable to the 

Employer shall be an shall be an unconditional Bank Guarantee of 

the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 

complete 75% of value of indented work in any 3 indents issued by 

the Engineer.  

19. The percentage to apply to the value of work not completed 

representing the Employer's additional cost for completing the work 

shall be 20%. 

[CL.47.1] 

 

 

 

[CL.53.2] 

 

 

[CL.54.1] 
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(SECTION-VI) 

 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
7.1 PREAMBLE:  

 
The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS  

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FIFTH REVISION) issued by the Ministry of Road Transport 
& Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary    Technical    Specifications    shall    comprise    of    various  
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION,), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to refer 
to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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PART - II 

 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of  
Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence.  “The trial run is to be carried out 

laying the relevant pavement material and it is not to be part of the 
permanent works.  The trial is to be carried out on prior approval of 
equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical 

literature and   other   relevant   documents   regarding   the 

performance of plant/equipment for approval prior to its purchase 
or mobilization on site.” 

 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. 

 
Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas  shall  be  the 

responsibility of the Contractor. Materials procured from quarry 

sites and borrow areas identified by the Contractor and to be used in  

Works  must  comply  with  the  requirements  of  quality  as  

stipulated  in  the  Technical  Specifications  for  particular  item  of 

work”. 
 

Clause 109 Setting Out: 
 

Clause 109.10 Add new sub-clause 
 

“Before carrying out any survey work the Contractor shall submit to 

the Engineer for the approval a programme and methodology for the 

calibration of all optical and electronic survey equipment to be used 

on site during construction of the works.  The Contractor will 

maintain calibration records for all such equipment in his site office, 

available at all times for inspection by the Engineer. 
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Clause 110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts 
etc.  Owned by various  authorities  including  Public Undertaking an Local 
Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 

The Contractor’s programme must take into account the period of notice 
and duration of diversionary works of each body as existing at site.  The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract  and  throughout  the  period  of  the  
Works  in  order  to maintain  the  required  co-ordination.   During the 
period of the Works, the contractor shall have no objection if the public 
utility bodies and their decisions in the execution of their proposal in terms 
of programme and construction. Provided that, in the opinion of the 
Engineer, the Contractor has received reasonable notice thereof before the 
relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: 
 
Clause 111.1 General 
 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other vegetation 

that are to remain within or adjacent to the works and shall use every 

precaution necessary to prevent damage or injury thereto. On  completion  

of  the  Works,  all  areas  disturbed  by  the Contractor’s  construction  

activities  shall  be  restored  in  their original condition, or as may be 

acceptable to the Engineer.  The cost of this work shall be deemed to be 

included in the rates generally. 
 
Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage at all construction 

areas, to avoid creation of stagnant water bodies especially in 

urban/industrial areas, including water in old water bodies.” 

 

Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
 

The H.M.P. should be sited at least 500m away from the nearest agitation.  

The H.M.P. shall be fitted with a dust extraction unit in order that the 

exhaust gases comply with the requirements of the relevant current 
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emission control legislation.   “All operations at plants shall be undertaken 

in accordance with all current rules and regulations protecting the 

environment.” 
 
Clause 111.6 Substances Hazardous to Health 
 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions.  The Engineer shall be 
given at least 6 working day’s notice of the proposed use of any herbicide 
or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The  register  
shall  include  a  name  physical  properties  and characteristics,  chemical  
ingredients,  health  and  safety  hazard information, safe   handling   and   
storage   procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid spillage 

of materials on public roads. 
 
Clause 111.12 After the last sentence add the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included 

in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 

Act, 1986 shall be adhered to strictly.  All waste arising from  the  project  

is  to  be  disposed  of  in  a  manner  which  is acceptable to the State 

Pollution Control Board and the Engineer.” 
 

All vehicles and machinery employed in the execution of the works shall be 

regularly maintained to ensure that pollutant emission levels comply with 

the relevant requirements of current pollution control legislation. During 

routine servicing operations,  the effectiveness of exhaust silencers must be 

checked and if found to be defective must be replaced.  Notwithstanding 

this requirement, noise levels from any item of plant must comply with the 

relevant legislation for levels of sound emission.  Non compliant plant is to 

be removed from site. 

 

Vehicle maintenance and refueling shall be carried out in such a fashion 

that spillage of fuels and lubricants do not contaminate the ground or 

nearby watercourse.   An “oil interceptor” shall be provided for wash down 

and refueling areas.  Fuel storage shall in proper bounded areas.  All spilt 

and collected petroleum products shall be disposed of in accordance with 
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the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 
 

All temporary   accommodation   must   be   constructed   and maintained 
in such a fashion that uncontaminated water is available for drinking, 
cooking and washing.  The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or  adjacent  watercourses  take  place  
compliance  with  relevant legislation  must  be  strictly  adhered  to  
Garbage  bins  must  be provided  in  the  camp  and  regularly  emptied  
and  the  garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care is to 
be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible.  Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic during Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 

Plan 5 days prior to commencement of the temporary / permanent works.” 
 

The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3   
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan 
to the safety of pedestrians and workers at night.  Temporary diversions 
will be constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 

improvement: 
 

Delete this clause replace as follows: 

 
“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard  holder 
are not available then, treated shoulders shall be provided on the side on 
which work is not in progress.  If the existing shoulder width less than 
1.5m the same shall be extended up to 1.5m for earth work duly 
compacted.  The top 15.0cm or as directed  by  the  engineer  including  
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extended  shoulder  of  1.5m width  shall  be  filled  up  by  granular  sub  
base  material  duly bounded with binding material and compacted.   The 
sub base material shall conform to MOST specification Clause 401, the 
work of excavation and filling of granular sub-base material so carried out 
shall be paid under relevant items of bill of quantities. The  contractor  
shall  maintain  the  bypass/diversion  during  the period  of  construction  
by  way  of  watering,  compacting,  and making  good  loss  of  sub-base  
material  after  filling  up  of  the rutting/depression etc. by additional 
quantity of granular sub base material. The items operations like 
maintenance, making good the loss  of  material,  watering,  compacting,  
leveling  and  dressing along  with  additional  quantity  of  sub-base  
material  shall  be considered as incidental to the work and no extra 
payment will be ade for these operations.  The continuous length in which 
such works shall be carried out would be within a range of 200 to 500m 
at a place. 

 
Clause 112.6  Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment of shoulders 

for earth work and granular sub-base as per Clause 112.2 above.” At the 

end of first paragraph. 
 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage for 

vehicles pedestrians and livestock to and from side roads and property 

accesses connecting to the roadway. Work which affects the use of side 

roads and existing accesses shall not be undertaken without providing 

adequate prior provisions to the satisfaction of the Engineer.” 
 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
 

“During the day, plant and equipment working in a  position adjacent to 

traffic and having a projection beyond the normal width of the item, for 

example, a grader blade shall have a fluorescent red marker attached to the 

outer end of the projection.  During poor light  conditions  an  additional  

traffic  controller  with  an illuminated red marker shall direct traffic 

around such plant and equipment. At night, all plant items and similar 

obstructions shall be removed from the normal path of vehicles, to provide 

a lateral clearance of at least 6m where practicable, with a minimum 

clearance of 1.2m. Plant and equipment, within 6m of the normal path of 

vehicles, shall be lit by not less than two yellow steady lamps suspended 

vertically from the point of the obstruction nearest to a traffic lane, and 

one yellow steady lamps at each end of the obstruction on the side farthest 

away from the traffic lane.” 
 
Clause 113 General Rules For the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
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Delete this Clause and replace with: 

 
“The rates in the Bill of Quantities are deemed to include the costs  
of  haulage  from  source  of  supply  to  the  site  for  all  materials 
required for the Works.” 

 

Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 

work safely including all protective clothing, barriers, earplugs etc. 
 
Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2
nd

 line. 
 
Clause 121 Field Laboratory: 
 
Clause 121.1 Scope 
 

Delete this Clause and replace with: 
 

“The work   under   this   Clause   covers   the   provision   and 

maintenance of a fully equipped laboratory.” The equipment in the 

laboratory shall be as decided by Engineer, keeping in view of item of 

works prescribed in BOQ. 
 
Clause 121.2 Description 
 

Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped field 

laboratory to the satisfaction of the Engineer.  The laboratory will be 

located at a site approved by the Engineer and must be of adequate size to 

perform all the tests required under the contract including sufficient light, 

electric and water supply.  The Contractor shall  provide  working  

drawings  incorporating  all  the  services based on the information given 

in the changes for the approval of the Engineer prior to commencement of 

construction. An office must be provided in the laboratory for the 

exclusive use of the Engineer’s, Materials Engineer,  adequate  toilet  and  

washing facilities must be provided. The contractor shall provide the field 

laboratory within one month from the date of the commencement of the 

work.  Prior to this, contractor must make suitable alternative 

arrangements for the testing of materials, which are acceptable to the 

Engineer. 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 
 Engineer relevant to items of work in BOQ.  

Clause 121.3.2 For soils and aggregates  

 Delete item no. (xi) and (xii)  
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Clause 11.3.5 Add New Sub-Clause:  

 For Control of Profile and Surface  

 Evenness   

 i) Theodolite 2 sets 
 ii) Precision automatic level 2 sets 
 iii) Precision staff 4 sets 
 iv) Camber templates 2 lane  

  a) Crown type cross-section 4 sets 
  b) Straight run cross-section 4 sets 

Steel Tape     

  a) 3 m long 4 sets 
  b) 5 m long 4 sets 

  c) 10 m long 4 sets 
  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

 In addition clause 121.3 any equipment which is not mentioned in 

 this clause but which is necessary for the work for complying with 
 the  provisions  of  the  contract  and  Section  900  of  MOST 
 specifications or as required by the engineer shall be provided by 

 the contractor.  No extra payment shall be made to the contractor 
 and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following:  

 “There is no separate item in the Bill of Quantities for establishing   
and maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 
 
Clause 126: Supply of Video Cassettes 
 
126.1 Description 

 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the Engineer. 
The CD shall be acceptable quality and the film shall be capable of producing colour pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
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SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Deleted 

 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
                              Deleted 
 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 

        Deleted  
 
Clause 801 

 
 
801 TRAFFIC SIGNS 

 
    Deleted 

 
802 OVERHEAD SIGNS 

 

802.1 General  

 
                           Deleted  
 
804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
Deleted  

 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 
  Deleted  
 

SECTION 1000 – MATERIALS FOR STRUCTURES: 
 
  Deleted  

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

 
                     Deleted  
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 

(NHIDCL) hereinafter referred to as "The Principal" (which expression,     unless 

repugnant to the     context thereof, shall mean and     include     its legal representatives, heirs 

and assigns) 

AND 

................................................ hereinafter referred to as "The Bidder/Contractor" (which 

expression, unless repugnant to the context thereof, shall mean and include its legal 

representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 

(Name of the contract) (hereinafter referred to as the     'Project'). The Principal 

necessarily requires full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/ transparency in its relations with its 

Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for 

compliance with the Integrity Pact by all parties concerned, for all works covered in the 

Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a.  No employee of the Principal, personally or through family members or 

through any other channel, will in connection with the tender for or the 

execution of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit, which the person is not legally 

entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with

 equity and reason. The Principal will in particular, before and during the 

tender process, provide to all Contractor(s)/Bidder(s) the same information and will 

not provide to any Contractor( s )/Bidder( s), confidential/additional information 

through which the Contractor(s)/Bidder(s) could obtain an advantage in relation 

to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The 

Principal shall obtain bids from only those parties who have been short-

listed or pre qualified or through a process of open advertisement/web 

publishing or any combination thereof. 

(2)  If the Principal obtains information on the conduct of any of its employees, 

Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC 

Act, or if there be a substantive suspicion in this regard, the Principal will inform 

the Chief Vigilance Officer and subject to its discretion, can additionally

 initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.  
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( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the 

range of Rs 50 Crore and above, who do not sign this Pact or violate its provisions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures 

necessary to prevent corruption. He commits himself to observe 

the following principles during his participation in the tender process and during the 

contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm offer, promise or give to any of the Principal's employees involved 

in the tender process or the execution of the contract any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage, of any kind whatsoever, during the tender process or during 

the execution of the contract. 

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce     cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of 

competition or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted                                                                      electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 

address of the foreign principals, if any. Further details as mentioned in the 

"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed     by 

the     Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 

payments made to the Indian agent/representative have to be in Indian 

Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is 

annexed and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any 

and all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

Section 3: Disqualification from tender process and/ or exclusion from future 

contracts. 

(1)  If the Bidder(s)/ Contractor(s), before awarding the Project or during execution 

has committed a transgression by violating Section 2 above or in any other form so 

as to put his reliability or credibility in question, the Principal, at its sole 

discretion, is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender 

process or terminate the contract, if already awarded, for that reason, without 

prejudice to any other legal rights or remedies available to the Principal

 under      the relevant clauses of GCC /SCC of      the tender/contract. 

(2)  If the Contractor(s)/Bidder(s) has committed a transgression through a 

violation of any of the terms under Section 2 above or in any other form such 
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as to put his reliability or credibility into question,     the Principal will also 

be entitled to exclude such Contractor(s)/Bidder(s) from future tenders/contract award 

processes. The imposition and duration of the exclusion will be determined by the 

Principal, keeping in view the severity of the transgression. The severity will be 

determined by the circumstances of the case, in particular, the number of 

transgressions and/or the amount of the damage. 

(3)  If it is observed after payment of final bill but before the expiry of validity of 

Integrity Pact that the contractor has committed a transgression, through a violation 

of any of the terms under Section 2 above or any other term(s) of this Pact, during 

the execution of contract, the Principal will be entitled to exclude the contractor 

from further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a 

maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 

restored/recouped the damage to the Principal caused by him and has installed a 

suitable corruption prevention system, the Principal may, at its sole discretion, 

revoke or reduce the exclusion period before the expiry of the period of such 

exclusion. 

 

Section 4: Compensation for Damages 

( 1)  If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 

process prior to the awarding of the Project according to Section 3, the     

Earnest Money Deposit (BID SECURITY)/Bid Security furnished, if any, along 

with the offer,    as per terms of the Invitation of Tender, shall also  be

 forfeited. The Bidder(s)/Contractor(s) understands and agrees that this will be 

in addition  to  the disqualification and exclusion of the Contractor (s)/Bidder(s) as may 

be imposed by the Principal, in terms of Section 3 above. 

(2)  If, at any time after the awarding of the Project, the Principal has terminated the 

contract according to Section 3, or if the Principal is entitled to terminate the 

contract according to Section 3, the Security     Deposit/Performance Bank 

Guarantee furnished by the contractor, if any, as per the terms of the 

NIT/Contract shall be forfeited without prejudice to any other legal rights and 

remedies available to the Principal under the relevant clauses of General/ 

Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as 

terms of Section 3 above. understands and agrees that this will disqualification and 

exclusion of the may be imposed by the Principal in 

 

Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions 

in the last 3 years with any other Company in any country conforming to the anti 

corruption approach as detailed herein or with government/ any other Public 

Sector Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the 

Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect statement 

on this subject, he can be disqualified from the tender process or if, as the case may 

be, that the Contract, is already awarded, it will be terminated for such reason 

and the Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 

 

Section 6: Independent External Monitor / Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs 50 
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Crore and above, appoint competent and credible Independent External 

Monitor(s) with clearance from Central Vigilance Commission. The Monitor 

shall review independently, the cases referred to it to assess whether and to 

what extent the parties concerned comply with the obligations under this 

Integrity     Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 

complaint/non-compliance is to be lodged by the aggrieved party with      the Nodal 

Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer 

shall refer the complaint/non-compliance so received by him to the aforesaid 

Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 

parties and will perform its functions neutrally and independently. The Monitor 

shall report to the Managing Director, NHIDCL. 

(4)  The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 

without restriction, all Project documentation of the Principal including that provided by 

the Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of a valid interest, unrestricted and unconditional access to its project 

documentation. The Monitor is under contractual obligation to treat the information 

and documents of the Bidder (s) /Contractor(s) with confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information about all 

meetings among the parties related to the Project, provided such meetings could 

have an impact on the contractual relations between the Principal and the 

Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he 

will so inform the Principal and request the Principal to discontinue and/or take 

corrective action, or to take other relevant action (s). The Monitor can in this 

regard submit non-binding recommendations. However, beyond this, the Monitor has 

no right to demand from the parties that they act in a specific manner and/or 

refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 

weeks from the date of reference or intimation to it and, should the occasion 

arise, submit proposals for corrective actions for the violation or the breaches 

of the provisions of the agreement noticed by the Monitor. 

(8)  If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 

offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 

reasonable time taken visible action to proceed against such offence or 

reported it to the Chief Vigilance Officer, the Monitor may also transmit

 this information directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 

singular and plural forms. 

 

Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any 

employee or a representative or an associate of a Bidder/Contractor, which 

constitutes a criminal offence under the IPC/PC Act, or if the Principal has 

substantive suspicion in this regard, the Principal will forthwith inform the 

same to the Chief Vigilance Officer, NHIDCL/MD. 

 

Section 8 - Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The 
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Pact shall expire, in case of the Contractor(s), 3 (three) months after the last 

payment under the Contract is made and in case of the unsuccessful 

Bidder(s), 2 (two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it 

is  discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the 

completion of the Project and/or the last payment under the Contract having been 

made, if any transgression/violation of the terms of this Pact comes/is brought to the 

notice of the Principal,  it may, subject to its discretion, blacklist and/or exclude such 

Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal 

right or remedy so available to the Principal. 

 

Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and 

jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 

writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be 

signed by all partners or consortium members. 

(4)  Should one or several provisions of this Agreement turn out to be 

invalid, the remainder of this Agreement shall remain valid and binding. In 

such a case, the parties will strive to come to an Agreement in 

accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be 

read as he/she or his/her, as the case may be. 

 

(For & On behalf of the Principal) (For & On behalf of Bidder/ 

Contractor) 

 

(Office Seal)    (Office Seal) 

 

Place _ 

 

Date _ 

 

Witness 1: 

 

(Name & Address) 

 

 

Witness 2: 

 

(Name & Address) 


