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(SECTION-I)
NOTICE INVITING TENDER



National Highways & Infrastructure Development Corporation Ltd.
Notice Inviting Tender

(National Competitive Bidding through e-Tendering mode only)

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT
CORPORATION LTD. of India (hereinafter called “the Employer”) hereby invites
item rate bids on two bid systems through e-tendering for the following work
from experienced firms/organizations excluding those firms who have been
declared as non- performing by MoRTH/NHAI/MoSHIP/NHIDCL or the firms
those are blacklisted/ debarred for specified period by
MoRTH/NHAI/MoSHIP/NHIDCL and against whom such action is under process
by MoRTH/ NHAI/MoSHIP/NHIDCL.

Name of Work Contract No. Estimated Cost Time of Completion
(Rs. in Lakh) (incl
of all taxes
including GST)

“Construction of Rooftop
Café at the terrace level of
Automated Multilevel Car | NHIDCL/ACP/Rooftop
Parking at Transport Cafe /2018 79.94 3 months
Bhawan,1, Parliament
Street, New Delhi-110001”

2. Cost of Bid Documents (Non-Refundable): Rs. 5,000/-

3. The preliminary requirements of bidding firm/contractor for the above work are
mentioned as under: (detailed requirements are given in the Bid Document).

Average Annual
Turnover during last

Bid Security 3 fi i Work of Similar Nature during
inancial years
(Rs.) (Rs. in Lakh) last 5 years.
One work of Rs. 63.95 lakhs
(80% of estimated cost)
(or)

Two works of Rs. 47.96 lakhs
each (60% of estimated cost)
each

1,60,000/- 31.98 /- (or)

Three works of Rs. 31.98 lakhs
each (40% of estimated cost)
each

(Similar Works include Construction
of Café.)




11.
12.

4. The scope of work:

The Scope of Work is as per Bill of Quantities for the subject work.

5. The authorized signatory holding Power of Attorney shall only be the Digital
Signatory. In case, authorized signatory holding Power of Attorney and Digital
Signature are not the same, the bid shall be considered non-responsive.

6. The detailled tender document can be viewed from the website
www.eprocure.gov.in & www.nhidcl.com from 07.09.2018 to 27.09.2018 upto 15:00

Hrs. “NHIDCL and e-procure portal is to be used through computer having Window
Operating System only”

7. To participate for the bidding, bidders have to pay non-refundable document fee of
Rs. 5,000/- in the form of DD drawn on any schedule bank in India in favour of

“‘National Highways & Infrastructure Development Corporation Ltd.” payable at
New Delhi.

8. Bid should be submitted online in the prescribed format given in the website. No
other mode of submission is acceptable.

9. The Amendments/clarifications to the bid document if any will be hosted on the
above website only.

10.  For any clarification, the following office may be contacted:

Col Rajeev Sood (Retd)
General Manager (Technical)
National Highway & Infrastructure Development Corporation Ltd.

PTI Building, 3" Floor,
4, Parliament Street,
New Delhi-110001

Ph. 011-2346 1621
Email: gm5@nhidcl.com

Conditional bids would be rejected.

NHIDCL reserves the right to accept/reject any or all the bids without assigning
any reasons thereof.


http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.nhidcl.com/
mailto:gm5@nhidcl.com

13.

Schedule of Bidding Process

The Authority shall endeavor to adhere to the following schedule:

Bid Document /NIT Publishing Date

07.09.2018 (1500hrs)

Bid Document Download / Start Date

07.09.2018 (1500 hrs)

Clarification Start Date (Pre bid queries)

07.09.2018 (1500 hrs)

Clarification End Date( Last date for receipt of
pre bid query)

17.09.2018 (1100 hrs)

Pre bid meeting

17.09.2018 (1500 hrs)

Authority’s response to pre bid queries latest by

20.09.2018 (1500 hrs)

Bid Submission Start Date

20.09.2018 (1700 hrs)

Bid submission End Date (online & physical Copy)

27.09.2018 (1500 hrs)

Opening Date of Technical Bids

28.09.2018 (1500 hrs)

Date of uploading of list of Technically Qualified
Applicants

To be intimated later

Date of Opening of Financial Bids of Qualified
Applicants

To be intimated later

Col Rajeev Sood (Retd)
General Manager (Technical)
NHIDCL, 3 Floor, PTI
building 4, Parliament Street,
New Delhi-110001
Ph. 011-2346 1621

Email: gm5@nhidcl.com
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Section Il: Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1 The National Highways & Infrastructure Development Corporation Ltd (NHIDCL) hereinafter
called “ The Employer “ invites short term bids for the work “Construction of Rooftop Café
at the terrace level of Automated Multilevel Car Parking at Transport Bhawan,1,
Parliament Street, New Delhi-110001”

CONTRACT PACKAGE NO: NHIDCL/ACP/Rooftop Cafe /2018

1.2 The successful bidder will complete the contract works in 3 months period
commencing within 10 days from the date of issue of notice to proceed with the works.
Throughout these bidding documents , the terms “ bid “ and “ tender “ and their derivatives
(bidder/tenderer, bid/tender , bidding/tendering etc.) are synonymous .

1.3 The Scope of Work is as per BoQ for the subject work.

2. Source of Funds

The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd. (NHIDCL).

3. Eligible Bidders

I.  List of Similar Projects completed during last 5 years along with copy of the Work

Orders, Client's Completion Certificate, etc. (at least one work of 80% of the
estimated cost (or) 2 works of 60% of the estimated cost each (or) 3 works of
40% of the estimated cost each, each work completed during the last 5
years). The original WO and Client’'s Completion Certificate shall be produced
if demanded during the evaluation of technical bid.

II.  Audited Balance Sheet and Profit & Loss Account Report of last 3 Years.

[ll.  Permanent Account Number (PAN).

IV. GST Registration details as applicable.

This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent



4.

Practices by the Central Government, the State Government or any
public undertaking, autonomous body, authority by whatever name
called under the Central or the State Government.

(@)

(b)

()

(d)

Deleted.

Qualification of the Bidder

4.1 NHIDCL has to finalize its purchase / contracts within a limited
time schedule. Therefore, it may not be feasible for NHIDCL to
seek clarifications in respect of incomplete offers. Prospective
bidders are advised to ensure that their bids are complete in all
respects and conform to NHIDCL"s terms, conditions and bid
evaluation criteria of the tender. Bids not complying with
NHIDCL"s requirement may be rejected without seeking any
clarification.

All bidders shall furnish the following information and documents
with their bids in Section-I1ll, Qualification Information.

Scanned copies of original documents defining the constitution or
legal status, place of registration, and principal place of business;
scanned copy of written Power of Attorney of the signatory of the
Bid to commit the Bidder; & original copy of Written Power of
Attorney to be submitted in the envelop of physical form. (PI.
refer clause 12 of ITB).

Scanned copy of experience certificate of works of similar nature
for each of the last five financial years (commencing from year
2012-13) as mentioned in Cl. 3 (I).

Scanned copy of reports on the financial standing of the Bidder,
and a certificate from Chartered Accountant as a proof of
turnover for the last three financial years;

Scanned copy of information regarding any litigation or arbitration
during the last five years in which the Bidder is involved, the
parties concerned, the disputed amount, and the present status;

A. To qualify for award of the contract, each bidder in its name should have the
following;

(@)

(b)

Achieved an average annual financial turnover equal to 40% of
total estimated cost the amount indicated in NIT during last three
financial years (ending financial year 2017-18), duly certified by
Chartered Accountant.

Satisfactorily completed, as a prime contractor (or as a nominated



subcontractor provided further that all other qualification criteria are
satisfied) similar works during last five years (i.e. during the
period commencing from the year 2012-13) are satisfied.

Similar Works include Construction of Café.

B (a) Each bidder must upload the scanned copies of following

5.
(@)

6.
@)

(@)

documents along with the Submission of online bidding:

() An affidavit on a Stamp Paper, duly attested from the
Notary Public, that the information furnished with the bid
documents is correct in all respects; and

(i) Such other certificates as defined in Section- Ill.

Failure to submit the certificates/documents as specified above shall
make the bid non- responsive.

(b) Deleted

Even though the bidders meet the above qualifying
criteria, they are subject to be disqualified if they have:

(i) Made misleading or false representations in the forms,
statements, affidavits and Attachments submitted in proof of the
qualification requirements; and/or

(i) Record of poor performance such as abandoning the works,
not properly completing the contract, inordinate delays in
completion, litigation history, or financial failures etc. or
debarring from MoRTH/NHIDCL/NHAI/MoSHIP work etc.

(i) Tampered the bid document in any manner.

One Bid per Bidder

Each Bidder shall submit only one Bid for each package. A Bidder who
submits more than one Bid for the same work, will be disqualified. The
Bidder can, however, submit bids for more than one package if meeting
the qualifying criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will, in no case, be responsible or liable for those costs.

Site Visit
The Bidder, at his own cost, responsibility and risk, is encouraged to

visit, examine and familiarize himself with the Site of Works and its
surroundings.
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(b) Contractor has to obtain all kind of road permits (Being New Delhi
Parliament Street-Highly security sensitive area), and all kinds of
Permissions from Concerned Authorities related with the execution of
work. The costs of visiting the Site shall be at the Bidder's own
expense. Further, Water Supply arrangement, Electric Supply
arrangement has to be made by the bidder.

8. Content of Bidding Documents

The set of bidding documents comprises the documents listed
below and Corrigendum (if any) issued.

1. Notice Inviting Tender

Instructions to Bidders & Appendix to Bid
Quialification Information

Forms of Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data
Technical Specifications

Additional Conditions

NoohkwdN

DELETED.

The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in
the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk.

Bids, which are not substantially responsive to the requirements of the
Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

A prospective Bidder requiring any clarification on the bid documents may
notify the Employer in writing or through e-mail at the Employer's address
within the time frame indicated in the Notice Inviting Tender. The Employer
will respond to any request for clarification r within the time frame indicated
in the Notice Inviting Tender. Copies of the Employer's response will be
hosted on website or which are required in the opinion of the Employer,
including a description of the enquiry, but without identifying its source.

10.Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
Bidding Documents by issuing addenda.

Any addendum thus issued shall be part of the Bidding Documents and
shall be hosted on NHIDCL website and e-tendering portal. Bidders are
advised to keep them self updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL
does not assume any responsibility in case the bidder fails to do so and



does not take any action, if required, with respect any relevant addendum.

C. Preparation of Bids

11. Language of Bid
All documents relating to the Bid shall be in English.
12. Documents Comprising the Bid

The e-bid submitted by the bidder shall be in two separate parts for each
package.

Part-l - This shall be named Technical Bid and shall comprise of
information submitted in Section-Ill.

Part-1l - It shall be named Financial Bid and shall comprise of Priced Bill of
Quantities.

Documents to be submitted in physical form must reach the
NHIDCL by 15:00 Hrs on Bid Due Date.

Though, the scanned copies of following documents is required to
be uploaded during submission of e-bid on the e-tendering portal of
NHIDCL, as per clause 12 above, however, following original
documents in physical form shall be submitted in a sealed
envelope by 15:00 Hrs on the date of submission of bid and
addressed to the addressee given in the NIT duly super scribed
“‘Name of Work, Contract number, Bid due date and time”. Name
and address of the bidder should also be indicated on the
envelope.

a) Copy of Acknowledgement for Tender Submission
and EMD/Bid Security

b) Bid Document Fee (Cost of Bid Document)

c) Written Power of Attorney of the signatory (whose digital
signature certificate is used during e-tender submission) of
the bidder to commit the bid

d) Affidavit duly notarized (as per the format provided in
Section 111)

e) Original experience certificate or Notarized copy of
certificate duly signed by authorized signatory.

f) Undertakings mentioned in Section 1l (Qualification
Information) of this document (duly notarized).

-12-



The following documents, which are not submitted
with the bid, will be deemed to be part of the bid.

Section [Particulars

Notice Inviting Tender

Instruction to the bidders

Conditions of Contract

Contract Data
Scope of work (BoQ)
Technical Specifications

2 AN Fall RSl [ o

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in
Clause 1.1 based on the priced Bill of Quantities submitted by
the Bidder.

13.2 The bidder shall quote bid prices on appropriate format
enclosed as part of tender document on e-tender portal of
NHIDCL. The items for which no rate or price is entered by the
Bidder will be required to be executed free of cost and shall be
deemed covered under the other rates and prices in the Bill of
Quantities quoted.

13.3 The Price quoted by the Bidder shall be considered
inclusive of all taxes including GST.

13.4 The rates and prices quoted by the Bidder shall be fixed
for the duration of the Contract and shall not be subject to
adjustment. No extra cost towards escalation shall be payable on
the contract package.

14. Currencies of Bid and Payment

15.

14.1 The unit rates and the prices shall be quoted by the
bidder entirely in Indian Rupees. All payments shall be made in
Indian Rupees.

Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline
date for bid submission specified in Clause 20. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.

-13-



15.2 In exceptional circumstances, prior to expiry of the original time
limit, the Employer may request that the bidders may extend the period
of validity for a specified additional period. The request and the bidders’
responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be
required to extend the validity of his bid security for aperiod of the
extension, and in compliance with Clause 16 in all respects.

16. Bid Security

16.1 The Bidder shall furnish, as part of the Bid, Bid Security in form DD, for
the amount as specified in the Appendix to ITB. The Bid Security shall be in
favour of National Highways & Infrastructure Development Corporation
Ltd, payable at New Delhi as indicated in Appendix to ITB.

16.2 Any bid not accompanied by an acceptable bid security as
mentioned above shall be rejected by the Employer as non -responsive.

16.3 The Bid Security of unsuccessful bidders will be returned within 28
days of the end of the Bid validity period specified in Sub-Clause 15.1 or
award of contract package, whichever is earlier.

16.4 The Bid Security of the successful Bidder will be discharged when the
Bidder has signed the Agreement and furnished the required Performance
Security.

16.5 The Bid Security will be forfeited:

a) if the Bidder withdraws the Bid after its submission
during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails
within the specified time limit to
(i) Sign the Agreement; and/or
(i) Furnish the required Performance Security.
(i) Commence the work after signing the Agreement within

10 days.

17. Alternative Proposals by Bidders

Bidder shall submit offers that fully comply with the requirement of
the Bidding Documents. Conditional offer or alternate offer will not
be considered further in the process of evaluation and the bid will

-14-



be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the
documents as described in Clause 12 of the ITB.

DELETED.

DELETED.

18.2 The documents to be submitted in the physical form along with
the Bid security (DD) for fees/security shall be typed or written in ink
and shall be signed by a person duly authorized to sign on behalf of the
bidder. All the pages of the documents as mentioned here shall be
signed by the person/persons signing the bid. Documents as mentioned
here shall contain no overwriting, alterations or additions, except those
to comply with instructions, issued by the employer or as necessary to
correct errors made by the bidder, in which case such corrections shall
be made by scoring out the cancelled portion, writing the correction and
signing and dating it along with the stamp by the person or persons
signing the Bid.

Further, the bids submitted in Physical Form must be hard bound and
page numbered.

-15-
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D. Submission of Bids
19. Marking of Bids

The documents to be submitted in physical form as per clause 12 of ITB shall be submitted in
a sealed Envelope super scribed as “Documents in Physical Form ” at the top left corner. In
case of any discrepancy between documents submitted online and documents submitted in
the physical form, the documents submitted in Online form shall prevail over the documents
submitted in Physical form.

Further, the bids submitted in Physical Form must be hard bound and page numbered.

DELETED.
DELETED.
DELETED.
DELETED.

20. Deadline for Submission of Bids

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on NHIDCL e-tender portal
on or before the Bid Due Date before the time specified in NIT/e-portal “NHIDCL e-procure
portal is to be used through computer having Window Operating System only”. The Bidder is
further required to submit Documents in Physical Form on or before the Bid Due Date and
before the time of submission as specified in Clause 12 of ITB, at the following address:-

Col Rajeev Sood (Retd)
General Manager (Technical)

National Highways & Infrastructure Development Corporation Ltd
Ltd. PTI Building, 3™
Floor, 4, Parliament Street,

New Delhi-110001
Ph. 011-23461621
Email: gm5@nhidcl.com

20.2 In the event of the specified date for the submission of documents in Physical
form being declared a holiday for the Employer, the same will be received up to the
specified time on the next working day.

20.3. NHIDCL assumes no responsibility for inability of a bidder to submit bids
through NHIDCL's e-tendering portal on account of delay in submission at bidder's
end. Bidder shall ensure that they submit the bid well before the "Due Date & Time of
Bid-Submission”. NHIDCL shall not be responsible if bidder is not able to submit the


mailto:gm5@nhidcl.com
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bid on account of failure in network/internet connection or any other technical reason.

20.4 The Employer may extend the deadline for submission of bids by issuing an

amendment in accordance with Clause 10, in which case all rights and obligations of

the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Late Submission of Document in Physical Form:

22.

Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering
portal, before the Bid Due Date and time as prescribed in Clause 20.

22.2 No bid may be modified after the deadline for online submission of bids.

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1 above
or as extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid
security pursuant to Clause 16.

22.4 Bidders may modify the prices of their bids before deadline of online
submission of bid.

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e
tendering portal System. Time being displayed on our e-Tendering Portal shall be
final and binding on bidder and bids have to be submitted by bidders considering this
time only and not the time as per their location/country.
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E. Bid Opening and Evaluation
23. Bid Opening

23.1 Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time mentioned
in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has
been determined to be substantially responsive shall be opened on a subsequent date
through online process of e- tendering, which will be notified to such bidders.

23.2 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified
date for the submission of bids being declared a holiday for the Employer, the Bids will
be opened at the appointed time and location on the next working day.

DELETED

DELETED

23.3 In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate,
will announce the bidders' names and such other details.

23.4 The Employer will prepare Minutes of the Bid opening, including the information
disclosed to those present.

()The bids accompanied with valid bid security, bid document fee, Tender Processing
fee will be taken up for evaluation with respect to the information Furnished in Part |
of the Qualification Information and other bid.

(i) As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in the
examination, evaluation of technical bids, the Employer may at his discretion, ask
any bidder for clarification of his bid, however, no additional documents in support
of clarification will be entertained.

23.5 The Employer shall inform the bidders, whose technical bids are found
responsive, of the date, time and place of opening of the financial bids. The
bidders so informed, or their representative, may attend the meeting of opening of
financial bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose
bids were found responsive will be announced. The financial bids of only these bidders
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will be opened. The responsive bidders’ names, the Bid prices, the total amount of
each bid, and such other details as the Employer may consider appropriate will be
announced by the Employer at the time of bid opening. Any Bid price, which is not read
out and recorded, will not be taken into account in Bid Evaluation.

23.7 The Employer shall prepare the Minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of his Bid

25. Clarification of Bids and Contacting the Employer

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted.

25.2 No Bidder shall contact the Employer on any matter relating to his bid from the
time of the bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection of
the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

(c) Is substantially responsive to the requirements of the Bidding Documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced bill of
guantities, technical specifications etc.

DELETED.

DELETED.
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DELETED.

27. Evaluation and Comparison of Financial Bids

27.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

27.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 32 be increased and an additional performance security of 05 (five)
percent may be obtained at the expense of the successful Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

27.3 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be
rejected as non-responsive.

28. Price Preference

There will be no price preference to any bidder.
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F. Award of Contract

29. The Employer will award the Contract to the Bidder whose Bid has been determined to be
substantially responsive to the bidding documents and who has offered the Lowest Bid Price,
provided that such Bidder has been determined to be:

(a)Eligible in accordance with the provisions of Clause 3, and
(b)Qualified in accordance with the provisions of Clause 4

30. Employer’s Right to Accept any Bid and to Reject any or all Bids
Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the
affected Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement.

31.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Part | General Conditions of Contract called the“Letter
of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the Works, by the Contractor
as prescribed by the Contract (hereinafter and in the Contract called theContract Price”).

31.2 The notification of award (LOA) will constitute the formation of the Contract, subject
Only to the furnishing of a performance security in accordance with the provisions of
Clause 32.

31.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

31.4 Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security of 05 (five) percent of
the Contract Price, valid for the period of 28 days after the expiry of defect
liability period of 12 (twelve) months plus additional security for unbalanced
Bids.

32.2 The performance security shall be in the form of a Bank Guarantee in the
name of the Employer, from a Bank as applicable in case of bid security defined in
Appendix to ITB.

32.3 Failure of the successful bidder to comply with the requirement of sub-clause
32.1 shall constitute sufficient ground for cancellation of the award and forfeiture of
the bid security.
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32.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the
agreement at Employer’s Office within 15 days of issue of LOA.

33. Advances- Deleted
34. Corrupt or Fraudulent Practices

34.1 The Employer will reject a proposal for award if it determines that the
Bidder recommended for award has engaged in corrupt or fraudulent practices
in competing for the contract in question and will declare the firm ineligible,
either indefinitely or for a stated period of time, to be awarded a contract with
National Highways & Infrastructure Development Corporation Ltd. /
MoRTH/NHAI/MoSHIP/ and any other agencies, if it at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing for the
contractor, or in execution.

34.2 The Employer requires the bidders/Contractors to strictly observe the laws
against fraud and corruption enforced in India, namely, Prevention of Corruption
Act, 1988.

35. WARRANTY AND SUPPORT

The Warranty shall be:

On-site, comprehensive and back-to-back from OEM for a period of 6 months from
the date of acceptance/installation of products or as recorded in MB.

Advanced replacement of hardware

Software updates and upgrades at no cost to MORTH

L2 support from OEM

On-site support from bidder for day to day operational issues as and when arises.

=

abrwn
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding
documents The insertions should correspond to the information provided in the
Invitation for Bids.

Instructions  to

Bidders:

Clause Ref:

(1.1)

The Employer is “Managing Director, Natlonal nghways & Infrastructure

Development Corporation Ltd., PTI BUIldlng, 3" Floor , 4, Parliament Street, New
Delhi-110001

Clause Ref: (16)

The amount of Bid Security for the package shall be as indicated below and must be
in the form of DD in favour of “National Highways & Infrastructure Development
Corporation Ltd.” payable at New Delhi.

Bid Security: Rs.1,60,000/-

Demand Draft should be from any scheduled Indian Bank or a

foreign Bank located in India/and approved by the Reserve Bank
of India (RBI).
Bid Security may be issued by the following banks.

(i)State Bank of India or its subsidiaries
(i) Any Indian nationalized bank

(iii) IDBI/ICICI bank

(iv) A Foreign bank (issued by a branch outside India) with a counter guarantee
from SBI or its subsidiaries or any Indian nationalized Bank.

(v) Export Import bank of India.

(vi) Any RBI approved scheduled commercial bank having net worth of more than
Rs.500 Crore as per latest Annual Report of the bank. In the case of a

Foreign Bank (issued by a branch in India), the net worth in respect of the Indian
operation shall only be taken into account and acceptable to Employer.

The acceptance of the Guarantee shall also be subject to the following conditions
i) The capital adequacy of the Bank shall not be less than the norms

prescribed by RBI (presently 9, with effect from 31° March 2003, 10)
i) The Bid Security issued by a cooperative Bank shall not be accepted.
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SECTION IlI

QUALIFICATION INFORMATION
(To be filled by Bidder)

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposes of post qualification as provided for in Clause
4, Section Il of the “Instructions to Bidders”. This information will not be incorporated in

the Contract.
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1. Qualification Information
1.1 For Individual Bidders
(@) Year of Constitution
(o) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

(c) Place of registration:

(d) Principal place of business:

Power of attorney of signatory of Bid [Upload scanned copy & also supply
Original copy in envelop of physical form]

1.2. Total value of similar type of work performed in the last five years (refer ITB
Clause 4.4 A (a)

1.3 Average Annual Turnover:

(Upload scanned copies of certificate from Chartered Accountant & also supply
original certificate from Chartered Accountant)

2017-2018-------------
2016-2017-------------

2015-2016-------------
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1.4 Work of a similar nature, performed as prime contractor during the last five
years as per ITB Clause 4.4A (b).

Project Name of  [Description [Contract Value of [Date [Stipulated Actual date Remarks
Name the of work No. Contract [of Period of pf explaining
Employer Rs. jssue [completion completion feasons
Crore) [of delay &
work Work
order Complete

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified copy in physical form in envelope)
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1.5 Deleted.
1.6 . Deleted
1.7. Information on litigation history in which the Bidder is involved.
Other Party Cause of Amount Remarks
Dispute involved showing
Present Status

(ies)

Employer

2. Bidders should upload the scanned copy of the following affidavits/
undertakings as per formats enclosed hereinafter & also send original copy of

Affidavit/Undertakings:

(i)

Affidavit (it should be on stamp paper attested by Notary Public)

Undertaking that the Bids shall remain valid for the period specified in

(i)
Clause 15.1 (it should be on stamp paper attested by Notary Public).
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AFFIDAVIT (on Non - Judicial Stamp Paper)

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

The undersigned also  hereby certifies that neither  ourfirm
M/s have abandoned any work on

National Highways & Infrastructure Development Corporation Ltd nor any contract
awarded to us for such works have been rescinded, during last five years prior to
the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
NHIDCL to verify this statement or regarding my (our) competence and general
reputation.

The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
NHIDCL and within the prescribed time.

(Signed by the Authorised Representative of the Firm)

Name of the Representative

Name of Firm

DATE
(To be notarized by Notary)
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UNDERTAKING (on Non- Judicial Stamp Paper)

undertake that our firm

hereby
agree to abide by this bid for a period of

the undersigned do

M/s
120 days after the date fixed for receiving the same and it shall be binding on us and may be

accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date

(To be notarised by Notary)



-30-

(SECTION-IV)

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF APPLICATION,
LOA & AGREEMENT.
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY
[CONTRACT PACKAGE NO: NHIDCL/ACP/Rooftop Cafe /2018]

To
Managing Director, NHIDCL

National Highway & Infrastructure Development Corporation Ltd.
PTI Building, 3rd Floor , Parliament Street

New Delhi-110001

WHEREAS.........c (name and address of contractor) hereinafter
called “the contractor” has undertaken, in pursuance of LOA No................. Dated
.................... to execute............................. (Name of Contract and brief description

of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish
you with a Bank Guarantee by a Nationalized/Scheduled bank of India for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of
the Contractor, up to a total of Rs.................. (@amount of guarantee)
(RUPEES....eviieiiie i (in words), such sum being payable in the Types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument any sum or sums within the limits of

.................... (amount of guarantee) as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract or
of the works to be performed there under or of any of the contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall also be opera table at our .......................... , New Delhi office, from
whom, confirmation regarding the issue of this guarantee or extension / renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment there under claimed, the said branch shall accept such invocation letter and
make payment of amounts so demanded under the said invocation.

The liability of Bank under this Guarantee shall not be affected by any change in the
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constitution of the contractor or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee is
restricted to Rs. (Rs. in words) and the guarantee shall remain valid till

. Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.

Signature and Seal of the Guarantor with Name...............
Designation...........
Employee Code.................

An amount shall be inserted by the Guarantor, representing the percentage of the
Contract Price specified in the Contract including additional security for unbalance bids, if
any and denominated in Indian Rupees.

Not to be a part of BG:

Note: Information about the issuance of Performance Bank Guarantee may be submitted
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi
(SYNBO009062) to aid in the process of confirmation of Bank Guarantee.
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FORM OF LETTER OF APPLICATION

To,
Col Rajeev Sood (Retd),
General Manager (Technical)
National Highway & Infrastructure Development Corporation Ltd.
PTI Building, 3rd Floor ,
4, Parliament Street,
New Delhi-110001

Description of Works: “Construction of Rooftop Café at the terrace level of

Automated Multilevel Car Parking at Transport Bhawan,1, Parliament Street, New
Delhi-110001”

CONTRACT PACKAGE NO: NHIDCL/ACP/Rooftop Cafe/2018

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification
Information, Scope of works, etc. for the subject work, we, hereby submit our bid for the
subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves
the right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on
behalf of M/s
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FORM OF LETTER OF ACCEPTANCE

NO. o, Dated
To

M/s..neeees

Sub.: .. Name of Work

Sir,

Based on your bid submitted on .............. in compliance of bidding document of
NHIDCL for execution of the work of ... it is
hereby notified that your bid for a contract price of Rs............... (Rupees in
words......... ) has been accepted for and on behalf of NHIDCL.

You are hereby requested to furnish Performance Security plus additional security in the
form detailed in para 33.2 of ITB for an amount equivalent to Rs..

(Rupees in words........... ) within 10 days as per provisions of clause 33 1 of ITB of the
bid document and sign the contract agreement failing which the actions as stipulated in
clause-33.3 of ITB shall be taken.

Thanking you,
Yours
faithfully,
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FORM OF AGREEMENT

This agreement made the day of 2018 between the

National Highway Infrastructure Development Corporation Ltd, New Delhi (hereinafter
called “the Employer” of the one part and (here in after called “the Contractor”) of

the other part. AND WHEREAS the Employer invited bids from eligible bidders of the execution of
certain works, viz. B TP name of
12 o] 1 SRR

.” CONTRACT PACKAGE NO: NHIDCL/ACP/Rooftop Cafe /2018

AND WHEREAS

pursuant to the bid

submitted by the Contractor, vide (here in after referred to as the “BID”
or “OFFER”) for the execution of works, the Employer by his letter of acceptance
dated

accepted the offer submitted by the Contractor for the execution and completion of

such works and the remedying of any defects thereon, on terms and conditions in
accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to
abide by all the terms of the bid, including but not limited to the amount quoted for the
execution of Contract, as stated in the bid, and also to comply with such terms and
conditions as may be required from time to time.

AND WHEREAS pursuantto the bid submitted by the Contractor vide
(hereinafter referred to as the “the Offer”), the employer has by his letter of
acceptance no. dated accepted the offer submitted by the Contractor for

the execution and completion of such works and the remedying of any defects therein, on
terms and conditions in accordance in the conditions of particular application and
condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to Clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement works and expressions shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. The following documents shall be deemed to form and be read and constructed
as part of this agreement viz.

a) The Contract Agreement,

b) Letter of Acceptance,

c) Contractor's Bid,

d) Contract Data,

e) Conditions of Contract including Special Conditions of Contract
f)  Technical Specifications,

g) Bill of Quantities
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h) Any other document listed in the Contract Data.

3. The foregoing documents shall be constructed as complementary and mutually
explanatory one with another. Should any ambiguities or discrepancy be noted
then the order of precedence of these documents shall subject to the condition of
particular applications be as listed above.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in
all respect with the provisions of the contract.

5. the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be
executed the day and year first before written.

Signed, sealed and delivered by the said Employer through his Authorized
Representative and the said Contractor through his Power of Attorney holder in the presence of:

For and on behalf of National For and on behalf contractor
Highwayé& Infrastructure
Development Corporation Ltd

Witness Witness
1. Name: 1. Name:
Address: Address:
2. Name: 2. Name:

Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT
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Section V
CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data
A. General
1. Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

The Completion Date is the date of completion of the Works as certified by the
Engineer.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.2

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid and
subsequent submission of documents to be submitted in the physical form as
required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 12 (Twelve) months calculated from the Completion Date.

The Employer is the party as defined in the Contract Data, who employs the Contractor
to carry out the Works .The Employer may delegate any or all functions to a person or
body nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to
the Site to construct the Works.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing an
extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is the date within 10 (ten) days after the date of issue of Notice to
Proceed with the work.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL,
which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain,
and hand over to the Employer, as defined in the Contract Data.

2. Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

The documents forming the Contract shall be interpreted in the following order of priority:

(a) Agreement,
(b) Letter of Acceptance,
(c) Notice to Proceed with the Work,
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(d) Contractor's Bid,

(f) Contract Data

(9) Conditions of Contract including Special Conditions of Contract

(h)Technical Specifications,

(i) Drawings, if any

() Bill of Quantities, and

(k) Any other document listed in the contract data as forming part of the
contract

Language and Law

The language of the Contract and the law governing the Contract are stated
in the Contract Data.

Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

The Engineer, duly informing the Employer, may delegate any of his duties
and responsibilities to other people except to the Adjudicator, after notifying
the Contractor, and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall
be effective only when in Writing. A notice shall be effective only when it is
delivered.

Personnel

The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications and
experiences are substantially equal to or better than those of the personnel stated in
the Contract Data. If the personal stated in the contract data are not deployed on site
by the contractor, it will treat as a breach of contract and action will be taken as per
clause 40.2.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor Carries the risks which this Contract states are Contractor’s
risks.
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9. Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in India, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste
or radioactive toxic explosive, or (b) a cause due to solely to the design of the Works,
other than the Contractor’s design.

10. Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the Responsibility of the
Contractor.

11. Insurance

The contractor at his cost shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the Defects
Liability period, in the amounts and deductibles stated in the Contract Data for
the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the Works, Plant and Materials;

(b) Loss of or damage to Equipment;

(c) Loss of or damage of property (except the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the contractor to
the Engineer’s approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided
and recover the premiums the Employers has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the premiums shall be
a debt due.

Alternations to the terms of an insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.
12. Queries about the Contract Data

The GM (Tech), NHIDCL, New Delhi will clarify queries on the Contract Data.
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13. The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Programme submitted by the Contractor,
as updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

14.  Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer, who is to approve them if they
comply with specifications and drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for
design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their
use.

15. Safety

The Contractor shall be responsible for the safety of all activities on the Site. The
Contractor shall make necessary arrangement for safety of traffic as the road is in-
service.

All the construction activities are to be performed on the Highways with heavy traffic. For
the safety of road users, and that of Labourer working at site, traffic management
installations are to be set up by the contractor in accordance with MORT&H clause
no.112. A schematic figure / arrangement showing various components of traffic
management installations should be submitted by the contractor to the engineer for his
approval.

For the purpose of this contract, setting up and removal of traffic management
installation shall be permissible for the time period as approved by the
Engineer

16. Possession of the Site
The Employer shall give possession of all parts of the Site to the Contractor. If

possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this will
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be Compensation Event.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plant are being manufactured/fabricated/assembled for the
works.

Instructions

The Contractor shall carry out all instructions of the Engineer, which comply
with the applicable laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor's accounts
and records relating to the performance of the Contractor and to have them
audited by Auditors appointed by the Employer if so required by the Employer.

Disputes

If the Contractor believes that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to the Dispute Review
Expert within 14 days of the notification of the Engineer’s decision.

Procedure for Disputes

The Dispute Review Expert shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

The Dispute Review Expert shall be paid daily at the rate specified by NHIDCL time to
time together with reimbursable expenses of the types specified by NHIDCL and the
cost shall be divided equally between the Employer and the Contractor, whatever
decision is reached by the Dispute Review Expert. Either party may given notice to
the other to refer a decision of the Dispute Review Expert to an Arbitrator within 28
days of the Dispute Review Expert’s written decision. If neither party refers the
dispute to arbitration within the next 28 days, the

Dispute Review Expert’s decision will be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedure
stated in the Special Conditions of Contract.
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21. Replacement of Dispute Review Expert

Should the Dispute Review Expert resign or die, or should the Employer and
the Contractor agree that the Dispute Review Expert is not fulfilling his
functions in accordance with the provisions of the Contract, a new Dispute
Review Expert will be jointly appointed by the Employer and the Contractor. In
case of disagreement between the Employer and the Contractor, within 30
days, the Dispute Review Expert shall be designated by the Appointing
Authority designated in the Contract Data at the request of either party, within
14 days of receipt of such request.

B. TIME CONTROL
22. Programme

The work shall be executed as per followings schedule —

Schedule Duration Expenditure
Milestone-| Within 1.5 months |40 % of contract value
Completion date Within 3 months 100% of contract value

In event that the Contractor fails to achieve Milestone - | mentioned above within a
period of 07 days from date Set forth for such Milestone, unless such failure occurs
due to Authority fault, it shall pay damages in a sum calculated at the rate of Rs.
0.025% of Contract value rounded off to nearest thousand per day (Maximum limit is
5% of the contract price) until such Milestone is achieved.

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme as per Clause 22.1 showing the general
methods, arrangements, order, and timing for all the activities in the Works along
with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the sequence
of the activities.

The Contractor shall submit to the Engineer, for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor’s
obligations. The

Contractor may revise the Programme and submit it to the Engineer again at
any time. A revised Programme is to show the effect of Variations and
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Compensation Events.

Extension of Completion Date

The Engineer shall extend the Completion Date in case full justification exists,
only after the approval of NHIDCL, if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Works, which would cause the Contractor to incur
additional cost. No price variation will be payable during the extended period

The Engineer shall decide whether and by how much time to extend the Indented

Completion Date within 21 days of the Contractor asking the Engineer for a
decision upon the effect of a Compensation Event or Variation and submitting
full supporting information. If the Contractor has failed to cooperate in dealing
with a delay, the delay by this failure shall not be considered in assessing the
new Indented Completion Date.

C. Quality Control

24.

25.

26.

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the specification of
Ministry of Shipping, and

b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples.

Correction of Defects noticed during the Defect Liability Period.

It is the terms of contract that quality of repair and maintenance work shall be
of very high standard, requiring no major repairs for at least 12 (Twelve)
months after the date of completion of works.

If any defects including shrinkage, cracks, other faults appear in the work
within 12 (Twelve) months of “Taking over” certificate, the Engineer shall give
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notice to the Contractor of any defects before the end of the Defects Liability
Period, which begins at Completion, and is for 12 (Twelve) months thereafter.
The Defects Liability shall be extended for as long as defects remain to be
corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s
notice. If the contractor is in default, the Engineer shall cause the same to be
made good by other workmen and deduct the expense from any sums that
may be due to the contractor.

Uncorrected Defects

If the Contractor has not corrected a Defect, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will
assess the cost of having the Defect corrected, and the Contractor will pay
this amount, on correction of the Defect.

D. COST CONTROL

Variations

The Engineer shall, having regard to the scope of the Works has power to
order Variations he considers necessary or advisable during the progress of
the Works. Such Variations shall form part of the Contract and the Contractor
shall carry them out. Oral orders of the Engineer for Variations, unless
followed by written confirmation, shall not be taken into account.

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the
Contractor shall carry out such work at the same rate.

If the rates for Variation are not specified in the Bill of Quantities, the
Engineer shall derive the rate from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in
Clause 29.2 the Contractor shall, within 14 days of the issue of order of
Variation work, inform the Engineer the rate which he proposes to claim,
supported by analysis of the rates. The Engineer shall assess the quotation
and determine the rate based on prevailing market rates within one month of
the submission of the claim by the Contractor and approval from

NHIDCL will be taken. As far as possible, the rate analysis shall be based on
the standard data book and the current schedule of rates of the district public
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works division. The decision of the Employer on the rate so determined shall
be final and binding on the Contractor.

Payment Certificates

The Contractor shall submit to the Engineer monthly statements of the value
of the work executed less the cumulative amount certified previously
supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement within 10 days
and certify the amount to be paid to the Contractor after taking into account
any credit or debit for the month in question.

The value of work executed shall be determined, based on measurements by the
Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer / Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

The final bill shall be submitted by the contractor within one month of the
actual date of completion of the work; otherwise the Engineers certificate of
the measurement and of the total amount payable for work accordingly shall
be final and payment made accordingly within a period of sixty days as far as
possible.

Payments

Payment shall be adjusted for deduction for, retention, other recoveries in
terms of the contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer had certified within
10 days of the date of each certificate by a designated office of the Project
Director, NHIDCL. All payment shall be made in Indian Rupees.

The Employer may appoint another authority, as specified in the Contract Data
(or any other competent person appointed by the Employer and notified to the
contractor) to make payment certified by the Engineer.

Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

No Payment shall be made by NHIDCL unless the Bank Guarantee (BG)
towards the Performance Security is verified. In case the BG received from
the Contractor is later found to be fake, Authority shall not make any payment
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of the executed works.

Tax
The rates quoted by the Contractor shall be considered inclusive of all
taxes including GST.

As per provision in Building and Other Construction Worker Welfare Cess Act,
1996, Employer will deduct Cess, as decided by the Government, by
notification, from time to time, from contractor’s running account bill.

Security Deposit / Retention Money

The Employer shall retain security deposit of 05 (five) percent of the amount
from each payment (bill), upto maximum 5% of the Contract Amount , due to
the Contractor until Completion of the whole of the Works i.e. including Defect
liability period of 12(Twelve) months.

The security deposit/retention money and the performance security aggregating
to 10 (ten) percent of the Contract price will be released to the Contractor when
the Defect Liability period is over, and the Engineer has certified that the Defects,
if any, notified by the Engineer to the Contractor before the end of this period
have been corrected.

Liguidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate or
part thereof stated in the Contract Data for each day that the Completion Date
is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's
other liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any over payment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall not be
paid interest on the over payment calculated from the date of payment to the date
of repayment.

Payment terms :-

. On delivery of material at site 45% of the contract value on certification of the

bill by the Engineer in charge.

. On Pro rata basis completion of the item 35% of the contract value as per the

running bills submitted & certified by the Engineer in charge.

. On successful completion of the work 15% of the contract value as per the

final bills certified by the Engineer in charge.
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4. Balance 5% to be held as Retention money for a Defects Liability Period of 12

months or releasable against the Performance Bank Guarantee as per the
prescribed format from a Nationalized Bank valid forl2 months from the date
of successful completion & handing over of the work.

Securities

The Performance Security equal to 05 (five) percent of the contract price and
additional security for unbalanced bids shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be issued in
the form given in the Appendix to ITB (Clause 33.2) by a scheduled
commercial bank. The Performance Security shall be valid until a date 28
days from the date of expiry of Defect Liability Period and the additional
security for unbalanced bids shall be valid until a date 28 days from the date
of issue of the certificate of completion.

E. Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a certificate of
Completion of the Works, and the Engineer will do so upon deciding that the
Works is completed.

Taking Over
The Employer shall take over the Site and the Works within seven days of the
Engineer's issuing a Certificate of Completion.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end
of the Defects Liability Period. The Engineer shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and complete. If it is not,
the Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 56 days
of receiving the Contractor’s revised account.

Termination

The Employer may terminate the Contract if the Contractor causes a
fundamental breach of the Contract.
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Fundamental breaches of Contract include, but shall not be limited to, the
following:

41.

a) the Contractor stops work for 28 days when no stoppage of work is shown

on the current Programme and the stoppage has not been authorized by the
Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for

c)

approved reconstruction or amalgamation;

the Engineer/Employer gives Notice that failure to correct a particular Defect
iIs a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

d) the Contractor has delayed the completion of the Works by the number of

days for which the maximum amount of liquidated damages can be paid, as
defined in clause 26; If theContractor, in the judgement of the Employer,
has engaged in the corrupt or fraudulent practice in competing for or in
executing the Contract. For the purpose of this clause,

“corrupt practise” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or
in Contract execution. “Fraudulent Practice” means a misrepresentation of
facts in order to influence a procurement process or the execution of a contract
to the detriment of the Employer and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and
open competition.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 40.2 above,
the Engineer shall decide whether the breach is fundamental or not.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work
done and Materials ordered less advance payments received up to the date
of the issue of the certificate and less the percentage to apply to the value of
the work not completed, as indicated in the Contract Data. Additional
Liguidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Employer.
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If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal
of Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are
deemed to be the property of the Employer, if the Contract is terminated because of
a Contractor’s default.

F. Special Conditions of Contract

Labour

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.

Compliance with Labour regulation

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act
or rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
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the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall
be treated as the employees of the Employer at any point of time.

Drawings and Photographs of the Works

The contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work and
lastly after the completion of the work. No separate payment will be made to the
contractor for this.

No photographs/ Video photography shall be published or otherwise
circulated without the approval of the Engineer in writing.

The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961
(Il of 1961), the rules made there under and the orders that may be issued from
time to time under the said Act and the said Rules and on his failure or neglect to
do so he shall be subject to all liabilities and penalties provided by the said Act
and said Rules.

Arbitration (GCC Clause 20.3)

Any dispute in respect of which an amicable settlement has not been arrived at
shall be finally settled by arbitration as set forth below. The arbitral tribunal shall
have full power to open up, review and revise any decision, opinion, instruction,
determination, certificate or valuation of the Engineer related to the dispute.

(i)

(ii)

(iii)

(iv)

In case of dispute or difference arising between the Employer and a domestic
Contractor relating to any matter arising out of or connected with this agreement,
such disputes shall be finally settled by arbitration in accordance with the
Arbitration & Conciliation Act, 1996, or any statutory amendment thereof. The
arbitral tribunal shall consist of 3 (three) Arbitrators, one each to be appointed by
the Employer and the Contractor. The third Arbitrator shall be chosen by the two
Arbitrators so appointed by the Parties and shall act as Presiding Arbitrator. In
case of failure of the two Arbitrators, appointed by the parties to reach upon a
consensus within a period of 30 days from the appointment of the arbitrator
appointed subsequently, the Presiding arbitrator shall be appointed by the
Appointing Authority as specified in the contract data to GCC.

Neither party shall be limited in the proceedings before such tribunal to the
evidence or arguments before the other party /Independent Consultant.

Arbitration may be commenced during or after the Contract period, provided
that the obligations of the Employer and the Contractor shall not be altered by
reason of the arbitration being conducted during the Contract Period.

If one of the parties fails to appoint its arbitrator in pursuance of Sub-clause (i)
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above, within 30 days after receipt of the notice of the appointment of its Arbitrator
by the other party, then the Chairman of the Executive Committee of the Indian
Road Congress, shall appoint the Arbitrator. A certified copy of the order of the
Chairman of the Executive Committee of the Indian Road Congress making such
n appointment shall be furnished to each of the parties.

(v) Arbitration proceedings shall be held at Delhi, India and the language of the
arbitration proceedings and that of all documents and communications
between the parties shall be English.

(viy The expenses incurred by each party in connection with the preparation,
presentation etc of its proceedings shall be borne by each party itself.

(vii) The fees and expenses payable to the Arbitrators shall be as per the schedule
of remuneration and expenses for Arbitrators notified by NHAI vide letter
11041/217/2007-Admn dated 13 Jan 2010 reproduced herein below, or any
amendment thereof:

Schedule Amount payable per Arbitrator /

Sl. No Particulars per cases
Rs 15,000/- per day subject to a maximum of Rs 4
lacs per case

1 Arbitrator fee Or

Rs 2.5 lacs (lump sum) subject to publishing the
Award within 12 months. 12 months will be
reckoned from the date of first hearing.
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2 Reading Charges Rs 15,000/-
Secretarial Assistance and
3 incidental charges Rs 20,000/-
(telephone, fax, postage etc)
Charges for publishing / - )
i declaration of the Award Maximum of Rs 20,000/
Others expenses (actual against bills subject to the prescribed ceiling) — applicable
for the days of hearing only.
Travelling expenses Lodging | Economy class by air, first class AC by train,
5 and Boarding AC car by Road
(i) Upto Rs 15,000/- per day (metro cities)
(i) Upto Rs 7,000/- per day (other cities)
(ii) Rs 3,000/- per day (own arrangement)
6 Local Travel| Rs 1,500/- per day
Extra charges for days other | Rs 3,500/- per day
7 than hearing/ meeting days
(maximum for 2 days)
Note

1. Lodging boarding and travelling expenses shall be allowed only for those
members who are residing 100 Kms away from place of meeting.

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be

considered as Metro cities.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.

The Employeris  : Managing Director, NHIDCL
Address : PTI Building, 3 FIoor 4, Parliament Street,

New Delhi-110001 Ph. 011-23461600
: www.NHIDCL.com

Name of Authorized Representative:-

Col. Rajeev Sood (Retd.)
General Manager (Technical)

National Highway &Infrastructure Development Corporation Ltd.
PTI Building, 3" Fioor,

4, Parliament Street,
New Delhi-110001
Ph. 011-23461621

Clause Reference [Cl.1.1]

2.
3.

4.

10.

The Engineer is: To be intimated later [CI.1.1]

The Intended Completion Date for this pakage is 1 month from date of
Commencement of work .

The location of Site is given in the Bid notice (Section- 1) [Cl.1.1]
The Start Date shall be reckoned within 10 days after the date of issue of
the Notice to Proceed with the work. [Cl.1.1]

(a) The name and identification number of the Contract is given in the Table given
in NIT

[Cl.1.1]
(@)  The law which applies to the Contract is the Law of Union of India. [CL.3.1]
(b)  The language of the Contract documents is English [CI.3.1]

Technical Personnel are as given in the ITB (SECTION II) [CI. 7.1]

Amount of Insurance are:
(a) Rupees equivalent to Contract Price
(b) Rupees equivalent to 5% of Contract Price
(c) Rupees equivalent to 5% of Contract Price
(d) Rupees 20 lakhs for multiple Incidents[CI. 11.1]

(a) Amount of liquidated damages for

Delay in completion of works

0.1 percent of the Contract value rounded off to the nearest thousand, per
day with the Minimum of Rs.1000/- per day
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(b) Maximum limit of liquidated damages for delay in completion of work:

10 per cent of the Contract Price rounded off to the nearest thousand [Cl.34.1]

11.

12.

13.

14.

15.

16.

The following documents also form part of the contract:
Addendum/corrigendum/ any clarification to the bid documents

[ClL.2.2
]
Fees and types of reimbursable expenses to be paid to the
Dispute Review Expert (To be intimated later) [Cl.20.2]
Delete [Cl.21.1]
The period of submission of the programme for approval of Engineer shall be 15 days from
the issue of Letter of Acceptance [Cl.22.2]
The period between programme updates shall be 30 days [Cl.22.4]
The amount to be withheld for later submission of an updated Programme shall be Rs.1.0
lakh [Cl.22.4]

Appointing Authority for the Arbitrator/Presiding Arbitrator —Managing Director, National
Highways and Infrastructure Development Corporation Ltd
[Cl. 47.1]
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(SECTION-VI) TECHNICAL SPECIFICATIONS



The Technical Specifications will be as per BoQ and
Make List of items.
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MAKE LIST:
LIST OF APPROVED MANUFACTURERS/ SUPPLIER (CIVIL)
S.No. | Materials Approved Manufacturer / Supplier

Ordinary Portland Cement

LAFARGE, Birla uttam, Gujrat Ambuja, Ultratech, JK
Super Cement

2 Reinforcing Bars TISCO, SAIL, RINL.
Chemical Admixtures and FOSROC, SIKA,.Asian Laboratories, Dura Build Care,

3 waterproofring compound Cico Technolpgl_e_s.,BASF,MC Bau_chemle,MYK

Schomburg. Pidilitie,Choksey chemical

4 Chemical waterproofing BASF,STP limited,MC Bauchemie, CICO
system Technologies,Penetron, Keyton,Sika

5 RMC ACC, BIRLA, Ultratech, Lafarge or any RMC plant

approved by Client/ consultant.

6 Anti termite Treatment or PCI,Godrej, Express Pesticide, Item Secure
Chlorpyrihos

7 Ceremic tiles Johnson,Nitco,Kajaria,Asian, Orient

8 Anchor Fasteners Hilti ,Fisher,Halfen

9 Structural Steel SAIL, JSW, TATA

10 PVC cover Block Elmich, Aspitha Exports, KK Mnahole

11 Polypropylene Fibres Fibermesh, Duracem,Eurofastner, Cetex

12 Adhesives & Grouts Bal,Laticrete, Kerakoll, Fosroc

13 Vitified Tile Johnson,Nitco,Kajaria,Asian, Orient

14 Full body Vitified Tile PAVIT, Granito, marbonite, Unistone

15 Silicon sealent Dow Corning,GE Silicon,Wacker Silicon,

16 Metal Doors(painted with 2 | Shakti-Met Dor, Basic Arch Products,Radiant, Navaire
hr Fire Rated)

17 Flush Doors Anchor,Century,Merino, Greenply

18 Aluminium Sections Jindal,Hindalco,Bhoruka,Hydro Aluminium Extrusion

19 Hardware Dorset,Magnum,Godrej

20 Glass Saint Gobain,Asahi,,Pikington,Guardian Glass

21 ' ' Asian,ICI Dulux Kensai-Nerolac, Berger, Unite,
Paints & Polish spectrum

22 Wooden Fire Door Navaire, Sukri, Godrej, Radiant

23 Mettalic Ceiling Armstrong, Anutone, Durlum

24 False Ceiling Saint-Gobin,Lafarge, India Gypsum

25 Pre Laminate Board, Century,Merino, Greenply,Royal
Laminates,BWP Board

26 Floor Spring Ozone, Dorma, Godrej

27 Gl sheet Jindal, Tata,Sall

28 Plater of Paris Trimurti,Shriram,Sukurni

29 Venner ply Anchor,Century,Merino, Greenply,

30 Polycarbonate sheet GE Lexan,Polygan, Buyer

31 High Pressure Laminate Merino, Royal, Funder max

32 ACP ALUCOBOND/ EARUBOND/ ALU DECOR/ ALSTONE/

ALSTRONG
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LIST OF APPROVED MAKE FOR P.H.E. WORKS

I\f:; Equipment/ Material Acceptable Supplier/ Manufacturer
VITREOUS CHINA SANITARYWARE PARRYWARE, HINDWARE, CERA, jaquar
2 C.P FITTINGS JAQUARor Equivalent
3 C.P BOTTLE TRAP JAQUAR or Equivalent
4 G.l./ M.S. PIPES TATA, JINDAL (HISAR)
G.I FITTINGS UNIK /S.S/SAINT
SWR PIPES AND FITTING SUPREME, FINOLEX, PARKASH
7 C.I PIPES & FITTINGS NECO/ HEPCO/ RIF
8 STONEWARE PIPES & GULLY TRAPS PERFECT, KESORAM, BURN
9 GUNMETAL VALVE (FULL WAY VALVE) | ZOLOTO, LEADER
10 BALL VALVE LEADER/ ZOLOTO/ CIM
11 C.I. SLUICE VALVE AUDCO/ IVC/ KIRLOSKAR,
12 FLOAT VALVE (GUNMETAL) LEADER, SANT
13 SFRC GRATING/MANHOLE COVER KK MANHOLE Or Equivalent
14 SS Sink Nirali, Jaina, Neelkanth,Cera
15 WATER METER KAPSTAN/ KRANT/ ANAND
16 GRATING FOR FLOOR TRAP & FLOOR CHILLY OR EQUIVALENT
DRAIN
ABB KENT TAYLER/ LEVCON/ S.B.
17 | LEVEL SENSOR & INDICATORS ELECTROMECH
18 PRESSURE GAUGE FIEBIG/ HGURU
19 | PVC RAIN WATER PIPES / FITTING SUPEREME/ FINOLEX , PARKASH
20 OVERHEAD HDPE WATER TANK SINTEX/ POLYWELL/ ROTEX
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LIST OF APPROVED MAKE FOR ELECTRICAL WORKS

SN.No. | Materials Approved Manufacturer / Supplier
1 Power Distribution Panel Rajiv Associates Tricolite Adlec Control System,
Advance panel and switchgear ,SPC Electrotech
Pvt. Ltd and Ambit Switchgear Pvt. Itd.
2 Final Distribution Board ABB Hager L & T Legrand Indo Asian Schneider
Electric
3 Moulded Case Circuit Breaker ABB Larsen & Toubro Schneider Electric
(MCCB)
4 Miniature Circuit Breakers (MCB) ABB Hager L & T Legrand Indo Asian Schneider
Electric
5 Residual Current Circuit Breaker ABB Hager L & T Legrand Indo Asian Schneider
(RCCB) Electric
6 Control Transformer/Potential Automatic Electric Gilbert & Maxwell Matrix
Transformers (Epoxy cast Resin) | Pragati Precise
7 Indicating Lamps LED type and Larsen & Toubro Schneider Electric Siemens
Push Button Teknik Vaishno Electricals .
8 Electronic Digital Meters Schneider Electric ELTRAC L & T Automatic
(A/VIPF/HzZIKW/KWH) with LED Electric
Display
9 Static Power Meter & Logger Conzerv(Schneider Electric) El measure Larsen &
(SPML) With RS 485 port Toubro Secure
10 PVC insulated XLPE Skytone Ravin Universal RPG KEI Polycab
aluminium/copper conductor havells
armoured MV Cables upto 1100
V grade
11 LT Jointing Kit / Termination Birla-3M Raychem REPL / Xicon
12 Cable Glands Double Hax Brass (Copper Alloy India) Comet Cosmos
Compression with earthing links
13 PVC Glands Control Well Lapp
14 PVC insulated copper conductor Finolex Skytone L&T KEI Polycab havells
stranded flexible wires (FRLS) -
15 Mettalic Conduit BEC, AKG, Remcon
16 Flexible GI Conduit PLICA India Pvt. Ltd. Flexicon
17 Accessories for Metallic Conduits | BEC Sharma Sales Super Sales
18 FRLS PVC Conduit &Accessoires | BEC AKG Remcon Precision D Plast Polypack
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19 Switch & Socket Schneider Legrand Indoasian M K India North
West Havells Panasonic

20 Industrial Socket BCH Hansel Legrand Neptune

21 Splash Proof Clipsal Hensel BCH Hansel Legrand Neptune

22 Metal Clad BCH Hansel Legrand Neptune

23 Ceiling Fan/Exhaust Fan Crompton Greaves Anchor Orient Usha Havells

24 Lighting Fixture - LED / Halogen / | Phillps Wipro Havells Sylvania Bajaj Homdec
PL / Metal Halide Lighting GE

25 Selector Switch, Kaycee Salzer (Larsen & Toubro)

26 Cable Trays (Factory Fabricated) / | Profab Maheshwari Electricals Rico Steel CTM
Raceways Engineers OBO
HVAC

27 VRF System inddor and outdoor LG, Hitachi, Samsung, Daikin, Mitsubushi

unit
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ADDITIONAL CONDITIONS

10.

11.

12.

13.

Before tendering, the tenderer shall inspect the site of work and shall full acquaint
himself the above terms and conditions with regard to site, nature of soil, availability of
material suitable location for execution of work and time involved in the work (over the
entire duration of contract) including local conditions that restrictions, obstructions and
other conditions, as required for satisfactory and timely execution of the work. His
rates should take into consideration all such factors like supply and storage of
materials, man and machinery, land etc. and contingencies. No claim whatsoever shall
be entertained by the NHIDCL on this account.

The contractor must study the specifications and conditions carefully before tendering.

Before the start of the work, the contractor shall submit the program of execution of
work, get it approved from the Engineer/NHIDCL and strictly adhere the same for the
timely completion of the project work.

The work shall be carried out in such a manner so as not to interfere or effect or
disturb either works, being executed by other agencies, if any.

Any damage done by the contractor to any existing work shall be made good by him at
his own cost.

The work shall be carried out in the manner complying in all respect with the
requirement of relevant bye-laws of the local bodies under the jurisdiction of which the
work is to be executed and nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in two or more
shifts including night shifts and no claim whatsoever shall be entertained on this account
notwithstanding the facts that the contractor will have to pay to the labourers and other
staff engaged directly or indirectly on the work according to the provision of the law
regulation and the agreement entered upon and/or extra amount for any other reason.

The contractor shall make his own arrangements for obtaining electric connection(s) as
required and make necessary payment directly to the department concerned. The
Department will however make all reasonable recommendations to the authority
concerned in this regard.

The contractor or his authorized representative should always be available at the site of
work to take instructions from Engineer or his authorized representative and ensure proper
execution of work(s) or work should not be done in the absence of such authorized
representative.

The structural and other drawings for the work, shall at all times, be properly corrected
before executing the work.

The contractor shall maintain in good condition all works executed till the completion of
the entire work allotted to the contractor.

The malba/garbage, removed from the site shall be disposed off by the contractor at
any suitable place as directed by the Engineer.

All work and materials brought and left upon the ground by the contractor or by his
order for the purpose of forming part of the works are to be considered to be the
property of the NHIDCL and the same are not to be removed or taken away by the
contractor or any other person without special license and consent in writing of the
Engineer/NHIDCL but the NHIDCL is not be in any way responsible for any loss or
damaged which may happen to or in respect of any such work or materials either by
the same being lost or damaged by weather or otherwise.

14.The rates for all items of work, unless clearly specified otherwise, shall include the cost



15.

16.

17.

18.

19.

20.
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of all labour, materials dewatering and other inputs involved in the execution of the
items. If any reason contractor fails to quote his rate for any item provided in the
schedule of quantities it

will be assumed that contractor is ready to execute that item free of cost.

Unless otherwise provided in the schedule of quantities the rates tendered by the
contractor shall be all-inclusive and shall apply to all heights, depths, leads and lifts.

The contractor shall bear all incidental charges for cartage, storage and safe custody
of materials.

The nature of work is such that contractor may have to carry out a part of work
announced not less than Rs.50,000 (Fifty Thousand) or full work on short notice of 48
hours from Engineer in writing on site order book or through special messenger.
Failure to comply with the instruction or delay in taking up the work as per schedule
issued by the Engineer shall attract penalty clause as mentioned in the agreement. In
addition a fine of Rs.1000/- per day for each day of default shall be recovered from
contractor and decision of Engineer shall be final, binding and not open to arbitration.

Existing drains, pipes, cables, overhead wires, sewer lines, water line and similar services
encountered in the course of the execution of the work shall be protected against the
damages by the contractor. The contractors shall not store material or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services.

The contractor will not have any claim in case of any delay by the Engineer in removal of
trees or shifting, removing of telegraph, telephone or electric lines (overhead and
underground), water and sewer lines and other structure etc. if any, which may come in
the way of the work. However, suitable extension of time can be granted to cover such
delay.

Stipulated material shall be arranged by the contractor at site of work or all the items
where such materials are required.

Tendered rates are inclusive of all taxes and levies payment under the respective
statutes. However, pursuant to the constitution (46" amendment) Act 1982, it also
further tax or levy is imposed by statute, after the date of receipt of tenders and the
contractor there upon necessarily and properly pays such taxes/levies, the contractor
shall be reimburse the amount so paid, provided such payment, if any, is not in the
opinion of Regional Officer-NHIDCL whose decision shall be final and binding)
attributable to delay in execution of the work within the control of the contractor.

The contractor shall keep necessary books of account and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorized representative of Govt. and further shall furnish such
other information/ documents as Engineer may require.

i)  The contractor shall within a period of 30 days of imposition of any further tax or

21.

levy in pursuant to the constitution of (46™ Amendment) Act 1982, given a written
notice thereof to the Engineer that the same is given pursuant to this condition
together with all necessary information relating thereto.

Contractor may be required to execute this work under foul position. The decision
of the Engineer whether the position is foul or not shall be final and the binding of
the contractor and nothing extra for executing the work in foul position is payable,
beyond what is provided in the schedule of quantities.

To be signed by the bidder and same signatory competent/ authorized to sign
the relevant contract on behalf of NHIDCL.



