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National Highways & Infrastructure Development Corporation Ltd. (A Government of India 
Undertaking) 

REGIONAL OFFICE – AIZAWL 
 

NATIONAL COMPETITIVE BIDDING (THROUGH E-

TENDERING MODE) 

 
Name of the Work: Special Repair of NH 306&06 from Km 104.000 to km 108.050 and 

Km111.550 to km 114.470 (Frequently damage section on alignment of 4 

lane of Vairengte Sairang section) in the State of Mizoram Under Percentage 

rate & work order basis. Fy 2023-24.(2nd Call) 

 

[Contract Package No.: NHIDCL/RO-Aizawl/M&R/NH-06/Vairengte-Sairang/SR] 
 

BID DOCUMENT 

VOLUME-I 

 
 

May, 2023 
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(SECTION-I) 

                        NOTICE INVITING TENDER 

(E-TENDERING MODE ONLY) 
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National Highways & Infrastructure Development Corporation Limited 
Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 
                                                                       
                                                                         Date:30.05.2023 
 

1. National Highways and Infrastructure Development Corporation Ltd. REGIONAL OFFICE 
AIZAWL (hereinafter called “the Employer”) invites sealed bids in single stage two cover 
system i.e., the Technical and  Financial Bids on Percentage rate & Work Order basis for the 
following works from the experienced Road/Bridge Contractors/firms/organizations 
excluding those firms who have been declared as non- performing by MoRT&H/NHAI/NHIDCL 
or the firms those are blacklisted/debarred for specified period by MoRT&H/NHAI/NHIDCL: - 

 

Sr. 
No. 

Name of 
work/Con
tract 
Package 

Length 
(km) 

Estimated 
Civil Cost Put 

to Tender 
(Rs) 

exclusive of 
GST) 

Bids Security 
(Rs) 

Time of 
Completio
n 

Eligibility 
Criteria 

Average annual 
turnover for 
last 5 Years 

(Rs) 

Eligibility 
Criteria as 
Completed 

work of 
similar 
nature 

during last 
5 Years  

 
 
 

1 

 
 
  
Special 
Repair of NH 
306&06 from 
Km 104.000 
to km 
108.050 and 
Km111.550 
to km 
114.470 
(Frequently 
damage 
section on 
alignment of 
4 lane of 
Vairengte 
Sairang 
section) in 
the State of 
Mizoram 
Under 
Percentage 
rate & work 
order basis. 
Fy 2023-
24.(2nd call) 

 
 
 
 
 

6.42 

 

 

Rs. 

4,73,56,738/- 

 

 

 
 
 

Rs. 
 

9,47,135 /- 
 

 
 

 

06 months 

 
 

Rs. 

4,73,56,738/- 

 

 
One similar 
nature of 

work 
Completed 
with not 
less than 

the amount 
equal to 

40% of the 
total value 

of the 
contract. 
The work 

value shall 
be excl. all 

the 
taxes/GST. 

 

Cost of Bid Documents: Rs. 20,000 + GST @ 18 %/- in the form of Demand Draft /NEFT/RTGS 

in favor of RO Aizawl National Highways & Infrastructure 

Development Corporation Limited (NHIDCL) PAYABLE AT AIZAWL, 

MIZORAM (Non-Refundable) 
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2. Date of Publishing is from 30.05.2023. 
3. The complete BID document can be viewed / downloaded from web portal 

www.eprocure.gov.in from 30.05.2023 to 14.06.2023 (upto17:00 Hrs. IST). 

S.NO Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account 

No. 

79601010002065 

3 Beneficiary Bank Branch IFSC CNRB0017960 

4 Beneficiary Bank Branch CANARA BANK, Aizawl II Branch 

5 Beneficiary Bank Address Power House Road Lower Chan Mari, Aizawl 
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4. Bidder must submit its financial bid and Technical Bid at https://eprocure.gov.in on or 
before 14.06.2023 up to 17:00 hours IST. Bids received online shall be opened on 15.06.2023 
(at 11:30 AM hours IST). 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 
https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, 
bill of quantities, conditions and other details. 

6. The site for the work is available. 
7. Bidder shall submit the following documents. 

i) Copy of PAN Card. 
ii) Demand Draft for cost of documents. 
iii) Bid Security Declaration 
iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the bid. 
v) An affidavit on a stamp paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects. 

8. The interested bidder can download the NIT / bidding document from the website 
https://eprocure.gov.in&www.nhidcl.com 

9. To participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate” 
as per Information Technology Act-2000, to participate in online bidding. This certificate 
will be required for digitally signing the bid. Bidder can get above mentioned digital 
certificate from any approved vendors. The Bidder, who already possesses valid (DSC)” 
Digital Signature Certificate” need not to procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal (Except the documents as 
mentioned in point 7 above) will be accepted in physical form. The timeline for submission 
of hard copies of document is up to 17:00 hr. on 14.06.2023. 

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 
12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 
13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 
14. All the required information for bid must be filled and submitted online. 
15. Bidders should get ready with the scanned copies of cost of documents & Bid Security as 

specified in the tender documents. The original instruments in respect of cost of documents, 
Bid Security and relevant documents will be submitted to the Tenders Inviting Authority by 
Registered post/courier/by hand as per time schedule specified. 

16. The details of cost of documents, Bid Security specified in the tender documents should be 
the same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders are advised to study the procedures related to e-procurement by Government of 
India, carefully before submission of Bids. For this, Bidders may refer the Bidders Manual 
Kit available in the Central Public Procurement Portal of Government of India 
(https://eprocure.gov.in). 

18. The guidelines for submission of bid online can be downloaded from the website 
www.nhidcl.com&https://eprocure.gov.in. 

19. Schedule of Bidding Process 
 
 
 
 
 
 
 
 
 

https://eprocure.gov.in/
http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://eprocure.gov.in/
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The Company shall endeavor to adhere to the following schedule: 

 

S. No Descriptio
n 

Period 

1. Date of issue of NIT 30.05.2023 
2. Date of issue of Sale of Tender Documents 30.05.2023 

3. 
Date of close of sale of Tender Documents 
(Through online) 14.06.2023 (up to 17:00 Hrs.) 

4. Last Date of receipt of pre-bid queries 07.06.2023 (till 17:00 hours) 

5. Date of Pre-Bid meeting 08.06.2023 (at 11:00 Hrs.) 

6. Date of uploading of reply to the pre-bid 
queries 

09.06.2023 

7. 
Date of submission of Tender/Bid (online) 

 Up to14.06.2023 (up to 17:00Hrs) 

8. Opening of Technical BIDs at venue 15.06.2023 (11:30 Hrs) 

9. 
Date of Uploading of list of Technically 
Qualified 
Applicants 

To be intimated 
later 

10. 
Date of Opening of Financial Bids of Qualified 
Applicants To be intimated 

later 
11. Date of issue of letter of award (LOA) To be intimated 

later 
12. Validity of Bid 120 Days 

13. Return of signed duplicate copy of LOA To be intimated 
later 

14. 
Submission of Performance Security (PS) and 
Additional Performance Security (APS), if any 

Within 10 days of receipt of LOA. 

15. Signing of Agreement Within 10 days of receipt of LOA. 

               

For any clarification, the following office may be contacted:  

              Executive Director (Projects)  

              Regional Office-Aizawl, 3rd Floor, T-86,  

              Tuikhuahtlang, Aizawl, Mizoram-796001 

              Email: ro-mizoram@nhidcl.com      

20. Conditional bids would be rejected. 

21. Any corrigendum or information with regard to this NIT shall only be uploaded online on  

www.nhidcl.com&https://eprocure.gov.in. 

22. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons thereof. 

Date:30.05.2023 

 
 Executive Director (Projects) 

                                           Regional Office-Aizawl, 3rd Floor, T-86, 
                                        Tuikhuahtlang, Aizawl, Mizoram-796001 

Email: ro-mizoram@nhidcl.com 

http://www.nhidcl.com/
http://eprocure.gov.in/
mailto:ro-mizoram@nhidcl.com
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INSTRUCTIONS TO BIDDERS  
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Section II: Instructions to Bidders 

Table of Clauses 

Clause  Clause  

 A. General  D. Submission of Bids 

1 Scope of Bid 19 Sealing and marking of Bids 

2 Source of Funds 20 Deadline for submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of Bidders 22 Modification & withdrawal of Bids 

5 One Bid per Bidder  E. Bid Opening & Evaluation 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential 

 
B. Bidding Document 25 

Clarification of Bids and Contacting 
the Employer 

8 Content of Bidding Document 26 
Examination of Bids and 
Determination of Responsive 

9 Clarification of Bidding Document 27 Correction of Errors 

10 Amendment of Bidding Document 28 
Evaluation and Comparison of 
Financial Bids 

 C. Preparation of Bids 29 Price Preference 

11 Language of Bid  F. Award of Contract 

12 Documents Comprising the Bid 30 Award Criteria 

13 Bid Prices 31 
Employer’s Right to Accept any Bid 
and to reject any or all Bids 

14 Currencies of Bid and Payment 32 
Notification of Award and signing of 
Agreement 

15 Bid Validity 33 Performance of Security 

16 
Earnest Money/ Bid 
Security / Forfeiture/ 
Debarment 

34 Advances 

17 Alternative Proposals by Bidders 35 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid   
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Section II Instructions to Bidders (ITB) 

A. General 

 

1. Scope of Bid 

 

1.1  The Employer (i.e., Managing Director, National Highways & Infrastructure 
Development Corporation ltd.) invites bids for “as described in these documents and 
referred to as “the works”. The name and identification number of the works is 
provided in the Notice Inviting Tender. 

1.2  The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3  Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation ltd (NHIDCL). 

3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government. 

4 Qualification of the Bidder 

4.1 Deleted 

4.2 All bidders shall furnish the following information and documents with their bids in 
Section-III, Qualification Information. 

a) Scanned copies of Original documents defining the constitution or legal status, 
place of registration, and principal place of business; scanned copy of written 
power of attorney of the signatory of the Bid to commit the Bidder; & original copy 
of Written Power of Attorney to be submitted in the envelop of physical form. (Pl. 
Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works 
performed for each of the last five years; (2018-2019, 2019-2020, 2020-2021, 2021-
2022,2022-23). 

c) Scanned copy of experience certificate in works of a similar nature and size for  
each of the last five financial years (commencing from year 2018-19) with 
certificates from the concerned officer of the rank of Executive Engineer or 
equivalent; 

d) Scanned copy of evidence of availability (either owned or leased or rented) of 
items of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) 
(i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for 
the Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) 
(ii)] 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 
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from Chartered Accountant as a proof of turnover for the last five years; 

g) Scanned document in support of evidence access to line (s) of credit and 
availability of other financial resource facilities (10 % of Contract value), certified 
by bankers (not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 
% of contract value of work, during implementation of work. 

i) Deleted 

j) Scanned copy of information regarding any litigation or arbitration during the last 
five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status; 

k) Deleted 

l) Deleted. 

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have the 
following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 
construction works only) equal to the amount indicated in NIT during last five years 
ending 31st March of the previous financial year (to be considered as 31.03.2023) 
duly certified by Chartered Accountant. 

b) Satisfactorily completed (not less than 90% of contract value), as a prime 
contractor (or as a nominated subcontractor, provided further that all other 
qualification criteria are satisfied) similar works during last five years ending last 
day of month previous to the one in which bids are invited, at least Two contract 
of Highway (Road/ or Bridge works)/ Airport runway of 40%of the value of contract. 

 

[The “similar work” constitutes construction/maintenance of bituminous road, 
retaining walls & culverts work on National Highways/State Highways (The base 
year should be considered as 2022-23)]. 

 

Following escalation factor shall be used to bring the value of such completed 
works at the level of current financial year i.e., 2023-2024)  

 

Year Before Multiplying Factor 

2022-23 1.0 

2021-22 1.21 

2020-21 1.33 

2019-20 1.46 

2018-19 1.61 
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4.4 B. 

a) Each bidder must upload the scanned copies of following documents along with 
the submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that 
the information furnished with the bid documents is correct in all respects; and 

ii. Such other certificates as defined in Section- III. 

iii. Failure to submit the certificates/documents as specified above shall make the 
bid  non-responsive. 

b) Each bidder must demonstrate: 

i. Evidence of availability (either owned or leased or rented) of the key 
equipment’s for this work as stated in the Appendix to ITB. 

ii. Availability for this work of personnel with qualification & experience as stated 
in the Appendix to ITB. 

c) Deleted. 

d) Deleted. 
 

4.4 C. Deleted 

 

4.5 Contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria. 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will 
be calculated as under: 

Assessed Available Bid capacity = (A* N* 2 - B) Where, 

 
A = Maximum value of civil engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e., 
2023-24) taking into account the completed as well as works in progress. 

 
N = Number of years prescribed for completion of the works for which bid is invited. 

 
B = Value (escalation factor as specified in this section shall be used to bring the value 
to the level of current financial year i.e., 2023-24) of existing commitments and on-
going works to be completed during the next 03 months (period of completion of the 
works for which bid is invited) 
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(Following escalation factor shall be used to bring the value of such completed works 
at the level of current financial year i.e., 2023-24) 

 
 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

i. Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD work 
etc. 

iii. Tampered the bid document in any manner. 

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 
more than one Bid for the same package will cause be disqualified. 

6 Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs. 

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs 
of visiting the Site shall be at the Bidder's own expense. The Bidder’s may contact the 
Project Monitoring Unit, Kolasib of NHIDCL in this regard. 
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Section II  

Instructions to Bidders (ITB) 
 

B. Bidding Documents (On line) 
 

8 Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if 
any) issued in accordance with Clause 10: 

Volume- I:- 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms Bid Security, Bank Guarantee, Agreement & LOA 

5. Conditions of Contract & Contract Data 

6. Scope of work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels 

9. Additional Conditions 

Volume - II:- 

10. Bill of Quantities (Should be filled in the prescribed format given in the bid 
document) 

8.2      DELETED. 

8.3    The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 
Employer in writing through e-mail, at the e-mail ID specified in NIT and/or through a 
letter addressed to the Tender Inviting Authority, indicated in NIT. The Employer will 
respond to any request for clarification received earlier than 10 days prior to the 
deadline for submission of bids. Copies of the Employer’s response will be hosted on 
website i.e. www.nhidcl.com&https://eprocure.gov.in. or which are required in the 
opinion of the Employer including a description of the enquiry, but without identifying 
its source. 

 

 

9.2 Pre-bid meeting: 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which 
will take place at the office of Executive Director (Project), National Highways & 
Infrastructure Development Corporation Limited. Regional Office-Aizawl, Mizoram. 3rd 
Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-796001  

http://www.nhidcl.com/
http://eprocure.gov.in/
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9.2.2The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage 

 

 9.2.3The bidder is requested to submit any questions in writing or by cable/email so as to 
reach the Employer not later than one week before the meeting. 

 
 9.2.4 Minutes of the meeting, including the text of the questions rose (without identifying the 

source of the enquiry) and the responses given will be transmitted without delay on website 
www.nhidcl.com & https://eprocure.gov.in. Any modifications of the bid documents listed in 
Clause 8.1, which may become necessary as a result of the pre-bid meeting or which are 
required in the opinion of the Employer shall be made by the Employer exclusively through the 
issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

 
9.2.5 Deleted 

 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted 
online on https://eprocure.gov.in and www.nhidcl.com. Bidders are advised to keep 
them self-updated of all the addendums issued on e-tendering portal by suitably 
checking the aforementioned website/portal and, NHIDCL does not assume any 
responsibility in case the bidder fails to do so and does not take any action, if 
required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 21.2. 

http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II  

Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 
11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted 
in section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

All the Documents to be submitted in physical form must reach the Executive Director 
(Project), National Highways & Infrastructure Development Corporation Limited 
Regional Office-Aizawl, Mizoram. 3rd Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-
796001 by 17:00 Hrs on Bid Due Date in a sealed envelope. 

 
12.2 Though, the scanned copies of following documents is required to be uploaded 
during submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, 
following original documents in physical form shall be submitted in a sealed envelope by 
17:00 Hrs on the date of submission of bid and addressed to the addressee given in the NIT 
duly super scribed “Name of Work, Bid due date and time”. Name and address of the bidder 
should also be indicated on the envelope. 

a) EMD 

b) Bid Document Fee 

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate 
is used during e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by 
authorized signatory. 

12.3 The following documents, which are not submitted with the bid, will be deemed 
to be part of the bid. 

 
 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the 

bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 



Page 17 of 98  

6. Additional Conditions 

13 Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portal i.e., https://eprocure.gov.in. The items for which no rate 
or price is entered by the Bidder will be required to be executed free of cost and shall 
be deemed covered under the other rates and prices in the Bill of Quantities quoted. 

13.3 All duties, taxes including GST, royalties, and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and 
total Bid price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
All payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders’ responses shall be made online on 
http://www.nhidcl.com & https://eprocure.gov.in. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be required 
or permitted to modify his bid, but will be required to extend the validity of his bid 
security for a period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 
amount as specified in the NIT. (Bank guarantee/ demand draft must be in favor of 
NHIDCL payable at Aizawl. 

16.2 As per Extant guidelines of NHIDCL dated 04.05.2023 only E- Bank 
Guarantees shall  be accepted for performance security, Bid security .The 
Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of E- Bank 
Guarantee/Demand Draft only (any other form will not be acceptable) of any scheduled 
commercial bank approved by RBI having a net worth of not less than Rs. 500 crores as 
per the latest annual report of the bank and must be in the name of the Employer. In 
case of foreign bank (issued by a branch in India) the net worth in respect of the Indian 
operations shall only be taken into account. It shall be valid for 45 days beyond the 
validity of the bid. Any bid having bid security for lesser value and shorter validity 
period shall be treated as non-responsive. Any Bid not accompanied by Bid Security 
shall also be treated as NON-RESPONSIVE 

 

16.3 E- Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 

following banks would be accepted: - 

http://eprocure.gov.in/
http://www.nhidcl.com/
https://eprocure.gov.in/
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A. 

(i)  State Bank of India 

(ii) Canara Bank 

(iii) Indian Overseas Bank 

(iv) HDFC Bank 

(v) ICICI BANK 

(vi) Axis Bank 

(vii) Yes Bank 

(viii) IDBI Bank 

(ix) Indusind Bank 

(x) South Indian Bank 

(xi) Federal Bank 
 
 

 

 B. The acceptance of the guarantees shall also be subject to the following conditions: - 

 
(i) The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31st March, 2003,). 
(ii) The E-bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the 

Employer as non -responsive. 

16.4 Bid securities of the unsuccessful bidders should be returned to them at the earliest 
after expiry of the final bid validity and latest on or before the 30th day after the award 
of the contract. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited: 

 

 if the Bidder withdraws the Bid after its submission during the period of Bid validity; 

 if the Bidder does not accept the correction of the bid price, pursuant to  

 Clause 27; or 

 in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 Sign the Agreement; and/or 

 Furnish the required Performance Security. 
 

16.7 DELETED 
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17 Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in 
the process of evaluation and the bid will be declared non-responsive. 

18 Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 
of the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for 
fees/security shall be typed or written in ink and shall be signed by a person duly authorized to 
sign on behalf of the bidder. All the pages of the documents as mentioned here shall be signed 
by the person/persons signing the bid. Documents as mentioned here shall contain no 
overwriting, alterations, or additions, except those to comply with instructions, issued by the 
employer or as necessary to correct errors made by the bidder, in which case such corrections 
shall be made by scoring out the cancelled portion, writing the correction and signing and dating 
it along with the stamp by the person or persons signing the Bid 
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Section II Instructions 
to Bidders (ITB) 

 

D. Submission of Bids 
 

19 Marking of Bids 

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at 
the top left corner. 

19.2 DELETED. 

19.3 DELETED. 

19.4 DELETED. 

19.5 DELETED. 

20 Deadline for Submission of Bids: 

20.1 Complete e-Bid to be uploaded on the CPP portal i.e., https://eprocure.gov.in before due date 
& time. The Envelope containing “Documents in Physical Form” must also be received by the 
Employer at the address Executive Director (Project), National Highways & Infrastructure 
Development Corporation Limited. Regional Office-Aizawl, Mizoram. 3rd Floor, T-86, 
Tuikhuathlang, Aizawl, Mizoram-796001 not later than the date and time indicated in the NIT. In 
the event of the specified date for the submission of documents in Physical form being declared a 
holiday for the Employer, the same will be received up to the specified time on the next working 
day. 

20.2 The Employer assumes no responsibility for the inability of a bidder to submit bids through the 
Employer’s e-tendering portal on account of delay in submission at the bidder’s end. Bidders shall 
ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission.” The 
Employer shall not be responsible if the bidder is not able to submit the bid on account of failure in 
network/internet connection or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

. 

21 Late Submission of Documents in Physical Form: 

21.1 The e-bid submitted by such bidder shall not be considered and shall be treated as 
non-responsive. 

22 Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause 20. 

22.2 DELETED. 

22.3 No bid may be modified after the deadline for online submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 shall result in punitive action including of forfeiture 
of the Bid Security. 

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid. 

https://eprocure.gov.in/
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Section II  

Instructions to Bidders (ITB) 

 
E. Bid Opening and Evaluation 

 
23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened online on the date and time mentioned in 
Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been 
determined to be substantially responsive shall be opened online on a subsequent date 
through online process of e-tendering, which will be notified to such bidders. 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 
received late), in the presence of the bidders/bidders’ representatives who 
choose to attend at the time, date and place specified in the NIT. In the event 
of the specified date for the submission of bids being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the 
next working day. 

  23.1.1DELETED 

  23.1.2 DELETED 

23.2 In all cases, Bid Security, forms and validity shall be announced. Thereafter, the 
Employer at the opening as the Employer may consider appropriate, will announce 
the bidders' names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause 23.1. 

23.4  

(i) The bids accompanied with valid bid security and bid document fee will be taken 
up for evaluation with respect to the information furnished in Part I of the 
Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Employer may at his 
discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, of 
the date, time and place of opening of the financial bids. The bidders so informed, or 
their representative, may attend the meeting of opening of financial bids. 

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids 
were found responsive in accordance with clause 24.5 will be announced. The financial 
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, 
the total amount of each bid, pursuant to clause 22 and such other details as the 
Employer may consider appropriate will be announced by the Employer at the time of 
bid opening. Any Bid price, which is not read out and recorded, will not be taken into 
account in Bid Evaluation. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not be 
disclosed to bidders or any other person not officially concerned with such process 
until the award to the successful Bidder has been announced. Any attempt by a Bidder 
to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid 

25 Clarification of Bids and Contacting the Employer 

25.1 To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the bid opening to the time the contract 
is awarded. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the rejection 
of the Bidders' bid. 

26 Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will 
determine whether each Bid meets the eligibility criteria defined in Clauses 3 and 4 
of ITB the required documents in physical form submitted by the bidder as well as 
the documents uploaded by the bidder are in order; and is substantially responsive 
to the requirements of the Bidding Documents. During the detailed evaluation of 
the “Financial Bids”, the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions, i.e., priced bill of quantities, technical 
specifications etc. 

26.2   DELETED. 

26.3   DELETED. 

27          DELETED. 

28 Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 27. 

28.2 DELETED 
 

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analyses 
for any or all items of the Bill of Quantities, to demonstrate the internal consistency 
of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 33 be increased and an additional 
performance security of 05 percent may be obtained at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss 
in the event of default of the successful Bidder under the Contract. 
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28.4 A bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by the 
bidder, may be rejected as non-responsive. 

29 Price Preference 

29.1 There will be no price preference to any bidder. 
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Section 

Instructions to Bidders (ITB) 

F. Award of Contract 
 

30 Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the 
Bidder whose Bid has  been determined to be substantially responsive to the 
bidding documents and who has offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids 

31.1 Notwithstanding Clause 31, the Employer reserves the right to 
accept or reject any Bid, and to cancel the bidding process and reject all 
bids, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Employer’s action. 

32 Notification of Award and Signing of Agreement. 

32.1 The bidder whose Bid has been accepted will be notified of the 
award by the Employer prior to expiration of the Bid validity period by cable, 
telex or facsimile confirmed by registered letter. This letter (hereinafter and 
in the Part I General Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay to the Contractor 
in consideration of the execution, completion and maintenance of the Works, 
by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of 
the Contract, subject only to the furnishing of a performance security in 
accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the 
Employer and the successful Bidder. It will be signed by the Employer and 
the successful Bidder after the performance security is furnished. 

32.4 Upon furnishing by the successful Bidder of the Performance 
Security, the Employer will promptly notify the other Bidders that their Bids 
have been unsuccessful. 

33 Performance Security 

32.5 Within 10 (ten) days after receipt of the Letter of Acceptance, the 
successful Bidder shall deliver to the Employer a Performance Security of 5 
(Five) percent of the Contract Price, valid for the period of 28 days after the 
expiry of Defect Liability period plus additional security for unbalanced Bids 
in accordance with Clause 28.3 of ITB and sign the contract. The validity shall 
account for additional 3 months’ time to account for BG verification, signing 
of contract and start date. 

32.6 The performance security shall be in the form of a E-Bank Guarantee 
in the name of the Employer, from a Bank as applicable in case of bid security 
defined in Appendix to ITB. 

32.7 Failure of the successful bidder to comply with the requirement of 
sub-clause 33.1 shall constitute sufficient ground for cancellation of the 
award and forfeiture of the bid security and debarment for a period as 
specified in clause 16. 
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34 Advance-Deleted  

 

35 Corrupt or Fraudulent Practices 
 
The Employer will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract with NHIDCL and any other agencies, if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in competing for 
the contractor, or in execution. 
 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud 
and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 

Appendix to ITB 

Instructions to Bidders 

Clause Reference 

 

(1.1) The Employer is Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-79600. 

 

(1.1)  
Special Repair of NH 306&06 from Km 104.000 to km 108.050 
and Km111.550 to km 114.470 (Frequently damage section 
on alignment of 4 lane of Vairengte Sairang section) in the 
State of Mizoram Under Percentage rate & work order basis. 
Fy 2023-24.(2nd call) 

(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 

Tipper/Trucks 8 

Hydraulic Excavator /JCB 2 
Motor Grader 1 

Excavator 1.0 cum bucket capacity 1 
Vibratory Roller 1 

Hot Mix plant with Electronic 
Control 
(Minimum 75 TPH Capacity) 

1 

Paver finisher 1 

Front end Loader 1 

Smooth Wheeled Roller 1 

Tandem Roller 1 

Bitumen pressure distributer @ 
1750 
sqm per hr 

1 

Water Tanker 3 

Concrete Mixer with Integrated 
weight 
batching facility 

- 

Generator set (63/100/250 KVA) 1 

Any other equipment required for carrying out work as 
per 
Ministry’s specification. 
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Note: The bidder must upload scanned copy of the 
documentary evidence in support of his owning/leased/ 
rented of the above equipment’s. In case the bidder proposes 
to hire or take the above equipment on lease, he should, along 
with the lease/rent agreement, attach the proof of ownership 
of these equipment’s with the company/ entity from whom 
the equipment’s are proposed to be hired on lease/ rent. The 
bidder shall submit an undertaking as per Performa Appendix 
1.7 (ITB, Section-2) of the bid document. However, a bidder 
may assess the site requirement for additional 
plant/machinery/equipment for speedy completion at his 
cost. Any conditional evidence of deployment of the above 
equipment or inadequate proof as required for any of the 
equipment shall make the bid non-responsive and the 
financial bid shall not be opened. 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows : 
The Technical Personnel are : 

SL. No. Personnel Qualification Particular 
Experienc
e 
(minimum 

requirement) 

No. of 
Persons 

 
1 

 
Project Manager 

B.E (Civil) or 
equivalent 

+ 10 Years Exp. 

5 years on 
highway 

constructions / 
maintenance 

work. 

 
1 
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2 

 
Plant manager 

B.E (Mech.) or 
equivalent + 10 
Years 

Exp. 

 
2-year relevant 

Exp. 

 
1 

 
3 

 
Site Engineer 

B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 

Years Exp. 

2 years on 
highway 

constructions / 
maintenance 

work. 

 
2 

 
4 

 
Quantity 
Surveyor 

B.E.Civil+3Years Exp. 
Or 

Dip.Civil.+5Years 
Exp. 

2 years on 
highway 

constructions / 
maintenance 

work. 

 
1 

 
5 

Soil and Material 
Engineer 

B.E. Civil+ Year 
Exp. Or 

Dip. Civil+ 7 year Exp. 

2 years on 
highway 
constructions / 

maintenance work 

 
1 

   Total 6 

 Note: The detailed signed and scanned CV’s of the Key 
Technical Personnel at S. No. 1 signed by the key personnel 
himself, must be uploaded along with the bid. The name and 
educational qualification of other personnel should be given.  
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SECTION III  

QUALIFCATION INFORMATION 

(To be Filled by Bidder) 
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SECTION III 

 
QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders 
1.1 

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 

[Upload scanned copy of original] 
 

c) Place of registration: 

 

 

d) Principal place of business: 
 

 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 
copy in envelop of physical form] 

 

 

1.3 Total value of Civil Engineering construction work performed in the last Five years 
(in Rs. Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply 
original certificate from Chartered Accountant) 

 
 

2022-2023………….. 
2021-2022   
2020-2021------------- 
2019-2020   
2018-2019------------- 

 
 
 
 
 

Total      

 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor; work performed in the past as a nominated 
sub- contractor provided further that all other qualification criteria are satisfied (in 
the same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

 

 
Project 
Name 

 

 
Name of 
the 
Employer * 

 
Descrip 
tion of 
work 

 

 
Contract 

No. 

 
Value of 
Contract 

(Rs. 
Crore) 

Date 

of 

issue 

of 

work 

order 

 
Stipulated 

period 
completio

n 

 
Actual date 

of 
completion 

Remarks 
explaining 

reasons 
for delay 
& work 

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent & also supply original or certified copy in physical form 
in envelope) 

 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 

 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B) 
 

 
 
 
Descripti

on of 
works 

 
 
 

Place 

& 

State 

 
 
 

Contra

ct 

No. 

 
 

Name & 

Address 

of 

Employe

r 

 
 
 

Value 

of 

Contra

ct (Rs 

Cr) 

 
 
 
Stipulate

d Period 

of 

Completio

n 

 
 

Value of 

works 

remaining 

to be 

completed 

(Rs. Cr) 

 
 
 

Escalati

on 

factor 

 
 

Anticipat

ed date 

of 

completi

on factor 

Escalated 
value of 

remaining 
work 

during 
completio

n on 
period of 
work of 
which 

bids are 
invited 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer 
or equivalent & also supply original or certified copy of certificate in physical form envelop. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract 
signing is pending) 

 

 
 
Description of 

works 

 

Plac
e & 

State 

 

Name & 
Address Of 
Employer 

 
Date of 
issue of 

Letter of 
Acceptance 

(LOA) * 

 

Value 
Given in 

LOA 

 

Stipulated 
period for 
completio
n 

Value of 
Work During 
Completion 
period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 

       

       

       

 

* Upload copy of LOA 
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 

 
A = Rs. ........... lakh (enclose the details) 

N = ………………years  

B = Rs. ........... lakh (enclose the details) 

 

Assessed available bid capacity = 

 

AxNx2 – B 

  = Rs. .......... Lakhs 
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1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B) 
(b) (i)]. The Bidder should list all the information requested below. 

 

 

 
Item of Equipment 

 
Requirement 

Availability Proposals Page no. 
of the 
proof 

attached 

Owned/Leased/ 

rented 
Nos./Capacity Age/Condition 

Tipper/Trucks      

Hydraulic 
Excavator 

     

Motor Grader      

Excavator 1.0 cum 

bucket capacity 

     

Dozer 180 HP @ 60 
cum per hr 

     

Vibratory roller      

Hot Mix plant 
with Electronic 

Control 
(Minimum 75 
TPH Capacity) 

     

Paver Finisher      

Front end Loader      

Smooth Wheeled 
Roller 

     

Tandem Roller      

Bitumen 
pressure 

distributer @ 
1750 

sqm per hr 

     

Water Tanker      

Concrete Mixer 
with Integrated 

weight 
batching facility 

     

Air Compressor      

Generator set 
(63/100/250 KVA) 

     

 

Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipment’s. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof 
of ownership of these equipment’s with the company/ entity from whom the 
equipment’s are proposed to be hired on lease/ rent. The bidder shall submit an 
undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document. 

 

1.6 Qualification and Experience of Key Personnel required for administration and execution 
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of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
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Sl. 
No. 

 

Position 

 

Name 
Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

1. Project 
Manager 

    

2. Plant 
manager 

    

3. Site Engineer     

4 Quantity 
Surveyor 

    

5 Soil and 
Material 
Engineer 

    

Note: The detailed and signed CVs of the Key Technical Personnel at S. No. 1 signed by the key 
personnel himself must be uploaded along with the bid. The name and educational 
qualification of other personnel should be given. 

 

1.7 Information on litigation history in which the Bidder is involved. 

 

Othe Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 

showing 

Present Status 
     

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as 
per formats enclosed hereinafter & also send original copy of Affidavit/Undertakings: 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii)Undertaking that the Bids shall remain valid for the period specified in Clause 

15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 

(Clause 4.1(i) of ITB) 
 

 
BANK CERTIFICATE 

 
This is to certify that M/s……………………………. is a reputed company with a good financial 
standing. 

 
If the contact for the work, namely ………………………….i ................................ s awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs…
 ................................................................................................... to meet 
their working capital requirements for executing the above contract during the contract 
period. 

 
 
 
 
 
 

 
 
 

                    (Signature)  

Name of Bank Senior Bank Manager 
Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm 
M/s has abandoned any work on 
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by 
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence and 
general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the 
MoRTH/NHAI/PWD/NHIDCL and within the prescribed time. 

 
 

 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 
 

 

 

Name of the Representative 
 
 
 
 
 

 
 

Name of Firm 
 
 

 

 

DATE 
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(To be notarized by Notary) 
 

UNDERTAKING 
 
 

I, the undersigned do hereby undertake that our firm M/s 
   would invest minimum cash up to 

25% of the value of the work during implementation of the Contract towards the working 
capital. 

 
 
 
 
 

 
(Signed by an Authorized Representative of the Firm) 

 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

DATE 
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(To be notarized by Notary) 
 
 

UNDERTAKING 
 
 

1 I, the undersigned do hereby undertake that our firm M/s.    

agree to abide by this bid for a period of days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

 

 

Name of the Representative 
 
 
 
 

 

 

Name of Firm 
 
 

 

 

DATE 
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(On the letter head of the bidder) 
 
 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 
Undertaking 

 

 

I, the undersigned do hereby undertake that our 
firm M/s…………………………………………………………… agree to provide and will deploy 

required equipment as mentioned in the Appendix to ITB of the work 
………………………………………………………………………………………………… further it is certified that the 
documents submitted as evidence of availability of the key equipment’s for this work as 
stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the details 
as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my 
firm for an appropriate period as decided by NHIDCL. 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 

Name of the Representative 
 

 

Name of Firm 

(Seal of the company) 

 
Date 
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(SECTION-IV) 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 
 

To, 

 
Executive Director (Projects),  
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office-Aizawl, 3rd Floor, T-86,  
Tuikhuahtlang, Aizawl, Mizoram-796001 

Email: ro-mizoram@nhidcl.com 
 

WHEREAS (Name of Bidder) 
(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the Bid” 
KNOW 
ALL MEN by these present that we      (Name of Bank) 
of  (Name of country) having our registered office at 
( ) (hereinafter called the „Bank‟) are bound unto Executive 
Director (Projects), National Highways & Infrastructure Development Corporation Ltd. 
(hereinafter called “the Employer”) in the sum of the Rs. (Rupees 
  ) *for which payment can truly be made to the said 
Employer. The Bank bind themselves, their successors and assigns by these present with the 
common seal of the Bank this day  of and undertake to pay the amount 
of 
   Rs. to the employer upon receipt of his first written demand 
without the employer having to substantiate his demand. 

The conditions of this obligation are: 

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of 
Bid. 

Or 

(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during 
the period of Bid validity. 

(a) fails or refuses to execute the Form of Agreement in accordance with the instructions 
to bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction 
to Bidders. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence 
of any one of the above conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force up to and including the date 45 days beyond the validity of 
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at 
any time prior to the closing date for submission of the Bidders Notice of which extension to 
the Bank is hereby waived. Any demand in respect of this guarantee should be made on the 
Bank on or before the date of expiry of this guarantee. 

mailto:ro-mizoram@nhidcl.com
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This guarantee shall also be operatable at our …………. ….. Branch at Agartala, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. (Rs. in words) and the guarantee shall remain valid 
till 
  . Unless a claim or a demand in writing is served upon us on or before 
  all our liability under this guarantee shall cease. 

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 

 

 

 
           Particulars Details 

Name of Beneficiary 
National Highways & 
Infrastructure Development 
Corporation Limited 

Beneficiary Bank Account No. 79601010002070 

Beneficiary Bank Branch IFSC CNRB0017960 

Beneficiary Bank Branch Name CANARA BANK, Aizawl II Branch 

Beneficiary Bank Address Power House Road Lower Chan 
Mari, Aizawl 

 

 
 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK __   

NAME AND DESIGNATION _  

EMPLOYEE CODE NUMBER SEAL OF THE BANK    

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY)    

NAME OF THE WITNESS    

ADDRESS OF THE WITNESS    
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Format for Power of Attorney for signing of BID 

 

Know all men by these presents, We……………………………………………. (name of the firm and address of the 

registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./ Ms (name), 

…………………… son/daughter/wife of ……………………………… and presently residing at …………………., who is 

presently employed with us and holding the position of ……………………………. , as our true and lawful 

attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such acts, 

deeds and things as are necessary or required in connection with or incidental to submission of our BID for 

the Project proposed or being developed by the National Highways & Infrastructure Development 

Corporation Ltd (the “Authority”) including but not limited to signing and submission of all applications, 

BIDs and other documents and writings, participate in Pre-BID and other conferences and providing 

information/ responses to the Authority, representing us in all matters before the Authority, signing and 

execution of all contracts including the agreement and undertakings consequent to acceptance of our BID, 

and generally dealing with the Authority in all matters in connection with or relating to or arising out of 

our BID for the said Project and/ or upon award thereof to us and/or until the entering into of the EPC 

Contract with the Authority. AND we hereby agree to ratify and confirm and do hereby ratify and confirm 

all acts, deeds and things done or caused to be done by our said Attorney pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been done 

by us. 

 

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF 

ATTORNEY ON THIS ……… DAY OF …………. 2….. For …………………………..  

                                                                                       

 

(Signature, name, designation and address) of 

person authorized by Board Resolution 

      (in case of Firm/ Company)/ partner in case of Partnership firm 

 

 

 

Witnesses: 

 1. 

 2. 

 Accepted 

 ……………………………  

(Signature)  

(Name, Title and Address of the Attorney)       (Notarized)  
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Person identified by me/ personally appeared before 

me/ Attested/ Authenticated* 

 (*Notary to specify as applicable)  

(Signature Name and Address of the Notary)  

Seal of the Notary  

Registration No. of the Notary  

Date:……………… 

 

Notes:  The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and when it is so 

required, the same should be under common seal affixed in accordance with the required procedure.  

44  

 Wherever required, the Bidder should submit for verification the extract of the charter Page 38 of 

83 documents and documents such as a board or shareholders’ resolution/ power of attorney in 

favour of the person executing this Power of Attorney for the delegation of power hereunder on 

behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being 

issued. However, the Power of Attorney provided by Bidders from countries that have signed the 

Hague Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it 

carries a conforming Appostille certificate. 
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                           FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

[Contract Package No.: NHIDCL/RO-Aizawl/M&R/NH-06/Vairengte-Sairang/SR] 

To, 
Executive Director (Projects),  
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office-Aizawl, 3rd Floor, T-86,  
Tuikhuahtlang, Aizawl, Mizoram-796001 

Email: ro-mizoram@nhidcl.com 
 

 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute… .............................. (name of Contract and brief description 
of Works) (hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of…
 ...................... (amount of guarantee) as aforesaid without your needing to prove or to 
show 

grounds or reasons for your demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
This guarantee shall be valid until 60 days from the date of expiry of the Defects 
Liability Period. 

 
This guarantee shall also be operatable at our …………..….. branch at Aizawl, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs.   (Rs. in words) and the guarantee shall remain valid 
till  . Unless a claim or a demand in writing is served upon us on 
or before all our liability under this guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:

mailto:ro-mizoram@nhidcl.com
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           Particulars Details 

Name of Beneficiary 
National Highways & 
Infrastructure Development 
Corporation Limited 

Beneficiary Bank Account No. 79601010002070 

Beneficiary Bank Branch IFSC CNRB0017960 

Beneficiary Bank Branch Name CANARA BANK, Aizawl II Branch 

Beneficiary Bank Address Power House Road Lower Chan 
Mari, Aizawl 

 

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 

 
Name of the Issuing Bank/ Branch .......................... Name of the Controlling 
Branch/Bank….. 

 

Address & Telephone Number ................................ Address & Telephone 

Number…………. 
 

Date………………………….. 
 

In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 

 
1………………………………………………………………………………………… (Name, Address & 
Occupation) 

 
2………………………………………………………………………………………… (Name, Address & 
Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 

 

To, 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited. 
Regional Office-Aizawl, Mizoram. 3rd Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-796001 
Email: ro-mizoram@nhidcl.com 

 
DESCRIPTION OF WORKS: Special Repair of NH 306&06 from Km 104.000 to km 108.050 and 

Km111.550 to km 114.470 (Frequently damage section on alignment of 4 lane of Vairengte 

Sairang section) in the State of Mizoram Under Percentage rate & work order basis. Fy 2023-

24.(2nd call) 

 
[Contract Package No.: NHIDCL/RO-Aizawl/M&R/NH-06/Vairengte-Sairang/SR] 

 

Dear Sir, 
 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason. 

 
Thanking you, 

 
 

Yours faithfully, 
 
 
 
 

(Authorized Signatory) for and on behalf of 

M/s   

 

 

 

 

 

 

mailto:ro-mizoram@nhidcl.com
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FORM OF LETTER OF ACCEPTANCE 
 

 

No. …………………………. Dated ……….. 
 
 

To 

 
{Name of Selected Bidder} 

Sub.: …………………………. Name of Work ………………………………… 

Reference: Your bid No.:………………………for the subject work dated …………….. 

Sir, 
 

Based on your bid submitted on ......... in compliance of bidding document of NHIDCL for 
execution of the work of ............................................... , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words….... ) has been accepted for and on behalf of 
NHIDCL. You are requested to return a duplicate of the LOA as an acknowledgement immediately. 

2. You are also requested to furnish Performance Security for an amount of …………………. 

{and Additional Performance Security for an amount of .................. } as per Section 33  of ITB 
within 10 (seven) days of receipt of this Letter of Acceptance (LOA) failing which the 
actions as  stipulated in Clause-33.3 of ITB shall be taken. 

 
 

 

                 Thanking you,  
Yours faithfully, 

 
 
 

(………………..) 
Executive Director (Projects) 
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FORM OF AGREEMENT 

AGREEMENT 

This agreement made the   day of    
2019 between   the National Highways & Infrastructure Development 
Corporation Ltd., Aizawl (hereinafter called “the Employer” of the one part and    
(here in after called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain works, 

viz “Special Repair of NH 306&06 from Km 104.000 to km 108.050 and Km111.550 to km 

114.470 (Frequently damage section on alignment of 4 lane of Vairengte Sairang section) 

in the State of Mizoram Under Percentage rate & work order basis. Fy 2023-24.(2nd call) 

Contract Package no: NHIDCL/RO-Aizawl/M&R/NH-06/Vairengte-Sairang/SR] 
 
 AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- 

(here in after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer 

by his letter of acceptance dated ------------------ accepted the offer submitted by the 

Contractor for the execution and completion of such works and the remedying of any defects 

thereon, on terms and conditions in accordance with the documents listed in para 2 below. 

 

AND WHEREAS the Contractor by a deed of undertaking dated ----------------- has agreed 
to abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and conditions 
as may be required from time to time. 

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated 
----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 
acceptance no.------------------------------------------------------ accepted the offer submitted by 
the Contractor for the execution and completion of such works and the remedying of any 
defects therein, on terms and conditions in accordance in the conditions of particular 
application and condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this agreement works and expressions shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 

2 The following documents shall be deemed to form and be read and constructed as part of 
this agreement viz. 

a) The Contract Agreement, 

b) Letter of Acceptance, 

c) Notice to proceed with the works, 

d) Contractor's Bid, 

e) Contract Data, 

f) Conditions of Contract including Special Conditions of Contract 

g) Technical Specifications, 

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities 

k) Any other document listed in the Contract Data. 
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3 The foregoing documents shall be constructed as complementary and mutually explanatory 
one with another. Should any ambiguities or discrepancy be noted then the order of 
precedence of these documents shall subject to the condition of particular applications be 
as listed above. 

4 In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respect with the 
provisions of the contract. 

 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 
completion of the works and the remedying of defects therein the contract price or such 
other sum as may become payable under the provisions of the contract at the times and in 
the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year first before written, signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney holder 
in the presence of: 

 
 

Binding Signature of Employer    

 

For and on behalf of 
National Highways & Infrastructure Development Corporation 
Ltd.  
Regional Office-Aizawl, 3rd Floor, T-86,  
Tuikhuahtlang, Aizawl, Mizoram-796001  
Email:ro-mizoram@nhidcl.com 
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Binding Signature of Contractor    

 

For and on behalf of    
 
 
 

 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Signature:  Signature: 

 Address:  Address: 

2. Name: 2. Name: 

 Signature:  Signature: 

 Address:  Address: 
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(SECTION-V) 
 

      CONDITIONS OF CONTRACT AND  CONTRACT DATA 
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Section V CONDITIONS 

OF CONTRACT 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 

 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

 
             The Defects Liability Period is 12 Months from the completion Date. 
 

Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to 
carry out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and administering the 
Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 

 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
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will provide instructions clarifying queries about these Conditions of Contract. 
 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority. 

(a) Agreement, 

(b) Letter of Acceptance 

(c) Contractor's Bid, 

(d) Contract Data, 

(e) Conditions of Contract 

(f) Technical Specifications, 

(g) Drawings, if any 

(h) Implementation Manual 

(i) Scope of Work 

(j) Bill of Quantities, and 

(k) Any other document listed in the Contract Data. 
 

 

3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 
 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and 
may cancel any delegation after notifying the Contractor. 

 
 

6. Communications 
 

6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 
 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations. 

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for: 
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named 
in the Contract; 

b. the provision of labour or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 
the Contract. 

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval: 

 
a) The Contractor shall not sub-contract the Works more than the limit specified in 

Contract Data. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 

 

7.3 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification. 

 
 

9. Personnel 
 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or 
other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience are 
substantially equal to or better than those of the personnel stated in the Contract Data. If the 
personnel stated in the contract data are not deployed on site by the contractor, it will be 
treated as a breach of contract and action will be taken as per clause 53. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 
 
9.3 The Contractor shall use the equipment identified in the bid along with competent 
operators and adequate stock of spares for smooth operations. 
 
 
9.4  The Contractor shall establish, within his own organizational structure, a planning unit, 
staffed with suitably qualified personnel. The team will be headed by a Project Manager who 
will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task of 
this unit will be: 
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9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the 
specified Road Maintenance Standards and report the same to the Engineer in the format 
acceptable to the Engineer. 
9.4.2 To maintain and update the road condition inventory regularly. 
9.4.3 To assist the Engineer in verification of the compliance. 
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of 
compliance with the required Service Levels in the standard formats acceptable to the 
Engineer. 

 

10. Employer's and Contractor's Risks 
 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the 

Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

 

12. Contractor's Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events 
(a) to (d), in the amounts and deductibles stated in the Contract Data for the following events 
which are due to the Contractor's risks: 

 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) 
in connection with the Contract; and 

d) Personal injury or death. 

e) Other insurances 
 
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be debt due. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

 
13.4   Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred 
to in the Contract Data, supplemented by any other information available to him, before 
submitting the bid. 
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15. Queries about the Contract Data 

 
15.1 Executing Director will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works & do maintenance 
 

16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 

 

17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Programme submitted by the Contractor, as updated with 
the approval of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 
 

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable 
Standards and Specifications and existing policies/guidelines/practices and get the same 
approved from the Engineer/Employer. 
 
18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 

 
18.3 The Contractor shall be responsible for design of Temporary Works. 

 
18.4 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 
18.5 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

 
18.6 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 
 

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 

 

22. Access to the Site 
 

22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 
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a. The Engineer 

b. The Employer 
 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 

 
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed 
by the Employer if so required by the Employer. 

 

24. Deleted 
 

25. ARBITRATION 
 

The procedure for arbitration will be as follows: 

 

(a) In case of Dispute or difference arising between the Employer and a domestic contractor 
relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so 
appointed by the Parties and shall act as presiding arbitrator. In case of failure of the two 
arbitrators appointed by the parties to reach upon a consensus within a period of 30 days 
from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator 
shall be appointed by the Secretary General of Indian Road Congress. 

 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and 
(b) above within 30 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties. 

 
(c) Arbitration proceedings shall be held at Aizawl, Mizoram India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 
accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties): 

 
 

S.No. Particulars of fee and other 
charges 

Schedule Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to a 
publishing the Award within 12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and 
Incidental Charges (telephone, fax, 
postage etc.) 

Rs.20,000/- 
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4. Charges for Publishing/ declaration of 

the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
Against bills subject to 
maximum 
of the prescribed ceiling given 
below) Traveling Expenses, Lodging 
and Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i) Up to Rs.15,000/- per day 
(metro cities) 

(ii) Up to Rs.7,000/- per day 
(other cities) 

(iii) Rs.3,000/- per day own 

arrangement) 

6. Local Travel Rs.1,500/- per day 

7. Extra charges for days other than 
hearing / meeting days (maximum 
for 2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 
 

26 Deleted 

B. Time Control 
 

27. Programme 

 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit for 
the same as and when required. The Contractor shall submit to the Engineer for approval 
a programme within the time stipulated in the Contract Data showing the general methods, 
arrangements, order, and timing for all the activities in the Works, along with monthly cash 
flow forecasts. 

 

 
27.2 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 
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27.3 The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals. If the Contractor does not submit an updated Programme within this period, 
the Engineer may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. 

 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer again 
at any time. A revised Programme shall show the effect of Variations and Compensation 
Events. 

 

 

28. Extension of the Intended Completion Date 
 

28.1 The Engineer shall extend the Intended Completion Date only after the approval 
of NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Works, which would cause the Contractor to incur 
additional cost. 

 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon 
the effect of a Compensation Event or Variation and submitting full supporting information. 
If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Indented Completion Date. 

 

29. Delays Ordered by the Engineer 
 

29.1 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totaling more than 30 days will require prior 
written approval of the Employer. 
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30. Management Meetings 
 

30.1 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for the Works. 

 
30.2 The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer either at the management meeting or 
after the management meeting and stated in writing to all those who attended the 
meeting. 

 
 
 

C. Quality Control 
 

31. Identifying Defects 

 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 

 

32. Tests 

 
32.1 The contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the documents forming part 
of contract. 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 

 
32.3 Subject to further condition in contract data 

 

33. Correction of Defects noticed during the Defect Liability Period. 
 

33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be of very 
high standard, requiring no major repairs for 12 (Twelve) months after the date of completion of 
works. 

 
33.2 If any defects including shrinkage, cracks, and other faults appear in the work within 12 (Twelve) 

months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for 
twelve months thereafter. The Defects Liability shall be extended for as long as defects remain to 
be corrected. 

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 

cost within the length of time specified by the Engineer’s notice. If the contractor is in default the 
Engineer shall cause the same to be made good by other workmen and deduct the expenses from 
any sums that may be due to the contractor 

 
  
 

34. Uncorrected Defects 
 

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed. The Contractor will pay to the Employer this amount or 
the Engineer may deduct such amount from any sums due to the Contractor, on correction of the 
Defect together with 20 percent additional costs as the damages. 
 
34.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance Standards 
Part – I. 
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D. Cost Control 

 

35. Bill of Quantities 
 

 35.1The Bill of Quantities shall contain items for the construction, installation, testing, 
and commissioning and maintaining works to be done by the Contractor. 

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rates in the Bill of Quantities for each item 
for the work executed. 

 
                    35.3 Changes in the Quantities 
 

35.2.1 If the final quantity of the work-done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent provided the change exceeds 
1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change. 
The Engineer shall follow the guidelines of the Employer to determine the changed rate. 

 

35.2.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of 
the Employer. If requested by the Engineer, the Contractor shall provide the Engineer 
with a detailed cost breakdown of any rate in the Bill of Quantities.
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35.2.3 Change of scope due to six laning or OMT 
 

Deleted 
 

36 variations 
 

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL 
guidelines, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract 
and the Contractor shall carry them out and include them in updated Programs produced by 
the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 

 
37 Payments for Variations 

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. This shall apply for Variations only up to the limit 
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under 
the provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit. 
 
37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works 

Department are available shall be applicable for determination of costs. If the rates for 
Variation are not specified in the SOR, the Engineer shall derive the rate from similar items in 
the Bill of Quantities. 

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 
37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform 
the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 
Engineer shall assess the quotation and determine the rate based on prevailing market rates 
within one month of the submission of the claim by the Contractor and approval from NHIDCL 
will be taken. As far as possible, the rate analysis shall be based on the standard data book 
and the current schedule of rates of the PWD(NH) division. The decision of the Employer on 
the rate so determined shall be final and binding on the Contractor. 

 
38 Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast. 
 

39 Payment Certificates 
 

39.1 The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed. 

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking into account any credit or 
debit for the month in question. 

 
 

39.3 The value of work executed shall be determined, based on measurements by the 
Engineer. 

 

39.4 The value of work executed shall comprise the value of the quantities of the items 
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in the Bill of Quantities completed. 

39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

39.6 The Engineer / Employer may exclude any item certified in a previous certificate 
or reduce the proportion of any item previously certified in any certificate in the light of 
later information. 

39.7 The final bill shall be submitted by the contractor within one month of the actual 
date of completion of the work; otherwise, the Engineers certificate of the measurement 
and of the total amount payable for work accordingly shall be final and payment made 
accordingly within a period of sixty days as far as possible. 

 
40 Payments 

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the 
date of each certificate. 

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer. 

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and 
prices in the Contract. 

 
41 Compensation Events 

41.1 The following shall be Compensation Events unless they are caused by the Contractor: 

 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 

b) The effects on the Contractor of any of the Employer's Risks. 
 

41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
decide whether and by how much the Intended Completion Date shall be extended after 
the approval of the employer. 

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Engineer/Employer. 

 
42 Taxes & Currencies for payments 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
and other levies, duties, royalties, cess, toll, taxes of Central and State Governments, 
local bodies and authorities that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 

 
42.2 All payments will be made in Indian Rupees. 
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43 Price Adjustment - Deleted 

 

43.1. Deleted 

 

43.2. Deleted 
 
 

44   Security Deposit / Retention Money 
 

44.1. The Employer shall retain security deposit of 6 % (six percent) of the amount from 
each payment due to the Contractor until Completion of the whole of the Works. 

 

44.2.The security deposit/retention money and the performance security will be released 
to the Contractor when the Defect Liability period is over, and the Engineer has certified 
that the Defects, if any, notified by the Engineer to the Contractor before the end of 
this period have been corrected. 

 
44.3. If the contractor so desires then the Security Deposit/retention money can be 
released on submission of unconditional Bank Guarantee at the following two stages: - 

 
 

(a) At a point after the progress of work in financial term (gross value of work done) 
has  reached 50% of the contract amount 

 

(b) After the retention money has been deducted to the full value (5% of the Contract 
Amount). 

 
45 Liquidated Damages 

45.1. The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined 
in the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 

45.2. If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on 
the over payment of liquidated damages. 

 
46 Advance Payment: Deleted 

 
47 Securities 

 

47.1. Subject to further condition in contract data, the Performance Security equal to Three 
percent of the contract price and additional security for unbalanced bids shall be provided to 
the Employer no later than the date specified in the Letter of Acceptance and shall be issued 
in the form given in the Contract Data and by a prescribed bank. The Performance Security 
shall be valid until a date 28 Days after the expiry of Defect Liability Period and the 
additional performance security for unbalanced bids shall be valid until a date 28 days from 
the date of issue of the certificate of Completion. The validity shall account for additional 3 
months’ time to account for BG verification, signing of contract and start date
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48 Cost of Repairs 
 

48.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

49 Completion 
 

49.1. The Contractor shall request the Engineer to issue a certificate of Completion of 
the Works, and the Engineer will do so upon deciding that the Works is completed. 

 
50 Taking Over 

 
50.1. The Employer shall take over the Site and the Works within seven days of the 
Engineer's issuing a certificate of Completion. 

 
51 Final Account 

 

51.1. The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate within 56 days of receiving the Contractor’s revised account. 

 
 

52 Operating and Maintenance Manual 
 

52.1. If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them within 28 days from date of issue of certificate of completion. 

52.2. If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them within 28 days from date of issue of certificate of completion. 

 
53 Termination 

 
53.1. The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract. 

 

53.2. Fundamental breaches of Contract include, but shall not be limited to, the following: 
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 
 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation; 

 

 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 
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d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in clause 45; 

 

f) the Contractor fails to provide insurance cover as required under clause 13; 
 

g) if the Contractor does not deploy any of the personnel and not mobilized his equipments to the 

sites stated in Contract Data within 15 days of issue of notice to proceed; 
 

h) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act,1986; 
 

i) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 

practice” means offering, giving, receiving, or soliciting of anything of value to influence the 

action of a public official in the procurement process or in Contract execution. “Fraudulent 

Practice” means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the Employer and includes collusive practice 

among Bidders (prior to or after bid submission) designed to establish bid process at artificial 

non-competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

if the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed; 

if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and 
any other fundamental breach as specified in the Contract Data. 
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53.3. Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

53.4. If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible but in no case 
later than 7 days. In the event the employer terminates the agreement on account of 
any of the specified defaults of the Contractor, the Agreement allows the Employer to 
forfeit the performance security & retention money of the contractor. 

 
54 Payment upon Termination 

 

54.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

 

54.2. Save and except Cl 35.3.3, if the Contract is terminated at the Employer's 
convenience, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the 
Works and less advance payments outstanding on the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law. 

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted 
at source as per applicable law. 

 
55 Property 

 
55.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor's default. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
56 Release from Performance 
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56.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried 
out before receiving it and for any work carried out afterwards to which a commitment 
was made. 

 

F. Other Conditions of Contract 

 
57 Labour 

 
57.1. The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding 
and transport; and for compliance with various labour laws/ regulations. 

 

57.2. The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

 

57.3. The Contractor’s personnel including equipment operators shall be appropriately 
qualified, skilled and experienced in their respective trades or occupations. The 
Engineer may require the Contractor to remove or cause to be removed any person 
employed on the site or the works, including the Contractor’s representative, if 
applicable, who 

a) Persists in any misconduct or lack of care; 
b) Carries out duties incompetently or negligently; 
c) Falls to conform with any provision of the contract; 
d) Persists in any conduct which is prejudicial to safety, health or protection of the 
environment. 
If appropriate, the contractor shall then appoint or cause to be appointed a suitable 
replacement person 

 
58 COMPLIANCE WITH LABOUR REGULATIONS 

 

58.1. During the currency of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
notified already or that may be notified under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including from his performance security/ retention money. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required 
or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub- Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
58. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 
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2 

 TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation 

in case of injury by accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 
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c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer by 
Law. The principal Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) 
or more contract labour. 

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in 
the Act and get these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 
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m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 

 
59 Drawings and Photographs of the Works 

 

59.1. The contractor shall do photography/videography of the site firstly before the start 
of the work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of the work. No separate payment will be made to the contractor 
for this. 

 

59.2. The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under clause 59.1, shall be taken or permitted to be taken by the Contractor 
or by any of his employees or any employees of his sub-Contractors without the prior 
approval of the Engineer in writing. No photographs/ Videography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

 

 
60 The Apprenticeship Act 1961 

 

60.1. The Contractor shall duly comply with the provisions of the Apprenticeship 
Act1961 (III of 1961), the rules made there under and the orders that may be issued 
from time to time under 
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the said Act and the said Rules and on his failure or neglect to do so he shall be subject 
to all liabilities and penalties provided by the said Act and said Rules. 

 
61 FORECLOSURE: 

 
The scope of the Strengthening/Rehabilitation/Repair Work shall be reduced or if 

deemed necessary, the Work Contract may be foreclosed, as soon as the Authority notifies 
the same to the Contractor. Intimation for such reduction of scope/foreclosure shall be made 
7 days prior to the expected Foreclosure Date. Further, such reduction in scope/foreclosure 
shall be binding upon to the Contractor, without any additional financial implication. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 

 Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is: - 

Regional Office-Aizawl, 3rd Floor, T-86,  

Tuikhuahtlang, Aizawl, Mizoram-796001 

 Email: ro-mizoram@nhidcl.com 

 

[CL.1.1] 

Name of Authorized Representative:  

Executive Director (Projects),  

Regional Office-Aizawl, 3rd Floor, T86,  

Tuikhuahtlang, Aizawl, Mizoram796001 

 Email: ro-mizoram@nhidcl.com 

 

 

2. The Engineer Charge is : 

Designation: General Manager (Projects),  

PMU Kolasib, NHIDCL . 

Address: National Highway & Infrastructure 

Development Corporation Ltd. 

Project Monitoring Unit-Kolasib 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 06 

months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 

5. The start date shall be reckoned within 15 days after the date of issue 

of the notice to proceed with the work. 

[CL.1.1] 

6. (a) The name and identification number of the contract is given in 

the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7.  (a) The law which applies to the contract is the law of Union of [CL.3.1] 

India.  

(b) The language of the contract documents is English [CL.3.1] 

8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple 
incidents And deductible as per premium 
rate. 

[CL.13.1] 

mailto:ro-mizoram@nhidcl.com
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12. Site investigation report-NIL 

13. (A) The period for submission of the programme for approval of 
Engineer shall be 21 days from the issue of Letter of 
Commencement. 

(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and 

Bi- annual Indent – 3 days before start of week; 7 days 

before start of month; 15 days before start of quarter and 

28 days before bi-annual period concerned 

[CL.14.1] 

[CL.27.1] 
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(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of updated 
programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the prescribed 
equipment relevant to items of work in BOQ is 30 days from the 
days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion of 
works 

For whole of work (1/2000)th of the Initial 
Contract Price, rounded off to the nearest 
Thousand, per day. 
For Sectional Completion (wherever specified, in 
item 6 of Contract Data (1/200)th of initial 
contract price for 5 km section, rounded off to 
the nearest thousand per day. 

 
(b) Maximum limit of liquidated damages for delay 

in completion of work. 
10 percent of the initial contract price rounded 
off to the nearest thousand. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.45.1] 

17. The standard form of Performance Security acceptable to the 

Employer shall be an shall be an unconditional Bank Guarantee of 

the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 

complete 75% of value of indented work in any 3 indents issued by 

the Engineer. 

19. The percentage to apply to the value of work not completed 

representing the Employer's additional cost for completing the 

work 

shall be 20%. 

[CL.47.1] 
 
 
 

[CL.53.2] 
 

 
[CL.54.1] 
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(SECTION-VI) TECHNICAL SPECIFICATIONS 
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7.1 PREAMBLE: 
TECHNICAL SPECIFICATIONS 

 

The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

 

7.2 GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road Transport 
& Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
(FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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PART - II 

 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL 

TECHNICAL SPECIFICATIONS (PART- I). 
 

SECTION 100 – GENERAL 
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of 
Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence. “The trial run is to be carried out 

laying the relevant pavement material and it is not to be part of 
the permanent works. The trial is to be carried out on prior 
approval of equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical 
literature and other relevant documents regarding the 
performance of plant/equipment for approval prior to its purchase 

or mobilization on site.” 
 

Clause 107 Contract Drawings: 
 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 The clause shall be read as 

follows: 

“Identification of quarry sites and borrow areas shall be the 
responsibility of the Contractor. Materials procured from 
quarry sites and borrow areas identified by the Contractor and to 
be used in Works must comply with
 the requirements of quality as stipulated in 
the Technical Specifications for particular item of work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit 
to the Engineer for the approval a programme and methodology for 
the calibration of all optical and electronic survey equipment to be 
used on site during construction of the works. The Contractor will 
maintain calibration records for all such equipment in his site 
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office, 
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available at all times for inspection by the Engineer. 
 
 

 
Clause 110 Public Utilities: 

 
Clause 110.1 Revise the clause as under: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts 
etc. Owned by various authorities including Public Undertaking an Local 
Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

 
Clause 110.2 Revise the clause as under: 

 
The Contractor’s programme must take into account the period of notice 
and duration of diversionary works of each body as existing at site. The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract and throughout the period of the 
Works in order to maintain the required co-ordination. During the 
period of the Works, the contractor shall have no objection if the public 
utility bodies and their decisions in the execution of their proposal in terms 
of programme and construction. Provided that, in the opinion of the 
Engineer, the Contractor has received reasonable notice thereof before 
the relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the 

Environment: Clause 111.1 General 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other vegetation 
that are to remain within or adjacent to the works and shall use every 
precaution necessary to prevent damage or injury thereto. On   completion 
of the Works, all areas disturbed by the Contractor’s construction 
activities shall be restored in their original condition, or as may be 
acceptable to the Engineer. The cost of this work shall be deemed to be 
included in the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction 
areas, to avoid creation of stagnant water bodies especially in 
urban/industrial areas, including water in old water bodies.” 

 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest abitation. 
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The H.M.P. shall be fitted with a dust extraction unit in order that the 
exhaust gases comply with the requirements of the relevant current 
emission control legislation.   “All operations at plants shall be undertaken 
in accordance with all current rules and regulations protecting the 
environment.” 

 
Clause 111.6 Substances Hazardous to Health 

 
Add the following after the first paragraph as follows: 

 
“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be 
given at least 6 working days’ notice of the proposed use of any herbicide 
or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register 
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence add the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be 
included in the rates for items included in the Bill of Quantities.” 
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from   the   project 
is to be disposed of in a manner which is acceptable to the State 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall 
be regularly maintained to ensure that pollutant emission levels comply 
with the relevant requirements of current pollution control legislation. 
During routine servicing operations, the effectiveness of exhaust silencers 
must be checked and if found to be defective must be replaced. 
Notwithstanding this requirement, noise levels from any item of plant must 
comply with the relevant legislation for levels of sound emission. Non-
compliant plant is to be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash down 
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and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with 
the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 

 
All temporary accommodation   must   be   constructed   and maintained 
in such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to 
Garbage bins must be provided in the camp and regularly emptied 
and the garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care is 
to be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 

 
All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 
Clause 112 Arrangement For Traffic During Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent 
works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary 
diversions will be constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 

improvement: 
 

Delete this clause replace as follows: 
 

“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard holder 
are not available then, treated shoulders shall be provided on the side on 
which work is not in progress. If the existing shoulder width less than 
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1.5m the same shall be extended up to 1.5m for earth work duly 
compacted. The top 15.0cm or as directed by the engineer including 
extended shoulder of 1.5m width shall be filled up by granular sub 
base material duly bounded with binding material and compacted. The 
sub base material shall conform to MOST specification Clause 401, the 
work of excavation and filling of granular sub-base material so carried 
out shall be paid under relevant items of bill of quantities. The   
contractor shall maintain the bypass/diversion during the period of 
construction by way of watering, compacting, and making good loss of 
sub-base material after filling up of the rutting/depression etc. by 
additional quantity of granular sub base material. The items operations 
like maintenance, making good the loss of material, watering, 
compacting, leveling and dressing along with additional quantity of 
sub-base material shall be considered as incidental to the work and no 
extra payment will be ade for these operations. The continuous length in 
which such works shall be carried out would be within a range of 200 to 
500m 
at a place. 

 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of 
shoulders for earth work and granular sub-base as per Clause 112.2 
above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage 
for vehicles pedestrians and livestock to and from side roads and property 
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 

Add new sub Clause: 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection. During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic 
around such plant and equipment. At night, all plant items and similar 
obstructions shall be removed from the normal path of vehicles, to 
provide a lateral clearance of at least 6m where practicable, with a 
minimum clearance of 1.2m. Plant and equipment, within 6m of the 
normal path of vehicles, shall be lit by not less than two yellow steady 
lamps suspended vertically from the point of the obstruction nearest to 
a traffic lane, and one yellow steady lamps at each end of the obstruction 
on the side farthest away from the traffic lane.” 

 
Clause 113 General Rules For the Measurement of Works for Payment: 
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Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 

 
“The rates in the Bill of Quantities are deemed to include the 
costs of haulage from source of supply to the site for all materials 
required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 

 
Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
work safely including all protective clothing, barriers, earplugs 
etc. 

 
Clause 115 Methodology and Sequence of Work: 

 
Substitute “28 days” for “30 days” in the 2nd line. 

Clause 121 Field Laboratory: 
 

Clause 121.1 Scope 

 
Delete this Clause and replace with: 

 
“The work under   this   Clause   covers   the   provision   and maintenance 
of a fully equipped laboratory.” The equipment in the laboratory shall be 
as decided by Engineer, keeping in view of item of works prescribed in 
BOQ. 

 
Clause 121.2 Description 

 
Delete this Clause and replace with: 

 
“The Contractor shall construct a fully furnished and equipped field 
laboratory to the satisfaction of the Engineer. The laboratory will be 
located at a site approved by the Engineer and must be of adequate size 
to perform all the tests required under the contract including sufficient 
light, electric and water supply. The Contractor shall provide working 
drawings incorporating all the services based on the information given in 
the changes for the approval of the Engineer prior to commencement of 
construction. An office must be provided in the laboratory for the 
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
washing facilities must be provided. The contractor shall provide the field 
laboratory within one month from the date of the commencement of the 
work. Prior to this, contractor must make suitable alternative 
arrangements for the testing of materials, which are acceptable to the 
Engineer. 
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Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 
 

Delete item no. (xi) and (xii) 

 
Clause 121.3.5 

 
Add New Sub-Clause: 

 

For Control of Profile and Surface 

Evenness 

 i) Theodolite 2 sets 

 ii) Precision automatic level 2 sets 

 iii) Precision staff 4 sets 

 iv) Camber templates 2 lane  

  a) Crown type cross-section 4 sets 

  b) Straight run cross-section 4 sets 

Steel Tape     

  a) 3 m long 4 sets 

  b) 5 m long 4 sets 

  c) 10 m long 4 sets 

  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause: 
 

In addition clause 121.3 any equipment which is not mentioned in 

this clause but which is necessary for the work for complying with 

the provisions of the contract and Section 900 of MOST 

specifications or as required by the engineer shall be provided by 

the contractor. No extra payment shall be made to the 
contractor 

and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause. 
 

Clause 121.7 Substitute this Sub-Clause by the following: 

 
“There is no separate item in the Bill of Quantities for establishing 

and maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 
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Clause 126: Supply of Video Cassettes 

 

126.1 Description 
 

The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and up to 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour 
pictures. 

 

126.2 Measurement for Payment & Rates 

 
No separate payment shall be made and the work shall be treated as incidental. 

 
SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 Excavation for Roadway and Drains 

Clause 301.3.3 Excavation – General 

Delete the last two sentences of last paragraph. And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance 
with Table 300-2” of MOST. 

 
Clause 301.9 Rates 

 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

“The working space between the structure and the excavation 

shall be cleared out completely of all construction materials and 

loose earth that fallen into the excavation during construction. 

The excavation shall be pumped dry and all saturated and soft 

earth removed prior to being inspected by the Engineer who will 

give his permission for the placement of any fill material, provided 

the space has been properly prepared. Compaction will only be 

carried out with mechanical compactors of sufficient capacity to 

ensure correct compaction of the back fill material. The fill is to 
be 

 brought up in layers not greater than 150 mm. Mass filling of 

structures with machines will not be permitted and contractors 

should make allowance in their rates for the methodology 

 Described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 

swell and shrinkage properties („free swelling index” exceeding 50 

per cent when tested as per IS 2720 – Part 40) shall not be used 

 in construction of sub grade and 
embankment.” 

 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 

“However, the Engineer may……………. Compacted layer 

 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 
Paragraph 1 of this clause shall read as under: 

 

 

“No borrow area shall be made available by the Employer for this work. 
The arrangement for the source of supply of the material for embankment 
and sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, 
from time to time, by the Ministry of Environment and Forest, Government 
of India and the local bodies, as applicable shall be the sole responsibility 
of the 

Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
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compaction submit the following to the Engineer for approval: 
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i) The Values of maximum dry density and optimum moisture content 
obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use. 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.” 

 
Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the 
first paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case 

may be”. 

 

Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
 

“Only vibratory rollers of not less than 8 – 10 ton static weight 
with plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under 

special condition. 

 
Clause 305.4.1 Add new para after para 1 as under: 

 
“The earthwork for widening the existing road embankment and 
shoulders shall be carried out in layers duly compacted. On completion 
of earth work to the required height the triangular portion on the 
sloping face of the layers shall be cut in such a manner that the specified 
slope is achieved. This operation is incidental to work and no extra 
payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 
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“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of 
work and as such no separate payment shall be made for the 
same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause 307 Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit 

rate for application of top soil shall be as per clause 301.9.5”. 
 

Clause 309 Surface/Sub-Surface Drains 

 
Clause 309.2 Surface Drains 

 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy 
duty (trafficable by commercial vehicle) proprietary products with gaps 
between bars no greater than 26mm. The Contractor shall submit 
proposals for grating to the Engineer for approval before commencing 
construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface drains not lined shall be included in the items for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and 
metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory 
disposal of all materials necessary for the area to be leveled and dressed 
in line, grades as directed by the Engineer. It shall include cutting and 
filling the ground in all type of soil where variation of existing ground level 
is + 30 cm or less. It will also include the grubbing of the existing rank 
vegetation and clearance of undergrowth completely. 
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Clause 314.2 Construction Operation 

 
The engineer shall identify the area where leveling and dressing is to be 
carried out. The clearing and grubbing of rank vegetation and 
undergrowth shall be carried out as per clause 201.1. If the stagnant 
water is existing on the side, the same shall be pumped / bailed out. The 
area shall be kept dry throughout the operation of leveling and dressing. 
The leveling and dressing shall be carried out by excavating the high area 
and filling the low area with the excavated material in proper slope. This 
operation will be carried out manually/mechanically as per site 
conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed 
in Sqm. 

 
Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry during 
construction. 

4. In all type of soils and saturated earth. 
 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 
approved by Engineer-In-charge. 

 
Clause 401.4.2 Spreading and Compacting 

 
The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the maximum 
thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory 
roller of minimum 80 to 100 KN static weight with plain drum or pad foot 
drum of heavy pneumatic tyre roller of minimum 200 to 300 KN weight 
having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity 
capable of achieving the required compaction. Rolling shall commence at 
the lower edge and proceed towards the upper edge longitudinally for 
portions having unidirectional cross fall and super-elevation and shall 
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commence at the edges and proceed towards the crown for portions 
having cross falls on both sides.” 

 
 
 
 

Clause 401.7 Measurement for payment:  

 
Add paragraph 3 as under: 

 

For carrying out full depth repair and/or reconstruction of road 

pavement, if the granular sub-base materials laid on the 
shoulders 
for diversion of traffic (as per clause 112) is  required to be 

scarified/removed and re-laid after compensating the loss during 

handling and by movement of traffic on completion of Full depth 

repair/reconstruction of road pavement, this operation shall 
be 
considered incidental to the work of providing granular sub-base 

and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 
 

 
Amend this clause as under: 

 

Coarse aggregate shall be either crushed or broken stone. The 

aggregates shall conform to the physical requirements set-forth 
in 
Table 400-6.  The type and size range of the aggregate shall be 

specified in the contract or shall be as specified by the Engineer. 

If the water absorption value of the coarse aggregates is greater 

than 2 percent, the soundness test shall be carried out on the 

material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 
Delete this Clause 

 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 
 

 
Delete this Clause. 

 

Clause 404.3.4 Rolling: 
 

 
Delete in first para “three wheeled 
rollers80 

to 100 kN 

 capacity or tandem or”  

 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii)) with 
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“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course manually/machine 
paid as approved 
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by the engineer-in-charge. The method of providing profile corrective 
course shall be approved by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and any other extraneous 
material using mechanical broom and dust collected removed or blown of 
using compressed air except in places where technical means cannot 
reach.    A prime coat conforming to Clause 502 shall be applied prior 
to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of dust and any other extraneous material 
using mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot 
reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
501.8.3.2, the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base : 

 
Clause 502.2.3 The type of bitumen emulsion shall be slow 

setting. Clause 503 Tack Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium 

setting. Clause 504 Bituminous Macadam : 

Clause 504.2 Materials 
 

Clause 504..2.1 Bitumen: 

 
The penetration grade of bitumen shall be 60/70. 

 
Clause 507& 509 Bitumen 

 
The penetration grade of bitumen shall be 60/70. 
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 

These clauses stand amended to the extent that the rate shall cover the provision of bitumen 
in the mix as per job mix formula. No variation in the rate for this item will be admissible on 
account of quantity of bitumen used. 

 
Clause 801 

 

801 TRAFFIC SIGNS 

 

801.1 GENERAL 
 

801.1 The colour, configuration, size and location of all traffic signs for highways (otherthan 
Expressways for which the size of the signs, letters and their placement shall be as specified 
in the drawings and relevant Specifications or as directed by the Engineer) and for other 
roads, shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown 
on the drawings. In the absence of any details or for any missing details (for example, chevron 
signs etc.), the signs shall be provided in accordance with international standards and/or as 
directed by the Engineer. 

 

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings 
or as directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 

 

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of 
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retroreflective sheeting comprising un metalized microprismatic element material as per 
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be bonded 
well on the base sheeting, as directed by the Engineer. 

 

801.2 Materials 

 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 

 
801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise 
as directed by the Engineer. 

 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786unless 
otherwise shown on the drawing. 

 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 
bolts, nuts, etc., shall conform to IS:1364. 

 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform to 
IS:226 and IS:2062 or any other relevant IS Specifications. 
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801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite 
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material 
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the 
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size ofthe 
sign and its support and shall be such that it does not bend or deform under prevailing wind 
and other loads. All overhead signs made with Aluminium Composite Material shall be minimum 
4 mm thick to withstand wind and other loads without deformation. 

 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 
etc.) shall be as per the approved drawings or as directed by the Engineer. 

 

801.3 Traffic Signs having Retro-Reflective Sheeting 

 

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist of 
the white or coloured sheeting having a smooth outer-surface which has the property of retro- 
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It 
shall be new and unused and shall show no evidence of cracking, scaling, pitting, blistering, 
edge lifting or curling and shall have negligible shrinkage or expansion. A certificate of having 
tested the sheeting for co-efficient of retro-reflection, day/night time colour luminous, 
shrinkage, flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus 
resistance 3 years outdoor weathering and its having passed these tests shall be obtained from 
a Government Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting 
shall be either of Engineering Grade material with enclosed lens, High Intensity Grade with 
encapsulated lens or Micro-prismatic Grade retro-reflective element material as given in Clause 
below 

 

801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made 
of micro prismatic retro reflective material. The retro reflective surface, after cleaning with 
soap and water and in dry condition shall have the minimum co-efficient of retro reflection 
(determined in accordance with ASTM D 4956-09) as indicated in Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 

Grade SheetingA (Candelas per Lux per Square Metre) 
 

Observation 
Angle 

Entrance 
Angle 

 
white 

 
Yellow 

 
Orange 

 
Green 

 
Red 

 
Blue 

 
Brown 

Florescent 
yellow 

-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 

0.1°B +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 
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A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 
B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order. 

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 
80 percent of its original retro-reflectance. 

 

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall 

either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same 

type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. 

Screen printing shall be processed and finished with materials and in a manner specified by the 

sheeting manufacturer. For the information and other signs, the messages (legends, letters, 

numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out 

from same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner 

specified by the manufacturer. Both the screen printed areas and cut-out messages sheetings 

and cut-out durable transparent overlay film shall be covered under the warranty period of the 

sheeting type, issued by the sheeting manufacturer 

 

801.3.4 For screen-printed transparent coloured areas on white sheeting, the coefficient of 

retro- reflection shall not be less than 50 per cent of the values of corresponding colour in 

Tables 800 as applicable. 

 

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective 

sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non- 

reflective sheeting. 

 

801.3.5 Color: Unless otherwise specified, the general color scheme and properties shall 

be as stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue 

when viewed in day light or under normal headlights at night and in inclement weather 

conditions. 

 

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 

aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth 

clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, 

in a manner recommended by the sheeting manufacturer. The adhesive shall be protected by 

an easily removable liner (removable by peeling without soaking in water or other solvent) and 

shall be suitable for the type of material of the base plate used for the sign. The adhesive shall 

form a durable bond to smooth, corrosion and weather resistant surface of the base plate 

such that it shall not be possible to remove the sheeting from the sign "base in one piece by 

use of sharp instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be 

applied in accordance with the manufacturer's Specifications. Sheeting with adhesives requiring 

use of solvents or other preparation for adhesive shall be applied strictly in accordance with 

the 
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manufacturer's instructions. 

 

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the 

sheeting shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre- 

coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable 

for the type of material used for the sign and should thoroughly bond with that material. 

 
801. 3.8 Fabrication 

 

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro- 

reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either 

by acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to 

obtain a smooth plain surface before the application of retro-reflective sheeting. If the surface 

is rough, approved surface primer may be used. After cleaning, metal shall not be handled, 

except by suitable device or clean canvas gloves, between all cleaning and preparation 

operation and application of reflective sheeting/primer. There shall be no opportunity for the 

substrate to come in contact with grease, oil or other contaminants prior to the application of 

retro-reflective sheeting. 

 

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is 

unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less 

than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing 

shall be used. The material shall cover the sign surface evenly and shall be free from twists, 

cracks and folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in 

the manner specified by the manufacturer. 

 
801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 

warranty for satisfactory field performance including stipulated retro-reflectance of the retro- 

reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade 

and a five year warranty for the sheeting of engineering grade and submit the-same to the 

Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-field 

performance of the finished sign with retro-reflective sheeting of micro prismatic, high 

intensity grade and engineering grade respectively, inclusive of the screen printed or cut out 

letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the 

contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish 

the LOT numbers and certification that the signs and materials supplied against the assigned 

work meets all the stipulated requirements and carry the stipulated warranty and that the 

contractor/supplier is the authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective 

efficiency. 
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A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 

various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 

attached with the certificate. 

 

801.4 Installation 

 

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes 
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow 
Section conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
constructed as to hold these in a proper and permanent position against the normal storm wind 
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be 
mounted on a single post, and for greater area two or more supports shall be provided. Post- 
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work 
of foundation shall conform to relevant Specifications as specified. 

 

801.4.2 All components of signs (including its back side) and supports, other than the 

reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted 

with two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below 

ground shall be painted with protective paint. 

 

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts 
shall be furred over with a hammer to prevent removal. 

 

801.5 Measurements for Payment 
 

The measurement of standard cautionary, mandatory and information signs shall be in numbers 

of different types of signs supplied and fixed, while for direction and place identification signs, 

these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including 

all materials, installing it at the site furnishing of necessary test certificates, warranty and 

incidentals to complete the work in accordance with these Specifications. 
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and 
it must be deposited to the ED. 

 
 

802 OVERHEAD SIGNS 
 

802.1 General 
 

802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 
where the situation so warrants for proper information and guidance of the road users. The 
following conditions may be considered while deciding about the provision of overhead signs: 

Traffic volume at or near 

capacity Complex interchange 

design 

Three or more lanes in each 

direction Restricted sight distance 

Closely spaced interchanges 

Multi.-lane exits 

Large percentage of commercial 

vehicles High speed traffic 

804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
804.1 General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to 
the direction from which it came. 

 
804.2 Material 

 
804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene 

Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene 
Styrene(ABS) or any other suitable material approved by the Engineer. The markers 
shall support a load of 13635 kg tested in accordance with ASTM D 4280. 

 
804.2.2 Reflective panels shall consist of number of lenses containing single or dual 

prismatic cubes capable of providing total internal reflection of the light entering the 
lens face. Lenses shall be molded of methyl merthcrylate conforming to ASTMD 788 
or equivalent. 

 
804.3 Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the 
area of each retro-reflecting surface shall not be less than 13.0 sqcm. 

 
804.4 Optical Performance 

804.4.1Unidirectional and bi-directional 

studs 
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Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 

 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors 

when the reflecting road stud is installed in horizontal road surface. 
 

2) A stud that incorporates one or more corner cube reflectors shall be considered to 
be included in category „A‟. A stud that incorporates one or more bi-convex reflectors 
shall be considered to be included in category „B‟. 

 
804.5 Tests 

 
804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTM 

E 
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 
873 – Part 4:1973. 

 
804.5.2 Under test conditions, a stud shall not be considered to fail the photometric 

requirements if the measured C.I.L at any one position of measurement is less 
than the values specified in Table 800-12 or 800-13 provided that 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater 
than the specified minimum. 

 
804.6 Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements of 
IP 65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. The 
dimennsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the 
temperature range of -400C to +550C. Its life shall be not less than 3 years. 
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804.7 Fixing of Reflective Markers 

 
804.7.1 Requirements 

 
The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. All road studs shall be legibly market with the name, trademark or 
other means of identification of the manufacturer. Marker height shall not exceed 20 mm. 
Marker width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If 
the bottom of the marker is configured, the outermost faces of the configurations shall not 
deviate more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the 
name, trade mark or other means of identification of the manufacturer. 

 
804.7.2 Placement 

 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be 
fixed if the pavement is not surface dry and on new asphalt concrete surfacing until the 
surfacing has been opened to traffic for al period of not less than 14 hours. The portions of the 
highway surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, 
curing compound, grease, oil, moisture, loose or unsound layers, paint and any other material 
which would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly 
on the cleaned pavement surface or on the bottom of the marker in a quantity sufficient to 
result in complete coverage of the area of contact of the marker with no voids present and 
with a slight excess after the marker has been lightly pressed in place. For epoxy installations, 
excess adhesive around the edge of the marker, excess adhesive on the pavement and adhesive 
on the exposed surfaces of the markers shall be immediately removed. 

 
804.7.3 Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same 
to the Engineer, In addition, a two year warranty for satisfactory infield performance of the 
finished road marker shall also be given by the contractor who carried out the work of fixing of 
reflective road markers. In case the markers are displaced, damages, get worn out or lose their 
reflectivity compared to stipulated standards, the contractor would be required to replace all 
such markers within 15 days of the intimation from the Engineer at his own cost. 

 
804.8 Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 

 
804.9 Rate 

The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including qincidental costs necessary for 
carrying out the work at site conforming to the specifications complete as per approved 
drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and 
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it must be deposited to the BO. 
 
 
 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

 
Clause 901 General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at the 
manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing 
of the test certificates shall be borne by the Contractor. The 
frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST 
Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 

Clause 1014.3 Aggregates 
 

The following shall be added at the end of the Clause: “Aggregates 
shall be stockpiled in a manner that will avoid segregation, 
contamination by foreign materials and intermixing of various 
sizes of aggregates.” 

 

SECTION 3002- RESTORATION OF RAIN CUTS: 

 
Clause 3002.4 Amend this as under: 

 
“The earth works for restoration of rain cuts shall be measured 
in cum.” 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
(NHIDCL) hereinafter referred to as "The Principal" (which expression, unless repugnant   

to the context thereof, shall mean and include its legal 
representatives, heirs and 

assigns) 
AND 

................................................hereinafter referred to as
 "The Bidder/Contractor" (which 
expression, unless repugnant to the context thereof, shall mean and include its legal 
representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 
(Name of the contract) (herein after referred to as the 'Project'). The Principal necessarily 
requires full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 
(IEM), who will monitor the tender process and the execution of the contract for compliance 
with the Integrity Pact by all parties concerned, for all works covered in the Project. 

Section1-CommitmentsofthePrincipal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

a. No employee of the Principal, personally or through family members or through 
any other channel, will in connection with the tender for or the execution of a 
contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit, which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with 
equity and reason. The Principal will in particular, before and during the tender 
process, provide to all Contractor(s)/Bidder(s) the same information and will 
not provide to any Contractor( s )/Bidder( s), confidential/additional 
information through which the Contractor(s)/Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

c. The Principal will   exclude from the process all known prejudiced persons .The 
Principal shall obtain bids from only those parties who have been short-listed or 
pre qualified or through a process of open advertisement/web publishing or any 
combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, 
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and subject to its discretion, can additionally initiate disciplinary 
actions. 

 

 
(3) The    Principal    will    enter    in    to    agreements    with    identical    conditions    

with    all Contractor(s)/Bidder(s) for the different Work Packages in the 
aforesaid Project. 
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( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in 
the range of Rs.50 Crore and above, who do not sign this Pact or violate its 
provisions. 
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Section 2:         Commitments of the Bidder(s)/Contractor(s) 

(1) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures 
necessary to prevent corruption. He commits himself to observe the following 
principles during his participation in the tender process and during the contract 
execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm offer, promise or give to any of the Principal's employees involved in the 
tender process or the execution of the contract any material or other benefit 
which he/she is not legally entitled to, in  order  to  obtain  in  exchange  any  
advantage,  of  any  kind  whatsoever,  during  the tender process or during the 
execution of the contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any 
undisclosed agreement or understanding, whether formal or in formal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non- submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly,  for purpose of 
competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address 
of the foreign principals, if any. Further details   as mentioned in the "Guidelines 
on Indian Agents of Foreign Suppliers" shall be disclosed   by the    
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian Rupees 
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed 
and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/or exclusion from         future contracts. 

(1) If   the   Bidder(s)/   Contractor(s),before   awarding   the   Project   or   during   
execution   has committed a transgression by violating Section2 above or in any 
other form so as to put his reliability or credibility in question, the Principal,    at   
its   sole   discretion,   is   entitled   to disqualify the Bidder(s)/Contractor(s) from 
the tender process or terminate the contract, if already awarded, for that reason, 
without prejudice to any other legal rights or remedies available to the Principal 
under the relevant  clauses  of  GCC/SCC  of  the tender/contract. 

(2) If     the     Contractor(s)/Bidder(s) has committed a transgression through a 
violation of any of the terms under Section2 above or in any other form such as 
to put his reliability or credibility into question,    the Principal will also 
been titled to exclude such Contractor(s)/Bidder(s)  from future tenders/contract 
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award processes. The imposition and duration of the exclusion will be determined 
by the Principal, keeping in view the severity of the transgression. The severity will 
be determined by the circumstances of the case, in particular, the number of 
transgressions and/or the amount of the damage. 

(3) Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact that the 
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contractor has committed a transgression, through a violation of any of the terms 
under Section 2 above or any other term(s) of this Pact, during the execution of 
contract, the Principal will be entitled to exclude the contractor from further 
tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a 
maximum period of three (3) years. 

(5) If   the    Contractor(s)/Bidder(s) can    prove    that    he    has    restored/recouped    
the damage to  the  Principal  caused  by  him  and  has  installed  a suitable  corruption  
prevention system, the Principal may, at its sole discretion, revoke or reduce the 
exclusion period before the expiry of the period of such exclusion. 

 
Section 4: Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 
process prior to the awarding of the Project according to Section 3, the Earnest 
Money Deposit (BID SECURITY)/ Bid Security furnished, if any, along with the 
offer, as per terms of the Invitation of Tender, shall also be forfeited. The 
Bidder(s)/Contractor(s)understands and agrees that this will be in addition to the 
disqualification and exclusion of the Contractor (s)/Bidder(s) as may be imposed 
by the principal, in terms of Section 3above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated 
the contractaccordingtoSection3, or if the Principal is entitled to terminate the 

contract according   to   Section3,  the   Security   Deposit/Performance   Bank   
Guarantee   furnished by the contractor, if any, as per the terms of the 

NIT/Contract shall be forfeited without prejudice to any other legal rights and 
remedies available to the Principal under the 

relevant clauses of General/ Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of 
Section3 above. Understands  and  agrees  that  this  will  disqualification  and  
exclusion  of the  maybe imposed by the Principal in 

 
Section 5:        Previous transgression 

(1) The Bidder(s)/Contractor(s) here in declare that it has committed no transgressions 
in the last 3 years with any other Company in any country conforming to the 
anticorruption approach as detailed herein or with government/any other Public 
Sector Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the Contract, 
it is found that the Bidder(s)/Contractor(s) has made an incorrect statement 
on this subject, he can be disqualified from the tender process or if, as the 
case maybe, that the Contract, is already awarded, it will be terminated for 
such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of 
Section 3above. 

 
Section 6: Independent External Monitor/Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs.50 Crore 
and above, appoint competent and credible Independent   External    Monitor(s)    
with clearance from Central Vigilance Commission. The Monitor shall review 
independently, the cases referred to it to assess whether and to what extent the 
parties concerned comply with the obligations under this Integrity    Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 
complaint/non-compliance is to be lodged by the aggrieved party with the Nodal 
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Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall 
refer the complaint/non-compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not      be subject to any instructions by the representatives of the 
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parties  and  will  perform  its  functions  neutrally  and  independently. The  
Monitor  shall report to the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to 
access, without restriction, all Project documentation of the Principal including 
that provided by the Contractor. The Contractor will also grant the Monitor, upon 
his/her request and demonstration of  a valid  interest,  unrestricted  and  
unconditional  access to its project documentation. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder 
(s) /Contractor(s) with confidentiality. 

 

 
(5) The Principal will provide to the Monitor, sufficient information about all 

meetings among the parties related to the Project, provided such meetings could 
have an impact on the contractual relations between the Principal and the 
Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will 
so inform the principal and request the Principal to discontinue and/or take 
corrective action, or to take other relevant  action (s). The Monitor can in this 
regard submit non- binding recommendations. However, beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner and/or 
refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks 
from the date of reference or intimation to it and, should the occasion arise, 
submit proposals for corrective actions for the violation or the breaches of the 
provisions of the agreement noticed by the Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 
reasonable time taken visible action to proceed against such offence or reported 
it to the Chief Vigilance Officer, the Monitor may also transmitthis information 
directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 
singular and plural forms. 

 
Section 7:       Criminal Contractor(s)/charges against violating Bidder(s) /Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any 
employee or a representative or an associate of a Bidder/Contractor, which 
constitutes  a criminal offence under the IPC/PC Act, or if the Principal has 
substantive suspicion in this regard, the Principal will forth within form the 
same to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8:       Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The 
Pact shall expire, in case of the Contractor(s), 3(three) months after the last 
payment under the Contract is made and in case of the unsuccessful Bidder(s), 2 
(two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 
continue to be    valid    despite    the    lapse    of    this    pact    as    specified    
above,    unless    it    is discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even 
upon the completion of the Project and/or the last payment under the Contract 
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having been made, if 
any transgression/violation of the terms of this Pact comes/is brought to 
the notice of the Principal, it may, subject to its discretion, blacklist and/or 
exclude such Bidder(s)/Contractor(s) as provided for in Section 3, without 
prejudice to any other legal 
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right or remedy so available to the Principal. 
 

Section 9: Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction 
is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must 
be signed by all partners or consortium members. 

(4) Should one or several provisions of this Agreement turn out to be invalid, the 
remainder of this Agreement shall remain valid and binding. In such a case, the 
parties will strive to come to an Agreement in accordance to their original 
intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as 
he/she or his/her, as the case maybe. 

 
 
 
 

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor) 

 
(Office Seal) (Office Seal) 

 
 

Place- Place- 
 
 

Date- Date- 
 
 

Witness1: 
 

(Name & Address) 
 

 
Witness2: 

 
(Name & Address) 
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Section VII 
Additional Conditions 
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ADDITIONAL CONDITIONS 
 
PREAMBLE: 
The Additional Conditions contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 
1. Before tendering, the tenderer shall inspect the site of work and shall full acquaint 
himself the above terms and conditions with regard to site, nature of soil, availability of 
material suitable location /or execution of work and time involved in the work (over the 
entire duration of contract) including local conditions that restrictions, obstructions and 
other conditions, as required for satisfactory and timely execution of the work. His rates 
should take into consideration all such factors like supply and storage of materials, man 
and machinery, land etc. and contingencies. No claim whatsoever shall be entertained by 
the NHIDCL on this account. 
 
2.The contractor must study the specifications and conditions carefully before tendering. 
 
3. Before the start of the work, the contractor shall submit the program of execution of 
work, get it approved from the Engineer, NHIDCL and strictly adhere the same for the 
timely completion of the project work. 
 
4.The contractor shall have to make approaches to the site, if so required and keep them in good 
condition for transportation of labour and materials as well as inspection of work by the Engineer. 
Nothing extra shall be paid on this account. 

 
5. The contractor shall all times carryout work on the highway in a manner creating No 
intolerance in the flow of traffic as per director of Engineer/Employer. 
 
6. All managements for traffic diversion during construction including maintenance of 
diversion road shall be considered as incidental to the work and contractor’s responsibility and 
nothing shall be payable to him in this respect. However, if any new diversion road is constructed 
by the contractor, the same shall be paid separately. 

 
7. The work shall be carried out in such a manner so as to interfere or effect or disturb either 
works, being executed by other agencies, if any. 
 
8. Any damage done by the contractor to any existing work shall be made good by him at 
his own cost. 
 
9. The work shall be carried out in the manner complying in all respect with the requirement of 
relevant byelaws of the local bodies under the jurisdiction of which the work is to be executed and 
nothing extra shall be paid on this account. 
 
10. For completing the work in time, the contractor might be required to work in trio or more shifts 
including night shifts and no claim whatsoever shall be entertained on this account notwithstanding 
the facts that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provision of the law 
regulation and the agreement entered upon and/or extra amount /or any other reason. 
 
11. The contractor shall make his own arrangements for obtaining electric connection(s) as 
required and make necessary payment directly to the department concerned. The 
Department will however make all reasonable recommendations to the authority 



Page 120 of 

98 
 

concerned in this regard. 
 
12. The contractor or his authorized representative should always be available at the site of work 
to take instructions from Engineer or his authorized representative and ensure 
proper execution of work(s) or work should not be done in the absence of such authorized 
representative. 
 
13.The structural and other drawings for the work, shall at all times, be properly corrected before 
executing the work. 
 
14.The contractor shall maintain in good condition all works executed till the completion of the 
entire work allotted to the contractor. 
 
15. No payment will be made to the contractor for damage caused by raids, or other natural 
calamities during the execution of works and no such claims on this account will be 
entertained. 
 
16. Royalty at the prevalent rates and all other incidental expenditure shall have to be paid by the 
contractor on all the boulders, metal, earth, sand, bajri etc. collected him for the execution of the 
work direct to the concerned Revenue Authority of the state or central Govt. His rates are deemed 
to include all such expenditure and nothing extra shall be paid. 
 
17. The contactor shall take all necessary measures for the safety of traffic during 
construction period, erect and maintain such barricades, including signs, markings, flags, 
lights and flagman, as necessary at either end of the excavation endangerment are at such 
intermediate points as directed by the Engineer for the propel identification of 
construction area. The Contractor's rate shall include above items of work and nothing 
extra shall be paid to Contractor. He shall be responsible for all damages and accidents 
caused due to negligence on the part. 
 
18. The contractor shall provide suitable barricading with suitably painted single row of the 
sheets about 3'- 0" wide (90cms) nailed or bolted with wooden poles spaced 2 to 3 metre 
apart and each pole l.6m to 2m long, 8 cm to 10 cm dia. The poles will be embedded to 
mobile iron pedestal rings suitably framed for giving stable support without hindrances to 
the traffic as per direction of the Engineer/NHIDCL. All management (including, watch 
and ward) of barricades shall be the full responsibility of the contractor. The barricade 
shall be removed only after completion of the work or part of the work. The contractor's 
rates which include all above items of work and nothing extra shall be paid to the 
contractor over and above his quoted rates. 
 
19. The temporary warning lamps shall be installed at all barricades during the hours of 
darkness and kept lit at all times during these hours. 
 
20. The malba/garbage, removed from the site shall be disposed off by the contractor at any 
suitable place as directed by the Engineer. 
 
21. All work and materials brought and left upon the ground by the contractor or by his 
order for the purpose of forming part of the works are to be considered to be. the property 
of the NHIDCL and the same are not to be removed or taken away by the contractor or 
any other person without special license and consent in writing of the Engineer/NHIDCL 
but the NHIDCL is not be in any way responsible for any loss or damaged which may 
happen to or in respect of any such work or materials either by the same being lost or 
damaged by weather or otherwise. 

 
22. The contractor will be responsible to provide deep hand pump/tube well at site of work to make 
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potable and safe drinking water to labour engaged in execution of work. 
 
23. The rates for all items of work, unless clearly specified otherwise, shall include the cost of all 
labour, materials dewatering and other inputs involved in the execution of the 
items. If any reason contractor fails to quote his late for any item provided in the schedule 
of quantities it will be assumed that contractor is ready to execute that item free of cost. 
 
24. Unless otherwise provided in the schedule quantities the rates tendered by the contractor shall 
be all inclusive and shall apply to all heights, depths, leads and lifts. 
 
25. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials. 
 
26. The nature of work is such that contractor may have to carry out a part of work 
announced not less than Rs.50,000 (Fifty Thousand) or full work on short notice oi 48 
hours from Engineer in writing on site order book through special messenger. Failure to 
comply with the instruction or delay in taking up the work as per schedule issued by 
Engineer shall attract penalty clause as- mentioned in the agreement. In addition, a fine of 
Rs. 1000/- per day for each day of default shall be recovered from the contractor and 
decision of Engineer shall be final, binding and not open to arbitration. 
 
27. Existing drains, pipes, cables, overhead wires, sewer lines water line and similar services 
encountered in the course of the execution of the work shall be protected against the damages by 
the contractor' The contractors shall not store material or otherwise occupy any part of the site in 
a manner likely to hinder the operation of such services. 
 
28. The contactor will not have any claim in case of any delay by the Engineer in removal of trees 
or shifting, removing of telegraph (telephone or electric lines (overhead and 
underground), water and sewer lines and other structure etc. if any, which may come in 
the way of the work' However' suitable extension of time can be granted to cover such 
delay. 
 
29. Stipulated material shall be arranged by the contractor at site of work or all the items 
where such materials are required. 
(i) Tendered price submitted by the bidder are inclusive of all taxes and levies payment 
under the respective statutes. However, pursuant to the constitution (46th amendment 
Act 1982) it also furthers tax or levy is imposed by statute, after the date of receipt of 
tenders and the contractor there upon necessarily and properly pays such taxes/levies, 
the contractor shall be reimbursing the amount so paid, provided such payment, if any, 
is not in the opinion of Regional Officer-Shillong/Project Director whose decision 
shall be final and binding attributable to delay in execution of the work within the 
control of the contractor'. 
 
(ii) The contractor shall keep necessary books of account and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the- same by a duly authorized 
representative of the Government and further shall furnish such other 
documents as Engineer may require. 
 
(iii) The Contractor shall within a period of 30 days of imposition of any further tax or 
levy in pursuant to the constitution of (46th amendment) Act 1982, given a written 
notice thereof to the Engineer that the same is given pursuant to this condition 
together with all necessary information relating thereto. 
 
30. Contractor may be required to execute this work under foul position. The decision of the 
Engineer whether the position is foul or not shall be final and the binding of the 
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contractor and nothing extra for executing the work in foul position is payable, beyond what is 
provided in the schedule of quantities. 
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