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National Highways & Infrastructure Development Corporation Limited

Notice Inviting e-Tender

(National Competitive Bidding through e-Tendering mode only)

Date: 20.05.2020

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called
“the Employer”) invites sealed bids in single stage two cover system i.e. the Technical and
Financial Bids on item rate basis for the following works from the experienced
Road/Bridge Contractors/firms/organizations excluding those firms who have been

declared as non-performing by MORT&H/NHAI or the firms those are
blacklisted/debarred for specified period by MoRT&H/NHAL. :-

Sr. Name of work/Contract Stretch/ | Estimated Bids Average Time of Defects Eligibility

No. Package Length | Civil Cost | Security annual | Completion | Liability Criteria as
(Km) of Put to (Rs. In | turnover Period Completed
NH- Tender Lakh) for last 5 work of
244 (Rs. In Years similar nature
Lakh) (Rs. In during last 5
Lakh) Years (Rs. In
Lacs)

1 | Restoration of road by One  similar
construction of Protection Completed
Walls, Cross Drainage work not less
Works & Fixtures of Road 170.00 than the
Safety Furniture from Km Kr.n 2218.14 44.36 887.26 09 Months | 06 Months | amount equal
0.000 to Km 170.000 (NH- to 40% of the
244) on Batote-Kishtwar- total value of
Sinthanpass road in UT of contract
Jammu & Kashmir (887.26 Lakh)

*Estimated Civil cost put to tender is Inclusive of GST.

Cost of Bid Documents:

Rs. 10000/- through NEFT/RTGS/IMPS to NHIDCL’s
account given below. (Non-Refundable).

S.No. Particulars Details

1 Name of Beneficiary National ~ Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 76411010002171

3 Beneficiary Bank Branch IFSC SYNB0007641

4 Beneficiary Bank Branch Name Syndicate Bank, Channi-Himmat

5 Beneficiary Bank Address Syndicate Bank, Channi-Himmat, Jammu,
J&K, 180015
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10.

11.

12.

13.

14.
15.

16.

17.

18.

. Date of Publishing is from 08.06.2020.
. The bidding  documents can be  downloaded from the  website

www.nhidcl.com&https://eprocure.gov.in from 12:00 Hrs on 08.06.2020 up to 24.06.2020
(1200 Hrs)

. The bid shall be deposited in electronic format on the website https://eprocure.gov.in upto

1200 Hrs on 24.06.2020.

. Bid documents can be seen at and downloaded from the websitewww.nhidcl.com and

https://eprocure.gov.in. Bid documents contain qualifying criteria for bidder, specification,
bill of quantities, conditions and other details.

. The site for the work is available.
. Bidder shall submit the following documents.

1) Copy of PAN Card.

i) Demand Draft for cost of documents

iii) Demand Draft/Bank Guarantee for Bid Security.

The interested bidder can download the NIT / bidding document from the website
https://eprocure.gov.in&www.nhidcl.com.

The participate in bidding process, bidder have to get (DSC) “Digital Signature
Certificate” as per Information Technology Act-2000, to participate in online bidding.
This certificate will be required for digitally signing the bid. Bidder can get above
mentioned digital certificate from any approved vendors. The Bidder, who already
possess valid (DSC)”Digital Signature Certificate” need not to procure new Digital
Signature Certificate.

The bidders have to submit their bids online in electronic format with Digital Signature.
The bid cannot be uploaded without Digital Signature. No proposal will be accepted in
physical form.

Bids will be opened online as per time schedule mentioned at S. No. 19.

Before submission of online bids, bidder must ensure that scanned copy of all the
necessary documents have been attached with bid.

The department will not be responsible for delay in online submission of bids whatsoever
reasons may be.

All the required information for bid must be filled and submitted online.

Bidders should get ready with the scanned copies of cost of documents & EMD as
specified in the tender documents. The original instruments in respect of EMD and
relevant documents will be submitted to the Tenders Inviting Authority by Registered
post/courier/by hand before the issuance of LOA.

The details of cost of documents, EMD/ Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be
accepted.

Bidders can contact the undersigned for any guidance for getting DSC or any other
relevant details in respect of e-tendering process.

The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com&https://eprocure.gov.in.
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19. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

S. Description Period

No

1. | Date of issue of NIT 08.06.2020

2. | Date of issue of Sale of Tender Documents 08.06.2020

3. | Date of receipt of pre-bid queries 13.06.2020

4. | Date of Pre-Bid meeting at RO Jammu 15.06.2020

(at 15:00 Hrs)

5. | Date of uploading of reply to the pre-bid queries 17.06.2020

6. | Date of close of sale of Tender Documents (through 24.06.2020
online) (upto 1200 Hrs)

7. | Date of submission of Tender/Bid (online& hard copy) 24.06.2020

(upto 1200 Hrs)

8. | Date of opening of Technical bid (online& hard copy) 25.06.2020

8. | Date of Uploading of list of Technically Qualified 29.06.2020
Applicants

9. | Date of Opening of Financial Bids of Qualified 30.06.2020
Applicants

10. | Date of issue of letter of award (LOA) 01.07.2020

11. | Validity of Bid 120 Days

For any clarification, the following office may be contacted:

(Mr. Riten Kumar Singh)

Executive Director (Projects)

Email Id:rojammunhidcl@gmail.com
Mobile: 9810137141

National Highways& Infrastructure Development Corporation Ltd.

Regional Office, Jammu,
House no. 261, Sector -06, Channi- Himmat, Jammu, 180015.

20. Conditional bids would be rejected.

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any
reasons thereof.

Date: 08.06.2020.

Executive Director (Projects)
National Highways & Infrastructure Development Corporation Ltd.
House no. 261, Sector -06, Channi- Himmat, Jammu, 180015
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Section Il: Instructions to Bidders
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RFP/NHIDCL Page 8 of 104




Section 11
Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation Ltd.) invites bids for “as described in these documents and
referred to as “the works”. The name and identification number of the works is
provided in the Notice Inviting Tender.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL).

3 Eligible Bidders

3.1 This Invitation for Bids is open to bidders meeting the qualification requirements
prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public
undertaking, autonomous body, authority by whatever name called under the Central
or the State Government.

4 Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with their bids in
Section-I11, Qualification Information.

a) Scanned copies of Original documents defining the constitution or legal status,
place of registration, and principal place of business; scanned copy of written
power of attorney of the signatory of the Bid to commit the Bidder; & original
copy of Written Power of Attorney to be submitted in the envelop of physical
form.(PI. Refer clause 12.2 of ITB)

b) Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years; (2015-16, 2016-17, 2017-18, 2018-
2019, 2019-20)

c) Scanned copy of experience certificate in works of a similar nature and size for
each of the last five financial years (commencing from year 2015-16) with
certificates from the concerned officer of the rank of Executive Engineer or
equivalent;
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4.2

4.3

d)

9)

h)

)

K)
)

Scanned copy of evidence of availability (either owned or leased or rented) of
items of construction equipment named in the Appendix to ITB. [Clause 4.4

B(b) (i)]

Scanned copy of details of the technical personnel proposed to be employed for
the Contract having the qualifications defined in Appendix to ITB. [Clause 4.4

B(b) ()]

Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five years;

Scanned document in support of evidence access to line (s) of credit and
availability of other financial resource facilities (10 % of Contract value),
certified by bankers (not more than 3 months old).

Scanned undertaking that the bidder will be able to invest minimum cash upto
25 % of contract value of work, during implementation of work.

Deleted

Scanned copy of information regarding any litigation or arbitration during the
last five years in which the Bidder is involved, the parties concerned, the
disputed amount, and the present status;

Deleted
Deleted.

Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have the

following; -

a) Achieved an average annual financial turnover (in all classes of civil
engineering construction works only) equal to the amount indicated in NIT
during last five years ending 31% March of the previous financial year, duly
certified by Chartered Accountant.

b) satisfactorily completed (not less than 90% of contract value), as a prime

contractor (or as a nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years ending
last day of month previous to the one in which bids are invited, at least one
contract of Highway (Road/ or Bridge works)/ Airport runway of 40% of the
value of contract. (i.e. Rs. 887.36 Lacs).

[The “similar work” constitutes construction/maintenance of bituminous

road work or/and construction of Protection works (Retaining Walls,

Breast Walls, Crate Walls)/Fixing of Metal Crash Barrier on National

Highways/State Highways (The base year should be considered as 2019-20)]

(Following escalation factor shall be used to bring the value of such completed works
at the level of current financial year i.e.2019-20)
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Year Before Multiplying Factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

44 B.

a) Each bidder must upload the scanned copies of following documents along with
the submission of online bidding:

i.  An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

ii.  Such other certificates as defined in Section- I11.

iii.  Failure to submit the certificates/documents as specified above shall make the
bid non-responsive.

b) Each bidder must demonstrate:

i. Evidence of availability (either owned or leased or rented) of the key
equipments for this work as stated in the Appendix to ITB.

ii.  Availability for this work of personnel with qualification & experience as
stated in the Appendix to ITB.

c) Deleted.
d) Deleted.

4.4 C. Deleted.

4.5 Contractors' experience and resources shall not be taken into account in determining

the bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their

available bid capacity is more than the total bid value. The available bid capacity will
be calculated as under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during the
last five years (escalation factor as specified in this section shall be used to bring the
maximum value of civil engineering works to the level of current financial year i.e.,
2019-20) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the
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value to

the level of current financial year i.e., 2019-20) of existing commitments and

on-going works to be completed during the next 01 year (period of completion of the
works for which bid is invited)

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/or

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State
PWD work etc.

Tampered the bid document in any manner.

One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who

submits

more than one Bid for the same package will cause be disqualified.

Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.

Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works and its surroundings including source

of earth,

water, road aggregates etc. and obtain all information that may be necessary

for preparing the Bid and entering into a contract for construction of the Works. The

costs of

visiting the Site shall be at the Bidder's own expense. He may contact the

Branch Office of NHIDCL in this regard.

RFP/NHIDCL
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Section 11
Instructions to Bidders (ITB)

Bidding Documents (Online)

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Volume- I:-

1.

Notice Inviting Tender

Instructions to Bidders & Appendix to Bid

. Qualification Information

2
3
4.
5
6
7

Forms Bank Guarantee, Agreement & LOA

. Conditions of Contract & Contract Data
. Scope of work

. Technical Specifications

8.

Implementation Manual & Maintenance Intervention Levels

Volume - 11:-

9. Bill of Quantities (Should be filled in the prescribed format given in the bid

document)

8.2 DELETED.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to clause 26 hereof, bids, which are not substantially
responsive to the requirements of the Bid Documents, shall be rejected.

Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing or by cable (“cable" includes facsimile) or through e-tender
portal at the Employer's address indicated in the Notice Inviting Tender. The
Employer will respond to any request for clarification received earlier than 10 days
prior to the deadline for submission of bids. Copies of the Employer’s response will
be hosted on website or which are required in the opinion of the Employer including
a description of the enquiry, but without identifying its source.

9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting
which will take place at the address, venue, time and date as indicated in

9.2.2

appendix.

any matter that may be raised at that stage.

RFP/NHIDCL
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9.2.3 The bidder is requested to submit any questions in writing or by cable/email so

as to reach the Employer not later than one week before the meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised (without

identifying the source of the enquiry) and the responses given will be
transmitted without delay on website. Any modifications of the bid documents
listed in Clause 8.1, which may become necessary as a result of the pre-bid
meeting or which are required in the opinion of the Employer shall be made by
the Employer exclusively through the issue of an Addendum pursuant to
Clause 10 and not through the minutes of the pre-bid meeting.

10 Amendment of Bidding Documents

10.1

10.2

10.3

Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and
www.nhidcl.com. Bidders are advised to keep them self updated of all the
addendums issued on e-tendering portal by daily checking the e-tendering portal
and, NHIDCL does not assume any responsibility in case the bidder fails to do so
and does not take any action, if required, with respect any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids, in accordance with Clause 20.2.
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12

Section 11
Instructions to Bidders (ITB)

C. Preparation of Bids
Language of Bid

11.1 All documents relating to the Bid shall be in English.
Documents Comprising the Bid
12.1The e-bid submitted by the bidder shall be in two separate parts.

Part-1 - This shall be named Technical Bid and shall comprise of information
submitted in section-111.

Part-11 - It shall be named Financial Bid and shall comprise of Priced bill of
quantities.

Documents to be submitted in physical form must reach the Executive Director (Projects)
National Highways & Infrastructure Development Corporation Ltd, House no. 261, Sector -
06, Channi- Himmat, Jammu, 180015 [12.00 Hrs] on Bid Due Date.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal, As per clause 12.1 above, however,
following original documents in physical form shall be submitted in a sealed envelope by
12.00 Hrs on the date of submission of bid and addressed to the addressee given in the
NIT duly super scribed “Name of Work, Bid due date and time”. Name and address of the
bidder should also be indicated on the envelope.

a) EMD/Bid Security
b) Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid

e) Affidavit duly notarized

f)  Original experience certificate or notarized copy of certificate duly signed by
authorized signatory.

12.2The following documents, which are not submitted with the bid, will be deemed to
be part of the bid.

Section Particulars
1. Notice Inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
4, Contract Data
5. Technical Specifications
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13 Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. https://eprocure.gov.in. The items for which no rate
or price is entered by the Bidder will be required to be executed free of cost and shall
be deemed covered under the other rates and prices in the Bill of Quantities quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor
under the Contract, or for any other cause, shall be included in the rates, prices, and
total Bid price submitted by the Bidder.

13.4The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

14 Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

15 Bid Validity

15.1Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected
by the Employer as non-responsive.

15.2In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid, but
will be required to extend the validity of his bid security for a period of the
extension, and in compliance with Clause 16 in all respects.

16 Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amount as specified in the NIT. (Bank guarantee/ demand draft must be in favour of
National Highways & Infrastructure Development Corporation Ltd.

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of
Bank Guarantee/Demand Draft only (the other form will not be acceptable) of
any scheduled commercial bank approved by RBI having a net worth of not
less than Rs. 500 crore as per the latest annual report of the bank must be in the
name of Employer. In case of foreign bank (issued by a branch in India) the net
worth in respect of the Indian operations shall only be taken into account. It shall be
valid for 45 days beyond the validity of the bid. Any bid having bid security for
lesser value and shorter validity period shall be treated as non-responsive.

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from
following banks would be accepted:-
16.3
i. State Bank of India or its subsidiaries,
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16.3

16.4

16.5

16.6

16.7

. Any Indian Nationalized Bank

IDBI / ICICI Bank

A Foreign Bank (issued by a branch outside India) with a counter guarantee
from SBI or its subsidiaries or any Indian Nationalized Bank.

Any Scheduled Commercial Bank approved by RBI having a net worth of not less
than Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian
operations shall only be taken into account.

The acceptance of the guarantees shall also be subject to the following conditions:-
The capital adequacy of the Bank shall not be less than the norms prescribed by RBI
(presently 9, with effect from 31 March, 2003,).

. The bank guarantee issued by a Cooperative Bank shall not be accepted.

Any bid not accompanied by an acceptable bid security shall be rejected by the
Employer as non -responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the Bid validity period specified in Sub-Clause 15.1 or award of contract package,
whichever is earlier.

The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Performance Security.

The Bid Security/ Earnest Money will be forfeited:

if the Bidder withdraws the Bid after its submission during the period of Bid validity;
if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or
in the case of a successful Bidder, if the Bidder fails within the specified time limit to
a) Sign the Agreement; and/or

b) Furnish the required Performance Security.
Deleted

17 Alternative Proposals by Bidders

171

Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

18 Format and Signing of Bid

18.1The Bidder shall submit e-bid comprising of the documents as described in Clause 12

of the ITB.

18.2 DELETED.
18.3 DELETED.

18.4 The documents to be submitted in the physical form along with the demand draft for

fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the bidder. All the pages of the documents as
mentioned here shall be signed by the person/persons signing the bid. Documents as
mentioned here shall contain no overwriting, alterations or additions, except those to
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comply with instructions, issued by the employer or as necessary to correct errors
made by the bidder, in which case such corrections shall be made by scoring out the
cancelled portion, writing the correction and signing and dating it along with the
stamp by the person or persons signing the Bid.
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19

20

21

22

Section 11
Instructions to Bidders (ITB)

D. Submission of Bids

Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at
the top left corner.

19.2DELETED.
19.3 DELETED.
19.4 DELETED.
19.5DELETED.
Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time.
The Envelope containing “Documents in Physical Form” must also be received by
the Employer at the address Executive Director (Projects) National Highways &
Infrastructure Development Corporation Ltd, House no. 261, Sector -06, Channi-
Himmat, Jammu, 180015 before the issuance of LOA.

20.2The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Late Submission of Document in Physical Form:

21.1 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 DELETED.
22.3 No bid may be modified after the deadline for online submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1
above or as extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid
security pursuant to Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission of
bid.

Section 11
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Instructions to Bidders (ITB)
E. Bid Opening and Evaluation

23 Bid Opening

Bid opening shall be carried out in two stages. Firstly, ‘Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time mentioned in
Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has
been determined to be substantially responsive shall be opened on a subsequent date
through online process of e-tendering, which will be notified to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified
date for the submission of bids being declared a holiday for the Employer, the Bids
will be opened at the appointed time and location on the next working day.

23.1.1 DELETED
23.1.2 DELETED

23.21In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate,
will announce the bidders' names and such other details.

23.3The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

23.4

(i) The bids accompanied with valid bid security, bid document fee, Tender
Processing fee will be taken up for evaluation with respect to the information
furnished in Part | of the Qualification Information and other bid.

(if) As soon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration.
However, to assist in the examination, evaluation of technical bids, the
Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be
entertained.

23.5The Employer shall inform the bidders, whose technical bids are found responsive,
of the date, time and place of opening of the financial bids. The bidders so informed,
or their representative, may attend the meeting of opening of financial bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose
bids were found responsive in accordance with clause 23.5 will be announced. The
financial bids of only these bidders will be opened. The responsive bidders’ names,
the Bid prices, the total amount of each bid, pursuant to clause 22 and such other
details as the Employer may consider appropriate will be announced by the
Employer at the time of bid opening. Any Bid price, which is not read out and
recorded, will not be taken into account in Bid Evaluation.
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23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer’s processing of bids or award decisions may result in the
rejection of his Bid.

25 Clarification of Bids and Contacting the Employer

25.1.To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by
cable, but no change in the price or substance of the Bid shall be sought, offered, or
permitted.

25.2.Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection of
the Bidders' bid.

26 Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB,;

b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

c) is substantially responsive to the requirements of the Bidding Documents.
During the detailed evaluation of the “Financial Bids”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications etc.

26.2 DELETED.
26.3 DELETED.
27 DELETED.
28 Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 DELETED

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analysis for
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any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After evaluation of
the price analysis, the Employer may require that the amount of the performance
security set forth in Clause 33 be increased and an additional performance security of
05 (five) percent may be obtained at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be
rejected as non-responsive.

29 Price Preference

29.1 There will be no price preference to any bidder.
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Section 11
Instructions to Bidders (ITB)

F. Award of Contract

30 Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive to the bidding documents and
who has offered the lowest evaluated Bid Price.

31 Employer’s Right to Accept any Bid and to Reject any or all Bids

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any
Bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or
bidders or any obligation to inform the affected Bidder or bidders of the grounds for
the Employer’s action.

32 Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay to the Contractor in consideration of the execution, completion
and maintenance of the Works, by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

32.2The notification of award (LOA) will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with the
provisions of Clause 33.

32.3The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after
the performance security is furnished.

32.4Upon furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

33 Performance Security

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security of 5 (five) percent of the
Contract Price, valid for the period of 28 days after the expiry of defect liability
period of 6 (Six) months plus additional security for unbalanced Bids in accordance
with Clause 28.3 of ITB and sign the contract. The validity shall account for
additional 3 months time to account for BG verification, signing of contract and start
date.

33.2The performance security shall be in the form of a Bank Guarantee in the name of
the Employer, from a Bank as applicable in case of bid security defined in Appendix
to ITB.
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33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1
shall constitute sufficient ground for cancellation of the award and forfeiture of the
bid security and debarment for a period as specified in clause 16.7.

34 Advances - Deleted

35

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with NHIDCL and any other agencies, if it
at any time determines that the firm has engaged in corrupt or fraudulent practices in
competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud
and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Instructions to Bidders
Clause Reference

(1.2) The Employer is National Highways & Infrastructure
Development Corporation Limited, 3rd Floor, PTI
Building, 4-Parliament Street, New Delhi-110001

(1.2) Restoration of road by construction of Protection Walls, Cross
Drainage Works & Fixtures of Road Safety Furniture from Km
0.000 to Km 170.000 (NH-244) on Batote-Kishtwar-Sinthanpass
road in UT of Jammu & Kashmir

Name of the Equipment Quantity

(4.4) Tipper/Trucks 10

B) (b) (i) Motor Grader

Dozer

Front end Loader

Smooth Wheeled Roller

Vibratory Roller

Hydraulic Excavator

O|IWINININININ

Hot Mix (batch mix) plant with Electronic
Control (Minimum 75 TPH Capacity)

Paver finisher

Water Tanker

Bitumen Sprayer

Tandem Roller

R O|Oo|lh~|O

Concrete Mixer with Integrated weight
batching facility

Concrete Batching and Mixing Plant 1
batching facility

Generator set (63/100/250 KVA) 2

Any other equipment required for carrying out work as per
Ministry’s specification and direction of NHIDCL.

Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/ rented of the above
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equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of these equipments with the company/
entity from whom the equipments are proposed to be hired on lease/
rent.
(4.4) The Number of Technical personnel, Qualifications and
(B) (b) (ii) Experience will be as follows:
The Technical Personnel are:
SL. Personnel Qualification Particular No. of Persons
No. Experience
(minimum
requirement)
1 Project Manager | B.E (Civil) or equivalent 5 years on highway 1
+ 10 Years Exp. constructions /
maintenance work.
2 Plant manager B.E (Mech.)+ 3 Year Exp | 2 year relevant Exp. 1
or Diploma Mech. + 7
Years Exp.
3 Site Engineer B.E (Civil) + 3Years Exp. | 2 years on highway 4
Or Diploma + 5 Years constructions /
Exp. maintenance work.
4 Quantity B.E. Civil+ 7 Years Exp. 2 years on highway 2
Surveyor Or constructions /
Diploma Civil.+ 7 Years maintenance work.
Exp.
5 Material B.E. Civil+ 7 Year Exp. 2 years on highway 2
Engineer Or constructions /
Dip. Civil+ 7 year Exp. maintenance work
Total 10
Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S. No. 1 signed by the key personnel himself, must be
uploaded along with the bid. The name and educational qualification
of other personnel should be given.
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SECTION 111

QUALIFCATION INFORMATION

RFP/NHIDCL

(To be Filled by Bidder)
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SECTION Il

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposes of post qualification as provided for in Clause 4
of the Instructions to Bidders. This information will not be incorporated in the Contract.
1. For Individual Bidders
11
a) Year of Constitution

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five years
(in Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant & also supply
original certificate from Chartered Accountant)

2019-2020---------
2018-2019 -----------
2017-2018----------
2016-2017------x----
2015-2016------------

1.4 (a) Work performed as prime contractor; work performed in the past as a nominated
sub- contractor provided further that all other qualification criteria are satisfied (in
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the same name) of a similar nature during the last five years as per ITB Clause

4.4A(b).
Project | Name of the | Descrip | Contract | Value of | Date | Stipulated | Actual Remarks
Name | Employer * | tion of No. Contract of period date of | explaining
work (Rs. issue | completio | comple | reasons for
Crore) of n tion delay &
work work
order

* Upload certificate(s) from the Employer (to be given by an officer at the rank of
Executive Engineer or equivalent & also supply original or certified copy in physical form

in envelope)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or

equivalent of the Prime Employer should be obtained from whom an approval for

subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Cl 4.6 of the ITB).

RFP/NHIDCL
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(i)

Existing commitments and on-going works (B)

Description| Place |Contract | Name & | Value of| Stipulated | Value of |Escalation |Anticipated| Escalated
of & No. Address | Contract| Period of works factor date of value of
works State of * Completio |remaining to completion| remaining

Employer| (Rs Cr) n be completed factor work

(Rs. Cr) during
completion
on period
of work of
which bids
are invited

1 2 3 4 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelop.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)

Description | Place | Name & Date of Value Stipulated Value of
of works & Address issue of given period for work
State Of Letter of in LOA | completion during
Employer | Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7
* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the

RFP/NHIDCL

Page 29 of 104




supporting calculation)

A = Rs. ..ooooil. lakh (enclose the details)
N = years
B = Rs...oooooiiii. lakh (enclose the details)
Assessed available bid capacity = AxXNx2 — B
= Rs....oooni. Lakhs

1.5 Awvailability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Equipment | Requirement Availability Proposals Page no. of
Owned/Leased/ | Nos./Capacity | Age/Condition | the proof
rented attached
Tipper/Trucks
Motor Grader
Dozer

Front end Loader

Smooth Wheeled
Roller

Vibratory Roller

Hydraulic Excavator

Hot Mix (batch mix)
plant with Electronic
Control (Minimum
75 TPH Capacity)

Paver finisher

Water Tanker

Bitumen Sprayer

Tandem Roller
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Generator set
(63/100/250 KVVA)

Note: The bidder must upload the documentary evidence in support of his owning/leased/
rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof
of ownership of these equipments with the company/ entity from whom the
equipments are proposed to be hired on lease/ rent. The bidder shall submit an
undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data
for technical personnel (Refer also to ClI. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Sl Position Name Qualification Total Experience in
No. Professional | the proposed
Experience position
(YYears) (Years)
1. Project Manager
2. Plant manager
3. Site Engineer
4 Quantity Surveyor
5 Material Engineer

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by
the key personnel himself must be uploaded along with the bid. The name and
educational qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status
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2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:

(i) Affidavit (it should be on stamp paper attested by Notary Public)

(if) Undertaking regarding minimum investment of cash towards working capital.

(iif) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.1(i) of ITB)

BANK CERTIFICATE ( to be provided on the letter head of Bank)

This is to certify that M/s............cooviiiiiiiinin. is a reputed company ‘with a good
financial standing.

If the contact for the work, namely .......................oooenni is awarded to the above firm,
we shall be able to provide overdraft/credit facilities to the extent of Rs................... to
meet their working capital requirements for executing the above contract during the contract
period.

(Signature and stamp)
Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

. The undersigned also hereby certifies that neither our  firm
M/s has abandoned any work on
PWD/NHIDCL/MoRTH nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation
to furnish  pertinent information deemed necessary and requested by
PWD/NHIDCL/MoRTH to verify this statement or regarding my (our) competence and
general reputation.

. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the PWD/NHIDCL
/MoRTH and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm
M/s

.............................................................................. __would invest minimum
cash up to 25% of the value of the work during implementation of the Contract towards the
working capital.

(Signed by an Authorized Representative of the Firm)

Name of the
Representative

Name of
Firm

Date
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1

I the
M/s.

(To be notarized by Notary)

UNDERTAKING

undersigned do hereby undertake that our firm
agree to abide by this bid for a period of

days after the date fixed for receiving the same and it shall be binding on

us and may be accepted at any time before the expiration of that period.

RFP/NHIDCL

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking
I, the undersigned do hereby undertake that our firm
TS e e agree to provide and will

deploy required equipment as mentioned in the Appendix to ITB of the work
further it is certified that the documents submitted as an evidence of availability of the key
equipments for this work as stated in the Appendix to ITB, are genuine and correct. If
anything contrary to the details as submitted is found at any stage NHIDCL would be at
liberty to debar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the
Firm)

Name of the
Representative

Name of Firm

(Seal of the company)

® ~+ » g
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FORMS OF BANK GURANTEES,
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FORM OF BANK GUARANTEE FOR BID SECURITY

WHEREAS (Name of Bidder)
(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the Bid”
KNOW ALL MEN by these present that we (Name of Bank)
of (Name of country) having our registered office at
( ) (hereinafter called the ,,Bank®) are bound unto Managing
Director, National Highways & Infrastructure Development Corporation Ltd. (hereinafter
called “the Employer”) in the sum of the Rs. (Rupees

) *for which payment can truly be made to the said
Employer. The Bank bind themselves, their successors and assigns by these present with the
common seal of the Bank this day of and undertake to pay the amount
of Rs. to the employer upon receipt of his first written
demand without the employer having to substantiate his demand.

The conditions of this obligation are:

(1) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of
Bid.

Or

(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during
the period of Bid validity.

@ fails or refuses to execute the Form of Agreement in accordance with the instructions
to bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first written
demand, without the employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of any one of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity
of the bid as stated in the Instructions to Bidders or as it may be extended by the Employer,
at any time prior to the closing date for submission of the Bidders Notice of which extension
to the Bank is hereby waived. Any demand in respect of this guarantee should be made on
the Bank on or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... Branch at Jammu, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
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available on demand. In the contingency of this guarantee being invoked and payment
thereunder claimed, the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is
restricted t0 RS. ............coeiilal. (RS covviiiin, in words) and the guarantee shall
remain valid till ............ Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:-

S. No. Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 76411010002171

3 Beneficiary Bank Branch IFSC SYNB0007641

4 Beneficiary Bank Branch Name Syndicate Bank, Channi-Himmat

5 Beneficiary Bank Address Syndicate Bank, Channi-Himmat, Jammu,
J&K, 180015

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION

EMPLOYEE CODE NUMBER SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S
POLICY)

NAME OF THE WITNESS

ADDRESS OF THE WITNESS
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY
Contract Package No: NHIDCL /RO/JAMMU/M&R Tenders/2020-21-1V
Managing Director,
National Highways and Infrastructure Development Corporation Ltd.
3" Floor, PTI Building

4-Parliament Street

New Delhi — 110001

WHEREAS. ... (name and address of contractor) hereinafter
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No.
................ Dated....................toexecute............................. (name of Contract and

brief description of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total of Rs.................. (Amount of guarantee)
(RUPEES. . (in words), and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
Of v (Amount of guarantee) as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

This guarantee shall also be operatable at our ................... branch at Jammu, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment
thereunder claimed, the said branch shall accept such invocation letter and make payment of
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amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is

restricted tO RS..........ooooiiiiiiinil (RSuiviiiiiiii in words) and the guarantee
shall remain valid till ....................... Unless a claim or a demand in writing is served
upon us on or before .......... all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details
below:-

S.No. Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 76411010002171

3 Beneficiary Bank Branch IFSC SYNB0007641

4 Beneficiary Bank Branch Name Syndicate Bank, Channi-Himmat

5 Beneficiary Bank Address Syndicate Bank, Channi-Himmat, Jammu,
J&K, 180015

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDbET.........oviiiiii e

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank.....

Address &  Telephone Number.............c..cooooiii. Address &  Telephone
Number.............

Date........o.ooooiiiiii

(Name, Address & Occupation)
An amount shall be inserted by the Guarantor, representing the percentage of the Contract

Price specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,

Mr. Riten Kumar Singh

The Executive Director (Projects),

National Highways and Infrastructure Development Corporation Ltd
House No. 261, Sector -06, Channi- Himmat, Jammu, 180015

DESCRIPTION OF WORKS: Restoration and Repair Work of Batote-Kishtwar-Sinthan Pass
road in the Union Territory of Jammu and Kashmir from km
155.00 to km 170.00 (Total Length under R&R = 15 km) and
other Misc. works.

CONTRACT PACKAGE NO: NHIDCL /RO/JJAMMU/M&R Tenders/2020-21-1V
Dear Sir,
Having examined the Bid Document, Instruction to Bidders, Qualification

Information, Scope of works, etc. for the subject work, we, hereby submit our bid for the
subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the
right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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FORM OF LETTER OF ACCEPTANCE

NO. o Dated ...........
To
M/Suuiiiniiieiennieianinecinnnnnne
Sub.: ciiiiiiiiiiiiiiiiiiiiieae Name of Work ..ccceiiiviiiiiiiiiiiiiiinieiinienns
Sir,
Based on your bid submitted on .............. in compliance of bidding document of NHIDCL
for execution of the work of ....... ... , it is hereby notified that
your bid for a contract price of Rs......cceueee. (Rupees in words......... ) has been accepted for and

on behalf of NHIDCL

You are hereby requested to furnish Performance Security plus additional security in the form
detailed in para. 33.2 of ITB for an amount equivalent t0 RS.....cccceeuuens (Rupees in words......... )
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract
agreement failing which the actions as stipulated in clause-33.3 of ITB shall be taken.

Thanking you,

Yours faithfully,

Executive Director (Projects)

Accepted by

(Name of Authorized Person)

(Name of Bidder)
(Seal of the Bidder)
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FORM OF AGREEMENT

AGREEMENT
This agreement  made  the day of
2020 between the National Highways & Infrastructure
Development Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part
and (here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain
works, viz “Restoration Restoration of road by construction of Protection Walls, Cross
Drainage Works & Fixtures of Road Safety Furniture from Km 0.000 to Km 170.000
(NH-244) on Batote-Kishtwar-Sinthanpass road in UT of Jammu & Kashmir Contract
Package no: NHIDCL /RO/JAMMU/M&R Tenders/2020-21-V]”

AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated ------------
-- (here in after referred to as the “BID” or “OFFER”) for the execution of works, the
Employer by his letter of acceptance dated ------------------ accepted the offer submitted by
the Contractor for the execution and completion of such works and the remedying of any
defects thereon, on terms and conditions in accordance with the documents listed in para 2
below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed to
abide by all the terms of the bid, including but not limited to the amount quoted for the
execution of Contract, as stated in the bid, and also to comply with such terms and conditions
as may be required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-1).
NOW THIS AGREEMENT WITNESSETH as follows:

1 In this agreement works and expressions shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to;

2 The following documents shall be deemed to form and be read and constructed as part of
this agreement viz.
a) The Contract Agreement,
b) Letter of Acceptance,
¢) Notice to proceed with the works,
d) Contractor's Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
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i) Scope of work
j) Bill of Quantities
k) Any other document listed in the Contract Data.

The foregoing documents shall be constructed as complementary and mutually
explanatory one with another. Should any ambiguities or discrepancy be noted then the
order of precedence of these documents shall subject to the condition of particular
applications be as listed above.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the works and remedy any defects therein in conformity in all respect with the
provisions of the contract.

The employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and the remedying of defects therein the contract price or
such other sum as may become payable under the provisions of the contract at the times
and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the day and year first before written, signed, sealed and delivered by the said Employer
through his Authorized Representative and the said Contractor through his Power of
Attorney holder in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
3" Floor, PTI Building,

4-Parliament Street,

New Delhi-110001

Binding Signature of Contractor

For and on behalf of

In the presence of In the Presence of
1. Name: 1. Name:
Address: Address:
2. Name: 2. Name:
Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND

RFP/NHIDCL

CONTRACT DATA
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Section V

CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 06 months calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer
for the execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the Contractor to
carry out the Works. The Employer may delegate any or all of its functions to a person or
body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering
the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of
time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.
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The Works are what the Contract requires the Contractor to construct, install, maintain, and
handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
The Engineer will provide instructions clarifying queries about these Conditions of Contract.
2.2 If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended

Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority.

(a) Agreement,
(b) Letter of Acceptance
(c) Contractor's Bid,

(d) Contract Data,
(e) Conditions of Contract

(F) Technical Specifications,
(9) Drawings, if any

(h) Implementation Manual
(i) Scope of Work

() Bill of Quantities, and
(k) Any other document listed in the Contract Data.
3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions
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4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and
may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1  The Contractor may subcontract any portion of work, up to a limit specified in
Contract Data, with the prior approval of the Employer in writing. Subcontracting shall
not alter the Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in
the Contract;

b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3  Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the Contract,
the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in
Contract Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent of
the Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were
the acts, defaults or neglects of the Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether
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a) the circumstances warrant such sub-contracting; and

b) the sub-Contractor so proposed for the Work possess the experience, qualifications
and equipment necessary for the job proposed to be entrusted to him in proportion to
the quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and experience are
substantially equal to or better than those of the personnel stated in the Contract Data. If the
personnel stated in the contract data are not deployed on site by the contractor, it will be
treated as a breach of contract and action will be taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

10. Employer's and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s
employees), natural calamities and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than
the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death,

which arise during and in consequence of the performance of the Contract other than the

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.
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13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for events
(a) to (d), in the amounts and deductibles stated in the Contract Data for the following events
which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

13.2  Insurance policies and certificates for insurance shall be delivered by the Contractor
to the Engineer for the Engineer's approval before the Start Date. All such insurance shall
provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if no

payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.4  Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

15. Queries about the Contract Data

15.1 Executing Director will clarify queries on the Contract Data.

16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance with the
documents forming part of the contract.
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17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Work Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended Completion
Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with specifications
and drawings.

18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of
signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer
b. The Employer
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23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply witht he
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by Auditors
appointed by the Employer if so required by the Employer.

24. Deleted

25.

(a)

(b)

(©)

(d)
(€)

ARBITRATION
The procedure for arbitration will be as follows:

In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators
so appointed by the Parties and shall act as presiding arbitrator. In case of failure of the
two arbitrators appointed by the parties to reach upon a consensus within a period of 30
days from the appointment of the arbitrator appointed subsequently, the Presiding
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the
arbitrator. A certified copy of the order of the Secretary General of Indian Road
Congress making such an appointment shall be furnished to each of the parties.

Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be English.

The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expenses of Arbitration proceedings will be borne equally by both parties

in accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):
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S.No. | Particulars of fee and other Schedule Amount payable per
charges Arbitrator/ per case

1. Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.

2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental [Rs.20,000/-
Charges (telephone, fax, postage etc.)
4. Charges for Publishing/ declaration of |Maximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by

Against bills subject to maximum train, AC car by road.
of the prescribed ceiling given below)

Traveling Expenses, Lodging and (i) Up 1o Rs.15,000/- per day (metro

Boarding C_'_t'es)
(if) Up to Rs.7,000/- per day (other
cities)
(111)Rs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than |Rs.3,500/- per day
hearing / meeting days (maximum for
2 days

Note:- |Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms. Away from place of meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(F) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

26 Deleted
B. Time Control

27. Programme

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the
same as and when required. The Contractor shall submit to the Engineer for approval a work
programme within the time stipulated in the Contract Data showing the general methods,
arrangements, order, and timing for all the activities in the Works, along with monthly cash
flow forecasts.
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27.2  An update of the work Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

27.3  The Contractor shall submit to the Engineer for approval an updated work Programme
at intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

27.4 The Engineer's approval of the work Programme shall not alter the Contractor's
obligations. The Contractor may revise the work Programme and submit it to the Engineer
again at any time. A revised work Programme shall show the effect of Variations and
Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining Works, which would cause the Contractor to incur
additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon
the effect of a Compensation Event or Variation and submitting full supporting information.
If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Indented Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval
of the Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.
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C. Quality Control
31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

32.  Tests
32.1  The contractor shall be solely responsible for:

a.  Carrying out the mandatory tests prescribed in the documents forming part of
contract.

b.  For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32.3  Subject to further condition in contract data
33.  Correction of Defects noticed during the Defect Liability Period.

33.1 Itis the terms of contract that Short Term Improvement and Maintenance of road shall
be of very high standard, requiring no major repairs for at least six (6) months after the date
of completion of works.

33.2 If any defects including shrinkage, cracks, other faults appear in the work within six
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completion, and is for
six months thereafter. The Defects Liability shall be extended for as long as defects remain to
be corrected.

33.3  Every time notice of a defect is given; the Contractor shall correct the notified defect
at his own cost within the length of time specified by the Engineer’s notice. If the contractor
is in default the Engineer shall cause the same to be made good by other workmen and deduct
the expenses from any sums that may be due to the contractor.

34. Uncorrected Defects
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of

the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the
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cost of having the Defect corrected/completed, and the Contractor will pay this amount.

D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rates in the Bill of Quantities for each item for the
work executed.

35.3 Changes in the Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent provided the change exceeds 1% of
initial Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer
shall follow the guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six- laning or OMT
Deleted
36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL
guidelines, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract
and the Contractor shall carry them out and include them in updated work Programme
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate. This shall apply for Variations only up to the limit
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under

the provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.
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37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause
37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates.
The Engineer shall assess the quotation and determine the rate based on prevailing market
rates within one month of the submission of the claim by the Contractor and approval from
NHIDCL will be taken. As far as possible, the rate analysis shall be based on the standard
data book and the current schedule of rates of the district public works division. The
decision of the Employer on the rate so determined shall be final and binding on the
Contractor.

38. Cash Flow Forecasts

38.1 When the work Programme is updated, the Contractor shall provide the Engineer with
an updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit for
the month in question.

39.3 The value of work executed shall be determined, based on measurements by the
Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

39.7 The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of the
total amount payable for work accordingly shall be final and payment made accordingly
within a period of sixty days as far as possible.
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40. Payments

40.1 Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law.
The Employer shall pay the Contractor the amounts Engineer had certified within 28 days of
the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified by
the Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be covered by other
rates and prices in the Contract.

41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the
Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30 days.

b) The effects on the Contractor of any of the Employer's Risks.
41.2 If a Compensation Event would prevent the Works being completed before the
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer
shall decide whether and by how much the Intended Completion Date shall be extended after
the approval of the employer.
41.3  The contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer/Employer.
42. Taxes & Currencies for payments
42.1  The rates quoted by the Contractor shall be deemed to be inclusive of the taxes, sales
and other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local
bodies and authorities that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of such taxes at
source as per applicable law.
42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted
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44. Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from
each payment due to the Contractor until Completion of the whole of the Works until 5% of
the contract value has been deducted as retention money.

44.2  The security deposit/retention money and the performance security will be released to
the Contractor when the Defect Liability period is over, and the Engineer has certified that
the Defects, if any, notified by the Engineer to the Contractor before the end of this period
have been corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be released
on submission of unconditional Bank Guarantee at the following two stages:-

@ At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

(b) After the retention money has been deducted to the full value (5% of the Contract
Amount).

45. Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part
thereof stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting in the next payment certificate. The contractor shall not be paid interest on the over
payment of liquidated damages.

46.  Advance Payment: Deleted
47.  Securities

47.1 Subject to further condition in contract data, the Performance Security equal to Five
percent of the contract price and additional security for unbalanced bids shall be provided to
the Employer no later than the date specified in the Letter of Acceptance and shall be issued
in the form given in the Contract Data and by a prescribed bank. The Performance Security
shall be valid until a date 28 days after the expiry of Defect Liability Period and the
additional performance security for unbalanced bids shall be valid until a date 28 days from
the date of issue of the certificate of completion. The validity shall account for additional 3
months time to account for BG verification, signing of contract and start date.
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48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the
Works, and the Engineer will do so upon deciding that the Works is completed.

50.  Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's
issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account if
it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable
to the Contractor and issue a payment certificate within 56 days of receiving the Contractor’s
revised account.

52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of completion.

52.2  If the Contractor does not supply the Drawings and/or manuals by the stipulated date
or they do not receive the Engineer's approval, the Engineer shall withhold the amount equal
to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the
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current Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required,

e) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in clause
45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of
this clause, “corrupt practice” means offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement
process or in Contract execution. “Fraudulent Practice” means a misrepresentation of
facts in order to influence a procurement process or the execution of a contract to the
detriment of the Employer and includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-competitive
levels and to deprive the Employer of the benefits of free and open competition.

if the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified; and

any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible but in no case later
than 7 days.

54, Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for the value of the work done and Materials

ordered less advance payments received up to the date of the issue of the certificate and less
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the percentage to apply to the value of the work not completed, as indicated in the Contract
Data. Additional Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Employer.

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed
solely on the Works, and the Contractor's costs of protecting and securing the Works and less
advance payments outstanding on the date of the certificate, less other recoveries due in terms
of the Contract, and less taxes due to be deducted at source as per applicable law.

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer
shall issue a certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at
source as per applicable law.

55.  Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance work if the
Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract
57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding and
transport; and for compliance with various labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub - contractors shall abide
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at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be notified already or that
may be notified under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any,
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any
money due to the Contractor including from his performance security/ retention money. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILIDNG AND OTHER CONSTRUCTION
WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days® (say, 15 days) wages for every completed year of service. The Act
is applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

I. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and in case the

Contractor fails to provide, the same are required to be provided, by the Principal Employer
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by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say
20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Constructions of buildings, roads, runways are scheduled
employment.

9) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

)} Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the designated Authority.

) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes and
provides for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which

employs prescribed minimum (say, five) or more inter-state migrant workmen through an
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intermediary (who has recruited workmen in one state for employment in the establishment
situated in another state). The Inter-State migrant workmen, in an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as Housing,
Medical-Aid, Travelling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who
carry on any building or other construction work and employs the prescribed minimum (say,
10) or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures at
the building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the start of
the work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this.

59.2  The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under clause
59.1, shall be taken or permitted to be taken by the Contractor or by any of his employees or
any employees of his sub-Contractors without the prior approval of the Engineer in writing.
No photographs/ Videography shall be published or otherwise circulated without the approval
of the Engineer in writing.

60. The Apprenticeship Act 1961
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961
(111 of 1961), the rules made thereunder and the orders that may be issued from time to time

under the said Act and the said Rules and on his failure or neglect to do so he shall be
subject to all liabilities and penalties provided by the said Act and said Rules.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract. Clause Reference

[CL.1.1]
The Employer is: -
Managing Director
National Highways and Infrastructure Development Corporation Ltd.
39 Floor, PTI Building,
4-Parliament Street,
New Delhi-110001

Name of Authorized Representative: -

Executive Director (Projects),

National Highways and Infrastructure Development Corporation Ltd.
Regional Office-Jammu

House no. 261, Sector -06, Channi Himmat, Jammu, 180015

2. The Engineer is: [CL.1.1]
Designation: General Manager (Projects)
National Highways & Infrastructure Development Corporation Ltd.
PMU-Akhnoor
Sangam City, Near JK Hatchery,
Vill-Domana (Raipur-Domana Road) Distt-Jammu,
Jammu & Kashmir-181206

3. The intended Completion Date for the whole of the works is 09 [CL.1.1, 17&28]
months from start date.
4. The location of site is given in the Bid notice (SECTION I) [CL.1.1]
5. The start date shall be reckoned within 15 days after the date of issue [CL.1.1]
of the notice to proceed with the work.
6. (a) The name and identification number of the contract is given in [CL.1.1]
the table given in Bid Notice (SECTION I)
7. (@) The law which applies to the contract is the law of Union of [CL.3.1]
India.
(b) The language of the contract documents is English [CL.3.1]
8. The limit of subcontracting is 50% of initial contract price [CL.7.1]
9. Schedule of other contractor —NIL [CL.8.1]
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1]
11. Amount of Insurance are: [CL.13.1]

(a) Rupees equivalent to contract price

(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple incidents
And deductible as per premium rate.
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12. Site investigation report-NIL
13. (A) The period for submission of the work programme for approval

of Engineer shall be 21 days from the issue of Letter of
Commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent — 3 days before start of week; 7 days before
start of month; 15 days before start of quarter and 28 days
before bi-annual period concerned
(2) Emergent Indents — Within 24 hours

14. Amount to be withheld for delays in submission of updated

programme: 1% of value of work corresponding to the updated
programme.

15. The period for setting up a field laboratory with the prescribed

equipment relevant to items of work in BOQ is 30 days from the
days from the date of notice to start work.

16. (a) Amount of liquidated damages for delay in completion of

works

For whole of work (1/2000)th of the Initial
Contract Price, rounded off to the nearest
Thousand, per day.

For Sectional Completion (wherever specified, in
item 6 of Contract Data (1/200)th of initial
contract price for 5 km section, rounded off to the
nearest thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work.
10 percent of the initial contract price rounded off
to the nearest thousand.

17. The standard form of Performance Security acceptable to the

Employer shall be an shall be an unconditional Bank Guarantee of
the type as presented in the Bidding Documents.

18. Other fundamental breach is that the contractor has failed to

19.

complete 75% of value of indented work in any 3 indents issued by
the Engineer.
The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing the work
shall be 20%.
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(SECTION-VI)

TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

7.1 PREAMBLE:
The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents as specified.
7.2  GENERAL REQUIREMENTS
The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:
7.2.1 PART —1-GENERAL TECHNICAL SPECIFICATIONS
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the
Ministry of Road Transport & Highways, Government of India and published by the
Indian Roads Congress, hereinafter referred to as MORT&H Specifications.
PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The  Supplementary Technical Specifications shall comprise of various

Amendments/Modifications/Additions to the ,,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS?” referred to in PART-I above and Additional Specifications for
particular item of works not already covered in Part — I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FIFTH REVISION, April 2013), referred in Part-1 above,
where Amended/Modified/Added upon and incorporated in Part-11, referred to above,
the Amendment/ Modification/ Addition supersedes the relevant clause or part of the
clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to
refer to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent
with any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always
prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC
and BIS in that order, Where even these are silent, the construction and completion of
the works shall conform to sound engineering practice as approved by the Engineer
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and, in case of any dispute arising out of the interpretation of the above, the decision
of the Engineer shall be final and binding on the Contractor.

PART - 11

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES
OF GENERAL TECHNICAL SPECIFICATIONS (PART- I).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109
RFP/NHIDCL

Definitions:

The following abbreviation shall be added in this Clause:
“MOST”

— Ministry of Surface Transport, Govt. of India (Now Ministry
of Road Transport and Highways) “NHIDCL” — National
Highways & Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out
laying the relevant pavement material and it is not to be part of
the permanent works. The trial is to be carried out on prior
approval of equipment by Engineer-in-Charge.”

Add Sr. No. (9)

“The Contractor shall furnish to the engineer the detailed
technical literature and other relevant documents regarding
the performance of plant/equipment for approval prior to its
purchase

or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be
used in Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work™.

Setting Out:
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Clause 109.10

Clause 110

Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

RFP/NHIDCL

Add new sub-clause

“Before carrying out any survey work the Contractor shall
submit to the Engineer for the approval a programme and
methodology for the calibration of all optical and electronic
survey equipment to be used on site during construction of the
works. The Contractor will maintain calibration records for all
such equipment in his site office, available at all times for
inspection by the Engineer.

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas
ducts etc. Owned by various authorities including Public Undertaking a
Local Authorities shall be checked and located by the Contractor prior
to commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of notice
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and
alterations upon the Works and for arranging regular meetings with the
various bodies at the commencement of the Contract and throughout the
period of the Works in order to maintain the required co-ordination.
During the period of the Works, the contractor shall have no objection if
the public utility bodies and their decisions in the execution of their
proposal in terms of programme and construction. Provided that, in the
opinion of the Engineer, the Contractor has received reasonable notice
thereof before the relevant alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On
completion of the Works, all areas disturbed by the Contractor’s
construction activities shall be restored in their original condition, or
as may be acceptable to the Engineer. The cost of this work shall be
deemed to be included in the rates generally.
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Clause 111.4

Clause 111.5

Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13
RFP/NHIDCL

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all
construction areas, to avoid creation of stagnant water bodies especially
in urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants and Batching Plants
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit in
order that the exhaust gases comply with the requirements of the
relevant current emission control legislation. “All operations at plants
shall be undertaken in accordance with all current rules and regulations
protecting the environment.”

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working days’ notice of the proposed use of any
herbicide or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the
site, shall be kept and maintained up to date by the contractor. The
register shall include a name physical properties and characteristics,
chemical ingredients, health and safety hazard information, safe
handling and storage procedures, and emergency and first aid
procedures for the product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillage of materials on public roads.

After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be
included in the rates for items included in the Bill of Quantities.”

Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:
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Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

RFP/NHIDCL

“The Discharge Standards promulgated under the Environment
Protection Act, 1986 shall be adhered to strictly. All waste arising from
the project is to be disposed of in a manner which is acceptable to the
State Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works
shall be regularly maintained to ensure that pollutant emission levels
comply with the relevant requirements of current pollution control
legislation. During routine servicing operations, the effectiveness of
exhaust silencers must be checked and if found to be defective must be
replaced. Notwithstanding this requirement, noise levels from any item
of plant must comply with the relevant legislation for levels of sound
emission. Non-compliant plant is to be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion
that spillage of fuels and lubricants do not contaminate the ground or
nearby watercourse. An “oil interceptor” shall be provided for wash
down and refueling areas. Fuel storage shall in proper bounded areas.
All spilt and collected petroleum products shall be disposed of in
accordance with the relevant legislation.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and
maintained in such a fashion that uncontaminated water is available for
drinking, cooking and washing. The sewage system for the camp must
be properly designed, built and operated so that no health hazard
occurs and no pollution to the air, ground or adjacent watercourses
take place compliance with relevant legislation must be strictly
adhered to Garbage bins must be provided in the camp and
regularly emptied and the garbage disposed of in a hygienic manner.
Construction camps are to be sited away from vulnerable people and
adequate health care is to be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement For Traffic During Construction:

General
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Clause 112.2

RFP/NHIDCL

Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic
Control Plan 5 days prior to commencement of the temporary /
permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause
112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day.
Special consideration shall be given in the preparation of the Traffic
Control Plan to the safety of pedestrians and workers at night.
Temporary diversions will be constructed only with the approval of the
Engineer.

Passage of Traffic along a part of the Existing Carriage way
under improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard
holder are not available then, treated shoulders shall be provided on the
side on which work is not in progress. If the existing shoulder width
less than 1.5m the same shall be extended up to 1.5m for earth work
duly compacted. The top 15.0cm or as directed by the engineer
including extended shoulder of 1.5m width shall be filled up by
granular sub base material duly bounded with binding material and
compacted. The sub base material shall conform to MOST
specification Clause 401, the work of excavation and filling of granular
sub-base material so carried out shall be paid under relevant items of
bill of quantities. The contractor shall maintain the bypass/diversion
during the period of construction by way of watering, compacting,
and making good loss of sub-base material after filling up of the
rutting/depression etc. by additional quantity of granular sub base
material. The items operations like maintenance, making good the loss
of material, watering, compacting, leveling and dressing along with
additional quantity of sub-base material shall be considered as
incidental to the work and no extra payment will be ade for these
operations. The continuous length in which such works shall be
carried out would be within a range of 200 to 500m

at a place.
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Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2
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Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shoulders for earth work and granular sub-base as per Clause 112.2
above.” At the end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage
for vehicles pedestrians and livestock to and from side roads and
property accesses connecting to the roadway. Work which affects the
use of side roads and existing accesses shall not be undertaken without
providing adequate prior provisions to the satisfaction of the
Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to
traffic and having a projection beyond the normal width of the item,
for example, a grader blade shall have a fluorescent red marker
attached to the outer end of the projection. During poor light
conditions an additional traffic controller with an illuminated red
marker shall direct traffic around such plant and equipment. At night,
all plant items and similar obstructions shall be removed from the
normal path of vehicles, to provide a lateral clearance of at least 6m
where practicable, with a minimum clearance of 1.2m. Plant and
equipment, within 6m of the normal path of vehicles, shall be lit by not
less than two yellow steady lamps suspended vertically from the point
of the obstruction nearest to a traffic lane, and one yellow steady lamps
at each end of the obstruction on the side farthest away from the traffic
lane.”

General Rules For the Measurement of Works for Payment:
Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs of

haulage from source of supply to the site for all materials required for
the Works.”
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Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

Clause 121.3

Clause 121.3.2

Clause 121.35
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Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2" line.
Field Laboratory:

Scope

Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size
to perform all the tests required under the contract including sufficient
light, electric and water supply. The Contractor shall provide working
drawings incorporating all the services based on the information given
in the changes for the approval of the Engineer prior to commencement
of construction. An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet
and washing facilities must be provided. The contractor shall provide
the field laboratory within one month from the date of the
commencement of the work. Prior to this, contractor must make
suitable alternative arrangements for the

testing of materials, which are acceptable to the Engineer.

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:
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For Control of Profile and Surface

Evenness
i) Theodolite 2 sets
i) Precision automatic level 2 sets
i) Precision staff 4 sets
Iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
Steel Tape
a) 3 mlong 4 sets
b) 5m long 4 sets
c) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets
Clause 121.3.6 Add New Sub-Clause:
In addition, clause 121.3 any equipment which is not mentioned in this
clause but which is necessary for the work for complying with the
provisions of the contract and Section 900 of MOST specifications or as
required by the engineer shall be provided by the contractor. No extra
payment shall be made to the contractor and it will be considered as
incidental to the work.
Clause 121.6 Delete this Sub-Clause.
Clause 121.7 Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing and
maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”

Clause 126: Supply of Video Cassettes
126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the
Engineer. The CD shall be acceptable quality and the film shall be capable of producing
colour pictures.
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126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.

SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301

Clause 301.3.3

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304

Excavation for Roadway and Drains

Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in
this

contract or as directed by engineer-in-charge”.

Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance
with

Table 300-2” of MOST.

Rates

This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the
roadway wherever considered necessary, rolling the surface
below, breaking the clods, spreading the excavated soil layers,

watering where necessary and compacting to the requirements.”

Excavation for Structures:

Clause 304.3.7 Back filling

Add second paragraph as under:

“The working space between the structure and the excavation shall be
cleared out completely of all construction materials and loose earth that
fallen into the excavation during construction. The excavation shall be
pumped dry and all saturated and soft earth removed prior to being
inspected by the Engineer who will give his permission for the placement

RFP/NHIDCL
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Clause 305

Clause 305.2

Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2
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of any fill material, provided the space has been properly prepared.
Compaction will only be carried out with mechanical compactors of
sufficient capacity to ensure correct compaction of the backfill material.
The fill is to be brought up in layers not greater than 150 mm. Mass filling
of structures with machines will not be permitted and contractors should
make allowance in their rates for the methodology Described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used

in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material for
embankment and sub grade as well as compliance to the different
environmental requirements in respect of excavation and borrow areas
as stipulated, from time to time, by the Ministry of Environment and
Forest, Government of India and the local bodies, as applicable shall
be the sole responsibility of the

Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as
under:

“The contractor shall at least 7 working days before commencement of
compaction submit the following to the Engineer for approval:

The Values of maximum dry density and optimum moisture content

obtained in accordance with IS 2720 (Part 8) for each fill material he
intends to use.
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i) The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”

Clause 305.3 Construction Operations

Clause 305.3.4 Compacting ground supporting embankment/subgrade
Delete “where necessary” in the first sentence of the first
paragraph.

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Clause 305.3.6 Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
plain or pad foot drum shall be used for compaction.”

Clause 305.4 Construction of Embankment and sub-grade under special
condition.
Clause 305.4.1 Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and
shoulders shall be carried out in layers duly compacted. On
completion of earth work to the required height the triangular portion
on the sloping face of the layers shall be cut in such a manner that the
specified slope is achieved. This operation is incidental to work and
no extra payment shall be made for this.”

Clause 305.4.7 Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control
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Clause 306.4

Clause 306.5

Clause 307

Clause 307.5

Clause 309

Clause 309.2

Clause 309.4

Clause 309.5
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Measurement for Payment
Substitute the Clause 306.4 as follows:
“All temporary sedimentation and pollution control works shall be

deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Rate
This Clause is deleted.
Turfing with sods.

Add “(ii1) application of top soil” after (ii). Delete “the contract unit
rate for application of top soil shall be as per clause 301.9.5”.

Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be heavy
duty (trafficable by commercial vehicle) proprietary products with
gaps between bars no greater than 26mm. The Contractor shall submit
proposals for grating to the Engineer for approval before commencing
construction of the sumps.”

Measurement for Payment

Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for excavation
for the roadway in accordance with Clause —301.8.”

Rates

Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under:

Page 85 of 104




Clause 314

Clause 314.1

Clause 314.2

Clause 314.3

Clause 314.4

4.

Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and
dressed in line, grades as directed by the Engineer. It shall include
cutting and filling the ground in all type of soil where variation of
existing ground level is + 30 cm or less. It will also include the
grubbing of the existing rank vegetation and clearance of undergrowth
completely.

Construction Operation

The engineer shall identify the area where leveling and dressing is to
be carried out. The clearing and grubbing of rank vegetation and
undergrowth shall be carried out as per clause 201.1. If the stagnant
water is existing on the side, the same shall be pumped / bailed out.
The area shall be kept dry throughout the operation of leveling and
dressing. The leveling and dressing shall be carried out by excavating
the high area and filling the low area with the excavated material in
proper slope. This operation will be carried out manually/mechanically
as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and dressed
in Sgm.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

Cost of all labour, materials, tool, equipment and incidentals to
complete the work.

Clearing and grubbing the rank vegetation and undergrowth and their
disposal within 2000m.

Pumping and bailing out of water and keeping the area dry during
construction.
In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS:

Clause 401.4.1
RFP/NHIDCL

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as
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Clause 401.4.2

Clause 401.7

Clause 404.2.1

Clause 404.2.3

RFP/NHIDCL

approved by Engineer-In-charge.
Spreading and Compacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate
capacity capable of achieving the required compaction. Rolling shall
commence at the lower edge and proceed towards the upper edge
longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the
crown for portions having cross falls on both sides.”

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer. If
the water absorption value of the coarse aggregates is greater than
2 percent, the soundness test shall be carried out on the material
delivered to site as per IS: 2386 (part 5).

Crushed Slag:
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Clause 404.2.4

Clause 404.3.4

Delete this Clause

Over-burnt (Jhama) brick aggregates:
Delete this Clause.

Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Clause 501.8.3.1

Clause 501.8.3.4

Clause 501.8.3.4.1
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Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction
procedures and using such equipment as may be appropriate to the
specified type of material and thickness of the course
manually/machine paid as approved by the engineer-in-charge. The
method of providing profile corrective course shall be approved by the
engineer-in-charge.

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be
laid shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or blown
of using compressed air except in places where technical means cannot
reach. A prime coat conforming to Clause 502 shall be applied prior
to laying profile corrective course.”

Laying the Profile Corrective Course.
This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material using
mechanical broom and dust collected removed or blown off using
compressed air except in places where mechanical means cannot
reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
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501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of
particular Specification Clause.”

Clause 502 Prime Coat Over Granular Base:

Clause 502.2.3 The type of bitumen emulsion shall be slow setting.
Clause 503 Tack Coat

Clause 503.2.1 The type of bitumen emulsion shall be medium setting.
Clause 504 Bituminous Macadam:

Clause 504.2 Materials

Clause 504..2.1 Bitumen:

The penetration grade of bitumen shall be 60/70.
Clause 507 & 509  Bitumen
The penetration grade of bitumen shall be 60/70.
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC
These clauses stand amended to the extent that the rate shall cover the provision of bitumen

in the mix as per job mix formula. No variation in the rate for this item will be admissible on
account of quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways (otherthan
Expressways for which the size of the signs, letters and their placement shall be as specified
in the drawings and relevant Specifications or as directed by the Engineer) and for other
roads, shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as
shown on the drawings. In the absence of any details or for any missing details (for example,
chevron signs etc.), the signs shall be provided in accordance with international standards
and/or as directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings
or as directed by the Engineer. They shall be of retro-reflectorised type and made of micro-

prismatic type reflective as per IRC:67:2010.
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801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retroreflective sheeting comprising unmetalised microprismatic element material as per
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be
bonded well on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the following
requirements:

801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or
otherwise as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of
IS:1786unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precision bolts, nuts, etc., shall conform to 1S:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform to
IS:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign
boards shall be of smooth, hard and corrosion resistant aluminium alloy conforming to
IS:736-Material designation 24345 or 1900. Aluminium Composite Panel and other materials
shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not
exceeding600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with
Aluminum Composite Material. All other signs shall be at least 2 mm thick with Aluminium
and 4 mm thick with Aluminium Composite Material. The thickness of the sheet shall be
related to the size of the sign and its support and shall be such that it does not bend or deform
under prevailing wind and other loads. All overhead signs made with Aluminium Composite
Material shall be minimum 4 mm thick to withstand wind and other loads without
deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details(thickness,
etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the signs hall consist
of the white or coloured sheeting having a smooth outer-surface which has the property of
retro-reflection over its entire surface. It shall be weather-resistant and show colour fastness.
It shall be new and unused and shall show no evidence of cracking, scaling, pitting,
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blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A
certificate of having tested the sheeting for co-efficient of retro-reflection, day/night time
colour luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, specular
gloss and fungus resistance 3 years outdoor weathering and its having passed these tests shall
be obtained from a Government Laboratory, by the manufacturer of the sheeting. The retro-
reflective sheeting shall be either of Engineering Grade material with enclosed lens, High
Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-reflective element
material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type XIl): Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made
of micro prismatic retro reflective material. The retro reflective surface, after cleaning with
soap and water and in dry condition shall have the minimum co-efficient of retro reflection
(determined in accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI
Prismatic Grade Sheeting” (Candelas per Lux per Square Metre)

Observation [Entrancefwhite  [Yellow  [Orange |Green |Red [Blue [Brown [Floresce [Florescent [Florescent
Angle Angle nt yellowyellow  |Orange
-Green

0.1°B -4° | 830 [ 620 290 83 |125| 37 | 25 | 660 | 500 250

0.1°8 | +30° | 325 | 245 115 33 [ 50 | 15 | 10 | 260 [ 200 100

0.2° -4° | 580 [ 435 200 58 | 87 |26 | 17 | 460 | 350 175

0.2° | +30°| 220 | 165 77 22 |1 33|10 7 180 130 66

0.5° -4° | 420 | 315 150 42 | 63 | 19 | 13 | 340 | 250 125

0.5° | +30° | 150 | 110 53 15 [ 23 | 7 ) 120 90 45

1.0° -4° | 120 90 42 12 [ 18 | 5 4 96 72 36

1.0° [ +30° | 45 34 16 5 7 2 1 36 27 14

A Minimum Coefficient of Retro reflection (Ra) (cd.Ixt.m2).

B Values for 0.1° observation angles are supplementary requirements that shall apply
only when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80
percent of its original retro-reflectance.

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same
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type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs.
Screen printing shall be processed and finished with materials and in a manner specified by
the sheeting manufacturer. For the information and other signs, the messages (legends, letters,
numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out
from same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner
specified by the manufacturer. Both the screen-printed areas and cut-out messages sheeting
and cut-out durable transparent overlay film shall be covered under the warranty period of the
sheeting type, issued by the sheeting manufacturer.

801.3.4 For screen-printed transparent coloured areas on white sheeting, the coefficient of
retro-reflection shall not be less than 50 per cent of the values of corresponding colour in
Tables 800 as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-
reflective sheeting.

801.3.5 Color: Unless otherwise specified, the general color scheme and properties
shall be as stipulated in ASTM 4956-09. The colors shall be durable and uniform in
acceptable hue when viewed in day light or under normal headlights at night and in inclement
weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth
clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator,
in a manner recommended by the sheeting manufacturer. The adhesive shall be protected by
an easily removable liner (removable by peeling without soaking in water or other solvent)
and shall be suitable for the type of material of the base plate used for the sign. The adhesive
shall form a durable bond to smooth, corrosion and weather resistant surface of the base plate
such that it shall not be possible to remove the sheeting from the sign "base in one piece by
use of sharp instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be
applied in accordance with the manufacturer's Specifications. Sheeting with adhesives
requiring use of solvents or other preparation for adhesive shall be applied strictly in
accordance with the manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the
sheeting shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre-
coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable
for the type of material used for the sign and should thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased
either by acid or hot alkaline etching and all scale/dust/ coating of any type removed/
scrubbed to obtain a smooth plain surface before the application of retro-reflective sheeting.
If the surface is rough, approved surface primer may be used. After cleaning, metal shall not
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be handled, except by suitable device or clean canvas gloves, between all cleaning and
preparation operation and application of reflective sheeting/primer. There shall be no
opportunity for the substrate to come in contact with grease, oil or other contaminants prior to
the application of retro-reflective sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not
less than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing
shall be used. The material shall cover the sign surface evenly and shall be free from twists,
cracks and folds. Cut-outs to produce legends and borders shall be bonded with the sheeting
in the manner specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten
year warranty for satisfactory field performance including stipulated retro-reflectance of the
retro-reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity
grade and a five year warranty for the sheeting of engineering grade and submit the-same to
the Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-
field performance of the finished sign with retro-reflective sheeting of micro prismatic, high
intensity grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish
the LOT numbers and certification that the signs and materials supplied against the assigned
work meets all the stipulated requirements and carry the stipulated warranty and that the
contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective
efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-
reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor
weathering; the tests shall be carried out by a Government Laboratory in accordance with
various ASTM procedures and the results must show that the sheeting have passed the
requirements for all the above mentioned parameters. A copy of the test reports shall be
attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square
Hollow Section conforming to 1S:3589. Sign posts, their foundations and sign mountings
shall be so constructed as to hold these in a proper and permanent position against the normal
storm wind loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqgm
shall be mounted on a single post, and for greater area two or more supports shall be
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provided. Post-end(s) shall be firmly fixed to the ground by means of properly designed
foundation. The work of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted
with two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below
ground shall be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and
by bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts
shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including
all materials, installing it at the site furnishing of necessary test certificates, warranty and

incidentals to complete the work in accordance with these Specifications.

Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL
and it must be deposited to the PD.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs

where the situation so warrants for proper information and guidance of the road users. The
following conditions may be considered while deciding about the provision of overhead
signs:

(] Traffic volume at or near capacity

(1 Complex interchange design

(1 Three or more lanes in each direction

[ Restricted sight distance

) Closely spaced interchanges

[0 Multi.-lane exits
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[1 Large percentage of commercial vehicles
1 High speed traffic

804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General
The work covers the providing and mixing of reflective pavement marker (RPM) or
road stud, a device which is bonded to or anchored within the road surface for lane
marking and delineation for nighttime visibility. It reflects incident light in
directions close to the direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene

Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene
Styrene(ABS) or any other suitable material approved by the Engineer. The
markers shall support a load of 13635 kg tested in accordance with ASTM D
4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual
prismatic cubes capable of providing total internal reflection of the light entering
the lens face. Lenses shall be molded of methyl merthcrylate conforming to
ASTMD 788 or equivalent.

804.3 Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the
area of each retro-reflecting surface shall not be less than 13.0 sg-cm.

804.4 Optical Performance

804.4.1Unidirectional and bi-directional studs
Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.1.L.) not less than that given in Table 800-12
or Table 800-13 as appropriate.

804.4.2 Omni-directional studs

Each Omni-directional stud shall have a minimum (C.1.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.L.L. Values for Category ,,A* studs
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Entrance Observation C.1.L. in mcd/Ix
angle angle White Amber Red
0°U5° L&R 0.3° 220 110 44
0°U 10° L&R 0.5° 120 60 24

Table 800-13 Minimum C.L.L. Values for Category ,,B* studs

Entrance Observation C.1.L. in mcd/Ix
angle angle White Amber Red
0°U 6° L&R 0.3° 20 10 4
0°U 10° L&R 0.5° 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the reflectors
when the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to
be included in category ,,A“. A stud that incorporates one or more bi-CONvex
reflectors shall be considered to be included in category ,,.B*.

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described in
ASTM E

809 “Practice for Measuring Photometric Characteristics” or as recommended in
BS:

873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less
than the values specified in Table 800-12 or 800-13 provided that
(i) the value is not less than 80% of the specified minimum, and

(i) the average of the left and right measurements for the specific angle is
greater than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be
absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements of
IP 65 in accordance with 1S:12063:1987 Category 2 for protection against water ingress. The
dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have
super bright LEDs so as to provide long visibility from a distance of more than 800m. Its
flashing rate shall not be less than 1 Hz. It should be able to give the prescribed performance
in the temperature range of -40°C to +55°C. Its life shall be not less than 3 years.
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804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any sharp
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges
where dirt might accumulate. All road studs shall be legibly market with the name,
trademark or other means of identification of the manufacturer. Marker height shall not
exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker shall be flat
within 1.3 mm. If the bottom of the marker is configured, the outermost faces of the
configurations shall not deviate more than 1.3 mm from a flat surface. All road studs shall be
legibly marked with the name, trade mark or other means of identification of the
manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the marker, as
nails are hazardous for the roads. Regardless of the type of adhesive used, the markers shall
not be fixed if the pavement is not surface dry and on new asphalt concrete surfacing until
the surfacing has been opened to traffic for a period of not less than 14 hours. The portions
of the highway surface, to which the marker is to be bonded by the adhesive, shall be free of
dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and any other
material which would adversely affect the bond of the adhesive. The adhesive shall be
placed uniformly on the cleaned pavement surface or on the bottom of the marker in a
quantity sufficient to result in complete coverage of the area of contact of the marker with no
voids present and with a slight excess after the marker has been lightly pressed in place. For
epoxy installations, excess adhesive around the edge of the marker, excess adhesive on the
pavement and adhesive on the exposed surfaces of the markers shall be immediately
removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the same
to the Engineer, In addition, a two year warranty for satisfactory infield performance of the
finished road marker shall also be given by the contractor who carried out the work of fixing
of reflective road markers. In case the markers are displaced, damages, get worn out or lose
their reflectivity compared to stipulated standards, the contractor would be required to replace
all such markers within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment
The measurement of reflective road markers shall be in numbers of different types of markers

supplied and fixed.
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804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for
carrying out the work at site conforming to the specifications complete as per approved
drawings or as directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL
and it must be deposited to the BO.

SECTION 900 - QUALITY CONTROL FOR ROAD WORKS

Clause 901

Clause 901.10

General
Amend the clause 901.10 as under:

For bitumen, cutback, emulsion, mild steel, cement and other
similar material where essential tests are to be carried out at the
manufacture’s plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and
furnishing of the test certificates shall be borne by the
Contractor. The frequency of tests regarding bitumen, cutback
and emulsion in respect of its quality shall be as per the Table
900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014

Clause 1014.3

Storage of Materials:
Aggregates

The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid
segregation, contamination by foreign materials and
intermixing of various sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4

RFP/NHIDCL

Amend this as under:

“The earth works for restoration of rain cuts shall be measured
in cum.”
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INTEGRITY PACT
BETWEEN

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
(NHIDCL) hereinafter referred to as "The Principal™ (which expression, unless
repugnant to the context thereof, shall mean and include its legal representatives,
heirs and assigns)

AND

................................................ hereinafter referredto as "The Bidder/Contractor™
(which  expression, unless repugnant to the context thereof, shall mean and
include its legal representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s)
for (Name of the contract) (hereinafter referred to as the ‘Project’). The Principal
necessarily  requires  full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/ transparency in its relations
with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the
contract for compliance with the Integrity Pact by all parties concerned, for all works
covered in the Project.

Section 1 - Commitments of the Principal

@ The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles: -

a. No employee of the Principal, personally or through family members or
through any other channel, will in connection with the tender for or the
execution of a contract, demand, take a promise for or accept, for self or
third person, any material or immaterial benefit, which the person s
not legally entitled to.

h. The Principal will, during the tender process treat all Contractor(s)/Bidder(s)

with equity and reason. The Principal will in particular, before and
during the tender process, provide to all Contractor(s)/Bidder(s) the same
information and will not provide to any Contractor(s)/Bidder(s),

confidential/additional information through which the Contractor(s)/Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

C. The Principal will exclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-
listed or pre-qualified or through a process of open advertisement/web
publishing or any combination thereof.

(2) If the Principal obtains information on the conduct of any of its

employees, Contractor(s) and/or Bidder(s), which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the
Principal will inform the Chief Vigilance Officer and subject to its
discretion, can additionally initiate disciplinary actions.
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®)

The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid
Project

The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in
the range of Rs 50 Crore and above, who do not sign this Pact or violate its
provisions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

)

)

The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe
the following principles during his participation in the tender process and during
the contract execution.

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm offer, promise or give to any of the Principal's employees
involved in the tender process or the execution of the contract any
material or other benefit which he/she is not legally entitled to, in order
to obtain in exchange any advantage, of any kind whatsoever, during the
tender process or during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of
competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposalsand business details, including
information contained or transmitted
electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers® shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the
Guidelines al the payments made to the Indian agent/representative
have to be in Indian Rupees only. Copy of the "Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-"A".

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any
and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of
the contract.

The Bidder(s)/Contractor(s) will not instigate third persons tocommit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and/ or exclusion from
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)

()

©)

(4)

()

future contracts.

If the Bidder(s)/ Contractor(s), before awarding the Project or during
execution has committed a transgression by violating Section 2 above or in any
other form so as to put his reliability or credibility in question, the Principal, at

its sole discretion, is entitled to disqualify the Bidder(s)/ Contractor(s) from
the tender process or terminate the contract, if already awarded, for that
reason, without prejudice to any other legal rights or remedies available to
the Principalunder the  relevant clauses of GCC /SCC of the tender/contract.

If the Contractor(s)/Bidder(s) has committed a transgression through a
violation of any of the terms under Section 2 above or in any other form
such as to put his reliability or credibility into question, the Principal

will also be entitled to exclude such Contractor(s)/Bidder(s) from future
tenders/contract award processes. The imposition and duration of the exclusion
will be determined by the Principal, keeping in view the severity of the
transgression. The severity will be determined by the circumstances of the case,
in particular, the number of transgressions and/or the amount of the damage.

If it is observed after payment of final bill but before the expiry of validity of
Integrity Pact that the contractor has committed a transgression, through a
violation of any of the terms under Section 2 above or any other term(s) of this
Pact, during the execution of contract, the Principal will be entitled to exclude
the contractor from further tender/contract award processes.

The exclusion will be imposed for a minimum period of six (6) months
and a maximum period of three (3) years.

If the Contractor(s)/Bidder(s) can prove that he has
restored/recouped the damage to the Principal caused by him and has installed
a suitable corruption prevention system, the Principal may, at its sole
discretion, revoke or reduce the exclusion period before the expiry of the
period of such exclusion.

Section 4: Compensation for Damages

(1)

)

If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender
process prior to the awarding of the Project according to Section 3,
the Earnest Money Deposit (BID SECURITY)/Bid Security furnished, if any,
along with the offer, as per terms of the Invitation of Tender, shall also be

forfeited. The Bidder(s)/Contractor(s) understands and agrees that this will
be in addition to the disqualification and exclusion of the Contractor (s)/Bidder(s)
as may be imposed by the Principal, interms of Section 3 above.

If, at any time after the awarding of the Project, the Principal has terminated
the contract according to Section 3, or if the Principal is entitled to terminate
the contract according to Section 3, the Security  Deposit/Performance Bank
Guarantee furnished by the contractor, if any, as per the terms of the
NIT/Contract shall be forfeited without prejudice to any other legal rights
and remedies available to the Principal under the relevant clauses of
General/ Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s),
as terms of Section 3 aboveunderstands and agrees that this will disqualification
and exclusion of themay be imposed by the Principal in
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Section 5:

)

)

Previous transgression

The Bidder(s)/Contractor(s) herein declares that it has committed no
transgressions in the last 3 years with any other Company in any country
conforming to the anti- corruption approach as detailed herein or with
government/ any other Public Sector Enterprise in India that could justify its
exclusion from the tender process.

If at any point of time during the tender process or after the awarding of
the Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect
statement on this subject, he can be disqualified from the tender process or if, as
the case may be, that the Contract, is already awarded, it will be
terminated for such reason and the Bidder(s)/Contractor(s) can be black listed in
terms of Section 3 above.

Section 6: Independent External Monitor / Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs

50 Crore and above, appoint competent and credible Independent  External
Monitor(s) with clearance from Central Vigilance Commission. The
Monitor shall review independently, the cases referred to it to assess
whether and to what extent the parties concerned comply with the
obligations under this Integrity  Pact.

2 In case of non-compliance of the provisions of the Integrity Pact,

the complaint/non-compliance is to be lodged by the aggrieved party with
the Nodal Officer only, as shall be appointed by the MD, NHIDCL. The Nodal
Officer shall refer the complaint/non-compliance so received by him to the
aforesaid Monitor.

3 The Monitor will not  be subjectto any instructions by the representatives of

the parties and will perform its functions neutrally and independently. The
Monitor shall reportto the Managing Director, NHIDCL.

(G)) The Bidder(s)/Contractor(s) accepts  that the Monitor shall have the right to

access, without restriction, all Project documentation of the Principal including that
provided by the Contractor. The Contractor will also grant the Monitor, upon
his/her request and demonstration of avalid interest, unrestricted and
unconditional access to its project documentation. The Monitor is under
contractual obligation to treat the information and documents of the Bidder (s)
/Contractor(s)with confidentiality.

5) The Principal will provide to the Monitor, sufficient information about all

meetings among the parties related to the Project, provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor.

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact,

he will so inform the Principal and request the Principal to discontinue and/or
take corrective action, or to take other relevant action (s). The Monitor can in
this regard submit non-binding recommendations. However,beyond this, the
Monitor has no right to demand from the parties that they act in aspecific
manner and/or refrain from action and/or tolerate action.

@) The Monitor will submit a written report to the MD, NHIDCL within 4

to 6 weeks from the date of reference or intimation to it and, should the
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occasion arise, submit proposals for corrective actions for the violation or
the breaches of the provisions of the agreement noticed by the Monitor.

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of
an offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Chief Vigilance Officer, NHIDCL / MD.

9 The word 'Monitor' means Independent External Monitor and includes
both singular and plural forms.

Section7  Criminal Contractor(s)/charges against  violating Bidder(s) /
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or
any employee or a representative or an associate of a Bidder/Contractor,
which constitutes a criminal offence under the IPC/PC Act, or if the
Principal has substantive suspicion in this regard, the Principal will
forthwith inform the same to the Chief Vigilance Officer, NHIDCL/MD.

Section 8 - Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it.
The Pact shall expire, in case of the Contractor(s), 3 (three) months after the
last payment under the Contract is made and in case of the
unsuccessful Bidder(s), 2 (two) months after the contract for the project has
been awarded.

If any claims is made/lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this pact as specified above,
unless it is discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even upon
the completion of the Project and/or the last payment under the Contract having
been made, if any transgression/violation of the terms of this Pact comes/is brought to
the notice of the Principal, it may, subject to its discretion, blacklist and/or exclude
such Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any
other legal right or remedy so available to the Principal.

Section 9 - Other provisions

(1) This Agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

(2) Changesand supplements as well as termination notices need to be
made in writing.

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions  of this Agreement turn out to be
invalid, the remainder of this Agreement shall remain valid and binding.
In such a case, the parties will  strive to come to an
Agreement in accordance to their original intentions,

(5) Wherever he or his as indicated in the above sections, the same may be
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read as he/she or his/her, as the case may be.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)

(Office Seal) (Office Seal)

Place _

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)

RFP/NHIDCL
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