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(SECTION-I)
NOTICE INVITING TENDER

(E-TENDERING MODE ONLY)
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1.

National Highways & Infrastructure Development Corporation Limited
Notice Inviting e-Tender
(National Competitive Bidding through e-Tendering mode only)

Date: 18.03.2021

National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the
Employer”) invites sealed bids in single stage two cover system i.e. the Technical and
Financial Bids on item rate basis for the following works from the experienced Road/Bridge
Contractors/firms/organizations excluding those firms who have been declared as non-
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for
specified period by MoRT&H/NHAI/NHIDCL :-

Sr. Name of Stretch/ | Estimated Bids Average Time of Eligibility
No. work/Contract Length | Civil Cost Security annual | Completion Criteria as
Package (km) of Put to (Rs. In turnover Completed
NH-62 | Tender (Rs. Crore) for last 5 work of similar
In Crore) Years (Rs. nature during
In Crore) last 5 Years
(Rs. In Crore)
1 | Maintenance and One similar
Repair of NH-62 completed work
from Damra (Km not less than the
34.000 to Km amount equal to
43.000) & (Km 90% of the total
63.000 to Km value of
72.000) to Nengkra Declaration contractor (7.03
R | mE 7.81 o be 3.13 3Months | S0 or  Two
km] in the State of submitted similar
Meghalaya in FY Completed
2021-22 (Item Rate work not less
& Work Order than the amount
Basis) equal to 40% of
the total value
of contract (3.13
Crore)
Cost of Bid Documents : Rs. 20000/- in the form of DD in favour of National
Highways & Infrastructure Development Corporation
Limited (NHIDCL) (Non-Refundable)
2. Date of Publishing is from 18.03.2021.

o

. The complete BID document can be viewed / downloaded from web portal

www.eprocure.gov.in from 18.03.2021 to 18.04.2021 (upto 17.00 Hrs. IST).

. Bidder must submit its financial bid at https://eprocure.gov.in and Technical Bid at

https://bims.gov.in on or before 18.04.2021 upto 1700 hours IST. Bids received online shall
be opened on 19.04.2021 (at 1700 hours IST).

. Bid documents can be seen at and downloaded from the website www.nhidcl.com and

https://eprocure.gov.in in Bid documents contain qualifying criteria for bidder, specification,
bill of quantities, conditions and other details.
The site for the work is available.

. Bidder shall submit the following documents.
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i) Copy of PAN Card.
i) Demand Draft for cost of documents
iii) Declaration for Bid Security.

8. The interested bidder can download the NIT / bidding document from the website
https://eprocure.gov.in, https://bims.gov.in & www.nhidcl.com

9. The participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate”
as per Information Technology Act-2000, to participate in online bidding. This certificate
will be required for digitally signing the bid. Bidder can get above mentioned digital
certificate from any approved vendors. The Bidder, who already posses valid (DSC)”Digital
Signature Certificate” need not to procure new Digital Signature Certificate.

10. The bidders have to submit their bids online in electronic format with Digital Signature. The
bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical
form.

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19.

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary
documents have been attached with bid.

13. The department will not be responsible for delay in online submission of bids whatsoever
reasons may be.

14. All the required information for bid must be filled and submitted online.

15. Bidders should get ready with the scanned copies of cost of documents & EMD as specified
in the tender documents. The original instruments in respect of cost of documents, EMD and
relevant documents will be submitted to the Tenders Inviting Authority by Registered
post/courier/by hand as per time schedule specified.

16. The details of cost of documents, EMD/ Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be accepted.

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant
details in respect of e-tendering process.

18. The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com & https://eprocure.gov.in.

19. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

S. No Description Period

1. Date of issue of NIT 18.03.2021
2. Date of issue of Sale of Tender Documents 18.03.2021
8l Date of close of sale of Tender Documents 18.04.2021 (upto 1700 Hrs)
(through online)
4. Last Date of receipt of pre-bid queries 28.03.2021(till 1530 Hrs)
5 Date of Pre-Bid meeting 29.03.2021 (at 1600 Hrs)
6. Date of uploading of reply to the pre-bid queries 02.04.2021
7. Date of submission of Tender/Bid (online& hard 18.04.2021(upto 1700 Hrs)
CcOo
8. Op?rzing of Technical BIDs at venue 19.04.2021(upto 1700 Hrs)
9 Date of Uploading of list of Technically Qualified To be intimated later
Applicants
10. | Date of Opening of Financial Bids of Qualified To be intimated later
Applicants
11. | Date of issue of letter of award (LOA) To be intimated later
12. | Validity of Bid 120 Days
13. | Return of signed duplicate copy of LOA To be intimated later
14. | Submission of Performance Security (PS) and | Within 30 days of receipt of LOA. (The bidder has the option to
Additional Performance Security (APS), if any provide 50% of PS and APS, if any within 30 days of receipt of
LOA and the remaining PS and APS, if any to be provided
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within 30 days of signing of agreement)

15.

Signing of Agreement

Within 30 days of receipt of LOA. (The bidder has the option to
provide 50% of PS and APS, if any within 30 days of receipt of
LOA and the remaining PS and APS, if any to be provided
within 30 days of signing of agreement)
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For any clarification, the following office may be contacted:

Executive Director (P)
RO-Shillong, NHIDCL,

1% Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,
Meghalaya-793001
Email:edp.shillong@nhidcl.com

20. Conditional bids would be rejected.

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons
thereof.

Date: 18.03.2021

Executive Director (P)
RO-Shillong, NHIDCL,

1% Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,
Meghalaya-793001
Email:edp.shillong@nhidcl.com
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(SECTION-II)
INSTRUCTIONS TO BIDDERS
& APPENDIX TO BID
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Section I1: Instructions to Bidders

Table of Clauses

Clause Clause
A. General D. Submission of Bids
1 Scope of Bid 19 Sealing and marking of Bids
2 Source of Funds 20 Deadline for submission of Bids
3 Eligible Bidders 21 Late Bids
4 Qualification of Bidders 22 Modification & withdrawal of Bids
5 One Bid per Bidder E. Bid Opening & Evaluation
6 Cost of Bidding 23 Bid Opening
7 Site Visit 24 Process to be Confidential
B. Bidding Document 25 Clarification of Bids and Contacting
the Employer
8 Content of Bidding Document 26 Examination of Bids and
Determination of Responsive
9 Clarification of Bidding Document 27 Correction of Errors
10 Amendment of Bidding Document 28 Evaluation and Comparison of
Financial Bids
C. Preparation of Bids 29 Price Preference
11 Language of Bid F. Award of Contract
12 Documents Comprising the Bid 30 Award Criteria
13 Bid Prices 31 Employer’s Right to Accept any Bid
and to reject any or all Bids
14 Currencies of Bid and Payment 32 Notification of Award and signing of
agreement
15 Bid Validity 33 Performance of Security
16 Earnest Money/ Bid Security / 34 Advances
Forfeiture/ Debarment
17 Alternative Proposals by Bidders 35 Corrupt or Fraudulent Practices
18 Format and Signing of Bid
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Section 11
Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation Itd.) invites bids for “as described in these documents and
referred to as “the works”. The name and identification number of the works is provided
in the Notice Inviting Tender.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Itd (NHIDCL).

3 Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

4 Qualification of the Bidder
4.1 Deleted

4.2 All bidders shall furnish the following information and documents with their bids in
Section-I11, Qualification Information.

a) Scanned copies of Original documents defining the constitution or legal status,
place of registration, and principal place of business; scanned copy of written power
of attorney of the signatory of the Bid to commit the Bidder; & original copy of
Written Power of Attorney to be submitted in the envelop of physical form.(PI.
Refer clause 12.2 of 1TB)

b) Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years; (2015-16, 2016-2017, 2017-2018,2019-
2020,2020-2021)

c) Scanned copy of experience certificate in works of a similar nature and size for
each of the last five financial years (commencing from year 2015-16) with
certificates from the concerned officer of the rank of Executive Engineer or
equivalent;

d) Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)]
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4.3

4.4

e) Scanned copy of details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b)

(in)]

f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five years;

g) Scanned document in support of evidence access to line (s) of credit and availability
of other financial resource facilities (10 % of Contract value), certified by bankers
(not more than 3 months old).

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25
% of contract value of work, during implementation of work.

i) Deleted

j)  Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

k) Deleted
I) Deleted.

Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have the
following; -

a) Achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five years
ending 31% March of the previous financial year, duly certified by Chartered
Accountant.

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor
(or as a nominated subcontractor, provided further that all other qualification
criteria are satisfied) similar works during last five years ending last day of month
previous to the one in which bids are invited, at least Two contract of Highway
(Road/ or Bridge works)/ Airport runway of 40% of the value of contract. (i.e. Rs.
3.13 crore).

[The “similar work” constitutes construction/maintenance of bituminous road,
retaining walls & culverts work on National Highways/State Highways (The
base year should be considered as 2020-21)]

(Following escalation factor shall be used to bring the value of such completed works at
the level of current financial year i.e.2020-21)

Year Before Multiplying Factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61
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44 B.

a) Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

I.  An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

ii.  Such other certificates as defined in Section- I11.

iii.  Failure to submit the certificates/documents as specified above shall make the
bid non-responsive.

b) Each bidder must demonstrate:

I.  Evidence of availability (either owned or leased or rented) of the key equipments
for this work as stated in the Appendix to ITB.

ii.  Availability for this work of personnel with qualification & experience as stated
in the Appendix to ITB.

c) Deleted.
d) Deleted.

4.4 C. Deleted

4.5 Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = (A* N* 2.5 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last
five years (escalation factor as specified in this section shall be used to bring the
maximum value of civil engineering works to the level of current financial year i.e.,
2020-21) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value to
the level of current financial year i.e., 2020-21) of existing commitments and on-going
works to be completed during the next 01 year (period of completion of the works for
which bid is invited)

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

I.  Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
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financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD
work etc.

iii.  Tampered the bid document in any manner.
One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits
more than one Bid for the same package will cause be disqualified.

Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.

Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing
the Bid and entering into a contract for construction of the Works. The costs of visiting

the Site shall be at the Bidder's own expense. He may contact the Branch Office of
NHIDCL in this regard.

Page 13 of 98




Section 11
Instructions to Bidders (ITB)

Bidding Documents (On line)

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Volume- I:-

1. Notice Inviting Tender

2. Instructions to Bidders & Appendix to Bid

3. Qualification Information

4. Forms Bank Guarantee, Agreement & LOA

5. Conditions of Contract & Contract Data

6. Scope of work

7. Technical Specifications

8. Implementation Manual & Maintenance Intervention Levels
Volume - 11:-

9. Bill of Quantities (Should be filled in the prescribed format given in the bid

document)

8.2 DELETED.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

9 Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing or by cable (“cable" includes facsimile) or through e-tender portal
at the Employer's address indicated in the Notice Inviting Tender. The Employer will
respond to any request for clarification received earlier than 10 days prior to the deadline
for submission of bids. Copies of the Employer’s response will be hosted on website or
which are required in the opinion of the Employer including a description of the enquiry,
but without identifying its source.

9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which

will take place at the address, venue, time and date as indicated in appendix.

9.1.1 The purpose of the meeting will be to clarify issues and to answer question
on any matter that may be raised at that stage.

9.1.2 The bidder is requested to submit any questions in writing or by
cable/email so as to reach the Employer not later than one week before the
meeting.

9.1.3 Minutes of the meeting, including the text of the questions raised (without
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identifying the source of the enquiry) and the responses given will be
transmitted without delay on website. Any modifications of the bid
documents listed in Clause 8.1, which may become necessary as a result of
the pre-bid meeting or which are required in the opinion of the Employer
shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.
9.1.4 Deleted

10 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted
on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com.
Bidders are advised to keep them self updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL does not
assume any responsibility in case the bidder fails to do so and does not take any action,
if required, with respect any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids, in accordance with Clause 20.2.

Page 15 of 98



http://eprocure.gov.in/
http://www.nhidcl.com/

11

12

Section 11
Instructions to Bidders (ITB)

C. Preparation of Bids

Language of Bid

11.1 All documents relating to the Bid shall be in English.
Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts.

Part-1 - This shall be named Technical Bid and shall comprise of information submitted
in section-111.

Part-11 - 1t shall be named Financial Bid and shall comprise of Priced bill of quantities.

Documents to be submitted in physical form must reach the Executive Director (P), RO-
Shillong, NHIDCL, 1% Floor Parkside Building, Opp. Lady Hydari Park, Barik Shillong,
Meghalaya-793001 by [17.00 Hrs] on Bid Due Date.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, following
original documents in physical form shall be submitted in a sealed envelope by 17.00 Hrs on
the date of submission of bid and addressed to the addressee given in the NIT duly super
scribed “Name of Work, Bid due date and time”. Name and address of the bidder should also
be indicated on the envelope.

a) EMD/Bid Security declaration
b) Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid

e) Affidavit duly notarized

f) Original experience certificate or notarized copy of certificate duly signed by
authorized signatory.

12.2 The following documents, which are not submitted with the bid, will be deemed to be
part of the bid.

Section Particulars
Notice Inviting Tender
Instruction to the bidders
Conditions of Contract
Contract Data
Technical Specifications

A Bl Fol I o
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13

14

15

16

Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. https://eprocure.gov.in. The items for which no rate or
price is entered by the Bidder will be required to be executed free of cost and shall be
deemed covered under the other rates and prices in the Bill of Quantities quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor
under the Contract, or for any other cause, shall be included in the rates, prices, and total
Bid price submitted by the Bidder.

13.4The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.
Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his bid security for a period of the extension, and in compliance
with Clause 16 in all respects.

Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1 Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified

17

during the period of its validity or if the bidder fail to sign the contract in case the work is
awarded to the bidder or the bidder fail to submit a performance security before the
deadline defined in clause 7 of the Request for Proposal (RFP), then the bidder will be
suspended for participation in the tendering process for the works of
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a
period of one year from the bid due date of this work.

Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding

18

Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of
the ITB.

18.2 DELETED.
18.3 DELETED.
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18.4The documents to be submitted in the physical form along with the demand draft for
fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned
here shall be signed by the person/persons signing the bid. Documents as mentioned
here shall contain no overwriting, alterations or additions, except those to comply with
instructions, issued by the employer or as necessary to correct errors made by the bidder,
in which case such corrections shall be made by scoring out the cancelled portion,
writing the correction and signing and dating it along with the stamp by the person or
persons signing the Bid

Section 11
Instructions to Bidders (ITB)

D. Submission of Bids

19 Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form™ at the
top left corner.

19.2DELETED.
19.3 DELETED.
19.4 DELETED.
19.5DELETED.
20 Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time.
The Envelope containing “Documents in Physical Form” must also be received by the
Employer at the address Executive Director (P), RO-Shillong, NHIDCL, 1% Floor
Parkside Building, Opp. Lady Hydari Park, Barik Shillong, Meghalaya-793001 not later
than the date and time indicated in the NIT. In the event of the specified date for the
submission of documents in Physical form being declared a holiday for the Employer,
the same will be received up to the specified time on the next working day.

20.2The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer
and the bidders previously subject to the original deadline will then be subject to the new
deadline.

21 Late Submission of Document in Physical Form:

21.1 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

22 Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 DELETED.

22.3 No bid may be modified after the deadline for online submission of bids.
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23

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security
pursuant to Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.

Section 11
Instructions to Bidders (ITB)

E. Bid Opening and Evaluation

Bid Opening

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received
(except those received late) shall be opened on the date and time mentioned in Notice
Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been
determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified date
for the submission of bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

23.1.1 DELETED
23.1.2 DELETED

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will
announce the bidders' names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

23.4

(i) The bids accompanied with valid bid security, bid document fee, Tender
Processing fee will be taken up for evaluation with respect to the information
furnished in Part | of the Qualification Information and other bid.

(it) As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in
the examination, evaluation of technical bids, the Employer may at his discretion,
ask any bidder for clarification of his bid, however, no additional documents in
support of clarification will be entertained.

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, of
the date, time and place of opening of the financial bids. The bidders so informed, or
their representative, may attend the meeting of opening of financial bids.
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24

25

26

27
28

23.6 At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids
were found responsive in accordance with clause 23.5 will be announced. The financial
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices,
the total amount of each bid, pursuant to clause 22 and such other details as the
Employer may consider appropriate will be announced by the Employer at the time of
bid opening. Any Bid price, which is not read out and recorded, will not be taken into
account in Bid Evaluation.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.

Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders
or any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of his Bid

Clarification of Bids and Contacting the Employer

25.1.To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted.

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders'
bid.

Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB,;

b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

c) is substantially responsive to the requirements of the Bidding Documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced bill
of quantities, technical specifications etc.

26.2 DELETED.

26.3 DELETED.

DELETED.

Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

Page 20 of 98




28.2 DELETED

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set forth
in Clause 33 be increased and an additional performance security of 05 (five) percent
may be obtained at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the
Contract.

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

29 Price Preference
29.1 There will be no price preference to any bidder.
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31

32

33

Section 11
Instructions to Bidders (ITB)

F. Award of Contract

Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid Price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance of the Works,
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called
the “Contract Price”).

32.2The notification of award (LOA) will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with the
provisions of Clause 33.

32.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security of 5 (five) percent of the Contract
Price, valid fo the period of 28 days after the expiry of defect liability period of 6 (Six)
months plus additional security for unbalanced Bids in accordance with Clause 28.3 of
ITB and sign the contract. The validity shall account for additional 3 months time to
account for BG verification, signing of contract and start date.

33.2 The performance security shall be in the form of a Bank Guarantee in the name of the
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB.

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid
security and debarment for a period as specified in clause 16.7.
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34 Advances - Deleted

35 Corrupt or Fraudulent Practices
The Employer will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor,

or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB
Instructions to  Bidders
Clause Reference
(1.1) The Employer is RO-Shillong, NHIDCL, 1% Floor Parkside
Building, Opp. Lady Hydari Park, Barik Shillong,
Meghalaya-793001
(1.1 Maintenance and Repair of NH-62 from Damra (Km 34.000 to
Km 43.000) & (Km 63.000 to Km 72.000) to Nengkra [Total
Length 18.00 km] in the State of Meghalaya in FY 2021-22.
(4.4) Name of the Equipment Quantity
B) (b) (i) Tipper/Trucks 5
Hydraulic Excavator 1
Motor Grader il
Excavator 1.0 cum bucket capacity 1
Vibratory Roller 1
Hot Mix (batch mix) plant with 1
Electronic Control (Minimum 75 TPH
Capacity)
Paver finisher il
Front end Loader 2
Smooth Wheeled Roller 2
Vibratory Roller 2
Bitumen pressure distributer @ 1750 sqgm 1
per hr
Paver finisher il
Water Tanker 3
Concrete Mixer with Integrated weight 2
batching facility
Generator set (63/100/250 KVA) il
Any other equipment required for carrying out work as per
Ministry’s specification.
Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/ rented of the above
equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of these equipments with the
company/ entity from whom the equipments are proposed to be
hired on lease/ rent.
(4.4) The Number of Technical personnel, Qualifications and
(B) (b) (ii) Experience will be as follows :
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The Technical Personnel are :

SL. No. Personnel Quialification Particular No. of Persons
Experience
(minimum
requirement)
1 Project Manager B.E (Civil) or 5 years on highway 1
equivalent + 10 Years constructions /
Exp. maintenance work.
2 Plant manager B.E (Mech.) or 2 year relevant EXp. 1
equivalent + 10 Years
EXxp.
3 Site Engineer B.E (Civil) + 3Years 2 years on highway 2
Exp. Or Diploma + 5 constructions /
Years Exp. maintenance work.
4 Quantity Surveyor | B.E.Civil+3Years Exp. 2 years on highway 1
Or constructions /
Dip.Civil.+5Years EXxp. maintenance work.
5 Soil and Material | B.E. Civil+ Year Exp. 2 years on highway 1
Engineer Or constructions /
Dip. Civil+ 7 year EXp. maintenance work
Total 6

Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S. No. 1 signed by the key personnel himself, must be
uploaded along with the bid. The name and educational
qualification of other personnel should be given. Non compliance

of the above or non furnishing of the CV as above.
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SECTION Il
QUALIFCATION INFORMATION

(To be Filled by Bidder)
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SECTION Il

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in physical

form will be used for the purposes of post qualification as provided for in Clause 4 of the

Instructions to Bidders. This information will not be incorporated in the Contract.

1.

For Individual Bidders
11
a) Year of Constitution
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five years (in
Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant & also supply original
certificate from Chartered Accountant)

2020-2021-------------
2019-2020-------------

2018-2019-------------

2017-2018-------------
2016-2017-------------
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub-
contractor provided further that all other qualification criteria are satisfied (in the same
name) of a similar nature during the last five years as per ITB Clause 4.4A(b).

Project | Name of the | Descrip | Contract | Value of | Date | Stipulated | Actual Remarks
Name | Employer * | tion of No. Contract of period date of | explaining
work (Rs. issue | completio | comple | reasons for
Crore) of n tion delay &
work work
order

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified copy in physical form in envelope)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor

has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Cl 4.6 of the ITB).
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Q) Existing commitments and on-going works (B)

Descriptio| Place |Contract|Name &| Value |Stipulated| Value of |Escalation|Anticipate| Escalated
n & No. |Address Period of | works factor |d date of | value of
of State of Contrac|Completio| remaining completio|remaining

works Employe n to be n factor | work
r (Rs Cr) completed during
(Rs. Cr) completio
non
period of
work of
which
bids are
invited
1 2 4 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelop.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Description | Place | Name & Date of Value Stipulated Value of
of works & Address issue of given period for work
State Oof Letter of in LOA | completion during
Employer | Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7
* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting

calculation)

A
N

Rs. .ooooiiiis lakh (enclose the details)
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Assessed available bid capacity =

Rs. ..ol lakh (enclose the details)

AXNx2.5-B

= Rs. .....

..... Lakhs

1.5 Awvailability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Equipment

Requirement

Availability Proposals

Owned/Leased/
rented

Nos./Capacity

Age/Condition

Page no. of
the proof
attached

Tipper/Trucks

Hydraulic Excavator

Motor Grader

Excavator 1.0 cum
bucket capacity

Dozer 180 HP @ 60
cum per hr

Vibratory roller

Hot Mix (batch mix)
plant with Electronic
Control  (Minimum
75 TPH Capacity)

Paver Finisher

Front end Loader

Smooth Wheeled
Roller

Vibratory Roller

Bitumen pressure
distributer @ 1750
sgm per hr

Water Tanker
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Concrete Mixer with
Integrated  weight
batching facility

Air Compressor

Generator set
(63/100/250 KVA)

Note: The bidder must upload the documentary evidence in support of his owning/leased/
rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipments with the company/ entity from whom the equipments are
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per
Performa Appendix 1.7 (ITB, Section -2) of the bid document.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Sl Position Name Qualification Total Experience in
No. Professional | the proposed
Experience position
(Years) (Years)
1. Project
Manager
2. Plant manager

3. Site Engineer

4 Quantity
Surveyor
5 Soil and
Material
Engineer

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the
key personnel himself must be uploaded along with the bid. The name and educational
qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Other Party
(ies)

Employer

Cause of
Dispute

Amount
Involved

Remarks
showing
Present Status
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2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:

(i) Affidavit (it should be on stamp paper attested by Notary Public)
(if) Undertaking regarding minimum investment of cash towards working capital.
(iif) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.1(i) of ITB)

BANK CERTIFICATE
This is to certify that M/s...........coooiiiiiiiiinn, is a reputed company ‘with a good
financial standing.

If the contact for the work, namely ................................ is awarded to the above firm, we

shall be able to provide overdraft/credit facilities to the extent of Rs................... to meet their
working capital requirements for executing the above contract during the contract period.

(Signature)
Name of Bank Senior Bank Manager
Address of the Bank

Page 32 of 98




AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the enclosed attachments
are true and correct.

. The undersigned also hereby certifies that neither our firm
M/s has abandoned any work on
PWD/NHIDCL nor any contract awarded to us for such works have been rescinded, during
last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by PWD/NHIDCL to verify
this statement or regarding my (our) competence and general reputation.

. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the PWD/NHIDCL
and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest
minimum cash up to 25% of the value of the work during implementation of the Contract
towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

1 1, the undersigned do hereby undertake that our firm M/s.
agree to abide by this bid for a period of days after the date fixed for

receiving the same and it shall be binding on us and may be accepted at any time before the

expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking
I, the undersigned do hereby undertake that our
firm
TS e agree to provide and will deploy

required equipment as mentioned in the Appendix to ITB of the work
further it is

certified that the documents submitted as an evidence of availability of the key equipments for
this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the
details as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm
for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-1V)

FORMS OF BANK GURANTEES,
L OA & AGREEMENT.
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FORM OF DECLARATION FOR BID SECURITY
(On the letter head of the bidder)

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of
the bidder, [Name of the bidder], shall not be withdrawn or modified during the period of
validity, i.e. not less than 180 (one Hundred eighty) days from the bid due date.

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the
bid is withdrawn or modified during the period of its validity or if we fail to sign the contract
in case the work is awarded to us or we fail to submit a performance security before the
deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of the bidder]
will be suspended for participation in the tendering process for the works of
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period
of one year from the bid due date of this work.

(Signature of the Authorized Signatory)
(Official-Seal)
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

Contract Package No: NHIDCL/RO-SHG/M&R/2021/Damra-Nengkra
To

Executive Director (P)
RO-Shillong, NHIDCL,

1% Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,
Meghalaya-793001
Email:edp.shillong@nhidcl.com

WHEREAS..........o (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ................
Dated.................... t0 EXECULC. . ievtieirieeie e, (name of Contract and brief description

of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of
the Contractor, up to a total of Rs.................. (amount of guarantee)
(Rupees......ooovvviiiiiiiii i, (in words), , and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
of i (amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

This guarantee shall also be operatable at our ................... branch at Aizawl, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment thereunder
claimed, the said branch shall accept such invocation letter and make payment of amounts so
demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted

to Rs. (Rs. in words) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.
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Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:-

Sl. No  |Particulars Details

il Name of the Beneficiary National Highways and Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 94001010007580

3 Beneficiary Bank Branch IFSC CNRB0019400
4 Beneficiary Bank Branch Name Canara Bank, Shillong
5 Beneficiary Bank Address Police Bazar, Shillong

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDeT........ooiiiiiiii e

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank.....

Address & Telephone Number..................coeiviiennn.. Address & Telephone
Number.............

Date.....ooooviiiiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,

Executive Director (P),
RO-Shillong, NHIDCL,

1% Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,
Meghalaya-793001
Email:edp.shillong@nhidcl.com

DESCRIPTION OF WORKS: Maintenance and Repair of NH-62 from Damra (Km 34.000 to
Km 43.000) & (Km 63.000 to Km 72.000) to Nengkra [Total
Length 18.00 km] in the State of Meghalaya in FY 2021-22.

[Contract Package No.: NHIDCL/RO-SHG/M&R/2021/ Damra - Nengkra

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification Information,

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the
right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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FORM OF LETTER OF ACCEPTANCE

NO. e Dated ...........
To

M/Suuiiiiiiniennieianinecinnnnnne

SUD.: it Name of WOrK ....covveveiiniiniininncinecnioscnnes

Sir,

Based on your bid submitted on .............. in compliance of bidding document of NHIDCL for
execution of the work of .......... ... , it is hereby notified that your bid
for a contract price of Rs............... (Rupees in words......... ) has been accepted for and on behalf of
NHIDCL

You are hereby requested to furnish Performance Security plus additional security in the form
detailed in para. 33.2 of ITB for an amount equivalent to Rs............... (Rupees in words......... )
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract
agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be taken.

Thanking you,
Yours faithfully,

Executive Director (P)
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FORM OF AGREEMENT

AGREEMENT
This  agreement made the day of
2021 between the National Highways & Infrastructure Development

Corporation Ltd., Shillong (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain
works, viz “Maintenance and Repair of NH-62 from Damra (Km 34.000 to Km 43.000) & (Km
63.000 to Km 72.000) to Nengkra [Total Length 18.00 km] in the State of Meghalaya in FY
2021-22.” Contract Package no: NHIDCL/RO-SHG/M&R/2021/ Damra - Nengkra” AND
WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here
in after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his
letter of acceptance dated ------------------ accepted the offer submitted by the Contractor for the
execution and completion of such works and the remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed
to abide by all the terms of the bid, including but not limited to the amount quoted for the
execution of Contract, as stated in the bid, and also to comply with such terms and conditions as
may be required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated
----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of
ACCEPLANCE NO.-==- === m oo oo o e accepted the offer submitted by the
Contractor for the execution and completion of such works and the remedying of any defects
therein, on terms and conditions in accordance in the conditions of particular application and
condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-1).

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this agreement works and expressions shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to;
2 The following documents shall be deemed to form and be read and constructed as part of this
agreement viz.
a) The Contract Agreement,
b) Letter of Acceptance,
c) Notice to proceed with the works,
d) Contractor's Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
i) Scope of work
J) Bill of Quantities
k) Any other document listed in the Contract Data.

3 The foregoing documents shall be constructed as complementary and mutually explanatory
one with another. Should any ambiguities or discrepancy be noted then the order of
precedence of these documents shall subject to the condition of particular applications be as
listed above.
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4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein in conformity in all respect with the provisions of the
contract.

5 the employer hereby covenants to pay the contractor in consideration of the execution and
completion of the works and the remedying of defects therein the contract price or such other
sum as may become payable under the provisions of the contract at the times and in the
manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year first before written, signed, sealed and delivered by the said Employer through
his Authorized Representative and the said Contractor through his Power of Attorney holder
in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
RO-Shillong, NHIDCL,

1st Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001

Email:edp.shillong@nhidcl.com

Binding Signature of Contractor

For and on behalf of

In the presence of In the Presence of
1. Name: 1. Name:
Address: Address:
2. Name: 2. Name:
Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND
CONTRACT DATA
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Section V

CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor’s Bid is the completed bidding document submitted by the Contractor to the
Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 12 months calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works. The Employer may delegate any or all of its functions to a person or body
nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of time
after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain, and
handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract.
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3  The documents forming the Contract shall be interpreted in the following order of
priority.

(a) Agreement,

(b) Letter of Acceptance

(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract

(F) Technical Specifications,

(g) Drawings, if any

(h) Implementation Manual

(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may
cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1  The Contractor may subcontract any portion of work, up to a limit specified in Contract
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the
Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in
the Contract;
b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3  Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen
circumstances to enable him to complete the Works as per terms of the Contract, the Employer
will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract
Data..

b) The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the
acts, defaults or neglects of the Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9. Personnel

9.1  The Contractor shall employ the technical personnel named in the Contract Data or other
technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and experience are
substantially equal to or better than those of the personnel stated in the Contract Data. If the
personnel stated in the contract data are not deployed on site by the contractor, it will be treated
as a breach of contract and action will be taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Works in the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Employer’s Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,
civil war, riot commotion or disorder (unless restricted to the

Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other
than the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death, which
arise during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a)
to (d), in the amounts and deductibles stated in the Contract Data for the following events which
are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.4  Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to
in the Contract Data, supplemented by any other information available to him, before submitting
the bid.
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15. Queries about the Contract Data
15.1  Executing Director will clarify queries on the Contract Data.

16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance with the
documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Programme submitted by the Contractor, as updated with the

approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with specifications and drawings.

18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of
signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:
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a. The Engineer b.
The Employer

23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records
relating to the performance of the Contractor and to have them audited by Auditors appointed by
the Employer if so required by the Employer.

24. Deleted
25. ARBITRATION

The procedure for arbitration will be as follows:

(@ In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator.
A certified copy of the order of the Secretary General of Indian Road Congress making such
an appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):

S.No. | Particulars of fee and other Schedule Amount payable per
charges Arbitrator/ per case
1. Arbitrator fee Rs.15,000/- per day subject to a

publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.
Reading Charges Rs.15,000/-

Secretarial Assistance and Incidental |Rs.20,000/-
Charges (telephone, fax, postage etc.)

wn
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4. Charges for Publishing/ declaration of |[Maximum of Rs.20,000/-
the Award

5. Other expenses (As per actual Economy class by air, first class AC by
Against bills subject to maximum train, AC car by road.
of the prescribed ceiling given below)

Traveling Expenses, Lodging and (i) Up to Rs.15,000/- per day (metro

Boarding cities)
(if) Up to Rs.7,000/- per day (other
cities)
(iii)Rs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than |Rs.3,500/- per day
hearing / meeting days (maximum for
2 days

Note:- |Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms. Away from place of meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(F) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

26 Deleted
B. Time Control

27. Programme

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same
as and when required. The Contractor shall submit to the Engineer for approval a programme
within the time stipulated in the Contract Data showing the general methods, arrangements,
order, and timing for all the activities in the Works, along with monthly cash flow forecasts.

27.2  An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
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revised Programme shall show the effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
effect of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Indented Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totalling more than 30 days will require prior written approval of
the Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting.

C. Quality Control

31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

32. Tests

32.1  The contractor shall be solely responsible for :

a. Carrying out the mandatory tests prescribed in the documents forming part of
contract.

b.  For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32.3  Subject to further condition in contract data

33.  Correction of Defects noticed during the Defect Liability Period.

33.1 Itis the terms of contract that Short Term Improvement and Maintenance of road shall be
of very high standard, requiring no major repairs for at least six (6) months after the date of
completion of works.

33.2 If any defects including shrinkage, cracks, other faults appear in the work within six
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completion, and is for six
months thereafter. The Defects Liability shall be extended for as long as defects remain to be
corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at
his own cost within the length of time specified by the Engineer’s notice. If the contractor is in
default the Engineer shall cause the same to be made good by other workmen and deduct the

expenses from any sums that may be due to the contractor.

34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect corrected/completed, and the Contractor will pay this amount.

D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rates in the Bill of Quantities for each item for the work
executed.

35.3 Changes in the Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent provided the change exceeds 1% of initial
Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall
follow the guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed
cost breakdown of any rate in the Bill of Quantities.
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35.3.3 Change of scope due to six laning or OMT

Deleted

36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in
writing, Variations within the scope of the Works he considers necessary or advisable during the
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall
carry them out and include them in updated Programmes produced by the Contractor. Oral orders
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into
account.

37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate. This shall apply for Variations only up to the limit
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the
provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor and approval from NHIDCL will be
taken. As far as possible, the rate analysis shall be based on the standard data book and the
current schedule of rates of the district public works division. The decision of the Employer on
the rate so determined shall be final and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously supported with detailed measurement
of the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for the month
in question.

39.3 The value of work executed shall be determined, based on measurements by the
Engineer.
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39.4 The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

39.7 The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of the total
amount payable for work accordingly shall be final and payment made accordingly within a
period of sixty days as far as possible.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the
date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and
prices in the Contract.

41. Compensation Events

41.1  The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after the approval of
the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the Employer*s
interests are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.
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42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44. Security Deposit / Retention Money

44.1  The Employer shall retain security deposit of 6 % (sSix percent) of the amount from each
payment due to the Contractor until Completion of the whole of the Works.

44.2  The security deposit/retention money and the performance security will be released to the
Contractor when the Defect Liability period is over, and the Engineer has certified that the
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been
corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be released on
submission of unconditional Bank Guarantee at the following two stages:-

@ At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

(b) ,?fter the retention money has been deducted to the full value (5% of the Contract
Amount).

45. Liquidated Damages
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof

stated in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in

the Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in
the next payment certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

46.  Advance Payment: Deleted
47.  Securities

47.1 Subject to further condition in contract data, the Performance Security equal to Five
percent of the contract price and additional security for unbalanced bids shall be provided to the
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the
form given in the Contract Data and by a prescribed bank. The Performance Security shall be
valid until a date 28 days after the expiry of Defect Liability Period and the additional
performance security for unbalanced bids shall be valid until a date 28 days from the date of
issue of the certificate of completion. The validity shall account for additional 3 months time to
account for BG verification, signing of contract and start date
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48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works,
and the Engineer will do so upon deciding that the Works is completed.

50.  Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's
issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and
issue a payment certificate within 56 days of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of completion.

52.2  If the Contractor does not supply the Drawings and/or manuals by the stipulated date or
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs.
5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach
of the Contract.

53.2  Fundamental breaches of Contract include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
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period of time determined by the Engineer;
d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in clause 45;
f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.
if the Contractor has not completed at least thirty percent of the value of Work required to
be completed after half of the completion period has elapsed;
if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified; and
any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.
In the event the employer terminates the agreement on account of any of the specified defaults of
the Contractor, the Agreement allows the Employer to forfeit the performance security &
retention money of the contractor.

54, Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds
any payment due to the Contractor, the difference shall be a debt payable to the Employer.

54.2 Save and except ClI 35.3.3, if the Contract is terminated at the Employer's convenience,
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance payments
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, and
less taxes due to be deducted at source as per applicable law.

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer
shall issue a certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at
source as per applicable law.

55. Property
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55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed
to be the property of the Employer for use for completing balance work if the Contract is
terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding and
transport; and for compliance with various labour laws/ regulations.

57.2  The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be notified already or that may be notified under
any labour law in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry are
given below. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including
from his performance security/ retention money. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.
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b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days™ (say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Constructions of buildings, roads, runways are scheduled employment.

9) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

1) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what
are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
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down rules governing the conditions of employment by the Employer on matters provided in the
Act and get these certified by the designated Authority.

) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommaodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part thereof or plant employed thereon, except those permitted under clause 59.1,
shall be taken or permitted to be taken by the Contractor or by any of his employees or any
employees of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/ Videography shall be published or otherwise circulated without the approval of the
Engineer in writing.
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60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (I11
of 1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.
The Employer is:-

RO-Shillong, NHIDCL,

1st Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001
Email:edp.shillong@nhidcl.com

Name of Authorized Representative:-
Executive Director (P),
RO-Shillong, NHIDCL,

1st Floor Parkside Building,

Opp. Lady Hydari Park,

Barik, Shillong,

Meghalaya-793001
Email:edp.shillong@nhidcl.com

ok~

8.

9

The Engineer In Charge is :

Designation: Dy. General Manager (P)

Address: National Highways & Infrastructure Development
Corporation Ltd.

Project Monitoring Unit-Tura

Clo P.K. Sangma, Dakopgre,

Tura, Meghalaya-794101

Email:pmutura337@gmail.com

The intended Completion Date for the whole of the works is 3
months from start date.

The location of site is given in the Bid notice (SECTION I)

The start date shall be reckoned within 15 days after the date of issue
of the notice to proceed with the work.

(a) The name and identification number of the contract is given in
the table given in Bid Notice (SECTION I)

(@) The law which applies to the contract is the law of Union of
India.

(b) The language of the contract documents is English

The limit of subcontracting is 50% of initial contract price

Schedule of other contractor —NIL

10. Technical Personnel are as given in the ITB (SECTION II)
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Clause Reference

[CL.1.1]

[CL.1.1]

[CL.1.1, 17 & 28]

[CL.1.1]
[CL.1.1]

[CL.1.1]
[CL.3.1]
[CL.3.1]
[CL.7.1]

[CL.8.1]
[CL.7.1]




11.

12.
13.

14.

15.

16.

Amount of Insurance are:

(a) Rupees equivalent to contract price

(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple incidents
And deductible as per premium rate.

Site investigation report-NIL
(A) The period for submission of the programme for approval of
Engineer shall be 21 days from the issue of Letter of
Commencement.
(B) (a) ldentified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent — 3 days before start of week; 7 days before
start of month; 15 days before start of quarter and 28 days
before bi-annual period concerned
(2) Emergent Indents — Within 24 hours

Amount to be withheld for delays in submission of updated
programme: 1% of value of work corresponding to the updated
programme.
The period for setting up a field laboratory with the prescribed
equipment relevant to items of work in BOQ is 30 days from the
days from the date of notice to start work.
(a) Amount of liquidated damages for delay in completion of
works
For whole of work (1/2000)th of the Initial
Contract Price, rounded off to the nearest
Thousand, per day.
For Sectional Completion (wherever specified, in
item 6 of Contract Data (1/200)th of initial
contract price for 5 km section, rounded off to the
nearest thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work.
10 percent of the initial contract price rounded off
to the nearest thousand.
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17. The standard form of Performance Security acceptable to the [CL.47.1]
Employer shall be an shall be an unconditional Bank Guarantee of
the type as presented in the Bidding Documents.

18. Other fundamental breach is that the contractor has failed to
complete 75% of value of indented work in any 3 indents issued by [CL.53.2]
the Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing the work [CL.54.1]
shall be 20%.
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(SECTION-VI)

TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

7.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

7.21 PART —-1-GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the Ministry
of Road Transport & Highways, Government of India and published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The  Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the ,,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART-1 above and Additional Specifications for
particular item of works not already covered in Part — I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-11, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to refer
to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with
any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC and
BIS in that order, Where even these are silent, the construction and completion of the
works shall conform to sound engineering practice as approved by the Engineer and, in
case of any dispute arising out of the interpretation of the above, the decision of the
Engineer shall be final and binding on the Contractor.
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PART - 11

7.3  AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF
GENERAL TECHNICAL SPECIFICATIONS (PART-1).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109

Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” — National Highways &
Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out
laying the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (9)

“The Contractor shall furnish to the engineer the detailed technical
literature and  other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be used in
Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to
the Engineer for the approval a programme and methodology for the
calibration of all optical and electronic survey equipment to be used
on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site office,
available at all times for inspection by the Engineer.
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Clause 110

Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. Owned by various authorities including Public Undertaking a Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of notice
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination. During the
period of the Works, the contractor shall have no objection if the public
utility bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof before the
relevant alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On completion
of the Works, all areas disturbed by the Contractor’s construction
activities shall be restored in their original condition, or as may be
acceptable to the Engineer. The cost of this work shall be deemed to be
included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants and Batching Plants

Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest abitation.
The H.M.P. shall be fitted with a dust extraction unit in order that the

exhaust gases comply with the requirements of the relevant current
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

emission control legislation. “All operations at plants shall be undertaken
in accordance with all current rules and regulations protecting the
environment.”

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working day’s notice of the proposed use of any herbicide
or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register
shall include a name physical properties and characteristics, chemical
ingredients, health and safety hazard information, safe handling and
storage  procedures, and emergency and first aid procedures for the
product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid spillage
of materials on public roads.

After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project
is to be disposed of in a manner which is acceptable to the State
Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with
the relevant requirements of current pollution control legislation.  During
routine servicing operations, the effectiveness of exhaust silencers must be
checked and if found to be defective must be replaced. Notwithstanding
this requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion
that spillage of fuels and lubricants do not contaminate the ground or
nearby watercourse. An “oil interceptor” shall be provided for wash down
and refueling areas. Fuel storage shall in proper bounded areas. All spilt
and collected petroleum products shall be disposed of in accordance with
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Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

the relevant legislation.
Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained
in such a fashion that uncontaminated water is available for drinking,
cooking and washing. The sewage system for the camp must be properly
designed, built and operated so that no health hazard occurs and no
pollution to the air, ground or adjacent watercourses take place
compliance with relevant legislation must be strictly adhered to
Garbage bins must be provided in the camp and regularly emptied
and the garbage disposed of in a hygienic manner. Construction camps
are to be sited away from vulnerable people and adequate health care is to
be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement For Traffic During Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic Control
Plan 5 days prior to commencement of the temporary / permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause
112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day. Special
consideration shall be given in the preparation of the Traffic Control Plan
to the safety of pedestrians and workers at night. Temporary diversions
will be constructed only with the approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard holder
are not available then, treated shoulders shall be provided on the side on
which work is not in progress. If the existing shoulder width less than
1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer including
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Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2

extended shoulder of 1.5m width shall be filled up by granular sub
base material duly bounded with binding material and compacted. The
sub base material shall conform to MOST specification Clause 401, the
work of excavation and filling of granular sub-base material so carried out
shall be paid under relevant items of bill of quantities. The contractor
shall maintain the bypass/diversion during the period of construction
by way of watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
quantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering, compacting,
leveling and dressing along with additional quantity of sub-base
material shall be considered as incidental to the work and no extra
payment will be ade for these operations. The continuous length in which
such works shall be carried out would be within a range of 200 to 500m

at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of shoulders
for earth work and granular sub-base as per Clause 112.2 above.” At the
end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage for
vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side
roads and existing accesses shall not be undertaken without providing
adequate prior provisions to the satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to
traffic and having a projection beyond the normal width of the item, for
example, a grader blade shall have a fluorescent red marker attached to the
outer end of the projection. During poor light conditions an additional
traffic controller with an illuminated red marker shall direct traffic
around such plant and equipment. At night, all plant items and similar
obstructions shall be removed from the normal path of vehicles, to provide
a lateral clearance of at least 6m where practicable, with a minimum
clearance of 1.2m. Plant and equipment, within 6m of the normal path of
vehicles, shall be lit by not less than two yellow steady lamps suspended
vertically from the point of the obstruction nearest to a traffic lane, and
one yellow steady lamps at each end of the obstruction on the side farthest
away from the traffic lane.”

General Rules For the Measurement of Works for Payment:

Measurements for Lead of Materials
Page 75 of 98




Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs
of haulage from source of supply to the site for all materials
required for the Works.”

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2" line.

Field Laboratory:
Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size to
perform all the tests required under the contract including sufficient light,
electric and water supply. The Contractor shall provide working
drawings incorporating all the services based on the information given
in the changes for the approval of the Engineer prior to commencement of
construction. An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement of the
work. Prior to this,
contractor must make suitable alternative arrangements for the
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Clause 121.3

Clause 121.3.2

Clause 121.3.5

Steel Tape

Clause 121.3.6

Clause 121.6

Clause 121.7

testing of materials, which are acceptable to the Engineer.

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:

For Control of Profile and Surface

Evenness

i) Theodolite 2 sets

i) Precision automatic level 2 sets

iii) Precision staff 4 sets

Iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 mlong 4 sets
b) 5m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in
this clause but which is necessary for the work for complying with
the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be provided by
the contractor. No extra payment shall be made to the contractor
and it will be considered as incidental to the work.

Delete this Sub-Clause.
Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing

and maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”
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Clause 126: Supply of Video Cassettes

126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the Engineer.
The CD shall be acceptable quality and the film shall be capable of producing colour pictures.
126.2 Measurement for Payment & Rates
No separate payment shall be made and the work shall be treated as incidental.

SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301 Excavation for Roadway and Drains

Clause 301.3.3 Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Clause 301.3.12 Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with
Table 300-2” of MOST.

Clause 301.9 Rates

Clause 301.9.2 This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Clause 304 Excavation for Structures:

Page 78 of 98




Clause 304.3.7

Clause 305
Clause 305.2
Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Back filling
Add second paragraph as under:

“The working space between the structure and the excavation

shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
Described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used

in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this work.
The arrangement for the source of supply of the material for embankment
and sub grade as well as compliance to the different environmental
requirements in respect of excavation and borrow areas as stipulated, from
time to time, by the Ministry of Environment and Forest, Government of
India and the local bodies, as applicable shall be the sole responsibility of

the
Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of

compaction submit the following to the Engineer for approval:
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i) The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he
intends to use.

i) The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”

Clause 305.3 Construction Operations
Clause 305.3.4 Compacting ground supporting embankment/subgrade
Delete “where necessary” in the first sentence of the first
paragraph.
Clause 305.3.5.2 }bn Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
e”.
Clause 305.3.6 Compaction

The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
plain or pad foot drum shall be used for compaction.”

Clause 305.4 Construction of Embankment and sub-grade under special
condition.
Clause 305.4.1 Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of earth
work to the required height the triangular portion on the sloping face of
the layers shall be cut in such a manner that the specified slope is
achieved. This operation is incidental to work and no extra payment shall
be made for this.”

Clause 305.4.7 Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control
Clause 306.4 Measurement for Payment
Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
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Clause 306.5

Clause 307

Clause 307.5

Clause 309
Clause 309.2

Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

Clause 314.2

deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Rate
This Clause is deleted.
Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract unit rate
for application of top soil shall be as per clause 301.9.5”.

Surface/Sub-Surface Drains
Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be heavy
duty (trafficable by commercial vehicle) proprietary products with gaps
between bars no greater than 26mm. The Contractor shall submit
proposals for grating to the Engineer for approval before commencing
construction of the sumps.”

Measurement for Payment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause — 301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and dressed in
line, grades as directed by the Engineer. It shall include cutting and filling
the ground in all type of soil where variation of existing ground level is +
30 cm or less. It will also include the grubbing of the existing rank
vegetation and clearance of undergrowth completely.

Construction Operation
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Clause 314.3

Clause 314.4

The engineer shall identify the area where leveling and dressing is to be
carried out. The clearing and grubbing of rank vegetation and under
growth shall be carried out as per clause 201.1. If the stagnant water is
existing on the side, the same shall be pumped / bailed out. The area shall
be kept dry throughout the operation of leveling and dressing. The leveling
and dressing shall be carried out by excavating the high area and filling
the low area with the excavated material in proper slope. This operation
will be carried out manually/mechanically as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and dressed in
Sgm.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

. Cost of all labour, materials, tool, equipment and incidentals to complete

the work.

. Clearing and grubbing the rank vegetation and undergrowth and their

disposal within 12000m.
Pumping and bailing out of water and keeping the area dry during

construction.

In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1

Clause 401.4.2

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved
by Engineer-In-charge.

Spreading and Compacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the maximum
thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad foot
drum of heavy pneumatic tyre roller of minimum 200 to 300 KN weight
having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity
capable of achieving the required compaction. Rolling shall commence at
the lower edge and proceed towards the upper edge longitudinally for
portions having unidirectional cross fall and super-elevation and shall
commence at the edges and proceed towards the crown for portions having
cross falls on both sides.”
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Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Clause 404.3.4

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:
Delete this Clause.

Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction procedures
and using such equipment as may be appropriate to the specified type of
material and thickness of the course manually/machine paid as approved
by the engineer-in-charge. The method of providing profile corrective
course shall be approved by the engineer-in-charge.
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Clause 501.8.3.1

Clause 501.8.3.4

Clause 501.8.3.4.1

Clause 502
Clause 502.2.3
Clause 503
Clause 503.2.1
Clause 504
Clause 504.2

Clause 504..2.1

Clause 507 & 509

Preparing Existing Granular Surface

Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or blown of
using compressed air except in places where technical means cannot
reach. A prime coat conforming to Clause 502 shall be applied prior
to laying profile corrective course.”

Laying the Profile Corrective Course.

This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material
using mechanical broom and dust collected removed or blown off using

compressed air except in places where mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of
particular Specification Clause.”

Prime Coat Over Granular Base :

The type of bitumen emulsion shall be slow setting.

Tack Coat

The type of bitumen emulsion shall be medium setting.

Bituminous Macadam :

Materials

Bitumen:

The penetration grade of bitumen shall be 60/70.

Bitumen

The penetration grade of bitumen shall be 60/70.
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the provision of bitumen in
the mix as per job mix formula. No variation in the rate for this item will be admissible on
account of quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways (other than
Expressways for which the size of the signs, letters and their placement shall be as specified in
the drawings and relevant Specifications or as directed by the Engineer) and for other roads,
shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on
the drawings. In the absence of any details or for any missing details (for example, chevron
signs etc.), the signs shall be provided in accordance with international standards and/or as
directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro-
prismatic type reflective as per IRC:67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of screen
printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retroreflective sheeting comprising unmetalised microprismatic element material as per
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be bonded
well on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the following
requirements:

801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise
as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786 unless
otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision
bolts, nuts, etc., shall conform to 1S:1364.

801.2.4 Plates and supports : Plates and support sections for the sign posts shall conform to
IS:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium composite
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panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to 1S:736-Material
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with
Aluminium Composite Material. The thickness of the sheet shall be related to the size of the sign
and its support and shall be such that it does not bend or deform under prevailing wind and other
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm
thick to withstand wind and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness,
etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements : The retro-reflective sheeting used on the sign shall consist of
the white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall
be new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge
lifting or curling and shall have negligible shrinkage or expansion. A certificate of having tested
the sheeting for co-efficient of retro-reflection, day/night time colour luminous, shrinkage,
flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus resistance 3
years outdoor weathering and its having passed these tests shall be obtained from a Government
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall be either of
Engineering Grade material with enclosed lens, High Intensity Grade with encapsulated lens or
Micro-prismatic Grade retro-reflective element material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap
and water and in dry condition shall have the minimum co-efficient of retro reflection
(determined in accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic
Grade Sheeting” (Candelas per Lux per Square Metre)

Observation [Entrancewhite  [Yellow  [Orange [Green [Red [Blue [Brown [Floresce [Florescent [Florescent
Angle Angle nt yellowyellow  |Orange
-Green

0.1°B -4° |1 830 [ 620 290 83 [125] 37 [ 25 | 660 [ 500 250

0.1°8 | +30° | 325 | 245 115 33 |50 | 15 | 10 | 260 | 200 100
0.2° -4° | 580 [ 435 200 58 | 87 |26 | 17 | 460 | 350 175

0.2° | +30° | 220 | 165 77 22 [ 33 ] 10 7 180 | 130 66

0.5° -4° | 420 [ 315 150 42 | 63 | 19 | 13 | 340 | 250 125
0.5° | +30°| 150 [ 110 53 15 [ 23 | 7 5 120 90 45
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1.0° -4° | 120 90 42 12 | 18 | 5 4 96 12 36

1.0° | +30°| 45 34 16 5 7 2 1 36 27 14

A Minimum Coefficient of Retro reflection (Ra) (cd.Ixt.m2).
B Values for 0.1° observation angles are supplementary requirements that shall apply only
when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80
percent of its original retro-reflectance.

801.3.3 Messages / borders : The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same
type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs.
Screen printing shall be processed and finished with materials and in a manner specified by the
sheeting manufacturer. For the information and other signs, the messages (legends, letters,
numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out from
same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified
by the manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out
durable transparent overlay film shall be covered under the warranty period of the sheeting type,
issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient of retro-
reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800
as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-
reflective sheeting.

801.3.5 Color: Unless otherwise specified, the general color scheme and properties shall
be as stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue
when viewed in day light or under normal headlights at night and in inclement weather
conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth
clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a
manner recommended by the sheeting manufacturer. The adhesive shall be protected by an easily
removable liner (removable by peeling without soaking in water or other solvent) and shall be
suitable for the type of material of the base plate used for the sign. The adhesive shall form a
durable bond to smooth, corrosion and weather resistant surface of the base plate such that it
shall not be possible to remove the sheeting from the sign "base in one piece by use of sharp
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instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in
accordance with the manufacturer's Specifications. Sheeting with adhesives requiring use of
solvents or other preparation for adhesive shall be applied strictly in accordance with the
manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the
sheeting shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre-
coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for
the type of material used for the sign and should thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either
by acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to
obtain a smooth plain surface before the application of retro-reflective sheeting. If the surface is
rough, approved surface primer may be used. After cleaning, metal shall not be handled, except
by suitable device or clean canvas gloves, between all cleaning and preparation operation and
application of reflective sheeting/primer. There shall be no opportunity for the substrate to come
in contact with grease, oil or other contaminants prior to the application of retro-reflective
sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less
than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing shall
be used. The material shall cover the sign surface evenly and shall be free from twists, cracks
and folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in the
manner specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year
warranty for satisfactory field performance including stipulated retro-reflectance of the retro-
reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade
and a five year warranty for the sheeting of engineering grade and submit the-same to the
Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-field
performance of the finished sign with retro-reflective sheeting of micro prismatic, high intensity
grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish the
LOT numbers and certification that the signs and materials supplied against the assigned work
meets all the stipulated requirements and carry the stipulated warranty and that the
contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer
as well as contractor for replacement/repair/restoration of the retro-reflective efficiency.
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A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-reflection,
day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact
resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be
carried out by a Government Laboratory in accordance with various ASTM procedures and the
results must show that the sheeting have passed the requirements for all the above mentioned
parameters. A copy of the test reports shall be attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow
Section conforming to 1S:3589. Sign posts, their foundations and sign mountings shall be so
constructed as to hold these in a proper and permanent position against the normal storm wind
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqgm shall be
mounted on a single post, and for greater area two or more supports shall be provided. Post-
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work
of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with
two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground
shall be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts shall
be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in numbers
of different types of signs supplied and fixed, while for direction and place identification signs,
these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including all
materials, installing it at the site furnishing of necessary test certificates, warranty and
incidentals to complete the work in accordance with these Specifications.
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and
it must be deposited to the Engineer In Charge.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs

where the situation so warrants for proper information and guidance of the road users. The
following conditions may be considered while deciding about the provision of overhead signs:

Traffic volume at or near capacity

[1 Complex interchange design

(1 Three or more lanes in each direction
(1 Restricted sight distance
(]

[

(]

|

Closely spaced interchanges

Multi.-lane exits
Large percentage of commercial vehicles

|

High speed traffic
804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General

The work cover the providing and mixing of reflective pavement marker (RPM) or
road stud, a device which is bonded to or anchored within the road surface for lane
marking and delineation for nighttime visibility. It reflects incident light in directions
close to the direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene
Styrene(ABS) or any other suitable material approved by the Engineer. The markers
shall support a load of 13635 kg tested in accordance with ASTM D 4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic
cubes capable of providing total internal reflection of the light entering the lens face.
Lenses shall be molded of methyl merthcrylate conforming to ASTMD 788 or
equivalent.

804.3 Design
The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area
of each retro-reflecting surface shall not be less than 13.0 sgcm.

804.4 Optical Performance

804.4.1Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a
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Coefficient of Luminous Intensity (C.l1.L.) not less than that given in Table 800-12 or
Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.1.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.L.L. Values for Category ,,A* studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber Red
0°U 5° L&R 0.3 220 110 44
0°U 10° L&R 0.5Y 120 60 24

Table 800-13 Minimum C.L.L. Values for Category ,,B* studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber Red
0°U 6° L&R 0.3Y 20 10 4
0°U 10° L&R 0.5° 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the reflectors when
the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to be
included in category ,,A”. A stud that incorporates one or more bi-convex reflectors
shall be considered to be included in category ,,B“.

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTM
E

809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:
873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less than
the values specified in Table 800-12 or 800-13 provided that
(i)  the value is not less than 80% of the specified minimum, and
(if) the average of the left and right measurements for the specific angle is greater

than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be
absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP
65 in accordance with 1S:12063:1987 Category 2 for protection against water ingress. The
dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the
temperature range of -40°C to +55°C. Its life shall be not less than 3 years.
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804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any sharp
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the
bottom of the marker is configured, the outermost faces of the configurations shall not deviate
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name,
trade mark or other means of identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the procedure
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed
if the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has
been opened to traffic for al period of not less than 14 hours. The portions of the highway
surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, curing
compound, grease, oil, moisture, loose or unsound layers, paint and any other material which
would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on the
cleaned pavement surface or on the bottom of the marker in a quantity sufficient to result in
complete coverage of the area of contact of the marker with no voids present and with a slight
excess after the marker has been lightly pressed in place. For epoxy installations, excess
adhesive around the edge of the marker, excess adhesive on the pavement and adhesive on the
exposed surfaces of the markers shall be immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the same to
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished
road marker shall also be given by the contractor who carried out the work of fixing of reflective
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity
compared to stipulated standards, the contractor would be required to replace all such markers
within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of markers
supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying
out the work at site conforming to the specifications complete as per approved drawings or as
directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and
it must be deposited to the BO.
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SECTION 900 — QUALITY CONTROL FOR ROAD WORKS
Clause 901 General

Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other
similar material where essential tests are to be carried out at the
manufacture™s plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and furnishing of
the test certificates shall be borne by the Contractor. The frequency
of tests regarding bitumen, cutback and emulsion in respect of its
quality shall be as per the Table 900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014 Storage of Materials:

Clause 1014.3 Aggregates

The following shall be added at the end of the Clause: “Aggregates
shall be stockpiled in a manner that will avoid segregation,
contamination by foreign materials and intermixing of various
sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured in

2

cum.
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INTEGRITY PACT

BETWEEN
NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
(NHIDCL) hereinafter referred to as "The Principal™ (which expression, unless

repugnant to the context thereof, shall mean and include its legal representatives, heirs
and assigns)
AND

................................................ hereinafter referredto as "The Bidder/Contractor™ (which
expression, unless repugnant to the context thereof, shall mean and include its legal
representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for
(Name of the contract) (hereinafter referred to as the 'Project’). The Principal
necessarily requires full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/ transparency in its relations with its
Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for
compliance with the Integrity Pact by all parties concerned, for all works covered in the
Project.

Section 1 - Commitments of the Principal

@ The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

a. No employee of the Principal, personally or through family members or
through any other channel, will in connection with the tender for or the
execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit, which the person is not legally
entitled to.

b, The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with
equity and reason. The Principal will in particular, before and during the
tender process, provide to all Contractor(s)/Bidder(s) the same information and will
not provide to any Contractor(s)/Bidder(s), confidential/additional information
through which the Contractor(s)/Bidder(s) could obtain an advantage in relation

to the tender process or the contract execution.

C. The Principal will exclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-
listed or pre qualified or through a process of open advertisement/web
publishing or any combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,

Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC

Act, or if there be a substantive suspicion in this regard, the Principal will inform

the Chief Vigilance Officer andsubject to its  discretion, can additionally
initiate disciplinary actions.

(3) The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the
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range of Rs 50 Crore and above, who do not sign this Pact or violate its provisions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

)

()

The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe
the following principles during his participation in the tender process and during the
contract execution.

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm offer, promise or give to any of the Principal's employees involved
in the tender process or the execution of the contract any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage, of any kind whatsoever, during the tender process or during
the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in  particular to  prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not wuse improperly, for purpose of
competiton or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposalsand business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines al the
payments made to the Indian agent/representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-"A".

() The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any
and all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and/ or exclusion from future

)

(2)

contracts.

If the Bidder(s)/ Contractor(s), before awarding the Project or during execution

has committed a transgression by violating Section 2 above or in any other form so

as to put his reliability or credibility in question, the Principal, at its sole

discretion, is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender

process or terminate the contract, if already awarded, for that reason, without

prejudice to any other legal rights or remedies available to the Principal
under the  relevant clauses of GCC /SCC of the tender/contract

If the Contractor(s)/Bidder(s) has committed a transgression through a
violation of any of the terms under Section 2 above or in any other form such
as to put his reliability or credibility into question, the Principal  will also
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be entitled to exclude such Contractor(s)/Bidder(s) from future tenders/contract award
processes. The imposition and duration of the exclusion will be determined by the
Principal, keeping in view the severity of the transgression. The severity will be
determined by the circumstances of the case, in particular, the number of
transgressions and/or the amount of the damage.

(3) If it is observed after payment of final bill but before the expiry of validity of
Integrity Pact that the contractor has committed a transgression, through a violation
of any of the terms under Section 2 above or any other term(s) of this Pact, during
the execution of contract, the Principal will be entitled to exclude the contractor
from further tender/contract award processes.

(4) The exclusion will be imposed for a minimum period of six (6) months and a
maximum period of three (3) years.

(B5) If the Contractor(s)/Bidder(s) can prove that he has
restored/recouped the damage to the Principal caused by him and has installed a
suitable corruption prevention system, the Principal may, at its sole discretion,
revoke or reduce the exclusion period before the expiry of the period of such
exclusion.

Section 4: Compensation for Damages
(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender

process prior to the awarding of the Project according to Section 3, the
Earnest Money Deposit (BID SECURITY)/Bid Security furnished, if any, along
with  the offer, as per terms of the Invitation of Tender, shall also be

forfeited. The Bidder(s)/Contractor(s) understands and agrees that this will be
in addition to the disqualification and exclusion of the Contractor (s)/Bidder(s) as may
be imposed by the Principal, interms of Section 3 above.

(2 If, at any time after the awarding of the Project, the Principal has terminated the
contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Security Deposit/Performance Bank
Guarantee furnished by the contractor, if any, as per the terms of the
NIT/Contract shall be forfeited without prejudice to any other legal rights and
remedies available to the Principal under the relevant clauses of General/
Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as
terms of Section 3 above understands and agrees that this will disqualification and
exclusion of themay be imposed by the Principal in

Section 5: Previous transgression

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions
in the last 3 years with any other Company in any country conforming to the anti
corruption approach as detailed herein or with government/ any other Public
Sector Enterprise inIndia that could justify its exclusion from the tender process.

(2) If at any point of time during the tender process or after the awarding of the
Contract, itis found that the Bidder(s)/Contractor(s) has made an incorrect statement
on this subject, he can be disqualified from the tender process or if, as the case may
be, that the Contract, is already awarded, it will be terminated for such reason
and the Bidder(s)/Contractor(s) can be blacklisted in terms of Section 3 above.

Section 6: Independent External Monitor / Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs 50
Crore and above,appoint competent and credible Independent External
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)

©)

(4)

()

(6)

(")

(8)

(9)

Section 7

Monitor(s) with clearance from Central Vigilance Commission.  The Monitor
shall review independently, the cases referred to it to assess whether and to
what extentthe parties concerned comply with the obligations  under this
Integrity  Pact.

In case of non-compliance of the provisions of the Integrity Pact, the
complaint/non-compliance is to be lodged by the aggrieved party with  the Nodal
Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer
shall refer the complaint/non-compliance so received by him to the aforesaid
Monitor.

The Monitor will not  be subjectto any instructions by the representatives of the
parties and will perform its functions neutrally and independently. The Monitor
shall reportto the Managing Director, NHIDCL.

The Bidder(s)/Contractor(s) accepts  that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of avalidinterest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information
and documents of the Bidder (s) /Contractor(s)with confidentiality.

The Principal will provide to the Monitor, sufficient information about all
meetings among the parties related to the Project, provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he
will so inform the Principal and request the Principal to discontinue and/or take
corrective action, or to take other relevant action (s). The Monitor can in this
regard submit non-binding recommendations. However,beyondthis, the Monitor has
no right to demand from the parties that they act in a specific manner and/or
refrain from action and/or tolerate action.

The Monitor will submit a written report to the MD, NHIDCL within 4 to 6
weeks from the date of reference or intimation to it and, should the occasion
arise, submit proposals for corrective actions for the violation or the breaches
of the provisions of the agreement noticed by the Monitor.

If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Chief Vigilance Officer, NHIDCL / MD.

The word 'Monitor' means Independent External Monitor and includes both
singular and plural forms.

Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any
employee or a representative or an associate of a Bidder/Contractor, which
constitutes a criminal offence under the IPC/PC Act, or if the Principal has
substantive suspicion in this regard, the Principal will forthwith inform the
same to the Chief Vigilance Officer, NHIDCL/MD.

Section 8 - Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The
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Pact shall expire, in case of the Contractor(s), 3 (three) months after the last
payment under the Contract is made and in case of the unsuccessful
Bidder(s), 2 (two) months after the contract for the project has been awarded.

If any claims is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it
is discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the
completion of the Project and/or the last payment under the Contract having been
made, if any transgression/violation of the terms of this Pact comes/is brought to the
notice of the Principal, it may, subject to its discretion, blacklist and/or exclude such
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal
right or remedy so available to the Principal.

Section 9 - Other provisions

(1) This Agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

(2) Changesand supplements as well as termination notices need to be made
in writing.

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be
signed by all partners or consortium members,

(4) Should one or several provisions  of this Agreement turn out to  be
invalid, the remainder of this Agreement shall remain valid and binding. In
such a case, the parties will strive to come to an Agreement in
accordance to their original intentions

(5) Wherever he or his as indicated in the above sections, the same may be
read as he/she or his/her, as the case may be.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)

(Office Seal) (Office Seal)

Place _

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)
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