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National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting e-tender 

 
Notice Inviting Tender (National Competitive Bidding) 

 

NIT No: NHIDCL/RO-Kohima/M&R/DMP-RateCont./Vol-I/2020-21/01    Date: 11.09.2020 

 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION 

LIMITED of India (hereinafter called “the Employer”) hereby invites Item Rate basis bids on 

two bid systems through “e-tendering mode” from experienced firms/organizations (hereinafter 

referred to as the “Bidders”) to bid for the works detailed in the table as mentioned below from 

the eligible bidders, except those firms who have been declared as non-performing by NHIDCL 

or the firms those are black listed/debarred for specified period by NHIDCL. 

2.  

Sl. 

No. 

Name of Work Average Annual 

turnover for last 5 

years (Rs. In Lakh) 

Time of 

Completion 
Eligibility criteria as 

completed work of 

similar nature 

during last 5 years 

(Rs. In Lakh) 

1 Rate Contract for hiring of vehicles/ 

equipment/plant and labour for (i) 

Dimapur – Kohima Road (km 

123.840 to Km 166.700) and 

Dimapur to Peren Road (km 109.00 

to km 179.00) in the state of 

Nagaland. 

40 Lakh 6 months 80 Lakh 

(at least One similar 

completed work not 

less than 40% value 

of this contract) 

 

Work order will be issued based on as and when required basis. The work may be required to be 

partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the 

selected bidders on this account shall be entertained in this regard. 

 

Cost of Bid documents Rs. 5,900/- (inclusive GST of 18%)  (through Online Transfer/RTGS/NEFT in 

bank a/c no “50100338508010”  maintained in the name of  “R O KOHIMA NHIDCL PROJECT 

ACCOUNT”, IFSC Code- HDFC0002015, Bank Name- HDFC Bank, Kohima Branch. 

 

3. The Scope of Work includes execution of Rate Contract for hiring of vehicles/ 

equipment/plant and labour for (i) Dimapur – Kohima Road (km 123.840 to km 166.700) 

and Dimapur to Peren Road (km 109.00 to km 179.00) in the state of Nagaland with the 

following terms & conditions: 

 

a) The rates quoted by the bidders for Vehicles, equipment, Plant and labour must be 

inclusive of Diesel/petrol/other fuel & lubricants being consumed by the machineries. 

b) The quoted rates also include manpower/helper and any other manpower including 

supervisor, Engineer etc. required at work site during execution. 

c) Quoted Rates are also inclusive of mobilizing equipment & returning of equipment from 

site. 

d) There would be no additional charge for working at night. 

e) Insurance of machineries and the manpower engaged by the contractor is sole 
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responsibility of the contractor only. 

f) The quoted rates are inclusive of all taxes including GST. 

g) All the vehicles, equipment, plant and labour must be available for 24 hrs. 

h) Equipment should be mobilized within 02 (two) hours of giving work order on phone or 

email. 

 

4. The scope of work includes landslide clearance, clearing and grubbing, drain clearance, culvert 

repairs, dewatering, patch work etc. 

5. The detailed tender document can be viewed from the website www.nhidcl.com & 

https://eprocure.gov.infrom 11.09.2020 (1100 Hrs) to 12.10.2020 upto 1500Hrs. 

6. The Complete Bid Document can be downloaded with effect from 11.09.2020 (1100 Hrs) and 

will be opened on 13.10.2020 at 1530Hrs at the NHIDCL e-tendering portal free of cost. To 

participate for bidding, bidders have to pay non-refundable document fee of Rs. 5,900/- 

(inclusive GST of 18%) in the form of RTGS/NEFT as per account details mentioned in 

clause 1 above.” The amendments/clarifications to the bid document if any will be hosted on 

the above website only. 

7. The bid should be submitted online in the prescribed format given in the website. No other 

mode of submission is acceptable. Also no change in format is permissible. 

The last date of online submission of the bid is 12.10.2020 upto 1100 Hrs (as mentioned on the 

e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical Bid 

and (B) Financial Bid. Technical Bid will be opened on 13.10.2020 at 1530 Hrs at National 

Highways & Infrastructures Development Corporation Limited, RO- Kohima, NPWD Rest 

House, PWD Colony, Kohima, Nagaland-797001. Date of opening of Financial Bid will be 

intimated later. Representatives of the bidders (maximum of one) who choose to attend may 

attend the online opening of the bids at NHIDCL, RO- Kohima, NPWD Rest House, PWD 

Colony, Kohima, Nagaland on the date & time as mentioned above. However, such 

representatives shall be allowed to attend the opening of the bids only if they produce letter of 

authority on the letter head of the bidder, at the time of opening of bids as mentioned above. 

 

8. For any clarifications, the under signed office may be contacted: 

9. Conditional bids would be rejected. 

10. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 

thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.nhidcl.com/
https://eprocure.gov.in/
https://eprocure.gov.in/
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CRITICAL DATE SHEET 

 

Sl. 

No. Description Period 

1. Date of issue of NIT 11.09.2020 

2. Date of issue of Sale of Tender Documents 11.09.2020 

3. Last date of receiving of Pre-Bid Queries 26.09.2020 (1500Hrs) 

4. Date & Time of Pre-bid Conference 01.10.2020(1500Hrs) 

5. Date of submission of Tender/Bid (online copy) 12.10.2020 (upto 1500 Hrs) 

6. Opening of Technical BIDs at venue 13.10.2020 (1530 Hrs) 

7. 
Date of Uploading of list of Technically Qualified 

Applicants 
To be intimated later 

8. 
Date of Opening of Financial Bids of Qualified 

Applicants 
To be intimated later 

9. Date of issue of letter of award (LOA) To be intimated later 

10. Validity of Bid 120 Days 

11. Return of signed duplicate copy of LOA To be intimated later 

12. 
Submission of Performance Security (PS) and Additional 

Performance Security (APS), if any 
Within    5 days of receipt of LOA. 

13. Signing of Agreement 
Within 15 days of receipt 

of LOA. 

 

11. Important – Above particulars may change due to administrative or any other reason and shall 

be available in and CPPP website https://eprocure.gov.in/eprocure/app. Therefore 

bidders/contractors are requested to visit CPPP website https://eprocure.gov.in frequently and 

at least once in 03 (three) days prior to Bid submission date as per critical date sheet, for any 

changes in above particulars. 

 

12. Bid through any other mode shall not be entertained. Please note that the NHIDCL reserves the 

right to accept or reject all or any of the BIDs without assigning any reason what so ever. 

 

12. A Pre-bid conference is scheduled to be held on 01.10.2020 (1500Hrs) at this office. The last 

date of receiving Pre-Bid Queries is 26.09.2020 (1500 Hrs). The pre-bid queries, if any, may be 

mailed at edpkohimaoffice@gmail.com.  

 

 

 

Executive Director (Projects)  

National Highways & Infrastructure Development Corporation Limited 

Regional Office, Kohima, Nagaland 

E-mail:edpkohimaoffice@gmail.com 

Tel: 0370-2950023 

Disclaimer:- 

Work order will be issued based on as and when required basis. The work may be required to be 

partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the 

selected bidders on this account shall be entertained in this regard. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/
mailto:edpkohimaoffice@gmail.com
mailto:edpkohimaoffice@gmail.com
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Section II  

Instructions to Bidders (ITB) 

 

A. General 

 

1. Scope of Bid 

1.1 The National Highways & Infrastructure Development Corporation Limited (NHIDCL) herein 

after called “the Employer” invites bids for the work Rate Contract for hiring of vehicles/ 

equipment/plant and labour for (i) Dimapur – Kohima Road (km 123.840 to Km 166.700) 

and Dimapur to Peren Road (km 109.00 to km 179.00) in the state of Nagaland as defined in 

this document hereinafter referred to as “the Works”. The name and identification number of 

works is provided in the Notice Inviting Tender. 

1.2 The successful Bidder will be expected to complete the works by the intended completion date 

specified in the indent/ Contract Data (Part 1 General Conditions of Contract). 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender ,bidding/tendering, etc.) are synonymous. The quantities given in the 

BOQ are indicative and may not be required to be fully executed. 

2. Source of Funds 

 

The expenditure on this project will be met by National Highways & Infrastructure Development 

Corporation Ltd (NHIDCL). 

 

3. Eligible Bidders 

 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed 

in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 

the Central Government, the State Government or any public undertaking, autonomous body, 

authority by whatever name called under the Central or the State Government. 

4. Qualification of the Bidder 

 

4.1 Deleted 

 

4.2 All bidders shall furnish the following information and documents with their bids in Section-III, 

Qualification Information. 

(a) Scanned copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written Power of Attorney of 

the signatory of the Bid to committee Bidder to be submitted online only. (Pl refer clause 

12.2ofITB) 

 

(b) Scanned copy of total monetary value of civil engineering construction works/similar 

nature of works performed for each of the last five years; 
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(c) Scanned copy of experience certificate in civil engineering construction works/similar 

nature of works for each of the last five years with certificates from the concerned officer 

of the rank of Executive Engineer or equivalent / the main Contractor through whom the 

work has been executed by the bidder; 

(d) Scanned copy of evidence of availability (either owned or leased or rented) of Vehicles, 

Equipment, Plant named in the Appendix to ITB Clause 4.4 B (b) (i). 

 

(e) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant having UDIN no. as a proof of turnover for the last five financial 

years. 

(f) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and the 

present status; 

(g) Scanned document in support of evidence of access to line(s) of credit and availability of 

other financial resources facilities (10% of Civil Cost put to tender), certified by the 

Bankers (Not more than 3 months old). 

(h) Deleted 

 

(i)   Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work. 

(j) Deleted 

 

(k) Deleted 

 

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between 

two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have the following;- 

(a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works/ similar nature works) equal to the amount indicated in NIT during last 

five years ending 31st March 2020 of the previous financial year duly certified by 

Chartered Accountant with UDIN No. 

(b) Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or as 

a nominated subcontractor, provided further that all other qualification criteria are 

satisfied) similar works during last five years ending last day on month previous to the one 

in which bids are invited, at least one contract of Road / Bridge Works / Airport runway of 

Rs. 80.0 Lakhs (40% approx of the value of Contract) 

 

The “similar nature work” includes construction/maintenance of Bituminous road 

work/providing of vehicles for landslide clearance & maintenance of road. (The base 

year should be considered as 2019-20) 

 

(Following escalation factor shall be used to bring the value of such completed works at 

the level of current financial year i.e. ‟ 2020-21). 
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Year Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

 

4.4 B 

(a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and 

(ii) Such other certificates as defined in Section-III. 

 

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive. 

(b) Each bidder must demonstrate: 

 

(i) Evidence of availability  (either  owned  or  leased  or  rented)  of  the  key equipments 

for this work as stated in the Appendix to Instruction to Bidder. 

(ii) Availability for this work of personnel with qualification & experience as stated in the 

Appendix to Instruction to Bidder. 

4.5 Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria. 

 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under: 

 

Assessed Available Bid capacity = (A* N* 2.5 - B) 

Where, 

A = Maximum value of Civil Engineering works/similar nature works executed in any one year 

during the last five years (escalation factor as specified in this section shall be used to bring the 

maximum value of civil engineering works/similar nature works to the level of current financial 

year i.e. 2019-20) taking into account the completed as well as works for which bid is invited) 

 

N = Number of years prescribed for completion of the works for which bid is invited. 

 

B = Value (escalation factor as specified in this section shall be used to bring the value to the 

level of current financial year i.e., 2019-20) of existing commitments and on-going works to be 

completed during the next 01 Year (period of completion of the works for which bid is invited). 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 
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(i) Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc or 

debarring from NHIDCL/NHAI/MORTH work etc. 

(iii) Tempered the bid document in any manner. 

 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid for the same package will cause be disqualified. 

6. Cost of Bidding 

 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 

 

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for the required services. The 

costs of visiting the Site shall be at the Bidder's own expense. He may contact the General 

Manager (Projects), NHIDCL PMU-Dimapur, in this regard. 
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B. Bidding Documents (online) 

 
 

8. Content of Bidding Documents 

 

The set of bidding documents comprises the documents listed below and addenda (if any) issued 

in accordance with Clause10: 

Volume- I 

 

(a) Notice Inviting Tender 

(b) Instructions to Bidders & Appendix to Bid 

(c) Qualification Information 

(d) Forms Bank Guarantee, Agreement & LOA 

(e) Conditions of Contract & Contract Data 

(f) Scope of Work 

(g) Technical Specifications 

(h) Additional Conditions 

 

Volume - II:- 

 

8.1 Bill of Quantities, Bidders will be required to quote item wise rate in the prescribed format 

uploaded on CPP Portal (www.eprocure.gov.in). 

8.2 DELETED 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 26 

hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 

shall be rejected. 

9 Clarifications on Bid Documents 

 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer 

in writing or by cable ("cable” includes facsimile) or through e-tender portal at the Employer’s 

address indicated in the Notice Inviting Tender. The Employer will respond to any request for 

clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 

the Employer's response will be hosted on website or which are required in the opinion of the 

Employer including a description of the enquiry, but without identifying its source. 

 

9.2 Pre-bid meeting 

 

9.3 Deleted 
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10 Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted on CPP 

Portal i.e. www.eprocure.gov.in & www.nhidcl.com. Bidders are advised to keep them self-

updated of all addendums issued on e-tendering portal by daily checking the e-tendering portal 

and, NHIDCL does not assume any responsibility in case the bidder fails to do so and does not 

take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing their 

bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 

with Clause 20.2. 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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C. Preparation of Bids 
 

11. Language of BID 

All documents relating to the Bid shall be in English. 

 

12 Documents Comprising the Bid 

 

The e-bid submitted by the Bidder shall be in two separate parts 

 

 

Part I - This shall be named Technical Bid and shall comprise of information submitted in Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

 

12.2 Document to be submitted online only on www.eprocure.gov.in by the perspective bidders by 

Bid Due Date. Though the scanned copies of following documents is required to be uploaded 

during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 

12.1 above, however, following original document in physical form shall be submitted after 

issuance of Letter of Award by the selected bidder. Contract Agreement will be signed only 

after submission of these documents in original by the selected bidder. 

12.2.1 Copy of Acknowledgement for Tender Submission and Bid Securing Declaration. 

12.2.2 Bid Document Fee (To be submitted through RTGS/NEFT). 

12.2.3 Written Power of Attorney of the signatory (whose digital signature certificate is used during 

e-tender submission) of the bidder to commit the bid. 

12.2.4 Affidavit duly notarized (as per the format provided in Section III). 

12.2.5 Original experience certificate or notarized copy of certificate duly signed by authorized 

signatory. 

12.2.6 Undertakings mentioned in Section III (Qualification Information) of this document (duly 

notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 

the bid 

 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
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13 Bid Prices 

 

13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portali.e.www.eprocure.gov.in. 

13.3 All duties, taxes, GST, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 

submitted by the Bidder. The GST shall be reimbursed (if applicable) subject to production 

of proof of such payment by the contractor specific to the subject work. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment. 

14 Currency of Bid and Payment. 

 

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian 

Rupees. 

15 Bid Validity 

 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 

request and the bidders responses shall be made in writing or by cable. A bidder may refuse the 

request without forfeiting his bid security. A bidder agreeing to the request will not be required 

or permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/Forfeiture/Debarment 

 

16.1 The Bidder shall furnish, as part of the Bid, Bid Securing Declaration, as per format specified in 

section III. Cost of Bid Document needs to be deposited in the form of RTGS/NEFT in the 

account of RO-Kohima. 

The details are as follows: 

“R O KOHIMA NHIDCL PROJECT ACCOUNT”  

A/c No. – 50100338508010,  

IFSC Code- HDFC0002015,  

Bank Name- HDFC Bank, Kohima Branch. 

 

16.2 Any bid not accompanied by an acceptable Bid Securing Declaration, shall be rejected by the 

Employer as non-responsive. 

16.3 Deleted. 

 

http://www.eprocure.gov.in/
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16.4 Deleted. 

 

16.5 The bidder will be suspended for participation in the tendering process for the works of 

MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of 

one year from the bid due date of this work: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity; 

 

b) if  the Bidder does not  accept the  correction of  the bid  price,  pursuant to Clause 27;or 

 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. Sign the Agreement and/or 

ii. Furnish the required Performance Security. 

iii. Does not commence the work within the specified commencement date. 

 

16.7 Deleted 

 

17 Alternative Proposals by Bidders 

 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 

the bid will be declared non-responsive. 

18 Format and Signing of Bid 

 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of the ITB. 

 

18.2 DELETED. 

 

18.3 DELETED. 

 

18.4 DELETED. 
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D.  Submission of Bids 
 

19 Sealing and Marking of Bids 

 

19.1 The document to be submitted online only as per clause 12 of ITB on www.eprocure.gov.in till 

12.10.2020 @ 15:00hrs. 

 

19.2 DELETED. 

 

19.3 DELETED. 

 

19.4 DELETED. 

 

19.5 DELETED. 

 

20 Deadline for Submission of Bids 

 

20.1 Complete e-Bid to be uploaded on CPP portal only before due date &time. The Employer may 

extend the deadline for submission of bids by issuing an amendment in accordance with Clause 

10, in which case all rights and obligations of the Employer and the bidders previously subject to 

the original deadline will then be subject to the new deadline. 

 

20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through NHIDCL‟s e-

tendering portal on account of delay in submission at bidder's end. Bidder shall ensure that they 

submit the bid well before the "Due Date & Time of Bid-Submission". NHIDCL shall not be 

responsible if bidder is not able to submit the bid on account of failure in network/internet 

connection or any other technical reason. 

21 Late Submission of Document in physical Form. 

 

Deleted 

 

22 Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the 

Bid Due Date and time as prescribed in Clause20. 

22.2 DELETED. 

22.3 No bid may be modified after the deadline for online submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended 

pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant toClause16. 

http://www.eprocure.gov.in/
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22.5 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 

System. Time being displayed on our e-Tendering Portal shall be final and binding on bidder and 

bids have to be submitted by bidders considering this time only and not the time as per the 

location/country. 
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E. Bid Opening and Evaluation 

23 Bid Opening 

 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 

(except those received late) shall be opened on the date and time mentioned in Notice Inviting 

Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 

substantially responsible shall be opened on a subsequent date through online process of e-

tendering, which will be notified to such bidders. 

 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those received late), 

in the presence of the bidders/bidder’s representatives who choose to attend at the time, date and 

place specified in the NIT. In the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day. 

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, the 

Employer at the opening as the Employer may consider appropriate, will announce the bidders' 

names and such other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 23.1. 

23.4 (i) The bids accompanied with Bid Securing Declaration, bid document fee, will be taken up for 

evaluation with respect to the Information furnished in Part I of the Qualification Information 

and other bid. 

(ii) Deleted 

(iii) Deleted 

(iv) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 

whose financial bids are eligible for consideration. However, to assist in the examination, 

evaluation of technical bids, the Employer may at his discretion, ask any bidder for 

clarification of his bid, however, no additional documents in support of clarification will be 

entertained. 

 

23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids through e-mail. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids. 

 

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids were found 

responsive in accordance with clause 23.5 will be announced. The financial bids of only these 

bidders will be opened. The responsive bidders names, the Bid prices, the total amount of each 

bid, pursuant to clause 22 and such other details as the Employer may consider appropriate will 

be announced by the Employer at the time of bid opening. Any Bid price, which is not read out 

and recorded, will not be taken into account in Bid Evaluation. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 

 

24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 
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recommendations for the award of a contract shall not be disclosed to bidders or any other 

person not officially concerned with such process until the award to the successful Bidder has 

been announced. Any attempt by a Bidder to influence the Employer's processing of bids or 

award decisions may result in the rejection of his Bid. 

25 Clarification of Bids and Contacting the Employer 

 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders bid. 

26 Examination of Bids and Determination of Responsiveness 

 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 

each Bid. 

(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

(b) the required documents uploaded by the bidder are in order; and 

(c) is substantially responsive to the requirements of  the  Bidding  Documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications etc. 

26.2 DELETED. 

 

26.3 DELETED. 

 

27 Correction of Errors 

DELETED. 

28 Evaluation and Comparison of Financial Bids 

 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance withClause26. 

28.2 DELETED 

28.3 DELETED  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected 

as non-responsive. 

29 Price Preference 

 

29.1 There will be no price preference to any bidder. 
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F. Award of Contract 

30 Award Criteria 

 

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid price, provided that such Bidder has been determined to be: 

 

a) Eligible in accordance with the provision of clause 3, and 

b) Qualified in accordance with the provision of clause 4 

 

31 Employer's Right to accept any Bid and to reject any or all Bids 

 

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 

affected Bidder or bidders of the grounds for the Employer's action. 

 

32 Notification of Award and Signing of Agreement. 

 

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter called the “Letter of Acceptance”) will state the 

sum that the Employer will pay to the Contractor in consideration of the execution, 

completion and maintenance of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished. 

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

33 Performance Security 

 

33.1 Within 5 (Five) days after issuance of LoA, the successful Bidder shall deliver to the 

Employer a Performance Security of Rs. 5,00,000/- (Rupees Five Lakh Only), valid for 

the period of 28 days after the Completion period. 
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33.1.1 The performance security shall be either in the form of a Bank Guarantee or Fixed 

Deposit Receipts, in the name of the Employer, from a Bank as specified in Appendix to 

ITB. 

33.1.2 The Performance Security shall be in the form of Bank Guarantee only (the other form 

will not be acceptable) of any scheduled commercial bank approved by RBI having a 

net worth of not less  than Rs. 500 crore as per the latest annual report  of the bank must 

be in the name of Employer. In case of foreign bank (issued by a branch in India) the net 

worth in respect of the Indian operations shall only be taken into account. 

A. Bank Guarantee in the name of the Employer, from following banks would be 

accepted:- 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank. 

 

33.1.3 Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 

Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign 

Bank (issued by a branch in India), the net worth in respect of the Indian operations 

shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions:- 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by 

RBI (presently 9, with effect from 31st March, 2003). 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

 

33.2 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 

constitute sufficient ground for cancellation of the award and to take necessary action as 

per Bid Securing Declaration. 

 

33.3 The successful bidder to whom LOA has been issued is required to sign the agreement at 

Employer’s office within15daysofissueofLOA. 

 

34 Advances 

Deleted 

 

35 Corrupt or Fraudulent Practices 

 

The Employer will reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in computing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract with National Highways & Infrastructure Development Corporation 

Limited/ State PWD and any other agencies, if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 
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The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

enforced in India, namely, Prevention of Corruption Act, 1988. 

 

Appendix to ITB 

 

Appendix to ITB 

Instructions to 

Bidders Clause 

Reference 

 

Description 

(1.1) The Employer is National Highways & Infrastructure Development Corporation 

Limited, RO-Kohima, NPWD Rest House, PWD Colony, Kohima, Nagaland-797001 

(1.1) Rate Contract for hiring of vehicles/ equipment/plant and labour for (i) Dimapur – 

Kohima Road (km 123.840 to Km 166.700) and Dimapur to Peren Road (km 109.00 to 

km 179.00) in the state of Nagaland. 

(4.4) 

B) (b) (i) 

Name of the Equipment  

Excavator with Bucket Quantity will be decided 

as per actual requirement 

of NHIDCL based on the 

Site Condition. 

 

Bidders need to submit an 

undertaking that they will 

be providing the desired 

machineries to NHIDCL 

within 2 hours from 

issuance of Work Order. 

Excavator with Breaker 

Backhoe Loader 

Dozer 

Soil Compaction Roller 

Tipper 

Light Tower 

Water Tanker 

Grader 

Vibratory Roller 

Tandem Roller 

Mini Hot Mix Plant 

DG Set 

labour/Mazdoor 

Note: The bidder must upload scanned copy of the documentary evidence in support 

of his owning/leased/ rented of the above equipments. In case the bidder proposes to 

hire or take the above equipment on lease, he should, along with the lease/rent 

agreement, attach the proof of ownership of these equipments with the company/ 

entity from whom the equipments are proposed to be hired on lease/ rent. 
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SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in online form at 

CPP Portal (eprocure.gov.in) will be used for the purposes of post qualification as provided for in 

Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

Qualification Information 

 

1. For Individual Bidders  

 

1.1 (a)     Year of Constitution 

(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) [Upload scanned copy 

of original] 

(c) Place of registration: 

 

 

(d) Principal place of business: 

 

 

1.2 Power of attorney of signatory of Bid [Upload Original scanned copy] 

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs.

 Lakhs) refer ITB Clause 4.4A(a) 

(Upload scanned copies of certificate from Chartered Accountant) 

 

 

2018-2019  

 

2017-2018  

 

2016-2017  

 

2015-2016  

 

2014-2015  

 

Total  

 

Average per year 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) of a 

similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Name of 

the 

Employer* 

Description 

of work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Stipulated 

period of 

completion 

Actual date 

Of 

completion* 

Remarks 

explaining 

reasons 

for delay & 

work 

Completed 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of  Executive Engineer 

or equivalent) 

 

Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of 

the Prime Employer should be obtained from whom an approval for sub contractor has been obtained. 

 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 

works which are yet to be completed) as on the date 7 days before the last date for bid submission (as 

per Cl 4.6 of the ITB). 

 

(i) Existing commitments and on-going works (B) 

 

Description 

of works 

Place 

& 

State 

Contract 

No. 

Name

 

& 

Address Of 

Employer 

Value of 

Contract 

(Rs Cr) 

Stipulated 

Period of 

Completio

n 

Value of 

Works 

remaining to 

be 

completed 

(Rs. Cr) 

Escalation 

Factor 

Anticipated 

Date of 

completion 

factor 

1 2 3 4 5 6 7 8 9 

 

 

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of  Executive Engineer or 

equivalent. 

 

 

(i) Details of works for which bid submitted and accepted (i.e.  where  contract signing is pending) 
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Description 

of works 

Place 

& 

State 

Name & 

Address 

Of 

Employer 

Date of issue of 

Letter of 

Acceptance 

(LOA) * 

Value given 

in LOA 

Stipulated 

period for 

completion 

Value of work  

during completion 

period of work 

for which bids are 

invited 

1 2 3 4 5 6 7 

       

 

* Upload copy of LOA 

 

(ii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 

 

A = Rs. ........... lakhs (enclose the details) 

N = ………………years  

B = Rs. ........... lakhs (enclose the details) 

 

Assessed available bid capacity= 

 

A x N x 2.5 – B 

  = Rs. ..... lakhs 

 

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. 

The Bidder should list all the information requested below. 

 

 

I

t

e

m 

o

f 

Requirement Availability Proposals Page No 

of the 

proof 

attached. 

Equipment No. Capacity Owned/Leased Nos./Capacity Age/Condition 

 Rented 

  

       

       

       

 

Note: The bidder must upload the documentary evidence in support of his owning/leased/ rented of 

the above equipments. In case the bidder proposes to hire or take the above equipment on lease, 

he should, along with the lease/rent agreement, attach the proof of ownership of these 
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equipments with the company/ entity from whom the equipments are proposed to be hired on 

lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section 

-2) of the bid document. 

 

1.6  Qualification and Experience of Key Personnel required for administration and execution of 

the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 

personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Position Name Qualification Total Professional 

Experience 

(Years) 

Experience in 

the 

proposed 

position 

(Years) 

Project Manager     

Site Engineer     

Quantity 

Surveyor 

    

Etc.     

 

Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the key 

personnel himself, must be uploaded along with the bid. The name and educational qualification 

of other personnel should be given. Non compliance of the above or non furnishing of the CV as 

above or conditional deployment of any of the above personnel or proposal to employ lesser 

number of personnel than above shall make the bid non responsive and financial bid shall not be 

opened. 

 

1.7. Information on litigation history in which the Bidder is involved. 

 

Other Parties Employer Cause of Dispute Amount 

involved 

Remarks showing 

Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 

enclosed herein after:- 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT 

FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 

 

 

BANK CERTIFICATE 

 

 

 

This is to certify that M/s. ……………………………………..is are reputed company with a 

good financial standing. 

 

If  the  contractor for the work namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 

 to meet their working capital requirements for executing the above 

contract during the contract period. 

 

 

 

 

 

 

(Signature) Name of Bank 

Senior Bank Manager Address of the Bank 



29  

AFFIDAVIT 

 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are 

true and correct. 

 

2. The   undersigned    also    hereby    certifies    that    neither    our    firm M/s has 

abandoned any work on National Highways in India nor any contract awarded to us for such 

works have been rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by NHIDCL to verify this 

statement or regarding my(our) competence and general reputation. 

 

4. The undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the NHIDCL and within the 

prescribed time. 

 

 

 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

 

Name of the Representative 

 

 

 

 

Name of Firm 

 

 

 

Date 
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To be notarized by Notary 

 

UNDERTAKING 

 

 

 

I, the undersigned do hereby undertake that our firm M/s …………………..would invest 

minimum cash up to 25% of the value of the work during implementation of the contract 

towards the working capital. 

 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

Name of the Representative 

 

 

 

Name of Firm 

 

 

 

DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm M/s…………………..agree to abide by this bid 

for a period of ……………………..Days after the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that period. 

 

 

 

 

(Signed by an Authorized Representative of the Firm) 

 

Name of the Representative 

Name of Firm 

 

DATE 
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(On the letter head of the bidder) 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that our firm M/s ………… agree to 

provide and will deploy required equipment as mentioned in the Appendix to ITB of the 

work…………………further it is certified that the documents submitted as an evidence of availability 

of the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. If 

anything contrary to the details as submitted is found at any stage NHIDCL would be at liberty to 

debarred/blacklist my firm for an appropriate period as decided by NHIDCL. 

 

 

 

(Signed by an Authorized Representative of the Firm) 

 

Name of the Representative 

Name of Firm (Seal of the company) 

 

Date 
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(On the letter head of the bidder) 

 

 

Bid Securing Declaration 

 
(Refer Clauses 12.2.1, Section-II) 

 

 I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder, 

[Name of the bidder], either sole or in JV, shall not be withdrawn or modified during the period of 

validity i.e. not less than 120 (one hundred twenty) days from the bid due date. 

 

 I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is 

withdrawn or modified during the period of its validity or if we fail to sign the contract in case the 

work is awarded to us or we fail to submit a performance security before the deadline defined in clause 

12.2.1 of the Request for Proposal (RFP), then [Name of the bidder] will be debarred  for participation 

in the tendering process for the works of NHIDCL and works under other Centrally Sponsored 

Schemes, for a period of one year from the bid due date of this work. 

 

 

 

(Signature of the Authorised Signatory) 

(Official-Seal) 
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(SECTION-IV) 

 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF 

APPLICATION (LOA) & AGREEMENT. 
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DELETED 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

To 

Managing Director,  

National Highways and Infrastructure Development  

Corporation Ltd.  

3rd Floor, PTI Building  

4-Parliament Street New Delhi – 110001 

 

WHEREAS……………………………… (Name and address of contractor) hereinafter called “the 

contractor” has undertaken, in pursuance of Letter of Acceptance No. 

……………. Dated………………..to execute ................................................... (Name of Contract and 

brief description of Works) (Hereinafter called “the contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 

you with a Bank Guarantee for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 

Contractor, up to a total of Rs……………… (amount of guarantee) (Rupees… (in words), , and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of ........................................................ (amount of guarantee) as aforesaid without our 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the contract or of 

the works to be performed there under or of any of the contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of Completion Period. 

 

This guarantee shall also be operatable at our.......................... branch at Kohima, from whom, 

confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 

available on demand. In the contingency of this guarantee being invoked and payment there under 

claimed, the said branch shall accept such invocation letter and make payment of amounts so 

demanded under the said invocation. 

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.

  (Rs. in words) and the guarantee shall 

remain valid till   . Unless a claim or a demand in writing is served 

upon us on or before all our liability under this guarantee shall cease. 
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 

Number……………………………………………………… 

 

Name of the Issuing Bank/ Branch ……………………… 

 

Name of the Controlling Branch/Bank….. 

 

Address & Telephone Number…………………………… 

Address & Telephone Number……………………………. 

 

Date………………………….. 

 

 

In the presence of (if this is to be witnessed as per bank’s 

policy)………………………………… 

 

1………………………… (Name, Address & Occupation) 

 

2………………………… (Name, Address & Occupation) 

 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract including additional security for unbalance bids, if any and denominated in 

Indian Rupees. 
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FORM OF LETTER OF APPLICATION 

 

 

To 

 

Executive Director (P) 

National Highways & Infrastructure Development Corporation Limited. 

Regional Office 

NPWD Rest House, PWD Colony, Kohima, Nagaland-797001  

E-mail: edpkohimaoffice@gmail.com 

 

DESCRIPTION OF WORKS: Rate Contract for hiring of vehicles/ equipment/plant and labour 

for (i) Dimapur – Kohima Road (km 123.840 to Km 166.700) and Dimapur to Peren Road (km 

109.00 to km 179.00) in the state of Nagaland  

 

Dear Sir, 

 

 

Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope of 

works, etc., for the subject work. We, hereby submit our bid for the subject work. 

 

It is certified that the information furnished in this document is true and correct. The proposal is 

unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject any or 

all application without assigning any reason. 

 

Thanking you, 

 

 

 

Yours faithfully,  

(Authorized Signatory)  

for and on behalf of (name of firm)

mailto:edpkohimaoffice@gmail.com
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FORM OF AGREEMENT 

AGREEMENT 

 

This agreement made on the...........day of .................................. 2020 between the National Highways 

& Infrastructure Development Corporation Ltd., RO-Kohima, Kohima (hereinafter called “the 

Employer” of the one part and ................................................... (hereinafter called “the Contractor”) 

of the other part. 

 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, 

viz……………………………………………… 

 

AND WHEREAS  pursuant  to  the bid  submitted  by  the Contractor, vide   (here  

in  after  referred  to  as  the  “BID”  or  “ÖFFER”)  for  the  execution of works, the 

Employer by his letter of acceptance dated accepted the offer submitted by 

the Contractor for the execution and completion of such works and remedying of any defects thereon, 

on terms and conditions in accordance with the documents listed in para 2 below. 

 

ANDWHEREAS the Contractor by added of undertaking dated has agreed to 

abide by all the terms of the bid, including but not limited to the amount quoted for the execution of 

Contract, as stated in the bid, and also to comply with such terms and conditions as may be required 

from time to time. 

 

 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a performance 

security pursuant to clause 33 of the instructions to bidders (Section-I). 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of contract hereinafter referred to; 

 

2. The following documents shall be deemed to form and be read and construed as part of this agreement 

viz. 

 

(a) Agreement, 

(b) Letter of Acceptance 

(c) Notice to proceed with the works 

(d) Contractor's Bid, 

(e) Contract Data, 

(f) Conditions of Contract 

(g) Technical Specifications, 

(h) Drawings, if any 

(i) Scope of Work 

(j) Bill of Quantities, and 

(k) Any other document listed in the Contract Data. 
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3. The foregoing documents shall be construed as complementary and mutually explanatory one 

with another. Should any ambiguity or discrepancy be noted then the order of precedence of 

these documents shall be subject to the order as listed above and interpreted in the above order of 

priority. 

 

4. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respects with the provisions of the 

contract. 

 

5. the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and remedying of defects therein, the contract price or such other sum 

as may become payable under the provisions of the contract at the times and in the manner 

prescribed by the contract. 

 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 

and year above written. Signed, sealed and delivered by the said Employer through his 

Authorized Representative and the said Contractor through his Power of Attorney holder. 

 

Binding Signature of Employer  

 

For and on behalf of National Highways & Infrastructure Development Corporation, New 

Delhi – 110 001 

 

 

Binding Signature of Contractor  

For and on behalf of  M/s.  

 

 

In the presence of In the Presence of 

1

. 

Name : 1. Name: 

 Address:  Address: 

2

. 

Name : 2. Name: 

 Address:  Address: 
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(SECTION-V)  

 

CONDITIONS OF CONTRACT 
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Section V 

Conditions of Contract 
 

[Relevant Clauses pertaining to the subject project may only be considered] 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

The Completion Date is the date of completion of contract as certified by the Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.2. 

The Contract Data defines the documents and other information, which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 

the Employer. 

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 

submission of documents to be submitted in the physical form as required under the ITB. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor. 

Defect Liability Period -Nil 

 

The Employer is the party as defined in the Contract \ Data,  who employs  the Contractor to carry out 

the Works. The Employer may delegate any or all of its functions to a person or body nominated by 

him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed by 

the Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible 

for supervising the execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Work. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of time after the approval from 

Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer. 

The Start Date is the date within 07 days after the date of signing of Contract Agreement. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, which 

varies the works. 

 

Validity is the period of one year from date of signing of contract agreement which may be extended 

by the employer. 

 

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 

the Works. 

 

The Works are what the Contract requires the Contractor to construct, install, maintain, and handover 

to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order of priority. 
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(a) Agreement, 

(b) Letter of Acceptance 

(c) Contractor's Bid, 

(d) Contract Data, 

(e) Conditions of Contract 

(f) Technical Specifications, 

(g) Drawings, if any 

(h) Implementation Manual 

(i) Scope of Work 

(j) Bill of Quantities, and 

(k) Any other document listed in the Contract Data. 

 

3. Language and Law 

 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer's Decisions 

Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 

to other people except to the Adjudicator, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

6. Communications 

 

Communications between parties that are referred to in the Conditions shall be effective only 

when in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

 

Deleted 

 

8. Other Contractors 

The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them 

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 

 

9. Personnel 

 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and experience are 

substantially equal to or better than those of the 



52  

personnel stated in the Contract Data. If the personnel stated in the contract data are not deployed 

on site by the contractor, it will be treated as a breach of contract and action will be taken as per 

clause53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract. 

10. Employer's and Contractor's Risks 

 

The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

 

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 

the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 

disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear 

fuel or   nuclear waste or radioactive toxic explosive, or (b) a cause due to solely to the design of 

the Works, other than the Contractor’s design. 

12. Contractor's Risks 

 

All risks of loss of or damage to physical property and of personal injury and death, which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 

the responsibility of the Contractor. 

13. Insurance 

 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of Completion period for events (a) to (d), in the 

amounts and deductibles stated in the Contract Data for the following events which are due to 

the Contractor's risks: 

a) loss of or damage to the Works, Plant and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death. 

 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which  the  Contractor  should  have provided and recover the 

premiums the Employer has paid from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
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13.5 Both parties shall comply with any conditions of the insurance policies. 

 

 

14. Site Investigation Reports 

 

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in 

the Contract Data, supplemented by any other information available to him, before submitting 

the bid. 

 

15. Queries about the Contract Data 

 

The Executive Director (P), RO-Kohima, NHIDCL, will clarify queries on contract data. 

 

16. Contractor to Construct the Works & do maintenance 

 

The Contractor shall construct, install and maintain the Works in accordance with the documents 

forming part of the contract. 

 

17. The Works to be completed by the Intended Completion Date indicated in the contract. 

The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date of the contract. 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with specifications and drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

19. Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The Contractor 

shall make necessary arrangements for safety of traffic as the road. 

 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. For the 

safety of road users, and that of labourer working at site, traffic management installations are to 

be set up by the contractor in accordance with MORT&H clause no. 112. A schematic figure / 

arrangement showing various components of traffic management installations should be 

submitted by the contractor to the engineer for his approval. 
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20. Discoveries 

 

Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

 

The Employer shall give complete possession of the Site to the Contractor on the date of signing 

of agreement. 

 

22. Access to the Site 

 

The Contractor shall allow access to the Site and to any place where work in connection with the 

Contract is being carried out, or is intended to be carried out to the engineer and any 

person/persons/agency authorized by: 

a. The Engineer 

b. The Employer 

 

23. Instructions 

 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

 

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 

relating to the performance of the Contractor and to have them audited by Auditors appointed by 

the Employer if so required by the Employer. 

 

24. Deleted 

 

25. ARBITRATION 

 

The procedure for arbitration will be as follows: 

 

(a) In case of Dispute or difference arising between the Employer and a domestic contractor relating 

to any matter arising out of or connected with this agreement, such disputes or difference shall be 

settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall 

consist of 3 arbitrators one each to be appointed by the Employer and the Contractor. The third 

Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall act as 

presiding arbitrator. In case of failure of the two arbitrators appointed by the parties to reach 

upon a consensus within a period of 30 days from the appointment of the arbitrator appointed 

subsequently, the Presiding Arbitrator shall be appointed by the Secretary General of Indian 

Road Congress. 

 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and 

(b) above within 30 days after receipt of the notice of the appointment of its  arbitrator by the 

other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. A 

certified copy of the order of the Secretary General of Indian Road Congress making such an 

appointment shall be furnished to each of the parties. 
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(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English. 

 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 

 

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the acceptance of 

the fee structure given below by both the parties): 

 

 

S. No. Particulars of fee  and other 

charges 

Schedule Amount payable per Arbitrator/ per 

case 

1. Arbitrator fee Rs.15,000/- per day subject to a publishing the 

Award within 12 months. 12 months will be 

reckoned from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of the 

Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual Against 

bills subject to maximum 

of the prescribed ceiling given below) 

Traveling Expenses, Lodging and 

Boarding 

Economy class by air, first class AC by train, 

AC car by road. 

(i) Up to Rs.15,000/- per day (metro cities) 

(ii) Up to Rs.7,000/- per day (other cities) 

(iii) Rs.3,000/- per day

 own arrangement) 

6. Local Travel Rs.1,500/- per day 

 

7. 

Extra charges for days other than 

hearing / meeting days (maximum for 2 

days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members who 

are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 

Metro Cities. 

 

However, the expenses incurred by each party in connection with the preparation, 

presentation, etc. of its proceedings shall be borne by each party itself. 

(f) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the employer shall not be withheld, unless 

they are the subject matter of the arbitration proceedings. 

 

26. Deleted 
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B. Time Control 
27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the same as 

and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for approval a 

Programme as per Clause 22.1 showing the general methods, arrangements, order, and timing for 

all the activities in the works along with cash flow forecast. 

27.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequences of the activities. 

27.4 The contractor shall submit to the engineer, for approval, an updated programme at intervals no 

longer than the period stated in the Contract Data. If the contractor does not submit an updated 

programme within this period, the engineer may withhold the amount stated in the contract data 

from the next payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue programme has been submitted. 

27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. The 

contractor may revise the programme and submit it to the engineer again at any time. A revised 

programme is to show the effect of variations and compensation events. 

 

28. Extension of Completion Date 

28.0 The Engineer shall extend the Completion Date in case full justification exists, only after the 

approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 

to incur additional cost. No price variation will be payable during the extended period. 

 

28.1 The Engineer shall decide whether and by how much time to extend the Intended Completion 

Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the 

Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Indented Completion Date. 

29. Delays Ordered by the Engineer 

 

The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totaling more than 30 days will require prior written approval of the 

Employer. 

30. Management Meetings 

30.0 The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for the Works. 

30.1 The Engineer shall record the business of management meetings and provide copies of the record 

to those attending the meeting. The responsibility of the parties for actions to be taken shall be 

decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all those who attended the meeting. 

 



57  

C. Quality Control 

31. Identify Defects 

 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 

the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect. 

 

32. Tests 

 

32.1 The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the documents forming part of contract. 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. 

 

32.3 Subject to further condition in contract data. 

 

33. Correction of Defects noticed during the Defect Liability Period. 

Deleted 

 

34. Uncorrected Defects 

 

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect corrected/completed, and the Contractor will pay this amount. 

 

34.2 If the Contractor has not completed the work to the satisfaction of the engineer, with in the time 

specified in the Employer’s notice/indent, in no case exceeding on month, the engineer will assess 

the cost of having the work completed through some agency and the contractor will pay this 

amount in addition to the damages specified as per clause 45. 
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D. Cost Control 
 

35. Bill of Quantities 

 

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning and maintaining works to be done by the Contractor. 

 

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rates in the Bill of Quantities for each item for the work  

executed. 

 

35.3 Changes in the Quantities 

 

35.3.1 Deleted 

 

35.3.2 Deleted 

 

35.3.3 Change of scope due to ongoing Two laning 

 

 The proposed sections of Roads in the contract is being made to Two lane hence, the Contractor 

shall not claim anything from NHIDCL on account of earlier termination of the Contract i.e. 

before the expiry of the scheduled contract period on account of award of work for Two laning 

of the Highway. 

 

36. Variations 

 

 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order only after approval from NHIDCL as per NHIDCL guidelines, in writing, 

Variations within the scope of the Works he considers necessary or advisable during  the  

progress  of the Works. Such Variations shall form part of the Contract and the Contractor shall 

carry them out and include them in updated Programme produced by the Contractor. Oral orders 

of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 

account. 

 

37. Payments for Variations 

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 

such work at the same rate. 

37.2 If the rates for Variation are not  specified  in  the  Bill  of  Quantities,  the  Engineer shall derive 

the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 

37.2, the Contractor shall, within 14 days of the issue of order  of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 

shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor and approval from NHIDCL will be 

taken. As far as possible, the rate analysis shall be based on the standard data book and the 

current schedule of rates of the district public works division. The decision of the Employer on 
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the rate so determined shall be final and binding on the Contractor. 

 

38. Cash Flow Forecasts 

 

 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 

 

39. Payment Certificates 

 

39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the value of the 

work executed less the cumulative amount certified previously supported with detailed 

measurement of the items of work executed. 

 

39.2 Deleted 

 

39.3 The value of work executed shall be determined, based on measurements by the Engineer. 

 

39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

39.5 The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

 

39.6 The Engineer/Employer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

39.7 The final bill shall be submitted by  the  contractor within 30 days  of the actual  date of 

completion of the work; otherwise the Engineers certificate of the measurement and of the total 

amount payable for work accordingly shall be final and payment made accordingly within a  

period  of  sixty  days  as  far  as  possible. 

 

40. Payments 

 

40.1 Payments shall be adjusted for deductions for advance payments (if any), security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts Engineer had certified within 15 days of the date 

of each certificate. 

 

40.2 The Authorized Representative of the Employer shall make the payment certified by the 

Engineer. 

 

40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 

be paid for by the Employer and shall be deemed to be covered by other rates and prices in the 

Contract. 

41. Compensation Events 

 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days. 

b) The effects on the Contractor of any of the Employer's Risks. 
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41.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 

whether and by how much the Intended Completion Date shall be extended after the approval of 

the employer. 

 

41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s interests are 

adversely affected by the Contractor not having given early warning or not having cooperated 

with the Engineer/Employer. 

 

42. Taxes & Currencies for payments. 

 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 

duties, royalties, cess, toll, taxes, GST of Central and State Governments, local bodies and 

authorities that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. The GST shall be reimbursed (if applicable) subject to production of proof of 

such payment by the contractor (proof should contain name of work). 

42.2 All payments will be made in Indian Rupees. 

 

43. Price Adjustment -Deleted 

 

43.1 Deleted 

 

43.2 Deleted 

 

44. Security Deposit / Retention Money 

 

43.1 The Employer shall retain security deposit of five percent of the amount from each payment due 

to the Contractor until Completion of the whole of the Works. 

 

43.2 The security deposit/retention money and the performance security will be released to the 

Contractor when the Completion Period is over, and the Engineer has certified that the Defects, 

if any, notified by the Engineer to the Contractor before the end of this period have been 

corrected. 

 

43.3 If the contractor so desires then the Security Deposit/retention money can be released on 

submission of unconditional Bank Guarantee at the following two stages:- 

(a) At a point after the progress of work in financial term (gross value of work done) has 

reached 50% of the contract amount. 

(b) After the retention money has been deducted to the full value (5% of the Contract 

Amount). 

 

45. Liquidated Damages 

 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in 

the Contract Data for each day that the Completion Date is later than the Intended Completion 

Date. The total amount of liquidated damages shall not exceed the amount defined in the 
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Contract Data. The Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 

the next payment certificate. The contractor shall not be paid interest on the over payment of 

liquidated damages. 

 

45.3 Equipment would be mobilized within 02 (two) hours of giving notice on phone/whatsapp/email. 

Damages to the effect of Rs. 2000/- per hour will be levied for delay in reaching the work site. 

 

46. Advance Payment: Deleted 

 

47. Securities 

 

47.1 Subject to further condition in contract data, the Performance Security of Rs. 5,00,000/- (Rupees 

Five Lakh Only) shall be provided to the Employer no later than the date specified in the Letter 

of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed 

bank. The Performance Security shall be valid until a date 28 days after the completion period. 

The validity shall account for additional 1 months time to account for BG verification, signing of 

contract and start date. 

 

48. Cost of Repairs 

 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Completion Period shall be remedied/ rectified by the Contractor at their 

cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 
 

49. Completion 

 

49.1 The Contractor shall request the Engineer to issue a certificate of Completion for the work, and 

the Engineer will do so upon deciding that the Work is completed. 

 

50. Taking Over 

 

50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing 

a certificate of Completion. 

 

51. Final Account 

 

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Completion Period. The 

Engineer shall certify any final payment that is due to the Contractor within 56 days of receiving 

the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 

56 days a schedule that states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on 

the amount payable to the Contractor and issue a payment certificate within 56 days of receiving 

the Contractor’s revised account. 

52. Operating and Maintenance Manual 

 

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them within 28 days from date of issue of certificate of completion. 

 

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do 

not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 lakhs 

from payments due to the Contractor. 

 

53. Termination 

 

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 

Contract. 

 

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

a) The Contractor stops work for 10 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstitution or amalgamation; 

 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
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fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

 

d) The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined inclause45; 

 

f) The Contractor fails to provide insurance cover as required under clause 13; 

 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 

clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 

value to influence the action of a public official in the procurement process or in Contract 

execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid process at artificial non- competitive levels and to deprive the Employer of 

the benefits of free and open competition. 

 

h) If the Contractor has not completed at least thirty percent of the value of Work required to 

be completed after half of the completion period has elapsed;\ 

 

i) Deleted 

j) Any other fundamental breach as specified in the Contract Data. 

53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible but in no case later than 7days. 

 

54. Payment upon Termination 

 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be a debt payable to the Employer. 

 

54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's convenience, the 

Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal 

of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments outstanding 

on the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due 

to be deducted at source as per applicable law. 

 In case of termination on account of award of 2/4 laning work stated in Cl. 35.3.3, the Engineer 

shall issue a certificate for the value of work done till termination, less advance payments 

outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at 
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source as per applicable law. 

 

55. Property 

 

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Employer for use for completing balance work if the Contract is terminated 

because of the Contractor's default. 

 

56. Release from Performance 

 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 



65  

F. Other Conditions of Contract 

 

57. Labour 

 

57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement of all 

staff and labour, local or others; for their payment, housing, feeding and transport; and for 

compliance with various labour laws/regulations. 

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 

the several classes of labour from time to time employed by the Contractor on the Site and such 

other information as the Engineer may require. 

 

58. Compliance with Labour Regulations 

 

58.1 During the currency of the Contract, the Contractor and his Sub Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications and 

bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be notified already or that may be notified under 

any labour law in future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to construction industry are 

given below. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments.  If the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including 

from his performance security/ retention money. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. The employees of the Contractor and the Sub-

Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 

58.2 Salient Features of Some Major Labour Laws Applicable To Establishments Engaged In 

Building And Other Construction Work. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed minimum 

days ‟(say,15days) wages for every completed year of service. The Act is applicable to all 

establishments employing the prescribed minimum number (say, 10) or more employees. 
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c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed(say, 

10% or 8.33%). The benefits payable under the Act are: 

 

i. Pension or  family pension on retirement or death as the case maybe. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

license from the designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Constructions of buildings, roads, runways are scheduled employment. 

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc. 

 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of 

wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 

of industrial disputes, in what situations a strike or lock- out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and get 

these certified by the designated Authority. 

 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

 



67  

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for regulations 

of employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen’s (Regulation of Employment& Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) 

or more inter- state migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another state). The Inter-State migrant 

workmen, in an establishment to which this Act becomes applicable, are required  to be provided 

certain facilities such as Housing,  Medical-Aid,  Travelling expenses from home up to the 

establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the CessActof1996: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or more 

workers are covered under this Act. All such establishments are required to pay cess at the rate 

not exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first- aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing the prescribed minimum (say, 10) 

persons or more with aid of power or another prescribed minimum (say, 20) or more persons 

without the aid of power engaged in manufacturing process. 

59. Drawings and Photographs of the Works 

 

59.1 The contractor shall do photography/videography of the site firstly before the start of the work, 

secondly mid-way in the execution of different stages of work and lastly after the completion of 

the work. No separate payment will be made to the contractor for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be 

taken or permitted to be taken by the Contractor or by any of his employees or any employees of 

his sub-Contractors without the prior approval of the Engineer in writing. No 

photographs/videography shall be published or otherwise circulated without the approval of the 

Engineer in writing. 

 

60. The Apprenticeship Act1961 

 

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under the 

said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
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liabilities and penalties provided by the said Act and said Rules. 

 

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

 

Sl. 

No. 

Items marked “N/A” do not apply in this Contract. Clause Reference 

 

 

 

 

 

1 

The Employer is :- Managing Director, NHIDCL 

Address: 3rd Floor, PTI Building 4 – Parliament Street, New Delhi 
 

 

 

 

[Cl.1.1] Name of Authorized Representative:- 

Executive Director (P) 

National Highways & Infrastructure Development 

Corporation Limited. 

RO-Kohima, NPWD Rest House, PWD Colony, Kohima, 

Nagaland-797001 

   Phone: 0370-2950023 

2 The Engineer is: To be intimated later [Cl.1.1] 

 

3 

The Intended Completion Date for work under package will be 

intimated in the contract. 

[ Cl 1.1, 13.1 & 38] 

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of signing 

of the contract agreement. 
[Cl.1.1] 

6 
The name and identification number of the Contract is given 

in the Table given in Bid Notice (Section I) 
[Cl.1.1] 

 

7 

(a) The law which applies to the contract is the law of Union 

of India 
[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 

 

 

9 

Amount for insurance are: 

a) Rupees equivalent to Contract price. 

b) Rupees equivalent to 5% of Contract price. 

c) Rupees equivalent to 5% of contract price. 

d) Rupees 20 lakh for multiple incidents. 

 

[Cl. 11.1] 

 

 

 

10 

 

(a)Amount of liquidated damages for delay in completion of - 0.1 

percent of the value of work rounded off to the nearest thousand, 

per day with 

the minimum of Rs. 1000/- per day. 

 

[Cl. 34.1] 

(b) Maximum limit of liquidated damages for delay in completion 

of work – 10 per cent of the value of each work rounded off to the 

nearest thousand. 

[Cl. 34.1] 

 

11 

The following documents also form part of the contract: 

Addendum/ Corrigendum/ any clarification to the Bid documents. 

 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to the Dispute 

Review Expert (To be Intimated later) 
[Cl. 20.2] 
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13 
Appointing Authority for the Dispute Review Expert – 

Secretary General of Indian Roads Congress, New Delhi. 
[Cl. 21.1] 

 

14 

Appointing Authority for the Arbitrator/Presiding Arbitrator – 

Chairman of the Executive Committee of Indian Road Congress, 

New Delhi 

 

[Cl. 47.1] 
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(SECTION – VI) 

TECHNICAL SPECIFICATIONS 

 

{Relevant clauses pertaining to the subject project may only be considered} 
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7.1 PREAMBLE: 

TECHNICAL SPECIFICATIONS 

 

The Technical Specifications contained herein shall be read in conjunction with the other 

Bidding Documents as specified. 

 

7.2 GENERAL REQUIREMENTS 

 

The Technical Specifications in accordance with which the entire work described hereinafter 

shall be executed and completed by the Contractor shall comprise of the following: 

 

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 

BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road 

Transport & Highways, Government of India and published by the Indian Roads Congress, 

hereinafter referred to as MORT&H Specifications. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 

The Supplementary Technical Specifications shall comprise of various Amendments/ 

Modifications/ Additions to the „SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 

referred to in PART- I above and Additional Specifications for particular item of works not 

already covered in Part – I. 

 

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 

BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 

Amended/Modified/Added upon and incorporated in Part-II, referred to above, the Amendment/ 

Modification/ Addition supersedes the relevant clause or part of the clause. 

 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 

Specifications, then any reference to the superseded clause shall be deemed to refer to the 

Amended/Modified/Added Clause or part thereof. 

 

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any of 

the provisions of the MOST Specifications under reference, the Amended/Modified/Added 

clause and the additional specifications shall always prevail. 

 

7.2.2 In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 

reference may be made to the latest codes and specifications of IRC and BIS in that order, Where 

even these are silent, the construction and completion of the works shall conform to sound 

engineering practice as approved by the Engineer and, in case of any dispute arising out of the 

interpretation of the above, the decision of the Engineer shall be final and binding on the 

Contractor. 
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PART - II 

 

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSESOF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I). 

 

SECTION 100 – GENERAL 

 

Clause 102 Definitions: 

 
The following abbreviation shall be added in this Clause: “MOST”  Ministry of 

Surface Transport, Govt. of India (Now Ministry of Road Transport and 

Highways) “NHIDCL” – National Highways & Infrastructure Development 

Corporation Ltd. 

 

 

 

Clause 106 Construction Equipment: 

Clause 106 (a) Add the following sentence. “The trial run is to be carried out laying the 

relevant pavement material and it is not to be part of the permanent works. The 

trial is to be carried out on prior approval of equipment by Engineer-in-

Charge.” 

Add Sr. No. (g) 

“The Contractor shall furnish to the engineer the detailed technical Literature 

and other relevant documents regarding the performance of 

plant/equipment for approval prior to its purchase or mobilization on site.” 

 

 

 

 

 

 

 

 

Clause 107 Contract Drawings: 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas shall be the responsibility of 

the Contractor. Materials procured from quarry sites and borrow areas 

identified by the Contractor and to be used in Works must comply with the 

requirements of quality as stipulated in the Technical Specifications for 

particular item of work”. 

 

 

 

 

 

Clause 109 Setting Out: 

Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the 

Engineer for the approval a programme and methodology for the calibration of 

all optical and electronic survey equipment to be used on site during 

construction of the works. The Contractor will maintain calibration records for 

all such equipment in his site office, available at all times for inspection by the 

Engineer. 
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Clause 110 Public Utilities: 

Clause 110.1 Revise the clause as under: 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts                                      

etc. owned by various authorities including Public Undertaking an Local 

Authorities    shall be checked and located by the Contractor prior to                                

commencement of work. 

Clause 110.2 
Revise the clause as under: 

The Contractor‟s programme must take in to account the period of notice 

and duration of diversionary works of each body as existing at site. The 

Contractor must also allow for any effect of these services and alterations upon 

the Works and for arranging regular meetings with the various bodies at the 

commencement of the Contract and throughout the period of the Works in 

order to maintain the required co-ordination. During the period of the Works, 

the contractor shall have no objection if the public utility bodies and their 

decisions in the execution of their proposal in terms of programme and 

construction. Provided that, in the opinion of the Engineer, the Contractor has 

received reasonable notice thereof before the relevant alterations are put in 

hand. 

Clause 111 Precautions for Safeguarding the Environment 

: 

Clause 111.1 
General 

Add the following after the first paragraph: 

The Contractor shall preserve existing trees, plants and other vegetation that 

are to remain within or adjacent to the works and shall use every precaution 

necessary to prevent damage or injury thereto. On completion Of the Works, 

all are as disturbed by the Contractor’s construction activities shall be restored 

in their original condition, or as may be acceptable to the Engineer. The cost of 

this work shall be deemed to be included in the rates generally. 

Clause 111.4 
Add the following sentence: 

“The Contractor is to ensure that there is good drainage at all construction 

areas, to avoid creation of stagnant water bodies especially in urban/industrial 

areas, including water in old water bodies.” 

Clause 111.5 
Pollution from Hot Mix Plants. 

  Add the following paragraph at the end of this Sub-clause. 

The H.M.P. should be sited at least 500m away from The nearest habitation. The 

H.M.P. shall be fitted with a dust extraction unit in order that the exhaust gases 

comply with the requirements of the relevant current emission control 

legislation. “All operations at plants shall be undertaken in accordance with all 

current rules and regulations protecting the environment.” 
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Clause 111.6 

Substances Hazardous to Health 

Add the following after the first paragraph as follows: 
 

 

“The use of any herbicide or other toxic chemical shall be strictly in 

accordance with the manufacturer’s instructions. The Engineer shall be given 

at least 6 working days notice of the proposed use of any herbicide or toxic 

chemical. 

 

A register of all herbicides and other toxic chemicals delivered to the site, 

shall be kept and maintained up to date by the contractor. The register shall 

include a name physical properties and characteristics, chemical ingredients, 

health and safety hazard information, safe handling and storage procedures, 

and emergency and first aid procedures for the product.” 

 

Clause111.9 Add the following sentence at the end of the para. 

 

Vehicles delivering materials to the site shall be covered to avoid spillage of 

materials on public roads. 

 

Clause111.12 After the last sentence adds the following: 

 

“The costs of compliance with Clause 111 shall be deemed to be included in 

the rates for items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 

 

Clause111.13 Add new Sub-Clause: 

 

“The Discharge Standards promulgated under the Environment Protection 

Act, 1986 shall be adhered to strictly. All waste arising from the project is to 

be disposed of in a manner which is acceptable to the State 

Pollution Control Board and the Engineer.” 

 

All vehicles and machinery employed in the execution of the works shall be 

regularly maintained to ensure that pollutant emission levels comply with the 

relevant requirements of current pollution control legislation. During routine 

servicing operations, the effectiveness of exhaust silencers must be checked 

and if found to be defective must be replaced. Notwithstanding this 

requirement, noise levels from any item of plant must comply with the 

relevant legislation for levels of sound emission. Non compliant plant is to be 

removed from site. 

 

Vehicle maintenance and refueling shall be carried out in such a fashion that 

spillage of fuels and lubricants do not contaminate the ground or nearby 

watercourse. An “oil interceptor” shall be provided for wash down and 

refueling areas. Fuel storage shall in proper bounded areas. All spilt and 

collected petroleum products shall be disposed of in accordance with the 

relevant legislation. 
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Clause111.14      Add the following New Sub-Clause: 

 

All temporary accommodation must be constructed and maintained in such a 

fashion that uncontaminated water is available for drinking, cooking and washing. 

The sewage system for the camp must be properly designed, built and operated so 

that no health hazard occurs and no pollution to the air, ground or adjacent 

watercourses take place compliance with relevant legislation must be strictly 

adhered to Garbage bins must be provided in the camp and regularly emptied and  

the  garbage disposed of in a hygienic manner. Construction camps 

are to be sited away from vulnerable people and adequate health carries to be 

provided for the workforce. 

 

Clause 111.15 Add the following New Sub-Clause: 

 

All works are to be carried out in such a fashion that the damage or disruption to the 

flora and fauna is reduced to a minimum wherever possible. Trees or shrubs will 

only be felled or removed that impinge directly on the permanent works or 

necessary temporary works, after seeking approval of the Engineer. 

 

Clause 112 Arrangement for Traffic during Construction: 

 

Clause112.1 General 

 

Delete the last sentence and add the following: 

 

“The Contractor shall submit, for the Engineer‟s approval, Traffic Control Plan 5 

days prior to commencement of the temporary / permanent works.” 

 

The plan shall include: 

 

i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including details of 

traffic arrangement after the cessation of work each day. Special consideration 

shall be given in the preparation of the Traffic Control Plan to the safety of 

pedestrians and workers at night. Temporary diversions will be constructed only 

with the approval of the Engineer. 

 

Clause 112.2 Deleted 

 

Clause112.6     Measurements for Payments and Rate 

 

Add “and no extra payment will be made except the treatment of shoulders for earth 

work and granular sub-base as per Clause 112.2 above.” At the end of first 

paragraph. 

   

Clause112.7 Side Roads and Property Accesses 
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     Add new sub Clause: 

 

“At all times, the Contractor shall provide safe and convenient passage for vehicles 

pedestrians and livestock to and from side roads and property accesses connecting 

to the roadway. Work which affects the use of side roads and existing accesses shall 

not be undertaken without providing adequate prior provisions to the satisfaction of 

the Engineer.” 

 

Clause112.8 Plant and Equipment 

 

Add new sub Clause: 

 

“During the day, plant and equipment working in a position adjacent to traffic and 

having a projection beyond the normal width of the item, for example, a grader 

blade shall have a fluorescent red marker attached to the outer end of the projection. 

During poor light conditions an additional traffic controller with an illuminated red 

marker shall direct traffic around such plant and equipment. At night, all plant items 

and similar obstructions shall be removed from the normal path of vehicles, to 

provide a lateral clearance of at least 6m where practicable, with a minimum 

clearance of 1.2m. Plant and equipment, within 6m of the normal path of vehicles, 

shall be lit by not less than two yellow steady lamps suspended vertically from the 

point of the obstruction nearest to a traffic lane, and one yellow steady lamps at 

each end of the obstruction on the side farthest away from the traffic lane.” 

 

Clause113 General Rules for the Measurement of Works for Payment: 

 

Clause113.2 Measurements for Lead of Materials 

 

Delete this Clause and replace with: 

 

“The rates in the Bill of Quantities are deemed to include the costs of haulage from 

source of supply to the site for all materials required for the Works.” 

Clause 114 Scope of rates for different items of work: 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the work 

safely including all protective clothing, barriers, earplugs etc. 

 

Deleted. 

 

Clause121.3.6 Add New Sub-Clause: 

In addition clause 121.3 any equipment which is not mentioned in this clause but 

which is necessary for the work for complying with the provisions of the contract and 

Section 900 of MOST specifications or as required by the engineer shall be provided 

by the contractor. No extra payment shall be made to the contractor and it will be 

considered as incidental to the work. 
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Clause121.6 Delete this Sub-Clause. 

 

Clause121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and maintenance 

of the laboratory and supply, erection maintenance of equipment and also running 

cost of testing. The rates quoted by the Contractor shall be deemed to cover the cost 

of all these items.” 

 

Clause 126: Supply of Compact Discs 

 

126.1             Description 

 

The work consists of taking video films of important activities of the work as directed 

by the Engineer during the currency of the project and editing them and converting them 

to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto 

180 minutes as directed by the Engineer. It shall contain narration of the activities in 

English by competent narrator. The editing of the film and the script for narration shall 

be as approved by the Engineer. The CD shall be acceptable quality and the film shall be 

capable of producing colour pictures. 

 

126.2  Measurement for Payment &Rates 

 

No separate payment shall be made and the work shall be treated as incidental. 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 

Clause 301 

 

Clause 301.3.3 

Excavation for Roadway and Drains 

 

Excavation – General 

 

Delete the last two sentences of last paragraph. And add, “The 

earthwork shall be carried out as per the sequences stated in 

this contract or as directed by engineer-in-charge”. 

 

Clause 301.3.12 

 

 

 

 

 

 

Clause 301.9 

 

Clause 301.9.2 

 

 

 

 

 

 

 

Clause 

30

4 
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Back-filling 

 

After the last sentence add the following: 

 

“Density requirements for back filling shall be in accordance with Table 300-2” of 

MOST. 

 

Rates 

 

This Clause is replaced as follows: 

 

“The contract unit rate for loosening and re-compacting at sub- grade level shall include full 

compensation for loosening to the specified depth, removing the loosened soil outside the roadway 

wherever considered necessary, rolling the surface below,  breaking the clods, spreading the excavated 

soil layers, watering where necessary and compacting to the requirements.” 

 

Excavation for Structures: 
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Clause 304.3.7 Back filling  

 
Add second paragraph as under: 

 

“The working space between the structure and the excavation shall be 

cleared out completely of all construction materials and loose earth that 

fallen into the excavation during construction. The excavation shall be 

pumped dry and all saturated and soft earth removed prior to being 

inspected by the Engineer who will give his permission for the placement 

of any fill material, provided the space has been properly prepared. 

Compaction will only be carried out with mechanical compactors of 

sufficient capacity to ensure correct compaction of the back fill material. 

The fill is to be brought up in layers not greater than 150 mm. Mass 

filling of structures with machines will not be permitted and contractors 

should make allowance in their rates for the methodology described 

above.” 

Clause 305 Embankment Construction: 
 

Clause 305.2 Material and General Requirements 
 

Clause 305.2.1 Physical Requirements 
 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 

swell and shrinkage properties („free swelling index” exceeding 50 

per cent when tested as per IS 2720 – Part 40) shall not be used 

in construction of sub grade and embankment.” 

Clause 305.2.1.4 

Delete the second and third sentence of Clause 305.2.1.4, i.e., 

“However, the Engineer may… ...................... Compacted layer 

thickness.” 

Clause 305.2.2.2 Borrow Materials 
 

 
Paragraph 1 of this clause shall read as under: 

 

 

“No borrow area shall be made available by the Employer for this work. The arrangement 

for the source of supply of the material for embankment and sub grade as well as compliance 

to the different environmental requirements in respect of excavation and borrow areas as 

stipulated, from time to time, by the Ministry of Environment and Forest, Government of 

India and the local bodies, as applicable shall be the sole responsibility of the Contractor.” 

 

Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 

“The contractor shall at least 7 working days before commencement of compaction submit 

the following to the Engineer for approval: 

 

i) The Values of maximum dry density and optimum moisture content obtained in accordance 

with IS 2720 (Part 8) for each fill material  
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intends to use. 

ii) The graphs showing values of density against moisture content from which each of the values in (i) 

above of the maximum dry density and optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill materials be intends to use in 

the subgrade.” 

 

Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

              Delete “where necessary” in the first sentence of the first paragraph. 

Clause 305.3.5.2        In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be”. 

Clause 305.3.6 Compaction 
 

The second paragraph of this Clause shall read as under: 

“Only vibratory rollers of not less than 8 – 10 ton static weight with Plain or 

pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special Condition. 

 

Clause 305.4.1 Add new para after para 1 as under: 
 

“The earthwork for widening the existing road embankment and shoulders 

shall be carried out in layers duly compacted. On completion of earth work to 

the required height the triangular portion on the sloping face of the layers 

shall be cut in such a manner that the specified slope is achieved. This 

operation is incidental to work and no extra payment shall be made for this.”    

Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 

“In the case of high embankments, the Contractor shall use the material 

from the approved borrow area.” 

Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 
 

Substitute the Clause 306.4 as follows: 

“All temporary sedimentation and pollution control works shall be 

deemed as incidental to the earthwork and other items of work 

and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate 
 

This Clause is deleted. 

Clause307 Turfing with sods. 

 

Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate  for   application 
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of top soil shall be as per clause 301.9.5”. 

 

Clause309 Surface/Sub-Surface Drains 

 

Clause309.2 Surface Drains 

 

Add at the end of third paragraph: 

Metal grates for sumps on concrete lined surface drains shall be heavy duty (trafficable by commercial 

vehicle) proprietary products with gaps between bars no greater than 26mm.  The  Contractor  shall 

submit proposals for grating to the Engineer for approval before commencing construction of the sumps.” 

Clause309.4 Measurement for Payment 

 

Delete the first sentence and replace with: 

 

“Surface drains not lined shall be included in the items for excavation for the roadway in accordance with 

Clause–301.8.” 

 

Clause 309.5 Rates 

 

Add at the end of this clause as under: 

 

“The rate for concrete lined drains shall include bedding concrete and jointing. The rate for lined surface 

drains shall include inlet sumps and metal grates where specified.” 

 

Add Clause 314 as under: 

 

Clause314 Leveling and Dressing over area: 

 

Clause314.1 Scope 

 

The work shall consist of excavation, removal, filling and satisfactory disposal of all materials necessary 

for the area to be leveled and dressed in line, grades as directed by the Engineer. It shall include cutting 

and filling the ground in all type of soil where variation of existing ground level is + 30 cm or less. It will 

also include the grubbing of the existing rank vegetation and clearance of under growth completely. 

 

Clause314.2 Construction Operation 

 

The engineer shall identify the area where leveling and dressing is to be carried out. The clearing and 

grubbing of rank vegetation and undergrowth shall be carried out as per clause 201.1. If the stagnant water 

is existing on the side, the same shall be pumped / bailed out. The area shall be kept dry throughout the 

operation of leveling and dressing. The leveling and dressing shall be carried out by excavating the high 

area and filling the low area with the excavated material in proper slope. This operation will be carried out 

manually/mechanically as per site conditions. 

 

Clause314.3 Measurements 

 

The measurement shall be made for the area to be leveled and dressed in Sq.m. 

 

Clause314.4 Rates 
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The contract unit rates for the items for leveling and dressing shall be payment in full for carrying out the 

required operations including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their disposalwithin1000m. 

3. Pumping and bailing out of water and keeping the area dry during construction. 

4. In all type of soils and saturated earth. 

 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 

Clause401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” oras approved by Engineer-In-

charge. 

 

Clause401.4.2 Spreading and Compacting 

 

The following shall be added to Paragraph 1: 

 

“The thickness of the loose layers shall be so regulated that the maximum thickness of the layer after 

compaction does not exceed 150mm.” 

 

The fifth paragraph of this Clause shall be as under: 

 

“Immediately thereafter, rolling shall start with the help of a vibratory roller of minimum 80 to 100 KN 

static weight with plain drum or pad foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN 

weight having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of achieving the 

required compaction. Rolling shall commence at the lower edge and proceed towards the upper edge 

longitudinally for portions having unidirectional cross fall and super- elevation and shall commence at the 

edges and proceed towards the crown for portions having cross falls on both sides.” 

 

Clause401.7 Measurement for payment: 

 

Add paragraph 3 as under: 

 

For carrying out full depth repair and/or reconstruction of road pavement, if the granular 

sub-base materials laid on the shoulders for diversion of traffic (as per clause 112) is equired 

to be scarified/removed and re-laid after compensating the loss during handling and by 

movement of traffic on completion of Full depth repair/reconstruction of road pavement, this 

operation shall be considered incidental to the work of providing granular sub-base and no 

extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 
 

 
Amend this clause as under: 

 

Coarse aggregate shall be either crushed or broken stone. The  aggregates shall conform to 

the physical requirements set-forth in Table 400-6. The type and size range of the aggregate 

shall be specified in the contract or shall be as specified by the Engineer. If the water 

absorption value of the coarse aggregates is greater than 2 percent, the soundness test shall 

be carried out on the material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag: 
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Delete this Clause 

 

Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 
 

 
Delete this Clause. 

 

Clause 404.3.4 Rolling: 
 

 
Delete in first para “three wheeled -------------- rollers 80 to 100 kN 

 capacity or tandem or”  

 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 

Clause501.8.2.4 Profile Corrective Course and its application: 

 

Replace (ii)) with 

 

“The material for bituminous profile corrective course shall be laid independently of all other courses, 

adopting such construction procedures and using such equipment as may be appropriate to the specified 

type of material and thickness of the course manually/machine paid as approved by the engineer-in-

charge. The method of providing profile corrective course shall be approved by the engineer-in-charge. 

Clause501.8.3.1 Preparing Existing Granular Surface 

 

Amend the Clause as under: 

 

“The surface on which bituminous profile corrective course is to be laid shall be thoroughly swept clean 

of dust and any other extraneous material using mechanical broom and dust collected removed or blown 

of using compressed air except in places where technical means cannot reach. A prime coat conforming to 

Clause 502 shall be applied prior to laying profile corrective course.” 

 

Clause 501.8.3.4 Laying the Profile Corrective Course.  

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be thoroughly swept clean of 

dust and any other extraneous material using mechanical broom and dust collected removed or 

blown off using compressed air except in places where mechanical mans cannot reach.” 

“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, the profile corrective 

course with materials as per Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 

requirement of particular Specification Clause.” 

Clause 502 Prime Coat Over Granular Base : 
 

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat 
 

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam: 
 

Clause 504.2 Materials 
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Clause 504.2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 

Clause 507 & 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 These clauses stand amended to the extent that the rate shall cover the 

provision of bitumen in the mix as per job mix formula. No variation in the 

rate for this item will be admissible on account of quantity of bitumen used. 

 

Clause 801 

 

801 TRAFFICSIGNS 

 

801.1 GENERAL 

 

The colour, configuration, size and location of all traffic signs for highways (other than 

Expressways for which the size of the signs, letters and their placement shall be as specified in the 

drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall be in 

accordance with the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. 

In the absence of any details or for any missing details (for example, chevron signs etc.), the signs 

shall be provided in accordance with international standards and/or as directed by the Engineer. 

 

Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as directed 

by the Engineer. They shall be of retro-refiectorised type and made of micro-prismatic type 

reflective as per IRC:67:2010. 

 

In general, cautionary and mandatory signs' shall be fabricated through process of screen printing. In 

regard to informatory signs with inscriptions or cut letters of, coloured retro-reflective sheeting 

comprising unmetalised micro-prismatic element material as per IRC:67:2010 or durable 

transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, as 

directed by the Engineer. 

 

801.2 Materials 

 

The various materials and fabrication of the traffic signs shall conform to the following requirements: 

 

801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or otherwise 

as directed by the Engineer. 

 

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 

unless otherwise shown on the drawing. 

 

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 

bolts, nuts, etc., shall conform toIS:1364. 

 

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform 
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toIS:226 and IS:2062 or any other relevant IS Specifications. 

 

801.2.5 Substrate: Sign panels may be fabricated on aluminum sheet, aluminium composite 

panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards shall be 

of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material designation 24345 

or 1900. Aluminium Composite Panel and other materials shall meet the relevant ASTM (D903, E8, 

E393, E732)/BS/BIS requirements. 

 

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 

600mm shall not be less than 1.5 mm thick with Aluminium and   3 mm thick with Aluminium Composite 

Material. All other signs shall be at 

least 2mm thick with Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of 

the sheet shall be related to the size of the sign and its support and shall be such that it does not bend or 

deform under prevailing wind and other loads. All overhead signs made with Aluminium Composite 

Material shall be minimum 4 mm thick to withstand wind and other loads without deformation. 

 

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 

etc.) shall be as per the approved drawings or as directed by the Engineer. 

 

801.3 Traffic Signs having Retro-Reflective Sheeting 

 

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist 

ofthe white or coloured sheeting having a smooth outer-surface which has the property of retro-

reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be 

new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting or 

curling and shall have negligible shrinkage or expansion. A certificate of having tested the sheeting 

for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear 

removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 

weathering and its having passed these tests shall be obtained from a Government Laboratory, by 

the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade 

material with enclosed lens, High Intensity Grade with encapsulated lens or Micro- prismatic Grade 

retro-reflective element material as given in Clause below. 

 

801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically 

manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of 

micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and 

water and in dry condition shall have the minimum co-efficient of retro reflection (determined in 

accordance with ASTM D 4956-09) as indicated inTable800 

 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 

A 

Prismatic Grade Sheeting(Candelas per Lux per Square Metre) 

Observatio

n 

Entranc

e 
white Yellow Orange Green Red Blue Brown Florescen Florescen

t 

Florescen

t 

Angle Angle T 

yellow 

yellow Orange 

  -Green   

0.1 

° 

-4° 830 620 290 83 125 37 25 660 500 250 
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0.1 

° 

+30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection(RA)(cd.lx-1 .m-2). 

B Valuesfor0.1 observation angles are supplementary requirements that shall apply only when  

specified by the purchaser in the contract or order. When totally wet, the sheeting shall show not 

less than 90 percent of the values, of retro reflection indicated in above Table. At the end of 10 

years, the sheeting shall retain at least 80 percent of its original retro-reflectance. 

 

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be 

screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of 

reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 

printing shall be processed and finished with materials and in a manner specified by the sheeting 

manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.) 

and borders shall be cut-out from durable transparent overlay film or cut out from same reflective 

sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the 

manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable 

transparent overlay film shall be covered under the warranty period of the sheeting type, issued 

by the sheeting manufacturer. 

 

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient of retro-

reflection shall not be lessthan50 percent of the values of corresponding colourin Tables 

800asapplicable. 

 

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro- reflectivesheeting (as 

per Clauses 801.3.2 as applicable), except those in black which shall be ofnon-reflectivesheeting. 

 

801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties shall be as 

stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when 

viewed in day light or under normal headlights at night and in inclement weather conditions. 

 

 

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-

tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a 

tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner recommended 

by the sheeting manufacturer. The adhesive shall be protected by an easily removable liner 

(removable by peeling without soaking in water or other solvent) and shall be suitable for the type 

of material of the base plate used for the sign. The adhesive shall form a durable bond to smooth, 

corrosion and weather resistant surface of the base plate such that it shall not be possible to remove 

the sheeting from the sign "base in one piece by use of sharp instrument. In case of pressure-

sensitive adhesive sheeting, the sheeting shall be applied in accordance with the manufacturer's 

Specifications. Sheeting with adhesives requiring use of solvents or other preparation for adhesive 

shall be applied strictly in accordance with the manufacturer's instructions. 

 

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall 



90  

have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with 

aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of 

material used for the sign and should thoroughly bond with that material. 

801.3.8 Fabrication 

 

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive theretro- reflective sheeting. 

The sheeting of the material as per IRC: 67:2010 shall be de- greased either by acid or hot 

alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth 

plain surface before the application of retro-reflective sheeting. If the surface is rough, approved 

surface primer may be used. After cleaning, metal shall not be handled, except by suitable device 

or clean canvas gloves, between all cleaning and preparation operation and application of 

reflective sheeting/primer. There shall be no opportunity for the substrate to come in contact with 

grease, oil or other contaminants prior to the application of retro-reflectivesheeting. 

 

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is unavoidable; at 

splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Where 

screen printing with transparent colours is proposed, only butt jointing shall be used. The material 

shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-outs to 

produce legends and borders shall be bonded with the sheeting in the manner specified by the 

manufacturer. 

 

801.3.9  Warranty and durability:  The  Contractor shall obtain from the  manufacture  a  ten yearwarranty 

for satisfactory field performance including stipulated retro- reflectance of the retro-reflective 

sheeting of micro-prismatic sheeting, a seven- year warranty for high intensity grade and a five 

year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In 

addition, a ten year, seven year and a five year warranty for satisfactory In- field performance of 

the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and 

engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their 

bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and 

submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and 

certification that the signs and materials supplied against the assigned work meets all the 

stipulated requirements and carry the stipulated warranty and that the contractor/supplier is the 

authorized converter of the particular sheeting: 

 

All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer 

as well as contractor for replacement/repair/restoration of the retro-reflective efficiency. 

A certificate in original shall be given by the sheeting manufacturer that  its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro- reflection, 

day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact 

resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be 

carried out by a Government Laboratory in accordance with various ASTM procedures and the 

results must show that the sheeting have passed the requirements for all the above mentioned 

parameters. A copy of the test reports shall be attached with the certificate. 

801. Installation 

 

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 

1239, Rectangular Hollow Section conforming to IS: 4923 or Square Hollow Section conforming 

to IS: 3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold 

these in a proper and permanent position against the normal storm wind loads or displacement by 
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vandalism. Normally, signs with an area upto0.9sq.m shall be mounted on a single post, and for 

greater area two or more supports shall be provided. Post- end(s) shall be firmly fixed to the 

ground by means of properly designed foundation. The work of foundation shall conform to 

relevant Specifications as specified. 

 

801.4.2 All components of signs (including its back side) and supports, other than the reflective portion 

and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of 

epoxy/ fiber glass/ powder coated paint, any part of support post below ground shall be painted 

with protective paint. 

 

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 

washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred 

over with a hammer to prevent removal. 

 

801.5 Measurements for Payment 

 

The measurement of standard cautionary, mandatory and information signs shall be in numbers of 

different types of signs supplied and fixed, while for direction and place identification signs, these shall be 

measured by area in square, meters. 

 

801.6. Rate 

 

The Contract unit rate shall be payment in full for the cost of making the road sign, including all materials, 

installing it at the site furnishing of necessary test certificates, warranty and incidentals to complete the 

work in accordance with these Specifications. 

 

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and itmust be 

deposited to the PD. 

 

802 OVERHEADSIGNS 

 

802.1 General 

 

802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 

situation so warrants for proper information and guidance of the road users. The following 

conditions may be considered while deciding about the provision of overhead signs: 

(a) Traffic volume at or near capacity Complex inter change design 

(b) Three or more lanes in each direction Restricted sight distance closely spaced 

interchanges Multi.-lane exits Large percentage of commercial vehicles High speed 

traffic 

804 Reflective Pavement Markers (Road Studs/Cateyes) 

 

804.1 General 

The work cover the providing and mixing of reflective pavement marker (RPM)or road stud, a 

device which is bonded to or anchored within the road surface for lane marking and delineation 

for nighttime visibility. It reflects incident light in directions close to the direction from which it 

came. 

 

804.2 Material 
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804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl nitrite) or 

HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS) or any other suitable 

material approved by the Engineer. The markers shall support a load of 13635 kg tested in 

accordance with ASTMD4280. 

 

 

804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 

capable of providing total internal reflection of the light entering the lens face. Lenses shall be 

moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 

 

804.3 Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of each 

retro-reflecting surface shall not be less than 13.0 sqcm. 

 

804.4 Optical Performance 

 

804.4.1 Unidirectional and bi-directional  studs 

 

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 

Luminous Intensity (C.I.L.) not less than that given in Table 800- 12 or Table 800-13 as 

appropriate. 

 

804.4.2 Omni-directional studs 

 

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 

Table 800-12 Minimum C.I.L. Values for Category “A” studs 

 

Entrance Observation C.I.L. in mcd/lx 

angle angle White Amber Red 

0 U 5 L&R 0.3 220 110 44 

0 U 10L&R 0.5 120 60 24 

 Table800-13MinimumC.I.L.ValuesforCategory„B‟studs  

Entrance Observation C.I.L. in mcd/lx 

angle angle White Amber Red 

0 U 6 L&R 0.3 20 10 4 
0 0 

0 U 10 L&R 
0. 

0
 

5 15 7.5 3 

Note: 1) The entrance angle or 0 
0
U corresponds to the normal aspect of the reflectors when the 

reflecting road stud is installed in horizontal road surface. 

 

2) A stud that incorporates one or more corner cube reflectors shall be considered to be included 

in category „A‟. A stud that incorporates one or more bi-convex reflectors shall be considered to 

be included in category „B‟. 

 

804.5 Tests 

 

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTME 
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809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:873 – 

Part4:1973. 

 

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric requirements if the 

measured C.I.L at any one position of measurement is less than the values specified in Table 800-

12 or 800-13providedthat- 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater than the specified 

minimum. 

 

804.6 Solar Powered Road Markers (Solar Studs) 

 

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 

absolutely weather resistance and strong enough to support a load of 13635 kg tested in 

accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 

combination as directed by the Engineer. Its water resistance shall meet the requirements of IP 

65 in accordance with IS: 12063:1987 Category 2 for protection against water ingress. The 

dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 

bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 

shall not be less than 1 Hz. It should be able to give the prescribed performance in the 

temperature range of -400 C to +550 C. Its life shall be not less than 3years. 

 

804.7 Fixing of Reflective Markers 

 

804.7.1 Requirements 

 

The enveloping profile of the head shall be smooth and the studs shall not present any sharp 

edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 

dirt might accumulate. All road studs shall be legibly market with the name, trademark or other 

means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker 

width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 

bottom of the marker is configured, the outermost faces of the configurations shall not deviate 

more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name, 

trade mark or other means of identification of the manufacturer. 

 

804.7.2 Placement 

 

The reflective marker shall be fixed to the road surface using the adhesives and the procedure 

recommended by the manufacturer. No nails shall be used to affix the marker, as nails are hazardous 

for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if the pavement is 

not surface dry and on new asphalt concrete surfacing until the surfacing has been opened to traffic for 

al period of not less than 14 hours. The portions of the highway surface, to which the marker is to be 

bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture, loose or unsound 

layers, paint and any other material which would adversely affect the bond of the adhesive. The 

adhesive shall be placed uniformly on the cleaned pavement surface or on the bottom of the marker in 

a quantity sufficient to result in complete coverage of the area of contact of the marker with no voids 

present and with a slight excess after the marker has been lightly pressed in place. For epoxy 

installations, excess adhesive around the edge of the marker, excess adhesive on the pavement and 
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adhesive on the exposed surfaces of the markers shall be immediately removed. 

804.7.3 Warranty and durability 

 

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 

performance including stipulated retro-reflectance of the reflecting panel and submit the same 

to the Engineer, In addition, a two year warranty for satisfactory infield performance of the 

finished road marker shall also be given by the contractor who carried out the work of fixing of 

reflective road markers. In case the markers are displaced, damages, get worn out or lose their 

reflectivity compared to stipulated standards, the contractor would be required to replace all 

such markers within 15 days of the intimation from the Engineer at his own cost. 

 

804.8 Measurement for Payment 

 

The measurement of reflective road markers shall be in numbers of different types of markers 

supplied and fixed. 

 

804.9 Rate 

 

The contract unit rate for reflective road markers shall be payment in full compensation for 

furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 

out the work at site conforming to the specifications complete as per approved drawings or as 

directed by the Engineer. 

 

Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it 

must be deposited to the BO. 

 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

 

Clause901 General Amend the clause 901.10 as under: 

 

 

 

Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar material where 

essential tests are to be carried out at the manufacture’s plant or at laboratories other than the site 

laboratory, the cost of samples, sampling, testing, and furnishing of the test certificates shall be 

borne by the Contractor. The frequency of tests regarding bitumen, cutback and emulsion in 

respect of its quality shall be as per the Table 900-4 of MOST Specification. 

 

 

SECTION 1000 - MATERIALS FOR STRUCTURES 

 

Clause1014     Storage of Materials: 

Clause1014.3  Aggregates 

 

The following shall be added at the end of the Clause: “Aggregates shall be stockpiled in a 

manner that will avoid segregation, contamination by foreign materials and intermixing of 

various sizes of aggregates.” 

 

 

SECTION 3002 - RESTORATION OF RAIN CUTS: 
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Clause3002.4 Amend this asunder: 

 

“The earth works for restoration of rain cuts shall be measured in cum.” 
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SECTION-VII 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ....................on this ..............day of ............. 20............. 

 

BETWEEN 

 

National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented 

through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4 

Parliament Street New Delhi-110001, 

(Hereinafter referred as the 

 

“Principal/Owner”, which expression shall unless repugnant to the meaning or context here of 

include its successors and permitted assigns) 

AND 

...................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

 

through .......................................................................................... (Hereinafter referred to as 

the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

here of include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal/ Owner  has floated  the  Tender (NIT  No........dated ............... ) 

(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for “…………………” hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/ transparency in its relation with its 

Bidder(s) and /or Contractor(s). 

 

AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as ”Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents 

and Contract between the parties. 

 

AND WHEREAS in order to achieve the above goals, the Principal has appointed an 

Independent External Monitor (IEM) who will monitor the Tender process and the execution of 

the contract for compliance with the principles mentioned herein. 

 

Contact Details of  IEM is detailed hereunder; Name: …………. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses asunder: 
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Article 1: Commitments of the Principal/Owner 

 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

(a) No employee of the Principal/ Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is not 

legally entitled to. 

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/ Owner will, in particular, before and during the Tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 

additional information through which the Bidder(s) could obtain an advantage in relation to the 

Tender process or the Contract execution. 

(c) The Principal/ Owner shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

 

(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC 

Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 

in this regard, the Principal/ Owner will inform the Chief Vigilance Officer and in addition can 

also initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s) 

 

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the Government/ 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the negotiation or 

award of a contract. 

(2) The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contract, submission or non- submission of bids or any 

other action to restrict competitiveness or to cartelize the bidding process. 

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(S)/ Contract(s) will not use improperly for the purpose of competition or 

personal gain, or pass on the others, any information or documents provided by the Principal/ 

Owner as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 

representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality shall 

disclose names and addresses of foreign agents/ representatives, if any. Either the Indian agent 

on behalf of the foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he 
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shall not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/ parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

(g)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice which means a wilful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may be fall upon a person, his/ her reputation or property to influence their participation 

in the tendering process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/ Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/ Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/ Contractor accepts 

and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract. 
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has committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 

notice to the contractor shall have powers to disqualify the Bidder(s)/ contractor(s) from the 

Tender process or terminate/determine the Contract, if already executed or executed or exclude 

the Bidder/ Contractor form future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the 

Principal/ Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

(2) Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract according 

to Article 3(1), the Principal/ Owner apart from exercising any legal rights that may have 

accrued to the Principal/ Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/ Owner has 

substantive suspicion in this regard, the Principal/ Owner will inform the same to law enforcing 

agencies for further investigation. 

Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anti corruption approach or with Central 

Government or State Government or any other Central/ State Public Sector Enterprises in India 

that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the Bidder/ 

Contractor as deemed fit by the Principal/Owner. 

 

(3) If the Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/ Owner may, as its own 

discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors 

 

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/ Pact by any of its Subcontractors/sub-

vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders, 

Contractors and Subcontractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any state 

of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/ 

vendor after the completion of work under the contract and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and  continue to be valid 

despite the lapse of this Pact as specified above, unless it is discharged/determined by the 

Competent Authority. 

 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters 

of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized by 

board resolutions. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

(5) Itisagreedtermandconditionthatanydisputeordifferencearisingbetweenthe 

parties with regard to the terms of this Integrity Agreement/ Pact, any action taken by the 

Owner/ Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration. 

 

Article 8- Independent External Monitor 

 

(1) The Principal appoints a competent and credible Independent External Monitor for this Pact. 

The task of the Monitor is to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this agreement. 

 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. It will be obligatory for him to treat the information and 

documents of the Bidders/ Contractors as confidential. He reports to the MD,NHIDCL. 

 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the Principal including that provided by the Contractor. The 

Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to 

Sub-contractors. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s)/ 
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Contractor(s)/Sub-contractor(s) with confidentiality. 

 

(4) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor the option 

to participate in such meetings. 

 

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or take 

corrective action, or to take other relevant action. The Monitor can submit non-binding 

recommendations in this regard. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action. 

 

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from the 

date of reference or intimation to him by the Principal and, should the occasion arise, submit 

proposals for correcting problematic situations. 

 

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence under 

relevant IPC/PC Act and the MD, NHIDCL does not, within the reasonable time, takes visible 

action to proceed against such offence or report it to the Chief Vigilance Officer, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner. 

 

(8) The word Monitor‟  would include both singular and plural. 

 

 

Article 9- Legal and Prior Rights 

 

All right and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed 

to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/ 

Contract documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

 

 

 

 

 

 

WITNESSES: 

1............................................................... 

(Signature, name and address) 

.......................................................

.. 

........ 

(For and on behalf of 

Principal/Owner) 

.......................................................

.... 

......... 

(For and on behalf of 

Bidder/Contractor) 
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2. ................................................................ 

(Signature, name and address) 

 

 

Place: Dated: 


	NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
	NATIONAL COMPETITIVE BIDDING
	(Through E – TENDERING MODE)
	Name of Work:Rate Contract for hiring of vehicles/ equipment/plant and labour for (i) Dimapur – Kohima Road (km 123.840 to Km 166.700) and Dimapur to Peren Road (km 109 to km 179) in the state of Nagaland.
	SECTION-I  NOTICE INVITING TENDER
	National Highways & Infrastructure Development Corporation Ltd.
	Executive Director (Projects)
	National Highways & Infrastructure Development Corporation Limited
	2. Source of Funds
	3. Eligible Bidders
	4. Qualification of the Bidder
	4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between two or more than two entities are not allowed.
	4.4 B
	Where,
	5. One Bid per Bidder
	6. Cost of Bidding
	7. Site Visit
	9 Clarifications on Bid Documents

	9.2 Pre-bid meeting
	10 Amendment of Bidding Documents
	13 Bid Prices
	14 Currency of Bid and Payment.
	15 Bid Validity

	16 Earnest Money / Bid Security/Forfeiture/Debarment
	The details are as follows:
	17 Alternative Proposals by Bidders
	18 Format and Signing of Bid
	20 Deadline for Submission of Bids
	21 Late Submission of Document in physical Form.
	22 Modification and Withdrawal of Bids.
	24 Process to be Confidential
	25 Clarification of Bids and Contacting the Employer
	26 Examination of Bids and Determination of Responsiveness
	28 Evaluation and Comparison of Financial Bids
	29 Price Preference
	31 Employer's Right to accept any Bid and to reject any or all Bids
	32 Notification of Award and Signing of Agreement.
	33 Performance Security
	35 Corrupt or Fraudulent Practices
	Appendix to ITB
	Qualification Information
	Average per year

	SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES
	(CLAUSE 4.2 (i) OF ITB)
	Date
	Executive Director (P)


	DESCRIPTION OF WORKS: Rate Contract for hiring of vehicles/ equipment/plant and labour for (i) Dimapur – Kohima Road (km 123.840 to Km 166.700) and Dimapur to Peren Road (km 109.00 to km 179.00) in the state of Nagaland
	Dear Sir,
	AGREEMENT
	Binding Signature of Employer
	Binding Signature of Contractor


	(SECTION-V)
	CONDITIONS OF CONTRACT
	A. General
	B. Time Control
	C. Quality Control
	D. Cost Control
	E. Finishing the Contract
	F. Other Conditions of Contract

	Section V
	Conditions of Contract
	[Relevant Clauses pertaining to the subject project may only be considered]
	1. Definitions
	Defect Liability Period -Nil
	2. Interpretation
	3. Language and Law
	4. Engineer's Decisions
	5. Delegation
	6. Communications


	7. Subcontracting
	8. Other Contractors
	9. Personnel
	10. Employer's and Contractor's Risks
	11. Employer's Risks
	12. Contractor's Risks
	13. Insurance

	14. Site Investigation Reports
	15. Queries about the Contract Data

	16. Contractor to Construct the Works & do maintenance
	17. The Works to be completed by the Intended Completion Date indicated in the contract.
	18. Approval by the Engineer
	19. Safety

	20. Discoveries
	21. Possession of the Site
	22. Access to the Site
	23. Instructions
	24. Deleted
	25. ARBITRATION

	26. Deleted
	28. Extension of Completion Date

	29. Delays Ordered by the Engineer
	30. Management Meetings
	32. Tests
	33. Correction of Defects noticed during the Defect Liability Period.
	34. Uncorrected Defects

	D. Cost Control
	35. Bill of Quantities
	35.3 Changes in the Quantities
	35.3.1 Deleted

	36. Variations
	The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to order only after approval from NHIDCL as per NHIDCL guidelines, in writing, Variations within the scope of the Works he considers necessary o...

	38. Cash Flow Forecasts
	39. Payment Certificates
	40. Payments
	41. Compensation Events
	42. Taxes & Currencies for payments.

	43. Price Adjustment -Deleted
	43.1 Deleted
	44. Security Deposit / Retention Money
	45. Liquidated Damages
	46. Advance Payment: Deleted


	48. Cost of Repairs

	E. Finishing the Contract
	49. Completion
	50. Taking Over
	51. Final Account
	52. Operating and Maintenance Manual
	53. Termination
	54. Payment upon Termination
	55. Property
	56. Release from Performance

	F. Other Conditions of Contract
	57. Labour
	58. Compliance with Labour Regulations
	60. The Apprenticeship Act1961
	7.1 PREAMBLE:
	7.2 GENERAL REQUIREMENTS
	7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS
	PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS
	PART - II
	SECTION 100 – GENERAL
	Clause113 General Rules for the Measurement of Works for Payment:
	Clause 126: Supply of Compact Discs
	126.2  Measurement for Payment &Rates
	Clause 301
	Clause 301.3.12
	SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:
	SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):
	Clause 801
	801.2 Materials
	801.3 Traffic Signs having Retro-Reflective Sheeting
	Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI
	801.3.8 Fabrication
	801. Installation
	801.5 Measurements for Payment
	801.6. Rate
	802 OVERHEADSIGNS
	804 Reflective Pavement Markers (Road Studs/Cateyes)
	804.2 Material
	804.3 Design
	804.4 Optical Performance
	Table 800-12 Minimum C.I.L. Values for Category “A” studs
	804.5 Tests
	804.6 Solar Powered Road Markers (Solar Studs)
	804.7 Fixing of Reflective Markers
	804.7.2 Placement
	804.7.3 Warranty and durability
	804.8 Measurement for Payment
	804.9 Rate
	Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it must be deposited to the BO.
	SECTION 900 – QUALITY CONTROL FOR ROAD WORKS
	SECTION 1000 - MATERIALS FOR STRUCTURES
	SECTION 3002 - RESTORATION OF RAIN CUTS:

	SECTION-VII
	INTEGRITY AGREEMENT
	This Integrity Agreement is made at ....................on this ..............day of ............. 20.............
	through (Hereinafter referred to as
	“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context here of include its successors and permitted assigns)
	(For and on behalf of Principal/Owner)



