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National Highways & Infrastructure Development Corporation Limited 
Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 
 

Date:.02.03.2023 
 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”) invites sealed bids in single stage two cover system i.e., the Technical and Financial 
Bids on Item Rate basis for the following works from the experienced Road/Bridge 
Contractors/firms/organizations excluding those firms who have been declared as non- 
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for 
specified period by MoRT&H/NHAI/NHIDCL: - 

 
Sr. 
No. 

Name of 
work/Contract 

Package 

Stretch/ 
Length 

(km) 

Estimated 
Civil Cost 

Put to 
Tender 

(Rs. Crore) 

Bids 
Security 
(Rs. in 
Lakh) 
‘EMD’ 

Time of 
Completion 

Average 
annual 

turnover for 
last 5 
Years 

(Rs. In 
Lakhs) 

Eligibility 
Criteria as 

Completed work 
of similar 

nature during 
last 5 Years 

(Rs. 
In Crore) 

1 

 Repair and 
Maintenance of 

Existing Bridge and 
Sinking Area from Km 
23+000 to Km 23+240 

of Akajan-Likabali-
Bame 

    Section in the State 
of Arunachal Pradesh 

0.240 

 
 
 

 4.91 Cr. 
 

(INCLUSIVE 
OF ALL 

TAXES & 
GST) 

9.83 lakh` 

 
Contract shall 
be valid for 06 

Months for 
Construction 
Period from 
Signing of 
Contract 

Agreement 
and 12 months 

of Defect 
Liability Period 

 
 

At least 
100% of the 
estimated 
civil cost 

One similar 
Completed work 
not less than the 
amount equal to 
40% of the total 
value of contract 
(Rs 1.97 Cr.) 

 
Cost of Bid Documents: Rs. 11,800/- in the form of DD in favour of Executive 

Director (P), RO, Itanagar, National Highways & 
Infrastructure Development Corporation Limited 
(NHIDCL [NON-REFUNDABLE]. 

1. Date of Publishing of tender is from      02.03.2023. 

2. The complete BID document can be viewed / downloaded from web Portal 

https://eprocure.gov.in/eprocure/app  from     02.03.2023 to  16.03.2023 (up to 15.00 Hrs. IST). 

3. Bidder must submit its Technical Bid and Financial bid at https://eprocure.gov.in/eprocure/app on or 

before 16.03.2023 up to 1500 hours IST. Bids received online shall be opened on 17.03.2023 (at 

1500 Hrs IST). 

4. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 

https://eprocure.gov.in/eprocure/app. Bid documents contain qualifying criteria for bidder, 



Page 5 of 105  

specification, bill of quantities, conditions and other details. 

5. The site for the work is available for Repair & Maintenance and other requisite works as 

and when required as per work order on Item Rate Basis. 

6. Bidder shall submit the following documents: 

i) Copy of PAN Card 

ii) Demand Draft for Cost of documents or receipt of Bank Transaction. 

iii) Demand Draft/Bank Guarantee for Bid Security (EMD) or receipt of Bank Transaction. 

iv) Original Copy of turnover certificate for the last 5 years from the Chartered Accountant 

mentioning the UDIN number. 

v) Original Certificate from the Engineer-in-Charge of the rank of Executive Engineer or 

equivalent for the Existing Commitments & Ongoing Works including the work for which 

appointed date has been given. 

7. The interested bidder can download the NIT / bidding document from the website 

https://eprocure.gov.in/eprocure/app & www.nhidcl.com 

8. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as per 

Information Technology Act-2000, to participate in online bidding. This certificate will be required for 

digitally signing the bid. Bidder can get above mentioned digital certificate from any approved vendors. 

The Bidder, who already possess valid (DSC)” Digital Signature Certificate” need not to procure new 

Digital Signature Certificate. 

9. The bidders have to submit their bids online in electronic format with Digital Signature. The bid cannot 

be uploaded without Digital Signature.  

10. Bids will be opened online as per time schedule mentioned at Sr. No.18. 

11. Before submission of online bids, bidder must ensure that scanned copy of all the necessary documents 

have been attached with bid. 

12. The department will not be responsible for delay in online submission of bids whatsoever reasons maybe. 

13. All the required information for bid must be filled and submitted online. 

14. Bidders should get ready with the scanned copies of cost of documents & Bid Security as specified in the 

tender documents. The original instruments in respect of cost of documents, Bid Security and relevant 

documents will be submitted to the Tenders Inviting Authority by Registered post/courier/by hand as per 

time schedule specified. 

15. The details of cost of documents, Bid Security specified in the tender documents should be the same, as 

submitted online (Scanned copies) otherwise bid will not be accepted. 

16. Bidders are advised to study the procedures related to e-procurement by Government of India, 



Page 6 of 105  

carefully before submission of Bids. For this, Bidders may refer the Bidders Manual Kit available 

in the Central Public Procurement Portal of Government of India 

(https://eprocure.gov.in/eprocure/app). 

17. The guidelines for submission of bid online can be downloaded from the website www.nhidcl.com & 

https://eprocure.gov.in/eprocure/app. 

18. Schedule of Bidding Process 

The Company shall endeavor to adhere to the following schedule: 

S. No Description Period 

1. Date of issue of NIT 02.03.2023 

2. Date of issue of Sale of Tender Documents 02.03.2023 

3. 
Date of close of sale of Tender Documents 

(through online) 16.03.2023 (upto 15:00 Hrs) 

4. Last Date of receipt of Pre-Bid Queries 10.03.2023 (till 1500 hours) 

5. Date of Pre-Bid meeting 10.03.2023 (at 1500 Hrs) at Regional Office, 
Itanagar, Arunachal Pradesh. 

6. Date of uploading of reply to the pre-bid queries 12.03.2023 (if any) 

7. 
Date of submission of Tender/Bid (online & hard 

copy) 
16.03.2023 (upto 15:00Hrs) 

8. Opening of Technical BIDs at venue 17.03.2023 (1500 Hrs) 

9. 
Date of Uploading of list of Technically Qualified 

Applicants To be intimated later 

10. 
Date of Opening of Financial Bids of Qualified 

Applicants To be intimated later 

11. Date of issue of letter of award (LOA) To be intimated later 

12. Validity of Bid 120 Days 

13. Return of signed duplicate copy of LOA To be intimated later 

14. 
Submission of Performance Security (PS) and 
Additional Performance Security (APS), if any 

Within 07 days of receipt of LOA. 

15. Signing of Agreement Within 10 days of receipt of LOA. 
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19. Conditional bids would be rejected. 

20. Any corrigendum or information with regard to this NIT shall only be uploaded online on www.nhidcl.com 

& https://eprocure.gov.in/eprocure/app. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons thereof. 

Date: 02.03.2023 
 
 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 

Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle School -791113 

e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 

Tel. 0360-2310008 
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Section II 
Instructions to Bidders (ITB) 

A. General 
 

1. Scope of Bid 
 

1.1 The Employer (i.e., Managing Director, National Highways & Infrastructure 
Development Corporation Ltd.) invites bids for “Repair and Maintenance of  Existing 
Bridge and Sinking Area from Km 23+000 to Km 23+240 of Akajan-Likabali-Bame 
(PKG-I) Section in the State of Arunachal Pradesh “the works”.  

1.2 The name and identification number of the works is provided in the Notice Inviting 
Tender. 

1.3 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.4 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully 
executed. 

2. Source of Funds 

2.1 The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Limited (NHIDCL) at the Risk and Cost of the EPC 
Contractor. 

3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
by the Central Government, the State Government or any public undertaking, autonomous 
body, authority by whatever name called under the Central or the State Government. 

4 Qualification of the Bidder 

4.1 Deleted 

4.2 All bidders shall furnish the following information and documents with their bids in 
Section-III, Qualification Information. 

a) Scanned copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business; scanned copy of written power of 

attorney of the signatory of the Bid to commit the Bidder; & original copy of Written 

Power of Attorney to be submitted in the envelope of physical form. (Pl. Refer clause 

12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction works 

performed for each of the last five years; (2017- 2018, 2018-2019, 2019-2020, 2020-

2021, 2021-2022). 

c) Scanned copy of Experience Certificate in works of a similar nature and size for 



Page 11 of 105  

each of the Last Five Financial Years (commencing from year 2017-18) with 

certificates from the concerned officer of the rank of Executive Engineer or 

equivalent; 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 

of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b)(i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for the 

Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five years mentioning the 

UDIN in the certificate; 

g) Scanned document in support of evidence access to line (s) of credit and availability 

of other financial resource facilities (10 % of Contract value), certified by bankers 

(not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25%  

of contract value of work, during implementation of work. 

i) Scanned copy of information regarding any litigation or arbitration during the last 

five years in which the Bidder is involved, the parties concerned, the disputed 

amount, and the present status; 

j) Scanned copy of DD of Bid Document Fee or receipt for online payment. 

k) Scanned copy of Earnest Money Deposit (EMD) or receipt of online payment. 

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have the 
following; - 

a) Achieved an Average Annual Financial Turnover (in all classes of Civil Engineering 
Construction Works only) equal to the amount indicated in NIT during last five 
years ending 31st March of the previous Financial Year, duly certified by 
Chartered Accountant. 

b) Satisfactorily Completed (not less than 90% of contract value), as a Prime Contractor 
(or as a nominated subcontractor, provided further that all other qualification criteria 
are satisfied) similar works during last five years ending last day of month previous 
to the one in which bids are invited, at least one contract of Highway (Road/ or Bridge 
works)/ Airport runway of 40% of the value of contract. (Rs. 1.97 crore). 

[The “similar work” constitutes Construction/Maintenance of National 
Highways/State Highways (The base year should be considered as 2021-22)] 
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(Following escalation factor shall be used to bring the value of such completed works at the 
level of current financial year i.e., 2022-23) 

Year Before Multiplying Factor 
One 1.10 
Two 1.21 

Three 1.33 
Four 1.46 
Five 1.61 

 

4.4 B. Following documents on Stamp Paper are also to be submitted with the Bid: 

a) Each bidder must upload the scanned copies of following documents along with 
the submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and 

ii. Such other certificates as defined in Section-III. 

iii. Failure to submit the certificates/documents as specified above shall make the bid 
non-responsive. 

b) Each bidder must demonstrate: 

i. Evidence of availability (either owned or leased or rented) of the key equipment’s 
for this work as stated in the Appendix to ITB. 

ii. Availability for this work of personnel with qualification & experience as stated 
in the Appendix to ITB. 

4.4 Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria. 

4.5 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 

[Assessed Available Bid capacity = (A* N* 2.5 – B+C)] 

WHERE, 
 

A = Maximum value of civil engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e., 
2022-23) taking into account the completed as well as works in progress. 

 
N = Number of years prescribed for completion of the works for which bid is invited. 

 

B = Value (escalation factor as specified in this section shall be used to bring the value 
to the level of current financial year i.e., 2022-23) of existing commitments and on-going 
works to be completed during the next 03 months (period of completion of the works for 
which bid is invited). 

C= The amount of bonus received, if any, in EPC Projects during last 5 years (updated 
to the price level of the year indicated in the above table) 
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4.6 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

i. Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly 

completing the contract, in ordinate delays in completion, litigation history, or 

iii. Tampered the bid document in any manner. 

5 One Bid per Bidder 

 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more 

than one Bid for the same package will cause be disqualified. 

6 Cost of Bidding 

 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs. 

7 Site Visit 

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings including source of earth, 

water, road aggregates etc. and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for construction of the Works. The costs of visiting the 

Site shall be at the Bidder's own expense. He may contact the Project Monitoring Unit of 

NHIDCL in this regard. 

        Note: 
 

The Existing EPC contractor of Akajan-Likabali-Bame road i.e., M/s JKM-KCL(JV) and their 

subsidiary companies will not be eligible to participate in bidding process. If found later on, 

legal action as deemed fit by NHIDCL may be initiated against existing EPC contractor and 

participating firm.                   
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Section II 
Instructions to Bidders (ITB) 

 
B.  Bidding Documents (Online) 

 
8 Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 
issued in accordance with Clause10 of RFP document: 

Volume- I: - 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms Bank Guarantee, Agreement & LOA 

5. Conditions of Contract & Contract Data 

6. Scope of work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II: - 

8.2 Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected. 

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 
Employer in writing through e-mail, at the e-mail ID specified in NIT and/or through 
a letter addressed to the Tender Inviting Authority, indicated in NIT. The Employer 
will respond to any request for clarification received earlier than 10 days prior to the 
deadline for submission of bids. Copies of the Employer’s response will be hosted on 
website i.e. www.nhidcl.com & https://eprocure.gov.in/eprocure/app or which are 
required in the opinion of the Employer including a description of the enquiry, but 
without identifying its source. 

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which 
will take place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable/email so as 
to reach the Employer not later than one week before the meeting. Minutes of the 
meeting, including the text of the questions raised (without identifying the source 
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of the enquiry) and the responses given will be transmitted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may 
become necessary as a result of the pre-bid meeting or which are required in the 
opinion of the Employer shall be made by the Employer exclusively through the 
issue of an Addendum pursuant to Clause 10 and not through the minutes of the 
pre- bid meeting. 

9.2.4 The bidder or his official representative is invited to attend pre-bid meeting which 
will take place at the office of:  

 The Executive Director (P),  
 NHIDCL, Regional Office, Itanagar,  
 GD Apartment, Senki Park, Division-IV, Near Govt. Middle School, Itanagar-791113 
 e-mail: sunil.kumar64@nhidcl.com,  
 Ph.: +91-98788 71064, +91-94529 12345,  
 Tel. 0360-2310008 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 

hosted online on https://eprocure.gov.in and www.nhidcl.com. Bidders are 

advised to keep them self-updated of all the addendums issued on e-tendering 
portal by suitably checking the aforementioned website/portal and, NHIDCL does 
not assume any responsibility in case the bidder fails to do so and does not take 
any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.2. 
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Section II 
Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 

11   Language of Bid 

 All documents relating to the Bid shall be in English. 

12   Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I -  This shall be named Technical Bid and shall comprise of 
information submitted in section-III. 

 Part-II -  It shall be named Financial Bid and shall comprise of Priced bill of 
   quantities. 

12.2 Documents to be submitted in physical form must reach the at the office address 
mentioned hereunder: 

 
The Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle School 
Itanagar, Arunachal Pradesh-791113 
e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 

On or before Bid Due Date i.e., 16.03.2023 at 15:00 Hrs. 
 

Though, the scanned copies of following documents are required to be uploaded during 
submission of e-bid on the e-tendering portal, as per clause 12.1 above, however, following 
original documents in physical form shall be submitted in a sealed envelope by 15.00 Hrs. on 
the date of submission of bid and addressed to the addressee given in the NIT duly super 
scribed “Name of Work, Bid due date and time”. Name and address of the bidder should 
also be indicated on the envelope. 

a) EMD/Bid Security 

b) Bid Document Fee 

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the bid 

e) Affidavit Duly Notarized as specified in the RFP. 

f) Original Experience Certificate or notarized copy of certificate duly signed by 
authorized signatory. 

12.2 The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid. 
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Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 
 

13 Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced 
Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portal i.e. https://eprocure.gov.in/eprocure/app. The items for which 
no rate or price is entered by the Bidder will be required to be executed free of cost and 
shall be deemed covered under the other rates and prices in the Bill of Quantities quoted. 

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor under 
the Contract, or for any other cause, shall be included in the rates, prices, and total Bid 
price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer 

as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his bid security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity 

of his Bid Security for a period of the extension, and in compliance with Clause 16 in all 

respects. 

16 Earnest Money / Bid Security/ Forfeiture/Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 

as specified in the NIT. (Bank guarantee/ Demand Draft/NEFT must be in favor of              

ED (P), RO, Itanagar, NHIDCL. 

 

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Bank 
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Guarantee/Demand Draft/Online Payment (NEFT/RTGS) only (the other form will 

not be acceptable) of any scheduled commercial bank approved by RBI having a net 

worth of not less than Rs. 500 crores as per the latest annual report of the bank must 

be in the name of Employer. In case of foreign bank (issued by a branch in India) the 

net worth in respect of the Indian operations shall only be taken into account. It shall 

be valid for 45 days beyond the validity of the bid.  

16.3 A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 

banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI/ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank 

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less 

than Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a 

Foreign Bank (issued by a branch in India), the net worth in respect of the Indian 

operations shall only be taken into account. 

 B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by 

RBI (presently 9, with effect from 3
t

March,2003,). 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

16.4 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer 

as non-responsive. 

16.5 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Sub-Clause 15.1 or award of contract package, whichever 

is earlier. 

16.6 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security. 

16.7 The Bid Security/ Earnest Money will be forfeited: 

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity; 

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

a) Sign the Agreement; and/or 

b) Furnish the required Performance Security. 
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17 Alternative Proposals by Bidders 

 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and the bid will be declared non-responsive. 

18 Format and Signing of Bid 

 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 
of the ITB. 

  
All pages of the documents to be uploaded online/submitted in the physical form along 
with the demand draft for fees/security shall be typed or written in ink and shall be 
signed by a person duly authorized to sign on behalf of the bidder. Documents shall 
contain no overwriting, alterations or additions, except those to comply with 
instructions, issued by the employer or as necessary to correct errors made by the bidder, 
in which case such corrections shall be made by scoring out the cancelled portion, 
writing the correction and signing and dating it along with the stamp by the person or 
persons authorized for signing the Bid.  
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Section II 
Instructions to Bidders (ITB) 

 
D. Submission of Bids 

 
19 Marking of Bids 

The documents to be submitted in physical form as per clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top 
left corner. 

20 Deadline for Submission of Bids 

Complete e-Bid to be uploaded on the CPP portal i.e. 
https://eprocure.gov.in/eprocure/app before due date & time. The Envelope containing 
“Documents in Physical Form” must also be received by the Employer at the address 
below not later than the date and time indicated in the NIT”. In the event of the specified 
date for the submission of documents in Physical form being declared a holiday for the 
Employer, the same will be received up to the specified time on the next working day: 
 
The Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle School 
Itanagar, Arunachal Pradesh-791113 
e-mail : sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 

The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

21 Late Submission of Document in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline prescribed 
in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such 
bidder shall not be considered. 

22 Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 
the Bid Due Date and time as prescribed in Clause20. 

22.2 No bid may be modified after the deadline for online submission of bids. 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant 
to Clause16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II  

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 
 

23 Bid Opening 

23.1 Bid opening shall be carried out in two stages. Firstly, ‘Technical Bid’ of all the bids 
received (except those received late) shall be opened online on the date and time mentioned in 
Notice Inviting Tender (NIT). ‘Financial Bid’ of those bidders whose technical bid has been 
determined to be substantially responsive shall be opened online on a subsequent date through 
online process of e-tendering, which will be notified to such bidders. 

 23.2 The Employer will open the “Technical Bid” of all the bids received (except those 
received late), in the presence of the bidders/bidders’ representatives who choose to attend at 
the time, date and place specified in the NIT. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 

23.3 In all cases, the amount of Bid Security, forms and validity shall be announced. 
hereafter, the Employer at the opening as the Employer may consider appropriate, will 
announce the bidders' names and such other details. 

 23.4 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause 23.1. 

(i) The bids accompanied with valid bid security and bid document fee will be taken up 
for evaluation with respect to the information furnished in Part I of the Qualification 
Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask any 
bidder for clarification of his bid, however, no additional documents in support of 
clarification will be entertained. 

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, 
of the date, time and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids. 

23.6 At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose 
bids were found responsive in accordance with clause 23.5 will be announced. The financial 
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the 
total amount of each bid, pursuant to Clause 22 and such other details as the Employer may 
consider appropriate will be announced by the Employer at the time of bid opening. Any Bid 
price, which is not read out and recorded, will not be taken into account in Bid Evaluation. 

 The Employer shall prepare the minutes of the opening of the Financial Bids. 

24 Process to be Confidential 

 Information relating to the examination, clarification, evaluation, and comparison 
of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may result in the 
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rejection of his Bid. 

25 Clarification of Bids and Contacting the Employer 

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted. 

 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his bid from the time of the bid opening to the time the contract is awarded. 

 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders' bid. 

26 Examination of Bids and Determination of Responsiveness 

During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid 

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the 
documents uploaded by the bidder are in order; and 

c) is substantially responsive to the requirements of the Bidding Documents. During the 
detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications etc. 

27 Evaluation and Comparison of Financial Bids 

The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause-26. 

If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of 
the Bill of Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, the 
Employer may require that the amount of the performance security set forth in Clause-32 
be increased and an Additional Performance Security of 05 (five) percent may be 
obtained at the expense of the successful Bidder to a level sufficient to protect the Employer 
against financial loss in the event of default of the successful Bidder under the Contract. 

A bid, which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
responsive. 

28 Price Preference 

 There will be no price preference to any bidder. 
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Section II 

Instructions to Bidders (ITB) 
 

F. Award of Contract 

29 Award Criteria 

 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the bidding documents and who 
has offered the lowest evaluated Bid Price. 

30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 32, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 
action. 

31 Notification of Award and Signing of Agreement. 

 The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the Works, 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
the “Contract Price”). 

 The notification of award (LOA) will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of 
Clause-32. 

 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the 
performance security is furnished. 

 Upon furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

32 Performance Security 

 32.1  Within 07 (Seven) days after receipt of the Letter of Acceptance, the 
successful Bidder shall deliver to the Employer a Performance Security of 05 (Five) 
Percent of the Contract Price, valid for the period of 60 days beyond the completion 
of project plus additional security for unbalanced Bids, valid upto 28 days after Project 
Completion, in accordance with Clause 29 of ITB and sign the contract. 

 32.2   The performance security shall be in the form of a Bank Guarantee in the 
name of the Employer, from a Bank as applicable in case of bid security defined in 
Appendix to ITB. 

 32.3  Failure of the successful bidder to comply with the requirement of sub-
clause 32 shall constitute sufficient ground for cancellation of the award and forfeiture 
of the bid security and debarment for a period as specified in Clause 16.7. 
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 32.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 32 be increased and an additional performance security of 05. The details 
of Additional Performance Security are tabulated below: 

 

  

S. No. Quoted percentage  Details of Additional 
Performance Security  

1 upto - (10%) 5% of the Estimated Contract 
Price 

2 from – (11% to 20)  10% of the Estimated 
Contract Price 

3 from – (21 to 30 %) 15 % of the Estimated 
Contract Price 

4. Above -30 % 20% of the Estimated 
Contract Price 

  

 32.5 (Five) percent may be obtained at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 32.6 A bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 
may be rejected as non-responsive. 



Page 25 of 105  

33 Advances -Deleted 

 
34 Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or 
inexecution. 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 
                                                                    Appendix to ITB 

Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is National Highways & Infrastructure 
Development Corporation Limited, 3rd Floor, PTI 
Building, 4-Parliament Street, New Delhi-110001 

(1.1)   Repair of Sinking Area of Akajan-Likabali-Bame 
Section from Km 23+000 to Km 23+240 (PKG-I) 
in the State of Arunachal Pradesh 

(4.4) 
B)(b)(i) 

Name of the Equipment Quantity 
Tipper/Trucks 3 

Hydraulic Excavator /JCB 3 

Motor Grader 1 

Excavator 1.0 cum bucket capacity 1 

Vibratory Roller 0 

Hot Mix plant with Electronic Control 
(Minimum 75 TPH Capacity) 

0 

Paver finisher 0 

Front end Loader 0 
Smooth Wheeled Roller 0 

Tandem Roller 1 

Bitumen pressure distributer Sqm per 
Hr. 

0 

Water Tanker 1 

Concrete Mixer with Integrated weight 
batching facility (mobile facility) 

2 

Generator set (63/100/250 KVA) 1 

Any other equipment required for carrying out work as per 
Ministry’s specification. 
Note: The bidder must upload scanned copy of the 
documentary evidence in support of his owning/leased/ rented 
of the above equipment. In case the bidder proposes to hire or 
take the above equipment on lease, he should, along with the 
lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment 
are proposed to be hired on lease/rent. 
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TECHNICAL PERSONNEL REQUIREMENT 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows: 
The Technical Personnel are: 

SL. No. Personnel Qualification Particular 
Experience 
(minimum 

requirement) 

No. of Persons 

 
1 

 
Project Manager 

B.E (Civil) or equivalent 
+ 10 Years Exp. 

5 years on highway 
Constructions / 

maintenance work. 

 
1 

 
2 

 
Site Engineer 

B.E (Civil) + 3Years 
Exp. Or Diploma + 5 

Years Exp. 

2 years on highway 
Constructions / 

maintenance work. 

 
2 

 
3 

 
Quantity Surveyor 

B.E.Civil+3YearsExp. 
Or 

Dip.Civil.+5Years Exp. 

2 years on highway 
Constructions / 

maintenance work. 

 
1 

 
4 

Soil and Material 
Engineer 

B.E. Civil+ Year Exp. 
Or 

Dip. Civil+ 7 year Exp. 

2 years on highway 
Constructions / 

maintenance work 

 
1 

Total 5 

 Note: The detailed signed and scanned CVs of the Key Technical 
Personnel at S. No. 1 signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Non-Compliance of the above or 
non furnishing of the CV as above. 
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SECTION III 

QUALIFCATION INFORMATION 

(To be filled by Bidder) 
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SECTION III 
 

QUALIFCATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders 
1.1 

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 

[Upload scanned copy of original] 
 

c) Place of registration: 
 
 

d) Principal place of business: 
 
 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 
copy in envelope of physical form] 

 
 

1.3 Total value of Civil Engineering construction work performed in the last Five years (in 
Rs_______________________________________ Lakhs) refer ITB Clause 4.4 A (a) 

 
(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant). 
 

 
2021-2022------------- 
2020-2021------------- 
2019-2020------------- 
2018-2019------------- 
2017-2018------------- 

 
 
 

                                                                                                                                Total ---------------- 
 

Average per year--------------- 



Page 29 of 105  

1.4 (a) Work performed as Prime Contractor; work performed in the past as a nominated sub- 
contractor provided further that all other qualification criteria are satisfied (in the same 
name) of a similar nature during the last five years as per ITB Clause4.4A(b). 

 

Project 
Name 

Name of the 
Employer * 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Crore) 

Date 
of 
issue 
of 
work 
order 

Stipulated 
period 
completion  

Actual date 
of 
completion 

Remarks 
explaining 
reasons for 
delay & 
work 

         

*Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 
Engineer or equivalent & also supply original or certified copy in physical form in envelope) 
 
Note:  
 

(a) In case of nominated Sub-Contractor – a certificate from the Executive Engineer or equivalent 

of the Prime Employer should be obtained from whom an approval for sub-contractor has been 

obtained. 

(b) Information on Bid Capacity (works for which bids have been submitted and accepted and 

works which are yet to be completed) as on the date 7 days before the last date for bid 

submission (as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B) 
 

 
 
 
Description 

of 
works 

 
 
 

Place & 
State 

 
 
 

Contract 
No. 

 
 

Name & 
Address 

of    
Employer 

 
 
 

Value of 
Contract 
(Rs Cr) 

 
 
 

Stipulated 
Period of 

Completion 

 
 

Value of 
works 

remaining to 
be completed 

(Rs. Cr) 

 
 
 

Escalation 
factor 

 
 

Anticipated 
date of 

completion 
factor 

Escalated 
value of 

remaining 
work during 
completion 
on period of 

work of 
which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          
          

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop for table 
(i) above. 

 
(ii) Details of works for which bid submitted and accepted (i.e., where contract signing is pending) 

 

 
 
Description of 

works 

 

Place & 
State 

 

Name & 
Address of 
Employer 

 
Date of issue 
of Letter of 
Acceptance 

(LOA) * 

 

Value 
Given in 

LOA 

 

Stipulated 
period for 
completion 

Value of Work 
During Completion 
period of work for 

which bids are 
invited 

1 2 3 4 5 6 7 
       

       

       

 

* Upload copy of issue of appointed date for table (ii) above. 
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 

 
A = Rs. ................ lakh (enclose the details) 
N =          …………years  

B = Rs. ................ lakh (enclose the details) 
C = Rs. ................ lakh (enclose the details) 

Assessed available bid capacity= AxNx2.5 – B+C 
  = Rs. ............. Lakhs 
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Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. The Bidder 
should list all the information requested below. 
 

 
Item of Equipment 

 
Requirement 

Availability Proposals Page no. of 
the proof 
attached 

Owned/Leased/ 
rented 

Nos./Capacity Age/Condition 

Tipper/Trucks      

Hydraulic Excavator      

Motor Grader      

Excavator 1.0 cum 
bucket capacity 

     

Dozer 180 HP @ 60 
cum per hr 

     

Vibratory roller      

Hot Mix plant with 
Electronic Control 
(Minimum 75 TPH 

Capacity) 

     

Paver Finisher      

Front end Loader      

Smooth Wheeled 
Roller 

     

Tandem Roller      

Bitumen pressure 
distributer @ 1750 

sqm per hr 

     

Water Tanker      

Concrete Mixer with 
Integrated weight 
batching facility 

     

Air Compressor      

Generator set 
(63/100/250 KVA) 

     

 

Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented 
of the above equipment. In case the bidder proposes to hire or take the above equipment on 
lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment are proposed to be hired 
on lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, 
Section -2) of the bid document. 

 
 Qualification and Experience of Key Personnel required for administration and execution 

of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
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Sl. 
No. 

 

Position 

 

Name 

 

Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

1. Project 
Manager 

    

2. Plant manager     

3. Site Engineer     

4. Soil and 
Material 
Engineer 

    

 
Note:  The detailed and signed CVs of the Key Technical Personnel at S. No. 1 signed by the key 

personnel himself must be uploaded along with the bid. The name and educational 
qualification of other personnel should begiven. 

 
 Information on litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

     

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter & also send original copy of Affidavit/ Undertakings: 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

(Clause 4.1(i) of ITB) 
 
 

BANK CERTIFICATE 
 
 

This is to certify that M/s……………………...……………... is a reputed company `with a good 

financial standing. 

 

If the contact for the work, namely …………………………...is awarded to the above firm, we 

shall be able to provide overdraft/credit facilities to the extent of Rs… ...................... to meet their 

working capital requirements for executing the above contract during the contract period. 

 
 
 
 

------------------------- 
 
 

(Signature) 
Name of Bank Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s has abandoned any work on 

PWD/NHIDCL nor any contract awarded to us for such works have been rescinded, during 

last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by PWD/NHIDCL to verify this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the PWD/NHIDCL and within the 

prescribed time. 

 
 
 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 
 
 

Name of Firm 
 
 

 
 

DATE 
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(To be notarized by Notary) 
 

UNDERTAKING 
 

I, the undersigned do hereby undertake that our firm M/s _____________________would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract towards 
the working capital. 

 
 
 
 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

 
Name of the Representative 

 
 

 
Name of Firm 

 
 

 
DATE 
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(To be notarized by Notary) 
 
 

UNDERTAKING 
 
 

 I, the undersigned do hereby undertake that our firm M/s.__________________

 agree to abide by this bid for a 

period of days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 

 

Name of Firm 
 
 

 
 

DATE 
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(On the letter head of the bidder) 
 
 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 

I,     the          undersigned           do        hereby         undertake that our firm M/s
................................................................................................... ….agree to provide and will deploy 
required equipment as mentioned in the Appendix to ITB of the work……………………………. 
………………………………………………………………………………………….…………… 
further it is certified that the documents submitted as evidence of availability of the key equipment 
for this work as stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the 
details as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm 
for an appropriate period as decided by NHIDCL. 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 

Name of the Representative 
 
 

Name of Firm 
(Seal of the company) 

 
Date 
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Format for Power of Attorney (POA) for Signing of BID 
 

Know all men by these presents, We…………………………………………….. (name of the 

firm and address of the registered office) do hereby irrevocably constitute, nominate, appoint and 

authorize Mr./Ms (name), …………………… son/daughter/wife of 

……………………………… and presently residing at …………………., who is presently 

employed with us and holding the position of ……………………………. , as our true and lawful 

attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such 

acts, deeds and things as are necessary or required in connection with or incidental to submission 

of our BID for the Project proposed or being developed by the National Highways & 

Infrastructure Development Corporation Ltd (the “Authority”) including but not limited to 

signing and submission of all applications, BIDs and other documents and writings, participate 

in Pre-BID and other conferences and providing information/ responses to the Authority, 

representing us in all matters before the Authority, signing and execution of all contracts 

including the agreement and undertakings consequent to acceptance of our BID, and generally 

dealing with the Authority in all matters in connection with or relating to or arising out of our 

BID for the said Project and/ or upon award thereof to us and/or until the entering into of the EPC 

Contract with the Authority.  
 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 

in exercise of the powers hereby conferred shall and shall always be deemed to have been done 

by us.  

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE-NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2022….. 

For ………………………….. 

 
(Signature, name, designation and address) of person authorized by Board Resolution 

(in case of Firm/ Company)/ partner in case of Witnesses:  

Partnership firm  

1.  

2.  

Accepted ……………………………  

 

(Signature) (Name, Title and Address of the Attorney)  

(Notarized) Person identified by me/ personally appeared before me/ Attested/ Authenticated* 

(*Notary to specify as applicable) (Signature Name and Address of the Notary) 

Seal of the Notary Registration No. of the Notary 



Page 39 of 105  

Date……………  

 

Notes:   

 The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executants (s) and when it 

is so required, the same should be under common seal affixed in accordance with the required 

procedure. 

 Wherever required, the Bidder should submit for verification the extract of the charter documents 

and documents such as a board or shareholders’ resolution/ power of attorney in favour of the 

person executing this Power of Attorney for the delegation of power hereunder on behalf of the 

Bidder.   

 For a Power of Attorney executed and issued overseas, the document will also have to be legalized 

by the Indian Embassy and Notarized in the jurisdiction where the Power of Attorney is being 

issued. However, the Power of Attorney provided by Bidders from countries that have signed the 

Hague Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it 

carries a conforming Apostille certificate. 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES, 
LOA & AGREEMENT. 
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FORM OF BANK GUARANTEE FOR BID SECURITY 

(Refer Clauses 16 of ITB, Section-II) 

Contract Package No.: NHIDCL/RO-ITA/02/A-L-B (1)/M&R-II/2022-23 

 
To 

 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle School 
Itanagar, Arunachal Pradesh-791113 
e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 
 

WHEREAS (Name of Bidder) 
(hereinafter called the Bidder) wishes to submit his Bid for   herein after called “the Bid” KNOW 
ALL MEN by these present that we  (Name of Bank) 
of  (Name of country) having our registered office at 
( ) (hereinafter called the „Bank‟) are bound unto Managing 
Director, National Highways & Infrastructure Development Corporation Ltd. (herein after called 
“the Employer”) in the sum of the Rs.   (Rupees 
 ) *for which payment can truly be made to the said 
Employer. The Bank bind themselves, their successors and assigns by these present with the 
common seal of the Bank this day  of________________and undertake to pay the 
amount of Rs._____________________to the employer upon 
receipt of his first written demand without the employer having to substantiate his demand. 

The conditions of this obligation are: 

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of 
Bid. 

Or 

(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the 
period of Bid validity. 

(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of any 
one of the above conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force up to and including the date 45 days beyond the validity of the 
bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any time 
prior to the closing date for submission of the Bidders Notice of which extension to the Bank is 
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hereby waived. Any demand in respect of this guarantee should be made on the Bank on or before 
the date of expiry of this guarantee. 

 
This Guarantee shall also be operatable at our ......................... Branch at Itanagar, Arunachal 
Pradesh from whom, Confirmation regarding the issue of this guarantee or extension/ renewal 
thereof shall be made available on demand. In the contingency of this guarantee being invoked and 
payment thereunder claimed, the said branch shall accept such invocation letter and make payment 
of amounts so demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. (Rs __________________________________In words) 
and the guarantee shall remain valid till ________. Unless a claim or a demand in writing is 
served upon us on or before all our liability under this guarantee shall cease. 

 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 

 

S. No. Particulars Details 

1 Name of Beneficiary 
National Highways & Infrastructure Development 
Corporation Limited  
(NHIDCL), Regional Office Itanagar 

2 Beneficiary Bank Account No. 79401010003226 

3 Beneficiary Bank Branch CNRB0017940 

4 Beneficiary Bank 
Branch Name 

CANARA BANK 

5 Beneficiary Bank Address Itanagar Branch, Arunachal Pradesh 

 
  SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK   

NAME AND DESIGNATION  

EMPLOYEE CODE NUMBER SEAL OF THE BANK   

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S 
POLICY)  

NAME OF THE WITNESS   

ADDRESS OF THE WITNESS   
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NOTE: 
 

The prospective bidders have the option to either submit BG towards Bid Security as 

per prescribed format given above or make payment directly in the Account 

mentioned above through DD/NEFT/RTGS and upload a copy of transaction details 

with the Tender Documents. Also, submit Original Copy with the Physical Tender. 

 

Bank Details for depositing above said Amount is as under: 

S. No Particulars Details 

1 Name of Beneficiary NHIDCL Establishment 

2 
Beneficiary Bank Account No. 79401010003153 

3 Beneficiary Bank Branch CNRB0017940 

4 Beneficiary Bank 
Branch Name 

CANARA BANK 

5 Beneficiary Bank Address Itanagar Branch, Arunachal Pradesh 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY  

 
Contract Package No.: NHIDCL/RO-ITA/02/A-L-B(1)/M&R-II/2022-23 
 
To 

 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle 
School Itanagar, Arunachal Pradesh-791113 
e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 

 

WHEREAS,……………………………… (name and address of contractor) hereinafter 
called  “the  contractor”  has   undertaken,   in  pursuance  of   Letter   of   Acceptance No. 

……………. Dated………………..to execute… .............................. (Name of Contract and 
brief description of Works) (Hereinafter called “the Contract”). 

 

AND WHEREAS, it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 

 

AND WHEREAS, we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) (Rupees…
 ................................................................... (in words), , and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits 
of ............................................................... (amount of guarantee) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
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This guarantee shall be valid until 28 days from the date of completion of project. 

This guarantee shall also be operatable at our............................ Regional Office Bank 
Branch, Itanagar, from whom, confirmation regarding the issue of this guarantee or 
extension/ renewal thereof shall be made available on demand. In the contingency of this 
guarantee being invoked and payment there under claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said invocation. 

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to the designated 
bank of NHIDCL, details of which is as under: 

S. No Particulars Details 

1 
Name of Beneficiary 

National Highways & Infrastructure 
Development Corporation Limited  
(NHIDCL), Regional Office Itanagar 

2 
Beneficiary Bank Account No. 79401010003226 

3 Beneficiary Bank Branch CNRB0017940 

4 Beneficiary Bank 
Branch Name 

CANARA BANK 

5 Beneficiary Bank Address Itanagar Branch, Arunachal Pradesh 

Signature and seal of the Guarantor with Name, Designation, Employee 
Code Number & Telephone 
Number……………………………………………………… 

 
Name of the Issuing Bank/ Branch ……………………… 
 
Name of the Controlling Branch/Bank….. 

 

Address & Telephone Number…………………………… 

Address & Telephone Number…………. 
 

Date………………………….. 
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In the presence of (if this is to be witnessed as per Bank’s 
Policy)………………………………… 

 
1…………………………………………………………………………
……………… (Name, Address &Occupation) 

 
2…………………………………………………………………………
……………… (Name, Address &Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
 
NOTE: 

The prospective bidders have the option to either submit BG towards 

Performance Security/Additional Performance Security as per prescribed 

format given above or make payment directly in the Account mentioned above 

through DD/FDR/NEFT/RTGS and upload a copy of transaction details on 

eProcurement Portal. Original Copy shall be submitted along-with the Physical 

Tender. 

 

Bank Details for depositing above stated amount is as under: 

S. No Particulars Details 

1 Name of Beneficiary NHIDCL Establishment 

2 
Beneficiary Bank Account No. 79401010003153 

3 Beneficiary Bank Branch CNRB0017940 

4 Beneficiary Bank 
Branch Name 

CANARA BANK 

5 Beneficiary Bank Address Itanagar Branch, Arunachal Pradesh 
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FORM OF LETTER OF APPLICATION 
 

To 
 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park, Division-IV, Near Govt. Middle School Itanagar, Arunachal 
Pradesh-791113 
e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 

 
DESCRIPTION OF WORKS:…………………………………………………………… 
 
 
Dear Sir, 

 
 

Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope 

of works, etc., for the subject work. We, hereby submit our bid for the subject work. 

 
 

It is certified that the information furnished in this document is true and correct. The proposal 

is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to 

reject any or all application without assigning any reason. 

 
Thanking you, 

 
Yours faithfully, 

 
(Authorized Signatory) for and on behalf of 

                                 
   M/s 
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FORM OF LETTER OF ACCEPTANCE 
 
 

No.…………………………. Dated…………...…... 
 
 

To 
 

M/s…………………………. 
 

Sub.: …………………………. Name of Work 
…………………………………………………………… 

 
 

Sir, 
 

Based on your bid submitted on…………………………….in compliance with the bidding 

document of NHIDCL for Execution of the work of…………………………….., it is hereby 

notified that your bid for a contract price of Rs………………… (Rupees in 

words………………………………...) has been accepted for and on behalf of NHIDCL. 

 

You are hereby requested to furnish Performance Security plus Additional Security in the 

form detailed in Para.33.2 of ITB for an amount equivalent to Rs……………………………… 

(Rupees in words… ........................................................................................................................ ) 

within 07 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 

agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be taken. 

 
 

Thanking You  
 
 
Yours faithfully, 

 
 
 

(………………..) 
Executive Director (Projects) 
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FORM OF AGREEMENT 

AGREEMENT 

This agreement made the  day of________________________2022 

___________________________between the National Highways & Infrastructure Development 

Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and ___________ 

(here in after called “the Contractor”) of the OTHER PART. 

AND WHEREAS, the Employer invited bids from eligible bidders of the execution of certain works, viz  

Repair of Sinking Area of Akajan-Likabali-Bame Section from Km 23+000 to Km 23+240 in the 

State of Arunachal Pradesh 

AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated…… (here in after 

referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of acceptance 

dated_______________ accepted the offer submitted by the Contractor for the execution and completion 

of such works and the remedying of any defects thereon, on terms and conditions in accordance with the 

documents listed in para 2 below. 

AND WHEREAS, the Contractor by a deed of undertaking dated__________________ has agreed to 

abide by all the terms of the bid, including but not limited to the amount quoted for the execution of 

Contract, as stated in the bid, and also to comply with such terms and conditions as may be required from 

time to time. 

AND WHEREAS, pursuant to the bid submitted by the Contractor vide letter dated_______________ 

(hereinafter referred to as the “the Offer”), the employer has by his letter of acceptance 

no.______________________ accepted the offer submitted by the Contractor for the execution and 

completion of such works and the remedying of any defects therein, on terms and conditions in accordance 

in the conditions of particular application and condition included hereinafter; 

AND WHEREAS, the contractor has agreed to undertake such works and has furnished a performance 

security pursuant to clause 33 of the instructions to bidders (Section-I). 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 In this agreement works and expressions shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to; 

2 The following documents shall be deemed to form and be read and constructed as part of this agreement 

viz. 

a) The Contract Agreement, 

b) Letter of Acceptance, 

c) Notice to proceed with the works, 

d) Contractor's Bid, 

e) Contract Data, 

f) Conditions of Contract including Special Conditions of Contract 
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g) Technical Specifications, 

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities 

k) Any other document listed in the Contract Data. 

3 The foregoing documents shall be constructed as complementary and mutually explanatory 
one with another. Should any ambiguities or discrepancy be noted then the order of precedence 
of these documents shall subject to the condition of particular applications be as listed above. 

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein in conformity in all respect with the provisions of the 
contract. 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 
completion of the works and the remedying of defects therein the contract price or such other 
sum as may become payable under the provisions of the contract at the times and in the manner 
prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year first before written, signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney holder 
in the presence of: 

Binding Signature of Employer   
 

For and on behalf of 
National Highways & Infrastructure Development Corporation Ltd. 
3rdFloor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 

 
Binding Signature of Contractor  

 

For and on behalf of  
 
 
 

In the presence of In the Presence of 
1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 
CONDITIONS OF CONTRACT AND 

CONTRACT DATA
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Section V 

CONDITIONS OF CONTRACT 

Part I: General Conditions of Contract (GCC) and Contract Data 

A. General 
 

1. Definitions 
 

Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 41 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in Clause2.3. 

The Contract Data defines the documents and other information, which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

The Defects Liability Period is as per Appendix-A calculated from the Completion Date. 

Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Engineer by issuing an extension of time after the 
approval from Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 

Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 

The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 

2. Interpretation 

 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 
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 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 
 

 The documents forming the Contract shall be interpreted in the following order of priority. 
(a) Agreement, 
(b) Letter of Acceptance 
(c) Contractor’s Bid, 
(d) Contract Data, 
(e) Conditions of Contract 
(f) Technical Specifications, 
(g) Drawings, if any 
(h) Implementation Manual 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 

 
3. Language and Law 

 
 The language of the Contract and the law governing the Contract are stated in the 

Contract  Data. 
 

4. Engineer's Decisions 
 

 Except where otherwise specifically stated, the Engineer will decide contractual 
matters  between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation 

 
 The Engineer, duly informing the Employer, may delegate any of his duties and 

 responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and  may cancel any delegation after notifying the Contractor. 

  
6. Communications 

 
 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is delivered. 
 

7. Subcontracting 
 

 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter 
the Contractor's obligations. 
 

 The Contractor shall not be required to obtain any consent from the Employer for: 



Page 56 of 105  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract; 

b. the provision of labour or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 
 

 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 
contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the Contract, 
the Employer will consider the following before according approval: 

 
a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 

Data.. 
b) The Contractor shall not sub-contract any part of the Work without prior consent of the 

Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and neglects 
of any of his sub-Contractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the Contractor, his agents and workmen. 

  The Engineer should satisfy himself before recommending to the Employer whether 
a) the circumstances warrant such sub-contracting; and 
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

 
8. Other Contractors 

The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, 
as referred to in the Contract Data. The Contractor shall also provide facilities and services 
for them as described in the Schedule. The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification. 

 
9. Personnel 

 
 The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience are 
substantially equal to or better than those of the personnel stated in the Contract Data. If 
the personnel stated in the contract data are not deployed on site by the contractor, it will 
be treated as a breach of contract and action will be taken as per clause 53. 
 

 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the Works in the Contract. 

10. Employer's and Contractor’s Risks 
 

 The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 
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11. Employer's Risks 
 

 The Employer is responsible for the excepted risks which are (a) in 
so far as they directly affect the execution of the Works in the 
Employer’s country, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic 
explosive, or (b) a cause due solely to the design of the Works, other than 
the Contractor’s design. 

 
12. Contractor’s Risks 

 
 All risks of loss of or damage to physical property and of personal 

injury and death, which arise during and in consequence of the 
performance of the Contract other than the excepted risks, referred 
to in clause 11.1, are the responsibility of the Contractor. 

 
13. Insurance 

 
 The Contractor at his cost shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start Date 
to the end of completion of work for events (a) to (d), in the 
amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor’s risks: 

 
a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 
d) Personal injury or death. 

 
 Insurance policies and certificates for insurance shall be delivered 

by the Contractor to the Engineer for the Engineer's approval before 
the Start Date. All such insurance shall provide for compensation 
to be payable in Indian Rupees to rectify the loss or damage 
incurred. 

 
 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance which 
the Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor 
or, if no payment is due, the payment of the premiums shall be debt 
due. 

 
 Alterations to the terms of insurance shall not be made without the 

approval of the Engineer. 
 

13.4 Both parties shall comply with any conditions of the insurance policies. 
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14. Site Investigation Reports 
 

 The Contractor, in preparing the Bid, may rely on any Site 
Investigation Reports referred to in the Contract Data, 
supplemented by any other information available to him, before 
submitting the bid. 

15. Queries about the Contract Data 
 

 Executing Director will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works & do maintenance 
 

 The Contractor shall construct, install and maintain the Works in 
accordance with the documents forming part of the contract. 

 
17. The Works to Be Completed by the Intended Completion Date 

 
 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the 
Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended 
Completion Date. 

 
18. Approval by the Engineer 

 
 The Contractor shall submit Specifications and Drawings showing 

the proposed Temporary Works to the Engineer, who is to approve 
them if they comply with specifications and drawings. 

 
 The Contractor shall be responsible for design of Temporary Works. 

 
 The Engineer's approval shall not alter the Contractor's 

responsibility for design of the Temporary Works. 
 

 The Contractor shall obtain approval of third parties to the design 
of the Temporary Works, where required. 

 
 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer before their use. 

 
19. Safety 

 
 The Contractor shall be responsible for the safety of all activities on the Site. 

 
20. Discoveries 

 
 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing 
with them. 
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21. Possession of the Site 

 The Employer shall give complete possession of the Site to the 
Contractor on the date of signing of agreement. 

 
22. Access to the Site 

 
 The Contractor shall allow access to the Site and to any place where 

work in connection with the Contract is being carried out, or is 
intended to be carried out to the engineer and any 
person/persons/agency authorized by: 

a. The Engineer 
b. The Employer 

 
23. Instructions 

 The Contractor shall carry out all instructions of the Engineer, 
which comply with the applicable laws where the Site is located. 

 
 The Contractor shall permit the Employer to inspect the 

Contractor's accounts and records relating to the performance of the 
Contractor and to have them audited by Auditors appointed by the 
Employer if so required by the Employer. 

 
24. Deleted 

 
25. ARBITRATION 

 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and 
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by 
the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other party, 
then the Secretary General of Indian Road Congress shall appoint the arbitrator. A certified 
copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties. 

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 
English. 

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the acceptance 
of the fee structure given below by both the parties): 
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S. No. Particulars of fee and other charges Schedule Amount payable per 
Arbitrator/ per case 

1. 

Arbitrator fee Rs.15,000/- per day subject to a 
publishing the Award within 12 months. 
12 months will be reckoned 

from the date of first meeting. 
2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. 
Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. 

Other expenses (As per actual 
Against bills subject to maximum 
of the prescribed ceiling given below) 

Traveling Expenses, Lodging and 
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i) Up to Rs.15,000/- per day (metro 
cities) 
(ii) Up to Rs.7,000/- per day (other 
cities) 
(iii) Rs.3,000/- per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra charges for days other than 
hearing / meeting days (maximum for 2 
days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are the subject matter 
of the arbitration proceedings. 

 
 

26. Deleted 
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B. Time Control 

 

27. Programme 
 

The Engineer shall issue the indent of work in stages specifying the time limit for the same as and 
when required. The Contractor shall submit to the Engineer for approval a programme within the 
time stipulated in the Contract Data showing the general methods, arrangements, order, and timing 
for all the activities in the Works, along with monthly cash flow forecasts. 

 
 

An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including 
any changes to the sequence of the activities. 

 
The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If the 
Contractor does not submit an updated Programme within this period, the Engineer may withhold 
the amount stated in the Contract Data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue Programme has been 
submitted. 

 
The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at anytime. A revised 
Programme shall show the effect of Variations and Compensation Events. 

 
 

28. Extension of the Intended Completion Date 
 

The Engineer shall extend the Intended Completion Date only after the approval of NHIDCL if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining Works, which would cause the Contractor to incur additional cost. 

 
The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Indented Completion Date. 

 
29. Delays Ordered by the Engineer 

 
The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

 
30. Management Meetings 

 
The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works. 

 
The Engineer shall record the business of management meetings and provide copies of the record 
to those attending the meeting. The responsibility of the parties for actions to be taken shall be 
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decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting. 

 
C. Quality Control 

 
31. Identifying Defects 

 
The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Engineer considers 
may have a Defect. 

 
32. Tests 

 
 The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the documents forming part of 

contract. 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 
and any samples. 

Subject to further condition in contract data 
 

33. Correction of Defects noticed during the Defect Liability Period. 

It is the terms of contract that Short Term Improvement and Maintenance of road shall be of very 
high standard, requiring no major repairs as per Appendix-I after the date of completion of works. 

 
If any defects including shrinkage, cracks, and other faults appear in the work within Twelve months 
of “Taking over” certificate, the Engineer shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which begins at Completion, and is for Twelve months 
thereafter. The Defects Liability shall be extended for as long as defects remain to be corrected. 

 
Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 
cost within the length of time specified by the Engineer’s notice. If the contractor is in default the 
Engineer shall cause the same to be made good by other workmen and deduct the expenses from 
any sums that may be due to the contractor. 

 
34. Uncorrected Defects 

 
If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost of having the 
Defect corrected/completed, and the Contractor will pay this amount. 
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D. Cost Control 
35. Bill of Quantities 

 

The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 

 

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 
of the work done at the rates in the Bill of Quantities for each item for the work executed. 

 
Changes in the Quantities 

 
 If the final quantity of the work-done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent provided the 
change exceeds 1% of initial Contract Price, the Engineer shall adjust the 
rate to allow for the change. The Engineer shall follow the guidelines of the 
Employer to determine the changed rate. 

 The Engineer shall not adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded by more than 15 percent, except with the 
Prior approval of the Employer. If requested by the Engineer, the Contractor 
shall provide the Engineer with a detailed cost breakdown of any rate in the 
Bill of Quantities.  

 
Deleted 

 
Deleted 

 
36. Variations 

 
The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 
power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, 
Variations within the scope of the Works he considers necessary or advisable during the progress 
of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them 
out and include them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. 

 
37. Payments for Variations 

 
If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such 
work at the same rate. This shall apply for Variations only up to the limit prescribed in the Clause 
35. If the Variation exceeds this limit, the rate shall be derived under the provisions of clause 37.2 
and 37.3 for quantities (higher) exceeding the deviation limit. 

 
For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works Department 
are available shall be applicable for determination of costs. If the rates for Variation are not specified 
in the SOR, the Engineer shall derive the rate from similar items in the Bill of Quantities. 

 
If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 37.2, 
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer 
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the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess 
the quotation and determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor and approval from NHIDCL will be taken. As far as 
possible, the rate analysis shall be based on the standard data book and the current schedule of 
rates of the PWD(NH) division. The decision of the Employer on the rate so determined shall be 
final and binding on the Contractor. 

 
38. Cash Flow Forecasts 

 
When the Programme is updated, the Contractor shall provide the Engineer within updated cash 
flow forecast. 

 
39. Payment Certificates 

 
The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed. 

The Engineer shall check the Contractor's monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month 
in question. 

The value of work executed shall be determined, based on measurements by the Engineer. 

The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed. 

The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

The Engineer / Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later 
information. 

The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise, the Engineers certificate of the measurement and of the 
total amount payable for work accordingly shall be final and payment made accordingly 
within a period of sixty days as far as possible. 

 
40. Payments 

Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 
shall pay the Contractor the amounts Engineer had certified within 14 days of the date of each 
certificate. 

 
The Authorized Representative of the Employer shall make the payment certified by the Engineer. 

 
Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 
be paid for by the Employer and shall be deemed to be covered by other rates and prices in the 
Contract. The 90 % of the Contract Amount shall be released during construction period of 06 
months and 10 % is kept on hold in each RA Bill and it will be released during DLP period of 12 
months in consecutive RA bill. 

 
41. Compensation Events 

 The following shall be Compensation Events unless they are caused by the Contractor: 
a) The Engineer orders a delay or delays exceeding a total of 30days. 
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b) The effects on the Contractor of any of the Employer’s Risks. 
 

If a Compensation Event would prevent the Works being completed before the Intended Completion 
Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by 
how much the Intended Completion Date shall be extended after the approval of the employer. 

 
The contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
adversely affected by the Contractor not having given early warning or not having cooperated with 
the Engineer/Employer. 

 
42. Taxes & Currencies for payments 

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, royalties, Cess, toll, taxes of Central and State Government (Goods & Services Tax) 
local bodies and authorities that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such taxes at 
source as per applicable law.  

 
 All payments will be made in Indian Rupees. 
  
43. Price Adjustment -Deleted 

 
 

44. Security Deposit / Retention Money 
 

The Employer shall retain security deposit of 6% (six percent) of the amount from each payment 

due to the Contractor until Completion of the whole of the Works. 

The security deposit/retention money and the performance security will be released to the 

Contractor when the period Liability period is over, and the Engineer has certified that the Defects, 

if any, notified by the Engineer to the Contractor before the end of this period have been corrected. 

If the contractor so desires then the Security Deposit/retention money can be released on submission 

of unconditional Bank Guarantee at the following two stages: - 

(a) At a point after the progress of work in financial term (gross value of work done) has 

reached 50% of the contract amount 

(b) After the retention money has been deducted to the full value (5% of the Contract Amount). 

 
45. Liquidated Damages 

 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in the 
next payment certificate. The contractor shall not be paid interest on the over payment of liquidated 
damages. 



Page 66 of 105  

 
46. Advance Payment: Deleted 

 
47. Securities 

 
a. Subject to further condition in contract data, the Performance Security equal to 03% (Three 

Percent) of the contract price and additional security for unbalanced bids shall be provided 
to the Employer no later than the date specified in the Letter of Acceptance and shall be 
issued in the form given in the Contract Data and by a prescribed bank. The Performance 
Security shall be valid until a date 60 Days after the expiry of Defect Liability Period and the 
additional performance security for unbalanced bids shall be valid until a date 28 days from 
the Project Completion Date. 

 
48. Cost of Repairs 
b.  
c. Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at 
their cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
49. Completion 

 
a. The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 

 
50. Taking Over 

 
b. The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 

 
51. Final Account 

 
c. The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate within 56 days of receiving the Contractor’s revised account. 

 
52. Operating and Maintenance Manual 

 
d. DELETED 
e. DELETED 
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53. Termination 

 
The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 
Fundamental breaches of Contract include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstitution or amalgamation; 
c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 45; 

f) the Contractor fails to provide insurance cover as required under clause 13; 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, 
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 
if the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed; 
if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and 
any other fundamental breach as specified in the Contract Data. 

 
Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible but in no case later than 7days. 

 
54. Payment upon Termination 

 
If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less the percentage to apply to 
the value of the work not completed, as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer. 

 
Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
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Contractor's costs of protecting and securing the Works and less advance payments outstanding on 
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to 
be deducted at source as per applicable law. 
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer shall 
issue a certificate for the value of work done till termination, less advance payments outstanding, 
less other recoveries due in terms of contract and less taxes due to be deducted at source as per 
applicable law. 

 
55. Property 

 
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 
the property of the Employer for use for completing balance work if the Contract is terminated 
because of the Contractor’s default. 

 
56. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. 
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 

 
F. Other Conditions of Contract 

 
57. Labour 

 
The Contractor shall, make arrangements of his own cost and expenses for the engagement of all 
staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/regulations. 

 
The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

 
58. COMPLIANCE WITH LABOURREGULATIONS 

 
During the currency of the Contract, the Contractor and his sub Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be notified already or that may be notified under any labour 
law in future either by the State or the Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer 
by the competent authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance 
of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct any money due to the Contractor including from his performance security/ retention money. 
The Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
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employees of the Contractor and the Sub- Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 

 
 

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 
 TO ESTABLISHMENTS ENGAGED IN BUILDING ANDOTHER 
 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case maybe. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriages. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment& 
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

 
59. Drawings and Photographs of the Works 

 
The contractor shall do photography/videography of the site firstly before the start of the work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of 
the work. No separate payment will be made to the contractor for this. 
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The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any 
part thereof or plant employed thereon, except those permitted under clause 59.1, shall be taken or 
permitted to be taken by the Contractor or by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Videography 
shall be published or otherwise circulated without the approval of the Engineer in writing. 

 
60. The Apprenticeship Act 1961 

 
f. The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities 
and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 

 Clause Reference 
Items marked “N/A” do not apply in this Contract. 
The Employer is:- 
National Highways and Infrastructure Development Corporation Ltd. 
3rd Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 

[CL.1.1] 

Name of Authorized Representative: -  
Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Regional Office, Itanagar 
GD Apartment, Senki Park (Div-IV), Itanagar, Arunachal Pradesh-791113 
e-mail: sunil.kumar64@nhidcl.com 
Ph.: +91-98788 71064, +91-94529 12345 
Tel. 0360-2310008 
 

 

2.  The Engineer is : 
 Designation: General Manager (Projects)-PMU, Basar 
  Address: PMU, National Highways and Infrastructure 
 Development Corporation Ltd. NHIDCL, Basar 

   

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 06 
Months from the signing of Contract Agreement. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 7-15 days after the date of issue 

of the notice to proceed with the work or signing of CA. 
[CL.1.1] 

6.(a) The name and identification number of the contract is given in 
the table given in Bid Notice (SECTION-I) 

[CL.1.1] 

7.  (a) The law which applies to the contract is the law of Union of  
India. 
(b) The language of the contract documents is English 

[CL.3.1] 
 

[CL.3.1] 
8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 
9. Schedule of other contractor –NIL [CL.8.1] 
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 
11. Amount of Insurance are: 

(a) Rupees equivalent to Contract Price 
(b) Rupees equivalent to 5% of Contract Price 
(c) Rupees equivalent to 5% of Contract Price 
(d) Rupees 50 lakhs for multiple incidents 
And deductible as per premium rate. 

[CL.13.1] 
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12. Site investigation report-NIL 
13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi- 
annual Indent – 3 days before start of week; 7 days before 

[CL.14.1] 
[CL.27.1] 

start of month; 15 days before start of quarter and 28 days 
before bi-annual period concerned 
(2) Emergent Indents – Within 24 hours 

 
14. Amount to be withheld for delays in submission of updated 

programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the prescribed 
equipment relevant to items of work in BOQ is 30 days from the days 
from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion of 
works 

For whole of work (1/2000)th of the Initial 
Contract Price, rounded off to the nearest 
Thousand, per day. 
 
For Sectional Completion (wherever specified, 
in item 6 of Contract Data (1/200)th of initial 
contract price for 5 km section, rounded off to 
the nearest thousand per day. 

 
(b) Maximum limit of liquidated damages for delay in 

completion of work. 
10 percent of the initial contract price rounded off 
to the nearest thousand. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.45.1] 

17. The standard form of Performance Security acceptable to the 
Employer shall be an shall be an unconditional Bank Guarantee of the 
type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to complete 
75% of value of indented work in any 3 indents issued by the 
Engineer. 

19. The percentage to apply to the value of work not completed 
representing the Employer's additional cost for completing the work 
shall be 20%. 

[CL.47.1] 
 
 

 
[CL.53.2] 

 

 
[CL.54.1] 
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(SECTION-VI) 

TECHNICAL SPECIFICATIONS 
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 PREAMBLE: 

TECHNICAL SPECIFICATIONS 

 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. The analysis and design of Retaining wall and Breast 
wall is attached herewith. The contractor shall strictly follow the design of Retaining 
wall and Breast wall as specified under this RFP.  

 

 GENERALREQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 

 

PART – I – GENERAL TECHNICALSPECIFICATIONS 
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the works 
shall conform to sound engineering practice as approved by the Engineer and, in case of 
any dispute arising out of the interpretation of the above, the decision of the Engineer shall 
be final and binding on the Contractor. 
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PART - II 
 

 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 
GENERAL TECHNICAL SPECIFICATIONS (PART-I). 

 
SECTION 100 – GENERAL 

 
Clause102 Definitions: 

 
The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of 
Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 

 
Clause106 Construction Equipment: 

 
Clause106 (a) Add the following sentence. “The trial run is to be carried out  laying 

the relevant pavement material and it is not to be part of the 
permanent works. The trial is to be carried out on prior approval of 
equipment by Engineer-in-Charge.” 

 

Add Sr. No. (g) 
 

“The Contractor shall furnish to the engineer the detailed technical 
literature and other relevant documents regarding the performance of 
plant/equipment for approval prior to its purchase 
or mobilization on site.” 

 

Clause107 Contract Drawings: 
 

Clause107.3 Deleted this Sub-Clause entirely. 

Clause108.4 The clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the 
responsibility of the Contractor. Materials procured from quarry 
sites and borrow areas identified by the Contractor and to be used in 
Works must comply with the requirements of quality as 
stipulated in the Technical Specifications for particular item of 
work”. 

 

Clause109 Setting Out: 
 

Clause109.10 Add new sub-clause 
 

“Before carrying out any survey work the Contractor shall submit to 
the Engineer for the approval a programmed and methodology for the 
calibration of all optical and electronic survey equipment to be used 
on site during construction of the works. The Contractor will 
maintain calibration records for all such equipment in his site office, 
available at all times for inspection by the Engineer. 
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Clause110 Public Utilities: 
 

Clause110.1 Revise the clause asunder: 
 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. 
Owned by various authorities including Public Undertaking an Local 
Authorities shall be checked and located by the Contractor prior to 
commencement of work. 

 
Clause110.2 Revise the clause asunder: 

 
The Contractor’s programme must take into account the period of notice and 
duration of diversionary works of each body as existing at site. The 
Contractor must also allow for any effect of these services and alterations 
upon the Works and for arranging regular meetings with the various bodies 
at the commencement of the Contract and throughout the period of the Works 
in order  to  maintain  the  required  co-ordination.  During the period of the 
Works, the contractor shall have no objection if the public utility bodies and 
their decisions in the execution of their proposal in terms of programme and 
construction. Provided that, in the opinion of the Engineer, the Contractor 
has received reasonable notice thereof before the relevant alterations are put 
in hand. 

 
Clause111 Precautions for Safeguarding the Environment: 

Clause111.1 General 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other vegetation that 
are to remain within or adjacent to the works and shall use every precaution 
necessary to prevent damage or injury thereto. On completion of the Works, 
all areas disturbed by the Contractor’s construction activities shall be 
restored in their original condition, or as may be acceptable to the Engineer. 
The cost of this work shall be deemed to be included in the rates generally. 

 
Clause111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction 
areas, to avoid creation of stagnant water bodies especially in 
urban/industrial areas, including water in old water bodies.” 

 
Clause111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest agitation. 
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The H.M.P. shall be fitted with a dust extraction unit in order that the exhaust 
gases comply with the requirements of the relevant current emission control 
legislation. “All operations at plants shall be undertaken  in accordance with 
all current rules and regulations protecting the environment.” 

 
Clause111.6 Substances Hazardous to Health 

 
Add the following after the first paragraph as follows: 

 
“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be given 
at least 6 working day’s notice of the proposed use of any herbicide or toxic 
chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The  register  shall 
include a name physical properties and characteristics, chemical ingredients, 
health and safety hazard information, safe handling  and storage procedures, 
and emergency and first aid procedures for the product.” 

 
Clause111.9 Add the following sentence at the end of tempera. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage 
of materials on public roads. 

 
Clause111.12 After the last sentence add  the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.” 
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly.  All waste arising from  the   project is 
to be disposed of in a  manner  which  is acceptable to the State  Pollution 
Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with the 
relevant requirements of current pollution control legislation. During routine 
servicing operations, the effectiveness of exhaust silencers must be checked 
and if found to be defective must be replaced. Notwithstanding this 
requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non compliant plant is to 
be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion that 
spillage of fuels and lubricants do not contaminate the ground or nearby 
watercourse. An “oil interceptor” shall be provided for wash down 
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and refueling areas. Fuel storage shall in proper bounded areas. All spilt and 
collected petroleum products shall be disposed of in accordance with the 
relevant legislation. 

 
Clause111.14 Add the following New Sub-Clause: 

 
All  temporary  accommodation  must   be   constructed   and maintained in 
such a fashion that uncontaminated water is available for drinking, cooking 
and washing. The sewage system for the camp must be properly designed, 
built and operated so that no health hazard occurs and no pollution to the 
air, ground or adjacent watercourses take place compliance with relevant 
legislation must  be  strictly  adhered  to Garbage bins must  be provided  in  
the  camp  and  regularly  emptied  and the garbage disposed of in a hygienic 
manner. Construction camps  are to be sited away from vulnerable people 
and adequate health care is to be provided for the workforce. 

 
Clause111.15 Add the following New Sub-Clause: 

 
All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 

Clause112 Arrangement For Traffic During Construction: 
 

Clause112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan 
to the safety of pedestrians and workers at night. Temporary diversions will 
be constructed only with the approval of the Engineer. 

 
Clause112.2 Passage of Traffic along a part of the Existing Carriage way 

under improvement: 
 

Delete this clause replace as follows: 
 

“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard holder are 
not available then, treated shoulders shall be provided on the side on which 
work is not in progress. If the existing should width less than 
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1.5m the same shall be extended up to 1.5m for earth work duly compacted. 
The top 15.0cm or as directed by the engineer including extended shoulder 
of 1.5m width shall be  filled  up  by  granular  sub  base material duly 
bounded with binding material and compacted.  The sub base material shall 
conform to MOST specification Clause 401, the work of excavation and 
filling of granular sub-base material so carried out shall be paid under 
relevant items of bill of quantities. The contractor  shall maintain the  
bypass/diversion  during  the period  of  construction  by way of watering, 
compacting, and making good loss of sub-base material after filling up of 
the rutting/depression etc. by  additional quantity of granular sub base 
material. The items operations like maintenance, making good the loss of 
material, watering, compacting, leveling and dressing along with additional  
quantity  of  sub-base  material shall be considered as incidental to the work 
and no extra payment will be ade for these operations. The continuous 
length in which such works shall be carried out would be within a range of 
200 to500m 
at a place. 

 
Clause112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders 
for earth work and granular sub-base as per Clause 112.2 above.” At the end 
of first paragraph. 

 
Clause112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for 
vehicles pedestrians and livestock to and from side roads and property 
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause112.8 Plant and Equipment 

Add new sub Clause: 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to the 
outer end of the projection. During poor light conditions an additional traffic 
controller with an illuminated red marker shall direct traffic around such 
plant and equipment. At night, all plant items and similar obstructions shall 
be removed from the normal path of vehicles, to provide a lateral clearance 
of at least 6m where practicable, with a minimum clearance of 1.2m. Plant 
and equipment, within 6m of the normal path of vehicles, shall be lit by not 
less than two yellow steady lamps suspended vertically from the point of 
the obstruction nearest to a traffic lane, and one yellow steady lamps at each 
end of the obstruction on the side farthest away from the traffic lane.” 

 
Clause113 General Rules For the Measurement of Works for Payment: 
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Clause113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs 
of haulage from source of supply to the site for all materials 
required for the Works.” 

 

Clause114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
work safely including all protective clothing, barriers, ear plugs etc. 

 
Clause115 Methodology and Sequence of Work: 

 
Substitute “28 days” for “30 days” in the 2nd line. 

Clause121 Field Laboratory: 
 

Clause121.1 Scope 
 

Delete this Clause and replace with: 
 

“The  work  under  this  Clause  covers   the   provision   and   maintenance 
of a fully equipped laboratory.” The equipment in the laboratory shall be as 
decided by Engineer, keeping in view of item of works prescribed in BOQ. 

 
Clause121.2 Description 

 
Delete this Clause and replace with: 

 
“The Contractor shall construct a fully furnished and equipped field 
laboratory to the satisfaction of the Engineer. The laboratory will be located 
at a site approved by the Engineer and must be of adequate size to perform 
all the tests required under the contract including sufficient light, electric 
and water supply. The Contractor shall provide working drawings 
incorporating all the services based on the information given in the changes 
for the approval of the Engineer prior to commencement of construction. 
An office must be provided in the laboratory for the exclusive use of the 
Engineer’s, Materials Engineer, adequate toilet and washing facilities must 
be provided. The contractor shall provide the field laboratory within one 
month from the date of the commencement of the work. Prior to this, 
contractor must make suitable alternative  arrangements for the testing of 
materials, which are acceptable to the Engineer. 
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Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates  

Delete item no. (xi) and (xii) 

 
Clause 121.3.5 

 
Add New Sub-Clause: 

 

For Control of Profile and Surface 

Evenness 
 i) Theodolite 2 sets 
 ii) Precision automatic level 2 sets 
 iii) Precision staff 4 sets 
 iv) Camber templates 2 lane  

  a) Crown type cross-section 4 sets 
  b) Straight run cross-section 4 sets 

Steel Tape     

  a) 3 m long 4 sets 
  b) 5 m long 4 sets 
  c) 10 m long 4 sets 
  d) 20 m long 4 sets 
  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not mentioned in 
this clause but which is necessary for the work for complying with 
the provisions of the contract and Section 900 of MOST 
specifications or as required by the engineer shall be provided by 
the contractor. No extra payment shall be made to the contractor 
and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following: 

 “There is no separate item in the Bill of Quantities for establishing 
and maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 
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Clause 126: Supply of Video Cassettes 
 

  Description 
 

The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD (master 
CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as directed by 
the Engineer. It shall contain narration of the activities in English by competent narrator. The 
editing of the film and the script for narration shall be as approved by the Engineer. The CD shall 
be acceptable quality and the film shall be capable of producing colour pictures. 

 

 Measurement for Payment &Rates 
 

No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause301 Excavation for Roadway and Drains 

Clause301.3.3 Excavation – General 

Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

 
Clause301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST. 

 
Clause301.9 Rates 

 
Clause301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below,  breaking 
the clods, spreading the excavated soil layers, watering where 
necessary and compacting to the requirements.” 

 
Clause304 Excavation for Structures: 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

“The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 
loose earth that fallen into the excavation during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission for the placement of any fill material, provided 
the space has been properly prepared. Compaction will only be 
carried out with mechanical compactors of sufficient capacity to 
ensure correct compaction of the back fill material. The fill is to be 

 brought up in layers not greater than 150 mm. Mass filling of 
structures with machines will not be permitted and contractors 
should make allowance in their rates for the methodology 

 Described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 
swell and shrinkage properties („free swelling index” exceeding 50 
per cent when tested as per IS 2720 – Part 40) shall not be used 

 in construction of sub grade and embankment.”  

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
“However, the Engineer may……………..Compacted layer 

 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  
 

“No borrow area shall be made available by the Employer for this work. 
The arrangement for the source of supply of the material for embankment 
and sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, from 
time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of 
the 
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 



Page 85 of 105  

i) The Values of maximum dry density and optimum moisture content 
obtained in accordance with IS 2720 (Part 8) for each fill material he intends 
to use. 

ii) The graphs showing values of density against moisture content from which 
each of the values in (i) above of the maximum dry density and optimum 
moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the subgrade.” 

 
Clause305.3 Construction Operations 

 
Clause305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first 
paragraph. 

 
Clause305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case 

may be”. 
 

Clause305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static weight with 
plain or pad foot drum shall be used for compaction.” 

 
Clause305.4 Construction of Embankment and sub-grade under special 

condition. 
 

Clause305.4.1 Add new para after para 1 asunder: 
 

“The earthwork for widening the existing road embankment and shoulders 
shall be carried out in layers duly compacted. On completion of earth work 
to the required height the triangular portion on the sloping face of the layers 
shall be cut in such a manner that the specified slope is achieved. This 
operation is incidental to work and no extra payment shall be made for this.” 

 
Clause305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the material 
from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

Clause306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 
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“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of work 
and as such no separate payment shall be made for the same.” 

 
Clause306.5 Rate 

 
This Clause is deleted. 

 
Clause307 Turfing withsods. 

 
Clause307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate 

for application of top soil shall be as per clause301.9.5”. 
 

Clause309 Surface/Sub-Surface Drains 
 

Clause309.2 Surface Drains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy duty 
(trafficable by commercial vehicle) proprietary products with gaps between 
bars no greater than 26mm. The Contractor shall submit proposals for 
grating to the Engineer for approval before commencing construction of the 
sumps.” 

 
Clause309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface drains not lined shall be included in the items for 
excavation for the roadway in accordance with Clause –301.8.” 

 
Clause309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and metal 
grates where specified.” 

 
Add Clause 314 as under: 

 
Clause314 Leveling and Dressing over area: 

 
Clause314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory 
disposal of all materials necessary for the area to be leveled and dressed in 
line, grades as directed by the Engineer. It shall include cutting and filling 
the ground in all type of soil where variation of existing ground level is + 
30 cm or less. It will also include the grubbing of the existing rank 
vegetation and clearance of undergrowth completely. 
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Clause314.2 Construction Operation 
 

The engineer shall identify the area where leveling and dressing is to be 
carried out. The clearing and grubbing of rank vegetation and undergrowth 
shall be carried out as per clause 201.1. If the stagnant water is existing on 
the side, the same shall be pumped / bailed out. The area shall be kept dry 
throughout the operation of leveling and dressing. The leveling and dressing 
shall be carried out by excavating the high area and filling the low area with 
the excavated material in proper slope. This operation will be carried out 
manually/mechanically as per site conditions. 

 
Clause314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed in 
Sqm. 

 
Clause314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete 
the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within1000m. 

3. Pumping and bailing out of water and keeping the area dry during 
construction. 

4. In all type of soils and saturated earth. 
 

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 

Clause401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 
approved by Engineer-In-charge. 

 
Clause401.4.2 Spreading and Compacting 

 
The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the maximum 
thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory roller 
of minimum 80 to 100 KN static weight with plain drum or pad foot drum 
of heavy pneumatic tyre roller of minimum 200 to 300 KN weight having a 
minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of 
achieving the required compaction. Rolling shall commence at the lower 
edge and proceed towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall 
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commence at the edges and proceed towards the crown for portions having 
cross falls on both sides.” 

 
 
 
 

Clause 401.7 Measurement for payment:  

 Add paragraph 3 as under:  

For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 
and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

Coarse aggregate shall be either crushed or broken stone.The 
aggregates shall conform to the physical requirements set-forth in 
Table 400-6. The type and size range of the aggregate shall be 
specified in the contract or shall be as specified by the Engineer. 
If the water absorption value of the coarse aggregates is greater 
than 2 percent, the soundness test shall be carried out on the 
material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 Delete in first para “three wheeled rollers80 to 100 Kn 
 capacity or tandem or”  

 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 

Clause501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction procedures 
and using such equipment as may be appropriate to the specified type of 
material and thickness of the course manually/machine paid as approved 
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by the engineer-in-charge. The method of providing profile corrective 
course shall be approved by the engineer-in-charge. 

 
Clause501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and  any  other extraneous  material 
using mechanical broom and dust collected removed or blown of using 
compressed air except in places where technical means cannot reach.  A 
prime coat conforming to Clause  502  shall  be  applied  prior  to laying 
profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of  dust  and  any  other  extraneous material  using 
mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, 
the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause502 Prime Coat Over Granular Base: 

 
Clause502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause503 Tack Coat 

Clause503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause504 Bituminous Macadam: 

Clause504.2 Materials 
 

Clause504..2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 
 

Clause507& 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 

These clauses stand amended to the extent that the rate shall cover the provision of bitumen in the 
mix as per job mix formula. No variation in the rate for this item will be admissible on account of 
quantity of bitumen used. 

 

Clause 801 

 
801 TRAFFICSIGNS 

 
 GENERAL 

 
 The colour, configuration, size and location of all traffic signs for highways (other than 

Expressways for which the size of the signs, letters and their placement shall be as specified 
in the drawings and relevant Specifications or as directed by the Engineer) and for other roads, 
shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on 
the drawings. In the absence of any details or for any missing details (for example, chevron 
signs etc.), the signs shall be provided in accordance with international standards and/or as 
directed by the Engineer. 

 
 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 

directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 
 

 In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, colored  retro 
reflective sheeting comprising un metalized micro prismatic element material as per 
IRC:67:2010 or durable transparent, colored overlay film shall be used which must be bonded 
well on the base sheeting, as directed by the Engineer. 

 
 Materials 

 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 

 
 Concrete : Concrete shall be of the grade shown on the Contract drawing or 

otherwise as directed by the Engineer. 
 

 Reinforcing steel: Reinforcing steel shall conform to the requirement of 
IS:1786unless otherwise shown on the drawing. 

 
 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 

precision bolts, nuts, etc., shall conform toIS:1364. 
 Plates and supports: Plates and support sections for the sign posts shall 

conform to IS:226 and IS:2062 or any other relevant IS Specifications. 

801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite 
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panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material 
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the 
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 Shoulder mounted ground signs with a maximum side dimension not exceeding600mm shall not 
be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite Material. 
All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with Aluminium 
Composite Material. The thickness of the sheet shall be related to the size of the sign and its 
support and shall be such that it does not bend or deform under prevailing wind and other loads. 
All overhead signs made with Aluminium Composite Material shall be minimum 4 mm thick to 
withstand wind and other loads without deformation. 

 In respect of sign sizes not covered by IRC:67: 2010 the structural details(thickness, etc.) shall 
be as per the approved drawings or as directed by the Engineer. 

Traffic Signs having Retro-Reflective Sheeting 

 General requirements: The retro-reflective sheeting used on the sign shall consist of the white 
or coloured sheeting having a smooth outer-surface which has the property of retro- reflection 
over its entire surface. It shall be weather-resistant and show colour fastness. It shall be new and 
unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting or curling 
and shall have negligible shrinkage or expansion. A certificate of having tested the sheeting for 
co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear 
removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 
weathering and its having passed these tests shall be obtained from a Government Laboratory, by 
the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering 
Grade material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-
prismatic Grade retro-reflective element material as given in Clause below 

 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically manufactured 
as a cube corner. The reflective sheeting shall be retro reflective sheeting made of micro prismatic 
retro reflective material. The retro reflective surface, after cleaning with soap and water and in 
dry condition shall have the minimum co-efficient of retro reflection (determined in accordance 
with ASTM D 4956-09) as indicated in Table800 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 
Prismatic Grade SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

 
white 

 
Yellow 

 
Orange 

 
Green 

 
Red 

 
Blue 

 
Brown 

Florescent 
yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 
0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 
0.5° -4° 420 315 150 42 63 19 13 340 250 125 
0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 

A Minimum Coefficient of Retro reflection (RA)(cd.lx-1.m-2). 



Page 92 of 105  

B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order. 

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro reflection 
indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 percent of its 
original retro-reflectance. 

 
 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be 

screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of 
reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen printing 
shall be processed and finished with materials and in a manner specified by the sheeting 
manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.) 
and borders shall be cut-out from durable transparent overlay film or cut out from same reflective 
sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the 
manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable 
transparent overlay film shall be covered under the warranty period of the sheeting type, issued by 
the sheeting manufacturer 

 
 For screen-printed transparent coloured areas on white sheeting, the coefficient of retro- reflection 

shall not be less than 50 per cent of the values of corresponding colour in Tables 800 as applicable. 

 
 Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting (as per 

Clauses 801.3.2 as applicable), except those in black which shall be of non- reflective sheeting. 

 
 Color: Unless otherwise specified, the general color scheme and properties shall be as stipulated 

in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue when viewed in day 
light or under normal headlights at night and in inclement weather conditions. 

 
 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-tack type 

requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a tack free 
adhesive activated by heat, applied in a heat-vacuum applicator, in a manner recommended by the 
sheeting manufacturer. The adhesive shall be protected by an easily removable liner (removable by 
peeling without soaking in water or other solvent) and shall be suitable for the type of material of 
the base plate used for the sign. The adhesive shall form a durable bond to smooth, corrosion and 
weather resistant surface of the base plate such that it shall not be possible to remove the sheeting 
from the sign "base in one piece by use of sharp instrument. In case of pressure-sensitive adhesive 
sheeting, the sheeting shall be applied in accordance with the manufacturer's Specifications. 
Sheeting with adhesives requiring use of solvents or other preparation for adhesive shall be applied 

strictly in accordance with the manufacturer's instructions. 
 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have a 

semi-rigid aluminum backing or materials as per Clause 801.2.5, pre- coated with aggressive-tack 
type pressure sensitive adhesive. The adhesive shall be suitable for the type of material used for 
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the sign and should thoroughly bond with that material. 
 
801. 3.8 Fabrication 

 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective sheeting. The 
sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid or hot alkaline 
etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth plain surface 
before the application of retro-reflective sheeting. If the surface is rough, approved surface primer 
may be used. After cleaning, metal shall not be handled, except by suitable device or clean canvas 
gloves, between all cleaning and preparation operation and application of reflective sheeting/primer. 
There shall be no opportunity for the substrate to come in contact with grease, oil or other 
contaminants prior to the application of retro-reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is unavoidable; at splices, 
sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Where screen 
printing with transparent colours is proposed, only butt jointing shall be used. The material shall 
cover the sign surface evenly and shall be free from twists, cracks  and folds. Cut-outs to produce 
legends and borders shall be bonded with the sheeting in the manner specified by the manufacturer. 

 
801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 
warranty for satisfactory field performance including stipulated retro-reflectance of the retro- 
reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade and 
a five year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In 
addition, a ten year, seven year and a five year warranty for satisfactory In-field performance of 
the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and 
engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their 
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and 
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and 
certification that the signs and materials supplied against the assigned work meets all the stipulated 
requirements and carry the stipulated warranty and that the contractor/supplier is the authorized 
converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of warranty. 
The warranty shall also cover the replacement obligation by the sheeting manufacturer as well as 
contractor for replacement/repair/restoration of the retro-reflective efficiency. 
 

A certificate in original shall be given by the sheeting manufacturer that its offered retro- reflective 
sheeting has been tested for various parameters such as co-efficient of retro-reflection, day/night 
time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact resistance, 
specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be carried out 
by a Government Laboratory in accordance with various ASTM procedures and the results must 
show that the sheeting have passed the requirements for all the above mentioned parameters. A 
copy of the test reports shall be attached with the certificate. 
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 Installation 
 

The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 
1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section conforming 
to IS:3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold 
these in a proper and permanent position against the normal storm wind loads or displacement by 
vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted on a single post, and for 
greater area two or more supports shall be provided. Post- end(s) shall be firmly fixed to the ground 
by means of properly designed foundation. The work of foundation shall conform to relevant 
Specifications as specified. 

 
All components of signs (including its back side) and supports, other than the reflective portion 
and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of epoxy/ 
fibre glass/ powder coated paint, Any part of support post below ground shall be painted with 
protective paint. 

 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and washers 
of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred over with 
a hammer to prevent removal. 

 
Measurements for Payment 

 
The measurement of standard cautionary, mandatory and information signs shall be in numbers of 
different types of signs supplied and fixed, while for direction and place identification signs, these 
shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including all 
materials, installing it at the site furnishing of necessary test certificates, warranty and incidentals 
to complete the work in accordance with these Specifications. 
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL 
and it must be deposited to the PD. 

 
 

802 OVERHEADSIGNS 
 

 General 
 

 Overhead signs may be used in lieu of, or as an adjunct to, kerb 
mounted signs where the situation so warrants for proper information 
and guidance of the road users. The following conditions may be 
considered while deciding about the provision of overhead signs: 

Traffic volume at or near capacity 
Complex interchange design 
Three or more lanes in each direction 
Restricted sight distance 

Closely spaced interchanges 

Multi.-lane exits 
Large percentage of commercial vehicles 

High speed traffic 

804 Reflective Pavement Markers (Road Studs/Cateyes) 
 

 General 
The work cover the providing and mixing of reflective pavement marker (RPM) or  road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to the 
direction from which it came. 

 

Material 
 

 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene 
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene 
Styrene(ABS) or any other suitable material approved by the Engineer. The 
markers shall support a load of 13635 kg tested in accordance with ASTM 
D4280. 

 
 Reflective panels shall consist of number of lenses containing single or dual 

prismatic cubes capable of providing total internal reflection of the light entering 
the lens face. Lenses shall be molded of methyl merthcrylate conforming to 
ASTMD 788 or equivalent. 

 

Design 
The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area 
of each retro-reflecting surface shall not be less than 13.0 sqcm. 
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Optical Performance 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 

 

804.4.2 Omni-directional studs 
 

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 
 

Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 
 

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table800-13MinimumC.I.L.ValuesforCategory„B‟studs  

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors when 

the reflecting road stud is installed in horizontal road surface. 
 

2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall 
be considered to be included in category „B‟. 

 

Tests 
 

 Coefficient of luminance intensity can be measured by procedure described in 
ASTM E 

809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 
873 – Part 4:1973. 

 
 Under test conditions, a stud shall not be considered to fail the photometric 

requirements if the measured C.I.L at any one position of measurement is less 
than the values specified in Table 800-12 or 800-13 provided that 

(i) the value is not less than 80% of the specified minimum, and 
(ii) the average of the left and right measurements for the specific angle is greater 

than the specified minimum. 
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Solar Powered Road Markers (Solar Studs) 
 

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall 
be absolutely weather resistance and strong enough to support a load of 13635 kg tested 
in accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements 
of IP 65 in accordance with IS:12063:1987 Category 2 for protection against water 
ingress. The dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. 
It shall have super bright LEDs so as to provide long visibility from a distance of more 
than 800m. Its flashing rate shall not be less than 1 Hz. Its should be able to give the 
prescribed performance in the temperature range of -400C to +550C. Its life shall be not 
less than 3 years. 

Fixing of Reflective Markers 
 

  Requirements 
 

The enveloping profile of the head shall be smooth and the studs shall not present any sharp edges 
in traffic. The reflective portions of the studs shall be free from crevice or ledges where dirt might 
accumulate. All road studs shall be legibly market with the name, trademark or other means of 
identification of the manufacturer. Marker height shall not exceed 20 mm. Marker width shall not 
exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the bottom of the marker 
is configured, the outermost faces of the configurations shall not deviate more than 1.3 mm from 
a flat surface. All road studs shall be legibly marked with the name, trade mark or other means of 
identification of the manufacturer. 

 

Placement 
 

The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if 
the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has been 
opened to traffic for al period of not less than 14 hours. The portions of the highway surface, to 
which the marker is to be bonded by the adhesive, shall be free of dirt, curing compound, grease, 
oil, moisture, loose or unsound layers, paint and any other material which would adversely affect 
the bond of the adhesive. The adhesive shall be placed uniformly on the cleaned pavement surface 
or on the bottom of the marker in a quantity sufficient to result in complete coverage of the area 
of contact of the marker with no voids present and with a slight excess after the marker has been 
lightly pressed in place. For epoxy installations, excess adhesive around the edge of the marker, 
excess adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be 
immediately removed. 

 

Warranty and durability 
 

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same to 
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished 
road marker shall also be given by the contractor who carried out the work of fixing of reflective 
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity 
compared to stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 
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Measurement for Payment 
The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 

 

Rate 
The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 
out the work at site conforming to the specifications complete as per approved drawings or as 
directed by the Engineer. 
 

Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and 

it must be deposited to the BO. 
 
 
 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause901 General 
 

Amend the clause 901.10 as under: 
 

Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar 
material where essential tests are to be carried out at the 
manufacture’s plant or at laboratories other than the site laboratory, 
the cost of samples, sampling, testing, and furnishing of the test 
certificates shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its quality 
shall be as per the Table 900-4 of MOST Specification. 

 

SECTION 1000 – MATERIALS FOR STRUCTURES: 
 

Clause1014 Storage of Materials: 
 

Clause1014.3 Aggregates 
 

The following shall be added at the end of the Clause: “Aggregates 
shall be stockpiled in a manner that will avoid segregation, 
contamination by foreign materials and intermixing of various sizes 
of aggregates.” 

 

SECTION 3002- RESTORATION OF RAIN CUTS: 
 

Clause3002.4 Amend this asunder: 
 

“The earth works for restoration of rain cuts shall be measured in 
cum.” 
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ADDITIONAL TECHNICAL INFORMATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A REPORT HAS BEEN PREPARED BY IIT, GUWAHATI TO CARRY OUT THE 
M&R WORKS AS PER TECHNICAL SPECIFICATION MENTIONED 

THEREIN. 
 
 

CONTRACTORS ARE REQUESTED TO GO THROUGH THE REPORT PRIOR 
TO BID THE INSTANT WORKS. 

 
 

A COPY OF REPORT IS HEREBY ENCLOSED FOR INFORMATION TO ALL 
THE PROSPECTIVE BIDDER AS AN ADDITIONAL TECHNICAL 

DOCUMENTS FOR RESTORATION OF BRIDGE. 
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APPENDIX-A 

 
 
 

DETAILS OF DEFECT LIABILITY PERIOD 
 

12 Months 
  

Commencing from the completion of the Construction Period. 
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VI INTEGRITY PACT FORMAT 
 

This integrity Pact is made at   on this   day of  2022.  
BETWEEN  
[President of India through NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT 
CORPORATION LTD., established under the Companies Act, 2013, represented by its Managing 
Director and having its principal office at 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-
110001], (hereinafter referred to as the “Principal/Owner” which expression shall, unless repugnant to 
the context or meaning thereof, include its administrators, successors and assigns).  
AND  
{Name  and  address of  the  Firm/Company}, (hereinafter  referred  to  as 
 “The  
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)” and which expression shall unless repugnant 
to be meaning or context thereof include its successors and permitted assigns.)  
  
Preamble  
Whereas, the Principal has  floated the Tender {NIT No……….dtd…………} (hereinafter referred to as 
“Tender/Bid”) and intends to award, under laid down organizational procedure, contract/s for {Name of 
the work} (hereinafter referred to as the “Contract”).  
And Whereas the Principal values full compliance with all relevant laws of the land, rules of land, 
regulations, economic use of resources and of fairness/ transparency in its relations with its Bidder(s) 
and/ or Contractor(s)/Concessionaire(s)/Consultant(s).  
And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact 
(hereafter referred to as “Integrity Pact” or “Pact”) the terms and conditions of which shall also be read 
as integral part and parcel of the Tender documents and contract between the parties. Now, therefore, in 
consideration of mutual covenants contained in this pact, the parties hereby agree as follows and this pact 
witnesses as under:  
  
Article-1: Commitments of the Principal  

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 
following principles:-  

(a) No employee of the Principal, personally or through family members, will in connection with the Tender 
for, or the execution of a Contract, demand, take a promise for or accept, for self, or third person, any 
material of immaterial benefit which the person is not legally entitled to.  

(b) The Principal will, during the Tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the Tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract execution.  

(c) The Principal will exclude all known prejudiced persons from the process, whose conduct in the past has 
been of biased nature.  

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the IPC/PC Act or any other Statutory Acts or if there be a substantive suspicion in this regard, the 
Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions as per 
its internal laid down Rules/Regulations.  

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). The 
Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all measures necessary 
to prevent corruption. He commits himself to observe the following  
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 principles during his participation in the tender process and during the contract execution.  
(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or through any other 

person or firm, offer, promise or give to any of the Principal’s employees involved in the tender process 
or the execution of the contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract.  

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non submission or bids or any other 
actions to restrict competitiveness or to introduce cartelization in the bidding process.  

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any offence under the 
relevant IPC/PC Act and other Statutory Acts; further the 
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for purposes of 
completion or personal gain, or pass on to others, any information or document provided by the Principal 
as part of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall disclose the name 
and address of the Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) of Indian Nationality shall furnish the name and address of the foreign 
principle, if any.  

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting his bid, disclose 
any and all payments he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. He shall also disclose the details of services 
agreed upon for such payments.  

(f) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences.  

(g) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any outside influence 
through any Govt. bodies/quarters directly or indirectly on the bidding process in furtherance of his bid.  
    
Article - 3 Disqualification from tender process and exclusion from future contracts.  

(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during execution has 
committed a transgression through a violation of any provision of Article- 2, above or in any other form 
such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s) from the tender process.  

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) has committed a transgression through 
a violation of Article-2 such as to put his reliability or credibility into question, the Principal shall be 
entitled to exclude including blacklist and put on holiday the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s) for any future tenders/ contract award process. The imposition and duration of the 
exclusion will be determined by the severity of the transgression. The severity will be determined by the 
Principal taking into consideration the full facts and circumstances of each case particularly taking into 
account the number of transgressions, the position of the transgressors within the company hierarchy of 
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) and the amount of the damage. The 
exclusion will be imposed for a maximum of 3 years.  

(3) A transgression is considered to have occurred if the Principal after due consideration of the available 
evidence concludes that “On the basis of facts available there are no material doubts”.  

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent and without any 
influence agrees and undertakes to respect and uphold the Principal’s absolute rights to resort to and 
impose such exclusion and further accepts and undertakes not to challenge or question such exclusion on 
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any ground, including the lack of any hearing before the decision to resort to such exclusion is taken. 
This undertaking is given freely and after obtaining independent legal advice.  

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity  
Pact has been committed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)shall be final 
and binding on the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), however, the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of this 
Pact.  

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity pact, the 
Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) shall not be entitled for any compensation on 
this account.  

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) could be revoked by the Principal if the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s)can prove that he has restored/ recouped the damage caused by him and 
has installed a suitable corruption prevention system in his organization.  

Article – 4: Compensation for Damages.   
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/ Bid Security or demand 
and recover the damages equivalent to Earnest Money Deposit/ Bid Security apart from any other legal 
right that may have accrued to the Principal.  

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant provisions of the 
contract related to Termination of Contract due to Contractor/ Concessionaire/Consultant’s Default. In 
such case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the Contractor/ 
Concessionaire/ Consultant and/ or demand and recover liquidated and all damages as per the provisions 
of the contract/concession agreement against Termination.  

Article – 5: Previous Transgressions  
(1) The Bidder declares that no previous transgressions occurred in the last 3 years immediately before 

signing of this Integrity Pact with any other Company in any country conforming to the anti corruption/ 
Transparency International (TI) approach or with any other Public Sector Enterprise/ Undertaking in 
India or any Government Department in India that could justify his exclusion from the tender process.  

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 
action for his exclusion can be taken as mentioned under Article-3 above for transgressions of Article-2 
and shall be liable for compensation for damages as per Article-4 above.  

Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ Subcontractors.  
(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand from all sub-

contractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal before 
contract signing.  

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders/ 
Contractors/ Concessionaires/ Consultants and subcontractors.  

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or violate its 
provisions.  

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s)/ Sub-contractor(s).  
If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or 
subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/ 
Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the Principal has 
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substantive suspicion in this regard, the Principal will  inform the same to the Chief Vigilance Officer.  
 
Article- 8: Independent External Monitor (IEM)  

(1) The Principal has appointed Shri Sushil Gupta, CCS (Retd.) as Independent External Monitor (herein 
after referred to as “Monitor”) for this Pact. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this agreement.  

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his functions 
neutrally and independently. He reports to the Director General (Road Development) & Special 
Secretary.  

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor has the right to 
access without restriction to all project documentation of the Principal including that provided by the 
Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). The Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s)will also grant the Monitor, upon his request and demonstration of a 
valid interest, unrestricted and unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.  

(4) The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor the option to participate in such 
meetings.  

(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to 
take other relevant action. The monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action.  

(6) The Monitor will submit a written report to the Director General (Road Development) & Special 
Secretary within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations.  

(7) If the Monitor has reported to the Director General (Road Development) & Special Secretary, a 
substantiated suspicion of an offence under relevant IPC/PC Act, and the Director General (Road 
Development) & Special Secretary has not, within the reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner.  

(8) The word 'Monitor' would include both singular and plural.  
  
 
 
Article – 9 Pact Duration  
This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by 
Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his Defect 
Liability Period is over or 12 months after his last payment under the contract whichever is later and for 
all other unsuccessful Bidders 6 months after this Contract has been awarded. (In case of BOT Projects) 
It expires for the concessionaire 24 months after his concession period is over and for all other 
unsuccessful Bidders 6 months after this Contract has been awarded.  
If any claim is made/ lodged during his time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/ determined by Director General (Road 
Development) & Special Secretary.  
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Article - 10 Other Provisions.  
 

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal, i.e. New Delhi.  

(2) Changes and supplements as well as termination notices need to be made in writing.  
(3) If the Bidder/Contractor/Concessionaire/Consultant is in a partnership or a consortium Joint Venture 

partner, this pact must be signed by all partners or consortium members.  
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  
(5) Any disputes/ differences arising between the parties with regard to term of this pact, any action taken 

by the Principal in accordance with this Pact or interpretation thereof shall not be subject to any 
Arbitration.  

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow 
in accordance with the provision of the extent law in force relating to any civil or criminal proceedings.  

In witness whereof the parties have signed and executed this Pact at the place and date first done 
mentioned in the presence of following witness:-  
  
  

(For & On behalf of the Principal) (For & On behalf of the Bidder/ Contractor/  
  Concessionaire/ Consultant)  
  
(Office Seal)  
  

Place  Date       
  

Witness 1: (Name & Address):   

Witness 2: (Name & Address):  

  
{COUNTERSIGNED and  

accepted by: JV Partner} 


