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Regional Office – Port Blair 
 

National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 
(National Competitive bidding through e-Tendering mode only) 

 
NHIDCL/RO/A&N/FY 2020-21/03      Date: 14.09.2020 
 
1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter 

called “the Employer”) invites sealed bids in single stage two cover system i.e. the 
Technical and Financial Bids on item rate basis for the following works from the 
experienced Road/Bridge Contractors/firms/organizations excluding those firms 
who have been declared as non-performing by MoRT&H/NHAI/NHIDCL or the firms 
those are blacklisted/debarred for specified period by MoRT&H/NHAI/NHIDCL :- 
 

Sr. 
No. 

Name of 
work/Contract 

Package 

Length 
(km) 

 

Estimated 
Civil Cost 

Put to 
Tender 
(Rs. In 
Lakhs) 

Bids 
Security 

(Rs) 

Time of 
Completion 

Eligibility 
Criteria 
Average 
annual 

turnover 
for last 5 

Years 
(Rs. In 
Lakhs) 

Eligibility 
Criteria as 
Completed 

work of similar 
nature during 
last 5 Years 

(Rs. In Lakhs) 

1 

 

Slope Protection work 
at 02 Locations (km 
72.00 and km 72.80), 
in Jarwa area from km 
59.40 to km 107.00 of 
NH-223 (New NH-4) in 
the Union Territory of 
Andaman and Nicobar 
Islands in the year 
2020-21. 

0.068 406.73 8,13,471.00 6 Months 406.73 

One similar 
Completed work 
not less than the 
amount equal to 
40% of the total 
value of contract 
(Rs. 162.69 
Lakhs) 

 
Cost of Bid Documents: Rs. 10,000/- in the favour of The Executive 

Director (Projects), NHIDCL, Port Blair payable at 
Port Blair (Non-Refundable). (The bidder can make 
online payment of tender document fee, through 
RTGS/NEFT in the Project Account of ED (P) details 
as mentioned in RFP). 

  
2. Date of Publishing is from 14.09.2020 
3. The complete BID document can be viewed / downloaded from web portal 

www.eprocure.gov.in from 14.09.2020 to 05.10.2020 (up to 15.00 Hrs. IST).  
4. Bidder must submit its Financial bid at https://eprocure.gov.in and Technical Bid 

at https://eprocure.gov.in on or before 05.10.2020 up to 15.00 Hrs. IST. Bids 
received online shall be opened on 06.10.2020 (at 15.30 Hrs. IST). 
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5. Bid documents can be seen at and downloaded from the website www.nhidcl.com 

and https://eprocure.gov.in in Bid documents contain qualifying criteria for bidder, 
specification, bill of quantities, conditions and other details. 

6. The site for the work is available. 
7. The original copy of payment proof of Bid security, hard copy of Power of Attorney 

and Integrity pact etc. in original can be submitted at the time of signing of 
Agreement as per MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV 
dated 30.04.2020. 

8. The interested bidder can download the NIT / bidding document from the website  
https://eprocure.gov.in & www.nhidcl.com 

9. To participate in bidding process, bidders have to get (DSC) “Digital Signature 
Certificate” as per Information Technology Act-2000, to participate in online 
bidding. This certificate will be required for digitally signing the bid. Bidder can get 
above mentioned digital certificate from any approved vendors. The Bidder, who 
already possess valid (DSC) “Digital Signature Certificate” need not to procure new 
Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital 
Signature. The bid cannot be uploaded without Digital Signature. No proposal will 
be accepted in physical form. 

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 
12. Before submission of online bids, bidder must ensure that scanned copy of all the 
 necessary documents have been attached with bid. 

13. The department will not be responsible for delay in online submission of bids 
 whatsoever reasons may be. 

14. All the required information for bid must be filled and submitted online. 
15. Bidders should get ready with the scanned copies of cost of documents &Bid 
 Security as specified in the tender documents. The original instruments in respect 
 of cost of documents, Bid Security and relevant documents will be submitted to the 
 Tenders Inviting Authority by Registered post/courier/by hand as per time schedule 
 specified. 

16. The details of cost of documents, Bid Security specified in the tender documents 
 should be the same, as submitted online (Scanned copies) otherwise bid will not be 
 accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other 
 relevant details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 
 www.nhidcl.com & https://eprocure.gov.in. 
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19. Schedule of Bidding Process  

The Company shall endeavor to adhere to the following schedule:  
Sr.  

No 
Description Period 

1. Date of issue of NIT 14.09.2020 

2. 
Date of issue of Sale of Tender 

Documents  
14.09.2020 

3. 
Date of close of sale of Tender 

Documents (through online) 
05.10.2020 (upto 15.00 Hrs) 

4. Last Date of receipt of pre-bid queries 23.09.2020(till 14.00 Hrs.) 

5. Date of Pre-Bid meeting 23.09.2020 (at 16.00 Hrs.) 

6. 
Date of uploading of reply to the pre-bid 

queries 
24.09.2020 

7. 
Date of submission of Tender/Bid (online 

& hard copy) 
05.10.2020 (upto 15.00 Hrs) 

8. Opening of Technical BIDs at venue 06.10.2020 (at 15.30 Hrs. IST) 

9. 
Date of Uploading of list of Technically 

Qualified Applicants 
To be intimated later 

10. 
Date of Opening of Financial Bids of 

Qualified Applicants 
To be intimated later 

11. Date of issue of letter of award (LOA)  To be intimated later 

12. Validity of Bid 120 Days 

13. Return of signed duplicate copy of LOA To be intimated later 

14. 

Submission of Performance Security (PS) 

and Additional Performance Security (APS), 

if any 

Within 10 days of receipt of LOA. 

15. Signing of Agreement Within 15 days of receipt of LOA. 

 
20. Conditional bids would be rejected. 
21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any 

reasons thereof. 

Date: 14.09.2020        
 

        Executive Director (P) 
National Highways & Infrastructure Development Corporation Limited 

RO, Port Blair-744105 
E-mail: edpportblair@gmail.com  

land line-03192-296755 
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Section II 
Instructions to Bidders (ITB) 

A. General 
 
1. Scope of Bid 

 
1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure 

Development Corporation ltd.) invites bids for “as described in these 
documents and referred to as “the works”. The name and identification 
number of the works is provided in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are 
synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & 
Infrastructure Development Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in this document.  

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices by the Central Government, the State Government or any 
public undertaking, autonomous body, authority by whatever name called 
under the Central or the State Government.  

4 Qualification of the Bidder 

4.1  Deleted  

4.2  All bidders shall furnish the following information and documents with their 
bids in Section-III, Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal 
status, place of registration, and principal place of business; scanned copy 
of written power of attorney of the signatory of the Bid to commit the  
Bidder; & original copy of Written Power of Attorney to be submitted in 
the envelop of physical form.(Pl. Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction 
works performed for each of the last five years; (2015-16, 2016-17, 2017-
2018, 2018-2019, 2019-20)  

c) Scanned copy of experience certificate in works of a similar nature and 
size for each of the last five financial years (commencing from year 2015-
16) with certificates from the concerned officer of the rank of Executive 
Engineer or equivalent;  
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d) Scanned copy of evidence of availability (either owned or leased or 
rented) of items of construction equipment named in the Appendix to ITB. 
[Clause 4.4 B(b) (i)] 

e) Scanned copy of details of the technical personnel proposed to be 
employed for the Contract having the qualifications defined in Appendix 
to ITB. [Clause 4.4 B(b) (ii)] 

 
f) Scanned copy of reports on the financial standing of the Bidder, and a 

certificate from Chartered Accountant as a proof of turnover for the last 
five years;(maintaining the UDIN in the certificate) 

g) Scanned document in support of evidence access to line (s) of credit and 
availability of other financial resource facilities (10 % of Contract value), 
certified by bankers (not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash 
upto 25 % of contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the present status;  

k) Deleted  

l) Deleted.  

4.3  Bids from joint ventures, consortiums, combination or any sort of 
arrangement between two or more than two entities are not allowed.  

4.4  A. To qualify for award of the contract, each bidder in its name should 
have the following; - 

a) Achieved an average annual financial turnover (in all classes of civil 
engineering construction works only) equal to the amount indicated in NIT 
during last five years ending 31st March of the previous financial year, duly 
certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime 
contractor (or as a nominated subcontractor, provided further that all 
other qualification criteria are satisfied) similar works during last five 
years ending last day of month previous to the one in which bids are 
invited, at least one contract of Highway   (Road/ or Bridge works)/ 
Airport runway of 40% of the value of contract (i.e. Rs. 162.69 Lakhs). 

[The “similar work” constitutes Construction of Reinforced Earth 
Retaining Wall / Slope Protection work/ Slope Stabilization work on 
National Highways/State Highways (The base year should be considered 
as 2019-20)] 

 
(Following escalation factor shall be used to bring the value of such completed 
works at the level of current financial year i.e. 2019-20) 
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Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

 
4.4  B. 

a) Each bidder must upload the scanned copies of following documents along 
with the submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, 
that the information furnished with the bid documents is correct in all 
respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall 
make the bid non-responsive.  

b) Each bidder must demonstrate:  

i.    Evidence of availability (either owned or leased or rented) of the key 
equipment’s for this work as stated in the Appendix to ITB.  

ii.    Availability for this work of personnel with qualification & experience 
as stated in the Appendix to ITB.  

c) Deleted 

d) Deleted 

 
4.4  C. Deleted  

4.5  Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under:  

Assessed Available Bid capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of civil engineering works executed in any one year during 
the last five years (escalation factor as specified in this section shall be used to 
bring the maximum value of civil engineering works to the level of current 
financial year i.e., 2019-20) taking into account the completed as well as works 
in progress. 
 
N = Number of years prescribed for completion of the works for which bid is 
invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring 
the value to the level of current financial year i.e., 2019-20) of existing 
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commitments and on-going works to be completed during the next 06 month 
(period of completion of the works for which bid is invited) 

 
4.7  Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i.  Made misleading or false representations in the forms, statements, 
affidavits and attachments submitted in proof of the qualification 
requirements; and/or 

ii.  Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation 
history, or financial failures etc. or debarring from MoRT&H 
/NHAI/NHIDCL/State PWD work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who 
submits more than one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1  The Bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will, in no case, be responsible or liable for those 
costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 
examine and familiarize himself with the Site of Works and its surroundings 
including source of earth, water, road aggregates etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be at 
the Bidder's own expense. He may contact the Regional Office, Port Blair of 
NHIDCL in this regard. 
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Section II 
Instructions to Bidders (ITB) 

 
B. Bidding Documents (On line) 

 
8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and 
addenda (if any) issued in accordance with Clause 10:  

Volume- I: - 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II: - 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid 
document) 

8.2 Deleted 

8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, specifications, bill of quantities, etc. in 
the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, which are 
not substantially responsive to the requirements of the Bid Documents, shall 
be rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may 
notify the Employer in writing or by cable ("cable" includes facsimile) or 
through e-tender portal at the Employer's address indicated in the Notice 
Inviting Tender. The Employer will respond to any request for clarification 
received earlier than 10 days prior to the deadline for submission of bids. 
Copies of the Employer’s response will be hosted on website or which are 
required in the opinion of the Employer including a description of the enquiry, 
but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid 
meeting will take place at the address, venue, time and date as 
indicated in appendix. 
9.1.1 The purpose of the meeting will be to clarify issues and to answer 
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question on any matter that may be raised at that stage. 
9.1.2 The bidder is requested to submit any questions in writing or by 
cable/email so as to reach the Employer not later than one week before 
the meeting. 
9.1.3 Minutes of the meeting, including the text of the questions rose 
(without identifying the source of the enquiry) and the responses given 
will be transmitted without delay on website. Any modifications of the 
bid documents listed in Clause 8.1, which may become necessary as a 
result of the pre-bid meeting or which are required in the opinion of the 
Employer shall be made by the Employer exclusively through the issue of 
an Addendum pursuant to Clause 10 and not through the minutes of the 
pre-bid meeting. 
9.1.4 Deleted 
 

10     Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
Bidding Documents by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall 
be hosted on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and 
www.nhidcl.com. Bidders are advised to keep them self-updated of all the 
addendums issued on e-tendering portal by daily checking the e-tendering 
portal and, NHIDCL does not assume any responsibility in case the bidder 
fails to do so and does not take any action, if required, with respect any 
relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the 
deadline for submission of bids, in accordance with Clause 20.2. 
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Section II 
Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 
11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of 
information submitted in section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill   
of quantities. 

Documents to be submitted in physical form must reach the Executive 
Director (P), National Highways & Infrastructure Development Corporation 
Limited, Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair, Andaman-744105 by 15.00 Hrs on 
Bid Due Date.  

 
12.2  Though, the scanned copies of following documents is required to be 

uploaded during submission of e-bid on the e-tendering portal, As per 
clause 12.1 above, however, following original documents in physical 
form shall be submitted in a sealed envelope by 15.00 Hrs on the date 
of submission of bid and addressed to the addressee given in the NIT 
duly super scribed “Name of Work, Bid due date and time”. Name and 
address of the bidder should also be indicated on the envelope.  

a) Original copy of payment of proof of Bid Security  

b) Original copy of proof of payment of Bid Document Fee  

c) Deleted  

d) Written Power of Attorney of the signatory (whose digital signature 
certificate is used during e-tender submission) of the bidder to 
commit the bid 

e) Affidavit duly notarized  

f) Original experience certificate or notarized copy of certificate duly 
signed by authorized signatory.  

12.3 The following documents, which are not submitted with the bid, will be 
deemed to be part of the bid.  

 
Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 
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4. Contract Data 
5. Technical Specifications 

 

13 Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 
 based on the priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as 
 part of tender document on e-tender portal i.e. https://eprocure.gov.in 
 The items for which no rate or price is entered by the Bidder will be 
 required to be executed free of cost and shall be deemed covered under 
 the other rates and prices in the Bill of Quantities quoted.  

13.3 All duties, taxes including GST, royalties and other levies payable by the 
 Contractor under the Contract, or for any other cause, shall be included 
 in the rates, prices, and total Bid price submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration 
 of the Contract and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in 
 Indian Rupees. All payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date 
 for bid submission specified in Clause 20. A bid valid for a shorter period 
 shall be rejected by the Employer as non-responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time limit, 
 the Employer may request that the bidders may extend the period of 
 validity for a specified additional period. The request and the bidders’ 
 responses shall be made in writing or by cable. A bidder may refuse the 
 request without forfeiting his bid security. A bidder agreeing to the 
 request will not be required or permitted to modify his bid, but will be 
 required to extend the validity of his bid security for a period of the 
 extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, 
 in the amount as specified in the NIT. (Bank guarantee/ demand draft 
 must be in favour of The Executive Director (Projects), NHIDCL, Port 
 Blair payable at Port Blair. 

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the 
 form of Bank Guarantee/Demand Draft only (any other form will not be 
 acceptable) of any scheduled commercial bank approved by RBI having 
 a net worth of not less than Rs. 500 crores as per the latest annual 
 report of the bank and must be in the name of Employer. In case of 
 foreign bank (issued by a branch in India) the net worth in respect of the 
 Indian operations shall only be taken into account. It shall be valid for 
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 45 days beyond the validity of the bid. Any bid having bid security for 
 lesser value and shorter validity period shall be treated as non-
 responsive.  

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, 
 from following banks would be accepted: -  16.3  

i. State Bank of India or its subsidiaries,  
ii. Any Indian Nationalized Bank  
iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter 

guarantee from SBI or its subsidiaries or any Indian Nationalized 
Bank. 

v. Any Scheduled Commercial Bank approved by RBI having a net worth 
of not less than Rs. 500 Crores as per the latest Annual Report of the 
Bank. In the case of a Foreign Bank (issued by a branch in India), the 
net worth in respect of the Indian operations shall only be taken into 
account. 

 
B. The acceptance of the guarantees shall also be subject to the following 
 conditions: -  

i. The capital adequacy of the Bank shall not be less than the norms 
prescribed by RBI (presently 9, with effect from 31st March, 2003).  

ii. The bank guarantee issued by a Cooperative Bank shall not be 
accepted.  

 
16.3 Any bid not accompanied by an acceptable bid security shall be rejected 
 by the Employer as non -responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days 
 of the end of the Bid validity period specified in Sub-Clause 15.1 or 
 award of contract package, whichever is earlier.  

16.5 The Bid Security of the successful Bidder will be discharged when the 
 Bidder has signed the Agreement and furnished the required 
 Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the 
period of Bid validity;  

ii. if the Bidder does not accept the correction of the bid price, 
pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the 
specified time limit to  
a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  Deleted 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of the 
Bidding Documents. Conditional offer or alternate offer will not be 
considered further in the process of evaluation and the bid will be 
declared non-responsive.  
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18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described 
 in Clause 12 of the ITB. 

18.2 Deleted 

18.3 Deleted 

18.4 The documents to be submitted in the physical form along with the 
 demand draft for fees/security shall be typed or written in ink and shall 
 be signed by a person duly authorized to sign on behalf of the bidder. All 
 the pages of the documents as mentioned here shall be signed by the 
 person/persons signing the bid. Documents as mentioned here shall 
 contain no overwriting, alterations or additions, except those to comply 
 with instructions, issued by the employer or as necessary to correct 
 errors made by the bidder, in which case such corrections shall be made 
 by scoring out the cancelled portion, writing the correction and signing 
 and dating it along with the stamp by the person or persons signing the 
 Bid. 
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Section II 
Instructions to Bidders (ITB) 

 
D. Submission of Bids 

 
19 Marking of Bids 

19.1 The documents to be submitted in physical form as per clause 12.2 of 
 ITB shall be submitted in a sealed Envelope super scribed as “Documents 
 in Physical Form” at the top left corner. 

19.2 Deleted 

19.3 Deleted 

19.4 Deleted 

19.5 Deleted  

20 Deadline for Submission of Bids 

 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & 
 time. The Envelope containing “Documents in Physical Form” must also be 
 received by the Employer at the address Executive Director (P), National 
 Highways & Infrastructure Development Corporation Limited, Regional Office, J. J. 
 Bhawan, near Karpagam Dream Hotel, Bird Line, P.O.-Calicut, Port Blair, Andaman-
 744105 not later than the date and time indicated in the NIT. In the event of 
 the specified date for the submission of documents in Physical form being 
 declared a holiday for the Employer, the same will be received up to the 
 specified time on the next working day.  

20.1 The Employer may extend the deadline for submission of bids by issuing 
 an amendment in accordance with Clause 10, in which case all rights and 
 obligations of the Employer and the bidders previously subject to the 
 original deadline will then be subject to the new deadline.  

21 Late Submission of Document in Physical Form: 

21.1 Any document in physical form if received by the Employer after the 
 deadline prescribed in Clause 20 will be returned unopened to the 
 Bidder and also the e-bid submitted by such bidder shall not be 
 considered.  

22 Modification and Withdrawal of Bids  

22.1 Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in 
Clause 20. 

22.2 Deleted 

22.3 No bid may be modified after the deadline for online submission of bids.  

22.4 Withdrawal or modification of a Bid between the deadline for submission 
of bids and the expiration of the original period of bid validity specified 
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in Clause 15.1 above or as extended pursuant to Clause 15.2 shall result 
in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may modify the prices of their bids before deadline of online 
submission of bid. 
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Section II 
Instructions to Bidders (ITB) 

 
E. Bid Opening and Evaluation 

 
23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time 
mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose 
technical bid has been determined to be substantially responsive shall be opened 
on a subsequent date through online process of e-tendering, which will be notified 
to such bidders. 

23.1 The Employer will open the "Technical Bid" of all the bids received (except 
those received late), in the presence of the bidders/bidders’ 
representatives who choose to attend at the time, date and place specified 
in the NIT. In the event of the specified date for the submission of bids 
being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day.  

23.1.1 Deleted 

23.1.2 Deleted 

23.2 In all cases, the amount of Bid Security, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer may 
consider appropriate, will announce the bidders' names and such other 
details.  

23.3 The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security and  bid  document   fee  
will  be taken  up  for  evaluation with  respect  to the information  
furnished  in Part I of the Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of 
responsive bidders whose financial bids are eligible for consideration. 
However, to assist in the examination, evaluation of technical bids, the 
Employer may at his discretion, ask any bidder for clarification of his 
bid, however, no additional documents in support of clarification will be 
entertained.  

23.5 The Employer shall inform the bidders, whose technical bids are found 
responsive, of the date, time and place of opening of the financial bids. 
The bidders so informed, or their representative, may attend the meeting 
of opening of financial bids.  

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders 
whose bids were found responsive in accordance with clause 23.5 will be 
announced. The financial bids of only these bidders will be opened. The 
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responsive bidders’ names, the Bid prices, the total amount of each bid, 
pursuant to clause 22 and such other details as the Employer may consider 
appropriate will be announced by the Employer at the time of bid 
opening. Any Bid price, which is not read out and recorded, will not be 
taken into account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial 
Bids.  

24 Process to be Confidential  

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall 
not be disclosed to bidders or any other person not officially concerned 
with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s 
processing of bids or award decisions may result in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdowns of unit rates. The request for clarification and the 
response shall be in writing or by cable, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the bid opening to the time the 
contract is awarded.  

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidders' bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will 
determine whether each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as 
well as the documents uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding 
Documents. During the detailed evaluation of the “Financial Bids”, 
the responsiveness of the bids will be further determined with respect 
to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications etc.  

26.2 Deleted  

26.3 Deleted 

27 Deleted 

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26.  
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28.2 Deleted  

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Engineer’s/Employer's estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security 
set forth in Clause 33 be increased and an additional performance security 
of 05 (five) percent may be obtained at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss 
in the event of default of the successful Bidder under the Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily 
by the bidder, may be rejected as non-responsive.  

29 Price Preference  
29.1     There will be no price preference to any bidder.  
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Section II 

Instructions to Bidders (ITB) 
 

F. Award of Contract 
 
30 Award Criteria  

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive to the 
bidding documents and who has offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at any 
time prior to the award of Contract, without thereby incurring any liability 
to the affected Bidder or bidders or any obligation to inform the affected 
Bidder or bidders of the grounds for the Employer’s action.  

32 Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex 
or facsimile confirmed by registered letter. This letter (hereinafter and in 
the Part I General Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance 
of the Works, by the Contractor as prescribed by the Contract (hereinafter 
and in the Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the 
Contract, subject only to the furnishing of a performance security in 
accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and 
the successful Bidder. It will be signed by the Employer and the successful 
Bidder after the performance security is furnished.  

32.4 Upon furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful.  

33 Performance Security  

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the 
successful Bidder shall deliver to the Employer a Performance Security of 5 
(five) percent of the Contract Price, valid for the period of 28 days after 
the expiry of defect liability period of 12 (Twelve) months plus additional 
security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign 
the contract. The validity shall account for additional 3 months’ time to 
account for BG verification, signing of contract and start date. 

33.2 The performance security shall be in the form of a Bank Guarantee in the 
name of the Employer, from a Bank as applicable in case of bid security 
defined in Appendix to ITB. 
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33.3 Failure of the successful bidder to comply with the requirement of sub-
clause 33.1 shall constitute sufficient ground for cancellation of the award 
and forfeiture of the bid security and debarment for a period as specified 
in clause 16.7. 

34 Advances - Deleted 

35 Corrupt or Fraudulent Practices  
The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract with NHIDCL 
and any other agencies, if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing for the contractor, or in execution. 
The Employer requires the bidders/Contractors to strictly observe the laws against 
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 
1988. 
 

Appendix to ITB 
Instructions to Bidders Clause 
Reference 

 

(1.1) The Employer is National Highways & Infrastructure Development 
Corporation Limited, 3rd Floor, PTI Building, 4-Parliament Street, New 
Delhi-110001 

(1.1) 
 

Slope Protection work at 02 locations (km 72.00 and km 72.80), in 
Jarwa area from km 59.40 to km 107.00 of NH-223 (New NH-4) in the 
Union Territory of Andaman and Nicobar Islands in the year 2020-21. 

(4.4) 
 
B) (b) (i) 

Name of the Equipment Quantity 

Tipper/Trucks 2 

Hydraulic Excavator /JCB 1 

Motor Grader/ Crane 1 

Excavator 1.0 cum bucket capacity 1 

Dumpy Level 1 

Small Smooth Wheeled Roller 2 

Water Tanker 2 

Hand Drilling Machine 1 

Generator Set (63/100/250 KVA) 1 

Any other equipment required for carrying out work as per Ministry’s specification. 
Note: The bidder must upload scanned copy of the documentary evidence in 
support of his owning/leased/ rented of the above equipment’s. In case the bidder 
proposes to hire or take the above equipment on lease, he should, along with the 
lease/rent agreement, attach the proof of ownership of this equipment’s with the 
company/ entity from which the equipment’s are proposed to be hired on lease/ 
rent.  
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(4.4) 
 
(B) (b) (ii) 

 
The Number of Technical personnel, Qualifications and Experience will be as 
follows:  
The Technical Personnel are: 

SL. No. Personnel Qualification 
Particular Experience 

(minimum requirement) No. of Persons 

1 Site Engineer 
  B.E (Civil) + 3 Years Exp. 

 or 
 Diploma + 5 Years Exp. 

5 years on highway 
constructions / Bridge 

maintenance work. 
1 

2 Quantity Engineer 
B.E. Civil+ 3 Years Exp. 

or 
Dip. Civil+ 5 years Exp. 

2 years on highway 
constructions / maintenance 

work 
1 

3 
Soil & Material 

Engineer 

B.E. Civil+ 2 Years Exp. 
or 

Dip. Civil+ 4 years Exp. 

2 years on highway 
constructions / maintenance 

work 
1 

4 Surveyor 
    B.E. Civil+ 2 Years Exp. 

or 
Dip. Civil+ 4-years Exp. 

2 years on highway 
constructions / maintenance 

work 
1 

   Total 4 

 Note: The detailed signed and scanned CV’s of the Key Technical Personnel at S. 
No. 1 signed by the key personnel himself, must be uploaded along with the bid. 
The name and educational qualification of other personnel should be given. 
Noncompliance of the above or non-furnishing of the CV as above. 
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SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
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SECTION III 
 

QUALIFCATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted in 

physical form will be used for the purposes of post qualification as provided for in 

Clause 4 of the Instructions to Bidders. This information will not be incorporated in 

the Contract. 

1. For Individual Bidders  
1.1  

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 
[Upload scanned copy of original] 
 

c) Place of registration:  
__________________________  
 

d) Principal place of business:  
 

__________________________   
1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply 

Original copy in envelop of physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last Five 

years (in Rs. _______ Lakhs) refer ITB Clause 4.4 A (a) 
(Upload scanned copies of certificate from Chartered Accountant & also supply 
original certificate from Chartered Accountant)  

 
 

 
2019-2020------------- 
2018-2019------------- 
2017-2018------------- 
2016-2017------------- 
2015-2016------------- 
 
 
Total ---------------- 
 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor; work performed in the past as a 
nominated sub- contractor provided further that all other qualification criteria 
are satisfied (in the same name) of a similar nature during the last five years 
as per ITB Clause 4.4A(b). 

Project 
Name 

Name of the 
Employer * 

Descripti
on of 
work 

Contract 
No. 

Value of 
Contract 

(Rs. Crore) 

Date of 
issue 

of work 
order 

Stipulated 
period 

completion 

Actual date of 
completion 

Remarks 
explaining 
reasons for 

delay & 
work 

 
* Upload certificate(s) from the Employer (to be given by an officer at the rank 
of Executive Engineer or equivalent & also supply original or certified copy in 

physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive 
Engineer or equivalent of the Prime Employer should be obtained from whom an 
approval for subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per Cl 4.6 of the ITB) 
 
 
(i) Existing commitments and on-going works (B)  

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive 
Engineer or equivalent & also supply original or certified copy of certificate in 
physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract 
signing is pending) 
 

 

Description 
of 

works 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
works 

remaining to 
be completed 

(Rs. Cr) 

Escalation 
factor 

Anticipated 
date of 

completion 
factor 

Escalated 
value of 

remaining 
work during 
completion 
on period of 

work of 
which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 
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Description 
of works 

Place 
& 

State 

Name & 
Address of 
Employer 

Date of issue 
of Letter of 
Acceptance 

(LOA) * 

Value 
Given in 

LOA 

Stipulated 
period for 

completion 

Value of 
Work During 
Completion 
period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 
 
A = Rs. …………lakh (enclose the details) 
N = ………………years  
B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity = AxNx2 – B 
  = Rs. ……. Lakhs 
 

1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 
4.4(B)(b) (i)]. The Bidder should list all the information requested below.  

Item of Equipment Requirement 
Availability Proposals Page no. of 

the proof 
attached 

Owned/Leased/ 
rented 

Nos./Capacity Age/Condition 

Tipper/Trucks      

Hydraulic Excavator 
/JCB 

     

Motor Grader/ Crane      

Excavator 1.0 cum 
bucket capacity 

     

Dumpy Level      

Small Smooth 
Wheeled Roller 

     

Water Tanker      

Hand Drilling Machine      

Generator Set 
(63/100/250 KVA) 

     

 
Note:  The bidder must upload the documentary evidence in support of his 

owning/leased/ rented of the above equipment’s. In case the bidder proposes 
to hire or take the above equipment on lease, he should, along with the 
lease/rent agreement, attach the proof of ownership of these equipment’s 
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with the company/ entity from whom the equipment’s are proposed to be 
hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 

 
1.6 Qualification and Experience of Key Personnel required for administration and 

execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical 
data for technical personnel (Refer also to Cl. 4.2 (e) of Instruction to 
Bidders).  

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Sl. 
No. 

Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in the 
proposed 

position (Years) 

1 Site Engineer     

2 Quantity Engineer     

3 Soil & Material Engineer     

4 Surveyor     

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed 
by the key personnel himself must be uploaded along with the bid. The name 
and educational qualification of other personnel should be given.  

 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks showing 
Present Status 

     

 
 
 
 
 
 
 

    

 
2. Bidders should upload the scanned copy of the following affidavits/ undertakings 

as per formats enclosed hereinafter & also send original copy of 
Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 
15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 
(Clause 4.1(i) of ITB) 

 
 

BANK CERTIFICATE 
 

This is to certify that M/s…………………………….. is a reputed company `with a good 
financial standing. 
 
If the contact for the work, namely …………………………..is awarded to the above firm, 
we shall be able to provide overdraft/credit facilities to the extent of Rs………………. to 
meet their working capital requirements for executing the above contract during the 
contract period.  
 

 
 
 
 

------------------------- 
 
 

(Signature)  
Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm 
M/s___________________________________________ has abandoned any work on 
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have 
been rescinded, during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by 
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) 
competence and general reputation.  

4. The undersigned understands and agrees that further qualifying information may 
be requested, and agrees to furnish any such information at the request of the 
MoRTH/NHAI/PWD/NHIDCL and within the prescribed time.  

 
______________________________ 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

______________________________ 
 

Name of the Representative 
 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(To be notarized by Notary) 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s 
_______________________________________________ would invest minimum cash up 
to 25% of the value of the work during implementation of the Contract towards the 
working capital. 
 
 
 
 
 

_____________________________________  
(Signed by an Authorized Representative of the 

Firm) 
 
 

_____________________  
Name of the 

Representative 
 
 
    

__________________________ 
Name of Firm 

 
 

______________________ 
DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 
 
 

1 I, the undersigned do hereby undertake that our firm 

M/s._____________________________ agree to abide by this bid for a period of 

____________ days after the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that 

period. 

 
______________________________ 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

______________________________ 
 

Name of the Representative 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(On the letter head of the bidder) 
 
 
Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 
I, the undersigned do hereby undertake that our firm M/s…………………………………… 
agree to provide and will deploy required equipment as mentioned in the Appendix to 
ITB of the work……………………………………………………………………………………………… further it is 
certified that the documents submitted as an evidence of availability of the key 
equipment’s for this work as stated in the Appendix to ITB, are genuine and correct. 
If anything contrary to the details as submitted is found at any stage NHIDCL would be 
at liberty to debar/blacklist my firm for an appropriate period as decided by NHIDCL. 
 

______________________________________
__  

(Signed by an Authorized Representative of the 
Firm) 

 
 

______________________
_ 
Name of the 
Representative 

 
_____________________
_ 

Name of Firm  
(Seal of the company) 
_____________________
_  
Date 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES,  
LOA & AGREEMENT 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 
 
To 
Executive Director (P), 
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  
E-mail: edpportblair@gmail.com  

 
WHEREAS __________________________________________________ (Name of Bidder) 
(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the 
Bid” KNOW ALL MEN by these present that we _______________________ (Name of 
Bank) of______________________  (Name  of  country)  having  our  registered  office  
at  (___________________________ ) (hereinafter called the „Bank‟) are bound unto 
General Manager (P), National Highways & Infrastructure Development Corporation 
Ltd. (hereinafter called “the Employer”) in the sum of the Rs. __________________ 
(Rupees _________________________________) *for which payment can truly be 
made to the said Employer. The Bank bind themselves, their successors and assigns by 
these present with the common seal of the Bank this day __________ of ________ and 
undertake to pay the amount of ______________ Rs.____________ to the employer 
upon receipt of his first written demand without the employer having to substantiate 
his demand. 
 
The conditions of this obligation are: 
 
(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the 
Form of Bid. 
 

Or 
 
(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of Bid validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the 
instructions to bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first 
written demand, without the employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of any one of the above conditions, specifying the 
occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the 
validity of the bid as stated in the Instructions to Bidders or as it may be extended by 
the Employer, at any time prior to the closing date for submission of the Bidders 
Notice of which extension to the Bank is hereby waived. Any demand in respect of 
this guarantee should be made on the Bank on or before the date of expiry of this 
guarantee. 
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This guarantee shall also be operatable at our …………..….. Branch at Agartala, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal 
thereof shall be made available on demand. In the contingency of this guarantee 
being invoked and payment thereunder claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said 
invocation. 
Notwithstanding anything contained herein before, our liability under this guarantee 
is restricted to Rs. ________________ (Rs._________in words) and the guarantee shall 
remain valid till ___________________. Unless a claim or a demand in writing is 
served upon us on or before ____________ all our liability under this guarantee shall 
cease. 
 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

Sl. 
No. 

Particulars Details 

1 Name of Beneficiary Executive Director (P) NHIDCL, 
PORT BLAIR 

2 Beneficiary Bank Account No. 99003210000023 

3 Beneficiary Bank Branch  IFSC SYNB0009900 

4 Beneficiary Bank Branch Name SYNDICATE BANK, PORT BLAIR 
BARNCH 

5 Beneficiary Bank Address Syndicate Bank, Port Blair Branch 
(9900),  

19-TAGORE ROAD, MOHANPURA 
PORT, 

ANDAMAN & NICOBAR ISLANDS-
744101. 

 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________________ 
 
NAME AND DESIGNATION ___________________________________________________  

EMPLOYEE CODE NUMBER SEAL OF THE BANK _______________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY) 
___________________________________________________________________ 
    
NAME OF THE WITNESS _____________________________________________________ 
 
ADDRESS OF THE WITNESS __________________________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

Contract Package No: NHIDCL/RO/A&N/FY 2020-21/01 
 
To 
Executive Director (P), 
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  
E-mail: edpportblair@gmail.com  
 
WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description 
of Works) (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you with a Bank Guarantee for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the 
limits of……………….. (amount of guarantee) as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of 
the contract or of the works to be performed there under or of any of the contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period. 
 
This guarantee shall also be operatable at our …………..….. branch at RO, Port Blair, 
from whom, confirmation regarding the issue of this guarantee or extension/ renewal 
thereof shall be made available on demand. In the contingency of this guarantee 
being invoked and payment thereunder claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said 
invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee 
is restricted to Rs. ________________ (Rs._________in words) and the guarantee shall 
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remain valid till___________________. Unless a claim or a demand in writing is 
served upon us on or before____________ all our liability under this guarantee shall 
cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 
 

S.No. Particulars Details 

1 Name of Beneficiary Executive Director (P) NHIDCL, 
PORT BLAIR 

2 Beneficiary Bank Account No. 99003210000023 

3 Beneficiary Bank Branch  IFSC SYNB0009900 

4 Beneficiary Bank Branch Name SYNDICATE BANK, PORT BLAIR 
BARNCH 

5 Beneficiary Bank Address Syndicate Bank, Port Blair Branch 
(9900),  

19-TAGORE ROAD, MOHANPURA 
PORT, 

ANDAMAN & NICOBAR ISLANDS-
744101. 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number 
& Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract including additional security for unbalance 
bids, if any and denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
To, 

Executive Director (P), 
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  
E-mail: edpportblair@gmail.com  
 

Name of Work: Slope Protection work at km 71.720, in Jarwa area from km 59.40 to 
km 107.00 of NH-223 (New NH-4) in the Union Territory of Andaman 
and Nicobar Islands. 

 
[Contract Package No.: NHIDCL/RO/A&N/FY 2020-21/01] 
  
Dear Sir, 
 

Having examined the Bid Document, Instruction to Bidders, Qualification 

Information, Scope of works, etc. for the subject work, we, hereby submit our bid for 

the subject work. 

It is certified that the information furnished in this document is true and 

correct. The proposal is unconditional and unqualified. We undersigned accept that 

NHIDCL reserves the right to reject any or all application without assigning any 

reason. 

 
Thanking you, 

 
 

 
Yours faithfully, 

 
 
 
 
 

(Authorized Signatory) for and on behalf of 
 

M/s_________________________________ 
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FORM OF LETTER OF ACCEPTANCE 

 
 
No. …………………………. Dated ……….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL 
for execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on 
behalf of NHIDCL 
 
 

You are hereby requested to furnish Performance Security plus additional security in 
the form detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in 
words………) within 10 days as per provisions of clause 33.1 of ITB of the bid document andsign 
the contract agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be 
taken. 
 
 

Thanking you, 
 
 

                                                                                                                       Yours faithfully, 
 
 
 

         (…………..…………..)  
Executive Director (Project) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2020_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and 
_________________ (here in after called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of 
certain works, viz “Slope Protection work at 02 locations (km 72.00 and km 72.80), 
in Jarwa area from km 59.40 to km 107.00 of NH-223 (New NH-4) in the Union 
Territory of Andaman and Nicobar Islands in the year 2020-21.” AND WHEREAS 
pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here 
in after referred to as the “BID” or “ÖFFER”) for the execution of works, the 
Employer by his letter of acceptance dated ------------------ accepted the offer 
submitted by the Contractor for the execution and completion of such works and the 
remedying of any defects thereon, on terms and conditions in accordance with the 
documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has 
agreed to abide by all the terms of the bid, including but not limited to the amount 
quoted for the execution of Contract, as stated in the bid, and also to comply with 
such terms and conditions as may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  
letter dated ----------------- (hereinafter referred to as the “the Offer”), the employer 
has by his letter of acceptance no.------------------------------------------------------ 
accepted the offer submitted by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, on terms and conditions in 
accordance in the conditions of particular application and condition included 
hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has 
furnished a performance security pursuant to clause 33 of the instructions to bidders 
(Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as 
part of this agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance, 
c) Notice to proceed with the works, 
d) Contractor's Bid,  
e) Contract Data,  
f) Conditions of Contract including Special Conditions of Contract  
g) Technical Specifications,  
h) Drawings, if any 
i) Scope of work 
j) Bill of Quantities  
k) Any other document listed in the Contract Data.  



Page 45 of 100 
 

 
3 The foregoing documents shall be constructed as complementary and mutually 

explanatory one with another. Should any ambiguities or discrepancy be noted 
then the order of precedence of these documents shall subject to the condition of 
particular applications be as listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in 
all respect with the provisions of the contract.  
 

5 the employer hereby covenants to pay the contractor in consideration of the 
execution and completion of the works and the remedying of defects therein the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be 
executed the day and year first before written, signed, sealed and delivered by 
the said Employer through his Authorized Representative and the said Contractor 
through his Power of Attorney holder in the presence of: 

 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of  
National Highways & Infrastructure Development Corporation Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 
 
Binding Signature of Contractor __________________________________ 
 
For and on behalf of _______________________________________________ 
 
 
 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 
 Address:  Address: 
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(SECTION-V) 
 

CONDITIONS OF CONTRACT AND CONTRACT 
DATA 
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Section V 

 
CONDITIONS OF CONTRACT 

 
Part I General Conditions of Contract (GCC) and Contract Data 

 
A. General 
 
1. Definitions  
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer, in accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor 
to the Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is 12 months calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all of its 
functions to a person or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution of the 
Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the 
Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the 
Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, 
which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, 
maintain, and handover to the Employer, as defined in the Contract Data. 
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2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the Contract 
unless specifically defined. The Engineer will provide instructions clarifying queries 
about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following 
order of priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 
 
4.  Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 
 
5. Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered. 
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7. Subcontracting 
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
Contract Data, with the prior approval of the Employer in writing. Subcontracting 
shall not alter the Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer 

for:  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract;   

b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified 

in the Contract.  
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 
sub-contracting of any part of the work during execution of the Works, because of 
some unforeseen circumstances to enable him to complete the Works as per terms of 
the Contract, the Employer will consider the following before according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified 
in Contract Data.  

b) The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be responsible 
for the acts, defaults and neglects of any of his sub-Contractor, his agents or 
workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer 

whether   
a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted.  

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors, and shall notify the Contractor of any 
such modification. 
 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract 
Data or other technical persons approved by the Engineer. The Engineer will approve 
any proposed replacement of technical personnel only if their relevant qualifications 
and experience are substantially equal to or better than those of the personnel stated 
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in the Contract Data. If the personnel stated in the contract data are not deployed on 
site by the contractor, it will be treated as a breach of contract and action will be 
taken as per clause 53.  
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
Works in the Contract.  
 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's risks. 
 
 
 
 
11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot commotion or disorder (unless restricted to 
the  
Contractor’s employees), natural calamities and contamination from any nuclear fuel 
or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design 
of the Works, other than the Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and 
death, which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in clause 11.1, are the responsibility of the 
Contractor. 
 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of defect liability 
period for events (a) to (d), in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and   
d) Personal injury or death.  
 

13.2 Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All such 
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insurance shall provide for compensation to be payable in Indian Rupees to rectify the 
loss or damage incurred.  
 
13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be debt due.  
 
13.4 Alterations to the terms of insurance shall not be made without the approval of 
the Engineer.  
 
13.5 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 
referred to in the Contract Data, supplemented by any other information available to 
him, before submitting the bid. 
 
 
15. Queries about the Contract Data 
 
15.1 Executing Director will clarify queries on the Contract Data.  
 
16. Contractor to Construct the Works & do maintenance 
 
16.1 The Contractor shall construct, install and maintain the Works in accordance 
with the documents forming part of the contract. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion Date. 
 
18. Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with 
specifications and drawings. 
 
18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design 
of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
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permanent Works, are subject to prior approval by the Engineer before their use.  
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 
 
21. Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on the 
date of signing of agreement. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to 
the engineer and any person/persons/agency authorized by:  

a. The Engineer  
b. The Employer 

 
23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply 
with the applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts 
and records relating to the performance of the Contractor and to have them audited 
by Auditors appointed by the Employer if so required by the Employer. 
 
24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this 
agreement, such disputes or difference shall be settled in accordance with the 
Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3 
arbitrators one each to be appointed by the Employer and the Contractor. The 
third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties 
and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days 
from the appointment of the arbitrator appointed subsequently, the Presiding 
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.  
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(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) 
and (b) above within 30 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then the Secretary General of Indian Road Congress 
shall appoint the arbitrator. A certified copy of the order of the Secretary 
General of Indian Road Congress making such an appointment shall be furnished 
to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between 
the parties shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both 

parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both 

parties in accordance with the following fee structure (the signing of the contract 
shall be the acceptance of the fee structure given below by both the parties):  

 
 

Sr. No. Particulars   of   fee  and   other 
charges 

Schedule  Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  
a 
publishing   the   Award   within   
12 
months. 12 months will be 
reckoned 

from the date of first meeting. 
2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and 

Incidental 
Charges (telephone, fax, postage 
etc.) 

Rs.20,000/- 

4. Charges for Publishing/ 
declaration of the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given 
below) Traveling Expenses, 
Lodging and  Boarding 

Economy class by air, first class AC 
by train, AC car by road. 

(i)   Up to Rs.15,000/- per day 
(metro cities) 

(ii)  Up to Rs.7,000/- per day 
(other cities) 

(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra  charges for  days  other  

than hearing / meeting days 
(maximum for 2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place of 
meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.  
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However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings shall be borne by each party 
itself. 

 
(f)  Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the employer shall not be withheld, unless 
they are the subject matter of the arbitration proceedings. 

 
 
26 Deleted 

B. Time Control 
 
27. Programme 
 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit for 
the same as and when required. The Contractor shall submit to the Engineer for 
approval a programme within the time stipulated in the Contract Data showing the 
general methods, arrangements, order, and timing for all the activities in the Works, 
along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities.  
 
27.3 The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Programme has been submitted.  
 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer 
again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events.  
 
28. Extension of the Intended Completion Date 
 
28.1 The Engineer shall extend the Intended Completion Date only after the 
approval of NHIDCL if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Works, which would 
cause the Contractor to incur additional cost.  
 
28.2 The Engineer shall decide whether and by how much time to extend the 
Intended Completion Date within 21 days of the Contractor asking the Engineer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new Indented 
Completion Date.  
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29. Delays Ordered by the Engineer  
 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totaling more than 30 days will require prior 
written approval of the Employer. 
 
30. Management Meetings  
 
30.1 The Engineer may require the Contractor to attend a management meeting. 
The business of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the parties 
for actions to be taken shall be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 
 
 
C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect and 
to uncover and test any work that the Engineer considers may have a Defect. 
 
32. Tests  
 
32.1 The contractor shall be solely responsible for:  

a. Carrying out the mandatory tests prescribed in the documents forming 
part of contract.   

b. For the correctness of the test results, whether preformed in his 
laboratory or elsewhere.  

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of 
road shall be of very high standard, requiring no major repairs for at least twelve (12) 
months after the date of completion of works.  
 
33.2 If any defects including shrinkage, cracks, and other faults appear in the work 
within twelve (12) months of “Taking over” certificate, the Engineer shall give notice 
to the Contractor of any defects before the end of the Defects Liability Period, which 
begins at Completion, and is for twelve (12) months thereafter. The Defects Liability 
shall be extended for as long as defects remain to be corrected.  
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33.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect at his own cost within the length of time specified by the Engineer’s notice. If 
the contractor is in default the Engineer shall cause the same to be made good by 
other workmen and deduct the expenses from any sums that may be due to the 
contractor. 
 
34. Uncorrected Defects 
 
34.1 If the Contractor has not corrected a Defect/completed the work, to the 
satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
Engineer will assess the cost of having the Defect corrected/completed, and the 
Contractor will pay this amount. 
 

D. Cost Control 
35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, 
testing, and commissioning and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rates in the Bill of Quantities for each 
item for the work executed.  
 
35.3 Changes in the Quantities  
 
35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent provided the change 
exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for the 
change. The Engineer shall follow the guidelines of the Employer to determine the 
changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded by more than 15 percent, except with the Prior 
approval of the Employer. If requested by the Engineer, the Contractor shall provide 
the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.  
 
35.3.3 Change of scope due to six laning or OMT  
 
Deleted 
 
36. Variations 
 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL 
guidelines, in writing, Variations within the scope of the Works he considers necessary 
or advisable during the progress of the Works. Such Variations shall form part of the 
Contract and the Contractor shall carry them out and include them in updated 
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, 
unless followed by written confirmation, shall not be taken into account. 
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37. Payments for Variations  
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carry out such work at the same rate. This shall apply for Variations 
only up to the limit prescribed in the Clause 35. If the Variation exceeds this limit, 
the rate shall be derived under the provisions of clause 37.2 and 37.3 for quantities 
(higher) exceeding the deviation limit.  
 
37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public 
Works Department are available shall be applicable for determination of costs. If the 
rates for Variation are not specified in the SOR, the Engineer shall derive the rate 
from similar items in the Bill of Quantities. 
 
37.3 If the rate for Variation item cannot be determined in the manner specified in 
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, supported 
by analysis of the rates. The Engineer shall assess the quotation and determine the 
rate based on prevailing market rates within one month of the submission of the 
claim by the Contractor and approval from NHIDCL will be taken. As far as possible, 
the rate analysis shall be based on the standard data book and the current schedule 
of rates of the PWD(NH) division. The decision of the Employer on the rate so 
determined shall be final and binding on the Contractor. 

 
38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer 
with an updated cash flow forecast. 

 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed.  
 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking into account any 
credit or debit for the month in question.  
 
39.3 The value of work executed shall be determined, based on measurements by 

the Engineer.  
 
39.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 
39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
 
39.6 The Engineer / Employer may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate 
in the light of later information.  
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39.7 The final bill shall be submitted by the contractor within one month of the 
actual date of completion of the work; otherwise the Engineers certificate of the 
measurement and of the total amount payable for work accordingly shall be final and 
payment made accordingly within a period of sixty days as far as possible. 
 
40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contractor the amounts Engineer had 
certified within 14 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment 
certified by the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 
Quantities, will not be paid for by the Employer and shall be deemed to be covered 
by other rates and prices in the Contract.  

 
 
41. Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the 

Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date shall 
be extended after the approval of the employer.  
 
41.3 The contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
and other levies, duties, royalties, cess, toll, taxes of Central and State Governments, 
local bodies and authorities that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to the deduction of 
such taxes at source as per applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
 
43. Price Adjustment - Deleted 
 
43.1. Deleted  
 
43.2. Deleted  
 
44. Security Deposit / Retention Money 
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44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount 
from each payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money and the performance security will be 
released to the Contractor when the Defect Liability period is over, and the Engineer 
has certified that the Defects, if any, notified by the Engineer to the Contractor 
before the end of this period have been corrected.  
 
44.3 If the contractor so desires then the Security Deposit/retention money can be 
released on submission of unconditional Bank Guarantee at the following two stages:-   
 (a) At a point after the progress of work in financial term (gross value of 
work done)    has reached 50% of the contract amount   
 (b) After the retention money has been deducted to the full value (5% of the 
Contract    Amount).  
 
45. Liquidated Damages  
 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or 

part thereof stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall 
not affect the Contractor's other liabilities. 
 
45.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting in the next payment certificate. The contractor shall not be 
paid interest on the over payment of liquidated damages. 
 
46. Advance Payment: Deleted  

 
47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal 
to Five percent of the contract price and additional security for unbalanced bids 
shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a 
prescribed bank. The Performance Security shall be valid until a date 28 days after 
the expiry of Defect Liability Period and the additional performance security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the 
certificate of completion. The validity shall account for additional 3 months’ time to 
account for BG verification, signing of contract and start date 

 
48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Period shall be 
remedied/ rectified by the Contractor at their cost if the loss or damage arises from 
the Contractor's acts or omissions. 

 
E. Finishing the Contract 
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49. Completion 
 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of 
the Works, and the Engineer will do so upon deciding that the Works is completed. 
 
50. Taking Over  
 
50.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer's issuing a certificate of Completion. 
 
51. Final Account  

51.1 The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor’s revised 
account. 
 
52. Operating and Maintenance Manual 
 
52.1 DELETED 
 
52.2 DELETED 
 
53. Termination 
 
53.1 The Employer may terminate the Contract if the Contractor causes a 
fundamental breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the 
following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on 
the current Programme and the stoppage has not been authorized by the 
Engineer;   

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;   

c) the Engineer/Employer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  
 

e) the Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined 
in clause 45;   
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f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt 

or fraudulent practice in competing for or in executing the Contract. For the 
purpose of this clause, “corrupt practice” means offering, giving, receiving, or 
soliciting of anything of value to influence the action of a public official in the 
procurement process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish 
bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed 
equipment, within the period specified; and   

 any other fundamental breach as specified in the Contract Data.  
 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible but 
in no case later than 7 days.  
 
54. Payment upon Termination  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the issue of 
the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data. Additional Liquidated Damages shall 
not apply. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer.  
 
54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's 
convenience, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing 
the Works and less advance payments outstanding on the date of the certificate, less 
other recoveries due in terms of the Contract, and less taxes due to be deducted at 
source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the 
Engineer shall issue a certificate for the value of work done till termination, less 
advance payments outstanding, less other recoveries due in terms of contract and less 
taxes due to be deducted at source as per applicable law.  
 
55. Property  
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
be deemed to be the property of the Employer for use for completing balance work if 
the Contract is terminated because of the Contractor's default. 
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56. Release from Performance  
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out afterwards to 
which a commitment was made. 
 
F. Other Conditions of Contract 
 
57.  Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, 
feeding and transport; and for compliance with various labour laws/ regulations.  
 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may require.  
 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be notified already or that may be notified under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given below. 
The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 
the right to deduct any money due to the Contractor including from his performance 
security/ retention money. The Employer/Engineer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. The employees of the Contractor and 
the Sub-Contractor in no case shall be treated as the employees of the Employer at 
any point of time. 
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58.2 

 
 
SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 

 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 
 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days‟ (say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees.  
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% 
or 8.33%). The benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  
 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc.  
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour.  
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Constructions of buildings, roads, runways 
are scheduled employment.  
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 
to be paid, when it will be paid and what deductions can be made from the wages of 
the workers.  
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 
for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
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promotions etc.  
 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment 
employing prescribed minimum (say, 20) or more workmen. The Act 
provides for payments of annual bonus within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of 
employment size. 
 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment.  
 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get these certified by the designated Authority.  
 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 
trade unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities.  
 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and processes 
and provides for regulations of employment of children in all other occupations and 
processes. Employment of child labour is prohibited in building and construction 
industry.  
 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &  
Conditions of Service) Act 1979: - The Act is applicable to an establishment which 
employs prescribed minimum (say, five) or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in 
the establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc.  
 
o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996: -All the 
establishments who carry on any building or other construction work and employs the 
prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officer 
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appointed by the Government.  
 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid 
of power engaged in manufacturing process. 

 
59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the 
start of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
contractor for this.  
 
59.2 The Contractor shall not disclose details of Drawings furnished to him and 
works on which he is engaged without the prior approval of the Engineer in writing. 
No photograph of the works or any part thereof or plant employed thereon, except 
those permitted under clause 59.1, shall be taken or permitted to be taken by the 
Contractor or by any of his employees or any employees of his sub-Contractors 
without the prior approval of the Engineer in writing. No photographs/ Videography 
shall be published or otherwise circulated without the approval of the Engineer in 
writing.  
 
60. The Apprenticeship Act 1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship 
Act1961 (III of 1961), the rules made there under and the orders that may be issued 
from time to time under the said Act and the said Rules and on his failure or neglect 
to do so he shall be subject to all liabilities and penalties provided by the said Act 
and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

 
 Clause Reference 
Items marked “N/A” do not apply in this Contract. 

The Employer is: - 
National Highways and Infrastructure Development Corporation 
Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 

[CL.1.1] 

Name of Authorized Representative: - 
Executive Director (Projects) 
Address: National Highways & Infrastructure Development 
Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  

 

2. The Engineer is:  
Designation: General Manager (Projects) 
Address: National Highways & Infrastructure Development 
Corporation Ltd. 
B.O Port Blair, CE Office, 
APWD Complex, Port Blair-744101 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 6 
months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 15 days after the date 

of issue of the notice to proceed with the work. 
[CL.1.1] 

6. (a) The name and identification number of the contract is 
given in the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union 
of India. 
(b) The language of the contract documents is English 

[CL.3.1] 
 

[CL.3.1] 
8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 
9. Schedule of other contractor –NIL [CL.8.1] 
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 
11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 
(b) Rupees equivalent to 5% of contract price 
(c) Rupees equivalent to 5% of contract price 
(d) Rupees 20 lakhs for multiple incidents 
And deductible as per premium rate. 
 

[CL.13.1] 
 

12. Site investigation report-NIL 
13. (A) The period for submission of the programme for approval 

of Engineer shall be 21 days from the issue of Letter of 
Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and 

[CL.14.1] 
[CL.27.1] 
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Bi-annual Indent – 3 days before start of week; 7 days 
before start of month; 15 days before start of quarter 
and 28 days before bi-annual period concerned 
(2) Emergent Indents – Within 24 hours 
 

14. Amount to be withheld for delays in submission of updated 
programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the 
prescribed equipment relevant to items of work in BOQ is 30 
days from the days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion 
 of works 

For whole of work (1/2000)th of the Initial 
Contract Price, rounded off to the nearest 
Thousand, per day.  
For Sectional Completion (wherever specified, 
in item 6 of Contract Data (1/200)th of initial 
contract price for 5 km section, rounded off 
to the nearest thousand per day. 

 
      (b) Maximum limit of liquidated damages for delay in  
 completion of work.  

10 percent of the initial contract price 
rounded off to the nearest thousand. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.45.1] 
 

17. The standard form of Performance Security acceptable to the 
Employer shall be an shall be an unconditional Bank Guarantee 
of the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 
complete 75% of value of indented work in any 3 indents 
issued by the Engineer.  

19. The percentage to apply to the value of work not completed 
representing the Employer's additional cost for completing the 
work shall be 20%. 

[CL.47.1] 
 
 
 

[CL.53.2] 
 
 

[CL.54.1] 
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(SECTION-VI) 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
7.1 PREAMBLE:  
 

The Technical Specifications contained herein shall be read in conjunction with 
the other Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS  
 

The Technical Specifications in accordance with which the entire work 
described hereinafter shall be executed and completed by the Contractor shall 
comprise of the following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR 
ROAD AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by 
the Ministry of Road Transport & Highways, Government of India and 
published by the Indian Roads Congress, hereinafter referred to as 
MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary    Technical    Specifications    shall    comprise    
of    various Amendments/Modifications/Additions to the SPECIFICATIONS 
FOR ROAD AND BRIDGE WORKS” referred to in PART-I above and 
Additional Specifications for particular item of works not already 
covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, 
where Amended/Modified/Added upon and incorporated in Part-II, 
referred to above, the Amendment/ Modification/ Addition supersedes 
the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part 
thereof in the said Specifications, then any reference to the superseded 
clause shall be deemed to refer to the Amended/Modified/Added Clause 
or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be 
inconsistent with any of the provisions of the MOST Specifications under 
reference, the Amended/Modified/Added clause and the additional 
specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in 
the aforesaid Specifications, reference may be made to the latest codes 
and specifications of IRC and BIS in that order, Where even these are 
silent, the construction and completion of the works shall conform to 
sound engineering practice as approved by the Engineer and, in case of 
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any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the Contractor. 

 
 
PART - II 
 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL 

TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: 
“MOST”– Ministry of Surface Transport, Govt. of India (Now 
Ministry of Road Transport and Highways) “NHIDCL” – 
National Highways & Infrastructure Development 
Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence.  “The trial run is to be carried 

out laying the relevant pavement material and it is not to be 
part of the permanent works.  The trial is to be carried out 
on prior approval of equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed 
technical literature and   other   relevant   documents   
regarding   the performance of plant/equipment for 
approval prior to its purchase 
or mobilization on site.” 

 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. 

 
Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas shall be the 
responsibility of the Contractor. Materials procured from 
quarry sites and borrow areas identified by the Contractor 
and to be used in Works  must  comply  with  the  
requirements  of  quality  as  stipulated  in  the  Technical  
Specifications  for  particular  item  of 
work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall 
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submit to the Engineer for the approval a programme and 
methodology for the calibration of all optical and electronic 
survey equipment to be used on site during construction of 
the works.  The Contractor will maintain calibration records 
for all such equipment in his site office, available at all 
times for inspection by the Engineer. 

 
Clause 110  Public Utilities: 
 
Clause 110.1  Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, 
cables, gas ducts etc.  Owned by various authorities including 
Public Undertaking an Local Authorities shall be checked and 
located by the Contractor prior to commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 

The Contractor’s programme must take into account the 
period of notice and duration of diversionary works of each body as 
existing at site.  The Contractor must also allow for any effect of 
these services and alterations upon the Works and for arranging 
regular meetings with the various bodies at the commencement of 
the Contract  and  throughout  the  period  of  the  Works  in  order  
to maintain  the  required  co-ordination.   During the period of the 
Works, the contractor shall have no objection if the public 
utilitybodies and their decisions in the execution of their proposal 
in terms of programme and construction. Provided that, in the 
opinion of the Engineer, the Contractor has received reasonable 
notice thereof before the relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: 
 
Clause 111.1 General 
 

Add the following after the first paragraph: 
 

The Contractor shall preserve existing trees, plants and other 
vegetation that are to remain within or adjacent to the works and 
shall use every precaution necessary to prevent damage or injury 
thereto. On  completion  of  the  Works,  all  areas  disturbed  by  
the Contractor’s  construction  activities  shall  be  restored  in  
their original condition, or as may be acceptable to the Engineer.  
The cost of this work shall be deemed to be included in the rates 
generally. 

 
Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage at 
all construction areas, to avoid creation of stagnant water bodies 
especially in urban/industrial areas, including water in old water 
bodies.” 
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Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
 

The H.M.P. should be sited at least 500m away from the nearest 
habitation.  The H.M.P. shall be fitted with a dust extraction unit 
in order that the exhaust gases comply with the requirements of 
the relevant current emission control legislation.   “All operations 
at plants shall be undertaken in accordance with all current rules 
and regulations protecting the environment.” 

 
Clause 111.6 Substances Hazardous to Health 
 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be strictly 
in accordance with the manufacturer’s instructions.  The Engineer 
shall be given at least 6 working days’ notice of the proposed use 
of any herbicide or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to 
the site, shall be kept and maintained up to date by the 
contractor. The register  shall  include  a  name  physical  
properties  and characteristics,  chemical  ingredients,  health  and  
safety  hazard information, safe   handling   and   storage   
procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence add the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be 
included in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment 
Protection Act, 1986 shall be adhered to strictly.  All waste arising 
from  the  project  is  to  be  disposed  of  in  a  manner  which  is 
acceptable to the State Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works 
shall be regularly maintained to ensure that pollutant emission 
levels comply with the relevant requirements of current pollution 
control legislation. During routine servicing operations, the 
effectiveness of exhaust silencers must be checked and if found to 
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be defective must be replaced.  Notwithstanding this requirement, 
noise levels from any item of plant must comply with the relevant 
legislation for levels of sound emission.  Non-compliant plant is to 
be removed from site. 
 
Vehicle maintenance and refueling shall be carried out in such a 
fashion that spillage of fuels and lubricants do not contaminate the 
ground or nearby watercourse.   An “oil interceptor” shall be 
provided for wash down and refueling areas.  Fuel storage shall in 
proper bounded areas.  All spilt and collected petroleum products 
shall be disposed of in accordance with the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 
 

All temporary   accommodation   must   be   constructed   and 
maintained in such a fashion that uncontaminated water is 
available for drinking, cooking and washing.  The sewage system 
for the camp must be properly designed, built and operated so 
that no health hazard occurs and no pollution to the air, ground or  
adjacent  watercourses  take  place  compliance  with  relevant 
legislation  must  be  strictly  adhered  to  Garbage  bins  must  be 
provided  in  the  camp  and  regularly  emptied  and  the  
garbage disposed of in a hygienic manner. Construction camps are 
to be sited away from vulnerable people and adequate health 
care is to be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage 
or disruption to the flora and fauna is reduced to a minimum 
wherever possible.  Trees or shrubs will only be felled or removed 
that impinge directly on the permanent works or necessary 
temporary works, after seeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic During Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic 
Control Plan 5 days prior to commencement of the temporary / 
permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with 

Clause 112.3   
ii. Typical details of arrangements for construction under traffic 

including details of traffic arrangement after the cessation of 
work each day. Special consideration shall be given in the 
preparation of the Traffic Control Plan to the safety of 
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pedestrians and workers at night.  Temporary diversions will be 
constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way 

under improvement: 
 

Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the 
existing carriage way is proposed to be used for passage of traffic 
& hard  holder are not available then, treated shoulders shall be 
provided on the side on which work is not in progress.  If the 
existing shoulder width less than 1.5m the same shall be extended 
up to 1.5m for earth work duly compacted.  The top 15.0cm or as 
directed  by  the  engineer  including  extended  shoulder  of  
1.5m width  shall  be  filled  up  by  granular  sub  base  material  
duly bounded with binding material and compacted.   The sub 
base material shall conform to MOST specification Clause 401, the 
work of excavation and filling of granular sub-base material so 
carried out shall be paid under relevant items of bill of quantities. 
The  contractor  shall  maintain  the  bypass/diversion  during  the 
period  of  construction  by  way  of  watering,  compacting,  and 
making  good  loss  of  sub-base  material  after  filling  up  of  the 
rutting/depression etc. by additional quantity of granular sub 
base material. The items operations like maintenance, making 
good the loss  of  material,  watering,  compacting,  leveling  and  
dressing along  with  additional  quantity  of  sub-base  material  
shall  be considered as incidental to the work and no extra 
payment will be made for these operations.  The continuous 
length in which such works shall be carried out would be within a 
range of 200 to 500m 
at a place. 

 
Clause 112.6  Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment of 
shoulders for earth work and granular sub-base as per Clause 
112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient 
passage for vehicles pedestrians and livestock to and from side 
roads and property accesses connecting to the roadway. Work 
which affects the use of side roads and existing accesses shall not 
be undertaken without providing adequate prior provisions to the 
satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
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“During the day, plant and equipment working in aposition 
adjacent to traffic and having a projection beyond the normal 
width of the item, for example, a grader blade shall have a 
fluorescent red marker attached to the outer end of the 
projection.  During poor light conditions an additional traffic 
controller with an illuminated red marker shall direct traffic 
around such plant and equipment. At night, all plant items and 
similar obstructions shall be removed from the normal path of 
vehicles, to provide a lateral clearance of at least 6m where 
practicable, with a minimum clearance of 1.2m. Plant and 
equipment, within 6m of the normal path of vehicles, shall be lit 
by not less than two yellow steady lamps suspended vertically 
from the point of the obstruction nearest to a traffic lane, and 
one yellow steady lamps at each end of the obstruction on the 
side farthest away from the traffic lane.” 

 
 
 
Clause 113 General Rules for the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the 
costs of  haulage  from  source  of  supply  to  the  site  for  all  
materials required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
work safely including all protective clothing, barriers, earplugs 
etc. 

 
Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2nd line. 
 
Clause 121 Field Laboratory: 
 
Clause 121.1 Scope 
 

Delete this Clause and replace with: 
 

“The work   under   this   Clause   covers   the   provision   and 
maintenance of a fully equipped laboratory.” The equipment in 
the laboratory shall be as decided by Engineer, keeping in view of 
item of works prescribed in BOQ. 

 
Clause 121.2 Description 
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Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped 
field laboratory to the satisfaction of the Engineer.  The 
laboratory will be located at a site approved by the Engineer and 
must be of adequate size to perform all the tests required under 
the contract including sufficient light, electric and water supply.  
The Contractor shall provide working drawings incorporating all 
the services based on the information given in the changes for the 
approval of the Engineer prior to commencement of construction. 
An office must be provided in the laboratory for the exclusive use 
of the Engineer’s, Materials Engineer, adequate toilet and 
washing facilities must be provided. The contractor shall provide 
the field laboratory within one month from the date of the 
commencement of the work.  Prior to this, contractor must make 
suitable alternative arrangements for the testing of materials, 
which are acceptable to the Engineer. 

  
  

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

 
Engineer relevant to items of work in 
BOQ.  

Clause 121.3.2 For soils and aggregates  

 Delete item no. (xi) and (xii)  

Clause 121.3.5 Add New Sub-Clause:  

 For Control of Profile and Surface  

 Evenness   
 i) Theodolite 2 sets 
 ii) Precision automatic level 2 sets 
 iii) Precision staff 4 sets 
 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 
  b) Straight run cross-section 4 sets 
Steel Tape     
  a) 3 m long 4 sets 
  b) 5 m long 4 sets 
  c) 10 m long 4 sets 
  d) 20 m long 4 sets 
  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

 In addition clause 121.3 any equipment which is not mentioned in 
 this clause but which is necessary for the work for complying with 
 the  provisions  of  the  contract  and  Section  900  of  MOST 
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 specifications or as required by the engineer shall be provided by 

 
the contractor.  No extra payment shall be made to the 
contractor 

 and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 
Substitute this Sub-Clause by the 
following:  

 
“There is no separate item in the Bill of Quantities for 
establishing   
and maintenance of the laboratory and supply, erection 
maintenance of equipment and also running cost of testing. The 
rates quoted by the Contractor shall be deemed to cover the cost 
of all these items.” 

 
Clause 126: Supply of Video Cassettes 
 
126.1 Description 
 
The work consists of taking video films of important activities of the work as directed 
by the Engineer during the currency of the project and editing them and converting 
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and 
upto 180 minutes as directed by the Engineer. It shall contain narration of the 
activities in English by competent narrator. The editing of the film and the script for 
narration shall be as approved by the Engineer. The CD shall be acceptable quality 
and the film shall be capable of producing colour pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 Excavation for Roadway and Drains 
 

Clause 301.3.3 Excavation – General 
 

Delete the last two sentences of last paragraph.  And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-
charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in 
accordance with Table 300-2” of MOST. 

 
Clause 301.9 Rates 
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Clause 301.9.2 This Clause is replaced as follows: 
 

“The contract unit rate for loosening and re-compacting at 
sub- grade level shall include full compensation for 
loosening to the specified depth, removing the loosened 
soil outside the   roadway wherever considered  necessary,  
rolling  the  surface  below, breaking the clods, spreading 
the excavated soil layers, watering where necessary and 
compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 

 
Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose earth that fallen into the excavation during construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 

 
give his permission for the placement of any fill material, 
provided  

 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 

 
ensure correct compaction of the back-fill material.  The fill is to 
be  

 
brought up in layers not greater than 150 
mm.  Mass filling of 

 structures with machines will not be permitted and contractors 
 should  make  allowance  in  their  rates  for  the  methodology 
 Described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 
Amend the first sentence of this Clause as 
under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 

 
swell and shrinkage properties („free swelling index” exceeding 
50 

 per cent when tested as per IS 2720 – Part 40) shall not be used 

 
in construction of sub grade and 
embankment.”  

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However,   the   Engineer   may……………..Compacted   layer 
 thickness.”  

Clause 305.2.2.2 Borrow Materials  
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Paragraph 1 of this clause shall read as 
under:  

 
“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material 
for embankment and sub grade as well as compliance to the 
different environmental requirements in respect of excavation 
and borrow areas as stipulated, from time to time, by the Ministry 
of Environment and Forest, Government of India and the local 
bodies, as applicable shall be the sole responsibility of the  
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before 
commencement of compaction submit the following to the 
Engineer for approval: 

 
 
 
 

i) The Values of maximum dry density and optimum moisture 
content obtained in accordance with IS 2720 (Part 8) for each fill 
material he intends to use.   

ii) The graphs showing values of density against moisture content 
from which each of the values in (i) above of the maximum dry 
density and optimum moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of the 
fill materials be intends to use in the sub grade.”  

 
Clause 305.3 Construction Operations 
 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 
 

Delete “where necessary” in the first sentence of the first  
paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may  

be”. 
 
Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
 

“Only vibratory rollers of not less than 8 – 10 ton static weight 
with 
plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under special  

condition. 
   
Clause 305.4.1 Add new para after para 1 as under: 
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“The earthwork for widening the existing road embankment and 
shoulders shall be carried out in layers duly compacted. On 
completion of earth work to the required height the triangular 
portion on the sloping face of the layers shall be cut in such a 
manner that the specified slope is achieved.  This operation is 
incidental to work and no extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 
 

“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

 
Clause 306.4 Measurement for Payment 
 

Substitute the Clause 306.4 as follows: 
 

“All temporary sedimentation and pollution control works shall be 
deemed as incidental to the earthwork and other items of work 
and as such no separate payment shall be made for the same.” 

 
Clause 306.5 Rate 
 

This Clause is deleted. 
 
Clause 307 Turfing with sods. 
 
Clause 307.5 Add “(iii) application of top soil” after (ii).  Delete “the contract 

unit rate for application of top soil shall be as per clause 
301.9.5”. 

 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 

Add at the end of third paragraph:  
Metal grates for sumps on concrete lined surface drains shall be 
heavy duty (trafficable by commercial vehicle) proprietary 
products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer for 
approval before commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface  drains  not  lined  shall  be  included  in  the  items  for 
excavation for the roadway in accordance with Clause – 301.8.” 
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Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding concrete 
and jointing. The rate for lined surface drains shall include inlet 
sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1 Scope 
 

The work shall consist of excavation, removal, filling and 
satisfactory disposal of all materials necessary for the area to be 
leveled and dressed in line, grades as directed by the Engineer.  It 
shall include cutting and filling the ground in all type of soil 
where variation of existing ground level is + 30 cm or less.  It will 
also include the grubbing of the existing rank vegetation and 
clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 
 

The engineer shall identify the area where leveling and dressing is 
to be carried out.  The clearing and grubbing of rank vegetation 
and undergrowth shall be carried out as per clause 201.1.  If the 
stagnant water is existing on the side, the same shall be pumped 
/ bailed out. The area shall be kept dry throughout the operation 
of leveling and dressing. The leveling and dressing shall be carried 
out by excavating the high area and filling the low area with the 
excavated material in proper slope. This operation will be carried 
out manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 
 

The measurement shall be made for the area to be leveled and 
dressed in Sqm. 

 
Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing 
shall be payment in full for carrying out the required operations 
including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.   

2. Clearing and grubbing the rank vegetation and undergrowth and 
their disposal within 1000m.   

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  
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SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 
Clause 401.4.1  Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with plain 
drum or pad foot drum of heavy pneumatic tyre roller of minimum 
200 to 300 KN weight having a minimum tyre pressure of 0.7 
kN/m2 or adequate capacity capable of achieving the required 
compaction. Rolling shall commence at the lower edge and 
proceed towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall commence 
at the edges and proceed towards the crown for portions having 
cross falls on both sides.” 

 
 
Clause 401.7 Measurement for payment:  

 Add paragraph 3 as under:  

 
For carrying out full depth repair and/or reconstruction of 
road 

 
pavement, if the granular sub-base materials laid on the 
shoulders 

 
for  diversion  of  traffic  (as  per  clause  112)  is  required  
to  be 

 
scarified/removed and re-laid after compensating the loss 
during 

 
handling and by movement of traffic on completion of Full 
depth 

 
repair/reconstruction  of  road  pavement,  this  operation  
shall  be 

 
considered incidental to the work of providing granular 
sub-base 

 and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

 
Coarse aggregate shall be either crushed or broken stone.  
The 

 
aggregates shall conform to the physical requirements set-
forth in 

 Table 400-6.  The type and size range of the aggregate 
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shall be 

 
specified in the contract or shall be as specified by the 
Engineer. 

 
If the water absorption value of the coarse aggregates is 
greater 

 
than 2 percent, the soundness test shall be carried out on 
the 

 material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 
Delete in first para “three wheeled 
rollers80 to 100 kN 

 capacity or tandem or”  
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 
Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be 
laid independently of all other courses, adopting such 
construction procedures and using such equipment as may be 
appropriate to the specified type of material and thickness of the 
course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be 
approved by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is to 
be laid  shall  be  thoroughly  swept  clean  of  dust  and  any  
other extraneous material using mechanical broom and dust 
collected removed or blown of using compressed air except in 
places where technical means cannot reach.   A prime coat 
conforming to Clause 502 shall be applied prior to laying profile 
corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course 
 
Clause 501.8.3.4.1    This clause shall read as under: 
 

“The surface on which profile corrective course is to be laid shall 



Page 86 of 100 
 

be  thoroughly  swept  clean  of  dust  and  any  other  extraneous 
material using mechanical broom and dust collected removed or 
blown off  using  compressed  air  except  in  places  where 
mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
501.8.3.2, the profile corrective course with materials as per 
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base: 
 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 
 
Clause 503 Tack Coat 
 
Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 
 
Clause 504 Bituminous Macadam: 
 
Clause 504.2 Materials 
 
Clause 504..2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 
 
Clause  507& 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 
 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 
These clauses stand amended to the extent that the rate shall cover the provision of 
bitumen in the mix as per job mix formula. No variation in the rate for this item will 
be admissible on account of quantity of bitumen used. 
 
Clause 801 
 
 
801 TRAFFIC SIGNS 

 
801.1 GENERAL  
 
801.1 The colour, configuration, size and location of all traffic signs for highways 
(otherthan Expressways for which the size of the signs, letters and their placement 
shall be as specified in the drawings and relevant Specifications or as directed by the 
Engineer) and for other roads, shall be in accordance with the Code of Practice for 
Road Signs, IRC:67:2010, or as shown on the drawings. In the absence of any details 
or for any missing details (for example, chevron signs etc.), the signs shall be 
provided in accordance with international standards and/or as directed by the 
Engineer. 
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801.1.2 Unless otherwise specified, the signs shall be reflectorized as shown on the 
drawings or as directed by the Engineer. They shall be of retro-reflectorized type and 
made of micro-prismatic type reflective as per IRC:67:2010.  
 
801.1.3 In general, cautionary and mandatory signs' shall be fabricated through 
process of screen printing. In regard to informatory signs with inscriptions or cut 
letters of, colored retroreflective sheeting comprising un metalized micro prismatic 
element material as per IRC:67:2010 or durable transparent, colored overlay film 
shall be used which must be bonded well on the base sheeting, as directed by the 
Engineer.  
 
801.2  Materials 
 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 
 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 
otherwise as directed by the Engineer.  
 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 
IS:1786unless otherwise shown on the drawing.  
 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364.  
 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall 
conform to IS:226 and IS:2062 or any other relevant IS Specifications.  
 
801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets 
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel 
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS 
requirements. 
 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not 
exceeding600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick 
with Aluminum Composite Material. All other signs shall be at least 2 mm thick with 
Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of the 
sheet shall be related to the size of the sign and its support and shall be such that it 
does not bend or deform under prevailing wind and other loads. All overhead signs 
made with Aluminium Composite Material shall be minimum 4 mm thick to withstand 
wind and other loads without deformation. 
 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details 
(thickness, etc.) shall be as per the approved drawings or as directed by the 
Engineer. 
 
801.3 Traffic Signs having Retro-Reflective Sheeting  
 
801.3.1 General requirements: The retro-reflective sheeting used on the sign shall 
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consist of the white or coloured sheeting having a smooth outer-surface which has the 
property of retro-reflection over its entire surface. It shall be weather-resistant and 
show colour fastness. It shall be new and unused and shall show no evidence of 
cracking, scaling, pitting, blistering, edge lifting or curling and shall have negligible 
shrinkage or expansion. A certificate of having tested the sheeting for co-efficient of 
retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear 
removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years 
outdoor weathering and its having passed these tests shall be obtained from a 
Government Laboratory, by the manufacturer of the sheeting. The retro- reflective 
sheeting shall be either of Engineering Grade material with enclosed lens, High 
Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-reflective 
element material as given in Clause below 
 
801.3.2 Micro Prismatic Grade Sheeting (Type XI): Retro reflective sheeting 
typically manufactured as a cube corner. The reflective sheeting shall be retro 
reflective sheeting made of micro prismatic retro reflective material. The retro 
reflective surface, after cleaning with soap and water and in dry condition shall have 
the minimum co-efficient of retro reflection (determined in accordance with ASTM D 
4956-09) as indicated in Table 800 
 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 
Prismatic Grade SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown 
Florescent 

yellow 
-Green 

Florescen
t 

yellow 

Florescen
t 

Orange 
0.1°B -4° 830 620 290 83 125 37 25 660 500 250 
0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 
0.5° -4° 420 315 150 42 63 19 13 340 250 125 
0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 
A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2).  

B Values for 0.1o observation angles are supplementary requirements that shall 
apply only when specified by the purchaser in the contract or order.  

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of 
retro reflection indicated in above Table. At the end of 10 years, the sheeting shall 
retain at least 80 percent of its original retro-reflectance. 

 
801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and 
borders shall either be screen-printed or of cut-outs from durable transparent overlay 
or cut-out from same type of reflective sheeting (excluding for black colour) for the 
cautionary/ mandatory signs. Screen printing shall be processed and finished with 
materials and in a manner specified by the sheeting manufacturer. For the 
information and other signs, the messages (legends, letters, numerals etc.) and 
borders shall be cut-out from durable transparent overlay film or cut out from same 
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reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner 
specified by the manufacturer. Both the screen printed areas and cut-out messages 
sheetings and cut-out durable transparent overlay film shall be covered under the 
warranty period of the sheeting type, issued by the sheeting manufacturer 

 
801.3.4 For screen-printed transparent coloured areas on white sheeting, the 
coefficient of retro-reflection shall not be less than 50 per cent of the values of 
corresponding colour in Tables 800 as applicable. 

 
801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-
reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black which 
shall be of non-reflective sheeting. 

 
801.3.5 Color: Unless otherwise specified, the general color scheme and 
properties shall be as stipulated in ASTM 4956-09. The colors shall be durable and 
uniform in acceptable hue when viewed in day light or under normal headlights at 
night and in inclement weather conditions.  

 
801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive 
of the aggressive-tack type requiring no heat, solvent or other preparation for 
adhesion to a smooth clean surface, or a tack free adhesive activated by heat, 
applied in a heat-vacuum applicator, in a manner recommended by the sheeting 
manufacturer. The adhesive shall be protected by an easily removable liner 
(removable by peeling without soaking in water or other solvent) and shall be suitable 
for the type of material of the base plate used for the sign. The adhesive shall form a 
durable bond to smooth, corrosion and weather resistant surface of the base plate 
such that it shall not be possible to remove the sheeting from the sign "base in one 
piece by use of sharp instrument. In case of pressure-sensitive adhesive sheeting, the 
sheeting shall be applied in accordance with the manufacturer's Specifications. 
Sheeting with adhesives requiring use of solvents or other preparation for adhesive 
shall be applied strictly in accordance with the manufacturer's instructions.  

 
801.3.7 Refurbishment: Where existing signs are specified for refurbishment, 
the sheeting shall have a semi-rigid aluminum backing or materials as per Clause 
801.2.5, pre-coated with aggressive-tack type pressure sensitive adhesive. The 
adhesive shall be suitable for the type of material used for the sign and should 
thoroughly bond with that material.  
 
801. 3.8 Fabrication 
 
801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the 
retro-reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be 
de-greased either by acid or hot alkaline etching and all scale/dust/ coating of any 
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type removed/ scrubbed to obtain a smooth plain surface before the application of 
retro-reflective sheeting. If the surface is rough, approved surface primer may be 
used. After cleaning, metal shall not be handled, except by suitable device or clean 
canvas gloves, between all cleaning and preparation operation and application of 
reflective sheeting/primer. There shall be no opportunity for the substrate to come in 
contact with grease, oil or other contaminants prior to the application of retro-
reflective sheeting.  
 
801.3.8.2 Complete sheets of the material shall be used on the signs except where 
it is unavoidable; at splices, sheeting with pressure sensitive adhesives shall be 
overlapped not less than 5 mm. Where screen printing with transparent colours is 
proposed, only butt jointing shall be used. The material shall cover the sign surface 
evenly and shall be free from twists, cracks and folds. Cut-outs to produce legends 
and borders shall be bonded with the sheeting in the manner specified by the 
manufacturer.  
 
801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture 
a ten year warranty for satisfactory field performance including stipulated retro-
reflectance of the retro-reflective sheeting of micro-prismatic sheeting, a seven-year 
warranty for high intensity grade and a five year warranty for the sheeting of 
engineering grade and submit the-same to the Engineer. In addition, a ten year, seven 
year and a five year warranty for satisfactory In-field performance of the finished sign 
with retro-reflective sheeting of micro prismatic, high intensity grade and engineering 
grade respectively, inclusive of the screen printed or cut out letters/legends and 
their bonding to the retro-reflective sheeting shall be obtained from the 
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall 
also furnish the LOT numbers and certification that the signs and materials supplied 
against the assigned work meets all the stipulated requirements and carry the 
stipulated warranty and that the contractor/supplier is the authorized converter of 
the particular sheeting: 
 
All signs shall be dated during fabrication with indelible markings to indicate the start 
of warranty. The warranty shall also cover the replacement obligation by the sheeting 
manufacturer as well as contractor for replacement/repair/restoration of the retro-
reflective efficiency. 
 
A certificate in original shall be given by the sheeting manufacturer that its offered 
retro-reflective sheeting has been tested for various parameters such as co-efficient 
of retro-reflection, day/night time colour and luminance, shrinkage, flexibility, linear 
removal, adhesion, impact resistance, specular gloss and fungus resistance and 3 year 
outdoor weathering; the tests shall be carried out by a Government Laboratory in 
accordance with various ASTM procedures and the results must show that the 
sheeting have passed the requirements for all the above mentioned parameters. A 
copy of the test reports shall be attached with the certificate. 
 
801.4 Installation  
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801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl 
pipes conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or 
Square Hollow Section conforming to IS:3589. Sign posts, their foundations and sign 
mountings shall be so constructed as to hold these in a proper and permanent position 
against the normal storm wind loads or displacement by vandalism. Normally, signs 
with an area up to 0.9 sqm shall be mounted on a single post, and for greater area 
two or more supports shall be provided. Post-end(s) shall be firmly fixed to the 
ground by means of properly designed foundation. The work of foundation shall 
conform to relevant Specifications as specified. 
 
801.4.2 All components of signs (including its back side) and supports, other than 
the reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed 
and painted with two coats of epoxy/ fibre glass/ powder coated paint, Any part of 
support post below ground shall be painted with protective paint.  
 
801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts 
and by bolts and washers of suitable size. After the nuts have been tightened, the 
tails of the bolts shall be furred over with a hammer to prevent removal.  
 
801.5 Measurements for Payment  
 
The measurement of standard cautionary, mandatory and information signs shall be in 
numbers of different types of signs supplied and fixed, while for direction and place 
identification signs, these shall be measured by area in square, metres. 
 
801.6. Rate  
 
The Contract unit rate shall be payment in full for the cost of making the road sign, 
including all materials, installing it at the site furnishing of necessary test 
certificates, warranty and incidentals to complete the work in accordance with these 
Specifications. 
 
Note: The warranty as specified in clause- 801.3.9 should be in the name of 
NHIDCL and it must be deposited to the PD. 
 
 
802 OVERHEAD SIGNS 
 
802.1 General  
 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb 
mounted signs where the situation so warrants for proper information and guidance of 
the road users. The following conditions may be considered while deciding about the 
provision of overhead signs:  

 Traffic volume at or near capacity   

 Complex interchange design   

 Three or more lanes in each direction  
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 Restricted sight distance   

 Closely spaced interchanges  

 Multi.-lane exits   

 Large percentage of commercial vehicles  
 
 High speed traffic  

 
804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
804.1 General   

The work cover the providing and mixing of reflective pavement marker 
(RPM) or road stud, a device which is bonded to or anchored within the road 
surface for lane marking and delineation for nighttime visibility. It reflects 
incident light in directions close to the direction from which it came.  

 
804.2 Material  

 
804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene 

Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene 
Styrene(ABS) or any other suitable material approved by the Engineer. The 
markers shall support a load of 13635 kg tested in accordance with ASTM D 
4280.  

 
804.2.2 Reflective panels shall consist of number of lenses containing single or dual 

prismatic cubes capable of providing total internal reflection of the light 
entering the lens face. Lenses shall be molded of methyl merthcrylate 
conforming to ASTMD 788 or equivalent. 

 
804.3 Design  

The slope or retro-reflecting surface shall preferably be 35+5 degree to base 
and the area of each retro-reflecting surface shall not be less than 13.0 sqcm. 

 
804.4 Optical Performance 

 
804.4.1Unidirectional and bi-directional studs 

 
Each reflector or combination of reflectors on each face of the stud shall 
have a Coefficient of Luminous Intensity (C.I.L.) not less than that given in 
Table 800-12 or Table 800-13 as appropriate. 

 
 
 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 
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Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs  

Entrance Observation  C.I.L. in mcd/lx  
angle angle White Amber Red 

00U 60 L&R 0.30 20 10 4 

00U 100 L&R 0.50 15 
                 

7.5 3 
 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the 

reflectors when the reflecting road stud is installed in horizontal road 
surface. 

 
2) A stud that incorporates one or more corner cube reflectors shall be 
considered to be included in category „A‟. A stud that incorporates one or 
more bi-convex reflectors shall be considered to be included in category „B‟. 

 
804.5 Tests 

 
804.5.1 Coefficient of luminance intensity can be measured by procedure described 

in ASTM E   
809 “Practice for Measuring Photometric Characteristics” or as 
recommended in BS:   
873 – Part 4:1973.  

 
804.5.2 Under test conditions, a stud shall not be considered to fail the photometric 

requirements if the measured C.I.L at any one position of measurement is 
less than the values specified in Table 800-12 or 800-13 provided that  

   (i) the value is not less than 80% of the specified minimum, and   
   (ii) the average of the left and right measurements for the specific angle 

is greater than the specified minimum.  
 
804.6 Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which 
shall be absolutely weather resistance and strong enough to support a load of 13635 
kg tested in accordance with ASTM D4280. Its colour may be white, red, yellow, 
green or blue or combination as directed by the Engineer. Its water resistance shall 
meet the requirements of IP 65 in accordance with IS: 12063:1987 Category 2 for 
protection against water ingress. The dimensions of solar studs shall not be less than 
100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to provide long 
visibility from a distance of more than 800m. Its flashing rate shall not be less than 1 
Hz. Itshould be able to give the prescribed performance in the temperature range of 
-400C to +550C. Its life shall be not less than 3 years. 
 
 
 
 
 
 
804.7 Fixing of Reflective Markers 

 
804.7.1 Requirements 
  

The enveloping profile of the head shall be smooth and the studs shall not present 
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any sharp edges in traffic. The reflective portions of the studs shall be free from 
crevice or ledges where dirt might accumulate. All road studs shall be legibly market 
with the name, trademark or other means of identification of the manufacturer. 
Marker height shall not exceed 20 mm. Marker width shall not exceed 130 mm. The 
base of the marker shall be flat within 1.3 mm. If the bottom of the marker is 
configured, the outermost faces of the configurations shall not deviate more than 1.3 
mm from a flat surface. All road studs shall be legibly marked with the name, trade 
mark or other means of identification of the manufacturer. 
 
804.7.2 Placement 

 
The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the 
marker, as nails are hazardous for the roads. Regardless of the type of adhesive used, 
the markers shall not be fixed if the pavement is not surface dry and on new asphalt 
concrete surfacing until the surfacing has been opened to traffic for al period of not 
less than 14 hours. The portions of the highway surface, to which the marker is to be 
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, 
moisture, loose or unsound layers, paint and any other material which would 
adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on 
the cleaned pavement surface or on the bottom of the marker in a quantity sufficient 
to result in complete coverage of the area of contact of the marker with no voids 
present and with a slight excess after the marker has been lightly pressed in place. 
For epoxy installations, excess adhesive around the edge of the marker, excess 
adhesive on the pavement and adhesive on the exposed surfaces of the markers shall 
be immediately removed. 
 
804.7.3 Warranty and durability 
  
The contractor shall obtain from the manufacturer a two-year warranty for 
satisfactory field performance including stipulated retro-reflectance of the reflecting 
panel and submit the same to the Engineer, In addition, a two year warranty for 
satisfactory infield performance of the finished road marker shall also be given by the 
contractor who carried out the work of fixing of reflective road markers. In case the 
markers are displaced, damages, get worn out or lose their reflectivity compared to 
stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 
 
804.8 Measurement for Payment   
The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed.  
 
804.9 Rate   
The contract unit rate for reflective road markers shall be payment in full 
compensation for furnishing all labour, material, tools, equipment including 
incidental costs necessary for carrying out the work at site conforming to the 
specifications complete as per approved drawings or as directed by the Engineer. 
 
 
Note: The warranty as specified in clause- 804.7.3 should be in the name of 
NHIDCL and it must be deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 
 

Amend the clause 901.10 as under: 
 

Clause 901.10  For bitumen, cutback, emulsion, mild steel, cement and 
other similar material where essential tests are to be 
carried out at the manufacture’s plant or at laboratories 
other than the site laboratory, the cost of samples, 
sampling, testing, and furnishing of the test certificates 
shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its 
quality shall be as per the Table 900-4 of MOST 
Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 
 

Clause 1014.3 Aggregates 
 

The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and 
intermixing of various sizes of aggregates.” 

 
 

SECTION 3002- RESTORATION OF RAIN CUTS: 
 
          Clause 3002.4   Amend this as under: 
 

“The earth works for restoration of rain cuts shall be 
measured in cum.” 
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INTEGRITY PACT 
 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED (NHIDCL) 
hereinafter referred  to as "The Principal" (which expression, unless repugnant to
 the    context thereof, shall mean and    include    its legal representatives, heirs and 
assigns) 

AND 

................................................hereinafter referred  to as "The 
Bidder/Contractor" (which expression, unless repugnant to the context thereof, shall 
mean and include its legal representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 
(Name of the contract) (herein after referred to as the 'Project'). The Principal 
necessarily requires full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 
(IEM), who will monitor the tender process and the execution of the contract for 
compliance with the Integrity Pact by all parties concerned, for all works covered in the 
Project. 

Section 1:  Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

a. No employee of the Principal, personally or through family members or through 
any other channel, will in connection with the tender for or the execution of a 
contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit, which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) 
with equity and reason. The Principal will in particular, before and during 
the tender process, provide to all Contractor(s)/Bidder(s) the same 
information and will not provide to any Contractor( s )/Bidder( s), 
confidential/additional information through which the 
Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender 
process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The 
Principal shall obtain bids from only those parties who have been short-listed 
or pre-qualified or through a process of open advertisement/web publishing or 
any combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, 
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC 
Act, or if there be a substantive suspicion in this regard, the Principal will inform the 
Chief Vigilance Officer and subject to its discretion, can additionally initiate 
disciplinary actions. 

(3) The Principal will enter in to agreements with identical conditions with all 
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid 
Project. 
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(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in 
the range of Rs.50 Crore and above, who do not sign this Pact or violate its 
provisions. 

Section 2: Commitments of the Bidder(s)/Contractor(s) 

(1) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures 
necessary to prevent corruption. He commits himself to observe the following 
principles during his participation in the tender process and during the contract 
execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm offer, promise or give to any of the Principal's employees involved in the 
tender process or the execution of the contract any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any 
advantage, of any kind whatsoever, during the tender process or during the 
execution of the contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any 
undisclosed agreement or understanding, whether formal or in formal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding 
process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of 
competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 
address of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed    by the    
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is 
annexed and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/or exclusion from future 

contracts. 

(1) If the Bidder(s)/ Contractor(s),before awarding the Project or during execution 
has committed a transgression by violating Section2 above or in any other form so 
as to put his reliability or credibility in question, the Principal, at its sole 
discretion, is entitled to disqualify the Bidder(s)/Contractor(s) from the tender 
process or terminate the contract, if already awarded, for that reason, without 
prejudice to any other legal rights or remedies available to the Principal under     
the relevant clauses of GCC/SCC of the tender/contract. 
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(2) If the Contractor(s)/Bidder(s) has committed a transgression through a 
violation of any of the terms under Section2 above or in any other form such as to 
put his reliability or credibility into question,    the Principal will also been 
titled to exclude such Contractor(s)/Bidder(s) from future tenders/contract 
award processes. The imposition and duration of the exclusion will be determined
 by the Principal, keeping in view the severity of the transgression. The 
severity will be determined by the circumstances of the case, in particular, the 
number of transgressions and/or the amount of the damage. 

(3) Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact 
that the contractor has committed a transgression, through a violation of any of 
the terms under Section 2 above or any other term(s) of this Pact, during the 
execution of contract, the Principal will be entitled to exclude the contractor from 
further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a 
maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 
restored/recouped the damage to the Principal caused by him and has installed a 
suitable corruption prevention system, the Principal may, at its sole discretion, 
revoke or reduce the exclusion period before the expiry of the period of such 
exclusion. 

 
Section 4: Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 
process prior to the awarding of the Project according to Section 3, the Earnest 
Money Deposit (BID SECURITY)/ Bid Security furnished, if any, along with the 
offer, as per terms of the Invitation of Tender, shall also  be forfeited. The 
Bidder(s)/Contractor(s)understands and agrees that this will be in addition  to 
the disqualification and exclusion of the Contractor (s)/Bidder(s) as may be 
imposed by the Principal, in terms of Section 3above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated 
the contractaccordingtoSection3, or if the Principal is entitled to terminate the 
contract according to Section3, the Security Deposit/Performance Bank 
Guarantee furnished by the contractor, if any, as per the terms of the 
NIT/Contract shall be forfeited without prejudice to any other legal rights and 
remedies available to the Principal under the relevant clauses of General/ 
Special Conditions of Contract. 

 The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as 
terms of Section3 above. Understands and agrees that this will disqualification 
and exclusion of the maybe imposed by the Principal in 

 
Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) here in declare that it has committed no 
transgressions in the last 3 years with any other Company in any country 
conforming to the anticorruption approach as detailed herein or with 
government/any other Public Sector Enterprise in India that could justify its 
exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the 
Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect 
statement on this subject, he can be disqualified from the tender process or if, 
as the case maybe, that the Contract, is already awarded, it will be terminated 
for such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of 
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Section 3above. 
 

Section 6: Independent External Monitor/Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs.50 Crore 
and above, appoint competent and credible Independent External Monitor(s) 
with clearance from Central Vigilance Commission. The Monitor shall review 
independently, the cases referred to it to assess whether and to what extent 
the parties concerned comply with the obligations under this Integrity    Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 
complaint/non-compliance is to be lodged by the aggrieved party with the 
Nodal Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer 
shall refer the complaint/non-compliance so received by him to the aforesaid 
Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of 
the parties and will perform its functions neutrally and independently. The 
Monitor shall report to the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the 
right to access, without restriction, all Project documentation of the Principal 
including that provided by the Contractor. The Contractor will also grant the 
Monitor, upon his/her request and demonstration of a valid interest, 
unrestricted and unconditional access to its project documentation. The 
Monitor is under contractual obligation to treat the information and 
documents of the Bidder (s) /Contractor(s) with confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information about all 
meetings among the parties related to the Project, provided such meetings 
could have an impact on the contractual relations between the Principal and 
the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he 
will so inform the Principal and request the Principal to discontinue and/or 
take corrective action, or to take other relevant action (s). The Monitor can in 
this regard submit non-binding recommendations. However, beyond this, 
the Monitor has no right to demand from the parties that they act in a specific 
manner and/or refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks 
from the date of reference or intimation to it and, should the occasion arise, 
submit proposals for corrective actions for the violation or the breaches of 
the provisions of the agreement noticed by the Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of 
an offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 
reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 
singular and plural forms. 

 
Section 7: Criminal Contractor(s)/charges against violating  

Bidder(s)/Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any 
employee or a representative or an associate of a Bidder/Contractor, which 
constitutes a criminal offence under the IPC/PC Act, or if the Principal has 
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substantive suspicion in this regard, the Principal will forth within form the 
same to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8: Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The 
Pact shall expire, in case of the Contractor(s), 3(three) months after the last 
payment under the Contract is made and in case of the unsuccessful 
Bidder(s), 2 (two) months after the contract for the project has been 
awarded. 

If any claims is made/lodged during this time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it is  
discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even 
upon the completion of the Project and/or the last payment under the 
Contract having been made, if any transgression/violation of the terms of 
this Pact comes/is brought to the notice of the Principal,  it may, subject to its 
discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as provided 
for in Section 3, without prejudice to any other legal right or remedy so 
available to the Principal. 

 
Section 9: Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 
writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement 
must be signed by all partners or consortium members. 

(4) Should one or several provisions of this Agreement turn out to be invalid, the 
remainder of this Agreement shall remain valid and binding. In such a case, 
the parties will strive to come to an Agreement in accordance to their original 
intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read 
as he/she or his/her, as the case maybe. 

 
 
(For & On behalf of the Principal) (For & On behalf of 

Bidder/Contractor) 
 

(Office Seal)     (Office Seal) 
 

Place-          Place-  
 
Date-        Date- 
 

     Witness1: 
 

(Name & Address) 
 

Witness2: 
 

(Name & Address) 


