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(SECTION-I)

NOTICE INVITING BID
(E-TENDERING MODE ONLY)
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National Highways & Infrastructure Development Corporation Ltd
Notice Inviting Bid
(National Competitive Bidding through e-Tendering mode only)

NHIDCL/A&N/NH-4/Jarwa/Maintenance/2017 Date: 14.11.2017

National Highways and Infrastructure Corporation Ltd. (hereinafter called “the Employer”)
invites online bids in single stage two cover system i.e. the Technical and Financial Bids on Item
Rate basis for the following work from the experienced Road/Bridge Contractors/
firms/organizations excluding those firms who have been declared as non-performing by
MoRTH/NHAI/NHIDCL or the firms those are blacklisted/debarred for specified period by
MoRTH/NHAI/NHIDCL.:

_ Length Estimated
SI. No Section NH No. State/UT Cost (Rs
(In Km)
InCr.)
Rehabilitation and up-gradation of
Jarwa Area of NH-223 (New NH-4) NH-223 Andaman
1. ffrom Km 59.400 to Km 107.000 and (New NH-4) 64.30 | & Nicobar 50.11
Km. 138.30 to Km.155.00 in the UT of Islands
Andaman & Nicobar Islands

Cost of Bid Documents (Non-refundable): Rs. 10,000/- (In the form of DD)

The preliminary requirements (detailed requirements are given in the Bid Document) of
bidding firm / contractor for above packages are mentioned as under:

Bid Security | Average Annual Turn-over | Work of similar nature during Time for
(Rs.) (In during last 5 years last 5 years completion
Crore) (Rs.) (In Crore) (Rs.) (In Crore) P
1.00 20.04 20.04 12 Months

The Scope of Work includes as per detailed BOQ.

The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In
case authorized signatory holding Power of Attorney and Digital Signatory are not the
same, the bid shall be considered non-responsive.

The Detailed Bidding document can be downloaded/viewed from the website
www.eprocure.gov.in & www.nhidcl.com as per Critical Date Sheet.

To participate for bidding, bidders have to pay non-refundable document fee to National
Highways & Infrastructure Development Corporation Ltd. The amendments / clarifications
to the bid document if any will be hosted on the above mentioned websites.

The bid should be submitted online in the prescribed format given in the website. No other
mode of submission is accepted.

The last date for online submission of the Bid is 28.12.2017 upto 1500 Hrs (IST). The bids
would be opened on 29.12.2017 at (1530 hours IST), in presence of representatives of the
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www.nhidcl.com

bidders who choose to attend.

Critical Date Sheet

The Authority shall endeavour to adhere to the following schedule:

Sl Event Description Date

No.

1. Invitation of RFP (NIT) 14.11.2017

2. Last date for receiving queries 22.11.2017 (1700 hrs)
3. Pre-BID meeting at NHIDCL HQ 24.11.2017 (1700 hrs)
4. Authority response to queries latest by 30.11.2017 (1700 hrs)
5 BID Due Date 28.12.2017 (1500 hrs)
6. Physical Submission of Bid Security/POA etc | 28.12.2017 (1500 hrs)
7. Opening of Technical BIDs at NHIDCL HQ | 29.12.2017 (1530 hrs)
8. Declaration of eligible / qualified bidders To be intimated later
9. Opening of Financial BID To be intimated later
10. Letter of Award (LOA) To be intimated later
11. Validity of BID 120 days from BID Due Date
12. Signing of Agreement To be intimated later

For any clarification, the following office may be contacted:

Sandeep Gupta
General Manager (Technical)

National Highway & Infrastructure Development Corporation Ltd.

PTI Building, 3rd Floor,

4, Parliament Street,

New Delhi-110001

E-mail: gmtechnhidcl@gmail.com
Tele Phone: 011-23461620

Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or all the

bids without assigning any reasons thereof.
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(SECTION-I1)

INSTRUCTIONS TO BIDDERS & APPENDIX TO BID
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Section I1: Instructions to Bidders

Table of Clauses
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A. General
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3 Eligible Bidders 20 Deadline for Submission of Bids
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5 One Bid per Bidder 22 Modification and Withdrawal of Bids
6 Cost of Bidding E. Bid Opening and Evaluation
7 Site Visit 23 Bid Opening
B. Bidding Documents 24 Process to be Confidential
8 Content of Bidding 25 Clarification of Bids and Contacting the
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Section 2 (A)
Instructions to Bidders (ITB)

A. General
1. Scope of Bid

1.1  The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation Itd.) invites bids for “as described in these documents and referred to
as “the works”. The name and identification number of the works is provided in the Notice
Inviting Bid.

1.2 The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data (Part-1, General Conditions of Contract).

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their derivatives
(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1  The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd. (NHIDCL), through Ministry of Road Transport & Highways
(MoRTH).

3. Eligible Bidders

3.1  This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in this document.

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public sector undertaking,
autonomous body, authority by whatever name called under the Central or the State Government.

4. Qualification of the Bidder

4.1 Deleted

4.2  All bidders shall furnish the following information and documents with their bids in
Section-3, Qualification Information.

@ Scanned copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; scanned copy of written power of attorney of the
signatory of the Bid to commit the Bidder; & original copy of Written Power of attorney to be
submitted in the envelop of physical form. (Refer clause 12.2 of ITB).

(b) Scanned copy of total monetary value of Civil Construction works performed for each of
the last five years, duly certified by CA.

(c) Scanned copy of experience certificate in works of a similar nature and size for each of
the last five years with certificates from the concerned officer of the rank of Executive Engineer
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or equivalent;

(d) Scanned copy of evidence of availability (either owned or leased or rented) of items of
construction equipment named in Appendix to ITB Clause 4.4 B (b) (i).

(e) Scanned copy of the technical personnel proposed to be employed for the Contract
having the qualifications defined in Appendix to ITB Clause 4.4 B (b) (ii).

()] Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant as a proof of turnover for the last five years;

(9) Scanned document in support of evidence access to line (s) of credit and availability of
other financial resource facilities (10 % of Contract value), certified by bankers (not more than 3
months old).

(h) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25 % of
contract value of work, during implementation of work.

Q) Deleted

() Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount, and the
present status;

(k) Deleted
() Deleted.

4.3  Bids from joint ventures, consortium, combination or any sort of arrangement between
two or more than two entities are not allowed.

4.4  A. To qualify for award of the contract, each bidder in its name should have the
following; -

@ achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five
years ending 31 March of the previous financial year duly certified by Chartered
Accountant.

(b) satisfactorily completed (not less than 90% of contract value), as a prime
contractor (or as a nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years ending last
day of month previous to the one in which bids are invited,

Experience in successfully completing or substantially completing at least one
contract of road i.e. State Highway, National Highway with similar or higher
Bituminous work specification of at least 40% of value of proposed Contract
within the last five years

(Escalation factor as under shall be used to bring the value of such completed
works to the level of current financial year i.e.2017-18) Escalation factor (for the
cost of works completed during the last 5 years & financial figures required for
the calculation of bid capacity) may be taken as follows:

Year Before Multiplying Factor
ONE ..o 1.1
TWO o 1.21
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Three oo, 1.33

Four ... 1.46
Five oo 1.61
(c) Deleted
(d) Deleted
(e Deleted

4.4B (a) Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

(i) Such other certificates as defined in Section- I11.

(iii)Failure to submit the certificates/documents as specified above shall make the bid
non-responsive.

(b) Each bidder must demonstrate:

(i) Evidence of availability (either owned or leased or rented) of the key equipments
for this work as stated in the Appendix to ITB.

(i) Availability for this work of personnel with qualification & experience as stated
in the Appendix to ITB.

(c) Deleted
(d) Deleted

4.4 C Deleted

4.5 Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity is more than the total bid value. The available bid capacity will be calculated as
under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where

A = Maximum value of Civil Engineering works executed in any one year during the last five
years (escalation factor as specified in this section shall be used to bring the maximum value of
civil engineering works to the level of current financial year i.e., 2017-18) taking into account
the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value to the
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level of current financial year i.e., 2017-18) of existing commitments and on-going works to be
completed during the next 01 year (period of completion of the works for which bid is invited)

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

Q) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures
etc. or debarring from MORTH/NHAI/NHIDCL work etc.

(iii)  Tampered the bid document in any manner.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more than
one Bid will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works and its surroundings including source of
the Bid and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the Bidder's own expense. He may contact the GM (P), Andaman &
Nicobar Islands, Ground Floor, APWD Complex, Port Blair, Andaman & Nicobar
Islands-744101, Tele Phone: 0319-2240517, Branch Office of NHIDCL in this regard.
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B. Bidding Documents (On line)

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Volume- I:-

Notice Inviting Bid

Instructions to Bidders & Appendix to Bid
Qualification Information.

Forms Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data
Scope of Work

Technical Specifications

o N o o A WODN B

Implementation Manual & Maintenance Intervention Levels

Volume - I1:-

9 Bill of Quantities (Should be filed in the prescribed format uploaded on e-portal)

8.2 DELETED

8.3  The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to clause 26 herecof, bids, which are not substantially
responsive to the requirements of the Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing at the Employer's address indicated in the Notice Inviting Bid.
The Employer will respond to any request for clarification received earlier than 10 days
prior to the deadline for submission of bids. Copies of the Employer’s response will be
hosted on website or which are required in the opinion of the Employer including a
description of the enquiry, but without identifying its source.

9.2  Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which
will take place at the address, venue, time and date as indicated in Critical date sheet i.e.
24.11.2017 (1700 hrs).

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any
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matter that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so
as to reach the Employer not later than one week before the meeting.

9.24 Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be transmitted without
delay on website. Any modifications of the bid documents listed in Clause 8.1, which
may become necessary as a result of the pre-bid meeting or which are required in the
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

9.2.5 Deleted

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2  Any addendum thus issued shall be part of the bidding documents and shall be
hosted on CPP portal i.e. www.eprocure.gov.in & www.nhidcl.com

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission
of bids, in accordance with Clause 20.2.
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C. Preparation of Bids

11. Language of Bid
11.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1  The e-bid submitted by the bidder shall be in two separate parts. Part-1 This shall be
named Technical Bid and shall comprise of information submitted in Section-11I.
Part I1- It shall be named Financial Bid and shall comprise of (i) Priced bill of quantities

12.2 Documents to be submitted in Physical Form must reach General Manager
(Tech) PTI Building 3" floor, 4-Parliament Street, New Delhi-110001 by date of
submission of bid.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause
12.1 above, however, following Original documents in physical form shall be
submitted in a sealed envelope as per the Scheduled date and time mentioned in the
critical Data Sheet (otherwise the bid shall be treated as Non-Responsive) on the date
of submission of bid and addressed to the addressee given in the NIT duly super scribed
“Name of Work, Bid due date and time”. Name and address of the bidder should also be
indicated on the envelope.

a) EMD/Bid Security (In the form DD/BG only)
b)  Bid Document Fee (In the form DD only)

c)  Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid

d)  Affidavit duly notarized

e) Original experience certificate or notarized copy of certificate duly signed
by authorized signatory.

12.3 The following documents, which are not submitted with the bid, will be
deemed to be part of the bid.

Section Particulars

Notice Inviting Bid
Instruction to the bidders
Conditions of Contract
Contract Data

a B~ w N e

Technical Specifications
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13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on
the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of
bidding document on e-tender portal i.e. www.eprocure.gov.in. The items for which no
rate or price is entered by the Bidder will be required to be executed free of cost and shall
be deemed covered under the other rates and prices in the Bill of Quantities quoted.

13.3  All duties, taxes royalties and other levies payable by the =~ Contractor under the
Contract, or for any other cause, shall be included in the rates, prices and total Bid price
submitted by the Bidder. The GST shall be reimbursed subject to production of proof of such
payment by the contractor specific to the subject work. NHIDCL would retain the right to
refuse the reimbursement if appropriate tax credit is not availed by the firm.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

14. Currencies of Bid and Payment

14.1  The unit rates are given in the BOQ is in Indian Rupees. All payments shall be
made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders responses shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his bid security for a period of the extension, and in
compliance with Clause 16 in all respects.

16. Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amount as specified in the NIT. (Bank Guarantee/ Demand Draft must be in favour of
National Highways & Infrastructure Development Corporation Ltd, New Delhi)

16.2 The Earnest Money shall, be in the form of Bank Guarantee/Demand Draft
only (the other form will not be acceptable) of any scheduled commercial bank
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approved by RBI having a net worth of not less than Rs. 500 crore as per the latest annual
report of the bank must be in the name of Employer. In case of foreign bank (issued by a
branch in India) the net worth in respect of the Indian operations shall only be taken into
account. It shall be valid for 45 days beyond the validity of the bid.

Any bid having bid security for lesser value and shorter validity period shall be
treated as non-responsive.

A.

16.3

16.4

16.5

16.6

Bank Guarantee or Demand Draft receipts, in the name of the Employer, from
following banks would be accepted:-

State Bank of India or its subsidiaries,
Any Indian Nationalised Bank

IDBI/ ICICI Bank

A Foreign Bank (issued by a branch outside India) with a counter guarantee from
SBI or its subsidiaries or any Indian Nationalised Bank.

Any Scheduled Commercial Bank approved by RBI having a net worth of not less
than Rs. 500 crores as per the latest Annual Report of the Bank. In the case of a
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian
operations shall only be taken into account.

The acceptance of the guarantees shall also be subject to the following
conditions:-

The capital adequacy of the Bank shall not be less than the norms prescribed by
RBI (presently 9, with effect from 31 March, 2003,).

The bank guarantee issued by a Cooperative Bank shall not be accepted.

Any bid not accompanied by an acceptable Bid Security, shall be rejected by the
Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the
end of the Bid validity period specified in Sub-Clause 15.1.

The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Performance Security.

The Bid Security / Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of
Bid validity;

b) if the Bidder does not accept the correction of the bid price, pursuant to
Clause 27; or

C) in the case of a successful Bidder, if the Bidder fails within the specified
time limit to
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I. sign the Agreement; and/or
ii. furnish the required Performance Security.

16.7 Deleted.

17. Alternative Proposals by Bidders

17.1  Bidder shall submit offers that fully comply with the requirement of the bidding
documents. Conditional offer or alternate offer will not be considered further in
the process of evaluation and the bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the documents as described in
Clause 12 of the ITB.

18.2 DELETED.
18.3 DELETED.
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D. Submission of Bids

19. Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form™ at the top
left corner.

19.2 DELETED.
19.3 DELETED.
194 DELETED.
195 DELETED.

20. Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on CPPP portal before due date & time. The
Envelope containing “Documents in Physical Form” must also be received by the
Employer at the address General Manager (Tech), National Highways & Infrastructure
Development Corporation Ltd., 3" Floor, PTI Building, 4- Parliament Street, New
Delhi-110001 not later than the date and time indicated in the NIT. In the event of the
specified date for the submission of documents in Physical form being declared a holiday
for the Employer, the same will be received up to the specified time on the next working
day.

20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will then be subject
to the new deadline.

21. Late Submission of Document in Physical Form:

21.1  Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in
Clause 20.

22.2 DELETED.

22.3  No bid may be modified after the deadline for submission of Bids.

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1
above or as extended pursuant to Clause 15.2 shall result in the forfeiture of the
Bid security pursuant to Clause 16.
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22.5 Bidders may modify the prices of their Bids before deadline of submission of bid.

E. Bid Opening and Evaluation

23. Bid Opening
Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time mentioned in
NIT. 'Financial Bid' of those bidders whose technical bid has been determined to be
substantially responsive shall be opened on a subsequent date through online process of
e-tendering, which will be notified to such bidders.

23.1  The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidder’s representatives who choose
to attend at the time, date and place specified in the NIT. In the event of the
specified date for the submission of bids being declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next
working day.

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider
appropriate, will announce the bidders' names and such other details.

23.3  The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

23.4 (i) The bids accompanied with valid bid security, bid document fee, bidding
processing fee will be taken up for evaluation with respect to the
Qualification Information and other information.

(i) Deleted

(iii)  Deleted

(iv)  Assoon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration.
However, to assist in the examination, evaluation of technical bids, the
Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be
entertained.

23.5 The Employer shall inform the bidders, whose technical bids are found
responsive, of the date, time and place of opening of the financial bids. The
bidders so informed, or their representative, may attend the meeting of opening
of financial bids.

23.6 At the time of the opening of the ,,Financial Bid", the names of the bidders whose
bids were found responsive in accordance with clause 23.5 will be announced.
The financial bids of only these bidders will be opened. The responsive bidders*
names, the Bid prices, the total amount of each bid, pursuant to clause 22 and
such other details as the Employer may consider appropriate will be announced by
the Employer at the time of bid opening. Any Bid price, which is not read out and
recorded, will not be taken into account in Bid Evaluation.
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23.7

The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1

Information relating to the examination, clarification, evaluation, and comparison
of bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer’s processing of bids or award decisions may result in the
rejection of his Bid.

25. Clarification of Bids and Contacting the Employer

25.1

25.2

25.3

To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his-Bid, including
breakdowns  of unit rates. The request for clarification and the response shall be
in writing or by mail, but no change in the price or substance of the Bid shall be
sought, offered, or permitted

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection
of the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1

26.2

During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

@ meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b) the required documents in physical form submitted by the bidder as well
as the documents uploaded by the bidder are in order; and

(©) is substantially responsive to the requirements of the bidding documents.
During the detailed evaluation of the “Financial Bids”, the responsiveness
of the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications and
drawings etc.

DELETED.

26.3 DELETED.
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217. DELETED

28. Evaluation and Comparison of Financial Bids
28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 DELETED

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses
for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed.
After evaluation of the price analyses, the Employer may require that the amount
of the performance security set forth in Clause 33 be increased and an additional
performance security of 05 (five) percent may be obtained at the expense of the
successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract. The
amount of the additional increased performance security as decided by the
Employer shall be final, binding and conclusive on the bidder.

28.4 A bid, which are unrealistically priced low and which cannot be substantiated
satisfactorily by the bidder, may be rejected as non-responsive.

29. Price Preference

29.1 There will be no price preference to any bidder.
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F. Award of Contract

30. Award Criteria

30.1

Subject to Clause 32, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the bidding documents
and who has offered the lowest evaluated Bid price.

31.  Employer’s Right to accept any Bid and to reject any or all Bids

31.1

Notwithstanding Clause 30, the Employer reserves the right to accept or reject
any Bid, and to cancel the bidding process and reject all bids, at any time prior to
the award of Contract, without thereby incurring any liability to the affected
Bidder or bidders or any obligation to inform the affected Bidder or bidders of the
grounds for the Employer’s action.

32. Notification of Award and Signing of Agreement.

32.1

32.2

32.3

32.4

The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by mail or by registered
letter. This letter (hereinafter and in the Part | General Conditions of Contract
called the “Letter of Acceptance’) will state the sum that the Employer will

pay to the Contractor in consideration of the execution, completion and
maintenance of the Works, and of routine maintenance of roads by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called
the “Contract Price”).

The notification of award will constitute the formation of the Contract, subject
only to the furnishing of a performance security in accordance with the provisions
of Clause 33.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder
after the performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

33. Performance Security

33.1

33.2

33.3

Within 10 (ten) days after receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security of 10 (Ten) percent
of the Contract Price, valid for the period of 28 days after the expiry of defect
liability period of 12 months plus additional security for unbalanced Bids if any
in accordance with Clause 28.3 of ITB and sign the contract. The validity shall
account for additional 3 months time to account for BG verification, signing of
contract and start date.

The performance security shall be in the form of a Bank Guarantee, in the name
of the Employer, from a Bank as specified in case of bid security defined in
Appendix to ITB.

Failure of the successful bidder to comply with the requirement of sub-clause 33.1

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands



shall constitute sufficient ground for cancellation of the award and forfeiture of
the bid security and debarment for a period as specified in clause 16.7.

34. Advances
34.1 Deleted.

35. Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to bid for any work with National Highways & Infrastructure
Development Corporation Limited , if it at any time determines that the firm has engaged
in corrupt or fraudulent practices in competing for the contract, or in its execution.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud
and corruption enforced in India, namely, Prevention of Corruption Act, 1988
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Appendix to bid

(4.4.B) (b)(i)

The key equipments to be deployed on contract work.

Name of the Equipment

Quantity

Static Roller 8-10 tonne.

Vibratory Roller 8-10 tonne.

Hot Mix Plant with Electronic controls

\Water Tanker

g winiE

Senor Paver (4.5 mtr width blade made)

Rl |INA~

Note:

The bidder must produce the documentary evidence in support of his

owning/leased/ rented of the above equipments. In case the bidder proposes to hire or
take the above equipment on lease, he should, along with the lease/rent agreement, attach
the proof of ownership of these equipments with the company/ entity from whom the
equipments are proposed to be hired on lease/ rent. The bidder shall submit an

undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document.

work for Dip. Civil

44B Personnel Minimum Qualification Particular Experience No. of
(b) (i) and Experience (minimum requirement) Persons
Project o 3 years on Highway
1. Manager B.E. Civil + 3 Years Exp. Constructions/Maintenance 1
work.
1 years on Highway
Constructions /Maintenance
B.E. Civil + 1 Years Exp. work for B.E. Civil
2. Site Engineer or Or 2
Dip. Civil + 5 Years Exp. 5 years on Highway
Constructions /Maintenance
work for Dip. Civil
1 years on Highway
Quantity Constructions /Maintenance
Surveyor cum | B.E Civil + 1 years Exp. work for B.E. Civil
3. Quality or Or 2
Control Dip. Civil + 5 years Exp. 5 years on Highway
Engineer Constructions /Maintenance

Note: The detailed and signed CV*s of the Key Technical Personnel at S. No. 1, signed by
the key personnel himself, must be furnished along with the bid. The name and
educational qualification of other personnel should be given.
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SECTION Il1
QUALIFICATION INFORMATION

(To be Filled by Bidder)
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SECTION Il1

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted will
be used for the purposes of post qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.
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1. For Individual Bidders

1.1 (a) Year of Constitution

Quialification Information

(b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original]

(c) Place of registration:

(d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original

1.3.

copy in envelop of physical form]]

Rs. Lakh) refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant & also supply original
certificate from Chartered Accountant)

2016-17

2015-16-------------

2014-15-------------

2013-14-------------
2012-13--------=----

Average per year

Total value of Civil Engineering construction work performed in the last five years (in

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub-
contractor provided further that all other qualification criteria are satisfied (in the same name)
of a similar nature during the last five years as per ITB Clause 4.4A(b).

Project| Name of DESCI’IE'[IOH Contract| Value off Date of | Stipulated | Actual date | Remarks
Name | The of wor No. Contract| issue of | period of | of ) explaining
Employer Rs. work completion| completion* | reasons for
* rore) | order delay &
wor
Completed

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified copy in physical form envelop)
Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or

equivalent of the Prime Employer should be obtained from whom an approval for subcontractor

has been obtained.
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1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid

submission (as per Cl 4.6 of the ITB).

Q) Existing commitments and on-going works (B)
Description| Place|Contract| Name & | Value| Stipulated | Value of |Escalation|Anticipated| Escalated
of & No. | Address of | Period of | works factor date of value of
works State of Contra/Completion| remaining completion| remaining
Employer| ct to be factor | work during
(Rs completed completion on
Cn) (Rs. Cr) period of
work of
which bids
are invited
1 2 3 4 o) 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelop.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Description Place | Name & Date of Value Stipulated Value of
of works & Address issue of given period for work
State of Letter of in LOA | completion during
Employer Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7
* Upload copy of LOA
(i) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting
calculation)
A = Rs. ..ol lakh (enclose the details)
N = years
B = Rs....ooooiiil. lakh (enclose the details)

Assessed available bid capacity =

AXNx2 — B

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands




= Rs........... lakhs

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Page No
Equipment of the proof
No. Capacity [ Owned/ Nos./ Age/ attached

Leased/ rented | Capacity Condition

Note: The bidder must upload the documentary evidence in support of his owning/leased/
rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipments with the company/ entity from whom the equipments are
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per
Performa Appendix 1.7 (ITB, Section -2) of the bid document.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for
technical personnel (Refer also to CI. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Position Name Qualification Total Professional Experience in the
Experience proposed position
(Years) (Years)

Project Manager
Site Engineer

Quantity Surveyor cum
Quality Control Engineer

Note : The detailed and signed CV*s of the Key Technical Personnel at S. No. 1, signed by
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the key personnel himself, must be uploaded along with the bid. The name and
educational qualification of other personnel should be given.

1.7.  Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Dispute  |Amount involved| Remarks showing
(ies) Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit : -

Q) Affidavit (it should be on stamp paper attested by Notary Public)
(i) Undertaking regarding minimum investment of cash towards working capital.

(ili)  Undertaking that the Bids shall remain valid for the period specified in Clause
15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT
FACILITIES

(CLAUSE 4.2 (g) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company with a good
financial standing.

If the contractor for the work, namely is awarded to the above firm, we
shall be able to provide overdraft/credit facilities to the extent of Rs. to meet

their working capital requirements for executing the above contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

2. The undersigned also hereby  certifies  that neither our  firm
M/s have abandoned any
work on National Highways in India nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by NHIDCL to verify
this statement or regarding my (our) competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the NHIDCL and
within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date
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To be notarized by Notary

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest a
minimum cash up to 25% of the value of the work during implementation of the Contract
towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
agree to abide by this bid for a period of

days after the date fixed for receiving the same and it shall be binding on us and may
be accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date
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(On the letter head of the bidder)

Appendix 1.7 [Ref. Clause 4.4 B (b) (i)]

Undertaking (E)

l, the undersigned do hereby undertake that our
firm

TS et agree to provide and will deploy
required equipment as mentioned in the Appendix to ITB of the work
further it is certified that the documents submitted as an evidence of availability of the key
equipments for this work as stated in the Appendix to ITB, are genuine and correct. If anything
contrary to the details as submitted is found at any stage NHIDCL would be at liberty to
debar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(On the letter head of the bidder)

[Ref. Clause 4.4 B (b) (ii)]

Undertaking (K)

I, the undersigned do hereby undertake that our

Key personnel Sh.........oooii agree his
availability for this work and his qualification & experience is as mentioned in Clause 4.4 B (b)
(i1) Appendix to ITB of the work further it is certified that the documents submitted as an
evidence of availability and qualification & experience for this work as stated in the Appendix to
ITB, are genuine and correct. If anything contrary to the details as submitted is found at any
stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate period as

decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-1V)

FORMS OF BANK GUARANTEES
AGREEMENT& LOA
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FORM OF BANK GUARANTEE FOR BID SECURITY

WHEREAS (Name of Bidder)
(hereinafter called the Bidder) wishes to submit his Bid for “Rehabilitation and up-gradation
of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km. 138.30 to
Km.155.00 in the UT of Andaman & Nicobar Islands” herein after called “the Bid” KNOW
ALL MEN by these present that we (Name of Bank)
of (Name of country) having our registered office at
( ) (hereinafter called the ,,Bank™) are bound unto Managing
Director, National Highways & Infrastructure Development Corporation Ltd. (hereinafter called
“the Employer”) in the sum of the Rs. (Rupees
) *for which payment can truly be made to the said
Employer. The Bank bind themselves, their successors and assigns by these present with the
common seal of the Bank this day of and undertake to pay the amount of

Rs. to the employer upon receipt of his first written demand
without the employer having to substantiate his demand.

The conditions of this obligation are:

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of
Bid.

Or

(i) If the Bidder having been notified of the acceptance of his Bidder by the Employer during
the period of Bid validity.

@ fails or refuses to execute the Form of Agreement in accordance with the instructions to
bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to
Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first written
demand, without the employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence of
any one of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity of
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any
time prior to the closing date for submission of the Bidders Notice of which extension to the
Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank on
or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... branch at New Delhi, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment thereunder
claimed, the said branch shall accept such invocation letter and make payment of amounts so
demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted
to Rs. (Rs. in words) and the guarantee shall remain valid till
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. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

Intimation regarding issuance of this Bank Guarantee has been sent to Authority’s Bank through SFMS

gateway as per the details below:-

S.No. Particulars Details

1 Name of Beneficiary National  Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 90621010002659

3 Beneficiary Bank Branch IFSC SYNB0009062

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi

5 Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-110001

Signature of authorized representative of the bank

Name and designation

Employee code number seal of the bank

Signature of the witness (if this is to

be witnessed as per

bank’s policy)

Name of the witness

Address of the witness
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

Managing Director,

National Highways and Infrastructure Development Corporation Ltd.
3" Floor, PTI Buiding

4-Parliament Street

New Delhi — 110001

WHEREAS. ... (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ................
Dated.................... to execute “Rehabilitation and up-gradation of Jarwa Area of NH-223

(New NH-4) from Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 in the UT of
Andaman & Nicobar Islands” (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of
the Contractor, up to a total of Rs.................. (amount of guarantee)
(RUPEES. ..o (in words), , and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
of i (amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period
of the year.

This guarantee shall also be operatable at our ................... branch at New Delhi, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment thereunder
claimed, the said branch shall accept such invocation letter and make payment of amounts so
demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted

to Rs. (Rs. in words) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.
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Intimation regarding issuance of this Bank Guarantee has been sent to Authority’s Bank through SFMS
gateway as per the details below:

S.No. Particulars Details

1 Name of Beneficiary National  Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 90621010002659

3 Beneficiary Bank Branch IFSC SYNB0009062

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi

5 Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-110001

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDbET.........oviiiiii e

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank.....

Address & Telephone Number.................ccovvivinnen... Address & Telephone
Number.............

Date...........oooiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the rate of the Contract Price
specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands




FORM OF LETTER OF APPLICATION

To,

Sandeep Gupta

General Manager (Technical)

National Highway & Infrastructure Development Corporation Ltd.
PTI Building, 3rd Floor,

4, Parliament Street,

New Delhi-110001

E-mail: gmtechnhidcl@gmail.com

Phone: +91 9910057251

Description of works: “Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4)
from Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 in the UT of Andaman &
Nicobar Islands”

Dear Sir,

Having examined the Bid Document, Instruction to Bidders Qualification Information, Scope of
works, etc. for the subject work. We, hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject
any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of
M/s
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FORM OF LETTER OF ACCEPTANCE

NO. Dated ...........

To

Sub.: “Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400
to Km 107.000 and Km. 138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands”

Sir,

Based on your bid submitted on .............. in compliance of bidding document of
NHIDCL for execution of the work of .......... ... , it is hereby
notified that your bid for a contract price of Rs............... (Rupees in words......... ) has been

accepted for and on behalf of NHIDCL

You are hereby requested to furnish Performance Security plus additional security (if
any) in the form detailed in para 33.2 of ITB for an amount equivalent to Rs...............
(Rupees in words......... ) within 10 days as per provisions of clause 33.1 of ITB of the bid
document and sign the contract agreement failing which the actions as stipulated in clause 33.3
of ITB shall be taken.

Thanking you,
Yours
faithfully,

Sandeep Gupta
General Manager (Technical)
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FORM OF AGREEMENT
AGREEMENT

This  agreement made  the day of
2017 between the National Highways & Infrastructure Development
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain
works, viz “Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from
Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 in the UT of Andaman & Nicobar
Islands™

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here in
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his
letter of acceptance dated accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide
by all the terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the conditions of contract hereinafter referred to;

2. the following documents shall be deemed to form and be read and construed as part of
this agreement viz.

(a) Agreement,

(b) Letter of Acceptance

(c) Notice to proceed with the works
(d) Contractor's Bid,

(e) Contract Data,

(f) Conditions of Contract

(g) Technical Specifications,
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(h) Drawings, if any

(i) Scope of Work

(3) Bill of Quantities, and

(k) Any other document listed in the Contract Data.

3. The foregoing documents shall be construed as complementary and mutually explanatory
one with another. Should any ambiguity or discrepancy be noted then the order of
precedence of these documents shall be subject to the order as listed above and
interpreted in the above order of priority.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the works and remedy any defects therein in conformity in all respects with the
provisions of the contract.

5. the employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and remedying of defects therein, the contract price or such
other sum as may become payable under the provisions of the contract at the times and in
the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day
and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer __ Binding Signature of Contractor _

For and on behalf of National Highways For and on behalf of M/s.
& Infrastructure Development Corporation,
New Delhi — 110 001

In the presence of In the Presence of

1. Name: 1. Name:
Address: Address:

2. Name : 2. Name:
Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND CONTRACT DATA
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Section V

Conditions of Contract
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 12 months calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works. The Employer may delegate any or all of its functions to a person or body
nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of time
after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain, and
handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1  Ininterpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
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will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3  The documents forming the Contract shall be interpreted in the following order of
priority.

(a) Agreement,

(b) Letter of Acceptance

(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract

(F) Technical Specifications,

(9) Drawings, if any

(h) Implementation Manual

(i) Scope of Work

(1) Bill of Quantities, and

(K) Any other document listed in the Contract Data.

3. Language and Law

3.1  The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions

4.1  Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1  The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

6. Communications

6.1  Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1  The Contractor may subcontract any portion of work, up to a limit specified in Contract
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter
the Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
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7.3

7.4

a. the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b. the provision of labour or labour component.

C. the purchase of Materials which are in accordance with the standards specified in
the Contract.

Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in
Contract Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as fully
as if they were the acts, defaults or neglects of the Contractor, his agents and
workmen.

The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience,

qualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1

The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

9. Personnel

9.1

9.2

The Contractor shall employ the technical personnel named in the Contract Data or other
technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and experience are
substantially equal to or better than those of the personnel stated in the Contract Data. If
the personnel stated in the contract data are not deployed on site by the contractor, it will
be treated as a breach of contract and action will be taken as per clause 53.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract.
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10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer’s Risks

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees), natural calamities and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the
Works, other than the Contractor’s design.

12. Contractor's Risks

12.1  All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the
following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer's approval before the Start Date. All such insurance shall
provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.
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13.4

Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

141

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred
to in the Contract Data, supplemented by any other information available to him, before
submitting the bid.

15. Queries about the Contract Data

15.1

Executing Director will clarify queries on the Contract Data.

16. Contractor to Construct the Works & do maintenance

16.1

The Contractor shall construct, install and maintain the Works in accordance with the
documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

171

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1

Anything of historical or other interest or of significant value unexpectedly discovered on
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the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of
signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the engineer and
any person/persons/agency authorized by:

a. The Engineer
b. The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by
Auditors appointed by the Employer if so required by the Employer.

24. Deleted

25.  ARBITRATION

The procedure for arbitration will be as follows:

(@ In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator.
A certified copy of the order of the Secretary General of Indian Road Congress making such
an appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
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arbitration proceedings and that of all documents and communications between the parties
shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):

S.No. | Particulars of fee and other Schedule Amount payable per
charges Arbitrator/ per case
1. Arbitrator fee Rs.15,000/- per day subject to a

publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.

2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental |Rs.20,000/-
Charges (telephone, fax,postage etc.)
4. Charges for Publishing/ declaration of |Maximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by

Against bills subject to maximum train, AC car by road.
of the prescribed ceiling given below)

Traveling Expenses, Lodging and (i) Up to Rs.15,000/- per day (metro

Boarding cities)
(if) Up to Rs.7,000/- per day (other
cities)
(1ii)Rs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than |Rs.3,500/- per day
hearing / meeting days (maximum for
2 days

Note:- |Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms. Away from place of meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation, presentation,
etc. of its proceedings shall be borne by each party itself.

(F) Performance under the contract shall continue during the arbitration proceedings and
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payments due to the contractor by the employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

26 Deleted
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B. Time Control

27. Programme

27.1

27.2

27.3

27.4

The Engineer shall issue the indent of work in stages specifying the time limit for the
same as and when required. The Contractor shall submit to the Engineer for approval a
programme within the time stipulated in the Contract Data showing the general methods,
arrangements, order, and timing for all the activities in the Works, along with monthly
cash flow forecasts.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any
time. A revised Programme shall show the effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1

28.2

29.

29.1

30.

30.1

The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Works, which would cause the
Contractor to incur additional cost.

The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Indented Completion Date.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written
approval of the Employer.

Management Meetings

The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for the Works.
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30.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.
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31.

31.1

32.

32.1

32.2

32.3

33.
33.1

33.2

33.3

34.

34.1

34.2

C. Quality Control

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

Tests

The contractor shall be solely responsible for:

a.  Carrying out the mandatory tests prescribed in the documents forming part of
contract.
b.  For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
If the Engineer instructs the Contractor to carry out a test not specified in the

Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

Subject to further condition in contract data

Correction of Defects noticed during the Defect Liability Period.

It is the terms of contract that Rehabilitation and up-gradation of Jarwa Area of NH-223
(New NH-4) from Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 road shall
be of very high standard, requiring no major repairs for at least twelve (12) months after
the date of completion of works.

If any defects including shrinkage, cracks, other faults appear in the work within six
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which begins at Completion,
and is for twelve (12) months thereafter. The Defects Liability shall be extended for as
long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect at
his own cost within the length of time specified by the Engineer’s notice. If the contractor
is in default the Engineer shall cause the same to be made good by other workmen and
deduct the expenses from any sums that may be due to the contractor.

Uncorrected Defects

If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the
cost of having the Defect corrected/completed, and the Contractor will pay this amount.

If the Contractor has not completed the work to the satisfaction of the engineer, within
the time specified in the Engineer’s notice/indent, in no case exceeding on month, the
engineer will assess the cost of having the work completed through some agency and the
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35.

35.1

35.2

35.3

contractor will pay this amount in addition to the damages specified as per clause 45.

D. Cost Control
Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rates in the Bill of Quantities for each item for the
work executed.

Changes in the Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent provided the change exceeds
1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change.
The Engineer shall follow the guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six laning or OMT

The proposed section of National Highway in the contract is proposed to be Two laning
with paved shoulder in the future hence, the contractor shall not claim anything from
NHIDCL on account of earlier termination of the contract i.e. before the expiry of the
scheduled contract period on account of award of work for Two laning with paved
shoulder of the Highway.

36. Variations

36.1

37.

37.1

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines,
in writing, Variations within the scope of the Works he considers necessary or advisable
during the progress of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated Programmes produced by
the Contractor. Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate. This shall apply for Variations only up to the limit
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived
under the provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the
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37.2

37.3

deviation limit.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in Clause 37.1
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the
rates. The Engineer shall assess the quotation and determine the rate based on prevailing
market rates within one month of the submission of the claim by the Contractor and
approval from NHIDCL will be taken. As far as possible, the rate analysis shall be based
on the standard data book and the current schedule of rates of the district public works
division. The decision of the Employer on the rate so determined shall be final and
binding on the Contractor.

38. Cash Flow Forecasts

38.1

When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

39. Payment Certificates

39.1

39.2

39.3

394

395

39.6

39.7

40.
40.1

The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for
the month in question.

The value of work executed shall be determined, based on measurements by the
Engineer.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer / Employer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of
later information.

The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of
the total amount payable for work accordingly shall be final and payment made
accordingly within a period of sixty days as far as possible.

Payments
Payments shall be adjusted for deductions for advance payments, security deposit, other
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40.2

40.3

recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of
the date of each certificate.

The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and
prices in the Contract.

41. Compensation Events

41.1

41.2

41.3

The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall
decide whether and by how much the Intended Completion Date shall be extended after
the approval of the employer.

The contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes etc. of Central and State Governments, local bodies
and authorities that the Contractor will have to pay for the  performance of this Contract.
The Employer will perform such duties in regard to the deduction of such taxes at source as
per applicable law. The GST shall be reimbursed subject to production of proof of such
payment by the contractor (proof should contain name of work). NHIDCL would retain
the right to refuse the reimbursement if appropriate tax credit is not availed by the firm.

42.2

All payments will be made in Indian Rupees.

43. Price Adjustment - Deleted

43.1.

43.2.

Deleted

Deleted

44. Security Deposit / Retention Money

44.1

44.2

Deleted.

The performance security will be released to the Contractor when the Defect Liability

period is over, and the Engineer has certified that the Defects, if any, notified by the Engineer to
the Contractor before the end of this period have been corrected.

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands



44.3 Deleted.

45.
45.1

45.2

46.

47.

47.1

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate or part thereof
stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting in the next payment certificate. The contractor shall not be paid interest on the
over payment of liquidated damages.

Advance Payment: Deleted
Securities

Subject to further condition in contract data, the Performance Security equal to 10%
percent of the contract price and additional security for unbalanced bids if any shall be
provided to the Employer no later than the date specified in the Letter of Acceptance and
shall be issued in the form given in the Contract Data and by a prescribed bank. The
Performance Security shall be valid until a date 28 days after the expiry of Defect
Liability Period and the additional performance security for unbalanced bids shall be
valid until a date 28 days from the date of issue of the certificate of completion. The
validity shall account for additional 3 months time to account for BG verification, signing
of contract and start date

48. Cost of Repairs

48.1

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the
Contractor at their cost if the loss or damage arises from the Contractor's acts or
omissions.
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E. Finishing the Contract

49. Completion

49.1

50.

50.1

51.
51.1

The Contractor shall request the Engineer to issue a certificate of Completion of the
Works, and the Engineer will do so upon deciding that the Works is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer's
issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer shall issue a Defects Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the Contractor's
account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate within 56
days of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

521

52.2

If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of
completion.

If the Contractor does not supply the Drawings and/or manuals by the stipulated date or
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal
to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1

53.2

d)

The Employer may terminate the Contract if the Contractor causes a fundamental breach
of the Contract.

Fundamental breaches of Contract include, but shall not be limited to, the following:

The Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

The Contractor does not maintain a Security, which is required;
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€)

f)
9)

53.3

534

54,

54.1

54.2

55.

The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in clause 45;
The Contractor fails to provide insurance cover as required under clause 13;

if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

if the Contractor has not completed at least thirty percent of the value of Work required to
be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified; and

any other fundamental breach as specified in the Contract Data.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible but in no case later than
7 days.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

Save and except Clause. 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the
Works and less advance payments outstanding on the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

In case of termination on account of award of 2 laning work stated in Clause. 35.3.3, the
Engineer shall issue a certificate for the value of work done till termination, less advance
payments outstanding, less other recoveries due in terms of contract and less taxes due to
be deducted at source as per applicable law.

Property
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55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance work if the
Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.
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F. Other Conditions of Contract

57. Labour

57.1

57.2

The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding
and transport; and for compliance with various labour laws/ regulations.

The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1

58.2

b)

During the currency of the Contract, the Contractor and his sub Contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be notified already or
that may be notified under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that
are applicable to construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance  of  the provisions  stipulated in  the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
the Engineer/Employer shall have the right to deduct any money due to the Contractor
including from his performance security/ retention money. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer. The employees
of the Contractor and the Sub-Contractor in no case shall be treated as the employees of
the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days® (say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.
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f)

9)

h)

)

K)

1)

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways are scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does
not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
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p)

unions of workmen and Employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant  Workmen®*s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as Housing, Medical-Aid, Travelling expenses from home up to the
establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed minimum
(say, 10) or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.

59. Drawings and Photographs of the Works

59.1

59.2

The contractor shall do photography/videography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph
of the works or any part thereof or plant employed thereon, except those permitted under
clause 59.1, shall be taken or permitted to be taken by the Contractor or by any of his
employees or any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/ Videography shall be published or otherwise
circulated without the approval of the Engineer in writing.
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60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (11
of 1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.

Contract Data

Items marked “N/A” do not apply in this Contract. Clause Reference

11

1. The Employer is [CL.1.1]

N

ol

()]

3.1

7.1

Managing Director, NHIDCL

Address: 3" Floor, PT1 Building, 4-Parliament Street, New Delhi-110001
Name of authorized Representative:

General Manager (Technical)

Address: 3" Floor, PT1 Building, 4-Parliament Street, New Delhi-110001

. The Engineer is: Shall be notified after signing of agreement.

[Cl.1.1]

The Intended Completion Date for the whole of the Works is 12 months from start
date. [Cl.1.1, 17&28]

The Site is located at “Rehabilitation and up-gradation of Jarwa Area of NH-223
(New NH-4) from Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 in the
UT of Andaman & Nicobar Islands”

Cl.1.1]

. The Start Date shall be reckoned within 10 days after the date of issue of the Notice to

proceed with the work. [Cl.1.1]

(@) The name and identification number of the Contract is “Rehabilitation and up-
gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000
and Km. 138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands”

[ClL.1.1]

(a) The law which applies to the Contract is the law of Union of India. [CL3.1]
(b) The language of the Contract documents is English [C1.3.1]
The limit of subcontracting is 50% of initial contract price [Cl.7.1]
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8.1  Schedule of Other Contractor — NIL [C18.1]
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9.1 . The Technical Personnel are:

[C.9.1]

9.1.

Sl.
Minimum Qualification and No. of
Personnel Experience
Persons
No.
1.  [Project Manager B.E. Civil + 10 Years EXxp. 1
2.  |Site Engineer B.E. Civil + 3 Years Exp. 1
4.  |Quantity Surveyor B.E Civil + 3 years Exp. or 1
Dip. Civil + 7years EXp.
The Technical Personnel are: [Cl.9.1]
Sl
Minimum Qualification and No. of
Personnel Experience
Persons
No.
1.  |Project Manager B.E. Civil + 10 Years Exp. 1
2.  [Site Engineer B.E. Civil + 3 Years Exp. 1
4.  |Quantity Surveyor B.E Civil + 3 years Exp. or 1
Dip. Civil + 7years EXxp.

9.1 . The Technical Personnel are:

4.4
B Minimum Qualification Particular Experience
(b) Personnel and Experience (minimum requirement) No. of Persons
(ii)
1. I\IZ;?]j:Cér B.E. Civil + 3 Years Exp. 3 years on Highway 1
g Constructions/Maintenance work.
2 Site BE. Civil +o% Years Exp.| 4 years on Highway Constructions 9
Engineer Dip. Civil + 5 Years Exp. /Maintenance Wg{k for B.E. Civil
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5 years on Highway Constructions
/Maintenance work for Dip. Civil

Quantity

Surveyor 1 years on Highway Constructions

B.E Civil + 1 years Exp. | /Maintenance work for B.E. Civil

" | Quality o O . r .
Control Dip. Civil + 5 years Exp. | 5 years on Highway Constructions
Engineer /Maintenance work for Dip. Civil
Note: The detailed and signed CV*s of the Key Technical Personnel at S. No. 1,
signed by the key personnel himself, must be furnished along with the bid. The
name and educational qualification of other personnel should be given.
13.1. Amount for insurance are: [Cl.13.1]
a) Rupees equivalent to Contract price.
b) Rupees equivalent to 5% of Contract price.
¢) Rupees equivalent to 5% of contract price
d) Rupees 20 lakh for multiple incidents.
And deductible as per premium rate.
14.1 Site Investigation Report — NIL [Cl14.1]
27.1. (A) The period for submission of the programme for approval of Engineer  [Cl.27.1]
shall be 21 days from the issue of Letter of Commencement.
(B). (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-annual/annual
Indent —
3 days before start of week; 7 days before start of month; 15 days before
start of quarter and 28 days before bi-annual /annual period concerned
2) Emergent Indents — Within 24 hours
27.3  Amount to be withheld for delays in submission of updated programme : 1% of value
of work corresponding to the updated programme.
32 The period for setting up a field laboratory with the prescribed equipment relevant to
items of work in BOQ is 30 days from the days from the date of notice to start work
45.1 (a) Amount of liquidated For whole of work (1/2000)th of the Initial
damages for delay in Contract Price, rounded off to the nearest
completion of works Thousand, per day.

For  Sectional Completion  (wherever
specified, in item 6 of Contract Data
(1/200)th of initial contract price for 5 km
section, rounded off to the nearest thousand
per day.
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45.1(b) Maximum limit of 10 per cent of the Initial Contract Price

liquidated damages for rounded off to the nearest thousand
delay in completion of [Cl.45.1]
work.

47.1. The standard form of Performance Security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in the Bidding Documents.
[CI. 47.1]

53.2  (J) Other fundamental breach is that the contractor has failed to complete 75% of value of
indented work in any 3 indents issued by the Engineer.
[C153.2 (j)]

54.1. The percentage to apply to the value of work not completed representing the Employer's
additional cost for completing the work shall be 20%. [Cl1.54.1]

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands



(SECTION-VI)

SCOPE OF WORK

SCOPE OF WORK

(The Clauses mentioned below are applicable for relevant items of BOQ only)
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6.1 General

-Road maintenance — Restoration of earthen shoulder, Restoration of rain cut, pot holes
- Patch repairing, cleaning of culverts & drains, maintenance of shoulder, landslide
clearance, construction of retaining walls, breast walls, drains, gabion structure, RR
masonry etc.

-Road property management — Removing all types of broken down vehicles met with
accident from the carriageway, providing route patrol vehicles which include removal of
dead animal lying on highway and burying them at proper safe location out of ROW.

-Safety Improvement (Engineering Works) — P/F signage, delineator,
Thermoplastic Paints, Cats-eye, Hazard markers and metal beam crash barrier.

-Incident management - Hydraulic excavator, Air compressor, Tipper, JCB/Front end
loader for road opening on emergency basis.

-Inspections

6.2 Road Maintenance

The Contractor shall be required to perform all routine road maintenance activities
along the project roads. The Contractor shall be required to submit Maintenance
Report for each component of the works.

The Contractor shall be required to utilise mechanised equipment and methods to
perform these obligations.

All maintenance activities shall be carried out in accordance with relevant
specifications and IRC codes prescribed in the contract. The requisite quality control
directions of the Engineer.

Routine road maintenance means planned works and activities required to ensure
public safety, repair small defects and to maintain the road in the required condition.
Ad-hoc maintenance means carrying out of unscheduled maintenance occasioned by
irregular events such as accidents, natural calamities, abnormal weather conditions
and the like.

The routine and ad hoc Road Maintenance shall include, amongst others, activities
such as:

Repairing Local Potholes

Crack Sealing

Asphalt Treatment

Road Sign Maintenance

Road Markings

Guard Rail and supplementary road furniture repairs
Maintenance of Rigid Pavements
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6.2.1

6.3

o Repair of Fences

o Repairs of Accident Damaged Assets

. Maintenance of Culverts, Drains and Channels

. Clearing of Litter and Debris from roads and structures
. Periodic Maintenance of Flexible Pavement

Horticultural Maintenance

The contractor shall maintain all existing trees, plants, shrubs and other suitable
vegetation in the median and right of way strictly according to the desired density
and ensure the conservation of all trees, shrubs and similar vegetation, in the
median and within the right of way by promptly replacing the casualties. The
Contractor shall also take adequate and appropriate measures, during the various
seasons, to ensure the survival of the vegetation.

Road property management

The Contractor shall ensure the maximum availability and efficient utilisation of the
assets for the NHIDCL. This shall also include the protection of the right of way from
encroachments and other unauthorised activities.

For this purpose, the Contractor with the help of the Authority Representative and
Revenue Authority shall maintain Land Record Register for entire NH ROW and
shall also draw up a comprehensive asset register detailing the condition of the entire
existing road and building assets. This asset register shall be maintained and
continually updated after any additions to the infrastructure and after each of the
required inspections.

Any damage or loss to asset of highway like signage, delineators, boards etc. by
way of theft or due to negligence of the Contractor shall be fully recoverable
from the Contractor.

6.3.1 Unauthorised Encroachments

The strict enforcement of the requirements of the NHIDCL shall be a significant
obligation under the Contract. The NHIDCL shall define the Right of Way and
their requirements with respect to un-authorised accesses, encroachments and the
like.

The Contractor shall be required to detect report, use its best endeavours and
remove all unauthorised encroachments within the right of way as soon as
possible. The Contractor shall be required to record all such encroachments and
seek any assistance from Police, local authorities and the NHIDCL as it deems fit,
in order to ensure that all such encroachments are removed.

At the start of the Contract, the Contractor shall be required to determine all
encroachments and unauthorised accesses to the highway, existing at time being
granted access to site. The Contractor shall list out the encroachments with a
description, location and extent of each encroachment, draw up a method
statement and programme for the removal of the unauthorized accesses or

Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km.
138.30 to Km.155.00 in the UT of Andaman & Nicobar Islands



6.4

encroachments for approval by the NHIDCL. All existing encroachments shall be
removed, and un-authorised accesses closed within 3 months of the Contractor
being granted access to site.

Incident Management

The Contractor shall set up and maintain an Incident Management System (IMS)
and supply regular incident statistics to NHIDCL.

Incident Management entails a set of coordinated activities initiated by the
Contractor when an incident (an extraordinary event resulting in the reduction of
road capacity or creates a hazard for users) occurs, in order to minimize the
effects of the incident and restore normal capacity and safety levels to all affected
road facilities as efficiently as possible.

The Contractor has to identify relevant agencies (e.g. rescue, fire, hazardous
materials, traffic, police, ambulance, hospitals, alternative routes, cleanups) and
their representatives and to liaise with these representatives on behalf of the
employer.

The incident management centre on the project highway (minimum 500 sgm.)
shall be continuously staffed on a 24 hours basis. The Contractor shall maintain
records of the details of all incidents (e.g. collision, hazardous material,
breakdown, etc). After occurrence of any major incident, resulting in multiple loss
of life, significant periods of road closure or major route rehabilitation work, an
incident debriefing report shall be produced and forwarded to NHIDCL within 24
hours of occurrence. The Incident Management Centre shall monitor the location
of route of incident management vehicles / Rescue operation vehicles through
VTS on continuous basis.

Contractor will keep a record of the removed accidental/damaged vehicles by
taking a dated photograph of the same and will submit the report on weekly basis
to the Employer/Engineer.

Contractor will remove dead animals/birds from the carriageway and bury them at
a suitable location as directed by the engineer/employer within two hours of the
incident and accident vehicles/Debris within 4 hours. If contractor fails to remove
the dead animals/birds from the carriageway within two hours of the incident, he
will be levied a penalty of Rs. 10,000/-per such incident.

6.4.1 Route Patrols

The O&M contractor is required to provide 24 hrs per day route patrols to assist the
road users of the highway, to provide information, feedback and perform functions in
relation to incident management. To achieve this, the Patrol vehicles fitted with VTS
should be fully equipped as well as the patrol persons should be adequately trained in
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traffic management, road safety and primary first aid. The purpose of these patrols is

to:

Provide the users of the highway with basic mechanical help for vehicles that
breakdown on the road and also protect other users from such vehicles.

Immediately identify traffic hazards of whatever nature, such as unauthorized
parking, public transport vehicles, and obstructing traffic during passenger
loading and unloading, debris, stray animals and the like. The operator shall take
the necessary measures to remove such obstructions.

Provide emergency management at accident scenes until such time as the
appropriate authorities arrive.

Assist with the removal of damaged or mechanically impaired vehicles from the
highway.

Provide road user information and to further the image of National Highway
Section.

Maintain daily records of assistance provided to road users.

Observe, record and report suspect aspects of the highway, hazards and incidental
damage caused by vehicles, floods, storms or other random events, such that the
highway maintenance records and database are continuously improved.

Patrol Vehicles / Rescue Vehicles

Vehicles should be fully covered having sufficient space for the required equipment
storage, fitted with rotating light and hooter, and painted with approved unique colour
pattern for quick recognition, with the NHIDCL name and emblem painted prominently
on sides, back and front, together with the Control Centre and Help line numbers. Vehicle

should be in good condition and registration number not older than two years.
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Each vehicle should also carry the following equipment.

a) Fire extinguisher 1 no.

b) Gas cutter with protective glass (2 nos.)

C) Liquid container 2 no., Water container with fresh water 1 no. ,Funnel.
d) Rubber Gloves, Leather Gloves (1 pair each)

e) Brooms one hard bristle, other soft-2 no.

f) Gum boot 4 pr, Rain coat 4 pr., Blanket 1.

)] Torch lights — 4 nos., Spare Batteries, Flashing light 1 no.

h) Hydraulic jack, towing chain, Animal hook, rope.

1) Tool set (with standard set of spanners, pliers hammer etc), shovels.

)] Battery Charger, Jumper cables

K) Diamond cutter and chain saw (for cutting metal, reinforced concrete and
wood) crow bar (16”).

)} Digital Camera, measuring tape.
m) Paper pad, Forms, pen/pencils, folders
n) First aid kit, Rain Coat, water proof sheets, stretchers (two numbers

0) List of hospitals

Each vehicle should also carry the following Traffic Management Equipment,
(used/ worn out items shall be replaced forthwith with new ones)

a) Signboards — “Accident ahead” — 3 Nos. “Lane merging” — 3 no. “Direction
Arrows” — 3 no, “Speed Limit” (80/60/40)-3 no, “Keep left / right” — 2 no (all
signs 1200 mm size and of retro reflective type (high intensity grade).

b) Sign Stand set (one for triangular and other for circular sign) 6 sets.

c) Flags, whistle, reflective hand signal.

d) Traffic cones 500 mm size with solar bulb mounted on top — 20 Nos.

e) Barricades 4 Nos. reflective type (100 m), tape, stands, Flags of 600 mm by
600 mm made of good read cloth secured to a staff at 1 M length, Paddles of
at least 600 mm wide and provided with rigid handle with markings SLOW,
STOP.

f) Reflective jackets — 12 No.

As a minimum, each patrol vehicle should carry sufficient communication
equipment to render its staff capable of direct communication with the
incident Management Control Center established.

Manpower:

The team which is to be deployed with each patrol vehicle, needs adequate training
for their tasks, especially in first aid, vehicle maintenance and minor repairs. The
contractor must employ sufficient manpower to work in shifts for each patrol vehicle.
Typical staffing shall be:

a) Route Patrol In-Charge
b) Route patrol assistant
C) Driver, with knowledge of vehicle repairs.

Typical duties of the Route Patrol In-Charge are:
a) Patrol the corridor to ensure obstruction free flow as per shift standards
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)
K)

6.5

6.6

to report to police and assist injured at accident scene and remove all
obstructions from road when the vehicles are cleared
To provide first aid to injured, contact control room and ambulance service if

needed, assist police
Report all incidents on radio control, to control room.
To ensure safety of traffic with minimal delay at accidents.

To assist motorists on broken down vehicles and to ensure that they do not
obstruct free flow
Maintain relations with all emergency services, and local safety councils

To report carriageway condition, especially traffic guidance aids, signs,
markings condition, condition of drainage, ROW plantations, medians plantation
etc.

Check on Encroachment irregularities taking place within ROW , and prevent
unauthorized entry into the corridor.

prevent theft of assets and report

attend to urgent maintenance for safety requirements.

At all times, the Route Patrol In-Charge should have with him a list of telephone
numbers and address of all concerned in providing the Road Users Services.

On duty, all staff shall wear distinctive standard jackets having company LOGO,
with night visibility. They are to deal with public and hence should be well trained
to be courteous and helpful.

Number of Patrol Vehicle: ------

Note :

)] In case of absence/deficiencies in respect of vehicles / manpower /
equipment as mentioned under Clause 6.4 found during inspection by
Engineer/Authority Representative a penalty of Rs. 5000/- per item per
incidence shall be levied.

i) Incident Management Vehicles may be discontinued during the period of

contract by the Employer. The agency will not have any claim due to de-
mobilization of these vehicles at any stage.

Safety Improvement (Engineering Works)

The contractor shall execute junction improvement, provision of Blinkers, flood
lights, FOB/PUP, Rumble Strips, Signages etc. and other improvements as
proposed by Engineers’ Representative. The Contractor shall execute the work
strictly as per specifications and drawings. The drawings for same are to be got
approved from Engineer’s Representative.

Inspection

Full and complete inspection of the highway section shall be undertaken at
appropriate intervals as mentioned in this section & section VIII (Implementation
Manual & Maintenance Intervention Levels and as mentioned in Clause 6.13). The
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Contractor shall provide appropriate testing equipment for qualitative inspections,
such as reflectivity meters, straight edges and the like.

6.6.1 Daily followed by weekly and monthly Inspections

Items to be inspected daily on regular basis followed by weekly and monthly
inspections shall include:

e Potholes
e Cracking & Patches
e Rutting

e Defective bridge decks area and bump at approach
User information - road marking and road signs
Blocked drains

Toll Management System (Manual) and Tollbooth
Tow Away Trucks, Cranes etc.

Frequency of Highway Patrol
Accidents/Incidence/Road Block

6.6.2 Quarterly Inspections
Items to be inspected at quarterly intervals shall include:
e Dbridges — structural elements for damage
o pidb¥RES dratiructural elements for damage
e road marking

e road signs

6.7  Repairs

Repairs arising out of the inspections shall be carried out by the Contractor as per
performance standards after a joint assessment with the Engineer and approval of
NHIDCL.

6.8 PERFORMANCE STANDARDS

6.8.1 PERFORMANCE STANDARDS FOR MAINTENANCE:

The performance standards define the level at which the proposed facility is to be

maintained and operated.
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Road Maintenance: (As per MOST Specifications)

Serviceabilit Required Permissible Time| Frequency Of Inspections By
Sl Indicator y Maintenance Limit For Defect| The Contractor To Ensure
No. Level Rectification Required Level Of Service
1. Potholes/km 5 nos. in a | Two days Daily on regular basis
(max. stretch of 5 followed by weekly &
Numbers) km. monthly inspections
2. Cracking &| 5.0 per cent of Seven days
patch (max.| road surface
Permissible) in a stretch of ~do-
1 km.
3. Rutting 1.0 per cent Three days
(20mm), max.
in a stretch of 1
Permissible
km (measured - do -
limit
with 3 m
Straight edge.)
4, Defective Nil Fifteen days
bridge decks
area and bump
-do -
At approach
(max.
Permissible)
5. User All road signs, Seven days
-do -
information km stones &
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road marking
in good

condition
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B) Route operations

. - Frequency Of Inspections By
Sl Serviceability | Required Contractor To Ensure Required
No Indicator Maintenance Level | | evel Of Service
1. Tow away  trucks,| To reach the| Daily on regular basis
cranes &| incident spot within
ambulances etc. 30  minutes of
incident
occurrence
2. Frequency of| Every 4 hours  on| Daily on regular basis
highway patrol entire stretch
(logging system)
3 Removal of dead| To reach the| Daily on regular basis
animals /birds incident spot within
60  minutes of
incident
occurrence

6.8.2 Performance Standards for Drainage System

The inspection and maintenance shall follow the guidelines specified in IRC:
SP35-1990 or any modification to it by Indian Roads Congress.

Pre-monsoon inspection and repairs shall include: detailed condition inspection
of all bridges, culverts and the longitudinal drainage system. This shall be
followed by repairs as required. Clearance of waterways of cross-drainage (CD)
works and bridge waterways (vegetation, silt) within the right-of-way and 100 m
on either side of the right-of-way, clearing the longitudinal and surface drains,
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repairs to flooring and pitching and face walls which should be brought to intact
condition and painting of bridge markings shall be carried out.

(1 During the monsoon, any blocked vent-ways shall be cleared immediately.

After monsoon a detailed inspection shall be undertaken to identify any severe
damage. One month after the cessation of rain, the structures shall be given one
coat of white wash or colour wash as a protective measure.

6.8.3 Deleted
6.9 Deleted
6.10 Performance standard for “carrying out cleaning, removing of dust / silt /

thrash from carriageway.

i) This BOQ item is on km basis. The total length of stretch under
consideration is taken under this item. However width of carriageway to be
kept clean as per BOQ provision, it includes.

a)  Total width of carriageway (LHS + RHS) including median width.

b)  Width of service roads (LHS + RHS) wherever service roads are in
existence.

c)  Width of all structures such as flyovers, major bridges, minor
bridges, culverts, subways, etc.

i) For cleaning of carriageway contractor shall deploy mechanical broom with
VTS for total period of contract. The deployment of mechanical broom shall
be for at least 20 days / month. Contractor shall maintain log book of this
mechanical broom and submit the Xerox of this along with each monthly
statements of work done along with the report of VTS.

i) In addition to mechanical broom contractor shall deploy following men /
machinery for each month and total duration of contract.

a)  One unskilled labour / day (8 hours) for every three km. of stretch of
road.
b)  One superior for every 30 km of stretch of road.

c)  One tractor with trolley / day (8hours) for every 30 km. of stretch of
road.

iv) The contractor shall maintain separate signed muster rolls of deployed
labours & supervisors and log books of tractors. The muster rolls and log
books shall be made available for inspection. Xerox copy of log books and
muster rolls shall be submitted along with each monthly statement of work
done by the contractor.

V) The deployment maintained as per (ii) & (iii) is minimum and shall not
relieve contractor from his obligation to keep the carriageway clean as per
BOQ provisions. It is obligatory on contractor to increase inputs as per
requirements of site conditions and Engineers instructions.
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vi) The contractor shall submit daily reports (on next day) of out- puts of men
& machinery deployment in the formats approved by Engineer. Failure of
which shall attract a penalty of Rs. 1000 / incidence.

6.11 — Performance standard for “Removal of rank vegetation / weeds / ......... etc.

Indent for this work shall be issued once in year by the Engineer. After execution
of this indented quantity, it is the sole responsibility of contractor to keep that
particular area without any vegetation / weeds / grass for the remaining period of
contract (one year). For this purpose he shall make use of men / machinery
deployment as in case of performance standard ClI. no. 6.10.

6.12 ADDITIONAL MAINTENANCE STANDARDS

6.12.1 Maintenance standard for cleaning, clearing and repairing roadside lined
drains

Scope

I.  The work shall consist of removing material to bring them to original
shape/drainage capacity.

ii.  Disposal of sediments, extraneous debris or vegetation growth, blocking
flow.

Methods, Tools and Equipment

i Safety devices and signs shall be placed as per MORT&H clause no.112

ii. The debris, sediments, vegetation growth and excess material shall be
excavated. The excavated material shall be disposal off as directed by
Engineer-in-charge with all leads and lifts.

iii. The drain slopes and sides shall be dressed up to original flow line and
Cross section.

6.12.1.3 Measurements for Payment

The work shall be measured in terms of rm of drain cleaned, cleared and
repaired.

Rate

The contract unit rate for cleaning and clearing roadside pucca drains shall mean
payment in full for carrying out all the required operations explained above
including compensation for:

a. Setting out and providing safety devices and signs placed in work area. As per
MoRT&H clause no.112.
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b. Furnishing all materials to be incorporated in the work including
transportation of excavated material and disposing of the same with all leads
and lifts.

c. All labour, materials, tools, equipment, safety measures, testing and
incidentals necessary to complete the work to specifications.

6.12.2 Maintenance standard for cleaning, clearing, deepening and reshaping of
roadside unlined drains

6.12.2.1 Scope

i.  The work shall consist of cleaning, clearing deepening and reshaping of
roadside unlined drains and making shallow lateral drains on shoulders to
drain out the rain water/surface water effectively from bituminous surface as
well as from roadside berms.

6.12.2.3 Methods, Tools and Equipment

I Safety devices and signs shall be placed in accordance to MORT&H clause
no.112

ii. The unlined drains should be cleaned and cleared off the deposition of
sediments, extraneous debris or vegetation blocking free flow in the drain.
This work may be carried out manually.

iii. In case any erosion is noticed then these drains should be
deepened/widened in proper slope as directed by Engineer in-charge.

iv. For draining out the standing water from road edges and unpaved
shoulders, the shallow lateral drains at regular intervals shall be made
manually as and when required.

V. The drain slope and sides are neatly dressed up to required flow line and
Cross section.

Vi, The excess excavated material should be well dressed, watered and
compacted in nearby area or transported away from the site with all leads
and lifts, as directed by the Engineer in-charge.

6.12.2.4 Measurements for Pavement

The work shall be measured in unit of RM. for roadside drains only and no
separate payment shall be made for making shallow lateral drains.

6.12.2.5 Rate

The contract unit rate for cleaning, clearing, deepening and reshaping of roadside
unlined drains and making lateral drains on shoulders shall mean payment in full
for carrying out all the required operations explained above including
compensation for :
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a. setting out and providing safety devices and signs placed in work area. As per
MoORT&H clause no.112.

b. furnishing all materials to be incorporated in the work including all royalties,
fees, rents where necessary and all leads/lifts.

c. Transporting the excavated/recovered material and disposing of the same with
all heads and lifts as directed by the Engineer in-charge.

d. All labour, materials, tools, equipment, safety measures testing and incidental
necessary to complete the work to specifications

6.12.3  Maintenance standard for routine maintenance of road signs and
delineators, kerbs

6.12.3.1 Scope

i.  The work shall consist of washing of signs, delineators, removal of posters,
cleaning of kerbs etc. on a regular maintenance cycle and repair to
supporting structures with repainting.

6.12.3.2 Methods, Tools & Equipment

i The road signs and delineators should be thoroughly washed using a
detergent solution followed by a lean rinse and whole face of the sign shall
be dried.

ii. Defects in supporting structures like bullet holes, surface marks or bent
posts shall be repaired with appropriate tools.

iii. Damaged area shall be cleaned and loose/flaking paint shall be removed.
Bullet holes shall be filled with filler and supporting structures shall be
painted with first quality enamel paint in two or more coats.

6.12.4 Maintenance standard for replacing road signs, delineators mounted on
single post/multiple posts

6.12.4.1 Scope

i.  The work shall consist of replacement of damaged signboards/delineators
due to accident or worn out due to age and weathering.

ii.  Replacement of missing signboards and major repairs especially to sign
faces.
6.12.4.2 Methods, Tools & Equipment

i New signboards/delineators in lieu of badly damaged/missing ones shall be
provided conforming to MOST specification clause 801 to perform the function
and convey message that was originally required (retro reflective type of high
intensity grade).

il For major repairs following sequence shall be carried out :
a. Beat any holes and indentations flat with a hammer and dolly
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b. Clean the damaged area and remove any loose or flaking sheeting, paint or
other surface material

c. Fill the holes and indentations with polyster body filler and access
material shall be striked off to flush with sign face.

d. Patch the whole of the affected area with existing surface material as
required viz. Pressure sensitive, reflective sheeting, paint etc.

e. Restore the legend by black screening or reflective sheeting of correct
class cut to shape.

6.13 Monitoring
6.13.1 The Contractor shall submit the daily report (by email) indicating the day’s
activities and the work executed at site. The Contractor shall also inform any
changes observed at site such as road condition, structure damages/changes,
damages to road-signs, crash barriers, railing, encroachments and any other
unusual changes at site before 11.00 AM everyday for the preceding 24 hours.

6.13.2 The daily report should be submitted to GM and Engineer on daily basis as
per proforma approved by Engineer in consultation with GM, NHIDCL.

6.13.3 The detail summary of these daily inspections and work carried out shall form
part of monthly bill in the form of email extracts otherwise payment may not be

admissible.
6.14 Deleted
6.15 Deleted
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(SECTION-VII)

TECHNICAL SPECIFICATIONS
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7.1

7.2

721

TECHNICAL SPECIFICATIONS
(The Clause mentioned below to the relevant items are applicable only)

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

PART - I - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of
Road Transport & Highways, Government of India and published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART — Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The  Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the ,,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART-1 above and Additional Specifications for
particular item of works not already covered in Part — I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-1 above, where
Amended/Modified/Added upon and incorporated in Part-1l, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to refer
to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with
any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC and
BIS in that order, Where even these are silent, the construction and completion of the
works shall conform to sound engineering practice as approved by the Engineer and, in
case of any dispute arising out of the interpretation of the above, the decision of the
Engineer shall be final and binding on the Contractor.
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PART - 11

7.3  AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF
GENERAL TECHNICAL SPECIFICATIONS (PART- ).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109

Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” — National Highways &
Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out
laying the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (9)

“The Contractor shall furnish to the engineer the detailed technical
literature and  other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be used in
Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work™.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall submit
to the Engineer for the approval a programme and methodology for
the calibration of all optical and electronic survey equipment to be
used on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site
office, available at all times for inspection by the Engineer.
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Clause 110

Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. owned by various authorities including Public Undertaking an
Local Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of notice
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination. During the
period of the Works, the contractor shall have no objection if the public
utility bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof before the
relevant alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On completion
of the Works, all areas disturbed by the Contractor’s construction
activities shall be restored in their original condition, or as may be
acceptable to the Engineer. The cost of this work shall be deemed to be
included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants and Batching Plants
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest habitation.
The H.M.P. shall be fitted with a dust extraction unit in order that the
exhaust gases comply with the requirements of the relevant current
emission control legislation. “All operations at plants shall be undertaken
in accordance with all current rules and regulations protecting the
environment.”
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working days notice of the proposed use of any herbicide or
toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register
shall include a name physical properties and characteristics, chemical
ingredients, health and safety hazard information, safe handling and
storage  procedures, and emergency and first aid procedures for the
product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid spillage
of materials on public roads.

After the last sentence add the following :

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project
is to be disposed of in a manner which is acceptable to the State
Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with
the relevant requirements of current pollution control legislation.  During
routine servicing operations, the effectiveness of exhaust silencers must
be checked and if found to be defective must be replaced. Notwithstanding
this requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refuelling shall be carried out in such a fashion
that spillage of fuels and lubricants do not contaminate the ground or
nearby watercourse. An “oil interceptor” shall be provided for wash
down and refuelling areas. Fuel storage shall in proper bounded areas. All
spilt and collected petroleum products shall be disposed of in accordance
with the relevant legislation.
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Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained
in such a fashion that uncontaminated water is available for drinking,
cooking and washing. The sewage system for the camp must be properly
designed, built and operated so that no health hazard occurs and no
pollution to the air, ground or adjacent watercourses take place
compliance with relevant legislation must be strictly adhered to
Garbage bins must be provided in the camp and regularly emptied
and the garbage disposed of in a hygienic manner. Construction camps
are to be sited away from vulnerable people and adequate health care is to
be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement for Traffic during Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, a Traffic
Control Plan 5 day prior to commencement of the temporary / permanent
works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause
112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day. Special
consideration shall be given in the preparation of the Traffic Control Plan
to the safety of pedestrians and workers at night. Temporary diversions
will be constructed only with the approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard houlder
are not available then, treated shoulders shall be provided on the side on
which work is not in progress. If the existing shoulder width less than
1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer including
extended shoulder of 1.5m width shall be filled up by granular sub
base material duly bounded with binding material and compacted. The
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Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2

sub base material shall conform to MOST specification Clause 401,
the work of excavation and filling of granular sub-base material so carried
out shall be paid under relevant items of bill of quantities. The contractor
shall maintain the bypass/diversion during the period of construction
by way of watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
quantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering, compacting,
levelling and dressing along with additional quantity of sub-base
material shall be considered as incidental to the work and no extra
payment will be ade for these operations. The continuous length in which
such works shall be carried out would be within a range of 200 to 500m

at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of shoulders
for earth work and granular sub-base as per Clause 112.2 above.” At the
end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage for
vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side
roads and existing accesses shall not be undertaken without providing
adequate prior provisions to the satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent
to traffic and having a projection beyond the normal width of the item, for
example, a grader blade shall have a fluorescent red marker attached to the
outer end of the projection. During poor light conditions an additional
traffic controller with an illuminated red marker shall direct traffic
around such plant and equipment. At night, all plant items and similar
obstructions shall be removed from the normal path of vehicles, to provide
a lateral clearance of at least 6m where practicable, with a minimum
clearance of 1.2m. Plant and equipment, within 6m of the normal path of
vehicles, shall be lit by not less than two yellow steady lamps suspended
vertically from the point of the obstruction nearest to a traffic lane, and
one yellow steady lamps at each end of the obstruction on the side farthest
away from the traffic lane.”

General Rules for the Measurement of Works for Payment:
Measurements for Lead of Materials

Delete this Clause and replace with:
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Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

Clause 121.3

Clause 121.3.2

Clause 121.3.5

“The rates in the Bill of Quantities are deemed to include the costs
of haulage from source of supply to the site for all materials
required for the Works.”

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2" line.

Field Laboratory:
Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size to
perform all the tests required under the contract including sufficient light,
electric and water supply. The Contractor shall provide working drawings
incorporating all the services based on the information given in the
changes for the approval of the Engineer prior to commencement of
construction. An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement of the
work.  Prior to this, contractor must make suitable alternative
arrangements for the testing of materials, which are acceptable to the
Engineer.

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:
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For Control of Profile and Surface

Evenness
i) Theodolite 2 sets
i) Precision automatic level 2 sets
iii) Precision staff 4 sets
Iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
Steel Tape
a) 3 mlong 4 sets
b) 5m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets
Clause 121.3.6 Add New Sub-Clause:
In addition clause 121.3 any equipment which is not mentioned in
this clause but which is necessary for the work for complying with
the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be provided by
the contractor. No extra payment shall be made to the contractor
and it will be considered as incidental to the work.
Clause 121.6 Delete this Sub-Clause.
Clause 121.7 Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing and
maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”

Clause 126: Supply of Video Cassettes

126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the Engineer.
The CD shall be acceptable quality and the film shall be capable of producing colour pictures.

126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental .
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SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301

Clause 301.3.3

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304

Excavation for Roadway and Drains

Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with
Table 300-2” of MOST.

Rates

This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Excavation for Structures:

Clause 304.3.7 Back filling

Add second paragraph as under:

“The working space between the structure and the excavation

shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
described above.”

Clause 305 Embankment Construction:
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Clause 305.2
Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Clause 305.3

Clause 305.3.4

Clause 305.3.5.2

Clause 305.3.6

Material and General Requirements
Physical Requirements
Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used

in construction of sub grade and embankment.”
Delete the second and third sentence of Clause 305.2.1.4, i.e.,

“However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this work.
The arrangement for the source of supply of the material for embankment
and sub grade as well as compliance to the different environmental
requirements in respect of excavation and borrow areas as stipulated, from
time to time, by the Ministry of Environment and Forest, Government of
India and the local bodies, as applicable shall be the sole responsibility of
the Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of
compaction submit the following to the Engineer for approval:

i) The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he
intends to use.

i) The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”
Construction Operations

Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Compaction
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Clause 305.4

Clause 305.4.1

Clause 305.4.7

Clause 306.4

Clause 306.5

Clause 307

Clause 307.5

Clause 309

Clause 309.2

The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
plain or pad foot drum shall be used for compaction.”

Construction of Embankment and sub-grade under special
condition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of
earth work to the required height the triangular portion on the sloping
face of the layers shall be cut in such a manner that the specified slope is
achieved. This operation is incidental to work and no extra payment shall
be made for this.”

Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control
Measurement for Payment
Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Rate
This Clause is deleted.
Turfing with sods.

Add “(i11) application of top soil” after (i1). Delete “the contract unit rate
for application of top soil shall be as per clause 301.9.5”.

Surface/Sub-Surface Drains
Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be heavy
duty (trafficable by commercial vehicle) proprietary products with gaps
between bars no greater than 26mm. The Contractor shall submit
proposals for grating to the Engineer for approval before commencing
construction of the sumps.”
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Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

Clause 314.2

Clause 314.3

Clause 314.4

Measurement for Payment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause — 301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and dressed
in line, grades as directed by the Engineer. It shall include cutting and
filling the ground in all type of soil where variation of existing ground
level is + 30 cm or less. It will also include the grubbing of the existing
rank vegetation and clearance of undergrowth completely.

Construction Operation

The engineer shall identify the area where leveling and dressing is to be
carried out. The clearing and grubbing of rank vegetation and
undergrowth shall be carried out as per clause 201.1. If the stagnant water
is existing on the side, the same shall be pumped / bailed out. The area
shall be kept dry throughout the operation of leveling and dressing. The
leveling and dressing shall be carried out by excavating the high area and
filling the low area with the excavated material in proper slope. This
operation will be carried out manually/mechanically as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and dressed in
Sgm.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

Cost of all labour, materials, tool, equipment and incidentals to complete

. the work.
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3.

4.

Clearing and grubbing the rank vegetation and undergrowth and their
disposal within 1000m.

Pumping and bailing out of water and keeping the area dry during
construction.

In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1

Clause 401.3.2

Clause 401.6

Clause 404.2.1

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved
by Engineer-In-charge.

Spreading and Compacting

The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the maximum
thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad foot
drum of heavy pneumatic tyre roller of minimum 200 to 300 KN weight
having a minimum tyre pressure of 0.7 KN/m2 or adequate capacity
capable of achieving the required compaction. Rolling shall commence at
the lower edge and proceed towards the upper edge longitudinally for
portions having unidirectional cross fall and super-elevation and shall
commence at the edges and proceed towards the crown for portions having
cross falls on both sides.”

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
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than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Clause 404.2.3 Crushed Slag:
Delete this Clause

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:
Delete this Clause.

Clause 404.3.5 Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):
Clause 501.8.2.4 Profile Corrective Course and its application:
Replace (ii) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction procedures
and using such equipment as may be appropriate to the specified type of
material and thickness of the course manually/machine paid as approved
by the engineer-in-charge. The method of providing profile corrective
course shall be approved by the engineer-in-charge.

Clause 501.8.3.1 Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or blown of
using compressed air except in places where technical means cannot
reach. A prime coat conforming to Clause 502 shall be applied prior
to laying profile corrective course.”

Clause 501.8.3.4 Laying the Profile Corrective Course.
Clause 501.8.3.4.1 This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material
using mechanical broom and dust collected removed or blown off using
compressed air except in places where mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of
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particular Specification Clause.”

Clause 502 Prime Coat Over Granular Base :

Clause 502.2.3 The type of bitumen emulsion shall be slow setting.
Clause 503 Tack Coat

Clause 503.2.1 The type of bitumen emulsion shall be medium setting.
Clause 504 Bituminous Macadam :

Clause 504.2 Materials

Clause 504.2.1 Bitumen:

The penetration grade of bitumen shall be 60/70.

Clause 507 & 509  Bitumen
The penetration grade of bitumen shall be 60/70.

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC
These clauses stand amended to the extent that the rate shall cover the provision of bitumen in

the mix as per job mix formula. No variation in the rate for this item will be admissible on
account of quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways (other than
Expressways for which the size of the signs, letters and their placement shall be as specified in
the drawings and relevant Specifications or as directed by the Engineer) and for other roads,
shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on
the drawings. In the absence of any details or for any missing details (for example, chevron
signs etc.), the signs shall be provided in accordance with international standards and/or as
directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or
as directed by the Engineer. They shall be of retro-refiectorised type and made of micro-
prismatic type reflective as per IRC:67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of screen
printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retroreflective sheeting comprising unmetalised microprismatic element material as per
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be bonded
well on the base sheeting, as directed by the Engineer.
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801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the following
requirements:

801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise
as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786 unless
otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision
bolts, nuts, etc., shall conform to 1S:1364.

801.2.4 Plates and supports : Plates and support sections for the sign posts shall conform to
IS:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium composite
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to 1S:736-Material
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium Composite
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with
Aluminium Composite Material. The thickness of the sheet shall be related to the size ofthe sign
and its support and shall be such that it does not bend or deform under prevailing wind and other
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm
thick to withstand wind and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness,
etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements : The retro-reflective sheeting used on the sign shall consist of
the white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall
be new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge
lifting or curling and shall have negligible shrinkage or expansion. A certificate of having tested
the sheeting for co-efficient of retro-reflection, day/night time colour luminous, shrinkage,
flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus resistance 3
years outdoor weathering and its having passed these tests shall be obtained from a Government
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall be either of
Engineering Grade material with enclosed lens, High Intensity Grade with encapsulated lens or
Micro-prismatic Grade retro-reflective element material as given in Clause below
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801.3.2 Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap
and water and in dry condition shall have the minimum co-efficient of retro reflection
(determined in accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic
Grade Sheeting” (Candelas per Lux per Square Metre)

Observation [Entrancefwhite  [Yellow  [Orange [Green [Red [Blue [Brown [Fioresce [Florescent [Florescent
Angle Angle nt yellowyellow  |Orange
-Green

0.1°F -4° | 830 [ 620 290 83 1125] 37 | 25 | 660 | 500 250

0.1°8 | +30° | 325 | 245 115 33 [ 50 ] 15 [ 10 | 260 [ 200 100
0.2° -4° | 580 | 435 200 58 [ 87 | 26 | 17 | 460 [ 350 175

0.2° | +30° | 220 | 165 77 22 [ 33 ] 10 7 180 | 130 66

0.5° -4° | 420 [ 315 150 42 |1 63 | 19 | 13 | 340 | 250 125
0.5° [+30° ) 150 | 110 53 15 [ 23 | 7 5 120 90 45
1.0° -4° | 120 90 42 12 | 18 | 5 4 96 72 36

1.0° | +30°| 45 34 16 5 7 2 1 36 27 14

A Minimum Coefficient of Retro reflection (Ra) (cd.Ixt.m?).
B Values for 0.1° observation angles are supplementary requirements that shall
apply only when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80
percent of its original retro-reflectance.

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same
type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs.
Screen printing shall be processed and finished with materials and in a manner specified by the
sheeting manufacturer. For the information and other signs, the messages (legends, letters,
numerals etc.) and borders shall be cut-out from durable transparent overlay film or cut out from
same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified
by the manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out
durable transparent overlay film shall be covered under the warranty period of the sheeting type,
issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient of retro-
reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800
as applicable.
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801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-
reflective sheeting.

801.3.5 Colour : Unless otherwise specified, the general colour scheme and properties
shall be as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable
hue when viewed in day light or under normal headlights at night and in inclement weather
conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth
clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a
manner recommended by the sheeting manufacturer. The adhesive shall be protected by an easily
removable liner (removable by peeling without soaking in water or other solvent) and shall be
suitable for the type of material of the base plate used for the sign. The adhesive shall form a
durable bond to smooth, corrosion and weather resistant surface of the base plate such that it
shall not be possible to remove the sheeting from the sign "base in one piece by use of sharp
instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in
accordance with the manufacturer's Specifications. Sheeting with adhesives requiring use of
solvents or other preparation for adhesive shall be applied strictly in accordance with the
manufacturer's instructions.

801.3.7 Refurbishment : Where existing signs are specified for refurbishment, the
sheeting shall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre-
coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for
the type of material used for the sign and should thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either
by acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to
obtain a smooth plain surface before the application of retro-reflective sheeting. If the surface is
rough, approved surface primer may be used. After cleaning, metal shall not be handled, except
by suitable device or clean canvas gloves, between all cleaning and preparation operation and
application of reflective sheeting/primer. There shall be no opportunity for the substrate to come
in contact with grease, oil or other contaminants prior to the application of retro-reflective
sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less
than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing shall
be used. The material shall cover the sign surface evenly and shall be free from twists, cracks
and folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in the
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manner specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year
warranty for satisfactory field performance including stipulated retro-reflectance of the retro-
reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade
and a five year warranty for the sheeting of engineering grade and submit the-same to the
Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-field
performance of the finished sign with retro-reflective sheeting of micro prismatic, high intensity
grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish the
LOT numbers and certification that the signs and materials supplied against the assigned work
meets all the stipulated requirements and carry the stipulated warranty and that the
contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer
as well as contractor for replacement/repair/restoration of the retro-reflective efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-reflection,
day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact
resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be
carried out by a Government Laboratory in accordance with various ASTM procedures and the
results must show that the sheeting have passed the requirements for all the above mentioned
parameters. A copy of the test reports shall be attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow
Section conforming to 1S:3589. Sign posts, their foundations and sign mountings shall be so
constructed as to hold these in a proper and permanent position against the normal storm wind
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sq.m shall be
mounted on a single post, and for greater area two or more supports shall be provided., Post-
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work
of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with
two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground
shall be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts shall
be furred over with a hammer to prevent removal.
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801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in numbers
of different types of signs supplied and fixed, while for direction and place identification signs,
these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including all
materials, installing it at the site furnishing of necessary test certificates, warranty and
incidentals to complete the work in accordance with these Specifications.

Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and
it must be deposited to the GM.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs

where the situation so warrants for proper information and guidance of the road
users. The following conditions may be considered while deciding about the
provision of overhead signs:

(1 Traffic volume at or near capacity

[1 Complex interchange design

(1 Three or more lanes in each direction

[1 Restricted sight distance

1 Closely spaced interchanges

(1 Multi.-lane exits
1 Large percentage of commercial vehicles
1 High speed traffic

804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General
The work cover the providing and mixing of reflective pavement marker (RPM) or
road stud, a device which is bonded to or anchored within the road surface for lane
marking and delineation for nighttime visibility. It reflects incident light in directions
close to the direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene
Styrene(ABS) or any other suitable material approved by the Engineer. The markers
shall support a load of 13635 kg tested in accordance with ASTM D 4280.
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804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic
cubes capable of providing total internal reflection of the light entering the lens face.
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or
equivalent.

804.3 Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area
of each retro-reflecting surface shall not be less than 13.0 sgcm.

804.4 Optical Performance

804.4.1Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.l1.L.) not less than that given in Table 800-12 or
Table 800-13 as appropriate.
804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category ,,A* studs

Entrance Observation C.1.L. in mcd/Ix
angle angle White Amber Red
0°U 5° L&R 0.3Y 220 110 44
0°U 10° L&R 0.5Y 120 60 24

Table 800-13 Minimum C.L.L. Values for Category ,,B* studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber Red
0°U 6° L&R 0.3Y 20 10 4
0°U 10° L&R 0.5° 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the reflectors when
the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to be
included in category ,,A*. A stud that incorporates one or more bi-convex reflectors
shall be considered to be included in category ,,B“.

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTM
E

809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:
873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less than
the values specified in Table 800-12 or 800-13 provided that
(i) the value is not less than 80% of the specified minimum, and

(if) the average of the left and right measurements for the specific angle is greater
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than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be
absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP
65 in accordance with 1S:12063:1987 Category 2 for protection against water ingress. The
dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the
temperature range of -40°C to +55°C. Its life shall be not less than 3 years.

804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any sharp
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the
bottom of the marker is configured, the outermost faces of the configurations shall not deviate
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name,
trade mark or other means of identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the procedure
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed
if the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has
been opened to traffic for al period of not less than 14 hours. The portions of the highway
surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, curing
compound, grease, oil, moisture, loose or unsound layers, paint and any other material which
would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on the
cleaned pavement surface or on the bottom of the marker in a quantity sufficient to result in
complete coverage of the area of contact of the marker with no voids present and with a slight
excess after the marker has been lightly pressed in place. For epoxy installations, excess
adhesive around the edge of the marker, excess adhesive on the pavement and adhesive on the
exposed surfaces of the markers shall be immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the same to
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished
road marker shall also be given by the contractor who carried out the work of fixing of reflective
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity
compared to stipulated standards, the contractor would be required to replace all such markers
within 15 days of the intimation from the Engineer at his own cost.
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804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of markers
supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying
out the work at site conforming to the specifications complete as per approved drawings or as
directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and
it must be deposited to the BO.

SECTION 900 — QUALITY CONTROL FOR ROAD WORKS

Clause 901 General
Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other
similar material where essential tests are to be carried out at the
manufacture™s plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and furnishing of
the test certificates shall be borne by the Contractor. The frequency
of tests regarding bitumen, cutback and emulsion in respect of its
quality shall be as per the Table 900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014 Storage of Materials:

Clause 1014.3 Aggregates

The following shall be added at the end of the Clause: “Aggregates
shall be stockpiled in a manner that will avoid segregation,
contamination by foreign materials and intermixing of various
sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured in
cum.”
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To be signed by the Bidder and same signatory competent/ authorized to sign the relevant
contract on behalf of NHIDCL

INTEGRITY AGREEMENT
This Integrity Agreement is made at .................... on this .............. day of ............ 2017
BETWEEN

National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4
Parliament Street New Delhi-110001,

(Hereinafter referred as the

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
through ..., (Hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble
WHEREAS the Principal/ Owner has floated the Tender (NIT No ........ dated .......... )

(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract for “Rehabilitation and up-gradation of Jarwa Area of
NH-223 (New NH-4) from Km 59.400 to Km 107.000 and Km. 138.30 to Km.155.00 in the
UT of Andaman & Nicobar Islands”, hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/ transparency in its relation
with its Bidder(s) and /or Contractor(s).

AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as ”Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents
and Contract between the parties.

AND WHEREAS in order to achieve the above goals, the Principal has appointed an
Independent External Monitor (IEM) who will monitor the Tender process and the execution of
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the contract for compliance with the principles mentioned herein.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitments of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@)

©)

No employee of the Principal/ Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity
and reason. The Principal/ Owner will, in particular, before and during the Tender
process, provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

The Principal/ Owner shall endeavour to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

(2) If the Principal/ Owner obtains information on the conduct of any of its employees

which is a criminal offence under the Indian Penal code (IPC)/ Prevention of

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if

there be a substantive suspicion in this regard, the Principal/ Owner will inform the

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its

internal laid down policies and procedures.

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s)

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective

officers, employees and agents) adhere to the highest ethical standards, and report to the

Government/ Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures
necessary to prevent corruption. He commits himself to observe the following principles

during his participation in the Tender process and during the Contract execution:

(@)

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/ Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
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execution of the Contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular
to prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other action to restrict competitiveness or to cartelize the
bidding process.

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(S)/ Contract(s) will not use improperly for the
purpose of competition or personal gain, or pass on the others, any information or
documents provided by the Principal/ Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly, Bidder(s)/
Contractor(s) of Indian Nationality shall disclose names and addresses of foreign
agents/ representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/ parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

(g) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice which means a wilful misrepresentation or omission
of facts or submission of fake/forged documents in order to induce public official to
act in reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process to
the detriment of the Government interests.

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action
or influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may be fall upon a person, his/ her
reputation or property to influence their participation in the tendering process)

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/ Owner under
law or the Contract or its established policies and laid down procedures, the Principal/
Owner shall have the following rights in case of breach of this Integrity Pact by the
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Bidder(s)/ Contractor accepts and undertakes to respect and wuphold the
Principal/Owner’s absolute right:

(1)

If the Bidder(s)/ Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other
form, such as to put his reliability or credibility in question, the Principal/Owner
after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/ contractor(s) from the Tender process or terminate/determine the
Contract, if already executed or executed or exclude the Bidder/ Contractor form
future contract award processes. The imposition and duration of the exclusion will
be determined by the severity of transgression and determined by the Principal/
Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/ Owner.

Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/
Owner has disqualified the Bidder(s) from the Tender process prior to the award of
the Contract according to Article 3(1), the Principal/ Owner apart from exercising
any legal rights that may have accrued to the Principal/ Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/ Contractor.

Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or
if the Principal/ Owner has substantive suspicion in this regard, the Principal/
Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

(1)

The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anti corruption approach or
with Central Government or State Government or any other Central/ State Public
Sector Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday
listing of the Bidder/ Contractor as deemed fit by the Principal/ Owner.

If the Bidder/ Contractor can prove that he has resorted/ recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/ Owner may, as its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors

1)

The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/ Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/ Pact
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by any of its Subcontractors/sub-vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders, Contractors and Subcontractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/ Owner and the bidder, along with the Tender or violate
its provisions at any state of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/ vendor 12 months after the completion of work under the contract or
till the continuation of defect liability period, whichever is more and for all other
bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified above, unless it is
discharged/determined by the Competent Authority.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
] P P )
quarters of the Division of the Principal/ Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not
been made.

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners
and consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolutions.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

(5) It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement/ Pact, any action taken
by the Owner/ Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- Independent External Monitor

(1) The Principal appoints a competent and credible Independent External Monitor for
this Pact. The task of the Monitor is to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
agreement.
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(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to
treat the information and documents of the Bidders/ Contractors as confidential. He
reports to the MD, NHIDCL.

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Sub-contractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s)/Sub-contractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Contractor. The
parties offer to the Monitor the option to participate in such meetings.

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The Monitor
can submit non-binding recommendations in this regard. Beyond this, the Monitor
has no right to demand from the parties that they act in a specific manner, refrain
from action or tolerate action.

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic situations.

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an
offence under relevant IPC/PC Act and the MD, NHIDCL does not, within the
reasonable time, takes visible action to proceed against such offence or report it to
the Chief Vigilance Officer, the Monitor may also transmit this information directly
to the Central Vigilance Commissioner.

(8) The word “Monitor” would include both singular and plural.

Article 9- Legal and Prior Rights

All right and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/ Contract documents with regard any of
the provisions covered under this Integrity Pact.
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of
Principal/Owner)
(For and on behalf of
Bidder/Contractor)
WITNESSES:
Lo

(Signature, name and address)

Place:

Dated:
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(SECTION-VIII)

IMPLEMENTATION MANUAL AND

MAINTENANCE INTERVENTION LEVELS
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SECTION - VIII
IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL

(The Clause mentioned below to the relevant items are applicable only)

8.1 Introduction

8.1.1 Maintenance & Rehabilitation work of highway through one agency is the
work of typical nature, which shall continue up to the expiry of base period specified in
the contract (excluding defect liability period). These works need attention, efficiency,
continuous monitoring and responsive management. This implementation manual spells
out detailed guide-lines for implementing the maintenance programme successfully,
defining the various activities to be accomplished by the Employer and the Contractor.

8.1.2 This work includes routine, periodic, recurrent and urgent maintenance activities to
repair highway surface, shoulders, road side, drainage facilities, CD work, signs,
markings, safety features and inspection facilities. The works of different nature at
scattered locations within specified time frame need to be performed confirming to
specifications and standards in order to keep carriageway in perfect condition.

8.2 Maintenance Procedures

8.2.1 The complete maintenance programme shall be spread over the initial base period
of three months. There are eight significant procedural areas:

Maintenance Programme Planning
Resource Estimation

Identification of Priorities

Work Scheduling

Work Management

Work Control and Quality Assurance
Payment Procedures

Records & Documentation

N O O A |

8.3  Maintenance Programme Planning
8.3.1 The maintenance programme planning shall be in two stages

a. First Stage: Within 28 days of issuance of Letter of Commencement by the
Employer. Contractor & Engineer shall identify the activities of Routine
Maintenance, which shall have to be taken up immediately who check the
further deterioration of paved and unpaved surface of carriageway separately.
To identify these activities formal field inspection shall be carried out by
technical staff of Contractor & Engineer. A management meeting shall then be
called within 7 (seven) days of inspection to scrutinize the identified works
and then these works shall be quantified. Engineer shall then issue indent
to contractor for execution of these works specifying quantity to be
executed at different locations, amount of works calculated on the basis of
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the unit rates quoted by contractor and date of completion. This part of work
shall certainly be commenced not later then stipulated date of commencement.

b. Finalisation of yearly maintenance programme: This activity shall begin with
the stipulated date of commencement. The various steps proposed to be taken
under this are as under:

i to carryout present state inspection of entire stretch of Highway by
Contractor & Engineer.

ii. To identify defects as per various available engineering characteristics
of road & measurement of all defects in each sub-section (length of
subsection shall be 200 m) based on representative measurements for
25 m length in each sub section. The extent of defects shall be
recorded in forms finalized in consultation with NHIDCL for paved
road, unpaved road and structure / furniture. All Defects with its extent
shall be assessed in terms of length & area of the sub section,
mentioning chainage (locations) in order to have exact estimate of
work.

iii. A comprehensive documentation shall be prepared separately by
Engineer and Contractor mentioning their assessment of various types
of defects in each km of road.

(\2 Management meetings shall be called within 15 days of inspection to
finalise and then to quantity the defects after comparison of measured
condition of road and maintenance intervention levels set out in this
Section on commonly acceptable basis. This shall be followed by
identification of particular maintenance work proposed to be carried
out at site to make good the defects noted above, out of various
alternatives available in BOQ.

8.4 Resource Estimation

8.4.1 The Engineer shall workout the yearly requirement of funds based on unit prices
rates quoted by Contractor and quantities of various items proposed to be executed. A
tentative programme shall be drawn on the basis of resources available with the
contractor at different times of maintenance period including available establishment,
equipment and labour availability with him. Cash flow available with the contractor shall
also be basic input to determine proposed maintenance programme.

8.5 Identification of Priorities

8.5.1 The Engineer shall work out order of priority, judiciously in order that jobs that
have the stronger claim or resources placed ahead of the list and those having least claim
are placed at the end.

8.5.2 The maintenance activities by order of importance shall be reckoned in the
following order or as deemed proper by Engineer:
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a. Urgent Works: Emergency repairs, removal of road blockade, repair to road
breach, removal of accidental vehicles and dead animals, immediate repairs to
CD works.

b. Recurrent Works: Blading and grading of unpaved surface, spot gravelling of
unpaved surfaces, clearing of drains before rains, patch repair, local sealing
and repair to pot holes.

c. Periodic Works: Re-gravelling shoulders, major repair to defective
carriageway, road surface markings resealing and repair to CD works.
d. Other Periodic Works: Laying overlays and reconstruction

8.5.3 The activities mentioned under Routine Maintenance shall be carried out on
continuous basis as does not fall in order of priority.

8.5.4 Seasonal variation in the year shall also be influencing factor to decide order of
priority of maintenance works.

8.6  Work Scheduling

8.6.1 The maintenance and rehabilitation work of road is of unpredictable nature so
quantities shown against each item or work are only representative. It is expected that
they would be consumed during the entire base period of works but employer would not
be responsible to pay any compensation etc. in case there is variation to any extent in
quantity of actual execution of particular item of work with respect to representative
quantity shown in BOQ for that particular work.

8.6.2 Scrutinized work proposals shall be negotiated by the Engineer with Contractor for
quantity and time to complete those particular activities and accordingly they shall be
classified into two groups:

Group — I: Works of short duration of completion (up to 2 months)
Group — II: Works of larger duration of Completion (more than 2 months)

8.6.3 For works under Group |, quarterly indents shall be issued and for works classified
under Group 2, bi-annual indents shall be issued by the Engineer. These indents shall
mean to identify, quantity the various works which contractor is expected to execute on
his unit rates quoted by him at specified locations within the time period assigned in the
indents. Each indent shall be treated as part of the work for which contractor has
submitted Bids. The terms & conditions applicable in bid document shall also be
applicable to these indented works.

8.6.4 In case of urgency requiring immediate actions to remove road blockade, to
construct temporary diversion or urgent preventive measures to reduce extent of expected
damages or to make precautionary arrangements to handle emergencies,. Engineer shall
issue interim indents for such works / arrangements to be complied with by the contractor
in responsible manner without loss of time.

8.6.5 The price of any such work which are not covered with items mentioned in price
bid, the rates and prices in the contract shall be used as the basis for valuation of
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reasonable rates, failing which after due consultation by the Engineer with the Employer
and the Contractor; suitable rates or prices shall be decided by the Engineer with the
approval of Employer.

8.7  Work Management

8.7.1 The success of Contract maintenance system lies with good work management. The
contractor shall draw activities which shall be accomplished by in house crew and portion
of the work to be accomplished with sub contractors.

8.7.2

8.7.3 The system of quarterly reports such as budget reports, resources utilisation report,
quality control and status of base maintenance programme (planned versus actual) has to
be generated in order to evaluate working of contract maintenance system and to work
out upgradation / modification required in the programme. The modification to finalised
maintenance programme can be made with mutual consent of both the contractor and
engineer to derive best results.

8.7.4 The contractor can also consider to introduce communication system (like mobile,
etc). on the Highway for better and efficient management of site.

8.8  Work Control & Quality Assurance

8.8.1 The Engineer shall adopt random sampling procedures to ensure quality control.
Engineer shall carry out in- process inspections and end product inspections to collect
samples and shall carry out testing in order to determine the degree of adherence to the
maintenance standards of delivered or constructed material. Any testing / checking of works
by Engineer shall not absolve the contractor from his responsibility to execute works strictly
in accordance of MORT&H / IRC / IS specifications or laid down standards in bid document.

8.8.2 A quality control laboratory equipped with all instruments required to perform
tests as indicated in MORT&H / IRC / IS specifications at frequency mentioned therein
shall have to be provided by the contractor. Contractor shall ensure that testing of all
material delivered or constructed is regularly carried out by his filed staff as per standard
norms and results of these tests are recorded in specified manner and made available to
Engineer whenever required by him. The contractor shall provide the QC laboratory, as
incidental to work and separate payment shall be made for this item. The QC lab shall
also be made available to Engineer for conducting tests of his own.
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8.8.3 In- process inspections shall be carried out by the Engineer to witness and/ or to
verify the quality / quantity of work, when activity is in process with aim to judge
justification of payment. Engineer shall carry out end product inspections after
completion of the activity to provide satisfactory evidence about acceptability of the
contractors work.

8.8.4 The results of in process inspections, end product inspections and quality control
tests shall form basis of acceptance of completed works and issuance of Non
Conformance Report (NCR). Items of Works or unit of material or the end product do not
meet the specifications / standards shall be identified by “Non-Conformance-Report” and
can become basis of rejection of work on establishing the authorized disposition.

8.8.5 Non Conformance Report: Defective or uncompleted work shall not be paid. Such
work shall also be notified to the Contractor within 10 days of submission of bill through
non-conformance report (NCR). The NCR shall clearly identify the item of work that is
non — conforming either to specification or to a specific requirement in the contract
document. Once NCR is identified, it shall be evaluated and of the dispositions would be
established.

a. “Do” Identifies the work which has not been done at all at site
within specified time limit. An NCR issued with “Do”
disposition for the work should immediately be undertaken
by contractor.

b. “Re-Do” Identified the work, that is non conforming of all quality
aspects. Such works be totally removed & redone.

c. “Re-work™ Requires part of particular item identified in this category be
reworked to bring it to the quality required.

d. “Use-as-is” Applied where Engineer accepts work “as-is” not
withstanding the fact that it does not exactly conform to the

contract requirements. This work shall be accepted only for
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agreed reduced rates with respect to unit rates quoted in
financial bid by the contractor otherwise shall be re-classified
under disposition “Do” or “Re-Do”.

8.9  Payment Procedures

8.9.1 The contractor shall submit to the Engineer after the end of each month
bill in two copies, each signed by authorized contractor’s representative in
standard format, showing the amounts to which the contractor considered

himself to be entitled upto the end of the month. These bills should be prepared
each indent wise.

(1 The Engineer after scrutiny of the bills shall certify and recommend the
payments for completed accepted works within 14 days of presentation of bill
to him to the employer subject to deductions as per bid documents.

(1 The employer shall pay the amount due to the Contractor under certificate and
recommendations by the Engineer within 28 days after it has been delivered to
the Employer.

8.10 Records & Documentation

8.10.1 The results of all inspections shall be documented. The test results containing
documentary evidence of activities and data relevant to the quality of work and
performance of the contractor shall also be documented. The field daily to be filled by
Site Engineer of Contractor shall be a basic form of documentation. The activities to be
entered in daily dairy are

(1 The description of day’s activities, number and type of crew on job,
equipment on job weather and temperature

(1 Any measurement made to determine pay quantities
[ Daily summary of material issued in the job

[ A record of significant conversations with and direction given to the
contractor

[ A record of bottlenecks with the progress or execution of the work
[ A record of material testing in lab
1 Details of visit by officials
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8.10.2 The Contractor shall carryout road roughness measurement as directed by

8.11

Engineer for the entire stretch at the end of the pavement maintenance and shall
submit the complete record to NHIDCL. There shall not be any separate payment
on account of this. The payment pertaining to this shall be deemed to be included
in the items of works.

MAINTENANCE INTERVENTION LEVELS

Following criteria shall be adopted by the Engineer while indenting the works.

Sl Defects Criteria /| Treatment /| Type of
No. Extent (% off Action maintena
sub section nce
length)
1 Shoulder & Slopes
1.1 Vegetation growth on Any kind Vegetation growth Routine
shoulders & side slopes be removed
1.2 Trees a. All kind Trim and remove| Routine
dead / diseased
branches
b. Fallen] Remove Urgent
trees on| immediately
carriageway
1.3 Deformation or scour a. Upto 50| Fill & Compact Routine
mm
b. More than| Reconstruction Recurrent
50 mm / Urgent
1.4 Disturbed stone pitching a. Upto 30| Repair Routine
sqm.
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b. More than| Reconstruct Urgent
30 sgm
2 Side drains
2.1 Kuccha drains silted /| Any extent Clean & repair Routine
too shallow
2.2 Standing water on| Any Realign to correct Routine
shoulders / drains gradient and
make shallow
lateral drains
2.3 Silting in pucca side| Any extent Clean out Routine
drains
2.4 Damages or scouring of Any extent Repair and| Routine
pucca drains reconstruct to
adequate size)
and shape
3 CD Works
3.1 Silted or blocked| Any extent De-silting /| Routine
openings cleaning
3.2 Erosion /  Scour in| Any extent Repair / fill  thel Periodic
upstream / down stream boulders
3.3 Pot holes erosion in| Any extent Repair with| Periodic
paved surface floor concreting
3.4 Damaged crash barriers Any Reconstruct Recurring
/ Urgent
35 Vegetation growth at| Any Remove & Clear Routine
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inlet / outlet & near

parapets
3.6 Damaged  masonry in| Any extent Repair to match| Recurrent
parapets / substructure / with existing &
superstructure report to the
Engineer
3.7 Painting exposed| Any Repaint /  White| Periodic
surfaces of bridge wash
railings,  kerb stones,
parapets
3.8 Cracks in structure Any Repair and report Recurrent
to the Engineer / Urgent
3.9 Leached, honey| a. Upto 20[ Repair with epoxy Urgent
combed, spalled| sgm mortar or injected
concrete surface, & concreting
exposed reinforcement b. More than| Reconstruct Urgent /
20 sqm Special
alters
3.10 |[Checking  of expansion| Any Check & repair & Periodic
joints clean
3.11 | Maintenance of| Any Check & clean & Periodic
bearings (In case| carry ordinary

replacement

maintenance
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of bearings is
required, then
specific report
to be given to

the Engineer)

4 Road Furniture
4.1 Dirty road signs /| Any Wash & clean Routine
delineators
4.2 Damaged | corroded| Any Repair, repaint or Periodic
road signs and replace
delineators
4.3 Missing road signs Any Replace Routine
4.4 Damaged / missing| Any Replace Periodic
median kerbs, boundary
pillars, 200 m stone, km
stone & 5™ km stones
4.5 Painting & printing| Any Repaint & print to Periodic
letters  on road signs, match with
km stones, 200 m existing
stone, 5 km stones
4.6 Safety barriers, fencing Any Repair & repaint Periodic
4.7 Pavement markings a. Upto 30[ Repair Recurring
sqm.
b. More than| Repair Periodic
30 sgm.
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5 Road side safety /
Miscellaneous
5.1 Dead animals Any Remove and| Recurrent
burry / Urgent
5.2 Broken down /[ Any Inform traffic| Recurrent
accidental vehicle police and| / Urgent
remove
5.3 Road blockade Any Inform traffic| Recurrent
police, remove| / Urgent
blockade if reqd.
construction
temporary
diversion
6 Carriageway & Crust
6.1 Stripping a. <25 sgm. Local sealing Routine
b. >25 sgm. lInd coat surface| Periodic
dressing
6.2 Rutting a.  depth of
ruts < 50 mm
I Crack < 10[ Seal  the crack| Routine
mm with slurry
ii. crack > 10[ Surface dressing[ Recurrent
mm & fill ruts with
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bituminous mix

b. depth of

ruts > 50 mm

I Crack < 10[ Seal the cracks| Routine

mm with slurry and fill
ruts with
bituminous mix

ii. crack > 10| Surface coat| Periodic /

mm surface dressing| Special
over cracked area attention
to be followed by
overlay

6.3 Pot holes a. <20 mm Patch  repair to| Recurrent

pot holes

b. >20 mm Patch  repair to] Recurrent
pot holes & check / Special
dressing of crust Attention
for strengthening
if reqd.

6.4 Bleeding a. <25sgm Spread  and roll] Routine

over 6 mm size)
heated
aggregates

b. >25sgm Apply surface| Periodic
dressing
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6.5 Cracks a. <25sgm Local sealing of| Routine

cracks
b. >25sgm Local sealing| Periodic

followed by
renewal

6.6 Hungry surface Any Apply, slurry  seall Recurrent
or fog seal

6.7 Corrugations |- Cutting of  high| Recurrent
spots and filling of
low spots  with
existing surfacing
material  and seal
the surface

6.8 Shoving |- Remove the| Recurrent
material  upto firm
base and relay
stable mix

6.9 Shallow depressions | ------ Repair the] Recurrent
depression with
pre-mixed
material

6.10 | Settlements & upheaval a. <20 sqgm Remove the weak Recurrent

/ defective fill upto
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base & redo.

b. >20 sgm I. Remove  the| Periodic

weak / defective
fill upto base &
redo

ii. Strengthen the
crust by providing

additional layers

6.11 | Edge breaking & edge a. <25 mm Cut affected area Recurrent

steps and patch repair
to road edge; with
repair to unpaved

shoulders also

b. >25 mm Reconstruct Periodic
shoulders and
repair to

carriageway edge

also
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