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National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 

 

Date: 18.12.2021 

 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) invites sealed bids in single stage two cover system i.e. the Technical and Financial Bids 

for the following works from the experienced Building/Structures Contractors/firms/organizations 

excluding those firms who have been declared as non-performing by MoRT&H/NHAI/NHIDCL or the 

firms those are blacklisted/debarred for specified period by MoRT&H/NHAI/NHIDCL:- 

 

Sr. 

No. 

Name of 

work/Contract 

Package 

Estimated 

Civil Cost 

Put to 

Tender 

(Rs. In 

Crore) 

(Incl of all 

Taxes) 

Bids 

Security 

(Rs. In 

Lakh) 

Average 

annual 

turnover 

for last 5 

Years 

(Rs. In 

Crore) 

Time of 

Completion in 

Months 

Eligibility 

Criteria as 

Completed work 

of similar nature 

during last 5 

Years (Rs. In 

Crore) 

1 

 
Construction 

of 20 nos of 

toilets with 

kiosks under 

Swachhata 

Action plan 

across the 

NHs in the 

state of 

Tripura 

 3.55 5.40 3.55 6 months 

One similar 

Completed work 

not less than the 

amount equal to 

80% of the total 

value of contract  

OR                
Two similar 

Completed work 

not less than the 

amount equal to 

60% of the total 

value of contract 

OR 

Three similar 

Completed work 

not less than the 

amount equal to 

40% of the total 

value of contract 

 

 

 

Cost of Bid Documents : Rs. 10,000/- + 18% GST in favour of NHIDCL 

PROJECT ACCOUNT (Non-Refundable) (The bidder 

can make online payment of tender document fee, 

through RTGS/NEFT in the Project Account of ED (P) 

details as mentioned in RFP).  
  

2. Date of Publishing is from 18.12.2021. 

3. The complete BID document can be viewed/downloaded from web portal 

www.eprocure.gov.in from 18.12.2021 to 18.01.2022 (upto 15.00 Hrs. IST).  

http://www.eprocure.gov.in/
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4. Bidder must submit its financial and Technical bid at https://eprocure.gov.in on or before 

18.01.2022 (upto 15.00 Hrs. IST). Bids received online shall be opened on 19.01.2022 (at 1530 

hours IST). 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 

https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, bill 

of quantities, conditions and other details. 

6. The site for the work is available. 

7. The original copy of payment proof of Bid security, hard copy of Power of Attorney and 

Integrity pact etc. in original can be submitted at the time of signing of Agreement as per 

MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV dated 30.04.2020.  

8. The interested bidder can download the NIT/bidding document from the website 

https://eprocure.gov.in & www.nhidcl.com. 

9. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as 

per Information Technology Act-2000, to participate in online bidding. This certificate will be 

required for digitally signing the bid. Bidder can get above mentioned digital certificate from 

any approved vendors. The Bidder, who already possess valid (DSC)”Digital Signature 

Certificate” need not to procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The 

bid cannot be uploaded without Digital Signature. 

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 

13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 

14. All the required information for bid must be filled and submitted online. 

15. Bidders should get ready with the scanned copies of cost of documents & Bid Security as 

specified in the tender documents. The original instruments in respect of cost of documents, 

Bid Security and relevant documents etc. will be submitted to the Tenders Inviting Authority 

by Registered post/courier/by hand at the time of signing of Agreement. 

16. The details of cost of documents, Bid Security specified in the tender documents should be the 

same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant 

details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 

www.nhidcl.com & https://eprocure.gov.in. 

19. Schedule of Bidding Process  

The Company shall endeavor to adhere to the following schedule:  

 

S. No Description Period 

1 Date of issue of NIT 18.12.2021 

2 Date of issue of Sale of Tender Documents  18.12.2021 

3 Date of close of sale of Tender Documents (through online) 18.12.2021 (upto 1500 Hrs) 

4 Last Date of receipt of pre-bid queries 28.12.2021 (till 1100 hours) 

5 Date of Pre-Bid meeting 28.12.2021 (at 1530 Hrs) 

6 Date of uploading of reply to the pre-bid queries 29.12.2021 

7 Last Date of submission of Tender/Bid (online) 18.01.2022 (upto 1500 Hrs) 

8 Opening of Technical BIDs at venue 19.01.2022 (1530 Hrs) 

9 Date of Uploading of list of Technically Qualified Applicants To be intimated later 

10 Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

11 Date of issue of letter of award (LOA)  To be intimated later 

https://eprocure.gov.in/
http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://eprocure.gov.in/
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12 Validity of Bid 120 Days 

13 Return of signed duplicate copy of LOA To be intimated later 

14 
Submission of Performance Security (PS) and Additional 

Performance Security (APS),  if any 
Within 10 days of receipt of LOA. 

15 Signing of Agreement Within 15 days of receipt of LOA. 
 

20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 

thereof. 

22. The following information is given for consideration by the prospective bidders: 

 

a) The estimate & drawing enclosed in the RFP is indicative in nature, the contractor has to 

submit their design & drawings to Authority for approval before commencing the work.  

b) The works shall be carried out by placing of work order as per the site condition. The 

numbers of toilet to be construction may vary (increase or decrease) as per the site condition 

and Engineer in charge direction, therefore, no claim whatsoever from any of the selected 

bidders on this account shall be entertained in this regard.  

c) Tentative locations of the proposed construction of toilets are tabulated below:  

Sr. 

No. 

District  Location  Remarks  

1. West 

Tripura 

Near Lembucherra Market under DC Nagar Mouja These 

locations 

are 

tentative in 

nature, 

may or 

may not 

change   

2. Near Shanibar Bazaar, Subalsing under Baluaband Mouja 

3. Near old Mohanpur T.K. under Mohanpur Mauja 

4. Dhakaiyapally near chara, Dakshin Taranagar under Tara Nagar 

mouja 

5. Khowai Near Bachaibari Market, Plot no 1172, Paschim Bachaibari 

Mauja, Km 91+000(RHS) 

6. Behalabari Market, Plot no 1157, Purba Laxmichara Mauja, Km 

87+280 (LHS) 

7. Unakoti Near Bhagabannagar District, Hospital, Unakoti, NH-208A, 

Gournagar, R.D. Block 

8. Saidabari Bazar near Kati Mandir of Kumarghat Mouja, NH-

208, Kumarghat R.D. Block 

9. Near Panchamnagar Bazar under, Futati Mouja, Chandipur R.D. 

Block 

10. Near Gokulnagar Bazar under Fatikroy Mouja, Kumarghat R.D. 

Block 

11. Near Ganganagar Bazar under, Fatikroy Mouja, Kumarghat 

R.D. Block 

12. Dhalai Manu Motor stand, Dhalai District Jawaharnagar  

13. Chailengta Motor Stand, Dhalai District Jawaharnagar 
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14. Near Durgachowmohani-Saikar Tri-junction Road, 

Durgachowmohani Bazaar,  Kamalpur 

15. Near Bamanchara English Medium School in the land of Dulai 

Deb  

16. Plot no. 1064, Khaitan no. 603, Ambassa, Dhalai Zilla Parishad 

17. North 

Tripura 

Chainage 12.500, Kailashahar-Kurti section of NH-208A, 

Anandbazaar 

18. Chainage 30.900, Kailashahar-Kurti section of NH-208A, 

Anandbazaar 

19. Chainage 36.400, Kailashahar-Kurti section of NH-208A, 

Anandbazaar 

20. Chainage 63.500, Kanchanpur-Vaghmun section of NH-44A, 

Hmnpuii 

21. Chainage 43.000, Kanchanpur-Vaghmun section of NH-44A, 

Kanchanpur 

  

  

 

Date: 18.12.2021 

 
Executive Director (P) 

Regional Office-Agartala 

National Highways & Infrastructure Development Corporation Limited. 

(Ministry of Road Transports & Highways, Government of Tripura)   

 3
rd

 floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura 

Email: edp-agartala@nhidcl.com 
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Section II: Instructions to Bidders 
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Section II 

Instructions to Bidders (ITB) 

A. General 

 

1. Scope of Bid 

 

1.1 The Employer (i.e., Managing Director, National Highways & Infrastructure Development 

Corporation ltd.) invites bids for “as described in these documents and referred to as “the works”. 

The name and identification number of the works is provided in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 

(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & Infrastructure Development 

Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in 

this document.  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, 

authority by whatever name called under the Central or the State Government.  

3.3 The bidder including individual or any of its JV members, who are having (two) M&R 

 Project(s) of NHIDCL awarded in Tripura on date of bid submission, shall not be eligible to 

 bid for this Project (Issuance of LOA will be considered as on-going project). 

AND 

The bidder shall not be awarded more than 2 (two) M&R Packages for the during current 

bidding process in NHIDCL, Tripura. 
 Whichever condition above is met earlier. 

   

Note: The projects shall be treated as completed when it is completed in all aspects/Final 

Bill paid/Completion Certificate 

4 Qualification of the Bidder 

4.1 Deleted  

4.2 All bidders shall furnish the following information and documents with their bids in Section-III, 

Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of 

the signatory of the Bid to commit the Bidder; & original copy of Written Power of Attorney 

to be submitted in the envelop of physical form.(Pl. Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works performed for 

each of the last five years; (2016-17, 2017-18, 2018-2019, 2019-2020 & 2020-21) 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the 

last five financial years (commencing from year 2016-17) with certificates from the 

concerned officer of the rank of Executive Engineer or equivalent;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 

construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 
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e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability of other 

financial resource facilities (10% of Contract value), certified by bankers (not more than 3 

months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash upto 25 % of 

contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last five years 

in which the Bidder is involved, the parties concerned, the disputed amount, and the present 

status;  

k) Deleted  

l) Deleted  

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between two 

or more than two entities are not allowed.  

4.4 A. To qualify for award of the contract, each bidder in its name should have the following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years ending 

31
st
 March of the previous financial year, duly certified by Chartered Accountant. 

b) Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 

nominated subcontractor, provided further that all other qualification criteria are satisfied) 

similar works during last five years ending last day of month previous to the one in which 

bids are invited, at least One similar Completed work not less than the amount equal to 80% 

of the total value of contract  

OR                 

Two similar Completed work not less than the amount equal to 60% of the total value of 

contract  

OR 

Three similar Completed work not less than the amount equal to 40% of the total value of 

contract. 

[The “similar work” constitutes construction/maintenance of building (The base year 

should be considered as 2021-22)] 
 

(Following escalation factor shall be used to bring the value of such completed works at the level 

of current financial year i.e., 2021-22) 

 

Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 

 

4.4 B. 
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a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments for this 

work as stated in the Appendix to ITB.  

ii. Availability for this work of personnel with qualification & experience as stated in the 

Appendix to ITB.  

c) Deleted. 

d) Deleted. 

 

4.4 C. Deleted  

4.5 Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under:  

Assessed Available Bid capacity = (A* N* 2.5 - B) 

Where, 
A = Maximum value of civil engineering works executed in any one year during the last five years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e., 2021-22) taking into account the 
completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to the level 
of current financial year i.e., 2021-22) of existing commitments and on-going works to be 
completed during the next 01 year (period of completion of the works for which bid is invited) 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have:  

i. Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. or 

debarring from any Govt. Authority.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more than 

one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs.  

7 Site Visit 
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7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 
himself with the requirement of Work (as per enclosed drawing & estimate) and prepare their own 
estimate of carrying out the work and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for construction of the Works. The costs of visiting the Site 
shall be at the Bidder's own expense. He may contact the Branch Office of NHIDCL in this regard. 
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Section II 

Instructions to Bidders (ITB) 

 

Bidding Documents (On line) 

 

8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued in 

accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II:- 

Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED. 

8.3   The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 

hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 

shall be rejected.   

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer in 

writing or by cable ("cable" includes facsimile) or through e-tender portal at the Employer's 

address indicated in the Notice Inviting Tender. The Employer will respond to any request for 

clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 

the Employer’s response will be hosted on website or which are required in the opinion of the 

Employer including a description of the enquiry, but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited to attend pre-bid meeting which will take 

place at the address, venue, time and date as indicated in appendix & NIT. 

9.1.1 The purpose of the meeting will be to clarify issues and to answer question on any 

matter that may be raised at that stage.  

9.1.2 The bidder is requested to submit any questions in writing or by cable/email so as 

to reach the Employer not later than one week before the meeting.  

9.1.3 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be transmitted 

without delay on website. Any modifications of the bid documents listed in Clause 

8.1, which may become necessary as a result of the pre-bid meeting or which are 

required in the opinion of the Employer shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 10 and not 

through the minutes of the pre-bid meeting.  

9.1.4  Deleted 
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10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on 

NHIDCL e-tendering portal i.e.,https://eprocure.gov.in and www.nhidcl.com. Bidders are 

advised to keep them self-updated of all the addendums issued on e-tendering portal by daily 

checking the e-tendering portal and, NHIDCL does not assume any responsibility in case the 

bidder fails to do so and does not take any action, if required, with respect any relevant 

addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in 

accordance with Clause 20.2. 

http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II 

Instructions to Bidders (ITB) 

 

C. Preparation of Bids 

 

11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted in section-

III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

Documents to be submitted in physical form shall reach the Executive Director (P), Regional 

Office-Agartala, National Highways & Infrastructure Development Corporation Limited, 

(Ministry of Road Transports & Highways, Government of Tripura), Regional Office, 3
rd

 floor, 

UD bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura, Email: edp-

agartala@nhidcl.com at the time of signing of Agreement. 
 

Though, the scanned copies of following documents is required to be uploaded during submission of e-

bid on the e-tendering portal, As per clause 12.1 above, however, following original documents in 

physical form shall be submitted in a sealed envelope and addressed to the addressee given in the NIT 

duly super scribed “Name of Work, Bid due date and time”. Name and address of the bidder should 

also be indicated on the envelope.  

a) EMD 

b) Bid Document Fee  

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used during 

e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by authorized 

signatory. 

12.2 The following documents, which are not submitted with the bid, will be deemed to be part of the 

bid.  

 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

13 Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender document on e-

tender portal i.e.https://eprocure.gov.in. The items for which no rate or price is entered by the 

Bidder will be required to be executed free of cost and shall be deemed covered under the other 

rates and prices in the Bill of Quantities quoted.  

http://eprocure.gov.in/
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13.3  All duties, taxes including GST, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 

submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 

and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 

specified in the NIT. (Bank Guarantee/Demand Draft must be in favour of NHIDCL PROJECT 

ACCOUNT payable at Agartala. The bidder can make online payment of tender document fee, bid 

security through RTGS/NEFT in the Project Account of ED (P) mentioned in RFP. 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 

the bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for fees/security 

shall be typed or written in ink and shall be signed by a person duly authorized to sign on behalf 

of the bidder. All the pages of the documents as mentioned here shall be signed by the 

person/persons signing the bid. Documents as mentioned here shall contain no overwriting, 

alterations or additions, except those to comply with instructions, issued by the employer or as 

necessary to correct errors made by the bidder, in which case such corrections shall be made by 

scoring out the cancelled portion, writing the correction and signing and dating it along with the 

stamp by the person or persons signing the Bid. 
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Section II 

Instructions to Bidders (ITB) 

 

D. Submission of Bids 

 

19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted in a 

sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

19.2 DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5 DELETED.  

20 Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The 

Envelope containing “Documents in Physical Form” must also be received by the Employer at the 

address Executive Director (P), Regional Office-Agartala, National Highways & 

Infrastructure Development Corporation Limited, (Ministry of Road Transports & 

Highways, Government of Tripura), Regional Office, 3
rd

 floor, UD bhawan, Near Ravindra 

Bhawan, Sakuntala, Agartala, Tripura, Email: edp-agartala@nhidcl.com not later than the 

date and time indicated in the NIT. In the event of the specified date for the submission of 

documents in Physical form being declared a holiday for the Employer, the same will be received 

up to the specified time on the next working day.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline.  

21 Late Submission of Document in Physical Form: 

21.1  Any document in physical form if received by the Employer after the deadline prescribed in 

Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such bidder 

shall not be considered.  

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the Bid 

Due Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended 

pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II 

Instructions to Bidders (ITB) 

 

E. Bid Opening and Evaluation 

 

23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received (except 

those received late) shall be opened on the date and time mentioned in Notice Inviting Tender (NIT). 

'Financial Bid' of those bidders whose technical bid has been determined to be substantially responsive 

shall be opened on a subsequent date through online process of e-tendering, which will be notified to 

such bidders. 

23.1  The Employer will open the "Technical Bid" of all the bids received (except those received late), 

in the presence of the bidders/bidders’ representatives who choose to attend at the time, date and 

place specified in the NIT. In the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, the 

Employer at the opening as the Employer may consider appropriate, will announce the bidders' 

names and such other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security, bid document fee, Tender Processing fee 

will be taken up for evaluation with respect to the information furnished in Part I of the 

Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 

whose financial bids are eligible for consideration. However, to assist in the examination, 

evaluation of technical bids, the Employer may at his discretion, ask any bidder for 

clarification of his bid, however, no additional documents in support of clarification will 

be entertained.  

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids. The bidders so informed, or their representative, 

may attend the meeting of opening of financial bids.  

23.6 At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids were 

found responsive in accordance with clause 23.5 will be announced. The financial bids of only 

these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of 

each bid, pursuant to clause 22 and such other details as the Employer may consider appropriate 

will be announced by the Employer at the time of bid opening. Any Bid price, which is not read 

out and recorded, will not be taken into account in Bid Evaluation.  

23.7  The Employer shall prepare the minutes of the opening of the Financial Bids.  

 

24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 

decisions may result in the rejection of his Bid. 
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25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 

Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the documents 

uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 26.  

28.2 DELETED  

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill 

of Quantities, to demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, the Employer may require that the 

amount of the performance security set forth in Clause 33 be increased and an additional 

performance security of 05 (five) percent may be obtained at the expense of the successful Bidder 

to a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically priced low 

and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive.  

29 Price Preference  

29.1 There will be no price preference to any bidder.  
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Section II 

Instructions to Bidders (ITB) 
 

F. Award of Contract 
 

30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 

affected Bidder or bidders of the grounds for the Employer’s action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 

This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 

the execution, completion and maintenance of the Works, by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”). 

32.2 The  notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  subject 

only to the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. 

It will be signed by the Employer and the successful Bidder after the performance security is 

furnished.  

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful.  

33 Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver 

to the Employer a Performance Security of 5 (five) percent of the Contract Price, valid for the 

period of 28 days after the expiry of defect liability period of 12 (Twelve) months plus additional 

security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign the contract. The 

validity shall account for additional 3 months time to account for BG verification, signing of 

contract and start date. 

33.2 The performance security shall be in the form of a Bank Guarantee in the name of the Employer, 

from a Bank as applicable in case of bid security defined in Appendix to ITB. 

33.3  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 

constitute sufficient ground for cancellation of the award and forfeiture of the bid security and 

debarment for a period as specified in clause 16.7. 

34 Advances – Deleted 

 

35 Corrupt or Fraudulent Practices  

The Employer will reject a proposal for award if it determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question and will 

declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract 

with NHIDCL and any other agencies, if it at any time determines that the firm has engaged in corrupt 

or fraudulent practices in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

enforced in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to ITB 

Instructions to Bidders Clause 

Reference 

 

(1.1) The Employer is Executive Director (Projects), NHIDCL, RO-

Agartala, Tripura-799001 

(1.1) Construction of toilets in the state of Tripura 

(4.4) 

B) (b) (i) 
Name of the Equipment Quantity 

Equipment required in construction of Building.  

Any other equipment required for carrying out work as per 

MoRT&H/CPWD specification. 

Note: The bidder must upload scanned copy of the documentary 

evidence in support of his owning/leased/ rented of the above 

equipment’s. In case the bidder proposes to hire or take the above 

equipment on lease, he should, along with the lease/rent agreement, 

attach the proof of ownership of these equipment’s with the 

company/ entity from whom the equipment’s are proposed to be 

hired on lease/ rent.  

(4.4) 

(B) (b) (ii) 
The Number of Technical personnel, Qualifications and 

Experience will be as follows: 

The Technical Personnel are : 

SL. No. Personnel Qualification Particular 

Experience 

(minimum 

requirement) 

No. of Persons 

1 Project Manager B.E (Civil) or 

equivalent + 10 Years 

Exp. 

5 years on building or 

any constructions / 

maintenance work. 

1 

2 Site Engineer B.E (Civil) + 3Years 

Exp. Or Diploma + 5 

Years Exp. 

2 years on building or 

any constructions / 

maintenance work. 

1 

3 Quantity Surveyor B.E.Civil+3Years Exp. 

Or 

Dip. Civil. + 5Years 

Exp. 

2 years on building or 

any constructions / 

maintenance work... 

1 

   Total 3 

 Note: The detailed signed and scanned CV’s of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 

uploaded along with the bid. The name and educational 

qualification of other personnel should be given. Noncompliance of 

the above or non-furnishing of the CV as above. 
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SECTION III 

QUALIFCATION INFORMATION 

 

(To be Filled by Bidder) 
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SECTION III 

 

QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form will be 

used for the purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. 

1. For Individual Bidders  

1.1  

a) Year of Constitution 

 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

c) Place of registration:  

__________________________  

 

d) Principal place of business:  

 

__________________________   

1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 

inenvelop of physical form]  

 

 

1.3 Total value of Civil Engineering construction work performed in the last Five years (in Rs. 

_______ Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original certificate 

from Chartered Accountant)  

 

 

 

2019-2020------------- 

 

2018-2019------------- 

 

2017-2018------------- 

2016-2017------------- 

2015-2016------------- 

 

 

 

 

Total ---------------- 

 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) of a 

similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Project 

Name 

Name of the 

Employer * 

Descript

ion of 

work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period 

completion 

Actual 

date of 

complet

ion 

Remarks 

explaining 

reasons for 

delay & work 

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive Engineer 

or equivalent & also supply original or certified copy in physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of 
the Prime Employer should be obtained from whom an approval for subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and works 
which are yet to be completed) as on the date 7 days before the last date for bid submission (as per Cl 4.6 
of the ITB). 
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(i) Existing commitments and on-going works (B)  

 

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent & 
also supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 
 

 

Description Place Name & Date of Value Stipulated Value of 

of works & Address issue of given period for work 

 State Of Letter of in LOA completion during 

  Employer Acceptance   completion 

   (LOA) *   period of 

      work for 

      which bids 

      are invited 

1 2 3 4 5 6 7 

       

       

       

 

* Upload copy of LOA 

 

 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 

N = ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity = AxNx2.5 – B 

  = Rs. ………. Lakhs 

Description 

of 

works 

Place 

&  

State 

Contract 

No. 

Name 

&Addres

s  of 

Employer 

Value of  

Contract 

(Rs Cr) 

Stipulated  

Period of 

Completio

n 

Value of  

works 

remaining  

to be 

completed 

(Rs. Cr) 

Escalation  

factor 

Anticipated  

date of  

completion 

factor 

Escalated  

value of 

remaining 

work 

during 

completion 

on period 

of work of 

which bids 

are invited 

1 2 3 4 5 6 7 8 9 10 
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1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. 

The Bidder should list all the information requested below.  

 

Item of Equipment Requirement Availability Proposals Page no. of 

the proof 

attached 
Owned/Leased/re

nted 

Nos./Capacity Age/Condition 

Equipment required 

for construction of 

Building  

     

     

 

    

 

    

 

    

 

Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented of the 

above equipments. In case the bidder proposes to hire or take the above equipment on lease, he 

should, along with the lease/rent agreement, attach the proof of ownership of these equipments 

with the company/ entity from whom the equipments are proposed to be hired on lease/ rent. The 

bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid 

document. 

 

1.6 Qualification and Experience of Key Personnel required for administration and execution of the 

Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical personnel 

(Refer also to Cl. 4.2 (e) of Instruction to Bidders).  
 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 

Sl. 

No. 

Position Name Qualification Total 

Professional 

Experience 

(Years) 

Experience in 

the proposed 

position (Years) 

1. Project 

Manager 

    

2. Site Engineer     

3. Quantity 

Surveyor 

    

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the key 

personnel himself must be uploaded along with the bid. The name and educational qualification of 

other personnel should be given.  

 

1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks 

showing Present 

Status 
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2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 

enclosed hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES 

 

(Clause 4.1(i) of ITB) 

 

 

BANK CERTIFICATE 

This is to certify that M/s…………………………….. is a reputed company `with a good financial 

standing. 

 

If the contact for the work, namely …………………………..is awarded to the above firm, we shall be able 

to provide overdraft/credit facilities to the extent of Rs………………. to meet their working capital 

requirements for executing the above contract during the contract period.  

 

 

 

 

 

------------------------- 

 

 

(Signature)  

Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are true 

and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s___________________________________________ has abandoned any work on 

PWD/NHIDCL/any other Govt agencies nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by PWD/NHIDCL/any other Govt agencies to 

verify this statement or regarding my (our) competence and general reputation.  

4. The undersigned understands and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the PWD/NHIDCL/any other Govt agencies 

and within the prescribed time.  

 

______________________________ 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 
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(To be notarized by Notary) 

 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest minimum cash up 
to 25% of the value of the work during implementation of the Contract towards the working capital. 
 
 
 
 

 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

__________________________ 

Name of Firm 
 

 

______________________ 

DATE 
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(To be notarized by Notary) 

 

 

UNDERTAKING 

 

 

1 I, the undersigned do hereby undertake that our firm M/s._____________________________ agree to 

abide by this bid for a period of ____________ days after the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of that period. 

 

______________________________ 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 
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(On the letter head of the bidder) 
 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

I, the undersigned do hereby undertake that our firm 
 
M/s…………………………………………………………… agree to provide and will deploy required 

equipment as mentioned in the Appendix to ITB of the work 

………………………………………………………………………………………………… further it is 

 certified that the documents submitted as an evidence of availability of the key equipments for this work 

as stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the details as submitted 

is found at any stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate period as 

decided by NHIDCL. 

 

________________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_______________________ 
Name of the Representative 

 

______________________ 
Name of Firm  

(Seal of the company) 
______________________  

Date 
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(SECTION-IV) 

 

FORMS OF BANK GURANTEES,  

LOA & AGREEMENT. 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

Contract Package No: NHIDCL/RO-Agt/T/Infra/2020-21/601 

To 
 
Executive Director (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of Tripura)   
Regional Office, 3

rd
 floor, UD bhawan, Near Ravindra bhawan, Sakuntala, Agartala, Tripura 

Email: edp-agartala@nhidcl.com 

 

 
WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description 
of Works) (hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid upto the date of expiry of the project completion period. 

 
This guarantee shall also be operatable at our …………..….. branch at Agartala, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
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S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

project account  

2 Beneficiary Bank Account No. 79901010002266 

3 Beneficiary Bank Branch  IFSC CNRB0017990 

4 Beneficiary Bank Branch Name Agartala Branch 

5 Beneficiary Bank Address Canara Bank,  above Rms office, 1
st
 

floor, Durgabari road, Agartala, PIN: 

799001 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 

Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone 
Number…………. 
 
Date………………………….. 
 

 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated 
in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

To, 

 
Executive Director (P) 
Regional Office-Agartala 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of Tripura)   
Regional Office, 3

rd
 floor, UD bhawan, Near Ravindra bhawan, Sakuntala, Agartala, Tripura 

Email: edp-agartala@nhidcl.com 

 
DESCRIPTION OF WORKS: Construction of 20 nos of toilets with kiosks under Swachhata 

Action plan across the NHs in the state of Tripura 
   Package No.: NHIDCL/RO-Agt/T/Infra/2020-21/601 

 

[Contract Package No.: NHIDCL/RO-Agt/T/Infra/2020-21/601 
  

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right 

to reject any or all application without assigning any reason. 

 

Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

(Authorized Signatory) for and on behalf of 

 

M/s_________________________________ 
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FORM OF LETTER OF ACCEPTANCE 
 

 
No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 

execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) within 
10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract agreement failing 
which the actions as stipulated in clause-.33.3 of ITB shall be taken. 
 

 
Thanking you,  

Yours faithfully, 
 
 

 
(………………..)  

General Manager (Technical) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2019_____________________ between the National Highways & Infrastructure Development Corporation 
Ltd. (hereinafter called “the Employer” of the one part and _________________ (here in after called “the 
Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 

works, viz “Construction of 20 nos of toilets with kiosks under Swachhata Action plan across 

the NHs in the state of Tripura”. Package No.: NHIDCL/RO-Agt/T/Infra/2020-21/601 AND 

WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here in 

after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter 

of acceptance dated ------------------ accepted the offer submitted by the Contractor for the 

execution and completion of such works and the remedying of any defects thereon, on terms and 

conditions in accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed 

to abide by all the terms of the bid, including but not limited to the amount quoted for the 

execution of Contract, as stated in the bid, and also to comply with such terms and conditions as 

may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated 

----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 

acceptance no.------------------------------------------------------ accepted the offer submitted by the 

Contractor for the execution and completion of such works and the remedying of any defects 

therein, on terms and conditions in accordance in the conditions of particular application and 

condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 

agreement viz.  

a) The Contract Agreement,  

b) Letter of Acceptance, 

c) Notice to proceed with the works, 

d) Contractor's Bid,  

e) Contract Data,  

f) Conditions of Contract including Special Conditions of Contract  

g) Technical Specifications,  

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities  

k) Any other document listed in the Contract Data.  

 

3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 

precedence of these documents shall subject to the condition of particular applications be as 

listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
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works and remedy any defects therein in conformity in all respect with the provisions of the 

contract.  

 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such other 

sum as may become payable under the provisions of the contract at the times and in the 

manner prescribed by the contract.  
 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 

day and year first before written, signed, sealed and delivered by the said Employer through 

his Authorized Representative and the said Contractor through his Power of Attorney holder 

in the presence of: 

 

 

Binding Signature of Employer ___________________________________ 
 

For and on behalf of  

National Highways & Infrastructure Development Corporation Ltd. 
3

rd 
  Floor, PTI Building, 

4-Parliament Street, 
New Delhi-110001 
 

 

Binding Signature of Contractor __________________________________ 

 

For and on behalf of _______________________________________________ 

 

 

 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 

 

CONDITIONS OF CONTRACT AND CONTRACT DATA 
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Section V 
 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 

 

1. Definitions  

 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but keep 
their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance 
with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain 
the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the 
Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer 
and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period 
has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is 12 months calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for the 
execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the 
Works. The Employer may delegate any or all of its functions to a person or body nominated by him for 
specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
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Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing an extension of time after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. 

 

The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies the 
Works. 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and handover to 
the Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance. Words have their normal meaning under 
the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying 
queries about these Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
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(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4.  Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to 
other people except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 
 
 
6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only when in 
writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract Data, with 
the prior approval of the Employer in writing. Subcontracting shall not alter the Contractor's obligations.  

 

7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 

Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the Contract.  

 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-contracting of 
any part of the work during execution of the Works, because of some unforeseen circumstances to enable 
him to complete the Works as per terms of the Contract, the Employer will consider the following before 
according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract Data..  
b) The Contractor shall not sub-contract any part of the Work without prior consent of the Employer. 

Any such consent shall not relieve the Contractor from any liability or obligation under the 
Contract and he shall be responsible for the acts, defaults and neglects of any of his sub-
Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents and workmen.  

 
7.3 The Engineer should satisfy himself before recommending to the Employer whether   

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and equipment 

necessary for the job proposed to be entrusted to him in proportion to the quantum of Works to be 
sub-contracted.  

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, 
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and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the 
Contract Data. The Contractor shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of 
any such modification. 
 

 

9. Personnel 

 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other technical 
persons approved by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and experience are substantially equal to or better than those 
of the personnel stated in the Contract Data. If the personnel stated in the contract data are not deployed on 
site by the contractor, it will be treated as a breach of contract and action will be taken as per clause 53.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the Works in the Contract.  

 

10. Employer's and Contractor's Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 
execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the  
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

 

12. Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise 

during and in consequence of the performance of the Contract other than the excepted risks, referred to in 

clause 11.1, are the responsibility of the Contractor. 
 
 
13. Insurance 

 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of defect liability period for events (a) to (d), in the amounts 
and deductibles stated in the Contract Data for the following events which are due to the Contractor's risks: 

 

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 
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effect the insurance which the Contractor should have provided and recover the premiums the Employer 
has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be debt due.  

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

 

13.4 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the 
Contract Data, supplemented by any other information available to him, before submitting the bid. 

 

15. Queries about the Contract Data 

 

15.1 Executing Director will clarify queries on the Contract Data.  

 

16. Contractor to Construct the Works & do maintenance 

 
16.1 The Contractor shall construct, install and maintain the Works in accordance withthe documents 
forming part of the contract. 

 

17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Programme submitted by the Contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 
the Engineer, who is to approve them if they comply with specifications and drawings. 
 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works.  

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required.  

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Engineer before their use.  

 

19. Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 
carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 
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21.1 The Employer shall give complete possession of the Site to the Contractor on the date of signing of 
agreement. 

 

22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  

a. The Engineer b. 
The Employer 

 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws 
where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating to 
the performance of the Contractor and to have them audited by Auditors appointed by the Employer if so 
required by the Employer. 

 

24. Deleted 
 

25. ARBITRATION  

 
The procedure for arbitration will be as follows: 

 

(a) In case of Dispute or difference arising between the Employer and a domestic contractor relating to 
any matter arising out of or connected with this agreement, such disputes or difference shall be settled 
in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3 
arbitrators one each to be appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by the two Arbitrators so appointed by the Parties and shall act as presiding arbitrator. In case 
of failure of the two arbitrators appointed by the parties to reach upon a consensus within a period of 
30 days from the appointment of the arbitrator appointed subsequently. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above within 

30 days after receipt of the notice of the appointment of its arbitrator by the other party, NHIDCL 
shall appoint the arbitrator.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English.  
 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in accordance 

with the following fee structure (the signing of the contract shall be the acceptance of the fee structure 
given below by both the parties):  

 
 

S.No. Particulars   of   fee and   other 

charges 

Schedule Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to a 

publishing   the   Award   within   12 

months. 12 months will be reckoned 
from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. Secretarial Assistance and Incidental 
Charges (telephone, fax,postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of the 

Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual Economy class by air, first class AC by 
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 Against bills subject to maximum 

 of the prescribed ceiling given below) 

Traveling Expenses, Lodging and  

Boarding 

train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 

cities) 

(ii)  Up to Rs.7,000/- per day (other cities) 

(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 

7. Extra  charges for  days  other  than 

hearing / meeting days (maximum for 2 

days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 

members who are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 

as Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, presentation, etc. of 
its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments due to 

the contractor by the employer shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

 

 

26 Deleted 
B. Time Control 

 
27. Programme 

 

27.1 The Engineer shall issue the indent of work in stages specifying the time limit forthe same as and 
when required. The Contractor shall submit to the Engineer for approval a programme within the time 
stipulated in the Contract Data showing the general methods, arrangements, order, and timing for all the 
activities in the Works, along with monthly cash flow forecasts. 

 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities.  

 

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If the 
Contractor does not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Programme has been submitted.  

 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events.  

 

 

28. Extension of the Intended Completion Date 

 

28.1 The Engineer shall extend the Intended Completion Date only after the approval of NHIDCL if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining 
Works, which would cause the Contractor to incur additional cost.  

 

28.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation 
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Event or Variation and submitting full supporting information. If the Contractor has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the new Indented 
Completion Date.  

 

29. Delays Ordered by the Engineer  

 
29.1 The Engineer may instruct the Contractor to delay the start or progress of anyactivity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

 

30. Management Meetings  

 
30.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works.  

 

30.2 The Engineer shall record the business of management meetings and provide copies of the record 
to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by 
the Engineer either at the management meeting or after the management meeting and stated in writing to 
all those who attended the meeting. 
 
 
C. Quality Control 

 
31. Identifying Defects  

 

31.1 The Engineer shall check the Contractor's work and notify the Contractor of anyDefects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a 
Defect. 

 

32. Tests  

 

32.1 The contractor shall be solely responsible for :  
a. Carrying out the mandatory tests prescribed in the documents forming part of contract.   
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 
and any samples.  

 

32.3 Subject to further condition in contract data  

 

33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of Building shall be of 
very high standard, requiring no major repairs for at least Twelve (12) months after the date of completion 
of works.  

 

33.2 If any defects including shrinkage, cracks, other faults appear in the work within six months of 
“Taking over” certificate, the Engineer shall give notice to the Contractor of any defects before the end of 
the Defects Liability Period, which begins at Completion, and is for six months thereafter. The Defects 
Liability shall be extended for as long as defects remain to be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 
cost within the length of time specified by the Engineer’s notice. If the contractor is in default the Engineer 
shall cause the same to be made good by other workmen and deduct the   
expenses from any sums that may be due to the contractor. 

 

34. Uncorrected Defects 

 

34.1 If the Contractor has not corrected a Defect/completed the work, to thesatisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 
corrected/completed, and the Contractor will pay this amount. 

 

D. Cost Control 

35. Bill of Quantities 

 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning 
and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item for the work executed.  

 

35.3 Changes in the Quantities  

 

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent provided the change exceeds 1% of initial Contract Price, the 
Engineer shall adjust the rate to allow for the change. The Engineer shall follow the guidelines of the 
Employer to determine the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price 
is exceeded by more than 15 percent, except with the Prior approval of the Employer. If requested by the 
Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill 
of Quantities.  

 

35.3.3 Change of scope due to six laning or OMT  

 

Deleted 

 

36. Variations 
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36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 
power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, Variations 
within the scope of the Works he considers necessary or advisable during the progress of the Works. Such 
Variations shall form part of the Contract and the Contractor shall carry them out and include them in 
updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 
followed by written confirmation, shall not be taken into account. 

 

37. Payments for Variations  

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 
such work at the same rate. This shall apply for Variations only up to the limit prescribed in the Clause 35. 
If the Variation exceeds this limit, the rate shall be derived under the provisions of clause 37.2 and 37.3 for 
quantities (higher) exceeding the deviation limit.  

 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the 
rate from similar items in the Bill of Quantities.  

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 37.2, 
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate 
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation 
and determine the rate based on prevailing market rates within one month of the submission of the claim 
by the Contractor and approval from NHIDCL will be taken. As far as possible, the rate analysis shall be 
based on the standard data book and the current schedule of rates of the district public works division. 
The decision of the Employer on the rate so determined shall be final and binding on the Contractor. 

 

38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer within updated cash flow 
forecast. 

 

39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work executed 

less the cumulative amount certified previously supported with detailed measurement of the items of work 
executed.  

 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify the 

amount to be paid to the Contractor after taking into account any credit or debit for the month in question.  

 
39.3 The value of work executed shall be determined, based on measurements by the Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information.  

 

39.7 The final bill shall be submitted by the contractor within one month of the actual date of completion 
of the work; otherwise, the Engineers certificate of the measurement and of the total amount payable for 
work accordingly shall be final and payment made accordingly within a period of sixty days as far as 
possible. 

 

40. Payments  



Page 53 of 126 
 

 

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries 
in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the 
Contractor the amounts Engineer had certified within 28 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract.  

 
41. Compensation Events  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   

a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and 
by how much the Intended Completion Date shall be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employers interests are 
adversely affected by the Contractor not having given early warning or not having cooperated with the 
Engineer/Employer.  

 
42. Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that the 
Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law.  

 

42.2 All payments will be made in Indian Rupees.  

 

43. Price Adjustment - Deleted 

 

43.1. Deleted  

 

43.2. Deleted  

 

44. Security Deposit / Retention Money 

 
44.1 The Employer shall retain security deposit of 6% (six percent) of the amount from each payment 
due to the Contractor until Completion of the whole of the Works.  

 

44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the Defects, if any, 
notified by the Engineer to the Contractor before the end of this period have been corrected.  

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages: -  
(a) At a point after the progress of work in financial term (gross value of work done) has reached 50% 
of the contract amount   
(b) After the retention money has been deducted to the full value (5% of the Contract Amount).  

 

45. Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in 

the Contract Data for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in  
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the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid,the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next payment 
certificate. The contractor shall not be paid interest on the over payment of liquidated damages. 
 
46. Advance Payment: Deleted  

 

47. Securities  

 

47.1 Subject to further condition in contract data, the Performance Security equal to Five percent of the 
contract price and additional security for unbalanced bids shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in the form given in the Contract Data 
and by a prescribed bank. The Performance Security shall be valid until a date 28 days after the expiry of 
Defect Liability Period and the additional performance security for unbalanced bids shall be valid until a 
date 28 days from the date of issue of the certificate of completion. The validity shall account for 
additional 3 months’ time to account for BG verification, signing of contract and start date 

 

48. Cost of Repairs 

 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 
and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at their cost if 
the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

49. Completion 

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the 
Engineer will do so upon deciding that the Works is completed. 

 

50. Taking Over  

 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a 
certificate of Completion. 

 

51. Final Account  
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the 
Engineer shall issue within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall 
decide on the amount payable to the Contractor and issue a payment certificate within 56 days of receiving 
the Contractor’s revised account. 
 
52. Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do 
not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 lakhs from 
payments due to the Contractor.  

 

53. Termination 
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53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;   
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstitution or amalgamation;   
c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  

 
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practice” means offering, giving, receiving, or soliciting of anything of value to influence the 
action of a public official in the procurement process or in Contract execution. “Fraudulent 
Practice” means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work required to be 
completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified; and   

 any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible but in no case later than 7 days. In the event the 
employer terminates the agreement on account of any of the specified defaults of the Contractor, the 
Agreement allows the Employer to forfeit the performance security & retention money of the contractor. 

 

54. Payment upon Termination  

 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as indicated in the Contract Data. Additional Liquidated Damages shall not 
apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

 

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments outstanding on the date of the 
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer shall issue a 
certificate for the value of work done till termination, less advance payments outstanding, less other 
recoveries due in terms of contract and less taxes due to be deducted at source as per applicable law.  
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55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shallbe deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because of the 
Contractor's default. 

 

56. Release from Performance  

 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirelyoutside the control of 
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 

F. Other Conditions of Contract 

 

57.  Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement of all 
staff and labour, local or others; for their payment, housing, feeding and transport; and for compliance with 
various labour laws/ regulations.  

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such other information as 
the Engineer may require.  

 

58. COMPLIANCE WITH LABOUR REGULATIONS 

 

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shallabide at all times by 
all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, bye 
laws that may be notified already or that may be notified under any labour law in future either by the State 
or the Central Government or the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including from his 
performance security/ retention money. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 

58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 

 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 

 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation 

in case of injury by accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee underthe Act on satisfaction 
of certain conditions on separation if an employee has completed the prescribed minimum years (say, five 
years) of service or more or on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
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completed year of service. The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Providesfor monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are:  

 

i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to provide, 
the same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they 
employ prescribed minimum (say 20) or more contract labour.  

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers.  

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in the 
matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages, 
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may have different number of 
employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery andprocedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements 
for laying off or retrenching the employees or closing down the establishment.  

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to allestablishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and get these certified by the 
designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registrationof trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain immunities 
from civil and criminal liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibitsemployment of children 
below 14 years of age in certain occupations and processes and provides for regulations of employment of 
children in all other occupations and processes. Employment of child labour is prohibited in building and 
construction industry.  
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n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &  
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment 
and back etc.  

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry on any building or 
other construction work and employs the prescribed minimum (say, 10) or more workers are covered 
under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 

 
59. Drawings and Photographs of the Works 

 

59.1 The contractor shall do photography/videography of the site firstly before the start of the work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of the work. 
No separate payment will be made to the contractor for this.  

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
thereof or plant employed thereon, except those permitted under clause 59.1, shall be taken or permitted to 
be taken by the Contractor or by any of his employees or any employees of his sub-Contractors without the 
prior approval of the Engineer in writing. No photographs/ Videography shall be published or otherwise 
circulated without the approval of the Engineer in writing.  

 

60. The Apprenticeship Act 1961 

 

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act and the 
said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided 
by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 

 Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is:- 

Regional Office-Agartala, 3
rd

 Floor, U D Bhawan, 

Sankuntala road, Agartala, Tripura-799001 

Email:edp-agartala@nhidcl.com 
 

[CL.1.1] 

Name of Authorized Representative: - 

Executive Director (Projects), 

Regional Office-Agartala, 3
rd

 Floor, U D Bhawan, 

Sankuntala road, Agartala, Tripura-799001 

Email:edp-agartala@nhidcl.com 

 

 

2. The Engineer in Charge is: 

Designation: General Manager (Projects), respective PMUs 

Address: National Highways & Infrastructure Development Corporation 

Ltd. 

  

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 9 months 

from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 

5. The start date shall be reckoned within 15 days after the date of issue of the 

notice to proceed with the work. 

[CL.1.1] 

6. (a) The name and identification number of the  contract is given in the 

table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union of India. 

(b) The language of the contract documents is English 

[CL.3.1] 

 

[CL.3.1] 

8. The limit of subcontracting is 50% of initial contract price [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple incidents 

And deductible as per premium rate. 

 

[CL.13.1] 

 

12. Site investigation report-NIL 

13. (A) The period for submission of the programme for approval of Engineer 

shall be 21 days from the issue of Letter of Commencement. 

(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-annual 

Indent – 3 days before start of week; 7 days before start of month; 

15 days before start of quarter and 28 days before bi-annual period 

concerned 

(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of updated programme: 

1% of value of work corresponding to the updated programme. 

15. The period for setting up a field laboratory with the prescribed equipment 

relevant to items of work in BOQ is 30 days from the days from the date of 

notice to start work. 

[CL.14.1] 

[CL.27.1] 
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16. (a) Amount of liquidated damages for delay in completion  of works 

For whole of work (1/2000)
th
 of the Initial Contract 

Price, rounded off to the nearest Thousand, per day.  

For Sectional Completion (wherever specified, in item 

6 of Contract Data (1/200)th of initial contract price 

for 5 km section, rounded off to the nearest thousand 

per day. 

 

      (b) Maximum limit of liquidated damages for delay in  

 completion of work.  

10 percent of the initial contract price rounded off to 

the nearest thousand. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CL.45.1] 

 

17. The standard form of Performance Security acceptable to the Employer 

shall be an shall be an unconditional Bank Guarantee of the type as 

presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to complete 75% 

of value of indented work in any 3 indents issued by the Engineer.  

19. The percentage to apply to the value of work not completed representing 

the Employer's additional cost for completing the work shall be 20%. 

[CL.47.1] 

 

 

 

[CL.53.2] 

 

 

[CL.54.1] 
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Drawings for reference 

 

Relevant drawings are enclosed with Tender documents for ready reference 
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Tentative estimates/indicative for nature 

Estimate for construction of  Toilet Block  

  

S.No DSR Description of Items Qty. Unit Rate Amount 

1 2.81 Earth work in excavation by 
mechanical means(Hydraulic 
Excavalo. )/ manual means in 
foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sum 
on plan) including dressing of sides 
e  ramming of bottoms. Iift upto 1.5 
m, including getting out ihe 
excavated soil and disposal of 
surplus excavated soil as directed, 
within a lead of 50m. All kinds of 
soil.The contractor has detect 
Different utilities like sewer line, 
water supply line, electric cable, 
telephone cable, gas pipe line etc. 
Using utility detecting machine 
before start of excavationonly after 
getting permission of Engineer-in-
charge 

51.10 cum 252.3 12892.91 

2 2.25 Filling  available excavated earth 
(excluding rock) in trenches. plinth 
sides of foundations etc. , in layers 
not exceeding 20 cm in depth. 
consolidating each depposited layer 
by ramming and watering lead upto 
50m and lift upto 1.5m. 

51.10 cum 219.65 11224.44 

  2.25(a) a) Excavating, supplying and filling 
of local earth (including royalty)by 
mechanical transport upto a lead of 
5km also including ramming and 
watering of the earth in layers not 
exceeding 20cm in trenches, plinth, 
sides of foundation etc. complete. 

        

3 4.1.10 P/L in position cement concrete of 
specified grade excluding  the cost 
of centering and shuttering - AII 
work upto plinth level 

        

    1:5: 10 (1 cement: 5 coarse 
sand(zone-lll): 10 graded stone 
aggregate 40mm nominal size)  

11.24 cum 5520.3 62061.03 

4 4.11 Providing and laying damp-proof 
course 50mm thick with cement 
concrete 1:2:4 (1 cement : 2 coarse 
sand(zone-III) : 4 graded stone 
aggregate 20mm nominal size). 

12.26 sqm 418.9 5137.54 

5 4.12 Extra for providing and mixing water 
proofing material in cement concrete 
per 50kg work in doses by weight of 
cement as per manufacturer's 
specification. 

40.88 
per 50 
Kg.bag 

56.55 2311.83 

6 4.13 Providing & applying a coat of 
residual petroleum bitumen of grade 
of VG-10 of approved quality using 
1.7kg per square metre on damp 
proof course after cleaning the 

112.42 sqm 110 12366.56 
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Estimate for construction of  Toilet Block  

  

S.No DSR Description of Items Qty. Unit Rate Amount 

surface with brushes and finally with 
apiece of cloth lightiy soaked in 
kerosene oil. 

7 5.33.2 Providing and laying in  position 
machine batched and machine 
mixed desig. mix M-25 grade 
cement concrete for reinforced 
cement concrete work, using 
cement.content as per approved 
design mix, including pumping of 
concrete to site of laying but 
excluding the cost of centering. 
shuttering. finishing and  
reinforcement, including admixtures 
in recommended proportions as per 
lS: 9103 to accelerate. retard setting 
of concrete, improve workability 
withcut impairing stength and 
durability  as per directicn of 
Engineer-in-charge. (Note:- Cement 
content considered  in this item is 
@330 Kg/cum. Excess/less cement 
used per design mix is 
payable/recoverable separately) All 
works above plinth level upto foor  V 
Ievel. 

12.26 cum 9400.85 115295.41 

8 5.1.2 Providing and laying in position 
specified  grade of reinfoced cement 
concrete , excluding the cost of 
centering,shuttering,finishing and 
reinforcement - All work up to plinth 
level 

        

8 

  

1:1:5:3(1 cement: 1.5 coarse sand 
(Zone-III): 3 graded stone aggregate 
20mm nominal size  

5.11 cum 7718.25 39441.42 

8 

  

Centering and shuttering including 
strutting. Propping etc. and removal 
of form for: 

        

  5.1.3 1:2:4 (1 cement : 2 coarse sand 
(zone-III) : 4 graded stone 
aggregate 20 mm nominal size) 

        

8 5.9.5 Lintels, beams,plinth beams, 
girders,bressumers and cantilevers 

57.23 sqm 552.05 31595.85 

8 5.9.3 Suspended floors,roofs. landings, 
balconies and access platform. 

51.81 sqm 693.05 35904.63 

9 5.22.3 Steel reinforcement for R.C.C. work 
including straightening, 
cutting,bending, placing in position 
and binding all complete upto plinth 
level.Cold twisted bars  

1704.75 kilogram 83.5 142346.29 

10 6.1.2 Brick work with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 7.5 in foundation and 
plinth in:Cement mortar 1:6 (1 
cement;6 coarse sand) 

20.44 cum 6157.45 125861.97 
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11 6.32.2 Brick work with clay flyash F.P.S. 
(non modular) brick of class 
designation 7.5 in superstructure 
above plinth level up to floor five 
level 
in : Cement mortar .1:6(1 cement: 6 
coarse sand). 

18.40 cum 7752.9 142626.53 

12 6.45.2 Half brick masonry with non modular 
fly ash bricks of class designation 
10, conformingio IS :12894, in super 
structure above plinth and upto 
floor V level.Cement mortar .1:4(1 
cement: 4 coarse sand). 

65.92 sqm 917.0 60449.50 

13 6.15 Extra for providing and placing in 
positioi 2Nos 6mm dia MS bars at 
every third course of halt brick 
masonery(with FPS bricks) 

65.92 sqm 80.1 5280.27 

14 8.2.1.2 Providing and fixing 18mm thick 
gang saw cut mirror polished 
premoulded and prepolished 
machine cut for kitchen 
platforms,vanity counters, window 
silis, facias and similar locations of 
required size of aporoved 
shade.colour and texture laid over 
20m thick base cement mortar 1:4 
(1 cement:4 corace sand) with joints 
treated with white cement mixed 
with matching pigment, epoxy touch 
ups, including, rubbing, curing, 
moulding and polishing to edge to 
give high gloss finish etc. complete 
at all levels. Granite of any colour 
and shade  

        

    
Area of slad over 0.50sqm 1.84 sqm 2552.65 4695.99 

15 9.117.1 Providing and fixing factory made of 
UPVC door frame made of uPVC 
extruded sections having an overall 
dimension as below (tolerance 
±1mm), with wall thickness 2.0 mm 
(± 0.2 mm), corners of the door 
frame to be Jointed with galvanized 
brackets and stainless steel screws, 
joints mitred and Plastic  welded. 
The hinge side vertical of the frames 
reinforced by galvanized M.S. tube 
of size 19 X 19mm and  1 
mm(±0.1mm)wall thickness and 3 
nos. Starnless steel hinges fixed to 
the frame complete as per 
menufacturer's specfication and 
direction of Ergineer- in-charge 
Extruded section profile size 
48x40mm 

68.48 Metre 221.65 15177.71 



Page 65 of 126 
 

Estimate for construction of  Toilet Block  
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16 9.118.2 Providing and fixing to existing door 
frames.30 mm thick factory made 
Polyvinyl Chloride (PVC) door 
shutter made of styles and rails of a 
uPVC hollow section of size 60x30 
mm and wall thickness 2 mm (± 0.2 
mm), with inbuilt decorative 
moulding edging on one side. The 
styles and rails mitred and joint at 
the corners by means of 
M.S.galvanised/ plastic brackets of 
size 75x220 mm having wall 
thickness 1.0 mm and stainless 
steel screws. The styles of the 
shutter reinforced by inserting 
galvanised M.S. tube of size 25x20 
mm and 1 mm (± 0.1 mm) wall 
thickness. The lock rail made up of 
'H' section, a uPVC hollow section of 
size 100x30 mm and 2 mm (± 0.2 
mm) wall thickness fixed to the 
shutter styles by means of plastic/ 
galvanised M.S. 'U' cleats.The 
shutter frame filled with a uPVC 
multi-chambered single panel of size 
not less than 620 mm, having over 
all thickness of 20 mm and 1 mm (± 
0.1 mm) wall thickness . The panels 
filled vertically and tie bar at two 
places by inserting horizontally 6 
mm galvanised M.S. rod and 
fastened with nuts and washers, 
complete as per manufacturer's 
specification and direction of 
Engineer-in-charge. 

22.48 sqm 1978.65 44489.27 

17 10.11.1 Providing and fixing factorymade ISI 
marked steel glazed doors, windows 
and ventilators side / top/ centre 
hung with beading and all members 
such as F7D, F7B, K11 B and K12 B 
etc. complete of standared rolled 
steel sections, joints mitred and 
flash butt welded and sash bars 
tenoned and rivetyed, including 
providing and fixing of hinges, 
pivots, including priming coat of 
approved steel primer, but excluding 
the cost of other fittings,complete all 
as per approved design ( sectional 
weight of onlysteel members shall 
be measured for payment). Fixing 
with 15×3 mm lugs 10 cm long 
embadded in cement concrete block 
15×10×10 cm of C.C. 1:3:6 (1 
cement: 3 coarse sand: 6 graded 
stone aggregate 20 mm nominal 
size). 

91.06 kg 116.5 10608.82 
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18 9.97.3  Providing and fixing aluminium 
tower bolts, ISI marked, anodised 
(anodic 
coating not less than grade AC 10 
as per IS : 1868 ) transparent or 
dyed 
to required colour or shade, with 
necessary screws etc. complete 
:200x10 mm 

13.00 each 90.00 1170.00 

19 9.96.2 Providing and fixing aluminium 
sliding door bolts, ISI marked 
anodised 
(anodic coating not less than grade 
AC 10 as per IS : 1868),transparent 
or dyed to required colour or shade, 
with nuts and screws etc. complete 
:250x16 mm 

13.00 each 231.7 3012.10 

20 9.100.1 Providing and fixing aluminium 
handles, ISI marked, anodised 
(anodic 
coating not less than grade AC 10 
as per IS : 1868) transparent or 
dyed 
to required colour or shade, with 
necessary screws etc. complete 125 
mm 

27.00 each 59.65 1610.55 

21 9.101.2 Providing and fixing  Alluminium 
hanging floor door stopper,ISI 
marked anodised (anodic coating 
not less than grade AC 10 as per IS; 
186B) transparent or dyed to 
required colour or shade with nuts 
and screws tec. Complete: twin 
rubber stopper. 

3.00 each 62.05 186.15 

22 9.48.1 Providing and fixing M.S. grills of 
required pattern in frames of 
windows 
etc. with M.S. flats, square or round 
bars etc. including priming coat 
with approved steel primer all 
complete fixed to steel windows by 
welding. 

47.96 kg 165.3 7928.43 

23 11.37A Providing and fixing 1st quality 
ceramic glazed floor tiles conforming 
to IS; 15622 (thickness to be 
specified by the manufacturer) of 
approved make in all colours, 
shades except burgundy, bottle 
green, black of any size as 
approved by the Engineer-in-charge 
in skirting, risers of steps and dados 
over 12 mm thick bed of cement 
Mortar 1:3 (1 cement: 3 coarse 
sand) and jointing with grey cement 
slurry @ 3.3kg per sqm including 
pointing in white cement mixed with 
pigment of matching shade 
complete. 

45.99 sqm 927.9 42675.37 
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24 8.31 Providing and fixing 1st quality 
ceramic glazed floor tiles conforming 
to IS; 15622 (thickness to be 
specified by the manufacturer) of 
approved make in all colours, 
shades except burgundy, bottle 
green, black of any size as 
approved by the Engineer-in-charge 
in skirting, risers of steps and dados 
over 12 mm thick bed of cement 
Mortar 1:3 (1 cement: 3 coarse 
sand) and jointing with grey cement 
slurry @ 3.3kg per sqm including 
pointing in white cement mixed with 
pigment of matching shade 
complete. 

204.41 sqm 1030.3 210599.50 

25 12.16.1 10 cm thick )average) mud phaska 
of dumped brick earthon roofs laid to 
slope consolidated and plastered 
with 25 mm thick mud mortar mixed 
with bhusa @ 35 kg per cum of 
earth and gobri leaping with mix 1:1 
(1 clay: 1 cow dung) and covered 
with flat tile bricks, grouted with 
cement mortar 1:3 (1 cement :3 fine 
sand) mixed with 2% of integral 
water proofing compound by weight 
of cement and finished neat: 

        

25 

  

With common  burnt clay F.P.S (non 
modular) brick tile of class 
designation 10. 

45.99 sqm 826.75 38023.35 

26 13.16.1 6 mm cement plaster of mix 1:3 (1 
cement: 3 fine sand) 

45.99 sqm 227.35 10456.13 

27 13..37 White washing with lime to give an 
even shade: new work (three or 
more coats) 

45.99 sqm 28.55 1313.05 

28 13.48.3 Finishing walls with Delux Multi 
surface paint system for interiors 
and exteriors using primer as per 
manufacturer,s specifications, 
painting steel work with Delux multi 
surface paint to give an even shade. 
Two or more coats applied @ 0.9 
litre/10 sqm over an under coat of 
primer applied @ 0.8 litre/10 sqm of 
approved brand and manufacture. 

45.99 sqm 125.8 5785.71 

29 17.1.1 Providing and fixing water closet 
squatting pan( indian type W.C. pan) 
with 100 mm sand cast iron P or S 
trap 10 litre low level white PVC 
flushing cistern with manually 
controlled device ( handle lever) 
conforming to I.S. 7231 with all 
fittings and fixtures complete 
including cutting and making good 
the walls and floors whereever 
required. White vitrous china orissa 
pattern w.c pan of size 580×440 mm 

6.00 each 5421.5 32529.00 
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with integeral type foot rests. 

30 17.2.1 

Providing and fixing white vitreous 
china pedestal type water closet 
(European type W.C. pan) with seat 
and lid, 10 litre low level white 
P.V.C. flushing cistern, including 
flush pipe, with manually controlled 
device (handle lever), conforming to 
IS : 7231, with all fittings and fixtures 
complete, including cutting and 
making good the walls and floors 
wherever required :W.C. pan with 
ISI marked white solid plastic seat 
and lid 

1.00 each 5260.95 5260.95 

31 17.4.2 

Providing and fixing white vitreous 
china flat back or wall corner type 
lipped front urinal basin of 
430x260x350 mm and 340x410x265 
mm sizes respectively with 
automatic flushing cistern with 
standard flush pipe and C.P brass 
spreaders with brass unions and G.I 
clamps complete, including painting 
of fittings and brackets,cutting and 
making good the walls and floorsd 
wherever required:  

        

31   
Range of two urinal basins with 5 
litre white P.V.C .automatic flushing 
cistern 

2.00 each 7677.75 15355.50 

32 17.7.2 

Providing and fixing wash basin  
with c.l.brackets ,15 mm C.P brass 
pillar tape ,32mm CP brass waste of 
standard pattern incl painting of 
fittings and cutting and making good 
the walls wherever required-White 
vitreous china wash basin size 
630x450 mm with a single 15mm 
C.P brass pillar tap 

4.00 each 2751.30 11005.20 

33 17.28.2.2 

Providing and fixing P.V.C waste 
pipe for sink or wash basin incl PVC 
waste fittings complete Flexible pipe 
40 mm dia 

4.00 each 101.10 404.40 

34 17.31 

Providing and fixing 600x450mm 
bevelled edge mirror of superior 
glass (of approved quality ) 
complete with 6mm thick hard board 
ground fixed to wooden cleats with 
c.p brass screws and washers 
complete 

4.00 each 1283.05 5132.20 

35 17.35.1 
Providing and fixing soil, waste and 
vent pipes: 
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35 a 
100 mm dia. Sand cast iron S&S 
pipes as per IS :1729 (17.35.1.1) 

8.18 metre 1008.20 8243.29 

35 b 75 mm dia(17.35.2.1) 10.00 each 923.25 9232.50 

36 17.37.1 

Providing and fixing MS holder-bat 
clamps of approved design to sand 
Cast iron/cast iron (spun) pipe 
embedded in and including cement 
concrete blocks 10 x 10 x 10 cm of 
1:2:4 mix (1 cement : 2 coarse sand 
: 4 graded stone aggregate 20 mm 
normal size) including cost of cutting 
holes and making good the wall etc.  
For 100 mm dia. Pipe. 

22.00 each 287.45 6323.90 

37 17.38.1.1 

Providing and fixing bend of 
required degree with access door, 
insertion rubber washer 3mm thick , 
bolts and nuts complete. 100mm 
Sand cast iron s & S as per IS:1729 

12.00 each 461.65 5539.80 

38 17.40.1.1 
Providing and fixing  heel rest 
sanitary bend: 100 mm Sand cast 
iron S&S as per IS 1729 

8.00 each 500.45 4003.60 

39 17.44.1.1(a) 
Providing and fixing single equal 
plain junction of required dgree. 

        

39   
100 x 100 x 100 Sand cast iron S&S 
as per IS 1729 

2.00 each 517.85 1035.70 

39 17.44.2.1 

Providing and fixing single equal 
plain junction of required dgree 
75x75x75mm sand cast iron S&S as 
per IS 1729 

2.00 each 400.80 801.60 

40 17.42.1.1 

Providing and fixing double equal 
plain junction of required dgree 100 
x 100 x 100 x 100sand cast iron 
S&S as per IS 1729 

3.00 each 825.55 2476.65 

41 17.56.1.1 
Providing and fixing terminal guard 
:100 mm Sand cast iron S&S as per 
IS 1729  

11.00 each 355.95 3915.45 

42 17.56.2.1 
Providing and fixing terminal guard 
:75 mm Sand cast iron S & S as per 
IS 1729  

1.00 each 284.40 284.40 

43 17.58.1 

Providing  lead caulked joints to 
sand cast iron/centrifugally cast 
(Spun )iron pipes and fittings of 
diameter:    

        

43   100 mm 31.00 each 481.45 14924.95 

43   75 mm 5.00 each 407.90 2039.50 

44 17.59.1 

Providing and fixing M.S. stays and 
clamps for sand cast iron/ 
centrifugally cast (spun) iron pipes 
of diameter :100 mm 

10.00 each 126.50 1265.00 

45 17.60.1.1 

Providing and fixing trap of self 
cleansing design with screwed down 
or hinged grating with or without 
vent arm complete, including cost of 
cutting and making good the walls 
and floors : 100 mm inlet and 100 
mm outlet .Sand cast iron S&S as 
per IS - 3989 

11.00 each 1512.55 16638.05 
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46 18.8.1 

Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & 
cold water supply, including all 
CPVC plain & brass threaded 
fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing.  This 
includes jointing of pipes & fittings 
with one step CPVC solvent cement 
and the cost of cutting chases and 
making good the same including 
testing of joints complete as per 
direction of Engineer in Charge. 
Concealed work, including cutting 
chases and making good the 
walls,15 mm nominal outer dia 
Pipes..  

51.10 metre 409.65 20933.73 

47 18.8.2 

Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & 
cold water supply, including all 
CPVC plain & brass threaded 
fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing.This 
includes jointing of pipes & fittings 
with one step CPVC solvent cement 
and the cost of cutting chases and 
making good the same including 
testing of joints complete as per 
direction of Engineer in 
Charge.Concealed work, including 
cutting chases and making good the 
walls etc.20 mm nominal outer dia 
Pipes.  

51.10 metre 478.15 24434.18 

48 18.9.2 

Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) 
pipes,having thermal stability for hot 
& cold water supply including all 
CPVC plain & brass threaded fittings 
This includes jointing of pipes & 
fittings with one step CPVC solvent 
cement, trenching, refilling & testing 
of joints complete as per direction of 
Engineer in Charge.20 mm nominal 
outer dia Pipes 

25.55 metre 253.70 6482.23 

49 18.54.1 
Providing and fixing PTMT bib cock 
of approved quality and colour 

        

49 a 
15mm nominal bore, 86 mm long , 
weighing not less than 88gms. 

12.00 each 116.55 1398.60 

50 18.63 
Providing and fixing PTMT angle 
stop cock 15 mm nominal bore, 
weighing not less than 85 gms 

32.00 each 155.35 4971.20 

51 18.55.2 

Providing and fixing PTMT stop cock 
of approved quality and colour 20 
mm nominal bore ,89 mm long 
weighing not less than 88 gms 

8.00 each 151.35 1210.80 
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52 18.18.2 

Providing and fixing ball valve (brass 
) of approved quality  ; High or low 
pressure with plastic floats complete 
20 mm nominal bore. 

1.00 each 386.40 386.40 

53 18.19.1.2 

Providing and fixing gun metal non- 
return valve of approved quality 
(screwed end) :25 mm nominal bore 
Vertical. 

1.00 each 504.45 504.45 

54 18.21.1.1 

Providing and fixing unplasticised 
PVC connection pipe with brass 
union. 30cm length 15mm nominal 
bore  

32.00 each 72.85 2331.20 

55 18.41.2 

Providing and filling of sand of grade 
zone V or coarser grade alround the 
G.I.Pipes in External work 20mm 
diameter pipe 

1.02 metre 144.55 147.73 

56 18.48 

Providing and placing on terrace (at 
all floor levels) polyethylene water 
storage tank of approved brand and 
manufacture with cover and suitable 
locking arrangement and making 
necessary holes for inlet ,outlet and 
overflow pipes but without fittings 
and the base support for tank 
.(D280Syntax/SPL or equavalent) 

2000.00 per litre 8.80 17600.00 

57 19.6.3 

Providing and laying non-pressure 
NP2 class (light duty)  R.C.C pipes 
with collars jointed with stiff mixture 
of cement : mortar in the proportion 
of 1:2 (1 cement : 2 fine sand) 
including testing of joints etc 
complete 250 mm dia .R.C.C .pipe 

15.33 metre 754.45 11566.06 

58 19.2.4 

Providing and laying cement 
concrete 1:5:10 (1 cement : 5 
coarse sand : 10 graded stone 
aggregate 40 mm nominal size) all-
round S.W. pipes including bed 
concrete as per standard design 
:250 mm diameter S.W. pipe 

16.35 metre 1346.95 22025.97 

59 19.4.2.1 

Providing and fixing square-mouth 
S.W. gully trap class SP-1 complete 
with C.I. grating brick masonry 
chamber with water tight C.I. cover 
with frame of 300 x300 mm size 
(inside) the weight of cover to be not 
less than 4.50 kg and frame to be 
not less than 2.70 kg as per 
standard design:With common burnt 
clay F.P.S. (non modular) bricks of 
class designation 7.5 each 

2.00 each  2317.40 4634.80 
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60 19.7.1.1 

Constructing brick masonry manhole 
in cement mortar 1:4 ( 1 cement : 4 
coarse sand ) with R.C.C. top slab 
with 1:1.5:3 mix (1 cement : 1.5 
coarse sand (zone- III) : 3 graded 
stone aggregate 20 mm nominal 
size), foundation concrete 1:4:8 mix 
(1 cement : 4 coarse sand (zone- III) 
: 8 graded stone aggregate 40 mm 
nominal size),inside plastering 12 
mm thick with cement mortar 1:3 (1 
cement : 3coarse sand) finished with 
floating coat of neat cement and 
makingchannels in cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size) finished with a floating 
coat of neat cement complete as per 
standard design : 

        

    

Inside size 90x80 cm and 60 cm 
deep including CI cover with frame 
(light duty) 455 x 610 mm internal 
dimensions total weight of cover and 
frame to be not less than 38 kg 
(weight of cover 23 kg and weight of 
frame 15 kg); With FPS bricks of 
class designation 7.5. 

1.00 each  10905.05 10905.05 

61 18.62.2 

Providing and fixing PTMT Ball cock 
of approved quality ,colour and 
make complete with Epoxy coated 
aluminium rod with L.P./ H.P.H.D 
plastic ball. 

        

    
20 mm nominal bore , 120 mm long 
.  Weighing not less than 198 gms. 1.00 No. 252.65 252.65 

62   

Supplying and Fixing rolling shutters 
of approved make ,made of required 
size M.S laths , interlocked together 
through their entire length and 
jointed together at the end by end 
locks, mounted on specially 
designed pipe shaft with brackets 
,side guides and arrangements for 
inside and outside locking with push 
and pull operation complete, 
including the cost of providing and 
fixing necessary 27.5 cm long wire 
springs manufactured from high 
tensile steel wire of adequate 
strength conforming to IS : 4454 -
part 1 and M.S. top cover of 
required thickness for rolling 
shutters 

        

  
10.6.2 

80x1.20 mm M.S laths with 1.20 mm 
thick top cover  

4.29 Sqm  2803.65 12034.74 

63   
Construction of septic tank for 
300user as per attached drawing 
etc., all completed as per direction 

1.00 LS 80000.00 80000.00 
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of EIC 

64   

Construction,testing and 
commissioning  of Deep Tubewell 
for water supply along with 
installation of Tubwell of 4"/2" size 
with submersible pump with electric 
panel of 1 H.P (varuna or Rigman 
make) including Charges of well 
bore as well as transportation of the 
materials and labour  all inclusive for 
total 300 ft boring for all type of 
soils, inclusive the cost of electric 
connection and proper earthing etc, 
all completed as per direction of EIC 

1.00 LS 100000.00 150000.00 

65   

Supplying, installation, testing and 
commissioning of electric 
connection and wiring along with all 
fixtures  as per requirement such as 
switch/MCB/light point/ exhaust 
fan/tube lights etc. all completed as 
per  direction of EIC 

1.00 LS 50000.00 50000.00 

          Total Rs  1770760 
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Technical Specification 
 

1.0 General 

 

1.1  Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “CPWD 

Specifications 2019 Vol. I & II” and as per instructions of Engineer-in-Charge. Wherever 

CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed and 

the rates should be all inclusive. 

 

In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or 

the Drawings, the following order of preference shall be observed:- 

 

(i) Nomenclature of item as per Schedule of Quantities 

(ii) Special Conditions. 

(iii) Particular Specifications. 

(iv) CPWD Specifications. 

(v) Architectural Drawings. 

(vi) Indian Standard Specifications of B.I.S. 

(vii) All non-schedule items shall be governed by manufacturer’s specifications. 

 

The works to be under taken by  the contractor shall inter-alia include the 

following: 

 

i. Preparation of structural detailed drawing of Toilet and As BUILT drawings also. 

 

ii. Obtaining of Statutory permissions where-ever applicable and required. 

 

iii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and 

Rules wherever required. 

 

iv. Warranty obligation for the equipment supplied by the contractor. 

 

Contractor shall provide all the kiosks drawings for all the co-ordinate services before starting 

any work or placing any order for any of the services MEP system etc. These kiosks drawings 

shall be got approved from engineer in-charge before implementation and this shall be binding 

on the contractor. The contractor shall submit material submittals along with material sample for 

site engineer approval prior to delivery of material at site. 

 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of 

that standard, including such revisions/amendments as issued by the Bureau of Indian Standards 

upto last date of receipt of tenders. The Contractor shall keep at his own cost all such 

publications including relevant Indian Standard applicable to the work at site. 

 

1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

 

1.4 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings 

and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 

machines. Chases will not be allowed to be cut using hammer/chisel. The electrical boxes should 

be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper 

co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 

1.5 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 

properly tested before covering. 
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1.6 Samples including brand/quality of materials and fittings to be used in the work shall be got 

approved from the Engineer-in-Charge, well in advance of actual execution and shall be 

preserved till the completion of the work. 

 

1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away 

from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at 

site of work. 

 

1.8 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining 

to fire precautions prevailing in the area. 

 

1.9 Contractor(s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 

parameters at site. However, no claim on the alleged inadequacy or incorrectness of the soil data 

supplied by the department shall be entertained. 

 

1.10 The tenderer shall see the approaches to the site. In case any approach from main road is required 

at site or existing approach is to be improved and maintained for cartage of materials by the 

contractor, the same shall be provided, improved and maintained by the contractor at his own 

cost. 

 

1.11 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

 

1.12 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 

responsible for all damages and accidents caused to work due to negligence on his part. No 

hindrances shall be caused to traffic, during the execution of the work. 

 

1.13 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 

areas where other buildings, roads, compound wall, services etc are to be constructed. 

 

1.14 The contractor shall provide at his own cost suitable weighing, surveying and leveling and 

measuring arrangements as may be necessary at site for checking. All such equipments shall be 

got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 

shall be payable on this account. 

 

1.15 Contractor shall provide permanent bench marks, flag tops and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 

points shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings. 

 

1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 

conform to byelaws and municipal body / corporation where CPWD Specifications are not 

applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal 

Body / Corporation authorities wherever required at his own cost. 

 

1.17 The work shall be carried out in accordance with the Architectural drawings and Structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of 

any item of work, the contractor shall correlate all the relevant architectural and structural 

drawings issued for the work, nomenclature of items, specifications etc. and satisfy himself that 

the information available there from is complete and unambiguous. The figures & the written 

dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any, 

shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution 

of the work. The contractor alone shall be responsible for any loss or damage occurring by the 
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commencement of work on the basis of any erroneous and/ or incomplete information and no 

claim, whatsoever shall be entertained on this account. 

 

1.18 The Architectural drawings other than those indicated in nomenclature of items are only 

indicative of the nature of the work and materials/fittings involved unless and otherwise 

specifically mentioned. 

 

1.19 The contractor should submit the kiosks drawing of staging and shuttering for approval of 

Engineer-in-Charge before actually commencing the execution of work under the item. Nothing 

extra shall be payable on this account. 

 

1.20 Other agencies may also simultaneously execute and install the works and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and 

the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 

required, and nothing extra shall be payable on this account. 

 

1.21 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 

shall as far as possible arrange his work and shall place and dispose off the materials being used 

or removed so as not to interfere with the operations of other contractor or he shall arrange his 

work with that of the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of others. 

 

1.22 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. 

Any pre-delivery of the material not required for immediate consumption shall not be accepted 

and thus not paid for. 

 

1.23 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work. 

 

1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such services. In case temporary 

supporting/shifting of such services is required to facilitate the work, the same shall be done by 

the contractor at no extra cost. 

 

In case the existing services are to be shifted permanently, then before dismantling the existing 

services, alternate/diversion of service lines has to be laid by the contractor so that there is no 

interruption in use of existing services. 

 

The contractor has to plan the alternate suitable route for diversion/shifting of service lines and 

get the same approved from the Engineer-in-Charge before starting shifting of services. Nothing 

extra shall be paid except the payment of dismantling and laying of new service lines as per 

conditions of contract. 

 

1.25  The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made on this account. 

 

1.26 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued 

to him even though the materials may be under double lock key system. 

 

1.27 For construction works which are likely to generate malba / rubbish to the tune of more than a 

tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials 
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and wastes at his own cost to the notified specified dumping ground and under no circumstances 

these shall be stacked/ dumped even temporarily, outside the construction premises. 

 

1.28 If as per local Municipal regulations, huts for labour are not to be erected at the site of work, the 

contractor shall be required to provide such accommodation at a place as is acceptable to the 

local body and nothing extra shall be paid on this account. 

 

1.29 The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the schedule of 

quantities appended with the tender and Architectural drawings relating to the relevant item, the 

former shall prevail unless otherwise given in writing by the Engineer-in-charge. 

 

1.30 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

issued by department. 

 

1.31 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been in-built in the items and nothing extra shall be payable (or) extra cement 

considered in consumption on this account. 

 

1.32 For the purpose of recording measurements and preparing running account bills, the abbreviated 

nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2018 

shall be accepted. The abbreviated nomenclature shall be taken to cover all the materials and 

operations as per the complete nomenclature of the relevant items in the agreement and relevant 

specifications. 

 

1.33 In case of items for which abbreviated nomenclature is not available in the aforesaid publication 

and also in case of extra and substituted items for which abbreviated nomenclature are not 

provided for in the agreement, full nomenclature of item shall be reproduced in the measurement 

books and bill forms for running account bills. For the final bill, however, full nomenclature of 

all the items shall be adopted in preparing abstract in the measurement books and in the bill 

forms. 

 

1.34 The contractor shall have to make approaches to the site, if so required and keep them in good 

condition for transportation of labour and materials as well as inspection of works by the 

Engineer in charge. Nothing extra shall be paid on this account. 

 

1.35 No payment will be made to the contractor for damage caused by rains, or other natural 

calamities during the execution of the works and no such claim on this account will be 

entertained. 

 

1.36 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No 

excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

 

1.37 The contractor shall maintain in perfect condition, all portions executed till completion of the 

entire work allotted to him. Where however phased delivery of work is contemplated these 

provisions shall apply separately to each phase. 

1.38   Wherever work  is  specified  to  be  done or material procured through specialized agencies, their 

names shall be got approved well in advance from Engineer in charge. Failure to do so shall not 

justify delay in execution of work. It is suggested that immediately after award of work, 

contractor should negotiate with concerned specialist agencies and send their name for approval 

to engineer in charge. Any material procured without prior approval of Engineer in charge in 

writing is liable to be rejected. Engineer in charge reserves right to get the materials tested in 

laboratories of his choice before final acceptance. Non standard materials shall not be accepted. 

 

1.39 Doors and frames shall be procured from specialist firms and name of such agencies shall be got 

approved from the Engineer in charge well in advance. 
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1.40 The construction joints shall the provided in predetermined locations only as decided by 

Engineer in charge. The cost of shuttering for these construction joints shall be included in item 

of Concrete work/RCC work and nothing extra shall be payable on this account to the contractor. 

 

1.41 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night speed limit boards red flags, red lights and providing barriers. He shall be 

responsible for all dangers and incidents caused to existing / new work due to negligence on his 

part. No hindrances shall be caused to traffic during the execution of the work. 

 

1.42 The contractor shall provide at his own cost suitable weighing surveying and leveling and 

measuring arrangements as may be necessary at site for checking. All such equipments shall be 

got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 

shall be payable on this account. 

 

1.43 Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and plumbing drawings 

 

1.44 Other agencies will also simultaneously execute and install the works of electrification, air 

conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary 

facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be 

required for the electric, air-conditioning and other related works (for which inserts, sleeves, 

brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the department 

unless otherwise specifically mentioned) and the contractor shall fix the same at time of casting 

of concrete, stone work & brick work, if required and nothing extra shall be payable on this 

account. 

 

1.45 If the work is carried out in more than one shift or during night no claim on this accounts shall be 

entertained. 

 

1.46 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such services. 

 

1.47 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made on this account. 

 

1.48 The contractor shall render all help and assistance in documenting the total sequence of this 

project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable 

to the contractor on this account. However cost of photographs, slides, audio/ videography etc 

shall be born by the department. 

 

1.49 The Plinth Level of Building is to be kept as per Architectural drawings. All the items of works 

such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level with be 

measured and paid as the work done upto plinth level. Nothing extra due to higher plinth will be 

paid and contractors rates quoted for all these items shall, therefore, the deemed to cater for extra 

height of plinth. 

 

1.50 The contractor shall establish a laboratory at site to test the coarse aggregate, fine aggregate, 

water, sand, cement etc. 

 

1.51 With each Running Bill, the details of test carried out shall be submitted by the contractor. 

 

1.52   On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge. These drawings shall have the following information. 
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a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 

b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, upto out fall. 

c) Run off of all water supply lines with diameters, location of control valves, access panels 

etc. 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of 

completion, then the recovery @ Rs.10, 000/- each for such set of drawings shall be made from 

the contractor’s final bill. 

 

1.53 In the item of providing and fixing precast reinforced cement concrete in shelves the cost of 

cutting chases and making good the same shall be inclusive in the item ad nothing extra shall be 

paid on this account. 

 

1.54 In the item of finishing walls with water proofing paint, only the plain / flat area shall be 

measured for payment and nothing extra shall be paid on account of pointed wall surface. 

 

1.55 Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for 

respective items shall be all inclusive and apply to the following: - 

 

(i) All lifts & all heights, floors including terrace, leads and depths. 

(ii) All labour, material, tools and plants and other inputs involved in the execution of the 

item. 

(iii) Any of the conditions and specifications mentioned in the tender documents. 

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any 

reason. 

(v) Providing sunk flooring in bath-rooms, kitchen, etc. 

(vi) Any legal or financial implications resulting out of disposal of earth, if any. 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand 

and bajri etc. or any other material collected by him for the work direct to revenue 

authorities. 

(viii) Performance test of the entire installation(s) before the work is finally accepted. 

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better 

bond is deemed to have been built in the items. 

(x) All incidental charges for cartage, storage and safe custody of materials brought to site. 

 

 

QUALITY ASSURANCE OF THE WORK 

 

1. The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. He 

shall have to submit quality assurance programme within two weeks of the award of work. 

The quality assurance programme should include method statement for various items of work 

to be executed along with check lists to enforce quality control. 

 

2. The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 

source unless it is absolutely unavoidable. Any change shall be done with the prior approval 

of the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. 

Similarly, the contractor shall submit brand/ make of various materials not specified in the 

agreement, to be used for the approval of the Engineer-in-Charge along with samples and 

once approved, he shall stick to it. 

 

3. The contractor shall submit kiosks drawings of staging and shuttering arrangement, 

aluminum work, and other works as desired by Engineer In Charge for his approval before 

execution. The contractor shall also submit bar bending schedule for approval of Engineer –in 

– charge before execution. 
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A). Laboratory at Site: 

 

The contractor shall provide at site, the testing equipment and materials for the field tests 

mentioned in the list of mandatory tests given in CPWD specifications 2019 Vol. 1 & 2 

at his own cost. Nothing extra shall be payable to him on this account. In all cases, cost 

of samples and to and fro carriage shall be borne by the contractor. 

 

The representatives of the department shall be at liberty to inspect the testing facilities at 

site and conduct testing at random in consultation with Engineer in charge. The 

contractor shall provide all necessary facilities for the purpose. The laboratory shall be 

equipped as per lab details provided on page No.84 to 86. 

 

All test which can be performed in the site lab with above equipments shall be done at 

site except that at least 10% testing of materials shall be got done from external 

laboratories. However, for the tests to be carried out by the external laboratories, the 

contractor shall supply free of charge all the materials required for testing, including 

transportation. The testing charges shall be born by the Contractor / Department in the 

manner described in Para-B below. 

 

 

B) Other Laboratories: 

 

The contractor shall arrange carrying out of all tests required under the agreement 

through the laboratory as approved by the Engineer-in-Charge and shall bear all charges 

in connection therewith including fee for testing. The said cost of tests shall be borne by 

the contractor/department in the manner indicated below. 

 

i) By the contractor, if the results show that the test does not conform to relevant 

CPWD Specifications / BIS code or specification mentioned elsewhere in the 

documents. 

 

ii) By the department, if the results conform to relevant CPWD Specifications / BIS 

code or specification mentioned elsewhere in the documents. 

 

However, no testing charges will be payable by the contractor for the tests conducted in 

CPWD laboratories. 

 

If the tests, which were to be conducted in the site laboratory, are conducted in other 

laboratories for whatever the reasons, the cost of such tests shall be borne by the 

contractor. 

 

5. Sampling of Materials: 

 

Sample of building materials fittings and other articles required for execution of work 

shall be got approved from the Engineer-in-Charge. Articles manufactured by companies 

of repute and approved by the Engineer-in-Charge shall only be used. Articles bearing 

BIS certification mark shall be used in case the above are not available, the quality of 

samples brought by the contractor shall be judged by standards laid down in the relevant 

BIS specifications. All materials and articles brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-Charge which shall be 

preserved till the completion of the work. 

 

6. The contractor shall ensure quality construction in a planned and time bound manner. 

Any sub-standard material/work beyond set out tolerance limit shall be summarily 

rejected by the Engineer-in-Charge. 

 

7. BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the 
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specifications described for the item/materials. Wherever BIS marked materials are 

brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 

furnish manufacturers test certificate or test certificate from approved testing laboratory 

to establish that the material produced by the contractor for incorporation in the work 

satisfies the provisions of BIS codes relevant to the material and/or the work done. 

 

8. The contractor shall procure all the materials at least in advance so that there is sufficient 

time to testing and approving of the materials and clearance of the same before use in 

work. 

 

9. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

 

10. The contractor shall be fully responsible for the safe custody of the materials issued to 

him even if the materials are in double lock and key system. 

 

 

 

11. QUALITY & QUARRIES OF STONE AGGREGATE & SAND 

 

The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought by the contractor 

from any query legitimately authorized by the concerned local authorities and the 

materials brought at site should conform to relevant CPWD specifications. 

 

12. The contractor shall provide approved type of supports for maintaining the bars in 

position and ensuring required spacing and correct cover of concrete to reinforcement as 

called for in the drawings. Spacer blocks of required shape and size, MS chairs and 

spacer bars shall be used in order to ensure accurate positioning of reinforcement. Spacer 

blocks shall be cast well in advance with approved proprietary pre-packed free flowing 

mortars (conbextra as manufactured by M/s Fosroc Chemicals India Ltd. or approved 

equivalent) of high early strength. Blocks of polymer shall not be used as spacer blocks 

unless specially approved by the Engineer-in-Charge. Rate of item of steel reinforcement 

is inclusive of cost of such cover blocks. 

 

3.0. TESTING OF MATERIAL: - 

 

3.1 Samples of materials required for testing shall be provided free of charge by the 

contractor. The cost of tests shall be borne by the contractor / department in the manner 

indicated below: - 

 

a) By the contractor, if the results show that the material does not conform to relevant 

specifications. 

 

b) By the department, if the results show that the material conforms to relevant 

specifications. 

 

All other expenditure required to be incurred for taking samples; conveyance, packing 

etc. shall be borne by the contractor himself. 

 

c) All the test in field lab setup at construction site shall be carried out by the Engineering 

Staff deployed by the contractor which shall be 100% witnessed by TGE/GE. At least 

10% of the tests are to be witnessed by the Manager/GM. 

 

d) All the entries in the registers will be made by the designated Engineering staff of the 

contractor and same should be regularly reviewed by TGE/GE/ Manager/GM. 

e) Contractor shall be responsible for safe custody of all the test/material registers. 
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f) Submission of copy of all test registers, materials at site Register and hindrance register 

along with each alternate Running Account Bill and Final Bill shall be mandatory. These registers 

should be duly checked by by TGE/GE/ Manager/GM & receipts of registers should also be 

acknowledged by Accounts Officer by signing the copies and register to confirm receipt in 

division office. 

 

g) Extensive testing of the materials used for construction is a pre-requisite for attaining 

high quality of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-

ray and various other types of tests which cannot possibly be carried out in a site laboratory. These 

tests also require specialized personal who regularly deal in such testing. Therefore the need arises 

for carrying out the tests in outside laboratories. 

 

3.2    These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The outside 

private laboratories shall be short listed before handed by EE and approval obtained from 

SE. In case of laboratories in the private sector, the past record and reputation of the 

laboratory must invariably be given due consideration. The infrastructure in these 

laboratories can also be inspected before they are short listed. 

 

3.3 However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT Lab / Govt. 

Engineering College may be allowed by General Manager without prior approval of Superintending 

Engineer or higher officers provided these labs have all necessary facility to carry out the required 

tests. 

3.5 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 

material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-Charge & contractor 

shall be bound to replace / remove such sub-standard / defective work immediately. 

3.6 The list of Field equipment referred above are to be arranged and maintained by the contractor at the site of 

work. In case the equipment required for any test is not available at site, the department shall get the test conducted 

from the third party. However in that event, besides providing free materials of sample, the cost of taking of sample, 

packing, transportation, testing charges etc. shall be borne by the contractor irrespective of the results. 

3.7  Maintenance of Register of Tests - 

 

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be 

maintained by the contractor which shall be issued to the contractor by Engineer-in-charge in the 

same manner as being issued to CPWD field staff. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with 

Contractor by TGE/GE and out of this at least 50% samples shall be taken in presence of E in 

charge. All the necessary assistance shall be provided by the contractor. Cost of sample materials 

is to be borne by the contractor and he shall be responsible for safe custody of samples to be tested 

at site. 

 

(iii) All the tests to be conducted at Construction Site shall be carried out by the Engineering 

Staff deployed by the contractor which shall be 100% witnessed by TGE/GE. At least 10% of the 

tests are to be witnessed by the General Manager. For outstations the percentage of tests to be 

witnessed by TGE/GE/Manager/GM are to be decided by NIT Approving Authority and should 

form part of QA Plan. 

 

(iv) All the entries in the registers will be made by the designated Engineering Staff of the 

contractor and same should be regularly reviewed by TGE/GE/Manager/GM . Contractor shall be 

responsible for safe custody of all the test & Material registers. 

 

3.8 Maintenance of Material at Site (MAS) Register - 

 

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by 

Contractor which shall be issued to the contractor by Engineer-in-charge in the same manner as 

being issued to CPWD field staff. 

(ii) Each of the entry of receipt of material at site shall be 100% test checked by TGE/GE. 

(iii) Each MAS Register shall be checked by TGE/GE at least twice a week . 
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(iv) Cement Register shall be reviewed by GM at least one in a month. For outstations the 

frequency of checking the Registers by TGE/GE is to be decided by NIT Approving Authority 

and should form part of QA plan 

 

4.0 SECRECY 

4.1 The contractor shall take all steps necessary that all persons employed on any work in  

 connection with the contract have notice that the Indian Official Secrets Act 1923 applies 

 

 to them & will continue so to apply even after the execution of such works under the 

 contract. 

4.2 The contract is confidential and must be strictly confined to the contractor’s own use 

 (except so far as confidential disclosure to sub-contractors or suppliers as necessary) and 

 to the purpose of the contract. 

4.3 All documents, copies thereof & extracts there from furnished to the contractor shall be 

 returned to the Engineer-in-Charge on the completion of the work / works or the earlier 

 determination of the contract. 

5.0 LABOUR AND SECURITY 

5.1 Contractor should provide his plan for labour huts as per his requirement and get it 

 approved from the Engineer-in-Charge. The contractor will be provided space for labour 

 huts etc. inside the campus but the space requirement and location, as assessed by 

 Engineer-in-Charge shall be final and binding. 

5.2 Contractor has to follow the security requirement of the campus and obtain necessary 

 entry passes for the labour and vehicles and follow security checks at entry / exit gates, 

 restriction on movement of vehicle, restricted timings of working etc. The Department 

 however shall assist the contractor in obtaining such passes for movement of vehicles  

 and labour.  No claim whatsoever shall be entertained on account of delay in entry of 

 vehicles and labour including restrictions in working hours, if there is any. 

5.3 The contractor shall employ only Indian Nationals after verifying their antecedents and  

 loyalty. The contractor shall, on demand submit list of his agents, employees and work 

 people concerned & shall satisfy as to the bonafides of such people. 

5.4 The contractor & his work people shall observe all relevant rules regarding security 

 promulgated in which work is to be carried out by the Controlling Administrative 

 Authority of the campus/area (hereinafter referred to as “Administrator”). 

5.5 The contractor, his representative, workman shall be allowed to enter through specified 

 gates & timing as laid down by the controlling authority. They shall be issued an identity 

 card or an individual pass in accordance with the standing rules & regulations & they 

 should possess the same while working. The contractor shall be responsible for the 

 conduct & actions of his workman, agents / representatives. 

5.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. 

 However, he may also be allowed to carryout the work beyond 6 PM & upto 7 AM if the 

 site conditions / circumstances so demand with prior written permission from the 

 “Administrator”. However, if the work is carried out in more than one shift or at night, 

 no claim on this account shall be entertained. 

5.7 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out 

 between 7 AM to 7 PM only & no movement of material / vehicles out of site of work 

 shall be allowed during night hours unless specific permission is obtained from the 

 “Administrator”. 
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5.8 In case if a separate entry has been allowed, the contractor has to make all arrangement 

 for  making  a  separate  entry  gate  and  barricading  of  the  working  area  to 

 segregate/separate the same from other areas. All these have to be done by the contractor 

 at his own cost including safeguarding any untoward incident in the restricted area due 

 to separate entry gate and barricading arranged by the contractor.  No extra amount on  

 this account shall be payable by the department. 

6.0 Deleted 

6.1 Deleted 

6.2 Deleted 

7.0 PROGRAM CHART: - 

7.1 The Contractor shall prepare an integrated program chart for the execution of work, 

 showing clearly all activities from the start of work to completion, with details of 

 manpower, equipment and machinery required for the fulfillment of the program within 

 the stipulated period or earlier and submit the same for approval of the Engineer-in- 

 Charge within 15 days of the issue of letter of acceptance for the contract. 

7.2 The work has to be completed in stages as indicated in the Milestones under Schedule 

 ‘F’ and the program should be prepared in such a manner to achieve these Milestones as 

 indicated therein or earlier. 

7.3 The program chart should include the following: - 

a) Descriptive note explaining sequence of various activities. 

 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, 

manpower and specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 

 

d) Program of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. 

 

7.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 

 not conform to the approved program referred above, the contractor shall produce a 

 revised program showing the modifications to the approved program by additional inputs 

 to ensure completion of the work within the stipulated time. 

 

7.5 The submission of revised program or approval by the Engineer-in-Charge of such 

program or the furnishing of such particulars shall not relieve the contractor of any of his 

duties or responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and conditions of 

the agreement. 

 

7.6 Notwithstanding the fact that the contractor will have to pay to the labourers and other 

 staff engaged directly or indirectly on the work according to the provisions of the labour 

 regulations and the agreement entered upon and/or extra amounts for any other reason. 

8.0 PROGRESS AND MONITORING OF WORK: 

 Contractor shall give the Engineer-in-Charge on the 10
th
 day of each month, progress 

 report of the work done during the previous month. Such progress report will include the 

 project progress summary, work progress (planned v/s. actual), PERTchart, mile stone 

 status, financial progress status, manpower deployment status, important materials 

 consumed, materials at site at the beginning of the month, materials consumed during the 

 month and the balance quantities at the end of month and progress of the work stating the 
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 reasons for shortfall, if any including the steps and measures to be taken for making good 

 the shortfall in the succeeding period. Non submission of aforesaid progress report shall 

 make contractor liable for action under breach of contract conditions. 

9.0 SAMPLE OF MATERIALS:- 

9.1 All materials and fittings brought by the contractor to the site for use shall conform to the 

 samples  approved  by  the  Engineer-in-Charge  which  shall  be  preserved  till  the 

 completion of the work. If a particular brand of material is specified in the item of work 

 in Schedule of Quantity, the same shall be used after getting the same approved from 

 Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of 

 work, the contractor shall submit the samples as per List of Preferred Makes 

 for approval of Engineer-in-Charge. For all other items, ISI Marked 

 materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever 

 ISI Marked material / fittings are not available, the contractor shall submit samples of 

 materials / fittings manufactured by firms of repute conforming to relevant Specifications 

 or IS codes for the approval of Engineer-in-Charge. 

9.2 To avoid delay, contractor should submit samples as stated above well in advance so as 

 to give timely orders for procurement. If any material, even though approved by 

 Engineer-in-Charge is found defective or not conforming to specifications shall be 

 replaced / removed by the contractor at his own risk & cost. 

9.3. BIS marked materials except otherwise specified shall also be subjected to quality test  

 besides testing of other materials as per the specifications described for the item/material. 

 Wherever BIS marked materials are brought to the site of work, the contractor shall,  

 furnish manufacturer’s test certificate or test certificate from approved testing laboratory 

 to establish that the material procured by the contractor for incorporation in the work 

 satisfies the provisions of specifications relevant to the material and / or the work done. 

 BIS marked items (except cement & steel for which separate provisions have been made 

 in para 10.0) required on the work shall be got tested, for only important tests, which 

 govern the quality of the product, as decided by the Engineer-in-Charge. The frequency 

 of such tests (except the mandatory test) shall be 5% of the frequency as specified in 

 BIS. For mandatory test, frequency shall be as specified in the CPWD Specifications. 

9.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications  

 & BIS, then tests shall be carried out as per decision of Engineer-in-Charge. 

10.0 CEMENT  & STEEL  REINFORCEMENT  (IF  NOT  STIPULATED,  TO  BE 

 PROCURED BY THE CONTRACTOR). 

10.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel  

 

Reinforcement procured at site. 

 

 

10.2 CEMENT:-  

10.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement  confirming to IS: 

 1812 as required in the work from reputed manufacturers of cement such as  ACC, Ultratec, Vikram, 

 from reputed manufacturers of cement such as  ACC, Ultratec, Vikram, Shree Cement, 

 Ambuja, JP Cement, Century Cement and JK Cement Or from any other reputed cement 

 manufacturer having a production capacity not less than one million tonnes per annum 

 as approved by the ADG for that sub region, in 50 kg. bags bearing manufacturer’s name 

 and ISI marking, along with manufacturers test certificate for each lot.  

 

10.2.2. Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge 

and got tested in accordance with provisions of relevant BIS Codes. The cement for such 

testing purpose shall be supplied by the contractor free of charge. In case test results 

indicate that the cement arranged by the contractor does not conform to the relevant BIS 

Codes, the same shall stand rejected and shall be removed from the site by the contractor 

at his own cost within a week’s time of written order from the Engineer-in-Charge to do 



Page 87 of 126 
 

so. The cost of tests shall be borne by the contractor/department in the manner indicated 

below: 

 

i) By the contractor, if the results show that the cement does not conform to relevant BIS 

Codes. 

 

By the department, if the results show that the cement conforms to relevant BIS Codes. 

 

10.2.3 OPC shall be brought at site in bulk supply of approximately 30 tonnes or as 

 decided by the Engineer-in-Charge. 

10.2.4 OPC bags shall be stored in separate godowns. Separate godowns for tested cement 

 and fresh cement (under testing) to be constructed by the contractor at his own cost as 

 per sketches given in C.P.W.D Specifications having weather-proof roofs and walls. The 

 size of the cement godown is indicated in the sketches for guidance. The actual size of  

 godown shall be as per site requirements and nothing extra shall be paid for the same.  

 Each godown shall be provided with a single door with two locks. The keys of one lock 

 shall remain with Engineer-in-Charge of the work and that of other lock with the 

 authorized agent of the contractor at the site of work so that the cement is issued from  

 godown according to the daily requirement with the knowledge of both parties. The 

 account of daily receipt and issue of cement shall be maintained in a register in the 

 prescribed proforma and signed daily by the contractor or his authorized agent and 

 Engineer-in-Charge or his authorized representative in token of its correctness. The day 

 to day receipt and issue accounts of different grade/brand of cement shall be maintained 

 separately in the standard proforma by the contractor or his authorized representative 

 which shall be duly signed by the authorized representative of the Engineer-in-Charge 

 before issue to the work on day to day basis. 

 The capacity of each cement go-down shall be 300 bags of cement or more as decided by 

 the Engineer-in-Charge and shall be constructed by the contractor at site of work and at 

 the site of batching plant for which no extra payment shall be made. The contractor shall 

 be responsible for the watch and ward and safety of the cement go-downs. The contractor 

 shall facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any 

 time. 

10.2.5 The actual issue and consumption of cement on work shall be regulated and proper  

 accounts maintained as provided in the contract. The theoretical consumption of cement 

 shall be worked out as per procedure prescribed in Clause-42 of the contract and shall be 

 governed by the conditions laid therein. 

10.2.6 If the quantity of cement actually used in the work is found to be more than the 

 theoretical quantity of cement including authorized variation, nothing extra shall be 

 payable to the contractor on this account. In the event of it being discovered that after the 

 completion of the work, the quantity of cement used is less than the quantity ascertained 

 as herein before provided (allowing variation on the minus side as stipulated in Clause - 

 42), the cost of quantity of cement not so used shall be recovered from the contractor as 

 specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical 

 quantity of cement which should have been actually used as per the schedule and 

 recovered at the rate specified, shall be final and binding on the contractor. 

 For  non-scheduled  items,  the  decision of the  Superintending  Engineer  regarding 

 theoretical quantity of the cement, which should have been actually used, shall be final  

 and binding on the contractor. 

10.2.7 Cement brought to site and cement remaining unused after completion of work shall not 

 be removed from site without written permission of the Engineer-in-Charge. 

10.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from 

 the site after completion of work by the contractor at his own cost after approval of the  
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 Engineer-in-Charge. 

10.2.8 Cement, which is not used within 90 days from its date of manufacture, shall be retested 

 at approved laboratory.  Until the results of such tests are found satisfactory, it shall not 

 be used on the work. 

10.3 STEEL REINFORCEMENT: - 

10.3.1 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement 

 bars of Fe 500D from Primary producers such as SAIL, Tata Steel Ltd.,  RINL, Jindal 

 

Steel and Power Ltd. & JSW Steel Ltd. or any other producer as approved by the CPWD 

who are using iron ore as the basic raw material / input and having Crude Steel Capacity 

of 2.00 million tonnes per annum and above. 

 

a) The grade of the steel shall be Fe 500 D as per BIS 1786-2008. 

 

b) The TMT bars procured shall conform to manufacture’s specifications. 

 

c) The TMT bars producers shall conform to the specifications as laid by Tempcore, 

Thermax, Evcon Turbo & Turbo Quench as the case may be. 

 

d) The specifications of TMT bars procured shall meet the following provisions of IS 

1786: 

 

2008 pertaining to Fe500D grade of steel: 

 

     Mechanical Properties   

 Parameter    Minimum Value   

           

 Yield Strength    500 N/ sq.mm.   

 Tensile Strength, Min     10 percent more than the actual 0.2 percent proof stress/ 

       yield stress but not less than 500 N/ sq.mm. 

 Elongation Percentage, Min. on gauge 16.0    

 length 5.65  -      

 sectional area of the test piece        

 

   Chemical Properties  

 Chemical Constituents  Maximum % as per BIS 1786: 2008 for Fe 500D grade 

    of steel  

Carbon 0.30   

Sulphur 0.055   

Phosphours 0.055   

Sulphur + Phosphorus 0.105   

 

10.3.2 The contractor shall have to obtain and furnish test certificates to Engineer –in- Charge 

 in respect of all the supplies brought by him to the site of work. 

10.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

 provisions in this regard in relevant BIS codes. In case the test results indicate that the  

 steel arranged by the contractor does not conform to the specifications, as defined under 

 para 10.3.1 (a) above, the same shall stand rejected, and it shall be removed from the site 

 of work by the contractor at his cost within a week time or written orders from the 

 Engineer-in Charge to do so:- 

10.3.4 The steel reinforcement shall be brought in bulk supply as decided by the Engineer-in- 

 Charge along with manufacturer test certificate for each lot. 
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10.3.5 The steel reinforcement shall be stored by the contractor at site of work in such a way as 

 to prevent their distortion and corrosion and nothing extra shall be paid on these 

 accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy 

 counting and checking. 

10.3.6 Unless OTHERWISE specified elsewhere in the contract document, the testing (nominal 

 mass, tensile strength, bend test, rebend test etc.) shall be done as per frequency of 

 samples not less than as given below: 

 

 

 

 SIZE OF BAR FOR CONSIGNMENT FOR CONSIGNMENT OVER 100 

  BELOW 100 TONNES TONNES 

 Under 10 mm dia One sample for each 25 tonnes or One sample for each 40 tonnes or part 

  part thereof. thereof 

 10 mm to 16 mm dia One sample for each 35 tonnes or One sample for each 45 tonnes or part 

  part thereof. thereof 

 Over 16 mm dia One sample for each 45 tonnes or One sample for each 50 tonnes or part 

  part thereof thereof 

Tolerances on Nominal Mass 

 

Nominal size in mm Tolerance on Nominal Mass Percent  

 Batch Individual sample + Individual sample for 

   coil. 

(a). Upto and including 10 +7 -8 +8 

(b). Over 10 upto and Including +5 -6 +6 

16    

    

(c). Over 16 +3 -4 +4 

 

 

+ For individual sample plus tolerance is not specified. 

* For coils batch tolerance is not specified. 

 

10.3.7 The contractor shall supply free of charge the steel required for testing including 

 transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

10.3.8 The Actual issue and consumption of steel on work shall be regulated and proper account 

 maintained as provided in clause 10 of the contract. The theoretical consumption of steel 

 shall be worked out as per procedure prescribed in Clause 42 of the contract and shall be 

 governed by conditions laid therein. In case the consumption is less than theoretical 

 consumption including permissible variation, recovery at the rate so prescribed shall be 

 made. In case of excess consumption no adjustment need to be made. 

10.3.9 Steel brought to site and steel remaining unused shall not be removed from site without 

 the written permission of the Engineer-in-Charge.  

10.3.10 The contractor shall submit original vouchers from the manufacturer for the total 

 quantity of steel supplied under each consignment to be incorporated in the work. All 

 consignment received at the work site shall be inspected by the Site staff along with the 

 relevant documents before acceptance. The contractor shall obtain Original Vouchers and 

 Test Certificates and furnish the same to the Engineer-in- Charge in respect of all the 

 lots of steel brought by him from approved supplier to the site of work. The original 

 vouchers and test certificates shall be defaced by the Site staff and kept on record in the 

 site office.  
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10.3.11 Reinforcement including authorized spacer bars and lappages shall be measured in length 

 of different diameters as actually (not more than as specified in the drawings) used in the 

 work nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

10.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD 

 Specifications will be considered for conversion of length of various sizes of M.S. Bars, 

 T or Steel Bars and T.M.T. bars into Standard Weight.  

10.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average 

 sectional weight for each diameter shall be arrived at from samples from each lot of steel 

 received at site. The decision of the Engineer-in-Charge shall be final for the procedure 

 to be followed for determining the average sectional weight of each lot. Quantity of each 

 diameter of steel received at site of work each day will constitute one single lot for the 

 purpose. The weight of steel by conversion of length of various sizes of bars based on the 

 actual weighted average sectional weight shall be termed as Derived Actual Weight.  

 However for the stipulated issue of steel reinforcement up to and including 10mm 

 

 diameter bars, the actual weight of steel issued shall be modified to take into account the 

 variation between the actual and the standard coefficients and the contractors’ accounts 

 will be debited by the cost of modified quantity. 

10.3.14  a) If the Derived Weight as in sub-para (10.3.14) above is less than the Standard Weight as 

 in Sub-para (10.3.13) above then the Derived Actual Weight shall be taken for payment 

 provided, if it is within the tolerances specified in IS 1786-2008, otherwise whole lot will 

 be rejected. 

 

b) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per 

in sub-para (10.3.13) above shall be taken for payment. In such case nothing extra shall be paid for 

the difference between the Derived Actual Weight and the Standard Weight. 

 

11.0 ENGAGING SPECIALIZED AGENCIES FOR WORKS:-  

11.1 The Contractor shall engage specialized agency unless otherwise approved by any 

 Government Department having adequate technical capability and experience of having 

 executed at least one work of similar items of 90% or more magnitude or two works of 

 similar items of aggregate value minimum 90% or three works of similar items of 

 minimum 30% magnitude individually for executing the following items of the work 

 and/Orany other items of work where specialized firm is required to be engaged as per 

 contract conditions. For determining the required magnitude, the value of the work 

 executed may be suitably enhanced with the prevailing approved cost index. 

i) Anti Termite treatment work.   

ii) Factory made Wooden Shutters of all types except Flush Doors.  

iii) Water proofing treatment work of all types.   

iv) Tubewell installations    

v) Overhead Tank.    

vi) Aluminium Work.    

11.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge 

 well before actual commencement of the item of work. The contractor shall submit the 

 list of Specialized agencies except for Internal Electrical Installation, proposed to be 

 engaged by him along with necessary performance certificates, within 30 days from the  

 date of issue of acceptance letter to substantiate technical capability and experience of  

 the agency for prior approval of the Engineer-in-Charge.  

11.3.1 For Internal Electrical Installation work as contained in the Electrical component work 

 , the Electrical Agency to be associated shall be of appropriate class of CPWD.   

 Provisions  mentioned  under  Sr.  No.  11.1  above  are  not  applicable  for engagement 

 

of Electrical Agency. It will be obligatory on the part of main contractor to sign the tender documents 

for all the components 

11.3.2 If the main contractor fails to associate agency/agencies for execution of minor 
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 components of work within prescribed time or furnishes incomplete details or furnishes 

 details of ineligible agencies even after the tenderer is given due opportunity, the entire  

 scope of such component of works shall be withdrawn from the tender and the same shall 

 be got executed by the Engineer-in-Charge at the risk and cost of the main contractor. 

11.3.3 Same milestones shall be applicable for all components of work.  

11.4 For the specialized item of Polypropylene Pipes the contractor shall engage such vendors 

 as approved by the manufacturer. Provisions mentioned under Sr. No. 11.1 above not 

 applicable for Polypropylene Pipes.   

 

 12.0  Deleted    

 13.0  Defect liability:       

 

13.1 

 

The defect liability period is 365 days from date of issue of completion certificate. The 

contractor’s liability during the defect liability period shall be limited to rectification of 

defects including replacement as follows which in the opinion of Engineer-in-Charge are not 

manmade. 

 Sl.  Description    Defect Liability   

 No.         

 (i) Anti termite treatment  (a) Termites found if any till guarantee period to be rectified through  

     post ATT    

 (ii) Concrete  (a) Rectification of structural / superficial / non-structural cracks. 

     (b) Rectification of dampness / seepage in roof slab / junctions & 

     sunken portion.    

     (c) Rectification of cracks in beam, shade, column. 

 (iii) Brick work  (a) Rectification of cracks in panel wall / portion.  

     (b) Cracks / settlement of dwarf walls.   

     (c) Rectification of efflorescence.   

 (iv) Joinery  (a) Replacement of warped joinery.   

     (b) Cracks in panels, rails / styles etc.   

 (v) Builders Hardware  (a) Repairs /  Replacement of loosened / pre-mature failure of 

     fittings.     

     (b) Tightening / Replacement of sag in mosquito proofing.  

 (vi) Steel & Iron work  (a) Rectification / Replacement of defective part of rolling shutter. 

     (b) Redoing of defective portion in fabrication / welding including 

     painting.    

     (c) Steel windows, grills, gates etc. – defects to be rectified. 

 (vii) Roof treatment  (a) Rectification  of  leakage  /  seepage  of  roof  slab  including  

     covering at junction till guarantee period.   

 (viii) Plastering  (a) Rectification of structural / superficial cracks if any.  

     (b) Rectification of protruding / peeling off plaster if any. 

     (c) Rectification of efflorescence   

 (ix) Flooring  (a) Rectification of sinking portion of plinth protection including 

     saucer drain.    

     (b) Settlement of foundation & floors.   

 (x) Plumbing / Sanitary  (a) Making good of leakage through soil / waste pipe joints.  

  fittings  (b) Replacement of looking mirror if found wavy. 

     (c) Rectification of leakage of over head tanks.   

     (d) Leakage / seepage of sunken floor, blockage of taps / pipes, non- 

     functioning of cistern.    

 (xi) Finishes  (a) Making good of defective / dissimilar patches of painting to 

     match with remaining surfaces.   

 (xii) Internal Water Supply  (a) Repairs / Replacement of defective taps / fittings. 

     (b) Repair to leakage of GI water pipe lines including joints. 

     (c) Removal of blockage of GI pipe lines.   

(xiii) Roads (a) Repair of sinking portion of road & potholes, if any 
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(xiv) Sewage (a) Rectification of slope / system if found defective during use. 

  (b) Rectification of major blockage in Sewer lines. 

  (c) Cracks & settlement of sewage lines. 

(xv) Drains (a) Repair to Drains. 

  (b) Settlement of Drains 

(xvi) External Water Supply (a) Repairs to installations & fittings. 

(xvii) General (a) All manufacturing defects of structures / fixtures / fittings / 

  equipments other than listed above. 
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1. Existing cement plaster (if any) where any skirting or cladding work is to be executed shall be 

dismantled before fixing tile/ granite stone to the wall surface to ensure proper bond with base and 

planarity. 

 

2. Wherever cladding is to be provided on the existing non plastered surface (if any), adequate 

hacking, wire brushing clearing etc. after removing existing paint, shall be done by the agency so 

as to ensure proper bond of cladding to the existing surface. 

 

3. Any internal / external damage caused to the building during execution of work shall be made 

good by the contractor at his own cost to the satisfaction of Engineer –in-charge. 

 

4. Work includes fixing of door, window frames after demolishing / removing existing frames (if 

any). In all such cases jambs and existing masonry shall be made good including plastering the 

jamb. The rate quoted by the contractor shall include all such operations. 

 

5. Contractor shall remove from site the rubbish / malba generated during course of execution of 

work from time to time before exceeding 2 truck loads (say 12 Cum), failing which the contractor 

shall be liable to pay Rs. 500/- per day which shall be recovered from the payment due to the 

contractor. 

 

6 (a)   Deleted 

 6 (b)   Deleted 

 

7. All repair / retrofitting items shall be executed first. Detail sequence of work activities to be 

executed in quarters shall be finalized and got approved by the Engineer-in-charge before starting the 

work. 

 

8. Wire gauze shall be bent at right angle in the rebate, double folder and fixed tight without any 

furling with the help of MS / wooden beading. Space between the beading and rebate, where 

the wire gauze is bent shall be neatly finished with the putty so that end of the wire gauze is 

not visible. 

 

9. The works of renovation/Upgradation are to be executed mostly in old colonies/ 

premises, where space availability for erection of temporary sheds for storage of 

construction materials is a real constraint. As per site feasibility and availability of 

storage space, Engineer-in-charge may provide some storage space on as-is-where-is 

basis to the contractor agency exclusively for storage of construction materials 

required for this work and for storage of dismantled materials retrieved from this 

work. However, all responsibilities regarding safety and upkeep of materials stored 

shall lie on the contractor. This storage space shall be used exclusively for this work 

and contractor shall be responsible to hand it over back to the Engineer-in-charge 

before completion of work, in its original condition without causing any damage to it 

in any shape. The contractor shall also be required to pay storage charges @Rs. 10/- 

per sqft per month, calculated on per day basis for the area of such storage space 

actually provided to him. In case, no such space is available for making available to 

the contractor, the contractor shall make his own arrangement, and no claim shall be 

entertained, whatsoever in this regard. In respect of any type of dispute, and/or 

damage to the storage space provided, decision of Engineer-in-charge shall be final 

and binding on the contractor. 

 

10. Size, design and pattern of the floor tiles & wall tiles shall be got approved by the Engineer-in-

charge before execution the items. 
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PARTICULAR SPECIFICATIONS 

 

1.0 EARTH WORK:- 

 

1.1 Anti Termite Treatment: - 

 

1.2.1 The work shall be executed by specialized agency to be approved by the Engineer in Charge. 

 

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS covered by ISI 

marking. Chemical has to be of approved quality out of preferred make. 100% material has to be 

procured of approved make before start of work. The chemical shall be used only after due 

testing & if found conforming to the Specifications. Proper account has to be kept for day to day 

use of Chemical. 

 

2.0 RCC WORK (ORDINARY) 

 

2. 1 The work shall be done in accordance with CPWD Specifications. 

 

2.1.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use 

concrete mixture of proper design having arrangement for measuring water for mixing of 

concrete. 

 

2.3 FORM WORK 

 

2.3.1 The work shall be done in general as per CPWD Specifications. 

 

2.3.2 Only M.S. centering / shuttering and scaffolding material unless & otherwise specified shall be 

used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply 

shuttering in exceptional cases as per site requirement may be used on specific request from 

contractor to be approved by the Engineer-in-Charge. 

 

2.3.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever the 

formwork is having a mean radius exceeding 6m in plan. 

 

2.3.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more 

than 1.20 metres. 

 

2.3.5 In order to keep the floor finish as per architectural drawings and to provide required thickness of 

the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted 

at the time of its centring, shuttering and casting for which nothing extra shall be paid to the 

Contractor. 

 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 

20mm or as required, lower than general floors shuttering should be adjusted accordingly. 

Nothing extra is payable on this account. 

 

2.3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. 

Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing 

pieces are required to complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on 

the work. 

 

The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 

cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be 

applied on the surface of the shuttering plates in the requisite quantity before assembly of steel 

reinforcement. 
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2.4 REINFORCEMENT:- 

 

2.4.1 The reinforcement shall be done as per CPWD/Standard Specifications. 

 

2.4.2 The rate of item of reinforcement of RCC work includes all operations including straightening, 

cutting, bending, welding, binding with annealed steel or welding and placing in position at all 

the floors with all leads and lift complete as per CPWD Specifications. 

 

2.4.3 The contractor shall provide approved type of support for maintaining the bars in position and 

ensuring required spacing and correct cover of concrete to reinforcement as called for in the 

drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order 

to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with 

approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S 

Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same colour as 

surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be 

used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is 

inclusive of cost of such cover blocks. 

 

2.5 PRE-CAST RCC WORK 

 

2.5.1 The work shall be done in accordance with CPWD Specifications. 

 

2.5.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made 

in the mould to accommodate fixing devices such as hooks etc. and forming of notches and 

holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from 

Engineer-in-charge before taking up the work. 

 

5.5.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

2.5.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are 

not damaged. 

 

2.5.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as 

approved by Engineer-in-charge. The rate quoted for the item shall include the element for 

framework and mechanical vibration. 

 

2.5.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of  M.S. 

frames, lugs including their welding, lifting hooks is also included. 

 

3.0 BRICK WORK:- 

 

3.1 The brickwork shall be carried out with good quality well common burnt clay machine moulded 

modular bricks of class designation 12.5 as per CPWD Specifications. 

 

3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of 

cladding to come over brick work. 

 

3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the 

brick for corresponding floor level. Nothing extra shall be paid on this account. 

 

3.4 M.S. bars provided at every third course of half brick masonry shall be in single piece. If 

required, welding joint can be used without overlaps. Nothing extra shall be paid for welding and 

overlaps. 

 

4.0 STONE / MARBLE WORK :- 
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4.1 General: - The execution of stones work shall be in general as per CPWD Specifications. 

 

4.2 SAMPLES FOR STONE WORK:- 

 

Samples of each item of stone work either individually or in combination shall be prepared for 

approval of Engineer-in-charge before commencement of work. 

 

5.0 WOOD WORK:- 

 

5.1 The wood work in general shall be carried out as per CPWD Specifications. 

 

5.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge 

before commencement of work. 

 

5.3 Glazing for toilets shall be of translucent type. 

 

5.4 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 

 

5.5 Timber shall be of specified species, good quality and well seasoned. It shall have uniform 

colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It 

shall be close grained. The contractor shall deposit the samples of species of timber to be used 

with the Engineer-in-Charge for testing before commencement of the work. 

 

5.6 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the 

Engineer-in-charge. All portion of timber including architrave abutting against masonry, 

concrete, stone or embedded in ground shall be painted with approved wood preservative or with 

boiling coaltar. 

 

5.7 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning 

Plants about the timber used on the work having been kiln seasoned and chemically treated by 

them, falling which it would not be so accepted as kiln seasoned and/or chemically treated. 

 

5.8 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. Thickness being governed  

 as under unless otherwise specified in the item in wood work/steel work:  

      

  Area of Glazing Thickness   

  (a) For glazing area up to 0.50 sqm 4.0 mm   

  (b) For glazing area more than 0.50 sqm 5.5 mm   

5.9 Factory made panelled / wire gauge door shutters    

5.10 The work shall be executed through specialized agencies to be approved by the Engineer in  

 Charge.     

5.11 The shutters should be fabricated in factories & fabrication should conform to CPWD  

 Specifications Para 9.6.6 & IS 1003 Part-I.    

5.12 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of  

 the factory where from the contractor intends to get the shutters manufactured along with the  

 credential of the firm. The contractor shall place the order for manufacturing of shutters only  

 after obtaining approval of the Engineer in Charge whose decision in this case shall be final &  

 binding. In case the firm is not found suitable he shall propose another factory. The factory may   

 also be inspected by a group of officers before granting approval; shutters shall however he  

 accepted only if these meet the specified test.    
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5.13 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-  

 Charge or his authorized representative. The contractor will have no claim if the shutters brought  

 at site in part or full lot are rejected by the Engineer-in-Charge due to bad workmanship /  

 quality. Such defective shutters will not be measured and paid. The contractor shall remove the  

 same from the site of work with in 7 days after the written instruction in this regard are issued by  

 the Engineer-in-Charge.    

5.14 The shutters should be brought at site without primer / painting.  

5.15 Inspection of shutters shall be carried out for dimensions & tolerances, size & type general  

 

construction & workmanship, finish & glazing at the following frequency: 

  

     Lot Size     Sample Size.   Permissible number of  

     defectiveness.  

     Upto 25 2 0   

     26 to 50 5 0   

    51 to 100 8 0   

   101 to 150 13 1   

   151 to 300 20 2   

   301 to 500 32 3   

  501 to 1000 50 5   

 1001 & above 80 7   

 

 

Criteria for conformity 

 

Any sample shutter failing in any one or more of the requirements inspected for as above shall 

be considered as defective. A lot shall be considered as having satisfied the requirements of the 

standard if the number of defective shutters in the sample does not exceed the corresponding 

permissible number of defectiveness given above. 

 

5.16 Testing – The shutters shall be tested for species, seasoning & treatment, defects in the timber, 

panel material, construction & workmanship in the approved Govt. Laboratory at the following 

frequency: 

 

Lot Size Sample Size 

  

Upto 50 1 

51 to 100 2 

101 to 150 3 

301 to 500 4 

500 to 1000 6 

1001 & above in multiple of 1000 10 

 

If shutters are found defective in any one of the criterion, double the shutter shall be tested & if 

found permissible, can be accepted. If shutter is found defective in more than one criterion, the 

whole lot shall be rejected. 

 

6.0 STEEL WORK:- 

 

6.1 The work shall be carried out as per CPWD 

 Specifications. 

 



Page 98 of 126 
 

6.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications. The 

frames shall be fabricated in approved workshops. The angle and flat iron frames for cupboard 

shall also be fabricated from the approved workshop. 

 

 

6.3 Steel windows / ventilators: The work shall be done strictly as per CPWD Specifications. Flash 

butt-welded steel windows / ventilators only shall be provided and shall be procured from the 

approved manufacturers. The corners should be welded to form a solid fused welded joint 

conforming to the requirement given below. 

a) Weld shall be made all along the place of meeting the member. 

b) Weld should be properly grounded. 

 

c) Complete cross section of the corner shall form a solid joint with no cavities, free from 

cracks, under cutting, overlaps, gross porosity and entrapped slag.\ 

 

All sub dividing and glazing bars shall be tennoned & riveted into the frames i.e. all centre 

mullion section F4B and glazing section T2, T6 shall not be directly welded to the frames. For 

this a slot has to be cut in the frames, the F4B / T2 / T6 section inserted into it & head be 

hydraulically tennoned & riveted by Tennon Rivetting Machine. 

 

The thickness of projecting type hinges shall not be less than 3.15 mm. For fixing of hinges to 

outer frame, slot shall be cut, hinges inserted & welded at the back. For non projected type 

hinges if allowed, the wall thickness shall not be less than 3 mm & total width not less than 40 

mm For fixing, the slot shall be cut in the fixed frames, hinge flap inserted & welded from the 

back. 

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window frames by screws 

& nuts. 

 

The fixing of unit shall be done as per IS 1081. 

 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet shall be permitted. 

 

7.0 FLOORING:- 

 

7.1 All work in general shall be carried out as per CPWD Specifications. 

 

7.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of 

each pattern laid and approved by the Engineer-in-charge before final laying of such flooring. 

Nothing extra shall be payable on this account. 

 

7.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the 

nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and 

above the quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

 

7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with 

the Engineer-in-Charge for approval. Approved samples should be kept at site with the 

Engineer-in-Charge and the same shall not be removed except with the written permission of 

Engineer-in-Charge. No payment whatsoever shall be made for these samples. 

 

7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing 

the quarry and its location. 

 

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not 

be less than 900mm long except to adjust for closing pieces. The marble / stone flooring in 

treads and risers of staircase shall not be less than 1500mm long except to adjust the closing 

pieces. Nothing extra shall be paid on these accounts 
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7.7 PVC & Wooden Flooring 

 

The PVC & wooden flooring (if required) shall be procured from the approved manufacturer and 

work shall be carried out as per approved drawings and direction of Engineer-in-charge. 

 

7.8 Ceramic/ Vitrified Tiles Flooring 

 

The tiles shall be procured from the approved manufacture of the approved shade & colour. 

 

The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor and wall tiles 

respectively. 

 

Size and sample of tiles in respect of each type of quarters shall be approved by Engineer-in-

charge for kitchen and toilet prior to execution of work. 

 

Tiles for flooring shall be 300 mm x 300 mm (minimum size) and for dado 300mmx450mm 

(minimum size) as approved by the Engineer-in-charge. 

 

Test shall be conducted to satisfy the quality of material as per CPWD Specifications 

 

7.9 Glass Mosaic Tile Flooring shall be with approved random colour mix design tiles and work 

shall be carried out as per direction of Engineer-in-charge. 

 

7.10 The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. 

and nothing extra on this account is admissible. The proper gradient shall be given to flooring for 

toilets, verandah, kitchen, courtyard, etc. as per the directions of Engineer-in-charge. 

 

8.0 WATER PROOFING FOR SUNKEN FLOORS:- 

 

8.1 The work shall be got executed from the specialized agency as approved by the Engineer in 

Charge. 

 

8.2 Total quantity of the water proofing compound required shall be arranged only after obtaining 

the prior approval of the make by Engineer-in-charge in writing. Materials shall be kept under 

double lock and key and proper account of the water proofing compound used in the work shall 

be maintained. It shall be ensured that the consumption of the compound is as per specified 

requirements. 

 

8.3 The finished surface after water proofing treatment shall have adequate smooth slope as per the 

direction of the Engineer-in-charge. 

 

8.4 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes 

 

/ spouts have been fixed and the spout openings have been chased and rounded off properly for 

easy flow of water. 

 

 

8.5 Deleted 

 

 

9.0. FINISHING:- 

 

9.1 The work shall be done in accordance with CPWD Specifications. 

 

9.2 All painting material of approved brand and manufacturer shall be brought to the site of work in 

the original sealed containers. The material brought to the site of work shall be sufficient for at 

least 30 days of work. The material shall be kept under the joint custody of contractor and 
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representative of the Engineer-in-charge. The empty containers shall not be removed from the 

site till the completion of the work without permission of the Engineer-in-charge. 

 

10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

 

10.1 The contractor shall submit schematic drawing of water supply and sanitary installation showing 

details of layout, including internal water supply and drainage details, showing the detail of 

water supply lines including fittings diameter wise and fixtures connecting to soil waste through 

traps and connection of W.C. to main shaft pipe for drainage including its ventilation system for 

approval of Engineer-in-Charge. 

 

10.2 For the work of water supply and sanitary installations, the contractor shall engage the approved 

licensed plumbers and submit the name of proposed plumbing agencies with their credentials for 

approval of the Engineer-in-Charge. 

 

10.3 The work in general shall be carried out as per CPWD Specifications. 

 

10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. 

 

wherever required and making good the same for which nothing extra shall be paid. 

 

10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC 

columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on 

this account. 

 

10.6 The pig lead to be used in the jointing should be as per CPWD specifications. 

 

10.6(a) The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC 

columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on 

this account. 

 

10.6.(b) Nothing extra for providing and fixing CP brass caps/ extension pieces wherever required for 

CP brass fittings shall be paid beyond the rates payable for corresponding CP brass fittings. 

 

10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 

 

10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for CP 

Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings 

 

10.9.1 The entire responsibility for the quality of work will however rest with the building contractor 

only and he shall submit a Guarantee Bond as per Proforma at Page-68. 5% (Five percent) of the 

cost of these items would be retained as security deposit and the amount so deducted would be 

released after two years from the date of completion of the entire work under the agreement, if 

the performance of the items is found satisfactory. If any defect is noticed during the guarantee 

period, the contractor should rectify it within seven days and if not attended to the same will be 

got done from another agency at the risk and cost of contractor. However, this security deposit 

can be released in full if bank guarantee of equivalent amount is produced and deposited with the 

department. 

 

11.0 Aluminum Work 

 

Aluminum work under SH : “aluminum work” of tender document shall be got executed from 

specialized agency. The specialized agency for the aluminum work shall be got approved from 

the Engineer - in - Charge, well before actual commencement of the item of work. Necessary 

performance certificates in respect of agencies proposed to be engaged shall be submitted within 

30 days from the date of issue of acceptance letter to substantiate technical capability and 

experience of the agency for prior approval of the Chief Engineer. 
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Specifications for Aluminum Door, Window, Ventilator: 

 

11.1 : Extent and Intent : 

  The work shall be carried out through an approved specialist contractor who shall furnish all 

  materials, labour, accessories equipment tool & plant, incidental. Required for providing and 

  installing anodized aluminum door, windows, claddings, louvers and other items as called for on the 

  drawings. The drawings and specifications cover the major requirement only. The supplying of 

  additional fastenings, accessory features and mentioned specifically herein but which are necessary to 

  make a complete installation shall be a part of the contract. 

11.2 : General : 

  Aluminum doors, windows etc. shall be of sizes, section detail as shown on the drawings. The details 

  shown on the drawings indicate generally the sizes of the components parts and general standards.  

  These may be varied slightly to suit the standards adopted by the manufacture. Before proceeding 

  with any manufacturing, the contractor shall prepare and submit complete manufacturing and 

  

installation drawings for approval of Engineer-in-Charge and no work shall be performed until the 

approval of these drawings is obtained. 

  . 

11.3 : Toilet Drawing : 

  

The contractor shall submit the drawings of doors, windows louvers cladding and other aluminum 

work, based on architectural drawings to Engineer-in-charge for his approval. The drawings shall 

show full size sections of door, window etc. thickness of metal (i.e. wall thickness) details of 

construction, sub frame / rough ground profile anchoring details, hardware as well as connection of 

windows doors, and other metal work to adjacent work. Samples of all joints and methods of fastening 

and joining shall be submitted to the Engineer-in-Charge for approval well in advance of commencing 

the work. 

11.4 : Samples : 

  Samples of doors, windows, louvers etc. shall be fabricated assembled and submitted to the Engineer- 

  in-Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. All 

  samples shall be provided the cost of the contractor. 

11.5 : Sections : 

  Aluminum doors and windows shall be fabricated from extruded section of profiles as detailed on 

  drawings. The sections shall be extruded by the manufacturers approved by the Engineer-in-Charge. 

  The aluminum extruded section shall conform to IS designation 63400-WP(HV9WP old designation) 

  with chemical composition and technical properties as per IS : 733 and 1285. The permissible 

  dimensional tolerance of the extruded sections shall be such as not to impair the proper and smooth 

  function / operation and appearance of doors and windows. 

11.6 : Fabrications : 

  Doors, window etc. shall be fabricated to sizes as shown at factory and shall be of section, sizes 

  combinations and details as shown in the Architectural drawings, all doors, windows etc. shall have  

  mechanical joints. The joints shall be designed to withstand a wind load of 150 kgs. per sqm. the 

  design shall also ensure that the maximum deflection of any member shall be accurately machined  

  and fitted to form hairline joints prior to assembly. The joint and accessories such as cleats brackets, 

  etc. shall be of such materials as not to cause any bi-metallic action, the design of the joints and 

  accessories shall be such that the accessories are fully concealed. The fabrication of doors, windows 

  etc. shall be done in suitable sections to facilitate easy transportation, handing and installation. 

  Adequate provision shall be made in the door and windows members for anchoring to support and 

  fixing of hardware and other fixture as approved by the Engineer-in-Charge. 

11.7  Anodizing : 

  All aluminum sections shall be anodized as per IS : 7088 and to required colour as specified in the 

  item as per IS : 1868 grading, after cutting the members to requisite sizes. Anodizing shall be to the  
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  specified grade with minimum average thickness of 15 microns when measured as per IS : 6012. The 

  anodic coating shall be properly sealed by steams or by boiling in deionized water or cold sealing 

  

process as per IS : 1868 / IS : 6057. Polythene tape protection shall be applied on the anodized 
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sections before they are brought to site. All care shall be taken to ensure surface protection 

during transportation, storage at site and installation. The tape protection shall be removed 

on installation. The sample will be tested in the approved laboratory and cost of samples, 

cost of testing shall be borne by the contractor. 

 

11.7.1 Powder Coating: 

 

The powder used for powder coating shall be polyester powder made by Berger or Jenson& 

Nicholson or equivalent. The thickness of powder coating shall not be less than 60 micron at 

any point measured with micrometer. 

 

11.7.2 Protection of Finish : 

 

All aluminum members shall be wrapped with approved self-adhesive non-staining PVC 

tapes. 

 

11.7.3 Handling and Stacking : 

 

11.7.3.1 Fabricated materials shall be carted in an approved manner to protect the material against any 

damage during transportation. The loading and unloading shall be carried out with utmost 

care. On receipt of materials at site, they shall be carefully examined to detect any damaged 

pieces. Arrangements shall be made for expeditious replacement of damaged pieces / parts. 

Materials found to be acceptable on inspections shall be repacked in crates and stored safely. 

 

11.7.3.2 In the case of composite windows, and doors the different units are to be assembled first. The 

assembled composite units should be checked for line, level and plumb before final fixing is 

done. Unit may be serial numbered and identified as how to be assembled in their final 

location of situation so warrants. 

 

 

11.7.3.3 Where aluminum comes into contact with masonry brick work / concrete / plaster or 

dissimilar metals, it shall be coated with approved insulation lacquer paint or plastic tape to 

ensure that electro chemical corrosion is avoided. Insulation materials shall be trimmed off 

to clear flush line on completion. 

 

11.7.3.4 Silicon Sealant : 

 

The peripheral gaps between plastered faces / RCC and aluminum sections shall be sealed 

both from inside and outside to make the windows watertight. Gaps up to 10mm between the 

peripheral aluminum member and masonry / RCC / Stone shall be sealed by inserting. 

Backer Rod manufactured by HT TROPLAST or Supreme Industries and by application of 

weather silicon / sealant of DOW corning / GE silicon make. 

 

11.7.3.5 The contractor shall be responsible for assembling composite, bedding set straight plumb, 

level and for their satisfactory operation after fixing is complete. 

 

11.8  : Installation : 

 

11.8.1 Just prior to installation the doors, windows etc. shall be uncrated and stacked on edge on 

level bearers and supported evenly. The frame shall be fixed into position true to line and 

level using adequate number of expansion machine bolts, anchor fasteners of approved size 

and manufacture and in an approved manner. The holes in concrete / masonry members for 

housing anchor bolts shall be drilled with an electrical drill. 

 

11.8.2 The doors windows assembled as shown on drawings shall be placed in correct final position 

in this opening and marks made on concrete members at jambs, sills and heads against the 

holes provided in frames for anchoring. The frame shall then be removed then the opening 

and laid aside. Neat holes with parattle sides of appropriate size shall then be drilled in the 
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concrete members with an electric drill at the marking to house the expansion bolts. The 

expansion bolts shall then be inserted in the holes, struck with a light hammer till the nut is 

forced into the anchor shall. The frame shall then be placed in final position. In the opening 

and anchored to the support through cadmium plated machine screws of required sized 

threaded to expansion bolts. The frame shall be set in the opening by using wooden wedges 

at supports and be plumbed in position. the wedges shall invariably be placed at meeting 

points of glazing bars and frames. 

 

11.8.3 Neoprene Gaskets : 

 

The E.P.D.M. gasket of suitable profile as manufactured by HANU INDUSTRIES, 

ANNAND LESCUYER or equivalent make shall be provided at all required positions to 

make the glazing airtight. The contractor shall provide and install Neoprene Gaskets of 

approved size and profile at all locations as shown and as called for to render the doors 

windows etc. absolutely air tight and weather tight. The contractor shall submit samples of 

the gaskets for approval and procure after approval only. 

 

11.8.4 Fittings : 

 

The contractor shall cut the floor properly with stone cutting machine to exact size and 

shape. The spindle of suitable length to accommodate the floor finish shall be used. The 

contractor shall give the guarantee duly supported by the company for proper functioning of 

floor springs at least for 10 years. Hinges, stays handles, tower bolts, locks and other fittings 

shall be of quality and manufacturer as approved by the Engineer – in – Charge. 

 

11.9  : Manufacture's Attendances : 

 

The manufacture immediately proper to the commencement of glazing shall adjust and set all 

windows and doors and accept responsibility for the satisfactory working of the opening 

frames. 

 

11.10: Details of Test : 

 

11.10.1 The various tests on aluminum sections shall be conducted in accordance with the relevant IS 

codes. 

 

11.10.2 The minimum number of each unit of doors / windows shall be selected at random by 

Engineer-in-Charge as such that all the aluminum section shall be got tested. 

 

 

S. No. Details  No. of Tests 

1. Doors, Windows & Ventilators  5% of Nos. manufactured. 

 

11.10.3 The sample of major member of each unit of doors / windows shall be selected at random by 

Engineer-in-Charge as such that all the aluminum section shall be got tested. 

 

11.10.4 The cost of sample, carriage of the samples shall be borne by the contractor. Testing charges 

shall be born by department, but if samples fails in testing, complete cost of testing charges 

shall be born by the contractor. 

 

11.11 : Acceptance Criterion : 

 

The aluminum sections shall conform to the provisions of the relevant items. For payment 

purpose only actual weight of sections shall be taken into account. If however, the sectional 

weight of any aluminum section is higher than the permissible variation then the weight 

payable shall be restricted to the weight of the section including permissible variation. 

 

11.12 : Measurement : 
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Payment by weight shall be made for aluminum sections including beading only and all 

fixing angles cleats fittings and fixtures such as handles and hinges etc., shall not be included 

in the weight to be paid. 

 

11.13 : Rates : 

 

The rates of the items shall include the cost of all materials, labors and inputs required in all 

the above operations. 

 

 

 

12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR SHUTTERS: 

 

12.1.0 SCOPE: 

 

12.1.1 This specification lays down requirement regarding types, sizes, material, construction, 

workmanship, finish, performance evaluation, sampling and testing of solid Poly Vinyl Chloride 

(PVC) Panelled door shutters for use in residential buildings, non-residential buildings such as 

offices, schools, hospitals, etc. 

 

12.1.2 This specification does not cover large size door shutters for industrial and special buildings such 

as workshop, garages, godowns etc. 

 

12.1.3 PVC door shutters shall be used in internal locations only. 

 

12.2.0 REFERENCES: 

 

12.2.1 The Indian Standards and other Standards  are necessary adjuncts to this standard. The products 

bearing BIS certification i.e. ISI Mark with code number shall have precedence over those not 

bearing ISI Mark. 

 

12.3.0 TERMINOLOGY: 

 

12.3.1 For the purpose of this specification, the definitions given below in addition to those given in IS 

 

707-1976 shall apply: 

 

12.3.1.1 

(i) Blistering: Air or solvent entrapped during moulding. 

 

(ii) Colour blots: Colour blots occurring on account of uneven distribution of pigment. 

 

(iii) Crazing: Fine hair cracks on the surface. 

 

(iv) Defective Impregnation: Imperfect impregnation of PVC resin with other additives. 

 

(v) Colour Fading: Fading of colour on exposure to sunlight. 

 

(vi) Impurities: Presence of matter other than those specified. 

 

(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 

 

(viii) Small Pores: Pores of size more than 1mm but less than 2mm appearing on the surface. 

 

(ix) Wrinkling: A slight ridge or furrow on surface. 
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(x) Aggregate Defects: Presence of defects such as pin holes, impurities and traces of 

mending 5 or more in aggregate for defects at localized place. 

 

12.4.0 HANDLING: 

 

12.4.1 Handling and direction of closing of shutters shall be designated in accordance with IS: 

 

4043:1969. 

 

12.5.0 MATERIAL: 

 

12.5.1 Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound. PVC 

resin in mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium dioxide, 

calcium carbonate Acrylic base etc. Further additives like UV stabilizers, impact modifiers, 

pigments, epoxy plasticizer, lubricants, acrylic processing aid etc. are also added. The purpose of 

adding the chemicals and additives is to impart strength, surface finish, colour and resistance to 

fading by light rays. These chemicals are mixed in the desired proportion and shall be used in the 

formulation of PVC material and for free and smooth extrusion of PVC cellular sheets. 

 

12.6.0 PROCESS: 

 

12.6.1 MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives 

shall be mixed dry powder form in a high speed hot mixer at a temperature of 110
0
 C to 125

0
 C. 

The heated dry blend is then to be cooled at room temperature. However, the temperature has to 

be determined keeping in view the climatic conditions and the process requirements. 

 

12.6.2 EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and then is fed 

to the screw & barrel of the extruder, where it is melted and kneaded at varying temperatures 

upto 205
0
 C by rotating screws. The thick paste of PVC material is then passed through a hot die 

to make the sheet of required thickness. 

 

12.6.3 POLISHING: The basic shape of the sheet so acquired is then polished with the help of a three-

roll calendar. At the same time the sheet is cooled by circulating water in the rolls of the calendar 

and thereafter on a roller table by atmospheric air. 

 

12.6.4 CUTTING: The final finished product coming out of the haul-off is cut as per the required size.+ 

 

12.7.0 RANGE OF PVC PANELLED DOOR SHUTTERS: 

 

12.7.1 For the purpose of this specification, solid panelled door shutter of thickness 30/32mm has been 

considered to meet the requirements of various users. The different components required for the 

door shutters are given in table No. 1 in annexure. 

 

12.8.0 CONSTRUCTION/FABRICATION: 

12.8.1 GENERAL: 

 

12.8.1.1 The door shutters shall be manufactured under controlled conditions in factories having 

adequate facilities for working with PVC cellular sheet including moulding, cutting and 

jointing, fabrication etc. 

 

12.8.1.2 While manufacturing door shutters, only components indicated in Table No. 1 shall be 

used for the shutter. 

 

12.8.1.3 PVC door shutter shall be made out of the extruded PVC cellular sheets for styles, top 

rail, middle and bottom rail and panelling as given in Table No. 1 

 

12.8.1.4 All the members of the door shutter shall be straight, smooth and well planned at right 

angles to each other. Any warp or bow shall not be more than 1.50mm. 
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12.8.2 FABRICATION OF SHUTTER: 

 

12.8.2.1 Steel frame: Mild Steel square tube of specified size shall be cut to required size and 

welded at the corners to form steel door frames. It should be painted with red oxide anticorrosive paint. 

 

12.8.2.2 PVC Styles: Styles made of PVC Cellular sheet shall be cut to required length and width, 

which shall be then “V” grooved in parallel to the required thickness of the doors. The 

“V” grooves are heated by hot air under controlled temperature and moulded to form “C” 

sections. 

 

12.8.2.3 PVC Rails: Top Rail, Bottom Rail and Lock Rail are made of PVC Cellular sheets by 

cutting the sheets to the required size. 

 

12.8.2.4 PVC Panel: Panel made of PVC cellular sheet of 5mm thickness shall be cut to required 

size in length and width. 

 

12.8.2.5 The PVC Panel shall be inserted in between the MS Frame, then the PVC Styles and 

Rails shall be bonded on the length and width sides of frames. The gap between the Panel 

and the “C” section of styles and rails shall be filled up with PVC beading and bonded. 

Lock rail at the centre shall be bonded on the either sides of PVC. The gap between the 

top and bottom surface is filled by PVC sheet strips called gap inserts to completely seal 

the door. 

 

12.8.3 FIXING OF THE SHUTTER: 

 

12.8.3.1 The PVC door shutter as fabricated above should be fixed to the door frame of M.S. T-

iron long counter sunk fully threaded parallel shank steel screws. In case the PVC shutter 

is to be fixed to wooden frame/PVC frame, the screws to be used in the butt hinge shall 

be No. 10-40mm counter sunk fully threaded parallel shank steel screws. For fixing butt 

hinges to PVC shutter, use No. 10-40mm long counter sunk fully threaded parallel shank 

steel screws. All the screws should be screwed in by screwdriver and in no case these 

shall be hammered. 

 

12.8.3.2 Each door shutter shall be fixed to the frame with 4 hinges of required size unless 

otherwise specified by the purchaser. The top and bottom hinges shall be fixed at location 

200mm below top and 200mm above bottom of shutter. The remaining two hinges shall 

be places at one-third distance between top and bottom hinges. 

 

12.8.3.3 For cup board shutters, side hung of height upto 1.20metre, each leaf shall be hung on 

piano hinges and for shutter of height more than 1.2 metre, each leaf shall be hung on 

three M.S. butt hinges of required size at quarter points. On shutter side the screws to be 

used in butt hinges shall be No. 10x25mm long counter sunk fully threaded parallel 

shank steel screws. On door frame side screws to be used in the butt hinges shall be No. 

10-12mm counter sunk fully threaded parallel shank steel screws in case T-iron frame is 

used. And in case of wooden door frames, screws shall be No. 10-25mm long counter 

sunk fully threaded parallel shank steel screws. 

 

12.8.3.4 All screws shall be counter sunk fully threaded parallel shank steel screws only, unless 

otherwise specified. All the screws shall be screwed in with screw driver only and in no 

circumstances screws shall be hammered in. 

 

12.8.4  FITTINGS AND ACCESSORIES: 

 

12.8.4.1 Door stoppers aluminum/brass: These shall be fixed to the door shutter as required by the 

purchaser as per size and shape approved by him. Cleats and blocks of wood should not 

be used in any circumstances. 
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Fittings other than hinges like pull bolt lock, mortice lock, latch floor door stoppers etc. 

confirming to CPWD specification 2019 Vol. I & II shall be provided as per the schedule 

of fitting decided by the purchaser. 

 

12.8.4.2 Mortice lock or latches: Shutter shall be kiosks prepared for taking mortice locks or 

latches as may be ordered. Kiosks preparing the door with morticed holes for lock fixing 

shall be done when desired by the purchaser. 

 

12.9.0      DIMENSIONS, SIZES AND TOLERANCES: 

 

TABLE 1 : - Tentative Dimension of door Shutters 

 

S.No Type  of Sizes (mm) Thick PVC Sheet Section Used   

 Shutter  ness Styles Beadin Rails Panel M.S. 

      g    Thick Sq. 

          Ness Tube 

    T W T W T W   

1. Panel 730W – 2060 H 30mm 5 50 5 25 5 t=75 5 19x19 

 door        l=75   

 shutter        b=75   

 DS1(A)           

2. Panel 830W – 2060 H 30mm 5 75 5 50 5 t=100 5 19x19 

 door        l=100   

 shutter        b=100   

 DS2(A)           

3. Panel 930W – 2060 H 30mm 5 75 5 50 5 t=100 5 19x19 

 door        l=100   

 shutter        b=100   

 DS3(A)           

4. Panel 700W – 2045 H 30mm 5 50 5 25 5 t=75 5 19x19 

 door        l=75   

 shutter        b=75   

 DS1(B)           

5. Panel 800W – 2045 H 30mm 5 75 5 50 5 t=100 5 20x20 

 door        l=100   

 shutter        b=100   

 DS2(B)           

6. Panel 900W – 2045 H 30mm 5 75 5 50 5 t=100 5 19x19 

 door        l=100   

 shutter        b=100   

 DS3(B)           

 

              

Note:          

    T = Thickness   t = top rail 

    W =  Width   l = lock rail 

          b = bottom rail 

 

12.10.2 PVC foam sheet shall not exceed the tolerances given below: 

 

Sheet thickness (mm) Tolerance (mm) 

1 + 0.15 

2 + 0.20 

3 + 0.25 

4 + 0.30 

5 + 0.35 
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6 + 0.40 

8 + 0.50 

10 + 0.60 

13 + 0.75 

19 + 1.05 

 

Note: - Generally the PVC sheet used for the panel door shutter is of 5 mm thickness. 

Tolerance 

 

(i) On weight of PVC section + 10 percent. 

 

(ii) On weight of galvanized M.S. square tubes, M.S. rods + 5 percent (M.S. square/rectangular 

tubes to conform IS: 4923-1986). 

 

(iii) On width and height of shutter + 3mm. 

 

(iv) The tolerance in the thickness of door shutter shall be + 1mm. The thickness of door shutter 

shall be uniform through out with a permissible variation of not more than 0.8mm when 

measured between any two points. 

Sizes and Types of Door Shutters 

 

Sizes and types of door shutters shall generally conform to the modular sizes specified in Table- 

 

2. 

 

TABLE-2 Tentative DIMENSION OF DOOR SHUTTERS 

 

S. Designation Size: A Size: B Height (mm) 

No.  Width (mm) Height (mm) Width (mm)  

1 DS 1 730 2060 700 2045 

2 DS 2 830 2060 800 2045 

3 DS 3 930 2060 900 2045 

    Note 1 D = Door,   S = Single Shutter  

 Note 2  The designation indicates the size of door opening, the first number referring to  

   width in modules of 10cm and the last number the height in modules of 10cm 

   above finished floor level.       

 Note 3  Standard sizes of pressed steel and T-iron door frames are covered in CPWD 

   Specification 2019 Vol. I & II.      

 Note 4  Manufactures  may  supply  non-modular  size  by  mutual  agreement,  if  so 

   specifically ordered by the purchaser.      

 Note 5(i) Shutters used with frames of T-iron or pressed steel conforming to CPWD 

   Specifications 2019 Vol. I & II.      

12.10.3  Shutters used with frames of timber or precast reinforced concrete conforming to 

   IS: 4021-1983 and IS: 6523-1983 respectively shall be of size B. 

   Sizes of the Cup Board shutters shall be as required by the purchaser. 

12.11  WORKMANSHIP AND FINISH       

12.11.1 The surface of the shutters shall be free from any visible defects such as small pores, 

  crazing, blistering, wrinkling, impurities, defective impregnation and colour blots. 

12.11.2 Panels of the door shutters shall be flat and shall have smooth and level surface. 
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12.11.3 All the four edge of the door shutter shall be square. The shutter shall be free from Twist 

  or Wrap in its plane.        

 

12.11.4 The colour of the door shall be as mutually agreed between the purchaser and the 

manufacturer, which would be selected by the purchaser from the available range of 

colours being manufactured before placing order. 

 

12.11.5 Scattered pin holes duly repaired and finished by applying resin and not noticeable shall 

be accepted. 

 

12.11.6.1 No painting, primer is to be applied on the PVC door shutter. 

 

12.12  TEST 

 

12.12.1TEST ON SHUTTERS 

 

12.12.1.1 The tests as per Table – 3 shall be carried out by the manufacturer on door shutters. The 

method of carrying out the tests shall be as per IS: 4020-1994. Acceptability criteria shall 

be as mentioned against each test. 

 

TABLE NO. 3 TEST ON DOOR SHUTTER 

 

 

S.No. Test   Acceptable criteria 

1. Dimensions  and  defects of  As per IS: 4020-1994 

 squareness Test    

2. General Flatness Test   --do-- 

3. Local Planeness Test*   --do-- 

4. Impact Indentation Test   --do-- 

5. Edge loading Test   --do-- 

6. Buckling Test   --do-- 

7. Misuse Test   --do-- 

8. Slamming Test   --do-- 

9. Shock Resistance Test   --do-- 

10. Screw Holding Power Test   --do-- 

 

* Local planeness test shall be carried out on the rails, styles and panels separately.  

 

12.12.2 Test on Material 

 

12.12.2.1 Test as per Table – 4 shall be conducted on PVC sheet cut form the door shutter. The 

method of carrying out the test shall be as per reference code mentioned against each test. 

Acceptance Criteria shall be as given against each test. 

 

TABLE – 4 TEST ON PVC MATERIALS 

 

 

S.No. Test   Test Method as per Acceptable Value 

1. Density (at 27
0
 C)  DIN 53479 Not less than 0.50 gm/cc 

2. Tensile strength at yield  DIN 53455 10 Mpa 

3. Elongation at Break  DIN 53455 Not less than 30% 

4. Impact Strength (IZOD) DIN 53453 Not less than 15 kg/m
3 

 (Charpy unotched)    

5. Hardness   DIN 53456 Not less than 25 N/mm
2 

6. Compressive  strength at  10% ASTMD – 695 Not less than 8.83 kg/ cm
2 

 strain     
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7. Flexural stress  DIN 53452 Not less than 20 Mpa 

 8. Thermal Conductivity DIN 52612  0.059 W/mk   

 9. Water absorption after 96 hrs. DIN 53495  Below 1 %   

10.   Fire Rating   BS 476  Bl 

12.13  LIST OF REFERRED INDIAN & OTHER STANDARDS 

      

  IS No. TITLE   

  IS: 707-1976 Glossary of terms applicable to timber technology and utilization. 

  IS: 4020-1994 Door shutters – Methods of tests 

  IS:4043-1969 Recommendations for symbolic designation of direction closing and 

    faces of doors, windows and shutters 

  IS: 10428-1983 Glossary of terms applicable to doors. 

  ISI Specifications for testing of PVC materials 

    3360 (Pt-3/Sec.1) Density 

    3360 (Pt-5/Sec.3) Tensile Strength 

    3360 (Pt-5/Sec.3) Elongation at break 

    3360 (Pt-5/Sec.4) Impact Strength 

    3360 (Pt-5/Sec.12) Hardness 

    3360 (Pt-5/Sec.8) Compressive Strength 

    3360 (Pt-5/Sec.7) Flexural Strength 

    3360 (Pt-8/Sec.1) Water Absorption Fire Retardancy 

 

 

12.14  SAMPLING AND CRITERIA FOR CONFORMITY 

 

12.14.1 Lot in any consignment, all shutters of the same grade and type and manufactured under 

similar conditions of production shall be grouped together to form a lot. 

 

12.14.2 The number of shutters to be selected at random from a lot shall depend upon its size and 

shall be in accordance with table (given below).Column 2 & 3 pertain to tests for 

Dimensions and defects of squareness test, general flatness test and local planeness test. 

 

Column 4 & 5 pertain to all other tests as per Para 11.11.1 & 11.11.2. 

 

 

TABLE – SAMPLE SIZE AND CRITERIA FOR CONFORMITY 

 

    Lot Size Sample Size   Permissible Sample size Permissible No. of Defects No. of Permissible  

 

1 2 3 4 5 

26 to 50 5 0 1 0 

51 to 100 8 0 1 0 

101 to 150 13 1 2 0 

151 to 300 20 2 3 0 

301 to 500 32 3 5 0 

501 to 1000 50 5 10 1 

1001 and  80 7 15 2 

above     

 

Note: For lot size 25 or less, number of samples to be taken for testing shall be as agreed to 

between the purchaser and the seller/ manufacturer. 

 

 

 

12.15 PVC RIGID PANEL DOOR SHUTTER 
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12.15.1 SPECIFICATIONS: - Providing and fixing of factory made 30mm thick PVC rigid foam 

PANEL DOOR SHUTTER made from M S tubular frame of 19 gauge of size 19 x 19mm for styles and 

15 x15mm for top and bottom tails and covered with 5mm thick heat moulded PVC ‘C’ channel having 

width of 50mm to form styles and PVC sheet of width 75mm to form lock rail, bottom rail and top rail 

on either side. The inner panel should be inserted with 5mm thick PVC sheet sealed with solvent cement 

adhesive to the styles and rails with 5mm x 25mm PVC sheet beading on either side. 

 

12.15.2 WIREMESH : - To make wiremesh door instead of panel insert of 5mm PVC sheet, wiremesh 

of suitable gauge can be inserted & and sealed to the styles and rails using PVC beading. 

 

12.15.3 LOUVERS : -The door shutters can be provided with louvers for the clear opening of 

450x300mm at the bottom including one additional horizontal rail of size 50mm x 30mm and 

two vertical styles of size 50x30mm to accommodate the 5mm thick, 40mm wide PVC sheet 

louvers (eight Nos.) along with side 25mmx5mm size PVC sheet lapping with slant slots of 5mm 

width for fixing the louvers in position with PVC cement solvent adhesive and then providing 

10mmx5mm size PVC sheet beading on two vertical sides with self tapping sheet metal screws 

etc. complete. 

 

Note: Width of styles and rails will vary with the size of door; Recommended size of styles and 

rails is given in the table. 

 

TABLE OF STYLES AND RAILS 

 

 

Door width Styles Size Rails Size 

600mm to 750mm 50mm 75mm 

750mm to 900mm 75mm 100mm 

900mm and above 100mm 125mm 

 

13.0 SPECIFICATION FOR STONE MASONRY 

 

13.1 The stone shall be sound hard free and decay and weathering, they shall be approved quality. 

Discolored or distorted stone with boulder skin or earthy or porous matter of stones with round 

surface shall not be used. The face stone shall be procured from the approved quarry and other 

stone also should be procured from approved quarry. 

 

13.2 The stone shall be hammer dressed on all head joints. Faces shall be accurately squared and all 

face joints shall be dressed at right angle. The face of the stone shall be dressed and bushing 

shall not project more than 40mm. 

 

13.3 MORTAR:- The mortar used for joining shall be as specific. 

 

13.4 LAYING:- All stones shall be thoroughly wetted before use. No more than two stones shall be 

used in the height of course. 

 

13.5 The wall shall be carried up truly in plumb. All courses shall be laid truly horizontal and all join 

shall be truly vertical. The stones shall break joints at least half the height of the course. No 

pinning shall be allowed on the face. 

 

13.6 The depth of each course shall not be less then 13cm. and more that 23 cm. No course shall be of 

greater depth than any course below the height shall not exceeded the breadth of stones of the 

face. No stone shall tail into the walls lass than twice their height. 

 

13.7 The masonry shall be carried up regularly. When the masonry of the part has to be delayed, the 

work shall be raked back at angle not exceeding 45 degree, toothing shall not be allowed. 

13.8 BOND STONES:- Bond or through stone running right through walls shall be provided in each 

course at 152 cm. intervals. If the wall is more than 60 cm laid from face to back. These stones 
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(or lines or stones) shall break joints by overlapping at least 15 cm. header or thought stone shall 

not be less than 45 cm long for walls upto 152 cm thick and at least 50 cm for thicker walls. 

13.8.1 In case proper size of bond stone are not available bonds cements concrete 1:3:6(1 cement: 3 

sand: 6 hard stone ballast 20mm and down gauge) right through the walls may be provided in 

each course at 5 feet interval with the special permission of the Engineer-in-charge but nothing 

extra shall be paid for this substitution. 

 

13.9 JOINTS:- Stone shall be laid that all joint are full of mortar joints shall not be more than 20mm 

thick. No punning shall allowed on the face. 

 

13.10 Where plastering or pointing is not required to be done, the joints shall be struck flush and 

finished at the time of laying. 

 

13.11  Quoins shall be from stones at least 45 cm. long laid stretcher and alternatively. 

 

13.12 INTERIOR FACE:- The work on the interior face shall be precisely the same as on the other face 

and backing at no stage shall be leveled up with chips. The hearting or backing shall be carried 

up simultaneously with facing. 

 

13.13 HEARTING:- Hearting shall consist of flat bedded stones carefully laid on their proper beds and 

solidly bedded in mortar chips and spells of stones being wedged in wherever necessary so as to 

avoid thick beds on joints or mortar, care being taken that no dry work or hollow space shall be 

left anywhere in masonry. The percentage of stones chips for filling of interstices between the 

adjacent stones shall not exceed 10% of the quantity of stone masonry. 

 

13.14 Suitable sizes of weep holes shall be left in the Retaining wall at suitable places as per direction 

of Engineer-in-charge and nothing extra shall be paid for the same. 

 

13.15 CURING:- Green work shall be protection from the effects of sun, rain etc. by suitable covering. 

It shall be kept consequently moist of on all the faces for a period of at least 7 days. The top of 

masonry of the work shall be left flooded at the end of each work. 

 

13.16 RETAINING WALLS IN COURSED RUBBLE DRY MASONRY WITH BANDS OF 

COURSED RUBBLE MASONRY LAID MORTAR 

 

The specification of retaining wall in hammer dressed masonry will similar to the specification 

for coursed rubble masonry in cement except for:- 

 

13.16.1 Mortar will be used only in bands as per drawing. Rest masonry will be dry. The space in 

hearting will be thoroughly packed with sprawls. 

 

13.16.2 The back space in hearting will be kept vertical unless otherwise ordered and from face given 

required better. 

 

13.16.3 Courses will be laid perpendicular to front face. 

 

13.16.4 The stone used for Retaining walls at face shall be procured from the approved quarry. The 

rates of stone masonry for the items of retaining walls/ brest walls in dry and cement mortar 

masonry will be for all heights and depths. Nothing extra shall be payable beyond the quoted 

rates. 
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LIST OF FIELD TESTS 

 

i) Particle size and shape. 

 

ii) Slump test. 

 

iii) Bulking of sand. 

 

iv) Silt content of sand. 

 

v) Temperature measuring with thermometer with brass protected end 0-200  C. 
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FIELD TESTING EQUIPMENT AND INSTRUMENTS 

 

3. Testing Equipment at Field Laboratories 

 

ii) Balances 

a) 7kg to 10 kg. Capacity, Semi-self indicating type-Accuracy 10 gm 

b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm 

c) Pan Balance – 5 Kg. Capacity, accuracy 10 gm. 

 

iii) Sieves: as per IS 460-1962. 

 

a) I.S. Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and 

pan. 

 

b) IS Sieves – 200 mm internal dia(brass frame) consisting of 2.36 mm, 1.18 

mm, 600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 

microns, 75 microns with lid and pan. 

 

iv) Equipment for slump test – Slump Cone, Steel Plate, tamping rod, steel scale, scoop. 

 

v) Graduated measuring cylinders 200 ml capacity 

 

vi) Enamel trays (for efflorescence test for bricks and other tests) 

a. 300 mm X 250 mm X 40 mm 

b. Circular plates of 250 mm dia 

c. 600 mm X 450 mm X 500 mm 

d. 450 mm X 300 mm X 40 mm. 

 

B. Field Testing Instruments 

 

i) Steel tapes – 3 m. 

ii) Vernier Calipers. 

iii) Micrometer Screw 25 mm gauge. 

iv) A good quality plumb bob. 

 

v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical. 

vi) Wire gauge (circular type) disc. 

vii) Foot rule. 

 

viii) Long nylon thread. 

ix) Magnifying glass. 

 

x) Screw driver 30 cms long. 

xi) Ball pin hammer, 100 gms. 

 

xii) Plastic bags for taking samples. 

 

 

C. T&P Required 

 

 

Sr. Detail of T&P 

no. 

 

1 Concrete mixer with hopper        (Full 1 No. bag) 

 

2 Steel props ------ 
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3 Steel Shuttering 10 Sqm. 

4 Needle Vibrator 1 No. 

5 Floor grinding machine 1 No. 

6 Welding machine 1 No. 

7 Water pump 1 No. 

8 Steel scaffolding 40 Sqm. 
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Annexure-I 

LIST OF ACCETABLE/APPROVED MAKES FOR CIVIL WORKS 

 

 

 

S. Material Approved Make 

No   

.   

 

1 (i)  43  Grade  Ordinary  Portland             ACC,  Ultratech,  Vikram,  Shree  Cement,  Ambuja, 

Cement                                                       Jaypee Cement, Century Cement, J.K.Cement. 

 

(ii) White Cement Birla White , J. K.White 

 

2 Reinforcement Steel (TMT-Fe500)     SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL),                    

Jindal    Steel & Power Ltd. and JSW Steel Ltd. 

3      Water Proofing Compounds, Weber,  Fosroc,  Pidilite,  CICO,  Sika,  Huntsman 

Plasticizer, Super Plasticizer, (CibaGeigy),Ferrous Crete 

Grouts, Polymers, Polyexpanse,  

 

4 Tubular Truss / Structural Steel in  SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL), 

 

  Truss     Jindal Steel & Power Ltd. and JSW Steel Ltd. 

           

 5 Poly carbonate Sheet    GE Plastic, LEXAN     

         

 6 Decking steel sheet    Ezydeck of TATA / Lloyd Superdeck    

            

 7 Admixtures     Fosroc, MBT, Sika, CICO, Asian     

         

 8 Particle Board    Kitply, Action TESA, Greenlam, Merino, Century.    

        

 9 Laminated Particle Board/ Kitply, Action TESA, Greenlam, Century Ply, Merino,    

  Laminates     Sunmic, Archid ply     

        

 10 Flush door shutters/Factory made Duro, Kutty, Century, Green, Jayna, Merino 

  paneled door shutters          

         

 11 Fire Rated Doors    Signum Fire Protection, Kutty Doors, Shakti Metdoor,    

       NAVAIR,  ROMAT,  Synergy  Thrislington,  Promat 

       International, Jain Door Pvt. Ltd.     

         

 12 False  Ceiling  System  along  with Armstrong, Hunter   Douglas, Saint   Gobain, 

  supporting grid and metallic tiles Aura(ASIPL)      

         

 13 Plywood/Veneer    Green, Century, Merino, Kitply, Duro, Archid ply, Vivgo    

         

 14 Melamine Polish    Asian  Paints  Melamine  Gold,  Wudfin  of  Pidilite,    

       Timbertone of ICI Dulux.     

          

 15 Floor Spring     HARDWYN, Godrej, Dorma, Dorset    

       

 16 Anodised Aluminium Hardware Kilong, Alualpha, Sigma, Classic, Hardima  
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  (HeavyDuty)           

         

 17 Clear/Float/Frosted Glass  Saint Gobain, AIS, Pilkington     

        

 18 Stainless Steel Railing, Accessories JINDAL, Dorma, GEZE     

  etc.           

            

 19 Hermitically sealed  performance Saint Gobain, MODI, ASAHI     

  glass &Toughened Glass        

     

 20 Fire rated vision Panels  Pilkington, SCHOTT, FERILITE, Saint Gobain.  

       

 21 Skylight –Thermoform    Mccoy Architectural System,Vergola, Abucob  

       

 22 G.I. Steel doorframe    Kutty  Doors,  Shakti  Metdoor,  NAVAIR,ROMAT,  

       Synergy Thrislington.     

       

 23 Friction Stay Hinges    Earl-Bihari,Ebco, Rotto, Cotswold, GU, Dorset  

           

 24 EPDM Gasket    Hanu, Osaka, Avigiri, Alps, Anand     

      

 25 Glass  processor for making AIS, Art N Glass (Chandigarh), Kochar Glass Pvt. Ltd.  

  DGU/Toughning    (Bhopal), Kaenal Glass (Bhiwadi), GSE (Noida) 

           

 26 Ployster Powder Coating Shades  NEROLAC, BERGER,J&N     

         

 27 Silicon based water repellant G.E. Plastics, Dow Corning, BECKER   

  /Weather Sealant          

          

 28 Poly-Sulphide Sealant   Fosroc, Pidilite,Sika     

         

 29 Mosaic tiles/ Chequered Tiles  Ultra Tiles, Unitile, NITCO, NTC    

       

 30 Ceramic Tiles / Glazedtiles  Morbito, Somany, RAK,Kajaria,Orient bell   

       

 31 Vitrified Tiles (Antiskid/Matt/Glazed)  Morbito, Somany, RAK, Kajaria,Orient bell   

          

 32 PVC Flooring    Armstrong, Unitex, LG Houses    

     

 33 Paver block & Kerb Stone  NITCO, Unitile, NTC, Ultra, Pooja concrete Fabricators.  

      

 34 Tile/ Stone Adhesive   Pidilite, Bal Endura, Fosroc,Ferrous Crete, Ultratech  

        

 35 Grouting Compound   BalEndura,Pidilite,Fosroc,FerrousCrete   

        

 36 Dash / Anchoring Fasteners  HILTI, Fischer, Bosch, Wurth.    

           

 37 Nuts / Bolts &Screws   GKW, Hilti,      

           

 38 Wall putty    Birla wall care, JK White     

            

 39 Curing compound    Fosroc, Sika, Cico      
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 40 Oil Bound Washable Distemper  AsianPaints(Tractoracrylicdistemper),ICI (Maxilite),  

       Burger      

         

 41 Acrylic Distemper    Bison(Berger), Tractor(Asian), Maxilite (ICI)   

     

 42 Premium Acrylic Emulsion Paints  ICI(Supersmooth),Nerolac(Beautygold),AsianPaints(Pr  

       emiumemulsion/professional interioremulsion), Burger 

       

 43 Cement Primer    BP White(Berger), Decoprime WT(Asian), White primer  

       (ICI)      

           

 44 Steel Primer    ICI, Nerolac, AsianPaints     

          

 45 Wood Primer    ICI, Nerolac, AsianPaints (White)    

        

 46 Textured Exterior Paint   Asian paints (Apex with honeycomb roller finish) ICI  

       (Weather shield with honeycomb roller finish, Kansai 

       Nerolac(Excel with honeycomb roller finish)   

      

 47 Synthetic Enamel Paint   Asian  (Apcolite  Premium  gloss  enamel),ICI  (Dulux  

       gloss  synthetic  enamel), Kansai Nerolac (Synthetic 

       enamel)      

           

 48 Epoxy Paint    Asian, ICI, Kansai Nerolac,     

          

 49 Fire Paint     Akzo  Nobel  Coatings India   Ltd., PROMAT,  

       Jotun, Asian Paints      

            

 50 G.I. / M.S. Pipe    Tata, Jindal (Hisar)      

           

 51 G.I.Fittings    Unik, AVR,Zoloto, SANT     

          

 52 HDPE Pipes    Reliance, JainPipes, ORIPLAST    

          

 53 DIPIPES     Electro steel, Jindal, TATADUCTURA   

           

 54 DI Fittings    Kartar ,Electro steel     

           

 55 CI Fittings    Neel , Kartar ,Sarkar     

       

 56 CI Double flanged sluice valve  Kirloskar, Sondhi, Kejriwal, Leader Zoloto   

           

 57 Float Valve    L&K, Leader, Zoloto,     

          

 58 UPVC pipe and Fittings   Astral, Supreme, Finolex     

        

 59 Centrifugally Cast(spun) Iron Pipes NECO, Kapilansh, SKF , BIC     

  & Fittings           

        

 60 Centrifugally Cast (spun)Iron(Class Neco, Electro Steel, Kapilansh    

  LA)   Pipes          

      

 61 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra,BIC, SKF   
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  Gratings           

62 SFRC Manhole covers & gratings KK, JAIN,PARGATI 

   

63 Gun metal Valves ,globes Sant, Leader,Zoloto 

   

64 CP Brass Fittings Jaquar, Kohler, Parryware, Hindware 

   

65 Sanitary Fittings & accessories Jaquar, Kohler, Parryware, Hindware 

    

66 Water Meter  Prima, Kranti, Leader, Zoloto, Dashmesh 

   

67 Brass stop & Bib Cock Zoloto,Sant, L&K, Leader, 

    

68 Mirror Glass  Atul, Modi Guard, GoldenFish 

    

69 U-PVC Pipe  Astral, Supreme, Finolex 

   

70 PVC Pipe &Fittings Supreme, Finolex, Kisan 

   

71 Non Return valve (Check valve) Zoloto, Sant, Leader 

 ½” to 1¼”   

    

72 Brass Ferrules  Dhawan Sanitary Udyog (PRIMA), Kalsi, Annapurna 

   

73 Insulation for hot water pipes KAIFLEX , ARMAFLEX,CAREFLEX 

    

74 Insulation for external / KAIFLEX , ARMAFLEX,CAREFLEX 

 exposed hot water pipes  

   

75 Pipe protection for external water PYPKOTE, ARMAFLEX, 

 supply pipes  AKPOLYKOTE, 

   

76 Toilet Cubicles Merino Industries Ltd (Titan Series), Green Sturdo, 

   Green  Ply  Industries  Ltd  (Green  lam  Sturdo 

   Classic),Trespa, Dorma 

   

77 Hardware & Door fittings Dorma, Kich, Ozone, Dorset 

    

78 Door closer  Dorma, Kich, Godrej 

   

79 Stainless Steel Sink (Out of Salem Neelkanth, Niralli, Jyna 

 steel)   

    

80 European WC  Hindware, Parryware, Kohler, Jaquar 

    

81 Washbasin  Hindware, Parryware,Kohler, Jaquar 

    

82 Urinals  Hindware, Parryware, Jaquar, Kohler 

   

83 CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra 

   

84 Stone ware pipes Perfect, Taya 
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85 Gully Traps  Perfect, Parry 

   

86 RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co. 

   

87 Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite 

   

88 UPVC Doors & Windows Fenesta, Aluplast , Prizma Winsol Pvt. Ltd. 

   

89 Extruded Polystrene Insulation Dowcorning, Supreme, Texas, Analco 

 Board   

   

90 Heat Resistant Tiles Swastik, Thermax 

   

91 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Boral 

   

92 Floor hardener Ironite, Ferrok, Hardonate 

   

93 Modular Expansion Joint Herculus, CS, Vexcolt. Devin. 

   

94 PVC Water storage tank Sintex, Frontline Super, Vectus, Kaveri, Sheetal 

    

 

Note: - The Engineer In charge reserves the right to add or delete any materials and Brands in the list 

of approved materials/brands. 
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INTEGRITY PACT 

BETWEEN 

        NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED  

(NHIDCL) hereinafter referred to as "The Principal"(which expression, unless repugnant to

 the    context there of shall mean and    include    its legal representatives, heirs and 

assigns) 

AND 

................................................hereinafter referred to as "The Bidder/ Contractor" (which 

expression, unless repugnant to the context thereof, shall mean and include its legal representatives, 

heirs and assigns) 

Preamble 

The Principal intends toward, under laid down organizational procedures, contract(s)for         (Name 

of the contract.(herein after referred to as the 'Project'). The Principal necessarily requires full 

compliance with all relevant laws of the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve the goals, the Principal may appoint an Independent External Monitor (IEM), who 

will monitor the tender process and the execution ofn the contract for compliance with the Integrity 

Pact by all parties concerned, for all works covered in the Project. 

Section1-Commitment so the Principal 

(1) The Principal commit sit self to take all measures necessary to prevent corruption and to 

observe the following principles:- 

a. No employee of the Principal, personally or through family members or through any other 

channel, will in connection with the tender for or the execution of a contract, demand, take 

a promise  for or accept,  for self or third person, any material or immaterial benefit,

 which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with equity

 and reason. The Principal will in particular, before and during the tender process, 

provide to all Contractor (s)/Bidder(s) the same information and will not provide to any 

Contractor( s )/Bidder( s), confidential/additional information through which the 

Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The Principal 

shall obtain bids from only those parties who have been short-listed or pre qualified 

or through a process of open advertisement/web publishing or any combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, Contractor(s) 

and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or If there be a 

substantive suspicion in this regard, the Principal will                    inform the Chief Vigilance 

Officer and subject to its discretion, can additionally initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.. 

( 4) The Principal will disqualify from the tender process all Contractor(s) /Bidder(s) in the 

range of Rs50 Crore and above, who donot sign this Pact or violate its provisions. 

Section2- Commitments of the Bidder(s)/Contractor(s) 
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(1) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

(a)The Bidder(s)/Contractor(s) will not, directly or through any other person or firm offer, 

promise or give to any of the Principal's employees involved in the tender process or the 

execution of the contract any material or other benefit which he/she is not legally entitled 

to ,in order to obtain in exchange any advantage, of any kind whatsoever, during the 

tender process or during the execution of the contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission 

of bids or any other actions to restrict competitiveness or to introduce cartelization in 

the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or 

personal gain, or pass on to others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any.Similarly the Bidder(s)/Contractor(s) of

 Indian Nationality shall furnish the name and address of the foreign principals, if 

any.further  details as mentioned in the "Guidelines on Indian Agents of foreign 

Suppliers "shall be disclosed    by the    Bidder(s)/Contractor(s).Further, as mentioned 

in the Guidelines all the payments made to the Indian agent/representative have to be in 

Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers "is 

annexed and marked as Annex-"A". 

(e)The Bidder(s)Contractor(s) will when submitting his bid, disclose any and all payments 

he  has made, is committed to or intends to make to agents, brokers or any other 

intermediaries inconnection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be a necessary to such offences. 

 

Section3: Disqualification from tender process and/or exclusion from future contracts.  

(1) If the Bidder(s)/ Contractor(s),before awarding the  Projector during execution has 

committed a  transgression by violating Section 2 above or in any other form such as to put 

his reliability or credibility in question, the Principal, at its sole discretion ,is entitled 

to disqualify the Bidder(s)/Contractor(s) from the   tender process or terminate the contract, 

if already awarded, for that reason, without prejudice to any other legal rights or remedies 

available to the Principal under     the relevant clauses of GCC /SCC of     the 

tender/contract. 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation 

of any of the terms under Section 2 above or in any other form such as to put his 

reliability or credibility into question,  the Principal will also been titled to exclude such 

Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition 

and duration of the exclusion will be determined by the Principal, keeping in view 

these verity of the transgression. These verity will be determined by the circumstances of 

the case, in particular, the number of transgressions and/or the amount of the damage. 

(3) If it is observed after payment off in all bill but before the expiry of validity of  Integrity Pact 

that the contract or has committed a transgression  ,through a violation of any of the terms 

under Section 2 above or any other term(s)  of this Pact, during the execution of contract, the 

Principal will been titled to exclude the contractor from further tender/contract award 

processes. 
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(4) The exclusion will be imposed for a minimum period of six(6) months and a maximum period 

of three (3)years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 

restored/recouped the damage to the Principal caused by him and has installed a suitable 

corruption prevention system, the Principal may, at its sole discretion, revoke or reduce the 

exclusion period before the expiry of the period of such exclusion. 

 

Section4: Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the  tender process

 prior to the awarding of the Project according to Section 3, the    Earnest Money Deposit 

(BID SECURITY)/ Bid Security furnished, if any, along with the offer,   as per terms of the 

Invitation of Tender, shall also  be forfeited. The Bidder(s)/Contractor(s) understands 

and agrees that this will be in addition  to the disqualification and exclusion of the 

Contractor (s)/Bidder (s)as may be imposed by the Principal, in terms of Section3 above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section3, or if the Principal is entitled to terminate the contract according to 

Section3, the Security Deposit/Performance Bank Guarantee furnished by the 

contractor, if  any, as per the  terms of the NIT/Contract shall be                 forfeited 

without prejudice to any other legal rights and remedies available to the Principal under the 

relevant clauses of General/Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of 

Section3 above. Understands and agrees that this will disqualification and exclusion of the 

may be imposed by the Principal. 

 

Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the 

last 3years with any other Company in any country conforming to the anti corruption approach 

as m detailed herein or with government/any other Public Sector Enterprise in India that could 

justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is

 found that the Bidder(s)/Contractor(s) has made an incorrect statement on this 

subject, he can be disqualified from the tender process or if, as the case may be, that the 

Contract, is already awarded, it will be terminated for such reason and the 

Bidder(s)/Contractor(s) can be blacklisted in terms of Section 3above. 

 

Section 6: Independent External Monitor/Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs50 Crore and 

above, appoint competent and credible Independent External Monitor(s) with 

clearance from Central Vigilance Commission. The Monitor shall review 

independently, the cases referred to it to assess whether and to what extent the parties 

concerned comply with the obligations under this Integrity    Pact. 

(2) Incase of non-compliance of the provisions of the Integrity Pact, the 

complaint/non-compliance is to be lodged by the aggrieved party with     the Nodal 

Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall refer 

the complaint/non-compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the parties 

and will perform its functions neutrally and independently. The Monitor shall report to 

the Managing Director, NHIDCL. 

(4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 

without restriction, all Project documentation of the Principal including that provided by 
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the Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of a valid interest, unrestricted and unconditional access to its project 

documentation. The Monitor is under contractual obligation to treat the information 

and documents of the Bidder (s) /Contractor(s) with confidentiality. 

 

(5) The Principal will provide to the Monitor, sufficient information about all meetings 

among the parties related to the Project, provided such  meetings could have an impact 

on the contractual relations between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note ,a violation of this Pact, he will so 

inform the Principal and request the Principal to discontinue and/or take corrective 

action, or to take other relevant action (s). The Monitor can in this regard submission - 

binding recommendations. However, beyond this, the Monitor has no right to them 

and from the parties that they act in a specific manner and/or refrain from action and/or 

tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks from 

the date of reference or intimation to it and, should the occasion arise, submit proposals 

for corrective actions for the violation or the breaches of the provisions of the 

agreement noticed by the Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 

offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the reason 

able time taken visible action to proceed against such offence or report edit to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the Chief 

Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both singular 

and plural forms. 

 

Section7 Criminal Contractor(s) / charges against violating Bidder(s) /Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee 

or a representative or an associate of a Bidder/Contractor, which constitutes a 

criminal offence under the IPC/PC Act, or if the Principal has substantive suspicion in 

this regard, the Principal will forth within form the same to the Chief Vigilance Officer, 

NHIDCL/MD. 

 

Section8-Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it.The Pact shall 

expire, in case of the Contractor(s),3(three) months after the last payment under the 

Contract is made and incase of the unsuccessful Bidder(s), 2 (two) months after the 

contract for the project has been awarded. 

If any claims is made/lodged during this time,the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is  

discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the 

completion of the Project and/or the last payment under the Contract having been 

made, if any transgression/violation of the terms of this Pact comes/is brought to the 

notice of the Principal,  it may, subject to its discretion, blacklist and/or exclude such 

Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other 

legal right or remedy so available to the Principal. 

 

Section-9.Otherprovisions 

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction is the 
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Registered Office of the Principal, i.e.New Delhi. 

(2)  Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, This Agreement must be 

signed by all partners or consortium members. 

(4) Should one or several provisions of this Agreement turn out to be invalid, the remainder 

of this Agreement shall remain valid and binding. In such a case, the parties will 

strive to come to an Agreement in accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections ,the same may be read she /she or 

his/her, as the case may be. 

 

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor) 

 

(Office Seal) (Office Seal) 

 

Place _ 

 

Date _ 

 

Witness1: 

 

(Name & Address) 

 

 

Witness2: 

 

(Name & Address) 

 


