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SECTION – 1  

NOTICE INVITING TENDER 
  

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SECTION – 1 
  

NOTICE INVITING TENDER 
  
  

Availability of bid documents on website from 04-11-2025 (17:00 Hrs) to 25-11-2025  (upto 
17:00 Hrs) 

Date of Pre-bid meeting: 11-11-2025 (at 17:00 Hrs) 
       Date of reply of Pre-bid queries: 12-11-2025 (at 17:00 Hrs) 
       Last date for online submission of the Bid is 25-11-2025 (upto 17:00 Hrs) 

Dead line for physical submission of original documents and bid: 25-11-2025 (upto 17:00 
Hrs) 

  
Opening of technical bids: 25-11-2025 (at 17:00 Hrs.) 
Opening of financial bids: To be intimated later on. 

Validity of bids: 120 Days from the Bid Due Date. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
  

NOTICE INVITING TENDER 
  
NHIDCL/RO-SHG/Shillong-Town/NH-6/2025/01/                      Dated: 04.11.2025 
  
The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”) is 
engaged in the development of National Highways and as part of this endeavor, “the Authority” 
hereby invites Single Percentage Rate Bids through e-tendering from experienced 
firms/organizations for maintenance works and activities for the following sections of the National 
Highway roads: 
  

Sr. 
No. 

 
Section Length  

(km) 

Estimated Cost 
(Rs. Lac) 

Bid 

Security 
(Rs. Lac) 

Contract 
Duration 
(months) 

  Short Term Maintenance works 
& activities on section from Km 
77.800 (KHADC Junction) to 
Km 81.050 (Anjali Point) of Old 
NH-40 in the State of 
Meghalaya. 

(Percentage Rate and work O

rder Basis). 

3.25 282.17 
(inclusive of all t
axes & Exclusiv

e of GST) 

  
 

 
 

5.64 
  

12 
(Twelve)+ 

DLP 
  

 

1.  

        

          
  

Cost of Bid Documents (Non-Refundable): Rs. 11,800/- (Non-Refundable) in the form of 
RTGS/NEFT/DD in favour of Executive Director (P) NHIDCL payable at Shillong, in 
establishment account of RO Shillong as mentioned below: 

 
Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL ESTABLISHMENT 

2 Beneficiary Bank Account No. 94001010007575 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

  

e-Tender Processing fee (Non-Refundable): NIL  

 

 

 

 

 

 

 

 

 



2. The preliminary requirements (detailed requirements are given in the Bid Documents) of 
bidding firm / contractor for above work are mentioned as under: - 

 
Average Annual Turn-over during last 3 years 

Work of similar nature during last 5 years 

  
  
  
Minimum Average Annual Turnover 
Rs. 282.17 lac (estimated cost of work) 
  

Experience in successfully completing or 

substantially completing contracts of 

highway/road construction/maintenance works, 

which will be in the following manner: 

Single similar work of Rs. 141.08 lac 

(minimum 50% of estimated cost of work) 

or 

Two similar works each of Rs. 98.76  lac 

(minimum 35% of estimated cost of work)  

or 

three similar works each of Rs. 70.54 lac 

(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 
within Right of Way (ROW) on the above-mentioned section including maintenance of 
carriageway, shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation 
etc., and carrying out other works as specified in the bid documents. 

4. To participate in the e-bid submission, it is mandatory for the Bidders to get registered their 
firm with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & 
password which has to be obtained free of cost. Following may kindly be noted: 

a. Registration with e-procurement portal should be valid at least up to the date of 
submission of BID. 

b. BIDs can be submitted only during the validity of registration.  

The Bidders shall update their project and other details on the portal on a regular 
basis and apply to the tenders via the portal.  
The bidders are also required to get registered their firm on BIMS portal. 

5. The complete Bid Documents can be viewed/downloaded from the official portal of the 
CPPP website (https://eprocure.gov.in/eprocure/app) and NHIDCL website 
www.nhidcl.com from 04-11-2025 (at 17:00 Hrs.) to 25-11-2025 (upto 15:00 Hrs.). The 
amendments/ clarification to the Bid Document, if any, will be hosted on the above 
website. 

The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. 
Rs. 11,800/- in the form of RTGS/NEFT/Demand in favour of Executive director (P) 
NHIDCL payable at Shillong (Non-Refundable). Failure to submit either of the above 
will result in rejection of bids. 

  



6. The Bid should be submitted online in the prescribed form at given on the website. No other 

mode of submission is acceptable. 

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. 

In case authorized signatory holding Power of Attorney and Digital Signatory are not the 

same, the bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 25-11-2025 (17:00 Hrs.). (as mentioned on 
the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical 
Bid on CPPP e-procurement portal within the above deadline. 

The bids would be opened 26-11-2025 (at 17.00 Hrs.) online at office of the National 
Highways & Infrastructure Development Corporation Limited., Regional Office, Shillong, 
2nd Floor, AD Residency, Nongmynsong, Langkyrding, Near Community Hall, Meghalaya, 
Shillong-793019 on the date and time as mentioned above. However, such representatives 
shall be allowed to attend the opening of the bids only if they produce letter of authority on 
the letterhead of the bidder, at the time of opening of bids as mentioned above. 

9. The amount of Bid Security/Earnest Money is Rs. 5.64 lac, to be submitted in the form of 
RTGS/NEFT/Demand Draft in favour of Executive Director (P) NHIDCL payable at 
Shillong, in Project account of RO Shillong  as mentioned below (any other 
form will not be acceptable) of any scheduled commercial bank approved by RBI having a 
net worth of not less than Rs.500 crore as per the latest annual report of the bank and must 
be in the name of the Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. It shall be valid 
for 45 days beyond the validity of the bid. Any bid having bid security for lesser value and 
shorter validity period shall be treated as non-responsive. Any Bid not accompanied by Bid 
Security shall also be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See 
Clause 16 of Section-2). 

Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No.94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch 

Name 
Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 

10. The period of validity of bid is 120 days from the deadline of submission of bid. 
11. No JV shall be allowed in the Biding and only sole bidders are allowed. 

 
12. Points of Attention for submission of Bid. 
 
(i)  All data in respect of Technical / Financial Capacity of the Bidder duly certified by 
Statutory Auditor should be made available through UDIN verifications and the Statutory 
Auditor should mention the corresponding UDIN in each of its certificate. This shall be 
considered in respect of Qualification requirements of Bidder as per RFP clause 4.4. 

 
(ii)  The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement 



for ‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the 
details of location(s) at which the local value addition is made in both Technical as well as 
Financial Bid. In case, bidder don’t submit the aforesaid certification the bidder will summarily 
treat as ‘Non-Local Supplier’. 

 

(iii)Please note that selection of bidder shall be guided by the ‘Self Certification’ on Local  
Content in accordance with Cl. 23.7 of RFP. 

 
(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per Cl. 4.3 B (c)(v) 
of RFP along with Technical Bid. 

 

For any clarification, the office of the undersigned may 

be contacted. 

Officer In-charge 
Executive Director (P) 
RO-Shillong, NHIDCL, 
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
  
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

SECTION-2 
  

INSTRUCTIONS TO BIDDERS (ITB)  
AND APPENDIX TO ITB 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

SECTION - 2 
INSTRUCTIONS TO BIDDERS (ITB) 

                                                               TABLE OF CLAUSES 
  

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders   E. Bid Opening, Clarification of Bids 
and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids 
And Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination         of        Bids        and 
Determination of Responsiveness 

  B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation     and     Comparison     of 
Financial Bids 

9. Clarifications on Bidding 
Documents 

  F. Award of Contract 

10. Amendment of Bidding 
Documents 

29. Award Criteria 

  C. Preparation of Bids 30. Employer’s Right to Accept any Bid 
and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment   G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ Bid Security/ 
Forfeiture/ Debarment 

  H. Labour Laws and Fundamental 
Breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental     Breach     and    other 
Obligations 

19. Marking of Bids   Appendix to ITB 



 

A.      GENERAL 

 
1.  Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids 
through the process of e-tendering for works as described in these documents and referred to 
as “the Works”. The name and identification number of the Works is as defined in the 
Appendix to ITB. 

1.2  The successful Bidder will be expected to complete the Works by the intended 
Completion Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2.    Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 
  
3.    Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in Clause 4 of ITB. 
  
3.2 Any entity which has been black listed or barred by the Central or any State 
Government or any public sector undertaking, autonomous body or any authority under the 
Central or State Government, from participating in any project, and the bar subsists as on the 
date of Application shall not be eligible to submit the bid. 
 
4.    Qualification of the Bidder 

4.1  All bidders shall furnish the following information and documents with their Bids in 
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB. 

a)  Scanned copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; scanned copy of written power of attorney of 
the signatory of the Bid to commit the Bidder; and original copy of Written Power of Attorney 
to be submitted in the envelope of physical form (refer Clause12.2of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and 
maintenance works performed for each of the last three years. 

c)  Scanned copy of experience certificate in works of a similar nature and size for each 
of the last five years with certificates from the concerned officer of the rank of Executive 
Engineer or equivalent or higher. 

d)  Scanned copy of evidence of availability of owned items of construction and 
maintenance equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Clause 4.3B (b)(ii). 
  

f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
Chartered Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five 
years in which the Bidder is involved, the parties concerned, the disputed amount, and the 
present status. 



h)  Undertaking that the bidder is not affiliated to the firm or entity that has been hired 
or employed by the Employer for preparation of bid documents or to supervise the contract. 

i)    Scanned undertaking that the bidder will be able to invest minimum cash up to 25 % 
of contract value of work, during implementation of work. 

j)  A Bidder is required to submit, along with its technical BID, a self-certification that 
the item offered meets the local content requirement for ‘Class-I local Supplier’/’Class-II local 
Supplier’, as the case may be. The self-certification shall also have details of the locations(s) 
at which the local value addition is made. In case, bidder has not submitted the aforesaid 
certification, the bidder will be treated as ‘Non-local Supplier’ 

k) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non-
local Supplier are defined as under. 

i)     Class-I local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to categorize 
a supplier as ‘Class-I local Supplier’ is minimum 50%. 

ii)  Class-II local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content as 
prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local content’ 
requirement to categorize a suppler as ‘Class-II local Suppler’ is minimum 20%. 

iii)  Non-local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than that prescribed 
for ‘Class-II local Supplier’ under this RFP. 

iv)  Local content’ means the amount of value added in India which shall be the 
total value of item procured (excluding net domestic indirect taxes) minus the value 
of imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/‘Class-II local Supplier’ shall provide a certificate from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing-chartered accountant (in 
respect of suppliers other than companies) giving the percentage of local content. 

4.2                           Bids from joint ventures/consortiums are not allowed. 

4.3  A  To qualify for award of the contract, each bidder in its name should have the following: - 

a) achieved a minimum average annual financial turnover (in all classes of civil 
engineering construction and maintenance works only) equal to the amount indicated in 
NIT during last three years ending 31st March of the previous financial year duly certified 
by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor or as a partner 
of JV for similar works during last five years ending last day of month previous to the one in which 
bids are invited, either of the following: 

i. three similar completed works costing not less than amount equal to Rs. 70.54 lac each.  

ii. two similar completed works costing not less than amount equal to Rs. 98.76 lac each. 

iii. one similar completed work costing not less than amount equal to Rs. 141.08 lac. 

iv. the similar work constitutes construction/maintenance of roads 



The following escalation factors shall be used to bring the value of such completed works to the 
level of current financial year: 

Year Before                                                    Multiplying Factor 
2024-25..........................................................................1.1 
2023-24 .........................................................................1.21 
2022-23 .........................................................................1.33 
2021-22 .........................................................................1.46 
2020-21 .........................................................................1.61 
 

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 

Failure to submit the certificates/ documents as specified above shall make the bid non-responsive. 
  

(b)  Each bidder must demonstrate for this work: 

i)              Evidence of availability of owned key equipment for this work as stated in the 
Appendix to ITB. 

ii)            Availability of personnel with qualification and experience as stated in the Appendix 
to ITB. 

 
c) For determining the eligibility of Bidder from a country which shares a land border with 
India, the following shall apply: 

 
(i) Any Bidder from a country which shares a land border with India will be eligible to 
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure- 
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July, 
2020, which shall form an integral part of RFP and DCA (copy enclosed). 

 
(ii) “Bidder from a country which shares a land border with India” means:  

 

a) An entity incorporated, established or registered in such a country; or 
 

b) A subsidiary of an entity incorporated, established or registered in 
such a country; or 

 

c) An entity substantially controlled through entities incorporated, 
established or registered in such a country; or 

 

d) An entity whose beneficial owner is situated in such a country; or 
 

e) An Indian (or other) agent of such an entity; or 
 

f) A natural person who is a citizen of such a country; or 
 

g) A Consortium or joint venture where any member of the consortium 



or joint venture falls under any of the above. 
 

(iii) Beneficial owner for the purpose of (ii) above means: 
1. In case of a company or Limited Liability Partnership, the beneficial own natural 

person(s), who, whether acting alone or together, or through one or more judicial has a 
controlling ownership interest or who exercises control through other means 

 
 

Explanation: 
 

a) “Controlling ownership Interest” means ownership of or 
entitlement to more than twenty-five percent of share or capital or profits of 
the company. “Control” shall include the right to appoint majority of the 
directors or to control the management or priority decisions including by 
virtue of their shareholding or management rights or shareholding agreement 
or voting agreement; 

 

2. In case of a partnership firm, the beneficial owner is the 
natural person(s) who, whether acting alone or together, or through one or 
more judicial person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural persons(s), who whether acting alone or together, or 
through one or more judicial person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of individual;  

 
4. Where no natural person is identified under (1) or (2) or (3) 
above, the beneficial owner is the relevant natural person who holds the 
position of senior managing official; 

 

5. In case of a trust, the identification of beneficial owner(s) shall 
include identification of the author of the trust, the trustee, the beneficiaries 
with fifteen percent or more interest in the trust and any other natural person 
exercising ultimate effective control over the trust through a chain of control 
or ownership. 

 

(iv) An Agent is a person employed to do any act for another, or to 
represent another in dealing with third person. 

 

(v) The Selected Bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definition of 
“contractor from a country which shares a land border with India” shall be 
as in Clause (d) (ii) above. 

 

Certificate regarding Compliance: 
 

A certificate on the letterhead of the Bidder shall be required to be 



submitted by the bidders certifying the following: 
 

“I have read the clause regarding restrictions on procurement from a bidder 
of a country which shares a land border with India and on sub-contracting to 
contractors from such countries; I certify that this bidder is not from a 
country or, if from such a country, has been registered with the Competent 
Authority as denied in Public Procurement Order No. 
F. No. 6/18/2019-PPD, dated 23rd July 2020, I hereby certify that this bidder 
fulfils all requirements in this regard and is eligible to be considered.” 

 

    It may be noted that in case the above certification is found to be false, 
this would be a ground for immediate rejection of Bid/termination and 
further legal action in accordance with law. 

 

Validity of Registration: 

In respect of RFP, registration should be valid at the time of submission of bids 
and at the time of acceptance of bids. If the Bidder was validly registered at the 
time of acceptance, registration shall not be a relevant consideration during 
contract execution 

 

vi) Self-certification the by Bidder that its Bid meets the Local Content 
requirement for ‘Class-I local Supplier’/‘Class-II local Supplier’, as the 
case may be. The Self- certification shall also have details of the location(s) 
at which the local value addition is made. In case, bidder do not submit the 
aforesaid Certification, the bidder will be summarily treated as ‘Non local 
supplier’. 

 
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/ ‘Class-II local Supplier’ shall have to provide a Certificate from the Statutory 
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing 
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than 
Companies) giving the percentage of Local Content upon construction of the Project.  

 

4.4                           Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where, 
  
A = Maximum value of civil engineering works executed in any one year during the last three 
years (escalation factor as specified in this section shall be used to bring the maximum value 
of civil engineering works to the level of current financial year i.e., 2025-26) taking into 
account the completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to the level 
of current financial year i.e., 2025-26) of existing commitments and on-going works to be completed 



during the next 1 year (period of completion of the works for which bid is invited) and Value of 
existing commitments, works for which the bidder has emerged as the winner of the bids or ongoing 
works to be completed during the period of completion of the works for which BID is invited. For 
the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of 
the bids but LOA has not been issued as on the day before opening the financial bids shall also be 
considered while calculating value of B 

 
 

 Note: 
 
The Statement showing the value of all existing commitments, works for which the 
contractor has emerged as the winner of the bid as given by bidder and ongoing works as 
well as the stipulated period of completion remaining for each of the works listed should 
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive 
Engineer or equivalent in respect of EPC/M&R Projects or Concessionaire/Authorized 
Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.  
 
The amount of bonus received, if any, in EPC/M&R Projects should be countersigned by the 
Client or its Engineer-in-Charge not below the rank of Executive Engineer or equivalent in 
respect of EPC/M&R Projects. 
 

4.4.1 The Bid capacity status of the bidder to be updated as on the day before opening the 
financial bids. 

4.5                           Even though the bidders meet the above qualifying criteria, they are 
subject to be Disqualified if they have: 

i)              made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

ii)            Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures etc. or 
debarring from work etc. 

iii)     Tampered the bid document in any manner 
5.                                   One Bid per Bidder 

5.1             Each Bidder shall submit only one Bid for the Works. A Bidder who submits 
more than One Bid will cause such bids to be disqualified. 

6.                                   Cost of Bidding 

6.1                           The Bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will, in no case, be responsible or liable for those 
costs. 

7.                               Site Visit 

7.1                                 The Bidder, at his own cost, responsibility, and risk, is encouraged 
to visit, examine and familiarize himself with the Site of Works and its surroundings 
including source of earth, water, road aggregates, availability of labour etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for 
undertaking the maintenance Works. The costs of visiting the site shall be at the Bidder’s 
own expense. For this purpose, he may contact the person whose contact details are given 
in the Appendix to ITB. 



  

 

B. BIDDING DOCUMENTS 
 

8.                                Content of Bidding Documents 

8.1                            The set of bidding documents comprises the documents listed below and 
addenda (if any) issued in accordance with Clause10: 

Section 1           Notice Inviting Tender 
  

Section 2           Instructions to Bidders (ITB) and Appendix to ITB 
  

Section 3           Qualification Information 
  

Section 4           Forms of Bank Guarantees, Letter of Acceptance (LoA) and Agreement 
  

Section 5           General Conditions of Contract (GCC) and Contract Data 
  

Section 6           Addendum to General Conditions of Contract 
  

Section 7        Road Maintenance Standards and Specifications for Road Maintenance 
Works, Part-I and Part II & Scope of Work 

  
Section 8          Implementation Manual & Maintenance Intervention Level 

  
Section 9           Financial Bid Form and Bill of Quantities 

  
8.2                            The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, scope, road maintenance Standards and Specifications, bill of 
quantities, etc. in the Bid Documents. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to Clause 26 here of, Bids, which are 
not substantially responsive to the requirements of the Bid Documents, shall be rejected. 
 
9.    Clarifications on Bid Documents 

9.1                            A prospective Bidder requiring any clarification on the Bid Documents 
may notify the Employer in writing or through e-tender portal at the Employer’s address 
indicated in the notice inviting Tender. The Employer will respond to any such request for 
clarification received earlier than 10days prior to the deadline for submission of Bids. Copies 
of the Employer’s response will be hosted on website including a description of the queries 
but without identifying its source. 

 
9.2                           Pre-Bid Meeting 

9.2.1                       The Bidder’s authorized representative is invited to attend a pre-bid 
meeting, if it is indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be 
to clarify issues and to answer questions on any matter that may be raised at that stage. 

9.2.2                       The bidder is requested 
to   submit   any   questions   in   writing   so   as   to   reach   the Employer not later than one 
week before the meeting. 



9.2.3                       Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be posted without delay on 
website. Any modifications of the bid documents listed in Clause8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in the opinion of the 
Employer shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.4                       Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
a bidder. 
  
10.                                              Amendment of Bidding Documents 

10.1                           Before the deadline for submission of bids, the Employer may modify 
the Bidding Documents by issuing addenda. 

10.2                           Any addendum thus issued shall be part of the Bidding Documents and 
shall be hosted on e- tendering portal. Bidders are advised to keep themselves updated of all 
the addenda issued on e- tendering portal by daily checking the e-tendering portal and the 
Employer does not assume any responsibility in case the bidder fails to do so and does not take 
any action, if required, with respect to any relevant addendum. 

10.3                           To give prospective bidders reasonable time to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause20.3. 
  
  

                                                            C.      PREPARATION OF BIDS 

11.                                Language of Bid 

11.1                           All documents relating to the Bid shall be in English. 

12.                                Documents Comprising the Bid 

12.1                           The e-bid submitted by the bidder shall be in two separate parts namely 
Part-I and Part-II. Part-I shall be named Technical Bid and shall comprise of information 
submitted in Section-3. Part-II shall be named Financial Bid and shall comprise of Bill of 
Quantities-Bill no. 1 to 2. 

12.2                           Documents to be submitted in physical form must be delivered by 
25.11.2025 (up to 17:00 Hrs.). 

Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause 12.1 above, 
however, following original documents in physical form shall be submitted in a sealed 
envelope on or before bid due date  25.11.2025 (up to 17:00) or before the time of submission 
as specified in NIT at the address indicated in Clause 20, duly super scribed “Name of Work, 
Bid Due Date and time”. Name and address of the bidder should also be indicated on the 
envelope. 

i)              Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii)            Bid Document Fee 

iii)          Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the Bid. 
iv)            Affidavit duly notarized (as per the format provided in Section-3) 

12.3                           The following documents, which are not submitted with the bid, will be 
deemed to be part of the bid. 

 



i)              Notice Inviting Tender 

ii)            Instructions to the Bidders and Appendix to ITB 

iii)          General Conditions of Contract and Contract Data 

iv)          Addendum to General Conditions of Contract 

v)            Road Maintenance Standards and Specifications for Road Maintenance Works, Part-I and 
Part-II 
vi) Implementation Manual & Maintenance Intervention Level 

 

13.              Bid Prices 

13.1                           The Contract shall be for the whole Works, as described in Clause 1.1 
based on the Bill of Quantities- Bill no. 1to 3 submitted by the Bidder. 

13.2                           The Bidder shall quote single percentage rate above/below the 
BoQ/ scheduled rates On appropriate form at enclosed as part of tender document on e-
tender portal https://eprocure.gov.in/eprocure/app 

13.3                           All duties, taxes, including GST, royalties and other levies payable by 
the Contractor under the Contract, or for any other cause, shall be included in the rates, 
prices, and total bid price submitted by the Bidder. 

13.4        The rates and prices quoted by the Bidder shall be fixed for the duration of the 
Contract And shall not be subject to adjustment. 

  
14.   Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
  

15.             Bid Validity 

15.1                           Bids shall remain valid for a period of 120 days after the deadline date 
for bid submission specified in Clause20. A bid valid for a shorter period shall be rejected 
by the Employer as non- responsive. 

15.2                           In exceptional circumstances, prior to expiry of the original time limit, 
the Employer may request that the Bidders may extend the period of validity for a specified 
additional period. The request and the Bidders’ responses shall be made in writing. A Bidder 
may refuse the request without forfeiting his bid security. A Bidder agreeing to the request 
will not be required or permitted to modify his bid, but will be required to extend the validity 
of his bid security for a period of the extension, and in compliance with Clause16 in all 
respects. 

  
16.                   Earnest Money/Bid Security/Forfeiture/Debarment/Performance Security 

  
16.1                                     The Bidder shall furnish, as part of the Bid, Earnest Money/Bid 
Security, in the amount as specified in the NIT. Demand Draft/NEFT/RTGS/ E-Bank 
Guarantee only must be in Favour of NHIDCL payable at Shillong. 

16.2                                     The Earnest Money/ Bid Security shall, at the Bidder’s option, 
be in the form of Demand Draft/NEFT/RTGS/E-Bank Guarantee only (any other form will 
not be acceptable) of any scheduled commercial bank approved by RBI having a net worth 
of not less than Rs. 500 crore as per the latest annual report of the bank and must be in the 
name of the Employer. In case of foreign bank (issued by a branch in India) the net worth 
in respect of the Indian operations shall only be taken into account. It shall be valid for 45 
days beyond the validity of the bid. Any bid having bid security for lesser value and shorter 



validity period shall be treated as non-responsive. Any Bid not accompanied by Bid Security 
shall also be treated as NON-RESPONSIVE. 

16.2.1  For Electronic-BGs(e-BGs), Entity ID of NHIDCL is AAECN7759E, which may 
be quoted for getting EBG. The E-BGs shall be as per the format of Appendix-I. No BG 
shall be accepted in the physical form. Only e BG is to be submitted. For Further details, 
the bidders may visit the website of National E Governance Services Limited at 
https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL 
displayed on the website https://nhidcl.com/wpcontent/uploads/ 2023/03/Notice-for-e-
PBGTender-Fee-and-EMD.pdf for ready reference. The Bid submitted without Bid Security 
will be summarily rejected. The bank details (Bank Name, IFSC etc.) are given below : 

Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address Police Bazar, Shillong 

 

A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR receipts, in the 
name of the Employer, from following banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 
SBI or its subsidiaries or any Indian Nationalized Bank. 

v.  Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 
Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a 
branch in India), the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, 
with effect from 31st March, 2003,). 

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3.               Any Bid not accompanied by an acceptable Earnest Money, shall be rejected 
by the Employer as non-responsive. 

  

16.4                Bid securities of the unsuccessful bidders should be returned to them at the 
earliest after expiry of the final bid validity and latest on or before the 30th day after the 
award of the contract. 

  
16.5.                The Earnest Money of the successful Bidder will be discharged when 
the Bidder has signed the Agreement and furnished the required Performance Security. 



  

16.6                                The Bid Security/Earnest Money will be forfeited: 
(a)         If the Bidder withdraws the Bid after its submission during the period of Bid validity; 
(b)         If a Bidder withdraws its BID during the period of Bid validity as specified in 
this RFP and as extended by mutual consent of the respective Bidder(s) and the 
Employer; 
(c)             In the case of Successful Bidder, if the Bidder fails within the specified time limit to - 

(i)              sign the Agreement; and/or; 
(ii)            furnish the required Performance Security; 
 

16.7                                  In case of forfeiture of bid security, the bidder shall 
also be debarred from participation in the works of Ministry of Road 
Transport & Highways for a period as decided by MoRT&H. 

  
 17.                                Alternative Proposals by Bidders 

17.1                      Bidder shall submit offers that fully comply with the requirement of the 
Bidding Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and such a bid will be declared non-responsive. 
  
  

18.                                Format and Signing of Bid 

18.1                      The Bidder shall submit-bid comprising the documents as described in 
Clause12 of the ITB. 

18.2                      The documents to be submitted in the physical form along with the financial 
instrument for fees/security shall be typed or written in ink and shall be signed by a person 
duly authorized to sign on behalf of the Bidder. All the pages of the documents as mentioned 
here shall be signed by the person/ persons signing the Bid. Documents as mentioned here 
shall contain no over writing, alterations or additions, except those to comply with instructions, 
issued by the Employer or as necessary to correct errors made by the Bidder, in which case 
such corrections shall be made by scoring out the cancelled portion, writing the correction and 
signing and dating it along with the stamp by the person or persons signing the Bid. 
  
 
 

D.     SUBMISSION OF BIDS 
19.                           Marking of Bids 

19.1                      The documents to be submitted in physical form as per Clause 12.2 of ITB 
shall be submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the 
top left corner. 

In case of any discrepancy between documents submitted online and documents submitted in 
the physical form, the documents submitted in physical form shall prevail over the documents 
submitted through online process. 
  
20.                           Dead line for Submission of Bids 

20.1                      The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender 
portal on or before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder 
is further required to submit Documents in Physical Form on or before the time of submission 
as specified in NIT, at the following address: 
  
(i)       Attn. of      Executive Director (P) 



RO-Shillong, NHIDCL, 
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  

In the event of the specified date for the submission of Documents in Physical Form being 
declared a holiday for the Employer, the same will be received up to the specified time on 
the next working day. 

20.2                           The Employer assumes no responsibility for inability of a bidder to 
submit bids through the Employer’s e-tendering portal on account of delay in submission at 
bidder’s end. Bidders shall ensure that they submit the bid well before the “Bid Due Date 
and Time of Bid-Submission”. The Employer shall not be responsible if bidder is not able 
to submit the bid on account off failure in network / internet connection or any other reason 
whatsoever. 

20.3                           The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case all rights and obligations 
of the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

  
21.                           Late Submission of Documents in Physical Form: 

21.1                           Any document in physical form if received by the Employer after the 
deadline prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 
submitted by such Bidder shall not be considered. 

  
22.                           Modification and Withdrawal of Bids 

22.1                           Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in Clause20. 

   22.2                           No bid may be modified after the deadline for online submission of bids. 
  

22.3                           Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid validity specified in 
Clause 15.1 or as extended pursuant to Clause15.2 shall result in the forfeiture of the Bid 
Security pursuant to Clause16. 

    22.4                           Bidders may modify the prices of their bids before deadline of online 
submission of bid. 

22.5                           No Late and delayed bids after Bid Due Date and time shall be 
permitted in e-tendering portal System. Time being displayed on e-Tendering Portal shall 
be final and binding on bidders and bids have to be submitted by bidders considering this 
time only and not the time as per their location/country. 

 
E.      BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

  

23.                           Bid Opening, Clarification of Bids and Evaluation 

23.1                           Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical 
Bid’ of all the Bidders received (except those received late) shall be opened on the date and 
time mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose 



technical bid has been determined to be substantially responsive shall be opened on a 
subsequent date through online process of e-tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received 
late), in the presence of the Bidders/ Bidders’ representatives who choose to attend at the time, 
date and place specified in the NIT. In the event of the specified date for the submission of 
bids being declared a holiday for the Employer, the Bids will be opened at the appointed time 
and location on the next working day. 

23.2                           In all cases, the amount of Earnest Money, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the Bidders’ names and such other details. 

23.3                           The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with this Clause23. 

23.4                       The bids accompanied with valid bid security & bid document fee will be 
taken up for evaluation with respect to the Qualification In formation and other information 
furnished in Part I of the bid pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. However, to assist in the examination, 
evaluation of technical bids, the Employer may at his discretion, ask any bidder for 
clarification of his bid, however, no additional documents in support of clarification will 
be entertained. 

23.5                       The Employer shall inform the bidders about the result of technical 
evaluation by uploading on the web portal giving 7 days’ time for objections, if any, from the 
bidders. The Employer shall finalize the evaluation of technical bids after due consideration 
of objections received and intimate the bidders, whose Technical Bids are found responsive, 
of the date, time and place of opening of the Financial Bids. The Bidders so informed, or their 
representative, may attend the event of opening of Financial Bids. 
  

23.6                       At the time of the opening of the ‘Financial Bid’, the names of the bidders 
whose bids were found responsive in accordance with Clause 23.5 will be announced. The 
financial bids of only these bidders will be opened. The responsive bidders’ names, the Bid 
prices, the total amount of each bid, pursuant to Clause22 and such other details as the 
Employer may consider appropriate will be announced by the Employer at the time of bid 
opening. 

23.7   Subject to the provisions of Clause 23.5, the Bidder whose BID is adjudged as responsive 
as per conditions mentioned in this RFP, the bidder shall be declared as the selected Bidder 
(the “Selected Bidder”) in pursuance to the procedure defined hereunder: 
 

(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is ‘Class-I 
local Supplier’, the contract will be awarded to L1. 
 

(ii) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the ‘Class-I local Supplier’, 
will be invited to match L1 price subject to Class-I local supplier’s quoted price falling within 
the margin of purchase preference, and the contract will be awarded to such ‘Class-I local 
Supplier’ subject to matching the L1 price. 

 
(iii) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 price, 

the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase 

preference shall be invited to match the L1 price and so on and contract shall be 



awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin of 

purchase preference matches the L1 price, the contract shall be awarded to the L1 bidder. 
 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a 
‘Class-I local Supplier’ may be above the L1 for the purpose of purchase preference. The 
margin of purchase preference shall be 20%. 

(iv) In the event that two or more Bidders quote the same BID Price (the “Tie BIDs”), the 
Authority shall identify the selected Bidder by draw of lots, which shall be conducted, with 
prior notice, in the presence of the Tie Bidders who choose to attend. 

 

23.8                The Employer shall prepare the minutes of the opening of the Financial Bids. 
  
24.         Process to be Confidential 

24.1                         Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process until the award to the 
successful Bidder has been announced. Any attempt by a Bidder to influence the Employer’s 
processing of bids or award decisions may result in the rejection of his Bid 
  
25.         Contacting the Employer 

25.1    Any effort by the Bidder to influence the Employer in the Employer’s bid 
evaluation, Bid comparison or contract award decisions may result in the rejection 
of the Bidders’ bid. 
  
26.         Examination of Bids and Determination of Responsiveness 

26.1    During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid 

(a)   Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required 
documents in physical form and the documents uploaded by the bidder are in order; and 
(c) is substantially responsive to the requirements of the Bidding Documents. During the 
detailed evaluation of the “Financial Bids”, the responsiveness of the Bids will be further 
determined with respect to the remaining bid conditions, i.e., bill of quantities, 
Specifications and drawings etc. 

27.             Correction of Errors 

27.1        Financial Bids determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and 
words, the rates in Words will govern; and 

27.2        The amount stated in the Financial Bid will be corrected as per Clause27.1 and 
shall be binding upon the Bidder. If the Bidder does not accept the corrected amount, the 
Bid shall be rejected and the Bid Security shall be forfeited in accordance with Clause 16.6 
(b). 

  
28.             Evaluation and Comparison of Financial Bids 

28.1        The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26. 



28.2        If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Employer’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. If, after evaluation of the price analyses, the Employer 
determines that the bidder has substantially failed to demonstrate its capability to deliver 
the contract at the offered price, the Employer may reject the Bid/Proposal. 

  

F.  AWARD OF CONTRACT 
  
29.             Award Criteria 

29.1        Subject to Clause 31, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive according to the bidding documents 
and who has offered the lowest evaluated Bid price. 

  
30.             Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1        Not with standing Clause 29, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the award 
of Contract, without there by incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 

  
31.             Notification of Award and Signing of Agreement 

31.1        The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by e-mail or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the Works, 
and of routine maintenance of roads by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

31.2        The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of Clause 
32. 

31.3                           The Agreement will incorporate all agreements between the Employer 
and the successful Bidder. It will be signed by the Employer and the successful Bidder after 
the performance security is furnished. 

31.4                           Upon furnishing of the Performance Security by the successful Bidder, 
the Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

  
32.                           Performance Security 
32.1                           Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful 
Bidder of receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an 
irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 (Form of 
Bank Guarantee for Performance Security) for an amount equal to 3% (Three percent) of the Bid 
Price plus any additional security for unbalanced Bids. Only E-Bank Guarantee shall be 
accepted as per MoRTH circular no NH-24028/14/2014-H (Vol II), dated 31.05.2023. For 
unbalanced bids, an additional performance security shall be provided to the employer for an amount 
calculated as under:  

i. Where the bid price is below 10% but not below 20% of the project cost put to bid, the 
additional performance guarantee/security percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of the project cost put to bid starting at 11% with 



the additional bid performance guarantee being 0.1 % and this additional performance 
guarantee percentage shall be applied on the bid price; 
 

ii. Where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of 
bid price below 20% of the project cost put to bid in addition to 01% of the bid price and 
this additional performance guarantee percentage shall be applied on the bid price; 

 
iii. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of the bid price is below 
0.5% or next higher percentage based on whether the decimal point of the percentage of bid 
price is 0.5% or more. 

 

The additional performance security shall be treated as part of the performance security. 

A.                e-Bank Guarantee, in the name of the Employer, from following banks would 
be accepted: - 
i)           State Bank of India or its subsidiaries, 
ii)         Any Indian Nationalized Bank 
  

iii. IDBI/ICICI Bank 
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or 

its subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 

Rs.500 crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall only be 
taken into account. 

B. The acceptance of the shall also be subject to the conditions that the capital adequacy of 
the Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

D. For E-BGs, UIN of NHIDCL, Regional Office, Shillong is NCTGC2511P, which may 
be quoted for getting EBG. The E-BGs shall be as per the format specified in Appendix N 
of this RFP document. The bank details (Bank Name, IFSC etc.) are given below : 

Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

   

No BG shall be accepted in the physical form. For Further details, the bidders may visit the 
website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the 
bidders may refer to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/2023/03/Notice-for-e-PBGTender-Fee-and-
EMD.pdf for ready reference.  



  

32.2                           The performance security shall be Valid until 60 (Sixty) days after the 
Defects Liability Period/completion period. 

32.3                           For avoidance of any doubt, in case of failure of submission of 
Performance Security within the stipulated time period, the award shall be deemed to be 
cancelled / withdrawn. There upon all rights, privileges, claims and entitlements of the 
Contractor under or arising out of the Award shall be deemed to have been waived by, and 
to have ceased with the concurrence of the Contractor, and the Award shall be deemed to 
have been withdrawn by the Employer. 

32.4                           The agreement will be executed within 10 days of receipt of Performance 
Security. 

32.5                           Notwithstanding anything to the contrary contained in this RFP, 
Performance Security for an amount equal to 3% (three percent). 

  
33.                           Advances 

33.1                           The Employer will provide Mobilization Advance as provided in Part 
I General Conditions of Contract. 

  
 
 

G. CORRUPT OR FRAUDULENT PRACTICES 
  
34.                           Corrupt or Fraudulent Practices 

34.1                           The bidders and their respective officers, employees, agents and 
advisers shall observe the highest standard of ethics during the bidding process. 
Notwithstanding anything to the contrary contained herein, the Employer may reject any 
bid without being liable in any manner what so ever to the bidder if it determines that the 
bidder has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice in the bidding process. 

34.2                           Without prejudice to the rights of the Employer under Clause 34.1 
hereinabove, if any bidder is found by the Employer to have directly or indirectly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the bidding process, such bidder shall not 
be eligible to participate in any tender issued by the Employer during a period of 2 (two) 
years from the date such bidder is found by the Employer to have directly or indirectly or 
through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice, as the case may be. 

34.3                           For the purposes of this Clause 34, the following terms shall have the 
meaning hereinafter respectively assigned to them: 

a)                               “corrupt practice” means the offering ,giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the actions of any person connected 
with the bidding process (for avoidance of doubt, offering of employment to, or employing, 
or engaging in any manner whatsoever, directly or indirectly, any official of the Employer 
who is or has been associated in any manner, directly or indirectly, with the bidding process 
or has dealt with matters concerning the Contract or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the date such official resigns 
or retires from or otherwise ceases to be in the service of the Employer, shall be deemed to 
constitute influencing the actions of a person connected with the bidding process); engaging 
in any manner whatsoever, whether during the bidding process or after the award or after the 



execution of the Contract, as the case may be, any person in respect of any matter relating to 
the Works, who at any time has been or is a legal, financial or technical adviser of the 
Employer in relation to any matter concerning the Works; 

b)                               “fraudulent practice” means a mis representation or omission off 
acts or suppression off acts or disclosure of incomplete facts, in order to influence the 
bidding process; 

c)                                “coercive practice” means impairing or harming or threatening to impair 
or harm, directly or indirectly, any person or property to influence any person’s participation 
or action in the bidding process; 

d)                               “undesirable practice” means establishing contact with any person 
connected with or employed or engaged by the Employer with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the bidding process; and 

e)                               “restrictive practice” means forming a cartel or arriving at any 
understanding or arrangement among bidders with the objective of restricting or manipulating 
a full and fair competition in the bidding process. 

The Employer requires the Bidder/Contract or to strictly observe the laws against fraud and 
corruption enforced in India, namely Prevention of Corruption Act, 1988. 
  

H. LABOUR LAWS AND FUNDAMENTAL BREACH 
  
35.                           Labour Laws and Regulations 

35.1                    The Bidders shall be aware of the provisions of various Labour Laws, 
Regulations and Welfare Measures applicable for Construction Workers in India, and other 
obligations stated in the Conditions of Contract. 
  
36.                           Fundamental Breach and other obligations 

36.1                    The Bidders shall be aware of the provisions of Fundamental Breach and 
other obligations stated in the Conditions of Contract. 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Appendix to ITB 
  
  

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX BEFORE ISSUING THE 

BID DOCUMENTS] 

  
 ITB Clause Reference 

The Employer is: - National Highways and Infrastructure Development Corporation Ltd. 1st 
& 2nd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001 
  
1.1) Short Term Maintenance works & activities on section from Km 77.800 (KHADC Junction) to 
Km 81.050 (Anjali Point) of Old NH-40 (Total length-3.25 km) in the State of Meghalaya. 
[(4.3. B(b) (i). ]          The key equipment to be deployed on contract work. 
  
  

Name of the Equipment                                               Quantity 

(For bitumen works)  

1. Static Roller(8/10T)                                               1 
2. Small Roller/Compactor                                        1  
3. Bitumen/emulsion sprayer                                     1 
4. Mechanical Broom (1250 sqm per hour)               1 
5. Air compressor                                                       2 
6. Grader       1 
7. Backhoe loader                                                       1 
8. Water Tanker                                                         2 
9. Dewatering Pumps                                                2 
10. Tipper/dumper Truck                                            2 
11. Mini hot mix plant (6/10 T/Hr capacity) with indirect heating    1 
12. Sensor Paver                                                                                 1 

 

 
 
  

Note: The bidder must upload scanned copy of the documentary evidence in 
support of his owning of the above equipment’s.  

  

[4.3 B (b) (ii)]          The Number of Technical Personnel, Qualifications and 
Experience will be as follows: 
  

S. 
No. 

Personnel Qualification 
Particular        Experience 
(minimum requirement) 

No. of 
Persons 

  

1 
Project Manager 

B.E (Civil) or 
equivalent + 10 
Years Exp. 

5 years on highway 
constructions / maintenance 
work. 

1 



  
2 

Site Engineer 
B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 
Years Exp. 

2 years on highway 
constructions / maintenance 
work. 

1 

3 

Quantity Surveyor 

B.E. Civil+3Years 
Exp. 

Or 
Dip. Civil. +5Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 

            1 

  

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or 
non-furnishing of the CV as above or conditional deployment of any of the above personnel 
or proposal to employ lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened. 

[9.2.1]-Pre-bid meeting shall be held on: 11.11.2025  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -3 QUALIFICATION INFORMATION 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

SECTION -3 
  

QUALIFICATION INFORMATION 
  
  

The information to be filled in by the Bidder in this section and documents submitted in 
physical form will be used for the purposes of post qualification as provided for in Clause 
4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
QUALIFICATION INFORMATION 

  
  
  
1.                                For Individual Bidders 

1.1                           a)      Year of Constitution 

                      b)            Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

                       c)           Place of registration:                                                                   

                       d)          Principal place of business:                                                                    

1.2                          Power of Attorney of signatory of Bid [ Upload scanned copy and 

also supply Original Copy in envelope of physical form] 

1.3                           Total value of Civil Engineering construction and/or maintenance works 

performed in the last three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 
  

(Upload scanned copies of certificate from Chartered Accountant and also supply 

original certificate from Chartered Accountant with UDIN No.) 

  
Year          Total value of work performed (Rs. Lac) 
  

2024-25 
  
2023-24 
  
2022-23 
  

Total: 
Average Per Year: 

  

1.4   (a) Work performed as prime contractor/JV partner provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the last 
five years as per ITB Clause 4.3A (b). 

  
  
  
Project 

Name 

  
Name of t
he Employ
er* 

  
  
Description 
of work 

  
Value of 
Contract 
(Rs. In L
ac) 

  
Date of 
issue of 
work or
der 

  
Stipulated 
period of c
ompletion 

  
Actual date 
of completio
n* 

Remarks e
xplaining 
reasons fo
r delay in 

work Com
pleted 

                

*Upload certificate(s) from the Employer (to be given by an officer not below the rank 
of Executive Engineer or equivalent or higher and also supply original or certified 
copy) 



  
Note:    In case of sub-contractor–a certificate from the Executive Engineer or equivalent 
of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 
  

1.4   (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Clause 4.4 of the ITB). 

(i)                              Existing commitments and on-going works(B) 
  

  
  
Descrip
tion n o
f work 

  
  
Place 
& Stat
e 

  
  
Contr
act No. 

  
  
Name & 
Address 
of Empl
oyer 

  
  
Value 
of Con
tract (
Rs. Cr
) 

  
  
Stipula
ted Per
iod of 
Comple
tion 

Value of 
works* 
remaini
ng to be 
complet
ed (Rs. 
Cr) 

  
  
Updatio
n factor 

  
  
Anticipa
te d date 
of compl
etion 

Escalated val
ue of remaini
ng work duri
ng completion 
period of wor
k for which bi
ds 

are invi
ted 

1 2 3 4 5 6 7 8 9 10 
                    

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificates. 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 

  
  
Description 
of works 

  
  
Place & 
State 

  
Name & 
Address of 
Employer 

Date of 
issue of 
Letter of 
Acceptance 
(LOA)* 

  
Value 
given in 
LOA 

  
Stipulated 
period for 
completion 

Value of work 
during 
completion 
period of work 
for which bids 
are invited 

1 2 3 4 5 6 7 
              

7. Upload copy of LOA 

 Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 

A       =     Rs.................. Lakh (enclose the details) 



N       =............................ years 

B       =     Rs.................. lakh (enclose the details) 

Available bid capacity =             AxNx2.5 –B 

=          Rs................ lakhs 
  

1.5                           Availability of Key Equipment essential for carrying out the 
Works [Ref. Clause4.3(B) 

(b)  (i)]. The Bidder should list all the information requested below. 
  

Item of 
Equipment 

  
Requirement 

  
Availability Proposals 

Page No 
of the 
proof 

attached 
  

No. Capacity 
Owned 

Age/Condition 
  

            

            

Note: The bidder must upload the documentary evidence in support of his owning of the 
above equipment.  

1.6                           Qualification and Experience of Key Personnel required for 
administration and execution of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload 
biographical data for technical personnel (Refer also to Clause. 4.1(e) of Instructions 
to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
  

  
Position 

  
Name 

  
Qualification Total 

Professional 
Experience 
(Years) 

Experience in 
the proposed 

position 
(Years) 

          

          

Note: The signed CVs of the Technical Personnel must be uploaded along with the bid. 
Non- compliance of the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non-responsive and financial bid shall not be 
opened. 

1.7                           Information on litigation history in which the Bidder is involved. 
  

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

          

          

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter and also send original copy of Affidavit/ Undertakings: - 



i. Affidavit (it should be on stamp paper attested by Notary Public) 
ii. Undertaking regarding availability of minimum cash amounting to 25% of the value of 

work during implementation of the Contract towards working capital. 
iii. Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

AFFIDAVIT 
  

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm 
M/s                                                                                                                    have 
abandoned any work in India nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by the Employer to verify 
this statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Employer and 
within the prescribed time. 

  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  

Name of the Representative 
  
  

Name of Firm 
  
  
  

Date 

To be notarized by Notary 
  
 
 
 
 
 
 
 

 
 
 
 
 



 
 

UNDERTAKING 
  
  

I, the undersigned do hereby undertake that our firm 
M/s                                                                     shall maintain availability of minimum cash 
amounting to 25% of the value of the work during implementation of the Contract towards the 
working capital. 

  
   

(Signed by an Authorised Representative of 
the Firm) 

  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm 
  
  
  
  

Date 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

  
  
  

1   I, the undersigned do hereby undertake that our firm 

M/s.                                                                               agree to abide by this bid for a 

period of _                                                                               days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before 

the expiration of that period. 

  
  
  

(Signed by an Authorized 
Representative of the Firm) 

  
  
  
  
  
  

Name of the Representative 
  
  
  
  
  
  

Name of Firm 
  
  
  
  

DATE 
  
  
  
  
  

 

 

 

 

 

 

 

 

 



 

Appendix 1.7 [Ref. clause4.4 B (b)(i)]                          (On the letter head of the bidder) 
  

UNDERTAKING 
  
I,             the        undersigned     do         hereby undertake         that    our     firm 
M/s…………………..………  agree to provide and will deploy required equipment as mentioned in 
the Appendix to ITB of the work “Short Term Maintenance works & activities on section from Km 
77.800 (KHADC Junction) to Km 81.050 (Anjali Point) of Old NH-40 (Total length-3.25 km) in the 
State of Meghalaya.” Further it is certified that the documents submitted as evidence of availability 
of the key equipment’s for this work as stated in the Appendix to ITB, are genuine and correct. If 
anything, contrary to the details as submitted is found at any stage Authority would be at liberty to 
debar/black list my firm for an appropriate period as decided by Authority. 
  
  
  
  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm & Seal 
  
  
  
  

Date 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  



  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 

SECTION-4 
  

FORMS OF BANK GUARANTEES,  
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
FORM OF e-BANK GUARANTEE FOR BID SECURITY 

(e-BGs Only - UIN of NHIDCL, RO-SHILLONG is NCTGC2511P) 
  

To 
  
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  

 
WHEREAS __________________________(Name of Bidder) (hereinafter called the Bidder) 
wishes to submit his Bid for herein after called “the Bid” KNOW ALL MEN by these present that 
we ________________ (Name of Bank) of (Name of country) having our registered office at 
(___________________________) (hereinafter called the „Bank‟) are bound unto Executive 
Director (Projects), National Highways & Infrastructure Development Corporation Ltd. (hereinafter 
called “the Employer”) in the sum of the Rs. (Rupees___________________) *for which payment 
can truly be made to the said Employer. 
The Bank bind themselves, their successors and assigns by these present with the common seal of 
the Bank this day _____of _____ and undertake to pay the amount of Rs. __________ to the 
employer upon receipt of his first written demand without the 
employer having to substantiate his demand. 

The conditions of this obligation are: 
(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid. 
Or 
(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period 
of Bid 
validity. 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, 
if 
required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders. 
We undertake to pay to the Employer upto the above amount upon receipt of his first written demand, 
without 
the employer having to substantiate his demand, provided that in his demand the Employer will note 
that the 
amount claimed by him is due to him owing to the occurrence of any one of the above conditions, 
specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of the 
bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any time 
prior to the closing date for submission of the Bidders Notice of which extension to the Bank is 
hereby waived. Any demand in respect of this guarantee should be made on the Bank on or before 
the date of expiry of this guarantee. 

 
This guarantee shall also be operatable at our ................................... Branch at Shillong, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. Notwithstanding anything contained herein before, our liability 
under this guarantee is restricted to Rs…………….. (Rs.________________________ in words) 



and the guarantee shall remain valid till_______________ . Unless a claim or a demand in writing 
is served upon us on or 
Before all our liability under this guarantee shall cease. 
e-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: 
- 
 
Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 
 
 
 
 
 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK 
NAME AND DESIGNATION EMPLOYEE 
CODE NUMBER SEAL OF THE BANK 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S 
POLICY) 
NAME OF THE WITNESS ADDRESS OF 
THE WITNESS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ ADDITIONAL 
PERFORMANCE SECURITY 

(e-BGs Only - UIN of NHIDCL, RO-SHILLONG is NCTGC2511P) 
  

Contract Package No: NHIDCL/RO-SHG/Shillong Town /NH-6/2025/01/ 

 

To 
  
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  

WHEREAS……………………………… (name and address of contractor) hereinafter 
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No. 
……………. Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) 
(hereinafter called “the contract”). 

  
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 

  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

  
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the 
limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

  
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

  
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

  
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability 
Period/End of Contract Period. 

  
This guarantee shall also be operatable at our …………..….. branch at Shillong , from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof shall 
be made available on demand. In the contingency of this guarantee being invoked and 
payment there under claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 

  



Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. 
                                      (Rs.                  in     words)     and     the      guarantee      shall      r
emain      valid till                                      . Unless a claim or a demand in writing 
is   served   upon   us   on   or before                         all our liability under this guarantee 
shall cease. 
  
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

Sl. No Particulars Details 
1 Name of the Beneficiary NHIDCL PROJECT 

2 Beneficiary Bank Account No. 94001010007580 

3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 

5 Beneficiary Bank Address MUDA Complex, Police Bazar, Shillong 

 
  
  

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 

  
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank….. 

  
Address & Telephone Number……………………………Address & Telephone 
Number…………. 

  
Date………………………….. 

  

In the presence of (if this is to be witnessed as per bank’s 
policy)………………………………… 

  
1………………………………………………………………
………………………… (Name, Address & Occupation) 

  
2………………………………………………………………
………………………… (Name, Address & Occupation) 

  
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 

 

FORM OF LETTER OF APPLICATION 
  
  
  
  

To, 
 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited. 
(Ministry of Road Transports & Highways, Government of India)   
Regional Office, 2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall, Meghalaya, Shillong-793019  
Email: edproshillongnhidcl@gmail.com,  

edp.shillong@nhidcl.com   
  
  
DESCRIPTION OF WORKS: Short Term Maintenance works & activities on section from Km 
77.800 (KHADC Junction) to Km 81.050 (Anjali Point) of Old NH-40 (Total length-3.25 km) in the 
State of Meghalaya. 
  
  

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification 
Information, Scope of works, etc. for the subject work we hereby submit our bid for 
the subject work. 

It is certified that the information furnished in this document is true and correct. The 
proposal is unconditional and unqualified. We undersigned accept that the Employer 
reserves the right to reject any or all applications without assigning any reason. 

  
  

Thanking you, 
 
 
  

Yours faithfully, 
  
  
  

(Authorized Signatory) For and on behalf of M/s            

  
 
 
 
 
 



 
 
 

FORM OF LETTER OF ACCEPTANCE 
  
  

No.………………………….                                                                                        Dated……
…………..…. 

  
  

To 

M/s…………………………. 
  
  

Sub.:………………………….Name of Work………………………………… 
  
  

Sir, 
  
  

Based on your bid submitted on ...in compliance of bidding document of [the 
Employer] for execution of the works of....... , it is hereby notified that your bid for a 
Contract Price of Rs……………………… (Rupees in 
words............................................... ) has been accepted for and on behalf of [the 
Employer] 

You are here by requested to furnish Performance Security plus additional security in the 
form detailed in Clause 32.2 of ITB for an amount equivalent to Rs………………… 
(Rupees   in words................................................... ) within 10 days as per provisions of 
Clause32.1 of ITB of the bid document and sign the contract agreement failing which the 
actions as stipulated in Clause-32.3 of ITB shall be taken. 

  

Thanking you, 
  

Yours faithfully, 
  
  
  
  
  

Employer 

  
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

FORM OF AGREEMENT 
  

AGREEMENT 
  
  
This agreement made the                                    day of                                                       between 
the---------------------(hereinafter called “the Employer” of the one part 
and                                                  (hereinafter called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, 
viz Short Term Maintenance works & activities on section from Km 77.800 (KHADC Junction) to 
Km 81.050 (Anjali Point) of Old NH-40 (Total length-3.25 km) in the State of Meghalaya. 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred to as 
the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated                                                                                                                                                   ac
cepted the offer submitted by the Contractor for the execution and completion of such works and 
remedying of any defects there on, on terms and conditions in accordance with the documents listed 
in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated                         has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and conditions 
as may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a 
Performance Security pursuant to Clause32 of ITB (Section-2). 
  

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as 
part of this agreement viz. 

a. Agreement; 
b. Letter of Acceptance; 
c. Contractor’s Bid; 
d. Contract Data; 
e. General Conditions of Contract; 
f. Addendum to General Conditions of Contract; 
g. Road Maintenance Standards and Specifications for Road Maintenance 

Works; 
h. Drawings, if any; 
i. Bill of Quantities; and 
j. Any other document listed in the Contract Data. 

  

3. The foregoing documents shall be construed as complementary and mutually explanatory 
one with another. Should any ambiguity or discrepancy be noted, then the order of 
precedence of these documents shall be subject to the order as listed above and interpreted 
in the above order of priority. 



4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respects with the 
provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and remedying of defects therein, the Contract Price or such 
other sum as may become payable under the provisions of the contract at the times and in 
the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed 
the day and year above written. Signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney 
holder. 

  
  
Binding Signature of Employer                          Binding Signature of 
Contractor                             

For and on behalf of                                      For and on behalf of M/s---------------------- 
  
  
  

In the presence of                                                     In the Presence of 

1. Name:                                                                     1.Name: 

Address:                                                                     Address: 
  

2. Name:                                                                     2.  Name: 

Address:                                                                     Address: 
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A. GENERAL 
  
      1.  Definitions 

1.1  Terms which are defined in the Contract Data but not defined in the Conditions of 
Contract keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon 
completion of works or parts thereof as applicable in accordance with Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain the 
road assets and to execute, complete, and maintain the Works. It consists of the 
documents listed in Clause2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road 
Maintenance Works and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the 
Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in 
accordance with the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the 
Defects Liability Period has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated 
from the Completion Date, during which the Contractor remains responsible for the 
rectification of any defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to 
carry out the Works. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. 



Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and 
administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
execute the Maintenance Works and Activities. 

  

Intended Completion Date is the date, as given in contract data, on which it is intended 
that the Contractor shall complete the Works as per scope under the contract. The intended 
Completion Date may be revised only by the Engineer by issuing an Extension of Time 
after approval from the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial 
action must be completed prior to a defect exceeding the permissible tolerance. Maximum 
Response Time commences from the time of earliest detection of the defect by (i) 
observation of the defect by the Contractor, or (ii) notification of the defect by the 
Engineer, or (iii) intimation of the defect by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed 
with the work after signing of the contract pursuant to Clause32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect 
in road-asset condition that will not be exceeded at any time. If any defect exceeds the 
permissible tolerance, it shall be treated as “non-compliance” and the Contractor shall be 
paid in accordance with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing 
all activities of the Contract or under the Contract. He is also the Contractor’s 
Representative for the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the 
Maintenance Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i.  
i. Main carriage way with shoulders (paved and/or earthen), medians, slip roads, 

service roads; 
ii. Road embankment including slopes, protection works, kerbs and chute drains; 

iii. Road way in cutting including slopes protection works, drains; 
iv. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor 

protection works; 
v. Road signs, road markings, road delineators, guardrails, safety barriers, railings, 

fencings, parapets, kilometer stones ,200m stones, road boundary stones; 
vi. All types of drains, trees, plantations and erosion control measures; 

vii. Road land; 
viii. Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the 
condition in which the road assets are required to be maintained and other requirements 
regarding safety and quality of works to be complied with by the Contractor. 

  



Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road specified in the BOQ and executing other items of road 
maintenance works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ 
or as ordered by Engineer in charge and ensure road users safety and comfort. The 
maintenance activities shall be so planned that the defects are repaired well before they 
reach maximum condition as per the permissible tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to be 
executed. 

Specifications mean the Specifications of the Maintenance Works including the Road 
Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. 

Service Level means the defined condition in which the road assets are to be maintained by 
the Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 
carry out a work under the Contract, which includes part of the agreed scope of works at 
the Site. 

Temporary Works are works designed, constructed, installed and removed by the 
Contract or that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance 
works and passing the tests on completion of the Works or any Section or part there of as 
stated in the Contract Data or as extended by the Engineer by issuing an Extension of 
Time after the approval from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of 
Maintenance Works. 

Work Order is an order issued by the Engineer to the Contract or for execution of certain 
works, specifying the time limits which may be in variance with the approved programme 
or in variation to the scope of work depending upon the site requirement. 

  
      2.                                Interpretation 

2.1                           In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter and the other way around. Headings have no 
significance.   Words have their normal meaning under the language of the Contract 
Unless specifically defined. The Engineer will provide instructions clarifying queries 
about these Conditions of Contract. 

2.2                           If part completion is specified in the Contract Data, references in the 
Conditions of Contract to 
the     Works,      the     Completion     Date     and     the     Intended     Completion     Da
te     apply     to     any part of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of Works). 

  



2.3                           The following documents shall be deemed to form and be read and 
construed as part of the Contract. In case any ambiguity or discrepancy is noted, then the 
Contract shall be interpreted in the following order of priority: 

i)               Agreement; 

ii)             Notice to Proceed with the Work; 

iii)           Letter of Acceptance; 

iv)           Contractor’s Bid; 

v)             Contract Data; 

vi)           General Conditions of Contract; 

vii)         Road Maintenance Standards and 
Specifications for Road Maintenance Works, Part I and 
Part Il; 

viii)        Priced Bill of Quantities; and 

ix)           Any other documents listed in the Contract Data. 

       3.                                Language and Law 

3.1                           The language of the Contract shall be in English and the law 
governing the Contract as given in Contract Data. 

       4.                                Engineer’s Decisions 

4.1                           The Employer shall designate and notify to the Contractor in writing the 
name of the Engineer. 

4.2                           Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. The Engineer shall have no authority to relieve the Contractor of any of his 
obligations under the Contract. 

      5.                                Delegation 

5.1                           The Engineer, duly informing the Employer, may delegate any of his 
duties and responsibilities to other people, after notifying the Contractor and may cancel 
any delegation under intimation to the Contractor. 

      6.                                Communications 

6.1                           Communications between parties that are referred to in the Conditions 
shall be effective only when in writing. A notice shall be effective only when it is delivered 
as per Indian Law. 

      7.                                Sub contracting 

7.1                           The Contract or may subcontract any portion of work, up to a limit 
specified in Contract Data, with the approval of the Engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting shall neither 
alter the Contractor’s obligations, nor relieve the Contract or from any liability or 
obligation under the Contract. 

  

        7.2                           The Contract or shall not be required to obtain any consent from the 
Employer for: 

a)            The sub-contracting of any part of the Works for which the Sub-Contractor is named 
in the Contract; 

b)            The provision for labour, or labour component; 



c)             The purchase of Materials which are in accordance with the standards specified in 
the Contract. 

     7.3                           Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor 
proposes sub-contracting of any part of work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the Contract, 
the Employer will consider the following before according approval: 

a)            The Contract or shall not sub-contract the whole of Works. 

b)            The Contractor shall not sub-contract any part of the Work without prior consent of 
the Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be fully responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as if they were the acts, defaults 
or neglects of the Contractor, his agents and workmen. 

7.4                           The Engineer should satisfy himself before recommending to the Employer 
whether 

a)            The circumstances warrant such sub-contracting; and 

b)            The sub-Contractor so proposed for the Work possess the experience, qualifications 
and equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

8.                                Other Contractors 

8.1                           The Contractor shall cooperate and share the Site with other Contractors, 
public authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer may modify the Schedule 
of Other Contractors and shall notify the Contractor of any such modification. The Contractor 
shall cooperate in such situations as well. 

8.2                              The Contractor should take up the works in convenient reaches as 
decided by the Engineer to ensure that there is least hindrance to the smooth flow of traffic 
including movement of vehicles and equipment of other Contractors till the completion of 
Works. 
9.                                Personnel and Equipment 

9.1                           The Contractor shall employ the technical personnel named in the Contract 
Data or other technical persons approved by the Engineer. The Engineer will approve any 
proposed replacement of technical personnel only if the irrelevant qualifications and abilities 
are substantially equal to or better than those of the personnel stated in the Contract Data. If 
the personnel stated in the Contract Data are not deployed on site by the Contractor within 
15days of issue of notice to proceed with the work, a penalty of 5000/- per day per person shall 
be levied for next 30days, beyond which it shall be treated as a breach of Contract and action 
will be taken as per Clause51. 
  

9.2                           The Contractor shall use the equipment identified in the bid along with 
competent Operators and adequate stock of spares for smooth operations. 

9.3                           If the Engineer asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works under 
the Contract. 

9.4                           The Contractor shall establish, within his own organizational structure, a 
planning unit, staffed with suitably qualified personnel. The team will be headed by a Project 



Manager who will be assisted by his representatives, i.e. Site Manager and Manager, Planning. 
The task of this unit will be: 

9.4.1                     To plan, and to verify continuously the degree of compliance by the 
Contractor with the specified Road Maintenance Standards and report the same to the Engineer 
in the format acceptable to the Engineer. 

9.4.2                     To maintain and update the road condition inventory regularly. 

9.4.3                     To assist the Engineer in verification of the compliance. 

9.5                           The Contractor’s planning unit mentioned under Sub-clause 9.4 shall 
report the level of compliance with the required Service Levels in the standard formats 
acceptable to the Engineer. 
10  .                 Employer’s and Contractor’s Risks 

10.1                       The Employer carries the risks which this Contract states are Employer’s 
risks, and the Contractor carries the risks which this Contract states are Contractor’s risks. 
11.                                                        Employer’s Risks 

11.1                                                The Employer is responsible for the expected risks which are (a) in 
so far as they directly affect the execution of the Maintenance Works and Activities included 
in the Contract, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder 
(unless restricted to the Contractor’s employees), natural calamities and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic, explosive. 
12.                                                        Contractor’s Risks 

12.1                                                All risks of loss of or damage to physical property and of personal 
injury and death, which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in Clause11.1, are the risks of the Contractor. 
13.                                                        Insurance 

13.1                                                The Contractor at his cost shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start Date to the completion of defect 
liability period, in that amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor’s risks: 
  

a)            Loss of or damage to the Works and Materials 

b)            Loss of or damage to Equipment 

c)             Loss of or damage to property (except the Works Materials and Equipment) in 
connection with the Contract 

d)            Third Party Liability Insurance 

e)            Auto mobile Liability Insurance 

f)              Workers’ Compensation 

g)            Employer’s Liability 

h)           Other Insurances 

13.2                                                Insurance policies and certificates for insurance shall be delivered 
by the Contractor to the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or 
damage incurred. 

13.3                                                If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should have provided 
and recover the premiums the Employer had paid from payments otherwise due to the 



Contractor or, if no payment is due, the payment of the premiums shall be a debt due from the 
Contractor. 

13.4                                                Alterations to the terms of insurance shall not be made without the approval 
of the Engineer. 

13.5                                                Both parties shall comply with any conditions of the insurance 
policies. The Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall take 
out and maintain in effect adequate insurance policies for their personnel and vehicles and for 
works executed by them under the Contract unless such Sub-Contractor(s) is/ are covered by 
the policies taken out by the Contractor. 
14.                                                         Site Investigation Reports 

14.1                                                The Contractor, in preparing the Bid, may rely at his own risks and 
liability on any Site Investigation Reports referred to in the Contract Data, supplemented by 
any other information available to him. 
15.                                                         Queries about the Contract Data 

15.1                                                The authorized representative of the Employer as 
stated in the Contract data will Clarify queries on the Contract Data. 
16.                                                         Contract or to Construct the Works 

16.1                                                The Contractor’s obligations cover the carrying out of all 
Maintenance Works and Activities as defined in the Contract for keeping the roads in 
accordance with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings. 

  

17.                                                        The Works to be completed by the Intended Completion Date 

17.1                                                The Contractor may commence execution of the Maintenance Works 
and Activities on the Start Date and shall carry out the Works in accordance with the 
Programme submitted by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 
18.                                                        Approval by the Engineer 

18.1                                                The Contractor shall prepare/ propose the Maintenance Manuals as 
per relevant applicable Standards and Specifications and existing policies/ guidelines/ 
practices and get the same approved from the Engineer/ Employer. 

18.2                                                The Contractor shall submit Specifications and Drawings showing 
the proposed Temporary Works to the Engineer, who is to approve them if they comply with 
Specifications and drawings. 

18.3                                                The Contractor shall be responsible for design of Temporary Works. 

18.4                                                The Engineer’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.5                                                The Contractor shall obtain approval of third parties to the design of 
Temporary Works by Engineer. 

18.6                                                All Drawings prepared by the Contractor for the execution of 
temporary or permanent Works, are subject to prior approval by the Engineer before their use. 
19.                                                        Site Regulations and Safety 



19.1                                                The Contractor shall be responsible for the safety of all activities on 
the Site, including arrangements for smooth flow of traffic at his own cost as per guidelines of 
the IRC/ Ministry of Road Transport & Highways. He shall provide proper barricading, 
diversion boards, etc. He shall be fully responsible for the safety of workers and staff at site 
and provide safety helmets, reflective jackets and other PPE to the workers, inspecting officers 
and supervisors. 
20.                                                        Discoveries 

20.1                                                Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carryout the Engineer’s instructions for dealing 
with them. 
21.                                                        Possession of the Site 

21.1                                                The Employer shall give possession of all parts of the Site to the 
Contractor on or before the start date of the Contract. 
22.                                                        Access to the Site 

22.1                                                The Contractor shall allow access to the Site and to any place where 
work in connection with the Contract is being carried out, or is intended to be carried out to 
the Engineer and any person/ persons/ agency authorized by: 

a)            The Engineer 

b)            The Employer 
  

23.                                                        Instructions 

23.1                                                The Contractor shall carry out all instructions of the Engineer 
pertaining to the maintenance works which comply with the applicable laws where the Site is 
located. 

23.2                                                The Contractor shall permit the Engineer/ Employer to inspect the 
Contractor’s contemporary records in respect of invoice of bitumen, cement, aggregates and 
steel, if so desired by the Engineer. 
24.                                                        Procedure for Dispute Resolution 
24.1                                                Arbitration 

The procedure for arbitration will be as follows: 

i. In case of Dispute or difference arising between the Employer and the Contractor relating 
to any matter arising out of or connected with this contract, such disputes or differences 
shall be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended 
vide Act of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of 
three Arbitrators proposed by the Employer and choice of selecting one given to the 
Contractor. Contractor shall select one out of the three names of Arbitrators given to him 
within 30 days failing which the Employer shall nominate the Arbitrator out of the panel of 
three Arbitrators. In case the Contractor objects to the Arbitrator selected by the Employer, 
the Employer shall refer selection of Arbitrator to the Indian Roads Congress for 
nominating the Arbitrator for the dispute and both parties agree that the Arbitrator so 
selected by IRC shall decide the dispute. Indian Roads Congress shall try to appoint 
Arbitrator preferably from the state where the project is located or otherwise from 
adjoining States. 

ii. Arbitration proceedings shall be held at [Name of Place], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 



iii. The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. The fees and 
expenses of the Arbitrator shall be shared equally by both the parties. 

iv. Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they are the 
subject matter of arbitration proceedings. 

  

 

B.   TIME CONTROL 
25.                                                        Programme 

25.1                                                The Contractor shall submit to the Engineer for approval a 
programme within period specified in the contract data showing the general methods, 
arrangements, order, and timing for all the maintenance works and activities. 

25.2                                                The Engineer may issue the work order in stages specifying the time 
limit for the same as and when required except the performance-based maintenance items. 

25.3                                                An update of the Programme shall be a programme showing the 
actual progress achieved on each activity and the effect of progress achieved on the timing of 
the remaining Works, including any changes to the sequence of activities. 

25.4                                                The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme within this 
period, the Engineer may with hold the amount stated in the Contract Data from the next 
payment certificate and continue to with hold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

25.5                                                The Engineer’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 
26.                                                        Extension of the Intended Completion Date 

26.1                                                The Engineer shall extend the Intended Completion Date only after 
approval of the Employer if a Compensation Event occurs or a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 
to incur additional cost. 

26.2                                                      The Engineer, within 14 days of receiving full justification from 
the Contractor for extension of Intended Completion Date, will refer to the Employer his 
recommendation. The Employer shall, in not more than 21days from the date of receipt of 
Engineer’s recommendation, communicate to the Engineer the acceptance or otherwise. The 
Engineer shall convey the decision of the Employer to the Contractor. 
27.                                                        Delays Ordered by the Engineer 

27.1                                                The Engineer may instruct the Contractor to delay the start or 
progress of any activity within the Works. Delay/delays totaling more than 30 days will require 
prior written approval of the Employer. 
28.                                                        Management Meetings 



28.1                                                The Engineer may require the Contractor to attend a management 
meeting. The business of a management meeting shall be to review the plans and progress for 
the Maintenance Works. 
  

28.2                                                   The Engineer shall record the business of management meetings 
and provide copies of the record to those attending the meeting. The responsibility of the 
parties for actions to be taken shall be decided by the Engineer either during the management 
meeting or after the management meeting and to be intimated in writing to all those who 
attended the meeting. 

C.   QUALITY CONTROL 
29.                                                        Identifying Defects 

29.1                                                The Engineer shall check the Contractor’s work and notify the 
Contractor of any Defects those are found. Such checking shall not affect the Contractor’s 
responsibilities. The Engineer may instruct the Contractor to uncover and test any work that 
the Engineer considers may have a Defect. 
30.                                                        Tests 

30.1                                                The Contractor shall setup a field laboratory within 
period stated in contract data and be solely responsible for: 

a)                               Carrying out the mandatory tests prescribed in Technical 
Specifications as per MoRTH specifications of Roads and Bridges and IRC SP 112 
and other relevant IRC/IS codes. 

b)                               For the correctness of test/ procedures, whether preformed in 
his laboratory or elsewhere. 

30.2                                           If the Engineer instructs the Contractor to carry out a test not specified 
in the Specifications to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the testing charges and for any number of samples. Otherwise, the 
Employer shall pay for the testing charges. 
31.                                                        Correction of Defects noticed during the Defects Liability Period 

31.1                                                The works carried out shall be of very high standard, requiring no 
major repairs on the road for at least, during defects liability period, after the date of 
completion of works. 

31.2                                                If any defects including shrinkage, cracks, and other faults appear in 
the works within the period specified here under after issue of “Taking over” certificate, the 
Engineer shall give notice to the Contractor of any defects before the end of the Defects 
Liability Period. The Defects Liability Period shall be extended for as long as the defects 
remain to be corrected. 

31.3                                                Every time notice of a defect is given, the Contractor shall correct 
the notified defect at his own cost within the length of time specified in the Engineer’s notice. 

31.4               The DLP is not applicable for routine maintenance works such as pot holes/ patch 
repairs/ruts repairs/ cleaning & clearing etc. under performance based BOQ item. 

 However, for other specific items of works (if any), got executed as ordered by 
Engineer (if any), the DLP shall be 36 months counted from the date of completion stated in 
the certificate of completion issued in pursuance of Clause 47.  

31.5                                                If during the Defects Liability Period any defect is found in the 
design, engineering, materials and workmanship of the Works and Services executed by the 
Contractor, then the Contractor shall promptly, in consultation and agreement with the 



Engineer, appropriately remedy such defects at its cost, or repair, replace or otherwise make 
good (as the Contractor shall, at its discretion, determine) such defects as well as any damage 
to the Road caused by such defects. 
31.6                                                The Contractor’s obligations under this Clause31 shall not apply to: 

a)                               any material that is supplied by the Employer, and normally consumed 
in maintenance, or have a normal life shorter than the Defects Liability Period stated here in; 

b)                               any design, Specification or other data, supplied or specified 
by or on behalf of the Employer or any matter for which the Contractor has 
disclaimed responsibility here in; 

31.7                                                The Employer shall offer the Contractor all reasonable opportunity 
to inspect the defect(s) Noticed, as well as provide all necessary access to the Facilities and 
the Site to enable him to perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities 
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the 
defect, is such that repairs cannot be expeditiously carried out at the Site. 
  
32.                                                        Uncorrected Defects 

32.1                                                If the Contractor fails to correct a Defect, to the satisfaction of the 
Engineer, within the time specified in the Engineer’s notice, the Engineer will assess the cost 
of having the Defect corrected. The Contractor will pay to the Employer this amount or the 
Engineer may deduct such amount from any sums due to the Contractor, on correction of the 
Defect together with 20 percent additional costs as the damages. 

32.2                                                In case of any non-compliance/delayed compliance of maintenance 
standards, the damages/reduction in payment shall be applicable as provided under road 
Maintenance Standards Part –I. 
  
  

D.   COST CONTROL 
33.                                                        Bill of Quantities 

33.1                                                The Bill of Quantities shall contain the description of items, units, rates 
and amount. 

33.2                                                The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rates given in the Bill of Quantities 
with accepted/ awarded tender premium for each item for the work executed. 

The accepted/ awarded tender premium above/ below the grand total of Project cost as per 
BOQ shall be applicable for individual item of work to determine payable amount to 
Contractor subject to contractual provisions. 

The contract is not subject to Price adjustment/escalation and Price adjustment/escalation is 
not allowed. 
  
34.                                                        Changes in the Quantities 
34.1                                                The final quantity of the work done may differ from the quantity 
given in the Bill of Quantities. The payment shall be made for the quantities executed. 
Provided that the items for which lump sum rates have been quoted shall not be measured and 
the payments for such items not exceeding the quoted lump sum amount shall be made to the 
Contractor subject to meeting the specified maintenance requirements by the Contractor in 
accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that no claims 



shall be entertained by the Engineer/ Employer on account of reduction to any extent, due to 
budgetary constraints, in quantities of measurable items. 
  
  
35.                                                        Variations 

35.1                                                The Engineer may order Variations, with the prior approval of the 
Employer, he considers necessary or advisable during the progress of the Works. Such 
Variations shall form part of the Contract and the Contractor shall execute the varied works. 
Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not 
be taken into account. 
36.                                                        Payments for Variations 

36.1                                                If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carryout such work at the same rate. 

36.2                                                If the rates for Variation are not specified in the Bill of Quantities, 
the Engineer shall derive the rate from similar items in the Bill of Quantities. 

36.3                                                If the rate for Variation item cannot be determined in the manner 
specified in Clause36.1 or 36.2, the Contractor shall, within 14days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, supported by analysis 
of the rates. The Engineer shall assess the quotation and determine the rate based on prevailing 
market rates within one month of the submission of the claim by the Contractor and approval 
from the Employer shall be taken. As far as possible, the rate analysis shall be based on the 
Standard Data Book and the current Schedule of Rates of the district public works division. 
The decision of the Employer on the rate so determined shall be final and binding on the 
Contractor. 
37.                                                        Cash Flow Forecasts 

37.1                                                When the Programme is updated, the Contractor shall provide the 
Engineer with an updated cash flow forecast. 
38.                                                        Payment Certificates 

38.1                                                The Contractor shall submit to the Engineer monthly statements of 
the value of the work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed. 

38.2                                                The Engineer shall check the Contractor’s monthly statement within 
14 days and certify the amount to be paid to the Contract or after taking in to account any 
credit or debit for the month in question. 

38.3                                                The value of work executed shall be determined, based on measurements 
by the Engineer. 

38.4                                                The value of work executed shall comprise the value of the quantities 
of the items in the Bill of Quantities completed. 

38.5                                                The value of work executed shall also include the valuation of 
Variations and Compensation Events. 

38.6                                                The Engineer/ Employer may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified in any certificate 
in the light of latest information. 

38.7                                                The final bill  shall  be submitted by the Contractor  within one month of 
the actual date of completion of the work; otherwise the Engineer’s certificate of the measurement 



and of the total amount payable for work accordingly shall be final and payment made accordingly 
within a period of sixty days as far as possible. 
  
39.                                                        Payments 

39.1                                                Payments shall be adjusted for deductions for advance payments, 
security deposit, other recoveries in terms of the Contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contract or the amounts the Engineer had certified, 
within 28days of the date of each certificate. 

39.2                                                The authorized representative of the Employer shall 
make the payment certified by the Engineer. 

39.3                                                Items of the Works for which no rate or price has been entered in the 
Bill of Quantities, will not be paid for by the Employer and shall be deemed to be covered by 
other rates and prices in the Contract. 
40.                                                        Compensation Events 

40.1                                                The following shall be Compensation Event sunless they are caused by the 
Contractor: 

a)                               The Engineer orders a delay or delays exceeding a total of 30days; 

b)                               The effects on the Contract or of any of the Employer’s Risks. 

40.2                                                If a Compensation Event would prevent the Works being completed 
before the Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date shall be 
extended after approval of the Employer. 

40.3                                                The Contractor shall not be entitled to compensation to the extent 
that the Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer/ Employer. 
41.                                                        Taxes and Currencies for Payments 

41.1                                                The rates quoted by the Contractor shall be deemed to be inclusive 
of the GST and other levies, duties, royalties, cess, toll, and other taxes of Central and State 
Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. The GST shall be reimbursed (if 
applicable) subject to production of proof of such payment by the contractor (proof should 
contain name of work). 

41.2                                                All payments shall be made in Indian Rupees. 
42.                                                                             Security Deposit/ Retention Money 

42.1                                                The Employer shall retain security deposit of 5% (Five percent) of 
the amount from each payment due to the Contractor until Completion of the whole of the 
Works. 

42.2                                                The security deposit/retention money and the performance security 
will be released to the Contractor when the Defects Liability Period is over, and the Engineer 
has certified that the Defects, if any, notified by the Engineer to the Contractor before the end 
of this period have been corrected. 

42.3                                                If the Contractor so desires, then the Security Deposit/ retention 
money can be released on submission of unconditional Bank Guarantee at the following two 
stages:- 
  



a)                               At a point after the progress of work in financial term (gross 
value of work done) has reached 50% of the contract amount 

b)                               After the retention money has been deducted to the full value (5% of the 
contract amount). 

43.                                                        Liquidated Damages 

43.1                                                The Contractor shall pay liquidated damages to the Employer at the 
rate or part there of stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are 
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to 
be suffered and incurred by the Employer and the Employer is entitled to receive the same and 
are not by way of penalty. 

43.2                                                If the Intended Completion Date is extended after liquidated 
damages have been paid, the Engineer shall correct any over payment of liquidated damages 
by the Contractor by adjusting in the next payment certificate. The contractor shall not be paid 
interest on the over payment of liquidated damages. 
44.                                                                       Advance Payment 

44.1                                                The Employer will make an interest-bearing advance payment to the 
Contractor against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Employer in amounts equal to the advance payment up to 10% 
of Contract Price. The guarantee shall remain effective until the advance payment has been 
repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid 
by the Contractor. The Contractor shall take the above advance before 2nd running bill and if 
the contractor delays seeking the advance, the same is not payable. 

44.2           The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor shall 
demonstrate that the advance payment has been used in this way by supplying copies of 
invoices or other documents to the Engineer. 

44.3                                                 The advance payment shall be repaid with interest @ SBI PLR 
applicable on the date of release of mobilization advance, by deducting from payments 
otherwise due to the Contractor. The mobilisation advance will be recovered from third 
running bill upto 8th running bill in six equal instalments and the interest will be recovered 
from 9th bill. In any case, the mobilisation advance with interest must be recovered within ten 
months from the date of agreement. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, Compensation Events, or 
Liquidated Damages. 
  

45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to three percent 
of the Contract Price shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed bank. 
The Performance Security shall be valid until a date 28days after the expiry of Defects Liability 
Period. The validity shall account for additional 3 months’ time to account for BG verification, 
signing of contract and start date 
 



46.                                                        Cost of Repairs 

46.1                                                 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Liability Period shall be remedied/ 
rectified by the Contractor at his cost if the loss or damage arises from the Contractor’s acts 
or omissions. 
  
  

E.  FINISHING THE CONTRACT 
47.                                                        Completion 

47.1                                                The Contractor shall request the Engineer to issue a certificate of 
Completion of the Works, and the Engineer will do so upon deciding that the Works are 
completed. 
48.                                                        Taking Over 

48.1                                                The Employer shall take over the Site and the 
Works within seven days of the Engineer’s issuing a certificate of 
Completion. 
49.                                                        Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment 
that is due to the Contractor within 28 days of receiving the Contractor’s account if it is correct 
and complete. If it is not, the Engineer shall issue within 28days a schedule that states the 
scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable 
to the Contractor and issue a payment certificate within 28days of receiving the Contractor’s 
revised account. 

50.                                                          Operation and Maintenance Manual 

50.1                                                If “as built” Drawings and/ or operation and maintenance manuals 
are required relating to construction work carried out, the Contractor shall supply them within 
28days from the date of issue of certificate of completion. 

50.2                                                If the Contractor does not supply the Drawings and/ or manuals by 
the stipulated date or they do not receive the Engineer approval, the Engineer shall withhold 
the amount equal to Rs.5 lakh from payments due to the Contractor. 
51.                                                        Termination 

51.1                                                The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

51.2                                                Fundamental breaches of Contract include, but shall not be limited to, the 
following: 

A)                              Fundamental Breaches by the Contractor 

a)            the Contractor stops work or grossly neglects Routine Maintenance Works and 
Services for 28 days when no stoppage of work is shown on the current programme and the 
stoppage has not been authorized by the Engineer; 

b)            the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c)             the Engineer/ Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to remedy the defect and correct it 
within the period of time determined by the Engineer; 



d)            the Contractor does not maintain a Security Deposit as per clause; 
  

e)            the Contractor has delayed the completion of Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in Clause43; 

f)              the aggregate liability of the Contractor to the Employer, exceeds the total amount 
specified in the Contract Data, provided that this limitation shall not apply to the cost of 
repairing or replacing defective works and equipment; 

g)            the Contractor fails to provide insurance cover as required under Clause13; 

h)            if the Contractor, in the judgement of the Employer, has engaged in the corrupt or 
fraudulent practices as defined in Clause 34 of the Instructions to Bidders in competing for or 
in executing the Contract; 

i)              if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified in the Contract Data; 

j)              if the Contractor does not deploy any of the personnel stated in Contract Data within 
45days of issue of notice to proceed; 

k)            The Contractor violates the provisions of Child Labour (Prohibition & Regulation) 
Act, 1986; 

l)                Any other fundamental breaches as specified in the contract data. 

51.3                                                Without prejudice to any other right or remedies which the Employer 
may have under this contract upon occurrence of a Contractor’s fundamental breach of 
contract, the Employer shall be entitled to terminate this contract by issuing a Termination 
Notice to the Contract or provided that before issuing the Termination Notice, the Employer 
shall by a Notice inform the Contractor of its intention to issue such Termination Notice and 
grant 15 days to the Contract or to make are presentation and may after the expiry of 
such15days, whether or not it is in receipt of such representation issue the Termination Notice. 

51.4                                                Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5                                                If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible. 
52.                                                                       Payment upon Termination 

52.1                                                If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Engineer shall issue a certificate for the value of work done 
and Materials ordered less advance payments received up to the date of issue of the certificate 
and less the percentage to apply to the value of the work not completed, as indicated in the 
Contract Data. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer and Employer may recover 
the same from Performance Bank Guarantee. 

52.2                                                If the Contract is terminated at the Employer’s convenience, the 
Engineer shall issue a certificate for the value of work done, and a pre-determined amount 
specified in the contract data to cover the reasonable cost of removal of Equipment and 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 
costs of protecting and securing the Works and less advance payments received up to the date 
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law. 
53.                                                        Property 

53.1                                                All Materials on Site, Plant, Equipment, Temporary Works and 
Works shall be deemed to be the property of the Employer for use for completing balance 
work if the Contract is terminated because of the Contractor’s default. 



  

54.                                                        Release from Performance 

54.1                                                If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of the Employer or the Contractor, the Engineer shall certify 
that the Contract has been frustrated. The Contract or shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out after wards to which a commitment was made. 

F.  OTHER CONDITIONS OF CONTRACT 
55.                                                        Labour 

55.1                                                The Contractor shall, unless otherwise provided in the Contract, 
make his own arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport; and for compliance of various labour laws/ 
regulations. 

55.2                                                The Contractor shall, if required by the Engineer, deliver to the 
Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on Site and such other information as the Engineer may require. 

55.3                                                The Contractor’s personnel including equipment operators shall be 
appropriately qualified, skilled and experienced in their respective trades or occupations. The 
Engineer may require the Contractor to remove or cause to be removed any person employed 
on the site or the works, including the Contractor’s representative, if applicable, who 

a)                               Persists in any misconduct or lack of care; 

b)                               Carries out duties incompetently or negligently; 

c)                                Falls to conform with any provision of the contract; 

d)                               Persists in any conduct which is prejudicial to safety, health or 

protection of the environment. If appropriate, the contractor shall then appoint or cause to 

be appointed a suitable replacement person 

56.                                                        Compliance with Labour Regulations 

56.1                                                During continuance of the Contract, the Contractor and his sub-
Contractors shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, byelaws that may be passed 
or notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. (Salient features of some of the major labour laws 
that are applicable to construction industry are given in Addendum to General Conditions of 
Contract.) The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Actor rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/ bye 
taws/ Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the 
Employer shall have the right to deduct any money due to the Contractor including his amount 
of performance security. The Employer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as 
the employees of the Employer at any point of time. 



  

57.                                                        Drawing sand Photographs of the Works 

57.1                                                The Contractor shall do photography/video photography of the site 
firstly before the start of work, secondly mid-way in the execution of different stages of work 
and lastly after the completion of each item of work. No separate payment will be made to the 
contractor for this. 

57.2                                                The Contractor shall not disclose details of Drawings furnished to 
him and works on which he is engaged without the prior approval of the Engineer in writing. 
No photograph of the works or any part thereof or plant employed thereon, except those 
permitted under Clause57.1, shall be taken or permitted by the Contract or to be taken by any 
of his employees or any employees of his sub-Contractors without the prior approval of the 
Engineer in writing. No photographs/ video photography shall be published or otherwise 
circulated without the approval of the Engineer in writing. 
58.                                                        The Apprentices Act, 1961 

58.1                                                The Contractor shall duly comply with the provisions of the 
Apprentices Act, 1961 (Ill of 1961), the rules made there under and the orders that may be 
issued from time to time under the said Act and the said Rules and on his failure or neglect to 
do so, he shall be subject to all liabilities and penalties provided by the said Act and said Rules. 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

CONTRACT DATA 
  

Items marked “N/A” do not apply in this Contract.1.1 

1. The Employers is                                                                              [C1.1.of ITB] 

National Highways and Infrastructure Development Corporation Ltd. 1st & 2nd floor, 
Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001 

Name of authorized Representative 
Executive Director (P), RO-Shillong 
National Highways & Infrastructure Development 
Corporation Limited. Regional Office,  
2nd Floor,AD Residency, Nongmynsong,Langkyrding,  
Near Community Hall,  
Meghalaya, Shillong-793019  
 
 
2.                       Engineer: 
  

Designation: General Manager (P), PMU-Mylliem, NHIDCL                             
Address:    Project Management Unit-Mylliem, Laitjem, BSS Guest House,  
Mylliem C&RD Block, East Khasi Hills District, Shillong 
Meghalaya, Pin-793121                                                                                         

[C1.1.of GCC] 
 

3. The Intended Completion Date for the whole of the Works is [12 months from Start 
Date]                                                                                      [Cl. 1.1, 17 & 26 of GCC]                                                                             

4. The location of site is given in the Bid notice                        [Sr. No.1 of NIT] 
5. The Start Date shall be within 15 days for the date of issue of the Notice to proceed with 

the work.                                                                    [C1.1.of GCC] 

(a)The name and identification number of the Contract is Short Term Maintenance works & activities 
on section from Km 77.800 (KHADC Junction) to Km 81.050 (Anjali Point) of Old NH-40 (Total 
length-3.25 km) in the State of Meghalaya. (Percentage Rate and work Order Basis) 



6. .   [C1.1.1of ITB] 

  

7. (a) The law which applies to the Contract is the law of Union of 
India.                                                                                                   [CI.3.1ofGCC] 

(b)The language of the Contract documents is 
English                                                                                            [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract 
price                                                                                                     [CI.7.1ofGCC] 

9. Schedule of other Contractor NIL                                               [Cl.8.1ofGCC] 
10. Technical Personnel are as given in the ITB                            [Cl.9.1of GCC] 

S. 
No. 

Personnel Qualification 
Particular 

Experience 
(minimum 
requirement) 

No. of 
Persons 

 

1 

 

Project Manager 

 
B.E (Civil) or 

equivalent + 10 Years 
Exp. 

5 years on highway 
constructions / 

maintenance work. 

 

1 

 
2 

Site Engineer B.E (Civil) + 3Years 
Exp. Or Diploma + 5 

Years Exp. 

2 years on highway 
constructions / 

maintenance work. 

 
1 

 
3 

Quantity Surveyor B.E. Civil+3Years 
Exp. 
Or 

Dip.Civil. +5Years 
Exp. 

2 years on highway 
constructions / 

maintenance work. 

 
1 

  
  

11. Amount for insurance are:                                                                       [Cl.13.1 of GCC] 
a. Rupees equivalent to Contract Price. 
b. Rupees equivalent to 5% of Contract Price. 
c. Rupees equivalent to 5% of Contract Price 
d. Rupees 20lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall be 
deductible as per premium rate. 

12. Site Investigation Report-NIL                                                                 [Cl14.1 of GCC] 
13. The period for submission of the programme for approval of Engineer shall be 30days 

from the issue of Letter of Commencement.                       [Cl.25.1 of GCC] 
14. Amount to be withheld for delays in submission of updated programme: 1% of value of 

work corresponding to the updated programme.            [Cl. 25.4 of GCC]. 
15. The period for setting up a field laboratory with the prescribed equipment 

Relevant to items of work in BOQ is 30 days from the date of notice to start work 



                                                                                                                                [Cl.30.1of GCC] 

16            The Defect Liability Period- refer Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 
  

17 

a. Amount of liquidated damages for 
delay incompletion of works 

0.1percent of the remaining value of 
contract to be executed, rounded off to 
the nearest thousand, per day with the 
minimum of Rs.10000/-per day 

b. Maximum limit of liquidated 
damages for delay incompletion 
of work. 

10 percent of the Initial Contract 
Price rounded off to the nearest 
thousand 

[Clause.43 of GCC] 
 
  

18. The standard form of Performance Security acceptable to the Employer shall be 
an Unconditional Bank Guarantee of the type as specified in the Bidding Documents. 
[Cl.45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20percent. The Performance Security shall 
also be forfeited if the Contract is terminated because of a fundamental breach of Contract 
by the Contractor.                    [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 
employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be treated 
as ___Lac.                           [Cl.52.2 of GCC] 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
  
  

SALIENT FEATURES  OF  SOME  MAJOR  LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORKS. 

a. Workmen Compensation Act, 1923: The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b. Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton 
satisfaction of certain conditions if an employee has completed the prescribed minimum 
years (five years) of service or more or on death the rate of prescribed minimum days’ (15 
days) wages for every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (10) or more employees. 

c. Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10percent or 8.33percent). 
The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/ death etc. 
d. Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 
e. Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law. The principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal Employer if they employ minimum prescribed 
(20 or more) numbers of contract labour. 

f. Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways are scheduled 
employment. 

g. Payment of WagesAct,1936: It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of workers. 

h. Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

i. Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for payments 
of annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not 



apply to certain establishments. The newly set-up establishments are exempted for five years 
in certain circumstances. States may have different number of employment size. 

j. Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

k. Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments 
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the designated Authority. 

l. Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions 
of workmen and employees. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry. 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act, 1979: The Act is applicable to an establishment which employs minimum prescribed 
number of labour (say, five or more) inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in an establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home upto the establishment and back etc. 

o. The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employ the minimum prescribed (say, 
10 or more) number of workers are covered under this Act. All such establishments are 
required to pay cess at the rate not exceeding 2 percent of the cost of construction as 
may       be       notified       by       the       Government.        As        per        current 
notification, one percent of the cost of construction is payable by the Employer of the 
establishment. The Employer of the establishment is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near to the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p. Factories Act, 1948: The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the minimum prescribed number of 
persons (say, 10 persons or more) with aid of power or another minimum prescribed number 
of persons (say, 20 or more persons) without the aid of power engaged in manufacturing 
process. 
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SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II & SCOPE OF WORK 

 
PREAMBLE 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter shall 
be executed and completed by the Contractor shall comprise of the following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications and relevant applicable IRC Codes. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The      Supplementary    Technical      Specifications      shall      comprise     of             vari
ous Amendments/ Modifications/ 
Additions              to                  the             ‘SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part–I. 

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April   2013),   referred   in   Part-I   above,   where 
Amended/ Modified/ Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/ Modified/ Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MORTH Specifications under reference, the Amended/ Modified/ 
Added clause and the additional specifications shall always prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and BIS 
in that order, Where even these are silent, the construction and completion of the works shall 
conform to sound engineering practice as approved by the Engineer and, in case of any 
dispute arising out of the interpretation of the above, the decision of the Engineer shall be 
final and binding on the Contractor. 

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any. 



Carbon foot prints shall be evaluated during the execution of project. If approved by the 
Employer, the environment friendly machinery like Infrared Recycling Road Maintenance 
as approved by CRRI/ IRC/ MoRTH shall be got deployed. 
  

Scope of Work: Work as mentioned in BOQ 

 Road maintenance–. Work as mentioned in BOQ 
 Inspections Road Maintenance 

The Contractor shall be required to perform all road maintenance activities along the 
project roads. 

The Contractor shall be required to submit Maintenance Report for each component of the 
works. 

The Contractor shall be required to utilize mechanized equipment and methods to 
perform these obligations. 

All maintenance activities shall be carried out in accordance with relevant specifications and 
IRC codes prescribed in the contract. The requisite quality control tests as per specifications 
and codes are to be carried out by the Contractor at his cost as per directions of the Engineer. 

Routine road maintenance means planned works and activities required to ensure public 
safety, repair small defects and to maintain the road in the required condition. Adhoc 
maintenance means carrying out of unscheduled maintenance occasioned by irregular events 
such as accidents, natural calamities, abnormal weather conditions and the like. 

The routine and adhoc Road Maintenance shall include, amongst others, activities such as: 

 Repairing Local Potholes 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

PART-I 

GENERAL TECHNICAL SPECIFICATIONS 
1. Inspection 
1.1 Full and complete inspection of the highway section shall be under taken at 
appropriate intervals as mentioned in this section & section VIII (Implementation Manual & 
Maintenance Intervention Levels). The Contractor shall provide appropriate testing 
equipment for qualitative inspections, such as reflectivity meters, straight edges and the like. 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and monthly 
inspections shall include: 

o Potholes 
o Cracking & Patches 
o Rutting 
o Cleaning of carriageway/ service road/ footpath 
o Maintenance of plantation 
o Incident management service 
o Other routine maintenance activities. 

  

Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor after a 
joint assessment with the Engineer and approval of NHAI. 

2. PERFORMANCE STANDARDS 
  
2.1 PERFORMANCE STANDARDS FOR MAINTENANCE: The performance standards 
define the level at which the proposed facility is to be maintained and operated. 
  
i. Road Maintenance: (As per Specifications) 
  
  

 
SN 

 
Serviceability 

Indicator 

 
Required 

Maintenance 
Level 

Permissible 
time limit for 

defect 
rectification 

Frequency of 
Inspections by the 

contractor to ensure 
required 

 
1. Potholes/km (max. 

Numbers) 

 
5nos. in a stretch of 5 

km. 

 
Two days 

Daily on regular basis 
followed by weekly & 
monthly inspections 



2. Cracking & patch (max. 
Permissible) 

5.0percent of road 
surface in a stretch of 

1km. 

Seven days -do - 

 
3. 

Rutting      (20mm), 
max.      Permissible 

limit 

1.0percent in a 
stretch of 

1km (measured with 
3 m straight edge.) 

 
Three days 

 
-do - 

ii. Maintenance standard for treatment & repair of potholes 
i. The work shall consist of repair to pot holes of avg. depth 50mm BC conforming to the 
MoRTH 5th revision clause No.503, 504 & 3004.2 properly compacted to the 
requirements of these specifications. 
 

iii. Materials 

i. Bituminous Material: The bitumen shall be straight run bitumen of a suitable grade 
conforming to IS73. The actual grade of bitumen to be used shall be decided by the Engineer 
in-charge. 

ii. Aggregates: The aggregates should conform to requirements as per MOST clause 504.2.2 

iv. Methods, Tools & Equipment 

a) The boundary of the pot hole to be repaired shall be marked using a string line and crayon 
b) Affected area shall be cut in regular section, shape and to depth not less than25mm, either 

with jack hammer or hand tools like chisel, pick axes etc. The edge shall be cut vertically 
down upto the level where the lower layer is suitable without any loose material. 

c) Safety devices and signs are placed as per MOSTclauseno.112 in the working zone 
d) The surface shall be swept clean of dirt, dust and loose materials. Water and soft material 

must be removed from the affected area using gunny / jute bags. 
e) Bituminous tack coat on the area and vertical surfaces shall be applied conforming to MOST 

specification clause 503 using bitumen @3 kg / 10 sqm area 
f) (a) Shallow Potholes (depth <75mm) 

i. The excavaƟon shall be filled up with bituminous material 
conforming to MOST clause no. 504 laid in layers not exceeding 
50mm each well compacted with plate compactor / road roller. 

ii. (b)Deep Potholes (depth>75 mm) 
iii. The excavaƟon shall be firstly filled up with filling pot holes with BC 

conforming to clause and in layer/ layers each not exceeding 75mm 
thickness, duly compacted upto \25mm below the exisƟng road 
surface. The top 25mm shall be filled up with bituminous material 
conforming to MOST clause 504 well compacted using plate 
compactor / road roller. 

g) Surface should be sealed as directed by Engineer. 
h) Any loose material left around the area shall be broomed off. 
i) The finished surface shall be checked for level with straight edge in case of edge breaking 

and patching for pothole shall be checked in both directions 
j) Traffic shall be opened on the surface after it has cured sufficiently 

  
v. Measurements for Payment 

The work shall be measured in cum as per the depth of pothole. 
  



vi. Rate 

The contract unit rate for treatment for this work shall mean payment in full for carrying out all the 
required operation explained above including full compensation for 

a. Setting out and providing safety devices and signs placed in work area as per MOST clause 
no.112 

b. Furnishing all materials to be incorporated in the work including all royalties, fees, taxes, 
rents where necessary and all leads and lifts. 

c. All labour, materials, tools equipment, safety measures, testing and incidental necessary to 
complete the work to specifications. 

3. Maintenance Standards for Other BOQ Items  

3.1 Maintenance standards for cleaning, clearing and repairing roadside open 
unlined/lined/covered drains and cross drainage works 

i. The work shall consist of cleaning, clearing, deepening and reshaping of roadside drains and 
making shallow lateral drains on shoulders to drain out the rain water/ surface water 
effectively from bituminous surface as well as from roadside berms. 

ii. Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 
iii. Safety devices and signs shall be placed as per MoRTH Specifications for Road and Bridge 

Works (5th Revision) Clause No. 112. 
iv. The excavated material shall be disposed off as directed by Engineer-in-charge with all leads 

and lifts. 
v. The drain slopes and sides shall be dressed up to original flow line and cross section. 

3.2        Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 
carriageway. 

i. However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it 
includes; 

a. Total width of carriageway (LHS + RHS) including median width. 
b. Width of service roads (LHS + RHS) wherever service roads are in existence. 
c. Width of all structures such as flyovers, major bridges, minor bridges, culverts, 

subways, etc. 
ii. For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor. 

Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this 
along with statement of work done. 

3.3 Maintenance standards for “Removal of rank vegetation/weeds from shoulders and 
embankment slopes. 

i. The contractor shall keep the shoulders, embankment slopes upto right of way (RoW) on 
both sides complete in all respects. 

ii. The work shall include breaking of clods, rough dressing and disposal of waste and 
vegetation outside RoW as per directions of the Engineer. 

iii. The contractor shall maintain separate signed muster rolls of deployed labours & supervisors 
and log books of tractors. The muster rolls and log books shall be made available for 
inspection. Xerox copy of log books and muster rolls shall be submitted along with statement 
of work done by the contractor. 

iv. If a contractor fails to keep the specified area without weeds, unwanted vegetation, debris 
(as per provision of BOQ), a penalty of Rs. 500/km/incidence shall be imposed. The 
Engineer’s decision in this context is binding on the Contractor. 

3.4        Maintenance standards for routine maintenance of road signs and delineators 



i. The work shall consist of washing of signs, delineators, removal of posters etc. and repair to 
supporting structures with repainting. 

ii. The road signs and delineators should be thoroughly washed using a detergent solution 
followed by a lean rinse and whole face of the sign shall be dried. 

iii. Defects in supporting structures like bullet holes, surface marks or bent posts shall be 
repaired with appropriate tools. 

iv. Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall 
be filled with filler and supporting structures shall be painted with first quality enamel paint 
in two or more coats. 

  
 
 

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
  
1.         General 
1.1       All materials, works and construction operations shall conform to the requirements laid 
down in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road 
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code 
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for 
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. 
Where the Specification for a work is not given, sound engineering practice shall be adopted to the 
satisfaction of the Engineer.  
 
“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” (5th 
Revision) is hereinafter referred to as MoRTH Specifications. 
  
2           Arrangement for Traffic during Construction 
2.1       The Contractor shall take all necessary measures and make arrangements for the safety 
during construction in accordance with the requirements of Clause 112 of MoRTH Specifications. 
He shall provide, erect and maintain all such barricades, signs, markings, flags, lights as required 
or directed by the Engineer for safety of traffic passing through the section under 
repairs/improvement. 
2.2   All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement works are 
to be taken up, the Contractor during execution of work shall provide and maintain proper passage 
for traffic. Where it is not possible or safe to allow traffic on part width of the carriageway, a 
temporary diversion of proper Specifications shall be constructed by the Contractor at his cost. The 
Contractor shall take prior approval of the Engineer regarding traffic arrangements during 
construction. 
2.3      All arrangements for traffic during construction shall be considered as incidental to the work 
and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on 
the Contractor for deficiency in compliance to the requirement. 
  
3           Quality Control 
3.1    Quality control on materials and workmanship is the primary responsibility of the Contractor. 
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer as 
per IRC SP 117. The Engineer may, during and after construction test the quality of materials and 
work in order to verify conformance with the prescribed Specifications. 
3.2      An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, 
linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches 
of regular rectangular shapes without bump or sump shall preferably be adopted. 
  
4           Specifications for Routine Maintenance 



Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made for 
ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this Section. 
Preparation of the surface prior to application of any treatment, shall be carried out in accordance 
with the relevant Clauses of MoRTH Specifications.  
After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall 
be left on the road. 
  

5           Repair and Maintenance works related to Rigid Pavements 
All repair and maintenance works related to Rigid Pavements shall be carried out 
followingIRC:SP:83   (Guidelines   for   Maintenance,   Repairs   &    Rehabilitation    of Cement 
Concrete Pavements). 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

SECTION – 8 
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SECTION– 8 

IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL 
  
Introduction 

Maintenance & Rehabilitation work of highway through one agency is the work of typical 
nature, which shall continue up to the expiry of base period specified in the contract 
(excluding defect liability period). These works need attention, efficiency, continuous 
monitoring and responsive management. This implementation manual spells out detailed 
guide-lines for implementing the maintenance programme successfully, defining the various 
activities to be accomplished by the Employer and the Contractor. 

This package includes routine, periodic, recurrent and urgent maintenance activities to repair 
highway surface, shoulders, roadside, drainage facilities, CD work, signs, markings and 
inspection facilities. The works of different nature at scattered locations within specified time 
frame need to be performed confirming to specifications and standards in order to keep 
carriageway in perfect condition. 

Maintenance Procedures 

The complete maintenance programme shall be spread over the initial base period of three 
months. There are eight significant procedural areas: 

 Maintenance Programme Planning 
 Resource Estimation 
 Identification of Priorities 
 Work Scheduling 
 Work Management 
 Work Control and Quality Assurance 
 Payment Procedures 
 Records & Documentation 

Maintenance Programme Planning 

The maintenance programme planning shall be in two stages 
  
a.. First Stage: Within 28days of issuance of Letter of Commencement by the Employer. 
Contractor & Engineer shall identify the activities of Routine Maintenance, which shall have 
to be taken up immediately who check the further deterioration of paved and unpaved surface 
of carriageway separately. To identify these activities formal field inspection shall be carried 
out by technical staff of Contractor & Engineer. A management meeting shall then be called 
within 7 (seven) days of inspection to scrutinize the identified works and then these works 
shall be quantified. Engineer shall then issue indent to contractor for execution of these works 
specifying quantity to be executed at different locations, amount of works calculated on the 
basis of the unit rates quoted by contractor and date of completion. This part of work shall 
certainly be commenced not later then stipulated date of commencement. 
  

b. Finalization of yearly maintenance programme: This activity shall begin with the 
stipulated date of commencement. The various steps proposed to be taken under this are as 
under: 

i. to carry out present state inspection of entire stretch of High way by Contractor & 
Engineer. 

ii. To identify defects as per various available engineering characteristics of road & 
measurement of all defects in each sub-section (length of subsection shall be 
200m) based on representative measurements for 25m length in each sub section. 
The extent of defects shall be recorded in forms finalized in consultation with 
authority for paved road, unpaved road and structure/furniture. All Defects with its 



extent shall be assessed in terms of length & area of the subsection, mentioning 
chainage (locations) in order to have exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately by Engineer and 
Contractor mentioning their assessment of various types of defects in each km of 
road. 

iv. Management meetings shall be called within15days of inspection to finalize and 
then to quantity the defects after comparison of measured condition of road and 
maintenance intervention levels set out in this Section on commonly acceptable 
basis. This shall be followed by identification of particular maintenance work 
proposed to be carried out at site to make good the defects noted above, out of 
various alternatives available in BOQ. 

Resource Estimation 

The Engineer shall work out they early requirement of funds based on unit 
prices rates quoted by Contractor and quantities of various items proposed to 
be executed. A tentative programme shall be drawn on the basis of resources 
available with the contractor at different times of maintenance period 
including available establishment, equipment and labour availability with 
him. Cash flow available with the contract or shall also be basic input to 
determine proposed maintenance programme. 

Deleted 

Work Scheduling 

The maintenance and rehabilitation work of road is of unpredictable nature so quantities 
shown against each item or work are only representative. It is expected that they would be 
consumed during the entire base period of works but employer would not be responsible to 
pay any compensation etc. in case there is variation to any extent in quantity of actual 
execution of particular item of work with respect to representative quantity shown in BOQ 
for that particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for quantity 
and time to complete those particular activities and accordingly they shall be classified into 
two groups: 

Group –I: Works of short duration of completion (up to 2 months) 
Group –II: Works of larger duration of Completion (more than 2 months) 
  

For works under Group I, quarterly indents shall be issued and for works classified under 
Group2, bi-annual indents shall be issued by the Engineer. These indents shall mean to 
identify, quantity the various works which contractor is expected to execute on his unit rates 
quoted by him at specified locations within the time period as signed in the indents. Each 
indent shall be treated as part of the work for which contractor has submitted Bids. The terms 
& conditions applicable in bid document shall also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to construct 
temporary diversion or urgent preventive measures to reduce extent of expected damages or 
to make precautionary arrangements to handle emergencies,. Engineer shall issue interim 
indents for such works/ arrangements to be complied with by the contractor in responsible 
manner without loss of time. 

The price of any such work which are not covered with items mentioned in price bid, the 
rates and prices in the contract shall be used as the basis for valuation of reasonable rates, 
failing which after due consultation by the Engineer with the Employer and the Contractor; 
suitable rates or prices shall be decided by the Engineer with the approval of Employer. 

Work Management 



The success of Contract maintenance system lies with good work management. The 
contractor shall draw activities which shall be accomplished by in house crew and portion of 
the work to be accomplished with sub-contractors. 

For execution of maintenance works at scattered locations contractor should adopt concept 
of “MOBILE MAINTENANCE UNITS”. The basic ingredients of “MOBILE 
MAINTENANCE UNITS” have been explained as under. 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



MOBILE MAINTENANCE UNIT 
  

1. Introduction 

For improvement of efficiency, the system of Mobile Road Gangs has 
been found very much cost effective in long run, particularly on heavily 
trafficked corridors/ Highways. 

2                   Requirement 

The bidder shall make necessary arrangements, if necessary, for keeping 
mobile maintenance units. For every 100 km section of National Highways 
at least one such unit will be required. 

2         Typical features of Mobile Maintenance Unit Tools & 

Plant 

1. Mini Hot Mix Plant 
2. Air compressor 
3. Bitumen boiler 
4. Mechanical sprayer 
5. Walk behind roller 
6. Plate compactor 

Labour and Skilled Operators 

Skilled operators 

 Driver 
 Operator Mini Plant 
 Mechanic 
 Operator (walk behind roller) 

Semi-Skilled /Unskilled labour 

 Mate/ Incharge 
 Labour for feeding 
 Labour bitumen boiler 
 Labour pneumatic tools and sweeping 
 Labour for grass cutting, embankment correction, mix unloading and spreading 
 Painter 

The system of quarterly reports such as budget reports, resources utilization report, quality 
control and status of base maintenance programme (planned versus actual) has to be 
generated in order to evaluate working of contract maintenance system and to work out up 
gradation / modification   required   in   the programme. The modification to finalized 
maintenance programme can be made with mutual consent of both the contractor and 
engineer to derive best results. 

The contractor can also consider introducing communication system (like mobile, etc). on 
the Highway for better and efficient management of site. 
  

Work Control & Quality Assurance 

The Engineer shall adopt random sampling procedures to ensure quality control. Engineer 
shall carry out in-process inspections and end product inspections to collect sample sand shall 
carry out testing in order to determine the degree of adherence to the maintenance standards 



of delivered or constructed material. Any testing / checking of works by Engineer shall not 
absolve the contractor from his responsibility to execute works strictly in accordance of 
MoRTH/ IRC /IS specifications or laid down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform tests as 
indicated in MoRTH/ IRC/ IS specifications at frequency mentioned therein shall have to be 
provided by the contractor. Contractor shall ensure that testing of all material delivered or 
constructed is regularly carried out by his filed staff as per standard norms and results of 
these tests are recorded in specified manner and made available to Engineer whenever 
required by him. The contractor shall provide the QC laboratory, as incidental to work and 
no separate payment shall be made for this item. The QC lab shall also be made available to 
Engineer for conducting tests of his own. 

In-process inspections shall be carried out by the Engineer to witness and/or to verify the 
quality/quantity of work, when activity is in process with aim to judge justification of 
payment. Engineer shall carry out end product inspections after completion of the activity to 
provide satisfactory evidence about acceptability of the contractor’s work. 

The results of in process inspections, end product inspections and quality control tests shall 
form basis of acceptance of completed works and issuance of Non-Conformance Report 
(NCR). Items of Works or unit of material or the end product do not meet the specifications/ 
standards shall be identified by “Non-Conformance-Report” and can become basis of 
rejection of work on establishing the authorized disposition. 

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such work shall 
also be notified to the Contractor within 10 days of submission of bill through non- 
conformance report (NCR). The NCR shall clearly identify the item of work that is non– 
conforming either to specification or to a specific requirement in the contract document. Once 
NCR is identified, it shall be evaluated and of the dispositions would be established. 

a. “Do” Identifies the work which has not been done at all at site within specified time limit. 
An NCR issued with “Do” disposition for the work should immediately be undertaken by 
contractor. 

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such works be 
totally removed & redone. 

c. “Re-work” Requires part of particular item identified in this category be reworked to bring 
it to the quality required. 

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact that it 
does not exactly conform to the contract requirements. This work shall be accepted only 
for agreed reduced rates with respect to unit rates quoted in financial bid by the contractor 
otherwise shall be re-classified under disposition “Do” or “Re-Do”. 

  

Payment Procedures 

The contractor shall submit to the Engineer after the end of each month bill in two copies, 
each signed by authorized contractor’s representative in standard format, showing the 
amounts to which the contractor considered himself to be entitled upto the end of the month. 
These bills should be prepared each indent wise. 

 The Engineer after scrutiny of the bills shall certify and recommend the payments for 
completed accepted works within 14 days of presentation of bill to him to the employer 
subject to deductions as per bid documents. 

 The employer shall pay the amount due to the Contractor under certificate and 
recommendations by the Engineer with in 28days after it has been delivered to the 
Employer. 

Records & Documentation 



The results of all inspections shall be documented. The test results containing documentary 
evidence of activities and data relevant to the quality of work and performance of the 
contractor shall also be documented. The field daily to be filled by Site Engineer of 
Contractor shall be a basic form of documentation. The activities to be entered in daily dairy 
are 

The description of day’s activities, number and type of crew on job, equipment on job 
weather and temperature 

o Any measurement made to determine pay quantities 
o Daily summary of material issued in the job 
o A record of significant conversations with and direction given to the contractor 
o A record of bottle necks with the progress or execution of the work 
o A record of material testing in lab 
o Details of visit by officials 

The Contractor shall carryout road roughness measurement as directed by Engineer for the 
entire stretch at the end of the pavement maintenance and shall submit the complete record 
to NHAI. There shall not be any separate payment on account of this. The payment pertaining 
to this shall be deemed to be included in the items of works. 
  
MAINTENANCE INTERVENTION LEVELS 

Following criteria shall be adopted by the Engineer while indenting the works. 
  
  

Sr. 
No. 

  
Defects 

  
Criteria/ 
Extent 
(% of 
sub 
section 
length) 

  
Treatment/Action Type of 

maintenance 

  
6 Carriage 

way & 
Crust 

      

  
6.1 Stripping a. <25 sqm. Local sealing Routine 

b.>25 sqm. IInd coat surface dressing Periodic 

6.2 Rutting a. depth of ruts 
<50mm 

    

i. Crack <10 m
m 

Seal the crack with slurry Routine 

ii. crack >10 m
m 

Surface dressing & fill ruts with 
bituminous mix 

Recurrent 

b. depth 
of ruts>5
0 mm 

    

i. Crack <10 m
m 

Seal the cracks with slurry and fill r
uts with bituminous mix 

Routine 



ii. crack >10 m
m 

Surface   coat   surface dressing over 
cracked area to be followed by overla
y 

Periodic/ Spe
cial attention 

6.3 Pot holes a. <20 mm Patch repair to pot holes Recurrent 

b.>20 mm Patch repair to pot holes & 
Check dressing of crust for 
strengthening if reqd. 

Recurre
nt / Spe
cial Att
ention 

6.4 Bleeding a. <25 sqm Spread and rollover 6mm size 
heated aggregates 

Routine 

b.>25 sqm Apply surface dressing Periodic 

6.5 Cracks a. <25 sqm Local sealing of cracks Routine 

b.>25 sqm Local sealing followed by renewal Periodic 

6.6 Hung
ry su
rface 

Any Apply, slurry seal or fog seal Recurrent 

6.7 Corrugations ------ Cutting    of     high    spot
s                                                      An
d filling of low spots with existing sur
facing material and seal the surface 

Recurrent 

6.8 Shoving ------ Remove the material upto firm base a
nd relay stable mix 

Recurrent 

  
6.9 Shallow 

depressions 
------ Repair the depression with 

pre- mixed material 
Recurrent 

6.10 Settlements 
&upheaval 

a. <20 sqm Remove the weak /defective 
fill up to base & redo. 

Recurrent 

b.>20 sqm i. Remove the weak 
/defective fill upto base & 
redo 

ii. Strengthen the crust by 
providing additional 
layers 

Periodic 

6.11 Edge 
breaking          & 
steps 

a. <25 mm Cut affected area and patch repair 
to road edge; with repair to 
unpaved shoulders also 

Recurrent 

b.>25 mm Reconstruct shoulders and 
repair to carriage way edge 
also 

Periodic 
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SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
  
  

FINANCIAL BID FORM 

To 

(Authorized Representative of 

Employer)  

DESCRIPTION OF WORKS: 

BID FOR (Name of work) 

Reference letter No.………………… 

Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to 
Bidders, Scope of Works, Conditions of Contract, Technical Specifications, Bill of 
Quantities and schedules for the execution of the above-named works, we, the 
undersigned offer to execute and complete such works and remedy any defects therein 
in conformity with the said bid documents at tender premium as quoted in the Financial 
Bid. 

1. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of 
receipt of the order to commence, and to complete and deliver the sections and whole of 
the works comprised in the contract within the period stated in the bid hereto. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank 
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of 
Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from the last 
date fixed for Bid Submission and it shall remain binding upon us and may be accepted at 
any time before the expiry of that period. 

4. We confirm our agreement to treat the Bid document and other records connected with the 
works as secret and confidential documents and shall not communicate information 
contained there into any person other than the person authorized by the Employer or use 
such information in any manner prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us, but without 
prejudice to your right to withdraw such acceptance without assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

  

Dated this                                 day of                                    2025 
Signature                                 in the capacity of                                  duly authorized** 
To Sign Bid for and on behalf of______________________ 
 

 (in block capital letters) 
 

Address:                                                   
Signature of Witness                              
Name of witness                                                                  
Address of witness                     
  

 



 

DESCRIPTION OF WORKS:  

FINANCIAL BID 
  
  
  

S.No. Description Amount 

1 Grand Total of BOQ Rs.......................(in words) 
(excl.     18    % GST) 

 I/ We here by agree to execute the above work 
on the tender premium ………% above/below 
the Grand Total of the project cost as given 
above 

(in words)………..percent Above/Below 

  
  
  

 
 
  

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  
  
  
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



BILL OF QUANTITIES 

1. Preamble 

i) The Bill of QuanƟƟes (BOQ) shall be read in conjuncƟon with the InstrucƟons to Bidders, 
CondiƟons of Contract, Road Maintenance Standards and SpecificaƟons for Road 
Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of payment 
will be actual quantities of items of work carried out and valued at the rates tendered in the 
BOQ along with accepted/awarded tender premium. The accepted/ awarded tender premium 
above/below the grand total of the project cost shall be applicable for individual items of 
work to determine payable amount to Contractor for work done subject to other contractual 
provisions. Any variation shall be dealt with as per contract provisions. 

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 
supervision, overheads, consumables, materials, erection, maintenance, testing of input 
material delivered, profit, taxes and duties together with general risks, liabilities and 
obligations set out and implied in the contract and other incidentals to comply with the 
requirements of Standards and Specifications. 

iv) The rates and prices shall be quoted entirely in Indian Currency. 
v) The whole cost of complying with the provisions of the contract shall be included in the 

items provided in the priced Bill of Quantities and where no rates are provided the cost shall 
be deemed to be distributed among the rates and prices entered for the related items of work. 

vi) The contractor shall keep the entire carriageway neat and clean throughout the contract 
period. The contractor shall maintain guard rails, railings, crash barriers, road furniture etc. 
in good condition by cleaning them frequently as advised / required by using suitable 
detergents/chemicals. 

 The staff of the contractors hall wears afety jackets, shoes, helmets etc. while on duty and 
any violation will attract a fine of Rs. 5,000/- for each incident. 

 Failure to erect safety signage or trying to carry out the works without proper 
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident. 

viii. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding 
document shall be made before entering rates or prices against each item in the Bill of 
Quantities. 

ix. The Contractor shall submit at least once in two months video recording of condition of the 
Project Highway with special emphasis on performance-based items. 

x. A rate or price shall be entered as a single rate as Tender Premium % above/below on the 
rate/amount in the BOQ 

  
 
 
 
  
Note: The Summary and rates/Amount as mention in Bill No. 1 may be revised according the 
to the rates/amounted quoted by the bidder in financial bid. 
 
 
 
 
 
 
 



 
BILL OF QUANTITIES 

 
SUMMARY 

 

BILL NO. DESCRIPTION 
TOTAL AMOUNT inclusive of all Taxes 

& exclusive of GST in Rs.     

BILL NO. 1 Road Maintenance 2,82,16,553.00 

  TOTAL (Rs.) 2,82,16,553.00 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Name of Work Short Term Maintenance works & activities on section from Km 77.800 (KHADC Junction) to Km 81.050 (Anjali 

Point) of Old NH-40 (Total length-3.25 km) in the State of Meghalaya.  
(Percentage Rate and work Order Basis). 

Contract No:  NHIDCL/RO-SHG/Shillong-Town/NH-6/2025/01/ 
Name of the 

Bidder/ 
Bidding Firm / 

Company : 

 

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER # TEXT # 
NUMBER 

# 
TEXT 

# 
NUMBER NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 

of  GST in 
Rs.      P 

TOTAL 
AMOUNT  
inclusive of 
all Taxes & 
exclusive of 

GST   in 
Rs.      P 

TOTAL 
AMOUNT 

inclusive of all 
Taxes & exclusive 

of  GST  
In Words 

1 2 3 4 5 6 7 

1.01 

Granular Sub-Base with coarse 
graded material 

Construction  of  granular  sub-base  
(GSB) of  specified  grade,  spreading  
in  uniform layers  with  motor  grader  
on  prepared  surface,  mixing  by  mix 

in  place  method with  rotavator  at  
OMC,  and  compacting  with  

vibratory  roller  to  achieve  the 
desired density, complete as per clause 

401 
(ii) for Grading II material 

334.690 cum 2332.14 780543.94 

INR  Seven Lakh 
Eighty Thousand 
Five Hundred & 
Forty Three  and 

Paise Ninety Four 
Only 

1.02 

Wet Mix Macadam   
'Providing, laying, spreading and 

compacting graded stone aggreagte to 
wet mix macadam specification 

including premixing the material with 
water with OMC in mechanical mix 
plant carriage of mixed material by 

tipper to site, laying in uniform layers 
with paver in sub-base / base course on 
well prepared surface and compacting 

with vibratory roller to achieve the 
desired density 

Stripping of excess soil from the 
shouilder surface to achieve the 

approved level and compacting with 
plate compactor at OMC as per 

drawing and Technical Specification 
Clause 1903 

502.030 cum 3515.18 1764725.82 

INR  Seventeen 
Lakh Sixty Four 
Thousand Seven 

Hundred & Twenty 
Five  and Paise 

Eighty Two Only 

1.03 

Prime coat  
'Providing and applying primer coat 

with bitumen emulsion on the prepared 
surface of granular base including 

cleaning of road surface and spraying 
primer at the rate of 0.60 Kg/ sqm 

using mechanical means.  
(i) Low porosity 

2231.250 sqm 55.36 123522.00 

INR  One Lakh 
Twenty Three 
Thousand Five 

Hundred & Twenty 
Two  Only 

1.04 

Tack coat  
Providing and applying tack coat with 

bitumen emulsion using emulsion 
pressure distributor at the rate of 0.20 

kg per sqm on the prepared 
bituminous/granular surface cleaned 
with mechanical broom.( Including 

cost of testing of materials at site and 
laboratory as directed by the deptt.)   

(i) Normal bituminous surface @0.25 
Kg/sqm 

27225.000 sqm 16.96 461736.00 

INR  Four Lakh 
Sixty One Thousand 

Seven Hundred & 
Thirty Six  Only 

1.05 

Tack coat  
Providing and applying tack coat with 

bitumen emulsion using emulsion 
pressure distributor at the rate of 0.20 

kg per sqm on the prepared 

2231.250 sqm 18.75 41835.94 

INR  Forty One 
Thousand Eight 

Hundred & Thirty 
Five  and Paise 

Ninety Four Only 



bituminous/granular surface cleaned 
with mechanical broom.( Including 

cost of testing of materials at site and 
laboratory as directed by the deptt.)   
(iii) Granular surface treated with 

Primer @0.30 Kg/sqm 

1.06 

Dense Bituminous Macadam 
Providing and laying dense bituminous 

macadam with 100-120 TPH batch 
type HMP producing an average output 

of 75 tonnes per hour using crushed 
aggregates of specified grading, 

premixed with bituminous binder 
transported to site, laid over a 

previosuly prepared surface with paver 
finisher to the required grade, level and 

alignment and rolled as per clause 
501.6 and 501.7 to achieve the desired 

compaction 
(ii)  for Grading-II (19 mm nominal 

size) 

511.880 cum 9948.21 5092289.73 

INR  Fifty Lakh 
Ninety Two 

Thousand Two 
Hundred & Eighty 

Nine  and Paise 
Seventy Three Only 

1.07 

Bituminous Concrete 
'Bituminous Concrete (Providing and 
laying bituminous concrete with 100-

120 TPH batch type hot mix plant 
producing an average output of 75 

tonnes per hour using crushed 
aggregates of specified grading, 

premixed with bituminous binder @ 
5.4 to 5.6 % of mix and filler 

transporting the hot mix to work site, 
laying with a hydrostatic paver finisher 
with sensor control to the reqd. grade, 

lavel and alignment,rolling with 
smooth wheeled,vibratory and tandem 

rollers to achieve the desired 
compaction as per MoSRT&H cl. 
no.509. complete in all respect. ( 

including carriage up to initial lead of 
5.0 km from quarry and carriage of 

mixed materials up to 10.0 Km initial 
lead from mixing plant )( Including 

cost of testing of materials at site and 
laboratory as directed by the deptt.) 

'(I) Bitumen 
(i) For Grading II (10 mm Nominal 

size) 

816.750 cum 10495.54 8572232.30 

INR  Eighty Five 
Lakh Seventy Two 

Thousand Two 
Hundred & Thirty 

Two  and Paise 
Thirty Only 

1.08 

Drain Clearance 
'Removal of earth from the chocked 
hill side drain and disposing it on the 

nearest outlet. 

1625.000 meter 49.11 79803.75 

INR  Seventy Nine 
Thousand Eight 

Hundred & Three  
and Paise Seventy 

Five Only 

1.09 

PCC (M-20) - for repairing of v-
shaped drain & space between 

carraigeway & drain 
'Plan cement concrete in open 

foundation complete as per drawing 
and technical specifications. 

'(B) PCC Grade(M-20) 

232.500 Cum 8528.57 1982892.53 

INR  Nineteen Lakh 
Eighty Two 

Thousand Eight 
Hundred & Ninety 

Two  and Paise 
Fifty Three Only 

1.10 
Random Ruble Masonry 

Random Rubble  masonary (coursed) 
in cement sand mortar 1:3 

9.000 Cum 5423.21 48808.89 

INR  Forty Eight 
Thousand Eight 

Hundred & Eight  
and Paise Eighty 

Nine Only 

1.11 
Cement Plaster over existing railing 

'12 mm cement plaster of mix: 
'(a) 1 :3 (1 cement: 3 fine sand) 

500.000 Cum 180.36 90180.00 

INR  Ninety 
Thousand One 

Hundred & Eighty  
Only 

1.12 

Retro-Reflectorised Traffic Signs 
'Providing and fixing of retro-

reflectorised cautionary, mandatory 
and informatory sign as per IRC-67 

'II) 60 cm equilateral triangle 

60.000 nos. 5541.07 332464.20 

INR  Three Lakh 
Thirty Two 

Thousand Four 
Hundred & Sixty 
Four  and Paise 
Twenty Only 

1.13 
Road Delinators 

'Supplying and Installation of 
Delinators (Roadway Indicators, 

400.000 nos. 2166.07 866428.00 
INR  Eight Lakh 

Sixty Six Thousand 



hazard markers, object markers) 80-
100 cm high above ground level, 

painted black and white in 15 cm wide 
strips fitted with 8 X 100 mm 

rectangular or 75 mm diameter circular 
reflectorised panels at top, burried or 
pressed into the ground confirming to 

IRC-79 and the Drawings. 

Four Hundred & 
Twenty Eight  Only 

1.14 

Road Stud 
'Providing and fixing Globemarker 

with dimensions 120X60x16.5 
(b) Two way reflective with 2x39 glass 

element 

1200.000 nos. 675.00 810000.00 
INR  Eight Lakh 
Ten Thousand    

Only 

1.15 

Chequered Terrazzo tiles 
'Chequered precast cement concrete 

tiles 22 mm thick in 
footpath & courtyard, jointed with neat 

cement slurry mixed 
with pigment to match the shade of 

tiles, including rubbing 
and cleaning etc. complete, on 20 mm 

thick bad Of cement 
mortar 1 :4 (1 cement: 4 coarse sand). 

'(c ) Dark shade pigment using ordinary 
cement 

375.000 sqm 861.61 323103.75 

INR  Three Lakh 
Twenty Three 
Thousand One 

Hundred & Three  
and Paise Seventy 

Five Only 

1.16 

Wall / Parapet  Painting 
'Painting two coats after filling the 

surface with synthetic enamel paint in 
all shades on new plastered concrete 

surface. 

2653.500 sqm 100.89 267711.62 

INR  Two Lakh 
Sixty Seven 

Thousand Seven 
Hundred & Eleven  

and Paise Sixty Two 
Only 

1.17 

Painting on steel surfaces  
'Providing and applying two coats of 
ready mix paint of approved brand on 
steel surface after through cleaning to 

given an even shade. 

1875.000 sqm 97.32 182475.00 

INR  One Lakh 
Eighty Two 

Thousand Four 
Hundred & Seventy 

Five  Only 

1.18 

RCC (M-20) for Paver Boundary, 
Cover Slab of Drain & repairing of 

railing post 
'Reinforement cement concrete M-20 

mix with stone aggregate 20mm 
nominal size machnically mixed and 
vibrated for reinfoce concrete work 
excluding steel reinforcement, but 

including centering and shuttering laid 
in position (using penetrone admixture 

@ 3.0 Kg per cum 

18.030 cum 9091.96 163928.04 

INR  One Lakh 
Sixty Three 

Thousand Nine 
Hundred & Twenty 

Eight  and Paise 
Four Only 

1.19 
Reinforcement -Steel Reinforement 
for RCC work including bending 

binding placing in position. HYSD 
0.409 MT 80748.21 33026.02 

INR  Thirty Three 
Thousand  

&Twenty Six  and 
Paise Two Only 

1.20 

INTERLOCKING PAVER BLOCK 
- Providing and laying of inter locking 

concrete block for pavement with 
cement concrete paver blocks as per IS 

15658- 
2006 of thickness 80mm and 28 days 
compressive strength not less than 30 
N/m over a layer of bedding sand of 

compacted thickness 30mm, laid either 
in 

stretcher/ running/ herringbone pattern 
of bonds as directed by the engineer 

and in proper level and grade and 
compacted with appropriate equipment 

such as plat vibrator along with 
spreading of a thin layer of joint filling 
sand to fill up the gaps between blocks 

complete. 

1200.000 sqm 1205.36 1446432.00 

INR  Fourteen Lakh 
Forty Six Thousand 

Four Hundred & 
Thirty Two  Only 

1.21 

MS Railing 
'Providing and fixing stainless steel 
(Grade 304) railing made of Hollow 
tubes, channels, plates etc., including 
welding, grinding, buffing, polishing 

and making curvature (wherever 
required) and fitting the same with 

necessary stainless steel nuts and bolts 

2000.000 kg 612.50 1225000.00 
INR  Twelve Lakh 

Twenty Five 
Thousand    Only 



complete, Vc fixing the railing with 
necessary accessories & stainless steel 
dash fasteners, stainless steel bolts etc., 
of required size, on the top of the floor 
or the side of waist slab with suitable 

arrangement as per approval of 
Engineer-in-charge, (for payment 

purpose only weight of stainless steel 
members shall be considered).  (For 

125m length @ of 16 KG/m with post 
height of 1.2m ) 

1.22 

Road marking with Hot applied 
Thermoplastic compound with 

reflectorising Glass beads on 
bituminous surface. Providing and 
laying of hot applied thermoplastic 
compund 2.5 mm thick including 

reflectorising glass beads @250 gms 
per sqm area, thickness of 2.5mm 
exclusive of surface applied glass 
beads as per IRC 35. The finished 

surface to be levelled, uniform and free 
from streaks and holes. 

1516.000 sqm 2326.79 3527413.64 

INR  Thirty Five 
Lakh Twenty Seven 

Thousand Four 
Hundred & Thirteen  

and Paise Sixty 
Four Only 

Total in Figures     28216553.00 

INR  Two Crore 
Eighty Two Lakh 
Sixteen Thousand 
Five Hundred & 
Fifty Three  Only 

Note:  In case of any error of Clause of MoRTH Specifications, the appropriate correct clause of the 
MoRTH Specifications shall prevail, as per the decision of Engineer-in-Charge/Employer. 
  
  
  


