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NOTICE INVITING TENDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION-1  

NOTICE INVITING TENDER 

 
Availability of bid documents: from 10.01.2026 to 31.01.2026 (1600 Hrs) 

 

Date of Pre-bid meeting: 16.01.2026 (1600 Hrs onwards) 
 

Start for submission of original documents and bid: 19.01.2026 (1600 Hrs) 

 

Deadline for submission of original documents and bid: 02.02.2026 (1600 Hrs) 
 

Opening of technical bids: 03.02.2026 (1600 Hrs) 
 

Opening of financial bids: To be intimated later 
 

Validity of bids: 120 days from the deadline of submission of bid. 



NOTICE INVITING TENDER 
NHIDCL/PMU-Gyalshing/NH-510/M&R/2025-26 Date: 10.01.2026 

 
1. The National Highways and Infrastructure Development Corporation Ltd. 

(NHIDCL) hereby invites bids (Percentage Rate Basis) through “e- tendering 
mode” from experienced firms/organizations (hereinafter referred to as the 
“Bidders”) to bid for the works detailed in the table as mentioned below from the 
eligible bidders, excluding those firms who have been declared as Non- Performer 
by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black listed/debarred for 
specified period by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO. 

 
 

Sl. 
No. 

 
 
Section 

 
Length 

(km) 

Estimated Cost (Rs.) 
(Excluding GST) Bid Security 

(Rs.) 

Contract 
Duration 

(months) 
1. 

One Time (OTM) maintenance from 
Legship - Gyalshing existing road of 
NH-510 Km 0.000 to Km 14.250 under 
jurisdiction of PMU-Gyalshing, NHIDCL 
on Percentage Rate Contract Basis in 
the state of Sikkim 

14.25 12,50,05,711/- 25,00,115/- 9 

 
Cost of Bid Documents (Non- Refundable): Rs.11,800/-  

E-Tendering Processing Fee (Non-Refundable) : NIL 

The preliminary requirements (detailed requirements are given in the Bid Document) 

of bidding firm/contractor for above packages are mentioned as under: 

Average Turn-over during last 3 
years 

Work of similar nature on National 
Highways/State Highways during last 5 
years 

Minimum Average Annual Turnover Rs. 
12,50,05,711/- (estimated cost of work) 

Single Work of Rs. 6,25,02,857/- (minimum 50% of 
estimated cost of work) 

Or 
Two similar works each of Rs. 4 , 3 7 , 5 2 , 0 0 0 / -
(minimum 35% of estimated cost of work) 

Or 
Three similar works each of Rs. 3,12,51,428/-
(minimum 25% of estimated cost of work) 



2. The Scope of Work is as per detailed BOQ. 

3. To participate in the bidding, it is mandatory for the Bidders to get registered their 
firm with e-procurement portal https//eprocure.qov.in/eprocure/app to have user 
lD & password which has to be obtained free of cost. Following may kindly be 
noted: 

(a) Registration with e-procurement portal should be valid at least up to the date 
of submission of BlD. 

(b) BlDs can be submitted only during the validity of registration. 

The Bidders shall update their project and other details on the portal on a regular 
basis and apply to the tenders via the portal.  

4. The complete BID document can be viewed / downloaded from official portal of 
the CPPP website (eprocure.gov.in/eprocure/app) from 10.01.2026 to 31.01.2026 
(upto 16:00 Hrs. IST). The amendments/ clarifications to the Bid Document, if any, 
will be hosted on the above website. 

The bidder is required to submit, along with its BlD, the cost of BID/RFP 
document, i.e. Rs. 11,800/- (Rupees Eleven Thousand Eight Hundred only), to 
Employer’s account through RTGS into bank a/c no “94113210000020” with 
Canara Bank, Gangtok, Sikkim having IFSC code “CNRB0019411”. 

 
5. The Bid should be submitted online in the prescribed format given on the website. 

No other mode of submission is acceptable (except as specified in RFP). 

6. The authorized signatory holding Power of Attorney shall only be the Digital 
Signatory. In case authorized signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-responsive.  

7. The last date for online submission of the Bid is 31.01.2026 upto 16:00 hrs (as 
mentioned on the e-portal only) ("Bid Due Date"). Bidder must submit its Financial 
Bid and Technical Bid on CPPP e-procurement portal within the above deadline.  

 
The bids would be opened on 03.02.2026 at 16:00 hrs. online at Regional Office – 
Gangtok, NHIDCL, Sikkim, representatives of the bidders (maximum of two) who 
choose to attend, may attend the online opening of the bids at Regional Office – 
Gangtok, NHIDCL, Sikkim, on the date and time as mentioned above. However, 
such representatives shall be allowed to attend the opening of the bids only if they 
produce letter of authority on the letterhead of the bidder, at the time of opening of 
bids as mentioned above. 



8. The amount of Bid Security is Rs. 25,00,115/- (Rupees Twenty-Five Lakh 
One Hundred Fifteen Only). 

 
9. The period of validity of bid is 120 days from the deadline of submission of bid. 

 

For any clarification, the office of the undersigned may be contacted. 

 Executive Director (P), 
RO-Gangtok, Sikkim, 
National Highway & Infrastructure Development 
Corporation Ltd. 
Amdo Golai, Opp. State Veterinary Polyclinic, 
Gangtok, Sikkim – 737102 
Email : ro.sikkim@nhidcl.com  



 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-2 
 

     INSTRUCTIONS TO BIDDERS 
(ITB) AND APPENDIX TO ITB 



 SECTION - 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 
TABLE OF CLAUSES 

 

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders  E. Bid Opening, Clarification of 
Bids and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids
and Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and 
Determination of Responsiveness 

 B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation and Comparison of 
Financial Bids 

9. Clarifications on Bidding Documents  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 

 C. Preparation of Bids 30. Employer’s Right to Accept any Bid 
and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/Bid Security/ 
Forfeiture/Debarment 

 H. Labour Laws and Fundamental 
Breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other 
Obligations 

19. Marking of Bids  Appendix to ITB 



A. GENERAL 
 

1. Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids 
through the process of e-tendering for works as described in these documents and referred to as 
“the Works”. The name and identification number of the Works is defined in the Appendix to 
ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended 
Completion Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by National Highways & Infrastructure 
Development Corporation Limited (NHIDCL). 

 
3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in Clause 4 of ITB. 

3.2 Any entity which has been blacklisted or barred by the Central or any State Government 
or any public sector undertaking, autonomous body or any authority under the Central or State 
Government, from participating in any project, and the bar subsists as on the date of Application 
shall not be eligible to submit the bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in 
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; scanned copy of written power of 
attorney of the signatory of the Bid to commit the Bidder; and original copy of Written 
Power of Attorney to be submitted in the envelope of physical form. (refer Clause 
12.2 of ITsB). 

b) Scanned copy of total monetary value of civil engineering construction and 
maintenance works performed for each of the last three years. 

c) Scanned copy of experience certificate in works of a similar nature and size for each of 
the last five years with certificates from the concerned officer of the rank of Executive 
Engineer or equivalent or higher. 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 
of construction and maintenance equipment named in Clause 4.3 B(b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Clause 4.3 B (b) (ii). 



f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
Chartered Accountant as proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five 
years in which the Bidder is involved, the parties concerned, the disputed amount, 
and the present status. 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired 
or employed by the Employer for preparation of bid documents or to supervise the 
contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for award of the contract, each bidder in its name should have the following; - 

a) achieved a minimum average annual financial turnover (in all classes of civil 
engineering construction and maintenance works only) equal to the amount 

indicated in NIT during last three years ending 31st March of the previous 
financial year duly certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 
or as a partner of JV for similar works On National Highways / State Highways 
during last five years ending last day of month previous to the one in which bids are 
invited, either of the following: 

 
i. three similar completed 

Rs. 3,12,51,428/- each. 
works costing not less than amount equal to 

ii. two similar completed 
Rs 4,37,52,000/- each. 

works costing not less than amount equal to 

iii. one similar completed 
Rs 6,25,02,857/-. 

work costing not less than amount equal to 

iv. (the similar work constitutes construction/maintenance of roads) 

The following escalation factors shall be used to bring the value of such completed works to the 
level of current financial year: 

Year Before                        Multiplying       Factor 

One ...................................................... 1.1 

Two ...................................................... 1.21 

Three ................................................... 1.33 

Four ..................................................... 1.46 

Five ...................................................... 1.61 

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 

Failure to submit the certificates/documents as specified above shall make the bid      non-
responsive. 



b) Each bidder must demonstrate for this work: 

i) evidence of availability (either owned or leased or rented) of the key equipment 
for this work as stated in the Appendix to ITB. 

ii) availability of personnel with qualification and experience as stated in the 
Appendix to ITB. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total estimated value put to tender. The available bid 
capacity will be calculated as under: 

Available Bid capacity = (A* N* 2.5 - B) 

Where. 

A = Maximum value of civil engineering works executed in any one year during 
the last three years (escalation factor as specified in this section shall be used to 
bring the maximum value of civil engineering works to the level of current financial 
year i.e. 2025-26) taking into account the completed as well as works in progress. 
N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value 
to the level of current financial year i.e. 2025-26) of existing commitments and 
on-going works to be completed during the next 12 months (period of 
completion of the works for which bid is invited) 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

i) made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or 

ii) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from work etc. 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than 
one Bid will cause such bids to be disqualified. 

 
6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, 
road aggregates, availability of labour etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for undertaking the maintenance Works. The costs 



of visiting the site shall be at the Bidder’s own expense. For this purpose, he may contact the 
person whose contact details are given in the Appendix to ITB. 

 

B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if 
any) issued in accordance with Clause 10: 

Section 1: Notice Inviting Tender 

Section 2: Instructions to Bidders (ITB) and Appendix to ITB 

Section 3: Qualification Information 

Section 4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement 

Section 5: General Conditions of Contract and Contract Data 

Section 6: Addendum to General Conditions of Contract 

Section 7: Road Maintenance Standards and Specifications for Road Maintenance 
Work, Part-I and Part-II 

Section 8: Drawings and Schedule of Drawings 

Section 9: Financial Bid form and Bill of Quantities 

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, scope, road maintenance Standards and Specifications, bill of quantities, 
etc. in the Bid Documents. Failure to comply with the requirements of Bid Documents shall be at 
the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not substantially responsive 
to the requirements of the Bid Documents, shall be rejected. 

 
9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the 
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice 
inviting Tender. The Employer will respond to any such request for clarification received earlier 
than 10 days prior to the deadline for submission of Bids. Copies of the Employer’s response will 
be hosted on website including a description of the queries but without identifying its source. 

 
9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is 
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and 
to answer questions on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer 
not later than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be posted without delay on website. Any 
modifications of the bid documents listed in Clause 8.1, which may become necessary as a 



result of the pre-bid meeting or which are required in the opinion of the Employer shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not 
through the minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the addenda 
issued on e-tendering portal by daily checking the e-tendering portal and the Employer does 
not assume any responsibility in case the bidder fails to do so and does not take any action, if 
required, with respect to any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.3. 

 

C. PREPARATION OF BIDS 
 

11. Language of Bid 
 

11.1 All documents relating to the Bid shall be in English. 
 

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-I and Part- 
II. Part-I shall be named Technical Bid and shall comprise of information submitted in Section-3. 
Part-II shall be named Financial Bid and shall comprise of Bill of Quantities. 

12.2 Documents to be submitted in physical form must be delivered by 16:00 Hrs on Bid 
Due Date i.e. 02.02.2026. 

Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal, as per Clause 12.1 above, however, following 
original documents in physical form shall be submitted in a sealed envelope on or before the 
Bid Due Date and before the time of submission as specified in NIT at the address indicated in 
Clause 20, duly superscribed “Name of Work, Bid Due Date and time”. Name and address of the 
bidder should also be indicated on the envelope. 

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security. 

ii) Bid Document Fee 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is 
used during e-tender submission) of the bidder to commit the Bid. 



v) Affidavit duly notarized (as per the format provided in Section-3) 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 

i) Notice Inviting Tender 

ii) Instructions to the Bidders and Appendix to ITB 

iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part-I and Part-II 

vi) Drawings and Schedule of Drawings 

13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 based on the 
Bill of Quantities submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BoQ/scheduled rates on 
appropriate format enclosed as part of tender document on e-tender portal. 

13.3 All duties, taxes (excluding GST), royalties and other levies payable by the 
Contractor under the Contract, or for any other cause, shall be included in the rates, prices, 
and total bid price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

 
14. Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Bidders may extend the period of validity for a specified additional period. 
The request and the Bidders’ responses shall be made in writing. A Bidder may refuse the 
request without forfeiting his bid security. A Bidder agreeing to the request will not be required 
or permitted to modify his bid but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause 16 in all respects. 

 
16. Earnest Money/Bid Security/Forfeiture/Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 
as specified in the NIT. (E-Bank guarantee/ Bank guarantee must be in favor of the Employer). 



16.2 The Earnest Money shall be in the form of Bank Guarantee/ e-Bank Guarantee 
only (the other forms will not be acceptable) of any scheduled commercial bank approved 
by RBI having a net worth of not less than Rs. 500 crore as per the latest annual report of the 
bank and must be in the name of Employer. It shall be valid for 45 days beyond the validity of 
the bid. Any bid having bid security for lesser value and shorter validity period shall be 
treated as non- responsive. 

A. Bank Guarantee/ e-Bank Guarantee, in the name of the Employer, from following 
banks would be accepted: - 

i) State Bank of India or its subsidiaries, 

ii) Any Indian Nationalised Bank 

iii) IDBI/ICICI Bank 
iv) Any Scheduled Commercial Bank approved by RBI having a net worth of not 

less than Rs. 500 crore as per the latest Annual Report of the Bank.  

B. The acceptance of the guarantees shall also be subject to the conditions that the 
capital adequacy of the Bank shall not be less than the latest norms prescribed by 
RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

16.3 Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the 
Employer as non-responsive. 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end 
of the Bid validity period specified in Sub-Clause 15.1. 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/Earnest Money will be forfeited: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i) sign the Agreement; and/or 

ii) furnish the required Performance Security. 
 

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation 
in the works of MoRTH/NHAI/NHIDCL/Centrally Sponsored Scheme for a period of one year 
from the bid due date of this work. 
17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the process of 



evaluation and such a bid will be declared non-responsive. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12 
of the ITB. 

18.2 The documents to be submitted in the physical form along with the demand draft for 
fees/security shall be typed or written in ink and shall be signed by a person duly authorized to 
sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed by 
the person/persons signing the Bid. Documents as mentioned here shall contain no overwriting, 
alterations or additions, except those to comply with instructions, issued by the Employer or as 
necessary to correct errors made by the Bidder, in which case such corrections shall be made 
by scoring out the cancelled portion, writing the correction and signing and dating it along with 
the stamp by the person or persons signing the Bid 

 

D. SUBMISSION OF BIDS 
 

19. Marking of Bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top left 
corner. 

In case of any discrepancy between documents submitted online and documents submitted in 
the physical form, the documents submitted in physical form shall prevail over the documents 
submitted through online process. 

 
20. Deadline for Submission of Bids 

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on 
or before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further 
required to submit Documents in Physical Form on or before the Bid Due Date and before the 
time of submission as specified in NIT, at the following address: 

Executive Director (P), 
RO-Gangtok, Sikkim, 
National Highway & Infrastructure Development 
Corporation Ltd. 
Amdo Golai, Opp. State Veterinary Polyclinic, 
Gangtok, Sikkim – 737102 
Email : ro.sikkim@nhidcl.com 

 

In the event of the specified date for the submission of Documents in Physical Form being 
declared a holiday for the Employer, the same will be received up to the specified time on the 
next working day. 

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through 
the Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders 
shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”. 



The Employer shall not be responsible if bidder is not able to submit the bid on account of failure 
in network/internet connection or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the  Employer after the  deadline 
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by 
such Bidder shall not be considered. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause 20. 

22.2 No bid may be modified after the deadline for online submission of bids. 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 15.1 or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant to Clause 16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering 
portal System. Time being displayed on e-Tendering Portal shall be final and binding on bidders 
and bids have to be submitted by bidders considering this time only and not the time as per their 
location/country. 

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 
 

23. Bid Opening, Clarification of Bids and Evaluation 

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the 
Bidders received (except those received late) shall be opened on the date and time mentioned 
in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has 
been determined to be substantially responsive shall be opened on a subsequent date through 
online process of e-tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received late), 
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date 
and place specified in the NIT. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time and location 
on the next working day. 

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, will announce 
the Bidders’ names and such other details. 



23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with this Clause 23. 

23.4 The bids accompanied with valid bid security, bid document fee, Tender processing fee 
will be taken up for evaluation with respect to the Qualification Information and other information 
furnished in Part I of the bid pursuant to Clause 12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to assist in the examination, evaluation 
of technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 
however, no additional documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The 
Employer shall finalise the evaluation of technical bids after due consideration of objections 
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time 
and place of opening of the Financial Bids. The Bidders so informed, or their representative, may 
attend the event of opening of Financial Bids. 

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids 
were found responsive in accordance with Clause 23.5 will be announced. The financial bids 
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total 
amount of each bid, pursuant to Clause 22 and such other details as the Employer may consider 
appropriate will be announced by the Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to bidders or any 
other person not officially concerned with such process until the award to the successful Bidder 
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or 
award decisions may result in the rejection of his Bid. 

 
25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents 
in physical form and the documents uploaded by the bidder are in order; and (c) is substantially 
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the 
“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the 
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc. 



27. Correction of Errors 

27.1 Financial Bids determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in 
words will govern; and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall 
be binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be 
rejected and the Bid Security shall be forfeited in accordance with Clause 16.6 (b). 

 
28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and schedule 
proposed. If, after evaluation of the price analyses, the Employer determines that the bidder 
has substantially failed to demonstrate its capability to deliver the contract at the offered price, 
the Employer may reject the bid/proposal. 

F. AWARD OF CONTRACT 
 

29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive according to the bidding documents and 
who has offered the lowest evaluated Bid price. 

 
30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any 
Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any obligation 
to inform the affected Bidder or bidders of the grounds for the Employer’s action. 

 
31. Notification of Award and Signing of Agreement. 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 
the execution, completion and maintenance of the Works, 



by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the 
performance security is furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

32.1 Within '10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form 
set forth in Section 4 (Form of Bank Guarantee/ E-Bank Guarantee for Performance Security) 
for an amount equal to 5% (five percent) of the Bid Price. 

A. Bank Guarantee, in the name of the Employer, from following banks would be accepted: - 

i) State Bank of lndia or its subsidiaries, 

ii) Any lndian Nationalised Bank 

iii) lDBl/lClCl Bank 

iv) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 
500 crore as per the latest Annual Report of the Bank.  

B. The acceptance of the guarantees shall also be subject to the conditions that the capital 
adequacy of the Bank shall not be less than the latest norms prescribed by RBl. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 
 
 

32.2 The performance security shall be valid until 60 (Sixty) days after the Defect 
Liability Period.  

32.3 For avoidance of any doubt, in case of failure of submission of Performance 
Security within the stipulated time period, the award shall be deemed to be cancelled/ 
withdrawn. Thereupon all rights, privileges, claims and entitlements of the Contractor under or 
arising out of the Award shall be deemed to have been waived by, and to have ceased with the 
concurrence of the Contractor, and the Award shall be deemed to have been withdrawn by the 
Employer. 

32.4 The agreement will be executed within 10 days of receipt of Performance Security. 



32.5 Deleted 
 

 
33. Advances 

33.1 DELETED 
 

G. CORRUPT OR FRAUDULENT PRACTICES 
 

34. Corrupt or Fraudulent Practices 

34.1 The bidders and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the bidding process. Notwithstanding anything to 
the contrary contained herein, the Employer may reject any bid without being liable in any manner 
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an 
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 
or restrictive practice in the bidding process. 

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if 
any bidder is found by the Employer to have directly or indirectly or through an agent, engaged 
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 
or restrictive practice during the bidding process, such bidder shall not be eligible to participate 
in any tender issued by the Employer during a period of 2 (two) years from the date such 
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as the case may be. 

34.3 For the purposes of this Clause 34, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence the actions of any person connected with the bidding 
process (for avoidance of doubt, offering of employment to, or employing, or engaging 
in any manner whatsoever, directly or indirectly, any official of the Employer who is or 
has been associated in any manner, directly or indirectly, with the bidding process or 
has dealt with matters concerning the Contract or arising therefrom, before or after 
the execution thereof, at any time prior to the expiry of one year from the date such 
official resigns or retires from or otherwise ceases to be in the service of the Employer, 
shall be deemed to constitute influencing the actions of a person connected with the 
bidding process); engaging in any manner whatsoever, whether during the bidding 
process or after the award or after the execution of the Contract, as the case may be, 
any person in respect of any matter relating to the Works, who at any time has been 
or is a legal, financial or technical adviser of the Employer in relation to any matter 
concerning the Works; 

b) “fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the bidding process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation or 
action in the bidding process; 

d) “undesirable practice” means establishing contact with any person connected with or 
employed or engaged by the Employer with the objective of canvassing, lobbying or 



in any manner influencing or attempting to influence the bidding process; and 

e) “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidders with the objective of restricting or manipulating a full and 
fair competition in the bidding process. 

The Employer requires the Bidder/Contractor to strictly observe the laws against fraud 
and corruption enforced in India, namely Prevention of Corruption Act, 1988. 

 
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

 
35. Labour Laws and Regulations 

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations 
and Welfare Measures applicable for Construction Workers in India, and other obligations stated 
in the Conditions of Contract. 

 
36. Fundamental Breach and other obligations 

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other 
obligations stated in the Conditions of Contract. 



Appendix to ITB 
 

                                                   Appendix to ITB 
Instructions to 
Bidders Clause 

Reference 

 

 
(1.1) 

The Employer is Managing Director, NHIDCL Address: 3rd Floor, PTI Building, 4-
Parliament        Street, New Delhi-110001 

 
 

(1.1) 

One Time (OTM) maintenance from Legship - Gyalshing existing road of NH-510 Km 
0.000 to Km 14.250 under jurisdiction of PMU-Gyalshing, NHIDCL on Percentage Rate 
Contract Basis in the state of Sikkim 

 
 
 
 

(4.3) 
B) (b) (i) 

Name of the Equipment Quantity 

Tipper/Dumper Truck 06 

Hydraulic Excavator with rock breaker attachment 
 02 

Back hoe loader 03 

Soil Compactor 02 

Paver finisher 01 

  Hot Mix Plant (100-120 TPH) 01 

Tandem Roller (8-10 Ton) 01 

Bitumen pressure distributer 01 

Water Tanker 01 
Any   other   equipment   required   for   carrying   out   work   as   per  Ministry’s 
specification 

 Note: 
The bidder must upload scanned copy of the documentary evidence in support of 
his owning/ leased/rented of the above equipments. In case the bidder proposes 
to hire or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of this equipment with the 
company/entity from whom the equipment are proposed to be hired on lease/rent. 
Any conditional evidence of deployment of above equipment or inadequate proof 
as required for any of the equipment shall make the bid non-responsive and 
financial bid shall not be opened. 



 

[4.3 B (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be 
as follows: 

 

S. 
No. 

Personnel Qualification Particular Experience 
(minimum requirement) 

No. of Persons 

1 Project Manager B.E./ B. Tech /AMIE in 
Civil Engineering + 5 yrs. 
of exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 

1 

2 Site Engineer B.E./ B. Tech /AMIE in 
Civil Engineering + 3 yrs. 
of exp.  
Or  
Diploma (Civil) + 5 yrs. of 
exp. 

3 years on highway 
constructions/ maintenance 
work of NH/SH 

2 

 Total 3 

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or 
non- furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above shall make the 
bid non-responsive and financial bid shall not be opened. 

[9.2.1] - Pre-bid meeting shall be held on 16.01.2026 (1600 Hrs onwards) 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-3  

QUALIFICATION INFORMATION 



 
 

SECTION-3 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section and documents submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contract. 



QUALIFICATION INFORMATION 
 
 
 

1. For Individual Bidders 

1.1 a) Year of Constitution 

b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

c) Place of registration:    

d) Principal place of business:    

1.2 Power of Attorney of signatory of Bid [Upload scanned copy and also supply Original 

copy in envelope of physical form]] 
 

1.3 Total value of Civil Engineering construction and/or maintenance works performed in 

the last three years (in Rs. Lakh). 

Refer ITB Clause 4.4 A (a) 
 

(Upload scanned copies of certificate from Chartered Accountant and also supply original 

certificate from Chartered Accountant. Certificates should contain UDIN for further verification) 

 
Year Total value of work performed (Rs. Lac) 

 
 

 
 
 

 
 
 

 
 
 
 
 

 



1.4 (a) Work performed as prime contractor/JV partner provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the last five years 
as per ITB Clause 4.3A(b). 

 
Project 
Name 

Name 
of the 
Employer* 

Description 
of work 

Value of 
Contract 
(Rs. in 
Lac) 

Date of 
issue 
of work 
order 

Stipulated 
period of 
completion 

Actual 
date of 
completion* 

Remarks 
explaining 
reasons 
for delay 
in work 
Completed 

        

* Upload certificate(s) from the Employer (to be given by an officer not below the rank of 
Executive Engineer or equivalent or higher and also supply original or certified copy in 
physical form envelope) 

 
Note: In case of sub-contractor–a certificate from the Executive Engineer or equivalent 

of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 



1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Clause 4.4 of the ITB). 

(i) Existing commitments and on-going works (B) 
 

Descripti
on of 
work 

Place &
State 

Contra
ct 
No. 

Name 
& 
Address 
of 
Employ
er 

Value 
of 
Contra
ct (Rs 
Cr) 

Stipulate
d Period
 o
f 
Completi
on 

Value of 
works* 
remainin
g to be 
complete
d 
(Rs Cr) 

Escalati
on 
factor 

Anticipat
ed date 
of 
completi
on 

Escalated 
value of 
remaining 
work during 
completion 
period of work 
for which bids 
are 

invite
d 

1 2 3 4 5 6 7 8 9 10 
          

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive 
Engineer or equivalent & also supply original or certified copy of certificate in physical 
form envelope. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 

pending) 
 

Descripti
on of 
works 

Place & 
State 

Name & 
Address of 
Employer 

Date of 
issue of 
Letter of 
Acceptan
ce (LOA) * 

Value given 
in LOA 

Stipulated 
period for 
completion 

Value of work 
during completion 
period of work for 
which bids are 
invited 

1 2 3 4 5 6 7 
       

* Upload copy of LOA 

 

 

 



 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 

A = Rs ............... lakh (enclose the details) 

N = ......................... years 

B = Rs ............... lakh (enclose the details) 

available bid capacity = AxNx2.5 – B 

= Rs .............. lakhs 



1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.3(B) 
(b) (i)]. The Bidder should list all the information requested below. 

 
Item of 
Equipment 

Requirement Availability Proposals Page No of the 
proof attached 

 No. Capacity Owned/Leased 
rented 

Age/ 
Condition 

 

      
      

Note: The bidder must upload the documentary evidence in support of his 
owning/leased/rented of the above equipment. In case the bidder proposes to hire 
or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of these equipments with the 
company/entity from whom the equipment are proposed to be hired on lease/rent. 
Any conditional evidence of deployment of above equipment or inadequate proof 
as required for any of the equipment shall make the bid non-responsive and 
financial bid shall not be opened. 

1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.3 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Clause. 4.1 (e) of Instructions to Bidders). 

(Refer also to Sub Clause 9.1 of the General Conditions of Contract). 
 

Position Name Qualification Total Professional 
Experience (Years) 

Experience in the 
proposed position 
(Years) 

     
     

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. 
Non- compliance of the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non-responsive and financial bid shall 
not be opened. 

1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party Employer Cause of 
Dispute 

Amount involved (Rs 
lakh) 

Remarks showing 
Present Status 

     
     

2. Bidders should upload the scanned copy of the following affidavits/undertakings as 
per formats enclosed hereinafter and also send original copy of Affidavit/Undertakings: - 

i) Affidavit (it should be on stamp paper attested by Notary Public) 

ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of 
work during implementation of the Contract towards working capital. 

iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 



AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s   
   have abandoned any work in India nor any contract 
awarded to us for such works have been rescinded, during last five years prior to the date of this 
bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the Employer 
to verify this statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Employer and within 
the prescribed time. 

 
 
 
 

 
 
(Signed by an Authorised Representative of the Firm) 
 
 
 
Name of the Representative 
 
 
 
Name of Firm 
 
 
 

Date 

To be notarized by Notary 



   UNDERTAKING 
 
 
I, the undersigned do hereby undertake that our firm M/s    

   shall maintain availability of minimum cash amounting to 
25% of the value of the work during implementation of the Contract towards the working capital. 

 
 
 
 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 
 

 

Name of the Representative 
 
 
 

 

Name of Firm 
 
 
 

 

Date 



UNDERTAKING 
 
 

I, the undersigned do hereby undertake that our firm M/s     
  agree to abide by this bid for a period of days after the date fixed for 
receiving the same and it shall be binding on us and may be accepted at any time before the 
expiration of that period. 

 
 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 
 

 

Name of the Representative 
 
 
 

 

Name of Firm 
 
 
 

 

Date 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-4 
 

                    FORMS OF BANK GUARANTEES 
     LETTER OF ACCEPTANCE (LOA) AND 
AGREEMENT



 
 
 
 
 
 

SECTION-4 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

 
FORM OF BANK GUARANTEES /e-BANK 
GUARANTEE FOR BID SECURITY 

WHEREAS (Name     of 
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for “One Time (OTM) 
maintenance from Legship - Gyalshing existing road of NH-510 Km 0.000 to Km 14.250 
under jurisdiction of PMU-Gyalshing, NHIDCL on Percentage Rate Contract Basis in the 
state of Sikkim” herein called “the Tender” KNOW ALL MEN by these present that we (Name 
of Bank) of (Name of country) having our  registered office at ( ) (hereinafter called the ‘Bank’) 
are bound unto the ------------------------ (hereinafter called “the Employer”) in the sum of Rs. (Rupees    
 ) *for which payment can truly be made to the said Employer. The Bank bind themselves, their 
successors and assigns by these present with the common seal of the Bank this day   of
 and undertake to pay the amount of     Rs  ( Rs. in words  ) to the Employer 
upon receipt of his first written demand without the Employer having to substantiate his demand. 

The conditions of this obligation are: 

i) If the tenderer withdraws his tender during the period of Tender validity specified in 

the Form of Tender. 

Or 

ii) If the Tenderer having been notified of the acceptance of his Tender by the Employer 

during the period of tender validity. 

a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

We undertake to pay to the Employer upto the above amount upon receipt of his first written 

demand, without the employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence of 

any one of the above conditions, specifying the occurred condition or conditions. 



This guarantee will remain in force upto and including the date 45 days beyond the validity of 

the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 

time prior to the closing date for submission of the Tenders Notice of which extension to the Bank 

is hereby waived. Any demand in respect of this guarantee should be made on the Bank on or 

before the date of expiry of this guarantee. 

This guarantee shall also be operatable at our …………..….. Branch at Gangtok, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 

 
 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs. (Rs. in words) and the guarantee shall remain valid till 

  . Unless a claim or a demand in writing is served upon us on or before 

  all our liability under this guarantee shall cease. 
 

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the 
details below:- 

 
Particular
s 

Details 

Name of the Beneficiary National Highways and Infra Dev Corp 
Ltd. 

Beneficiary Bank Account No. 94113210000020 
Beneficiary Bank Branch IFSC CNRB0019411 

Beneficiary Bank Branch Name Canara Bank, 
Beneficiary Bank Address M G Marg, Gangtok 
Entity id NCTGC2502P 

 
 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK    
 

NAME AND DESIGNATION EMPLOYEE CODE NUMBER 
 

SEAL OF THE BANK    
 

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY)    
 

 

NAME OF THE WITNESS    
 

ADDRESS OF THE WITNESS    



FORM OF BANK GUARANTEE/ e-BANK GUARANTEE 
FOR PERFORMANCE SECURITY 

 

To 
 

[Address of Employer] 
 

WHEREAS……………………………………………… (name and address of contractor) 

hereinafter called “the Contractor” has undertaken, in pursuance of Letter of Acceptance No. 

………………………. Dated ………………. to execute “One Time (OTM) maintenance from 

Legship - Gyalshing existing road of NH-510 Km 0.000 to Km 14.250 under jurisdiction 

of PMU-Gyalshing, NHIDCL on Percentage Rate Contract Basis in the state of Sikkim” 

(hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 

his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 

behalf of the Contractor, up to a total amount of Rs……………… (amount of guarantee) 

(Rupees ................................................... (in words) and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of ……………….. 

(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the works to be performed there under or of any of the contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period. 

This guarantee shall also be operatable at our …………..….. Branch at Gangtok, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 



Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs. (Rs. in words) and the guarantee shall remain valid till 

  . Unless a claim or a demand in writing is served upon us on or before 

  all our liability under this guarantee shall cease. 
 

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the 
details below:- 

 
Particular
s 

Details 

Name of the Beneficiary National Highways and Infra Dev Corp 
Ltd. 

Beneficiary Bank Account No. 94113210000020 
Beneficiary Bank Branch IFSC CNRB0019411 

Beneficiary Bank Branch Name Canara Bank, 
Beneficiary Bank Address M G Marg, Gangtok 
Entity id NCTGC2502P 

 
 

Signature and seal of the Guarantor with Name, Designation, Employee Code Number and 

Telephone Number……………………………………………………… 

 
 

Name of the Issuing Name of the Controlling 
 

Bank/Branch------------------- Branch/Bank------------------------------ 
 

Address and Telephone Number Address and Telephone Number…………. 
 

Date…………………………. 
 
 

In the presence of (if this is to be witnessed as per bank’s policy) ………………………………… 
 

1………………………………………………………………………………………… 

(Name, Address and Occupation) 

 
 

2………………………………………………………………………………………… 

(Name, Address and Occupation) 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract and denominated in Indian Rupees. 



FORM OF LETTER OF APPLICATION 
 
 
 

To, 

[Address of Employer] 
 
 

DESCRIPTION OF WORKS: BID FOR “One Time (OTM) maintenance from Legship - 
Gyalshing existing road of NH-510 Km 0.000 to Km 14.250 under jurisdiction of PMU-
Gyalshing, NHIDCL on Percentage Rate Contract Basis in the state of Sikkim” 

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to 
reject any or all applications without assigning any reason. 

 
 

Thanking you,  
 

Yours faithfully, 
 
 
 
 

(Authorized Signatory) 

For and on behalf of M/s   



FORM OF LETTER OF ACCEPTANCE 
 
 

No. …………………………. Dated ………………..…. 
 
 

To 

M/s…………………………. 
 
 

Sub.: “One Time (OTM) maintenance from Legship - Gyalshing existing road of NH-510 
Km 0.000 to Km 14.250 under jurisdiction of PMU-Gyalshing, NHIDCL on Percentage Rate 
Contract Basis in the state of Sikkim” 
 
Sir, 

Based on your bid submitted on ................. in compliance of bidding document of [the Employer] 
for execution of the works of “One Time (OTM) maintenance from Legship - Gyalshing 
existing road of NH-510 Km 0.000 to Km 14.250 under jurisdiction of PMU-Gyalshing, 
NHIDCL on Percentage Rate Contract Basis in the state of Sikkim”, it is hereby notified that 
your bid for a Contract Price of Rs…………… (Rupees in words… ) has been accepted for and 
on behalf of National Highways & Infrastructure Development Corporation Limited (NHIDCL). 

You are hereby requested to furnish Performance Security plus additional security in the 
form detailed in Clause 32.2 of ITB for an amount equivalent to Rs…………… (Rupees in 
words… ) within 10 days as per provisions of Clause 32.1 of ITB of the bid document and 
sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB shall 
be taken. 

 
 
 
 

Thanking you,  
 

Yours faithfully, 
 
 
 
 
 

(………………..) 

Employer 



                             FORM OF AGREEMENT 
 
 

                                   AGREEMENT 
 
 

This agreement made the day of between the 
--------------------- (hereinafter called “the Employer” of the one part and     
(here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of 

“One Time (OTM) maintenance from Legship - Gyalshing existing road of NH-510 Km 
0.000 to Km 14.250 under jurisdiction of PMU-Gyalshing, NHIDCL on Percentage Rate 
Contract Basis in the state of Sikkim” 

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred 
to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated accepted the offer submitted by the Contractor for the execution and completion of 
such works and remedying of any defects thereon, on terms and conditions in accordance with 
the documents listed in Para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a 
Performance Security pursuant to Clause 32 of ITB (Section-2). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement viz. 

a) Agreement; 

b) Letter of Acceptance; 

c) Contractor’s Bid; 

d) Contract Data; 

e) General Conditions of Contract; 

f) Addendum to General Conditions of Contract; 

g) Road Maintenance Standards and Specifications for Road Maintenance Works; 

h) Drawings, if any; 

i) Bill of Quantities; and 

j) Any other document listed in the Contract Data. 



3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted, then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects 
with the provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the contract at the 
times and in the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

 
 

Binding Signature of Employer Binding Signature of Contractor    

For and on behalf of For and on behalf of M/s ---------------------- 
 
 
 

In the presence of In the Presence of 

1. Name : 1. Name: 

Address: Address: 
 

2. Name : 2. Name: 

Address: Address: 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -5 
 
            GENERAL CONDITIONS OF CONTRACT (GCC) AND CONTRACT DATA 



 

                                      SECTION 5 

                GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 

                                  TABLE OF CLAUSES 
 

A. General 31. Correction of Defects noticed during the 
Defects Liability Period 

1. Definitions 32. Uncorrected Defects 
2. Interpretation D. Cost Control 
3. Language and Law 33. Bill of Quantities 
4. Engineer’s Decisions 34. Changes in the Quantities 

5. Delegation 35. Variations 
6. Communications 36. Payments for Variations 
7. Subcontracting 37. Cash Flow Forecasts 
8. Other Contractors 38. Payment Certificates 
9. Personnel and Equipment 39. Payments 
10. Employer’s and Contractor’s Risks 40. Compensation Events 
11. Employer’s Risks 41. Taxes and Currencies for Payments 
12. Contractor’s Risks 42. Security Deposit/Retention Money 
13. Insurance 43. Liquidated Damages 
14. Site Investigation Reports 44. Advance Payments 
15. Queries about the Contract Data 45. Performance Security 
16. Contractor to Construct the Works 46. Cost of Repairs 
17. The Works to be completed by 

Intended Completion Date 
the E. Finishing the Contract 

18. Approval by the Engineer 47. Completion 
19. Site Regulations and Safety 48. Taking Over 
20. Discoveries 49. Final Account 
21. Possession of the Site 50. Operation and Maintenance Manual 
22. Access to the Site 51. Termination 
23. Instructions 52. Payment upon Termination 
24. Procedure for Dispute Resolution 53. Property 
B. Time Control 54. Release from Performance 
25. Programme 
26. Extension of the Intended Completion 

Date 
F. Other Conditions of Contract 

27. Delays ordered by the\Engineer 55. Labour 
28. Management Meetings 56. Compliance with Labour Regulations 
C. Quality Control 57. Drawings and Photographs of the Works 
29. Identifying Defects 58. The Apprentices Act, 1961 
30. Tests 



 

A. GENERAL 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of 
Contract keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or 
parts thereof as applicable in accordance with Clause 47. 

Compensation Events are those defined in Clause 40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets 
and to execute, complete, and maintain the Works. It consists of the documents listed in 
Clause 2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works 
and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the 
Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with 
the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability 
Period has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from 
the Completion Date, during which the Contractor remains responsible for the rectification of any 
defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out 
the Works. The Employer may delegate any or all functions to a person or body nominated by 
him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract on behalf 
of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute 
the Maintenance Works and Activities. 



Intended Completion Date is the date, as given in contract data, on which it is intended that the 
Contractor shall complete the Works as per scope under the contract. The intended Completion 
Date may be revised only by the Engineer by issuing an Extension of Time after approval from 
the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action 
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response 
Time commences from the time of earliest detection of the defect by (i) observation of the defect 
by the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect 
by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with 
the work after signing of the contract pursuant to Clause 32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in 
road-asset condition that will not be exceeded at any time. If any defect exceeds the permissible 
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance 
with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all 
activities of the Contractor under the Contract. He is also the Contractor’s Representative for the 
purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance 
Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads, 
service roads; 

ii) Road embankment including slopes, protection works, kerbs and chute drains; 

iii) Roadway in cutting including slopes protection works, drains; 

iv) Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds, Floor 
protection works; 

v) Road signs, road markings, road delineators, guard rails, safety barriers, railings, 
fencings, parapets, kilometre stones, 200 m stones, road boundary stones; 

vi) All types of drains, trees, plantations and erosion control measures; 

vii) Road land; 

viii) Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition 
in which the road is required to be maintained and other requirements regarding safety and 
quality of works to be complied with by the Contractor. 



Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road specified in the BOQ and executing other items of road maintenance 
works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain specific parts of the Road aspects as specified in BOQ or as 
ordered by Engineer in charge and ensure road user safety and comfort. The maintenance 
activities shall be so planned that the defects are repaired well before they reach maximum 
condition as per the permissible tolerance 

Site is the area defined as such in the Contract Data, where maintenance works are to be 
executed. 

Specifications means the Specifications of the Maintenance Works including the Road 
Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. 

Service Level means the defined condition in which the road assets are to be maintained by the 
Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a work under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor 
that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works 
and passing the tests on completion of the Works or any Section or part thereof as stated in the 
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval 
from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance 
Works. 

Work Order is an order issued by the Engineer to the Contractor for execution of certain works, 
specifying the time limits which may be in variance with the approved programme or in variation 
to the scope of work depending upon the site requirement. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract Unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If part completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date and the Intended Completion Date apply to any part 
of the Works (other than references to the Completion Date and Intended Completion Date for 
the whole of Works). 



2.3 The following documents shall be deemed to form and be read and construed as 
part of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be 
interpreted in the following order of priority: 

i) Agreement; 

ii) Notice to Proceed with the Work; 

iii) Letter of Acceptance; 

iv) Contractor’s Bid; 

v) Contract Data; 

vi) General Conditions of Contract; 

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part I and Part Il; 

viii) Priced Bill of Quantities; and 

ix) Any other documents listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract shall be in English and the law governing the Contract 
as given in Contract Data. 

 
4. Engineer’s Decisions 

4.1 The Employer shall designate and notify the Contractor in writing the name of the 
Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. The 
Engineer shall have no authority to relieve the Contractor of any of his obligations under the 
Contract. 

 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people, after notifying the Contractor and may cancel any delegation 
under intimation to the Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be 
effective only in writing. A notice shall be effective only when it is delivered as per Indian Law. 

 
7. Subcontracting 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the approval of the Engineer but may not assign the Contract without the approval 
of the Employer in writing. Subcontracting shall neither alter the Contractor’s obligations, nor 
relieve the Contractor from any liability or obligation under the Contract. 



7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a) the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract; 

b) the provision for labour, or labour component; 

c) the purchase of Materials which are in accordance with the standards specified 
in the Contract. 

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes 
sub-contracting of any part of work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval: 

a) The Contractor shall not sub-contract the whole of Works. 

b) The Contractor shall not sub-contract any part of the Work without prior consent 
of the Employer. Any such consent shall not relieve the Contractor from any 
liability or obligation under the Contract and he shall be fully responsible for the 
acts, defaults and neglects of any of his sub-Contractor, his agents or workmen 
as if they were the acts, defaults or neglects of the Contractor, his agents and 
workmen. 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of 
Other Contractors and shall notify the Contractor of any such modification. The Contractor shall 
cooperate in such situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure that there is least hindrance to the smooth flow of traffic including movement 
of vehicles and equipment of other Contractors till the completion of Works. 

 
9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or 
other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities are substantially 
equal to or better than those of the personnel stated in the Contract Data. If the personnel stated 
in the Contract Data are not deployed on site by the Contractor within 15 days of issue of notice 
to proceed with the work, a penalty of 5000/- per day per person shall be levied for next 30 
days, beyond which it shall be treated as a breach of Contract and action will be taken as per 
Clause 51. 



9.2 The Contractor shall use the equipment identified in the bid along with competent 
operators and adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works under the 
Contract. 

9.4 The Contractor shall establish, within his own organizational structure, a planning 
unit, staffed with suitably qualified personnel. The team will be headed by a Site Manager The 
task of this unit will be: 

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with 
the specified Road Maintenance Standards and report the same to the Engineer in the format 
acceptable to the Engineer. 

9.4.2 To maintain and update the road condition inventory regularly. 

9.4.3 To assist the Engineer in verification of the compliance. 

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the 
level of compliance with the required Service Levels in the standard formats acceptable to the 
Engineer. 

 
10 . Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they 
directly affect the execution of the Maintenance Works and Activities included in the Contract, 
the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic, explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in Clause 11.1, are the risks of the Contractor. 

 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the completion of defect liability period, in that 
amounts and deductibles stated in the Contract Data for the following events which are due to 
the Contractor’s risks: 



a) Loss of or damage to the Works and Materials 

b) Loss of or damage to Equipment 

c) Loss of or damage to property (except the Works Materials and Equipment) in 
connection with the Contract 

d) Third Party Liability Insurance 

e) Automobile Liability Insurance 

f) Workers’ Compensation 

g) Employer’s Liability 

h) Other Insurances 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer had paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due from the Contractor. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor 
shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect 
adequate insurance policies for their personnel and vehicles and for works executed by them 
under the Contract unless such Sub-Contractor(s) is/are covered by the policies taken out by the 
Contractor. 

 
14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information 
available to him. 

 
15. Queries about the Contract Data 

15.1 The authorized representative of the Employer as stated in the Contract data will 
clarify queries on the Contract Data. 

 
16. Contractor to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works 
and Activities as defined in the Contract for keeping the roads in accordance with the Road 
Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications 
and Drawings. 



17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Maintenance Works and Activities 
on the Start Date and shall carry out the Works in accordance with the Programme submitted 
by the Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion Date. 

 
18. Approval by the Engineer 

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant 
applicable Standards and Specifications and existing policies/guidelines/practices and get the 
same approved from the Engineer/Employer. 

18.2 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with 
Specifications and drawings.  

18.3 The Contractor shall be responsible for design of Temporary Works. 

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary Works. 

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works 
by Engineer. 

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

 
19. Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including 
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of 
Road Transport & Highways. He shall provide proper barricading, diversion boards, etc. He 
shall be fully responsible for the safety of workers and staff at site and provide safety helmets, 
reflective jackets and other PPE to the workers, inspecting officers and supervisors. 

 
20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site is the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

 
21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or 
before the start date of the Contract. 

 
22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the Engineer and any 



person/persons/agency authorized by: 

a) The Engineer 

b) The Employer 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the 
maintenance works which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Engineer/Employer to inspect the Contractor’s 
contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so 
desired by the Engineer. 

 
24. Procedure for Dispute Resolution 

 
24.1 Arbitration 

The procedure for arbitration will be as follows: 

i) In case of Dispute or difference arising between the Employer and the Contractor 
relating to any matter arising out of or connected with this contract, such disputes 
or differences shall be settled in accordance with the Arbitration and Conciliation 
Act, 1996 as amended vide Act of 2015. The Arbitral Tribunal shall consist of sole 
Arbitrator from the panel of three Arbitrators proposed by the Employer and choice 
of selecting one given to the Contractor. Contractor shall select one out of the three 
names of Arbitrators given to him within 30 days failing which the Employer shall 
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor 
objects to the Arbitrator selected by the Employer, the Employer shall refer selection 
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the dispute 
and both parties agree that the Arbitrator so selected by IRC shall decide the dispute. 
Indian Roads Congress shall try to appoint Arbitrator preferably from the state where 
the project is located or otherwise from adjoining States. 

ii) Arbitration proceedings shall be held at Gangtok, India, and the language of the 
arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. The fees and 
expenses of the Arbitrator shall be shared equally by both the parties. 

iv) Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they 
are the subject matter of arbitration proceedings. 



B. TIME CONTROL 
 

25. Programme 

25.1 The Contractor shall submit to the Engineer for approval a programme within period 
specified in the contract data showing the general methods, arrangements, order, and timing for 
all the maintenance works and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the 
same as and when required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of progress achieved on the timing of the remaining 
Works, including any changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 

 
26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the 
Employer if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for 
extension of Intended Completion Date, will refer to the Employer his recommendation. The 
Employer shall, in not more than 21 days from the date of receipt of Engineer’s recommendation, 
communicate to the Engineer the acceptance or otherwise. The Engineer shall convey the 
decision of the Employer to the Contractor. 

 
27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval of 
the Employer. 

 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans and progress for the Maintenance 
Works. 



28.2 The Engineer shall record the business of management meetings and provide copies 
of the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either during the management meeting or after the 
management meeting and to be intimated in writing to all those who attended the meeting. 

 

C. QUALITY CONTROL 
 

29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any 
Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to uncover and test any work that the Engineer considers 
may have a Defect. 

 
30. Tests 

30.1 The Contractor shall set up a field laboratory within period stated in contract data 
and be solely responsible for: 
(a) Carrying out the mandatory tests prescribed in Technical Specifications and 
(b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere. 

    
     30.2   If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to   check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the testing charges and for any number of samples. Otherwise, the 
Employer shall pay for the testing charges. 
 

31. Correction of Defects noticed during the Defects Liability Period 
31.1 The works carried out shall be of very high standard, requiring no major repairs on the road 
for at least, during defects liability period, after the date of completion of works. 
 
31.2 If any defects including shrinkage, cracks, other faults appear in the works within the period 
specified hereunder after issue of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability 
Period shall be extended for as long as the defects remain to be corrected.  
 
31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
own cost within the length of time specified in the Engineer’s notice.  
 
31.4 The Defects Liability Period is not applicable for works of routine maintenance such as pot 
holes/ patch repairs/ruts repairs/ cleaning and clearing etc. under performance based BOQ item.  
 
However, for other specific items of works (if any), got executed as ordered by Engineer (if any), 
the Defect Liability Period shall be 36 months, counted from the Date of Completion stated in the 
Certificate of Completion issued in pursuance of Clause 47.  
 
31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials 
and workmanship of the Works and Services executed by the Contractor, then the Contractor 
shall promptly, in consultation and agreement with the Engineer, appropriately remedy such 
defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its 
discretion, determine) such defects as well as any damage to the Road caused by such defects. 
 
31.6 The Contractor’s obligations under this Clause 31 shall not apply to: 



 a) any material that is supplied by the Employer, and normally consumed in maintenance, or 
have a normal life shorter than the Defects Liability Period stated herein; 
 
 b) any design, Specification or other data, supplied or specified by or on behalf of the Employer 
or any matter for which the Contractor has disclaimed responsibility herein; 
 
31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) 
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to 
perform his obligations under this Clause 31. 
 
The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities 
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the 
defect, is such that repairs cannot be expeditiously carried out at the Site. 
 
32. Uncorrected Defects 

32.1 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within 
the time specified in the Engineer’s notice, the Engineer will assess the cost of having the 
Defect corrected. The Contractor will pay to the Employer this amount or the Engineer may 
deduct such amount from any sums due to the Contractor, on correction of the Defect together 
with 20 percent additional costs as the damages. 

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance 
Standards Part – I. 

D. COST CONTROL 
 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates given in the Bill of Quantities with accepted/awarded 
tender premium for each item for the work executed. 

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ 
shall be applicable for individual item of work to determine payable amount to Contractor subject 
to contractual provisions. 

 
34. Changes in the Quantities 

34.1 The final quantity of the work done may differ from the quantity given in the Bill of 
Quantities. The payment shall be made for the quantities executed. Provided that the items for 



which lump sum rates have been quoted shall not be measured and the payments for such items 
not exceeding the quoted lump sum amount shall be made to the Contractor subject to 
meeting the specified maintenance requirements by the Contractor in accordance with the 
Agreement. It is agreed, beyond doubt, by the Contractor that no claims shall be entertained 
by the Engineer/ Employer on account of reduction to any extent, due to budgetary constraints, 
in quantities of measurable items. 

 
35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he 
considers necessary or advisable during the progress of the Works. Such Variations shall form 
part of the Contract and the Contractor shall execute the varied works. Oral orders of the Engineer 
for Variations, unless followed by written confirmation, shall not be taken into account. 

 
36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in 
Clause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of Variation work, 
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates. 
The Engineer shall assess the quotation and determine the rate based on prevailing market 
rates within one month of the submission of the claim by the Contractor and approval from the 
Employer shall be taken. As far as possible, the rate analysis shall be based on the Standard 
Data Book and the current Schedule of Rates of the district public works division. The decision 
of the Employer on the rate so determined shall be final and binding on the Contractor. 

 
37. Cash Flow Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 

 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed measurement 
of the items of work executed. 

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking into account any credit or debit for the 



month in question. 

38.3 The value of work executed shall be determined, based on measurements by the 
Engineer. 

38.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

38.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

38.6 The Engineer/Employer may exclude any item certified in a previous certificate 
or reduce the proportion of any item previously certified in any certificate in the light of latest 
information. 

38.7 The final bill shall be submitted by the Contractor within one month of the actual date 
of completion of the work; otherwise the Engineer’s certificate of the measurement and of the 
total amount payable for work accordingly shall be final and payment made accordingly within a 
period of sixty days as far as possible. 

 
39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts the Engineer had certified, within 28 days of the 
date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment certified by 
the Engineer. 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and prices 
in the Contract. 

 
40. Compensation Events 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days; 

b) The effects on the Contractor of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer 
shall decide whether and by how much the Intended Completion Date shall be extended after 
approval of the Employer. 

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer. 

 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be exclusive of the GST, 
but, inclusive of other levies, duties, royalties, cess, toll, and other taxes of Central 
and State Governments, local bodies and authorities that the Contractor will have 



to pay for the performance of this Contract. The Employer will perform such duties 
in regard to the deduction of such taxes at source as per applicable law. The GST 
shall be reimbursed (if applicable) subject to production of proof of such payment 
by the contractor (proof should contain name of work). 

41.2 All payments shall be made in Indian Rupees. 
 

42. Security Deposit/Retention Money 

42.1 The Employer shall retain security deposit of five percent of the amount from each 
payment due to the Contractor until Completion of the whole of the Works. 

42.2 The security deposit/retention money and the performance security will be released 
to the Contractor when the Defects Liability Period is over, and the Engineer has certified that 
the Defects, if any, notified by the Engineer to the Contractor before the end of this period have 
been corrected. 

42.3 If the Contractor so desires, then the Security Deposit/retention money can be 
released on submission of unconditional Bank Guarantee at the following two stages:- 

a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract 
amount). 

43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined 
in the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are 
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to be 
suffered and incurred by the Employer and the Employer is entitled to receive the same and are 
not by way of penalty. 

43.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the over 
payment of liquidated damages. 

 
44. Advance Payment 

DELETED 
45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to 
five percent of the Contract Price shall be provided to the Employer no later than the date 
specified 



in the Letter of Acceptance and shall be issued in the form given in the Contract Data and by a 
prescribed bank. The Performance Security shall be valid until a date 60 days after the expiry of 
Defects Liability Period. The validity shall account for additional 3 months time to account for BG 
verification, signing of contract and start date 

 
46. Cost of Repairs 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Period shall be remedied/rectified by the 
Contractor at his cost if the loss or damage arises from the Contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 
 

47. Completion 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the 
Works, and the Engineer will do so upon deciding that the Works are completed. 

 
48. Taking Over 

48.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer’s issuing a certificate of Completion. 

 
49. Final Account 

49.1 The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that 
is due to the Contractor within 28 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Engineer shall issue within 28 days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 28 days of receiving the Contractor’s revised account. 

 
50. Operation and Maintenance Manual. 

50.1 If “as built” Drawings and/or operation and maintenance manuals are required 
relating to construction work carried out, the Contractor shall supply them within 28 days from 
the date of issue of certificate of completion.  

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 
date or they do not receive the Engineer approval, the Engineer shall withhold the amount 
equal to Rs. 5 lakh from payments due to the Contractor. 

 
51. Termination 

51.1 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 



A) Fundamental Breaches by the Contractor 

a) the Contractor stops work or grossly neglects Routine Maintenance Works 
and Services for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is 
a fundamental breach of Contract and the Contractor fails to remedy the defect 
and correct it within the period of time determined by the Engineer; 

d) the Contractor does not maintain a Security Deposit as per clause; 

e) the Contractor has delayed the completion of Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in 
Clause 43; 

f) the aggregate liability of the Contractor to the Employer, exceeds the total 
amount specified in the Contract Data, provided that this limitation shall not 
apply to the cost of repairing or replacing defective works and equipment; 

g) the Contractor fails to provide insurance cover as required under Clause 13; 

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt 
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in 
competing for or in executing the Contract; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified in the Contract Data; 

j) if the Contractor does not deploy any of the personnel stated in Contract Data 
within 45 days of issue of notice to proceed; 

k) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) 
Act, 1986; 

l) Any other fundamental breaches as specified in the contract data. 

51.3 Without prejudice to any other right or remedies which the Employer may have 
under this contract upon occurrence of a Contractor’s fundamental breach of contract, the 
Employer shall be entitled to terminate this contract by issuing a Termination Notice to the 
Contractor provided that before issuing the Termination Notice, the Employer shall by a Notice 
inform the Contractor of its intention to issue such Termination Notice and grant 15 days to the 
Contractor to make a representation and may after the expiry of such 15 days, whether or not 
it is in receipt of such representation issue the Termination Notice. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 
52. Payment upon Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of work done and Materials 
ordered less advance payments received up to the date of issue of the certificate and less the 



percentage to apply to the value of the work not completed, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer and Employer may recover the same from Performance 
Bank Guarantee. 

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue 
a certificate for the value of work done, and a pre-determined amount specified in the contract 
data to cover the reasonable cost of removal of Equipment and repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing 
the Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 

 
 

53. Property 

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the Contract 
is terminated because of the Contractor’s default. 

 
54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 



F. OTHER CONDITIONS OF CONTRACT 
 

55. Labour 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport; and for compliance of various labour laws/regulations. 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by the Contractor on 
Site and such other information as the Engineer may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately 
qualified, skilled and experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove or cause to be removed any person employed on the site or 
the works, including the Contractor’s representative, if applicable, who 

a) Persists in any misconduct or lack of care; 

b) Carries out duties incompetently or negligently; 

c) Falls to conform with any provision of the contract; 

d) Persists in any conduct which is prejudicial to safety, health or protection of the 
environment. 

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement 
person 

 
56. Compliance with Labour Regulations 

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or notification that may be 
issued under any labour law in future either by the State or the Central Government or the local 
authority. (Salient features of some of the major labour laws that are applicable to construction 
industry are given in Addendum to General Conditions of Contract.) The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made thereunder, 
regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye taws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the 
employees of the Employer at any point of time. 



57. Drawings and Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the 
start of work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of each item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No photograph of 
the works or any part thereof or plant employed thereon, except those permitted under Clause 
57.1, shall be taken or permitted by the Contractor to be taken by any of his employees or 
any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/video photography shall be published or otherwise circulated without the approval 
of the Engineer in writing. 

 
58. The Apprentices Act, 1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 



        CONTRACT DATA 
 

Items marked “N/A” do not apply in this Contract. 
S. 
No. 

Description Clause 
Reference 

1. The Employer is 

Managing Director, NHIDCL 

Address: 3rd Floor, PTI Building, 4-Parliament Street,New Delhi-110001 
 

Name of authorized Representative of Employer: 
Executive Director (P), R.O. Gangtok (Sikkim), 
National Highway & Infrastructure Development Corporation Ltd.,Amdo Golai, 
Opp. State Veterinary Clinic, Gangtok, Sikkim- 737102 

[Cl.1.1 
of ITB] 

2. The Engineer is 

General Manager (Projects) 
Project Monitoring Unit-Gylashing, Sikkim 

[Cl.1.1 
of GCC] 

3. The Intended Completion Date for whole of the work in: 09 months from start date [Cl.1.1, 
17 & 
26] 

4. The Site is located at NH-510  [Sr. No. 
1 of NIT] 

5. The Start Date shall be within 15 days after the date of issue of the Notice to  proceed [Cl.1.1 
of GCC]] 

6. (a) The name and identification number of the Contract is given in the table of bid notice 
(SECTION-I) 

[Cl.1.1 
of ITB] 

7. (a) The law which applies to the Contract is the law of Union of India. 
(b) The language of the Contract documents is English 

[Cl.3.1 
of GCC] 

8. The limit of subcontracting is Nil of initial contract price. Subcontracting not        allowed. [Cl.7.1 
of GCC] 

9. Schedule of Other Contractor – NIL [Cl 8.1 
of GCC] 

10. The Technical Personnel are – [Cl 9.1 
of GCC]  S. 

No. 
Personnel Qualification Particular Experience 

(minimum requirement) 

No. of 
Persons 



  1. Project 
Manager 

B.E./ B. Tech /AMIE in Civil 
Engineering + 5 yrs. of exp. 

3 years on highway 

constructions/ maintenance 

work of NH/SH 

1  

  2. Site Engineer B.E./ B. Tech /AMIE in Civil 
Engineering + 3 yrs. of exp.  

Or  

Diploma (Civil) + 5 yrs. of exp. 

3 years on highway 

constructions/ maintenance 

work of NH/SH 

2  

 Total 3 

11. Amount for insurance are: 

a) Rupees equivalent to Contract Price. 

b) Rupees equivalent to 5% of Contract Price. 

c) Rupees equivalent to 5% of Contract Price 

d) Rupees 20 lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause 13.1 and shall
be deductible as per premium rate. 

[Cl.13.1 of 
GCC] 

12. Site Investigation Report – NIL [Cl 14.1 of 
GCC] 

13. The period for submission of the programme for approval of Engineer shall be 30 days 
from the issue of Letter of Commencement. 

[Cl.25.1 of 
GCC] 

14. Amount to be withheld for delays in submission of updated programme: 1% of value of work 
corresponding to the updated programme 

[Cl. 25.4 of 
GCC] 

15. The period for setting up a field laboratory with the prescribed equipment relevant to items of 
work in BOQ is 30 days from the days from the date of notice to start work. 

[Cl. 30.1 of 
GCC] 

16 The Defect Liability Period will be 36 months for periodic renewal and other 
improvement works executed (if any). 

[Cl. 31 of 
GCC] 

17.  a. Amount of liquidated 
damages for delay in 
completion of works 

0.1 percent of the remaining value of contract to be 
executed, rounded off to the nearest thousand, per day 
with the minimum of Rs. 
10000/- per day 

 

b. Maximum limit of liquidated 
damages for    delay in 
completion of   work. 

10 per cent of the Initial Contract Price rounded off to 
the nearest thousand [Clause.43 of GCC] 



18. The standard form of Performance Security acceptable to the Employer shall be an 
unconditional e-Bank Guarantee of the type as specified in the Bidding Documents 

[Cl. 
45.1 of 
GCC] 

19. The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20 percent. The Performance Security shall 
also be forfeited if the Contract is terminated because of a fundamental breach of Contract by 
the Contractor 

[Cl.52.1 
of GCC] 

20 The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 
employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be 
treated as NIL. 

[Cl. 
52.2 of 
GCC] 



 
 
 
 
 
 
 
 
 
 
 
 

SECTION 6 
 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 



SECTION 6 

             ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions if an employee has completed the prescribed 
minimum years (five years) of service or more or on death the rate of prescribed 
minimum days’ (15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (10) or 
more employees. 

c) Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for 
monthly contributions by the Employer plus workers at the prescribed rate (10 percent 
or 8.33 percent). The benefits payable under the Act are: 

i) Pension or family pension on retirement or death as the case may be. 

ii) Deposit linked insurance on the death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
minimum prescribed (20 or more) numbers of contract labour. 

f) Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment 
is a scheduled employment. Construction of buildings, roads, runways are scheduled 
employment. 

g) Payment of Wages Act, 1936: It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of 
workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages 
to employees drawing up to the prescribed amount of wages, calculated in the 



prescribed manner. The Act does not apply to certain establishments. The newly set- 
up establishments are exempted for five years in certain circumstances. States may 
have different number of employment size. 

j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946: It is applicable to all 
establishments employing the minimum prescribed number of persons (say, 100, or 
50). The Act provides for laying down rules governing the conditions of employment 
by the Employer on matters provided in the Act and get these certified by the 
designated Authority. 

l) Trade Unions Act, 1926: The Act lays down the procedure for registration of trade 
unions of workmen and employees. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in the building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 
of Service) Act, 1979: The Act is applicable to an establishment which employs 
minimum prescribed number of labour (say, five or more) inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment 
in an establishment situated in another state). The Inter-State migrant workmen, in 
an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments 
who carry on any building or other construction work and employ the minimum 
prescribed (say, 10 or more) number of workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2 percent of the cost 
of construction as may be notified by the Government. As per current notification, one 
percent of the cost of construction is payable by the Employer of the establishment. 
The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near to the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate from 
the Registering Officer appointed by the Government. 

p) Factories Act, 1948: The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
minimum prescribed number of persons (say, 10 persons or more) with aid of power 
or another minimum prescribed number of persons (say, 20 or more persons) without 
the aid of power engaged in manufacturing process. 
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SECTION-7 

   ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS 
FOR ROAD MAINTENANCE WORKS, PART-I AND PART-II 

 
 

                                      PREAMBLE 
 

The Road Maintenance Standards and Specifications shall be read in conjunction with all 
other documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders; 
Conditions of Contract, Bill of Quantities and other related documents mentioned in the Bid 
Documents. 

 
General 

The Standards and Specifications for the Road Maintenance Works and Activities as described 
hereinafter shall comprise of the following: 

PART-I : Road Maintenance Standards 

PART-II : Specifications for Road Maintenance Works 

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, 
the environment friendly machinery like Infrared Recycling Road Maintenance as approved by 
CRRI/IRC/MoRTH shall be got deployed. 



                                              PART-I 
 

                        ROAD MAINTENANCE STANDARDS 
 

1 Inspections 

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to 
the Engineer on the maintenance works carried out during the week and also identify other items 
of works with location requiring attention for maintenance. 

1.2 Any maintenance which involves works of emergent nature and/or replacement shall 
be immediately reported to the Engineer for joint assessment and issue of the work order. Such 
repairs shall be carried out on authorization by the Engineer except in emergency situations 
where it needs to be attended to urgently for safety reasons. In such situations, temporary 
arrangements shall be made immediately and further directions sought from the Engineer. 

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly 
Inspection of the project road to verify that the Contractor is maintaining maintenance standards 
as per Contract and to make note of non-compliances of Performance based items of BOQ, other 
items of work and work orders issued for other works. Non-compliance/delayed compliance of 
maintenance work shall be dealt with as per provisions of GCC Clause 32.1 and maintenance 
standards hereinbelow. 

 
2 Maintenance Standards for short term based items 

2.1 The following maintenance standards shall be achieved by the Contractor to be 
eligible for full payment: 

 
Item Permissible 

Tolerance/Service 
Level 

Measurement and 
Detection 

Maximum 
Response 
Time 

Rectification 
Standard 

As per BOQ 
(Filling pot- 
holes and 
patch repairs 
with bituminous 
concrete) 

Not more than 5 isolated 
potholes/ edge cuts in a 
stretch of 1 km. Maximum 
size of pot hole/edge cut 
not more than 300 sq cm x 
4 cm depth. Max rutting – 
2.5% in the sub-section. 
Rutting not to exceed 20 
mm. Patches not more 
than 5% of the surface 
area in a stretch of 1 km. 

Visual inspection. Area 
of pot hole shall be 
measured by the area 
of rectangle enclosing 
the pothole. Rutting to 
be measured in 
isolated locations 

Within two days As per Clause 
3004 of MoRTH 
Specifications 

 (*)Note:  This is an optional item to be included by the Employer based on need and 
depending on category of road, traffic volume, accident history and trauma facilities 
required to be provided. 



3 Maintenance Standards for Other BOQ Items 
 

3.1 Maintenance standards for cleaning, clearing and repairing roadside open/ 
unlined/lined/covered drains and cross drainage works 

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside 
drains and making shallow lateral drains on shoulders to drain out the rain water/ 
surface water effectively from bituminous surface as well as from roadside berms. 

ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 

iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road and 

Bridge Works (5th Revision) Clause No. 112. 

iv) The excavated material shall be disposed off as directed by Engineer-in-charge with 
all leads and lifts. 

 
 

3.2 Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 
carriageway.  
i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it 
includes;  
a) Total width of carriageway (LHS + RHS) including median width.  
b) Width of service roads (LHS + RHS) wherever service roads are in existence.  
c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 
subways, etc.  
 
ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with 
tractor. Contractor shall maintain log book of this mechanical broomer and submit the 
Xerox of this along with statement of work done. 
 

3.3 Maintenance standards for “Removal of rank vegetation/weeds from shoulders 
and embankment slopes. 

i) The contractor shall keep the shoulders, embankment slopes upto right of way 
(RoW) on both sides complete in all respects.  

ii) The work shall include breaking of clods, rough dressing and disposal of waste 
and vegetation outside RoW as per directions of the Engineer. 

iii) The contractor shall maintain separate signed muster rolls of deployed labours 
& supervisors and log books of tractors. The muster rolls and log books shall 
be made available for inspection. Xerox copy of log books and muster rolls 
shall be submitted along with statement of work done by the contractor. 

iv) If a contractor fails to keep the specified area without weeds, unwanted 
vegetation, debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence 
shall be imposed. The Engineer’s decision in this context is binding on the 
Contractor. 
 

3.4 Maintenance standards for routine maintenance of road signs and delineators 
 

i) The work shall consist of washing of signs, delineators, removal of posters etc. 
and repair to supporting structures with repainting.  

ii) The road signs and delineators should be thoroughly washed using a detergent 



solution followed by a lean rinse and whole face of the sign shall be dried.  
iii) Defects in supporting structures like bullet holes, surface marks or bent posts 

shall be repaired with appropriate tools.  
iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. 

Bullet holes shall be filled with filler and supporting structures shall be painted 
with first quality enamel paint in two or more coats. 



 

PART-II 
 

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
 

1. General 

1.1 All materials, works and construction operations shall conform to the requirements 

laid down in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road 
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code 
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for 
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. 
Where the Specification for a work is not given, sound engineering practice shall be adopted to 
the satisfaction of the Engineer. 

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” 

(5th Revision) is hereinafter referred to as MoRTH Specifications. 
 

2 Arrangement for Traffic during Construction 

2.1 The Contractor shall take all necessary measures and make arrangements for 
the safety during construction in accordance with the requirements of Clause 112 of MoRTH 
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags, 
lights as required or directed by the Engineer for safety of traffic passing through the section 
under repairs/improvement. 

2.2 All maintenance works on the road shall be carried out in a manner which would cause 
least interference to the traffic. In stretches where resurfacing or riding quality improvement works 
are to be taken up, the Contractor during execution of work shall provide and maintain proper 
passage for traffic. Where it is not possible or safe to allow traffic on part width of the carriageway, 
a temporary diversion of proper Specifications shall be constructed by the Contractor at his cost. 
The Contractor shall take prior approval of the Engineer regarding traffic arrangements during 
construction. 

2.3 All arrangements for traffic during construction shall be considered as incidental to 
the work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be 
imposed on the Contractor for deficiency in compliance to the requirement. 

 
3 Quality Control 

3.1 Quality control on materials and workmanship is the primary responsibility of the 
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved by 
the Engineer. The Engineer may, during and after construction test the quality of materials and 
work in order to verify conformance with the prescribed Specifications. 



4 Specifications for Routine Maintenance 

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements 
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of 
this Section 

Preparation of the surface prior to application of any treatment, shall be carried out in accordance 
with the relevant Clauses of MoRTH Specifications. 

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall 
be left on the road. 

 
5 Repair and Maintenance works related to Rigid Pavements 

 
All repair and maintenance works related to Rigid Pavements shall be carried out following 
IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete 
Pavements).
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             FINANCIAL BID FORM AND BILL OF QUANTITIES 

                              FINANCIAL BID FORM 

To 

(Authorized Representative of Employer) 

DESCRIPTION OF WORKS: BID FOR “One Time (OTM) maintenance from Legship - 
Gyalshing existing road of NH-510 Km 0.000 to Km 14.250 under jurisdiction of PMU-
Gyalshing, NHIDCL on Percentage Rate Contract Basis in the state of Sikkim” 

Reference letter No. ………………… 

Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, 
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and 
schedules for the execution of the above named works, we, the undersigned offer to 
execute and complete such works and remedy any defects therein in conformity with the 
said bid documents at tender premium as quoted in the Financial Bid. 

2. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of 
receipt of the order to commence, and to complete and deliver the sections and whole of 
the works comprised in the contract within the period stated in the bid hereto. 

3. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank 
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of 
Contract. 

4. We agree to abide by this Bid for a period of 120 days from the last date fixed for Bid 
Submission and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period. 

5. We confirm our agreement to treat the Bid document and other records connected with 
the works as secret and confidential documents and shall not communicate information 
contained therein to any person other than the person authorized by the Employer or use 
such information in any manner prejudicial to the safety and integrity of the works. 

6. Unless and until an agreement is prepared and executed, this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us, but without 
prejudice to your right to withdraw such acceptance without assigning any reasons thereof. 

7. We understand that you are not bound to accept the lowest or any bid you may receive. 

Dated this day of 2025 
Signature in the capacity of duly authorized** 
To Sign Bid for and on behalf of     

(in block capital letters) 
Address:   
Signature of Witness      
Name of witness                                     
Address of witness    



  DESCRIPTION OF 
WORKS:          FINANCIAL BID 

 
 
 

S. No. Description Amount 

1 Grand Total of BOQ Rs. 12,50,05,711/- (Rupees Twelve
Crore Fifty Lakhs Five Thousand Seven 
Hundred Eleven Only) – Excluding
GST 

2. I/We agree to execute the above works on 
the tender premium of an percentage rate, 
the Grand Total of the project cost as given 
above. 

(In words) ------------------ percent 
Above/Below 

[ Note: The percentage rate should be quoted online only] 
 



 
1. Preamble 

BILL OF QUANTITIES 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to 
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications for 
Road Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of 
payment will be actual quantities of items of work carried out and valued at the rates  
tendered in the BOQ along with accepted/awarded tender premium. The accepted/ 
awarded tender premium, the grand total of the project cost shall be applicable for 
individual items of work to determine payable amount to Contractor for work done 
subject to other contractual provisions. Any variation shall be dealt with as per 
contract provisions. 

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, 
labour, supervision, overheads, consumables, materials, erection, maintenance, 
testing of input material delivered, profit, taxes (excl GST) and duties together with 
general risks, liabilities and obligations set out and implied in the contract and other 
incidentals to comply with the requirements of Standards and Specification. 

iv) Payment for performance based activities like maintenance of median and existing 
plants (Item no. 2.1), treatment and repair of pot holes/ruts (Item no. 3.1) and 
providing route patrol and surveillance, automobile assistance, tow away cranes 
and ambulance services (Item no. 3.2) shall be indexed on performance scale of 
100 marks as given in Table below: 

BOQ 
Item 
No. 

Brief Description Weightages Remarks 

As 
per 
BOQ 

Filling pot- holes 
and patch repairs 
with bituminous 
concrete 

To be assessed km wise 
during bi-monthly 
inspection as per road 
Maintenance Standards 
indicated in Clause 2.1 

Performance measurement 
to be assessed based on 
road maintained as per 
standards as a proportion of 
total project length 

 

v) Performance assessment for performance based items of work, shall be done 
through inspection by the Engineer at least two times during the month and overall 
rating can be done on the basis of average of assessments made during the 
inspection. 

vi) The Contractor shall submit at least once in two months video recording of condition 
of the Project Highway with special emphasis on performance based items. 

vii) For performance based items of work, the Contractor shall be entitled for receiving 
payment proportionate to the average percentage performance assessed for 
achievement between 80% to 100%. 

viii) The Contractor shall not be entitled for payment of performance based items of 
work if the average performance is rated less than 80%. 

ix) A rate or price shall be entered as a single rate as Tender Premium % above/below 
on the rate/amount in the BOQ. 

 



BILL OF QUANTITIES 
Name of 
the 
Bidder/ 
Bidding 
Firm / 
Company 
: 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 
after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only ) 

NUMBER 
# 

TEXT # NUMBER 
# 

TEXT # NUMBER NUMBER # 
TEXT # 

Sl. 
No. 

Item Description 

Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL AMOUNT  
Without Taxes in 

Rs.      P 

TOTAL 
AMOUNT  
In Words 

1 2 3 4 5 6 7 

1 Earth Work            

1.1 Land Slide 
Clearance in soil 
(Clearance of land 
slides in soil and 
ordinary rock by a 
Excavator / Back 
Hoe and disposal 
of the same on 
the valley side) 

450.000 CUM 7.00 3150.00 

INR  Three 
Thousand One 
Hundred & Fifty  

Only 

1.2 Scarifying 
existing 
bituminous 
surface to a depth 
of 50 mm by 
mechanical 
means (Scarifying  
the  existing  
granular  road  
surface  to  a depth 
of 50 mm and 
disposal of scarified 
material within all 
lifts and leads upto 
1000 metres.) 

22404.000 SQM 36.00 806544.00 

INR  Eight Lakh 
Six Thousand 

Five Hundred & 
Forty Four  

Only 



1.3 Scarifying existing 
bituminous surface 
to a depth of 50 
mm by mechanical 
means (Scarifying 
the existing 
bituminous road 
surface to a depth 
of 50 mm and 
disposal of scarified 
material with in all 
lifts and lead upto 
1000 metres.) 

14892.300 SQM 5.00 74461.50 

INR  Seventy 
Four Thousand 
Four Hundred & 
Sixty One  and 
Paise Fifty Only 

1.4 Construction of 
Subgrade and 
Earthen Shoulders 
(Construction of 
subgrade and 
earthen shoulders 
with approved 
material obtained 
from borrow pits 
with all lifts & leads, 
transporting to site, 
spreading, grading 
to required slope 
and compacted to 
meet requirement 
of table No. 300-2) 

1858.500 CUM 342.00 635607.00 

INR  Six Lakh 
Thirty Five 

Thousand Six 
Hundred & 

Seven  Only 

2 Granular Work           

2.1 Granular Sub-Base 
with Coarse 
Graded Material 
(Table:-400-2) 
(Construction of 
granular sub-base 
by providing coarse 
graded material, 
spreading in 
uniformlayers with 
motor grader on 
prepared surface, 
mixing by mix in 
place method with 
rotavator at OMC, 
and compacting 
with vibratory roller 
to achieve the 
desired (density, 
complete as per 
clause 401) 
[Grading III 
Material] 

4704.840 CUM 2250.00 10585890.00 

INR  One Crore 
Five Lakh 

Eighty Five 
Thousand Eight 

Hundred & 
Ninety  Only 



2.2 Wet Mix Macadam 
(Providing, laying, 
spreading and 
compacting graded 
stone aggregate to 
wet mix macadam 
specification 
including premixing 
the Material with 
water at OMC in 
mechanical mix 
plant carriage of 
mixed Material by 
tipper to site, laying 
in uniform layers 
with paver in sub- 
base / base course 
on well prepared 
surface and 
compacting with 
vibratory roller to 
achieve the desired 
density.) 

5846.925 CUM 2765.00 16166747.63 

INR  One Crore 
Sixty One Lakh 

Sixty Six 
Thousand 

Seven Hundred 
& Forty Seven  
and Paise Sixty 

Three Only 

3 Bituminous Work           

3.1 Prime coat 
(Providing and 
applying primer 
coat with bitumen 
emulsion on 
prepared surface of 
granular Base 
including clearing 
of road surface and 
spraying primer at 
the rate shown in 
500-1 using 
mechanical 
means.) 
(ii) Medium 
Porosity) 

20067.440 SQM 59.00 1183978.96 

INR  Eleven 
Lakh Eighty 

Three 
Thousand Nine 

Hundred & 
Seventy Eight  

and Paise 
Ninety Six Only 

3.2 Tack coat 
(Providing and 
applying tack coat 
with bitumen 
emulsion using 
emulsion pressure 
distributor at 
required rate on the 
prepared 
bituminous/granular 
surface cleaned 
with mechanical 
broom.) 
(iii) Granular 
Surface Treated 

20067.440 SQM 20.00 401348.80 

INR  Four Lakh 
One Thousand 
Three Hundred 
& Forty Eight  

and Paise 
Eighty Only 



with Primer 

3.3 Dense Graded 
Bituminous 
Macadam 
(Providing and 
laying dense 
bituminous 
macadam with 100-
120 TPH batch 
type HMP 
producing an 
average output of 
75 tonnes per hour 
using crushed 
aggregates of 
specified grading, 
premixed with 
bituminous binder 
@ 4.0 to 4.5% by 
weight of total mix 
of mix and filler, 
transporting the hot 
mix to work site, 
laying with a 
hydrostatic paver 
finisher with sensor 
control to the 
required grade, 
level and 
alignment, rolling 
with smooth 
wheeled, vibratory 
and tandem rollers 
to achieve the 
desired compaction 
as per MoRTH 
specification clause 
No. 507 complete 
in all respects.)  
(ii) For grading II 
(19mm nominal 
Size) 

1003.372 CUM 10935.00 10971872.82 

INR  One Crore 
Nine Lakh 

Seventy One 
Thousand Eight 

Hundred & 
Seventy Two  

and Paise 
Eighty Two 

Only 

3.4 Tack coat 
(Providing and 
applying tack coat 
with bitumen 
emulsion using 
emulsion pressure 
distributor at 

74812.500 SQM 15.00 1122187.50 

INR  Eleven 
Lakh Twenty 

Two Thousand 
One Hundred & 
Eighty Seven  

and Paise Fifty 
Only 



required rate on the 
prepared 
bituminous/granular 
surface cleaned 
with mechanical 
broom.)  
(i) Normal 
Bituminous Surface 

3.5 Bituminous 
Concrete 
(Providing and 
laying bituminous 
concrete with 100-
120 TPH batch 
type hot mix plant 
producing an 
average output of 
75 tonnes per hour 
using crushed 
aggregates of 
specified grading, 
premixed with 
bituminous binder 
@ 5.4 to 5.6 % of 
mix and filler, 
transporting the hot 
mix to work site, 
laying with a 
hydrostatic paver 
finisher with sensor 
control to the 
required grade, 
level and 
alignment, rolling 
with smooth 
wheeled, vibratory 
and tandem rollers 
to achieve the 
desired compaction 
as per MORTH 
specification clause 
No. 509 complete 
in all respects) 
Case-I- Using 
Bitumen 60/70 
grade 
(ii) For Grading-II 
(10 mm Nominal 
size) 

2244.375 CUM 12158.00 27287111.25 

INR  Two Crore 
Seventy Two 
Lakh Eighty 

Seven 
Thousand One 

Hundred & 
Eleven  and 

Paise Twenty 
Five Only 

4 Repairing Work of 
Railing of Minor 
Bridges 

        
  

4.1 Repair of RCC 
Railing (Carrying 
out repair of RCC 

64.000 METER 438.00 28032.00 
INR  Twenty 

Eight Thousand  
&Thirty Two  



M30 railing to bring 
it to the original 
shape.) 

Only 

4.2 Repair of steel 
Railing (Repair of 
steel railing to bring 
it to the original 
shape) 

64.000 METER 479.00 30656.00 

INR  Thirty 
Thousand Six 

Hundred & Fifty 
Six  Only 

5 BOQ of Road 
Safety Items 

        
  

5.1 Road Marking with 
Hot Applied 
Thermoplastic 
Compound with 
Reflectorising 
Glass Beads on 
Bituminous Surface 
(Providing and 
laying of hot 
applied 
thermoplastic 
compound 2.5 mm 
thick including 
reflectorising glass 
beads @ 250 gms 
per sqm area, 
thickness of 2.5 
mm is exclusive of 
surface applied 
glass beads as per 
IRC:35 .The 
finished surface to 
be level, uniform 
and free from 
streaks and holes.) 

2850.000 SQM 1438.00 4098300.00 

INR  Forty Lakh 
Ninety Eight 
Thousand 

Three Hundred    
Only 

5.2 Metal Beam Crash 
Barrier 

        
  

5.21 Type - A, "W" : 
Metal Beam Crash 
Barrier (Providing 
and erecting a "W" 
metal beam crash 
barrier comprising 
of 3 mm thick 
corrugated sheet 
metal beam rail, 70 
cm above 
road/ground level, 
fixed on ISMC 
series channel 
vertical post, 150 x 
75 x 5 mm spaced 
2 m centre to 
centre, 1.8 m high, 

1216.000 METER 5390.00 6554240.00 

INR  Sixty Five 
Lakh Fifty Four 
Thousand Two 

Hundred & 
Forty  Only 



1.1 m below 
ground/road level, 
all steel parts and 
fitments to be 
galvanised by hot 
dip process, all 
fittings to conform 
to IS:1367 and 
IS:1364, metal 
beam rail to be 
fixed on the vertical 
post with a spacer 
of channel section 
150 x 75 x 5 mm, 
330 mm long 
complete as per 
clause 810) 

5.22 Direction and Place 
Identification signs 
upto 0.9 sqm size 
board. (Providing 
and erecting 
direction and place 
identification retro-
reflectorised sign 
asper IRC:67 made 
of encapsulated 
lens type reflective 
sheeting vide 
clause 801.3, fixed 
over aluminium 
sheeting, 2 mm 
thick with area not 
exceeding 0.9 sqm 
supported on a mild 
steel single angle 
iron post 75 x 75 x 
6 mm firmly fixed to 
the ground by 
means of properly 
designed 
foundation with 
M15 grade cement 
concrete 45 x 45 x 
60 cm, 60 cm 
below ground level 
as per approved 
drawing) 

2.000 SQM 20292.00 40584.00 

INR  Forty 
Thousand Five 

Hundred & 
Eighty Four  

Only 



5.3 Retro- 
reflectorised 
Traffic signs 
(Providing and 
fixing of retro- 
reflectorised 
cautionary, 
mandatory and 
informatory sign 
as per IRC :67 
made of 
encapsulated lens 
type reflective 
sheeting vide 
clause 801.3, fixed 
over aluminium 
sheeting, 1.5 mm 
thick supported 
on a mild steel 
angle iron post 75 
mm x 75 mm x 6 
mm firmly fixed to 
the ground by 
means of properly 
designed 
foundation with 
M15 grade cement 
concrete 45 cm x 
45 cm x 60 cm, 60 
cm below ground 
level as per 
approved 
drawing) 

        

  

5.31 60 cm equilateral 
triangle 

70.000 EACH 5443.00 381010.00 

INR  Three 
Lakh Eighty 

One Thousand  
&Ten  Only 

5.32 60 circular 

50.000 EACH 7635.00 381750.00 

INR  Three 
Lakh Eighty 

One Thousand 
Seven Hundred 

& Fifty  Only 
5.33 60 cm x 60 cm 

square 
300.000 EACH 8964.00 2689200.00 

INR  Twenty Six 
Lakh Eighty 

Nine Thousand 
Two Hundred    

Only 
5.34 90 cm high octagon 

20.000 EACH 14349.00 286980.00 

INR  Two Lakh 
Eighty Six 

Thousand Nine 
Hundred & 

Eighty  Only 



5.4 Kilo Metre Stone 
(Reinforced 
cement concrete 
M15grade 
kilometre stone of 
standard design 
as per IRC:8-1980, 
fixing in position 
including painting 
and printing etc) 

        

  

5.41 5th kilometre stone 
(precast) 

3.000 EACH 5007.00 15021.00 

INR  Fifteen 
Thousand  

&Twenty One  
Only 

5.42 Ordinary Kilometer 
stone (Precast) 

11.000 EACH 3025.00 33275.00 

INR  Thirty 
Three 

Thousand Two 
Hundred & 

Seventy Five  
Only 

5.43 Road Delineators 
(Supplying and 
installation of 
delineators (road 
way indicators, 
hazard markers, 
object markers), 
80-100 cm high 
above ground level, 
painted black and 
white in 15 cm wide 
stripes, fitted with 
80 x 100 mm 
rectangular or 75 
mm dia circular 
reflectorised panels 
at the top, buried or 
pressed into the 
ground and 
confirming toIRC-
79 and the 
drawings.) 

200.000 EACH 4290.00 858000.00 

INR  Eight Lakh 
Fifty Eight 
Thousand    

Only 

6 Road Side Drain           



6.1 Dismantling of 
Structures 
(Dismantling of 
existing 
structures like 
culverts, bridges, 
retaining walls 
and other 
structure 
comprising of 
masonry, cement 
concrete, wood 
work, steel work, 
including T&P and 
scaffolding 
wherever 
necessary, 
sorting the 
dismantled 
material, disposal 
of unserviceable 
material and 
stacking the 
serviceable 
material with all 
lifts and lead of 
1000 metres)                                                      
Lime /Cement 
Concrete                                     
By Mechanical 
Means for items 
No. 202( b)   & ( c) 

        

  

6.11 Cement Concrete 
Grade M-15 & M-
20                          

792.562 CUM 681.00 539734.72 

INR  Five Lakh 
Thirty Nine 
Thousand 

Seven Hundred 
& Thirty Four  

and Paise 
Seventy Two 

Only 
6.2 Plain/Reinforced 

cement concrete 
in open 
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  

6.21 PCC Grade M15  

560.775 CUM 7339.00 4115527.73 

INR  Forty One 
Lakh Fifteen 

Thousand Five 
Hundred & 

Twenty Seven  
and Paise 

Seventy Three 



Only 

6.22 PCC Grade M20  

1420.630 CUM 8320.00 11819641.60 

INR  One Crore 
Eighteen Lakh 

Nineteen 
Thousand Six 

Hundred & 
Forty One  and 

Paise Sixty 
Only 

7 Breast Wall           

7.1 Excavation for 
Structures (Earth    
work    in    
excavation    of    
foundation    of 
structures     as     
per     drawing     
and     technical 
specification, 
including setting 
out, construction 
of shoring and 
bracing, removal 
of stumps and 
other deleterious  
matter,  dressing  
of  sides  and  
bottom, 
backfilling   the   
excavation   earth   
to   the   extent 
required  and  
utilising  the  
remaining  earth  
locally 
for road work).                                        
Ordinary soil 

        

  

7.11 Mechanical Means 
(Depth upto 3 m) 

660.690 CUM 49.00 32373.81 

INR  Thirty Two 
Thousand 

Three Hundred 
& Seventy 
Three  and 

Paise Eighty 
One Only 

7.2 Plain/Reinforced  
cement  concrete  
in  open  
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  



7.21 PCC Grade M15  

104.760 CUM 7339.00 768833.64 

INR  Seven 
Lakh Sixty Eight 
Thousand Eight 

Hundred & 
Thirty Three  

and Paise Sixty 
Four Only 

7.22 Providing and 
Laying Plum 
concrete in 1:2:4 
c.c. (1cement, 
2coarse sand, 
4clean hard graded 
stone chips of 20 
mm down nominal 
gauge) with 70% 
clean  hard stone of 
sizes not exceeding 
15cm including 
shuttering, 
compacting and 
curing complete, as 
per the direction of  
Engineer in 
Charge.  

1307.870 CUM 5280.00 6905553.60 

INR  Sixty Nine 
Lakh Five 

Thousand Five 
Hundred & Fifty 

Three  and 
Paise Sixty 

Only 

7.3 Back filling 
behind abutment,  
wing wall and 
return wall 
complete as per 
drawing and 
Technical 
specification (A) 
Granular material 

        

  

7.31 Granular material 

2793.600 CUM 1325.00 3701520.00 

INR  Thirty 
Seven Lakh 

One Thousand 
Five Hundred & 

Twenty  Only 
7.32 Providing weep 

holes in Brick 
masonry/Plain/ 
Reinforced 
concrete abutment,  
wing wall/ return 
wall with 100 mm 
dia  AC  pipe,  
extending  through  
the  full  width  of  
the structure  with  
slope  of  1V:20H 
towards  drawing  
foce. 
Complete as per 
drawing and 

737.000 EACH 2389.00 1760693.00 

INR  Seventeen 
Lakh Sixty 

Thousand Six 
Hundred & 

Ninety Three  
Only 



Technical 
specifications 

8 Retaining wall 
(Including 
retaining wall of 
all heights) 

        

  

8.1 Excavation for 
Structures (Earth 
work in 
excavation of 
foundation of 
structures as per 
drawing and 
technical 
specification, 
including setting 
out, construction 
of shoring and 
bracing, removal 
of stumps and 
other deleterious  
matter,  dressing  
of  sides  and  
bottom, 
backfilling   the   
excavation   earth   
to   the   extent 
required  and  
utilising  the  
remaining  earth  
locally for road 
work).                   
Ordinary Rock 

        

  

8.11 Mechanical Means 
(Depth upto 3 m) 

573.010 CUM 49.00 28077.49 

INR  Twenty 
Eight Thousand  

&Seventy 
Seven  and 
Paise Forty 
Nine Only 

8.2 Plain/Reinforced  
cement  concrete  
in  open  
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  



8.21 PCC Grade M15  

75.260 CUM 7339.00 552333.14 

INR  Five Lakh 
Fifty Two 
Thousand 

Three Hundred 
& Thirty Three  

and Paise 
Fourteen Only 

8.22 Providing and 
Laying Plum 
concrete in 1:2:4 
c.c. (1cement, 
2coarse sand, 
4clean hard graded 
stone chips of 20 
mm down nominal 
gauge) with 70% 
clean  hard stone of 
sizes not exceeding 
15cm including 
shuttering, 
compacting and 
curing complete, as 
per the direction of  
Engineer in 
Charge.  

1352.600 CUM 5280.00 7141728.00 

INR  Seventy 
One Lakh Forty 
One Thousand 
Seven Hundred 
& Twenty Eight  

Only 

8.3 Back filling 
behind abutment,  
wing wall and 
return wall 
complete as per 
drawing and 
Technical 
specification (A) 
Granular material 

        

  

8.31 Granular material 

195.660 CUM 1325.00 259249.50 

INR  Two Lakh 
Fifty Nine 

Thousand Two 
Hundred & 

Forty Nine  and 
Paise Fifty Only 

8.32 Providing weep 
holes in Brick 
masonry/Plain/ 
Reinforced 
concrete abutment,  
wing wall/ return 
wall with 100 mm 
dia  AC  pipe,  
extending  through  
the  full  width  of  
the structure  with  
slope  of  1V:20H 
towards  drawing  
foce. 
Complete as per 

389.000 EACH 2389.00 929321.00 

INR  Nine Lakh 
Twenty Nine 

Thousand 
Three Hundred 
& Twenty One  

Only 



drawing and 
Technical 
specifications 

8.33 Painting Two Coats 
on New Concrete 
Surfaces (Painting 
two coats after 
filling the surface 
with synthetic 
enamel paint in all 
shades on new 
plastered concrete 
surfaces) (Parapet 
Wall) 

265.680 SQM 200.00 53136.00 

INR  Fifty Three 
Thousand One 

Hundred & 
Thirty Six  Only 

9 Parapet Wall 
        

  

9.1 Dismantling of 
Structures 
(Dismantling of 
existing 
structures like 
culverts, bridges, 
retaining walls 
and other 
structure 
comprising of 
masonry, cement 
concrete, wood 
work, steel work, 
including T&P and 
scaffolding 
wherever 
necessary, 
sorting the 
dismantled 
material, disposal 
of unserviceable 
material and 
stacking the 
serviceable 
material with all 
lifts and lead of 
1000 metres)                                                         
Lime /Cement 
Concrete                                      
By Mechanical 
Means for items 
No. 202( b)   & ( c)   

        

  



9.11 Cement Concrete 
Grade M-15 & M-
20 

20.736 CUM 681.00 14121.22 

INR  Fourteen 
Thousand One 

Hundred & 
Twenty One  
and Paise 

Twenty Two 
Only 

9.2 Plain/Reinforced  
cement  concrete  
in  open  
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  

9.21 PCC Grade M15  

47.570 CUM 7339.00 349116.23 

INR  Three 
Lakh Forty Nine 
Thousand One 

Hundred & 
Sixteen  and 
Paise Twenty 
Three Only 

9.22 Providing and 
Laying Plum 
concrete in 1:2:4 
c.c. (1cement, 
2coarse sand, 
4clean hard graded 
stone chips of 20 
mm down nominal 
gauge) with 70% 
clean  hard stone of 
sizes not exceeding 
15cm including 
shuttering, 
compacting and 
curing complete, as 
per the direction of  
Engineer in 
Charge.  

163.089 CUM 5280.00 861109.92 

INR  Eight Lakh 
Sixty One 

Thousand One 
Hundred & Nine  

and Paise 
Ninety Two 

Only 

9.23 Painting Two Coats 
on New Concrete 
Surfaces (Painting 
two coats after 
filling the surface 
with synthetic 
enamel paint in all 
shades on new 
plastered concrete 
surfaces) (Parapet 
Wall) 

1542.350 SQM 200.00 308470.00 

INR  Three 
Lakh Eight 

Thousand Four 
Hundred & 

Seventy  Only 

10 Pipe  Culvert 
(1000 mm internal 
Dia) 

        
  



10.1 Removing all type 
of hume pipes 
and stacking 
within a lead of 
1000 metres 
including 
earthwork and 
dismantling of 
masonry works. 

        

  

10.11 Above 600 mm to 
900 mm dia 

6.000 METER 384.00 2304.00 

INR  Two 
Thousand 

Three Hundred 
& Four  Only 

10.2 Excavation for 
Structures (Earth    
work    in    
excavation    of    
foundation    of 
structures     as     
per     drawing     
and     technical 
specification, 
including setting 
out, construction 
of shoring and 
bracing, removal 
of stumps and 
other  deleterious  
matter,  dressing  
of  sides  and  
bottom, 
backfilling   the   
excavation   earth   
to   the   extent 
required  and  
utilising  the  
remaining  earth  
locally 
for road work).                                  
Ordinary soil 

        

  

10.21 Mechanical Means 
(Depth upto 3 m) 

42.876 CUM 49.00 2100.92 

INR  Two 
Thousand One 
Hundred    and 
Paise Ninety 

Two Only 
10.3 Plain/Reinforced  

cement  concrete  
in  open  
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  

10.31 PCC Grade M15 
2.463 CUM 7339.00 18075.96 

INR  Eighteen 
Thousand  



&Seventy Five  
and Paise 

Ninety Six Only 
10.32 Providing & laying 

Plum concrete in 
1:2:4 c.c. (1cement, 
2coarse sand, 
4clean hard graded 
stone chips of 
20mm down 
nominal gauge) 
with 50% clean 
hard stone of sizes 
not exceeding 
15cm including 
shuttering, 
compacting and 
curing complete. 

15.618 CUM 5280.00 82463.04 

INR  Eighty 
Two Thousand 
Four Hundred & 

Sixty Three  
and Paise Four 

Only 

10.4 Laying Reinforced 
Cement Concrete 
Pipe 
NP4/prestrssed 
concrete pipe on 
first class 
bedding in single 
row . (Laying 
Reinforced 
cement concrete 
pipe 
NP4/prestrssed 
concrete pipe for 
culverts on first 
class bedding of 
granular material 
in single row 
including fixing 
collar with cement 
mortar 1:2 but 
excluding 
excavation,  
protection works,  
backfilling,  
concrete and 
masonry works in 
head walls and 
parapets . ) 

        

  

10.41 1000 mm Dia 

6.000 METER 9446.00 56676.00 

INR  Fifty Six 
Thousand Six 

Hundred & 
Seventy Six  

Only 
10.42 Loading and 

Unloading of 
NP2/NP3/NP4 
Hume Pipe of all 

3.000 NOS 333.00 999.00 

INR  Nine 
Hundred & 
Ninety Nine  

Only 



diameter. 

10.43 Boulder apron laid 
in wire crates 
(Providing and 
laying of boulder 
apron laid in wire 
crates made with 
4mm dia GI wire 
conforming to IS: 
280 & IS:4826 in 
100mm x 100mm 
mesh (weaved 
diagonally) 
including 10% extra 
for laps and joints 
laid with stone 
boulders weighing 
less not less than 
40 kgs each. 

9.000 CUM 3091.00 27819.00 

INR  Twenty 
Seven 

Thousand Eight 
Hundred & 

Nineteen  Only 

11 Pipe Culvert (300 
mm dia) 

        
  

11.1 Excavation for 
Structures (Earth    
work    in    
excavation    of    
foundation    of 
structures     as     
per     drawing     
and     technical 
specification, 
including setting 
out, construction 
of shoring and 
bracing, removal 
of stumps and 
other  deleterious  
matter,  dressing  
of  sides  and  
bottom, 
backfilling   the   
excavation   earth   
to   the   extent 
required  and  
utilising  the  
remaining  earth  
locally 
for road work).                                            
Ordinary soil 

        

  

11.11 Mechanical Means 
(Depth upto 3 m) 

7.938 CUM 49.00 388.96 

INR  Three 
Hundred & 
Eighty Eight  
and Paise 

Ninety Six Only 



11.2 Plain/Reinforced  
cement  concrete  
in  open  
foundation 
complete as per 
drawing and 
technical 
specifications 

        

  

11.21 PCC Grade M15 

1.674 CUM 7339.00 12285.49 

INR  Twelve 
Thousand Two 

Hundred & 
Eighty Five  and 

Paise Forty 
Nine Only 

11.22 Providing & laying 
Plum concrete in 
1:2:4 c.c. (1cement, 
2coarse sand, 
4clean hard graded 
stone chips of 
20mm down 
nominal gauge) 
with 50% clean 
hard stone of sizes 
not exceeding 
15cm including 
shuttering, 
compacting and 
curing complete. 

0.684 CUM 5280.00 3611.52 

INR  Three 
Thousand Six 

Hundred & 
Eleven  and 

Paise Fifty Two 
Only 

11.23 RCC Pipe NP 4 
heavy duty non 
pressure pipe 300 
mm dia 

15.000 METER 823.84 12357.60 

INR  Twelve 
Thousand 

Three Hundred 
& Fifty Seven  

and Paise Sixty 
Only 

11.24 Loading and 
Unloading of 
NP2/NP3/NP4 
Hume Pipe of all 
diameter. 

6.000 NOS 333.00 1998.00 

INR  One 
Thousand Nine 

Hundred & 
Ninety Eight  

Only 
11.25 Add Labour Cost (2 

Labour for 3 days) 
for Loading, 
unloading and 
Laying of Hume 
Pipe 

6.000 NOS 524.00 3144.00 

INR  Three 
Thousand One 

Hundred & 
Forty Four  

Only 

11.26 Add approx 
lumsump carriage 
cost of hume pipe 

1.000 Lumpsump 5000.00 5000.00 
INR  Five 
Thousand    

Only 
Total in 
Figures 

  

      125005711.55 

INR  Twelve 
Crore Fifty Lakh 
Five Thousand 
Seven Hundred 
& Eleven  and 

Paise Fifty Five 



Only 

Quoted Rate in Figures 
  Select   0.00 

INR Zero Only 

Quoted 
Rate in 
Words 

  INR Zero Only 

 

 

 

 

 
 


