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(SECTION-I)
NOTICE INVITING TENDER

(E-TENDERING MODE ONLY)
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NHIDCL/RO-Agt/W/T/Agt-Khowai(Pkg-1T)(NH-108B)/315-Part(1)

1.

Regional Office — Agartala of
National Highways & Infrastructure Development Corporation Limited
Notice Inviting Emergent e-Tender
(National Competitive Bidding through e-Tendering mode only)

Date: 07.03.2026

National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the
Employer”) invites sealed bids in single stage two cover system i.e., the Technical and Financial
Bids on percentage rate basis for the following works from the experienced Road/Bridge
Contractors/firms/organizations excluding those firms who have been declared as non-
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for
specified period by MoRT&H/NHAI/NHIDCL:

Eligibility
Estimated j:’e’f:”z Eligibility Criteria
Lenoth Civil Cost Bids Time of annuf’l’l as Completed
Sr. | Name of work/Contract (k’i ) Put to Security | Completion furnover work of similar
No. Package Tender (Rs. In (in for last 5 nature during last
(Rs. In Lakhs) months) Years 5 Years (Rs. In
Lakhs) (Rs. In Lakhs)
Lakhs)
Mainj[enance & Provided that at
Repair work on least either of the
Agartala to Khowai following
NH-108B from Km i Two similar
19.300 to Km 32.800 completed works
) . " costing not less
at various sections than amount to 25
1 0
1 |1e, Mohanpur 0 | Various 197.98 3.96 03 197.98 | % of each of
Subalsingh section at | (. .o estimates cost
the risk and cost of B -~
EPC Contractor in f.one - simrar
- . completed  work
the state of Tripura in costing not less
the FY 2025-26 on that amount equals
item rate basis & to 35 % each of
work order basis. estimate cost.

Cost of Bid Documents:

Rs. 10,000/- + 18% GST (Non-Refundable). The bidder

must make online payment of tender document fee i.e., Rs.
11,800/-, through the RTGS/NEFT/Demand Draft (in
favour of Executive Director, Regional Office-Agartala,
Tripura) in Establishment Account of ED (P), RO Agartala:

Particulars

Details

Name of Beneficiary

National Highways & Infrastructure
Development Corporation Limited
Establishment Account

Account No.

Beneficiary Bank

79901010002270
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(98]

(o)

10.
11.

12.

13.
14.

15.

16.

17.

Beneficiary Bank Branch IFSC — CNRB0017990
Beneficiary Bank Branch Agartala-II Branch
Name
Beneficiary Bank Canara Bank, Agartala-II Branch,
Address Durga Bari Road, 1st floor above
RMS office, Agartala, Tripura:
799001

. Date of Publishing of NIT is 07.03.2026.
. The complete BID document can be viewed/downloaded from web portal www.eprocure.gov.in

from 07.03.2026- 28.03.2026 (up to 17.00 Hrs. IST).

. Bidder must submit its financial and technical bid at https://eprocure.gov.in on or before

28.03.2026 (up to 17.00 Hrs. IST). Bids received online shall be opened on 30.03.2026 (at 1705
hours IST).

. Bid documents can be seen at and downloaded from the website www.nhidcl.com and

https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, bill
of quantities, conditions and other details.

. The site for the work is as mentioned in the RFP.
. The original copy of proof of payment of Bid security, bid document fees, hard copy of Power

of Attorney and Integrity pact etc. in original may be submitted on or before Date 28.03.2026
till 17:00 hours at the address “Executive Director (P), NHIDCL, Regional Office-Agartala,
National Highways & Infrastructure Development Corporation Limited, Regional Office, 3rd
floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura” or at the address “Dy.
General Manager (P), NHIDCL, PMU-Teliamura, Karailong, ward no : 01, Shishubir, P.O :
Karailong P.S : Teliamura, Sub-Division : Teliamura District Khowai - 799205”.
To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as
per Information Technology Act-2000, to participate in online bidding. This certificate will be
required for digitally signing the bid. Bidder can get above mentioned digital certificate from
any approved vendors. The Bidder, who already possess valid (DSC) “Digital Signature
Certificate” need not to procure new Digital Signature Certificate.
The bidders have to submit their bids online in electronic format with Digital Signature. The
bid cannot be uploaded without Digital Signature.
Bids will be opened online as per time schedule mentioned at Sr. No. 18.
Before submission of online bids, bidder must ensure that scanned copy of all the necessary
documents have been attached with bid.
The department will not be responsible for delay in online submission of bids whatsoever
reasons may be.
All the required information for bid must be filled and submitted online.
Bidders should get ready with the scanned copies of cost of documents & Bid Security as
specified in the tender documents. The original instruments in respect of cost of documents,
Bid Security and relevant documents etc. may be submitted to the address mentioned in Sl. no.
7 by Registered post/courier/by hand in original on or before i.e., 28.03.2026 till 1700 hours
and it should be pledged in the name of Executive Director, Regional Office-Agartala, Tripura.
The details of cost of documents, Bid Security specified in the tender documents should be the
same, as submitted online (Scanned copies) otherwise bid will not be accepted.
Bidders can contact the undersigned for any guidance for getting DSC or any other relevant
details in respect of e-tendering process.
The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com & https://eprocure.gov.in.
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18. Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:
S. No Description Period

1 Date of issue of NIT 07.03.2026

2 Date of issue of Sale of Tender Documents 07.03.2026

3 Date of close of sale of Tender Documents (through online) 28.03.2026 (up to 1700 Hrs)

4 Last Date of receipt of pre-bid queries 14.03.2026

5 Date of Pre-Bid meeting 16.03.2026

6 Date of uploading of reply to the pre-bid queries 17.03.2026

7 Last Date of submission of Tender/Bid (online) 28.03.2026 (up to 1700 Hrs)

3 etcPhy51ca1 submission of Bid Security/Bid document fees/PoA 28.03.2026 (up to 1700 Hrs)

9 Opening of Technical BIDs at venue 30.03.2026 (1705 Hrs) online

10 Dgte of Uploading of list of Technically Qualified To be intimated later

Applicants

11 Date of Opening of Financial Bids of Qualified Applicants To be intimated later

12 Date of issue of letter of award (LOA) To be intimated later

13 Validity of Bid 120 Days

14 Return of signed duplicate copy of LOA To be intimated later
Submission of Performance Security (PS) and Additional o .

15 Performance Security (APS), if any Within 10 days of receipt of LOA.

16 Signing of Agreement To be intimated later

19.
20.

21.
22.

23.

24.

Conditional bids would be rejected.

NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons thereof.
Further, it is clearly mentioned that, the financial bid will be opened after obtaining the approval of
competent Authority, otherwise tender will be annulled.

All circulars and Guidelines of the department shall be deemed part of this NIT/Agreement.

The following information is given for consideration by the prospective bidders:

The works shall be carried out as per site condition. The work may be required to be fully executed or
partially executed as per site condition and direction of Engineer in charge and the project work will be
foreclosed on fixing of appointed date of the upgradation work. Therefore, no claim whatsoever from
any of the selected bidders on this account shall be entertained in this regard.

Make in India- As per policy of Govt. of India to promote Make in India, the provisions vide order no.
P-45021/2/2017-B. E-II dated 15.06.2017 on the subject “Public procurement (preference to Make in
India)” shall be applicable to the extent possible.

The format of the performance BG will remain same as prescribed in the RFP. The e-Bank Guarantee
shall be submitted. However, it is not possible to furnish the same in the form of e-Bank Guarantee,
physical BG can be accepted as per MoRT&H circular no. NH-24028/14/2014-H(Vol-1I) dated:
31.05.2023. For Further details, the bidders may visit the website of National E Governance Services
Limited at https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL displayed
on the website https:/nhidcl.com/wp content/uploads/2023/03/Notice-for-e-PBGTender-Fee-and-
EMD.pdf for ready reference. Entity ID of NHIDCL is AAECN7759E, which may be quoted for getting
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e-BG. For any further details, the bidder/contractors may visit the website of National E Governance
Services limited at https://nesl.co.in/e-bg/ . The following banks are providing E-BGs.

State Bank of India Canara Bank Indian Overseas bank
HDFC Bank ICICI Bank Axis Bank

Yes Bank IDBI Bank Indusind bank

South Indian Bank Federal bank -

25. No JV shall be allowed. Only sole bidders shall be accepted.
26. Points of Attention for submission of Bid.

(1) All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory
Auditor should be made available through UDIN verifications and the Statutory Auditor should
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of
Qualification requirements of Bidder as per RFP clause 4.6.

(i1) The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement for
‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the details of
location(s) at which the local value addition is made in both Technical as well as Financial Bid. In
case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-Local
Supplier’.

(iii)Please note that selection of bidder shall be guided by the ‘Self Certification” on Local Content
in accordance with Cl. 23.7 of RFP.

(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per CI. 4.4 B (d)(v) of RFP
along with Technical Bid.

27.The following information is given for consideration by the prospective bidders:

The works shall be carried out as per site condition. The work may be required to be fully executed,
partially executed or may not be executed at all as per site condition and Engineer in charge direction.
Therefore, no claim whatsoever from any of the selected bidders on this account shall be entertained
in this regard

Date: 07.03.2026

Dy. General Manager (P)

Regional Office-Agartala

National Highways & Infrastructure Development Corporation Limited.

(Ministry of Road Transports & Highways, Government of India)

Regional Office, 3" floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura
Email: edp-agartala@nhidcl.com
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(SECTION-II)
INSTRUCTIONS TO BIDDERS
& APPENDIX TO BID
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Section II: Instructions to Bidders
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Section 11

Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1 The Employer (i.e., Managing Director, National Highways & Infrastructure
Development Corporation Itd.) invites bids for “as described in these documents and
referred to as “the works”. The name and identification number of the works is provided
in the Notice Inviting Tender.

1.2 The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives
(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Itd (NHIDCL).

3 Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

3.3 Deleted

4 Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include
programme of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per technical
specifications, within stipulated period of completion.

4.2 All bidders shall furnish the following information and documents with their bids in
Section-III, Qualification Information.

a) Scanned copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; scanned copy of written power of
attorney of the signatory of the Bid to commit the Bidder; & original copy of Written
Power of Attorney, proof of payment of tender fee and bid security may be submitted
in the envelop of physical form on or before bid due date as per NIT at the address
“Executive Director (P), NHIDCL, Regional Office-Agartala, National Highways &
Infrastructure Development Corporation Limited, Regional Office, 3rd floor, UD
Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura” or at the address “Dy.
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b)

)

h)

3

k)
D

General Manager (P), NHIDCL, PMU-Teliamura, Karailong, ward no : 01,
Shishubir, P.O : Karailong P.S : Teliamura, Sub-Division : Teliamura District
Khowai - 799205.(P1. Refer clause 12.2 of ITB).

Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years; (2020-21, 2021-22, 2022-23, 2023-24,
2024-25)

Scanned copy of experience certificate in works of a similar nature and size for each
of the last seven financial years certificates from the concerned officer of the rank of
Executive Engineer or equivalent;

Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (1)]

Scanned copy of details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (i1)]

Scanned copy of audit reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five years;

Scanned document in support of evidence access to line (s) of credit and availability
of other financial resource facilities (40 % of Contract value), certified by bankers
(not more than 3 months old).

Scanned undertaking that the bidder will be able to invest minimum cash up to 25 %
of contract value of work, during implementation of work.

Deleted

Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

Deleted

the proposed methodology and programme of construction, backed with equipment
planning and deployment, duly supported with broad calculations and quality control
procedures proposed to be adopted, justifying their capability of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones (for all contracts over Rs.5 Crore).

A Bidder is required to submit, along with its technical BID, a self-certification that
the item offered meets the local content requirement for ‘Class-I local
Supplier’/’Class-II local Supplier’, as the case may be. The self-certification shall
also have details of the locations(s) at which the local value addition is made. In case,
bidder has not submitted the aforesaid certification, the bidder will be treated as ‘Non-
local Supplier’.

In the above pretext, the Class-I local Supplier, Class-1I local Supplier and the Non-
local Supplier are defined as under.

Class-I local Supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed for
‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to categorize
a supplier as ‘Class-I local Supplier’ is minimum 50%.
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p)

q)

Class-II local Supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed for
‘Class-II local Supplier’ under this RFP. The ‘local content’ requirement to
categorize a suppler as ‘Class-II local Suppler’ is minimum 20%.

Non-local Supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for ‘Class-
IT local Supplier’ under this RFP.

Local content’ means the amount of value added in India which shall be the total
value of item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the total
value, in percent.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/‘Class-1I local Supplier’ shall provide a certificate from the statutory
auditor or cost auditor of the company (in case of companies) or from a practicing-
chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

4.4 A. To qualify for award of the contract, each bidder in its name should have the
following; -

a)

b)

Achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five years
ending 31% March of the previous financial year duly certified by Chartered
Accountant.

satisfactorily completed (not less than 90% of contract value), as a prime contractor
(or as a officially nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years ending last day
of month previous to the one in which bids are invited for Road/ or Bridge works
/Airport runway work of the estimated cost put to tender. Provided that at least either
of the following:

1. Two similar completed works costing not less than amount to 25 % of each of
estimates cost

i1. one similar completed work costing not less that amount equals to 35 % each of
estimate cost.

The works may have been executed by the Applicant as Prime Contractor or as a member
of JV or Sub Contractor. As Sub-Contractor, he should have acquired the experience of
execution of all major items of works under the proposed contract. In case a project has
been executed by a Joint Venture, weightage towards experience of the project would be
given to each joint venture in proportion to their participation in the Joint Venture.

Substantially Completed Works means those works which are at-least 90% completed as on
the date of submission and continuing satisfactorily. For these, a Certificate from the
employer shall be submitted along with the application incorporating clearly the name of the
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work, Contract value, billing amount, date of commencement of works, satisfactory
performance of the Contractor and any other relevant information.

bl) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non
local Supplier are defined as under:
1) “Class-I local Supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed
for “Class-I local Supplier’ under this RFP. The ‘local content’ requirement to
categorize a supplier as ‘Class-I local Supplier’ is minimum 50%.
i1) ‘Class-II local Supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local content’
requirement to categorize a suppler as ‘Class-II local Suppler’ is minimum 20%.
iii) ‘Non-local Supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for
‘Class-1I local Supplier’ under this RFP.
iv) ‘Local content’ means the amount of value added in India which shall be the total
value of item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the

total value, in percent.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/* Class-1I local Supplier’ shall provide a certificate from the statutory
auditor or cost auditor of the company (in case of companies) or from a practicing
chartered accountant (in respect of suppliers other than companies) giving the

percentage of local content.

c) The bidder should have completed similar nature* of work in any government
organization in last five financial years]

*Similar Nature means, the bidder must have any of the following work:-

S.No | Items
1 Road works

(Following escalation factor shall be used to bring the value of such completed works at
the level of current financial year i.e., 2025-26)

Year Before Multiplying Factor
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44 B.
a)

L.

il.

1il.

b)

L.

il.

c)
d)

One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

Such other certificates as defined in Section- I11.

Failure to submit the certificates/documents as specified above shall make the bid
non-responsive.

Each bidder must demonstrate:

Evidence of availability (either owned or leased or rented) of the key equipments
for this work as stated in the Appendix to ITB.

Availability for this work of personnel with qualification & experience as stated
in the Appendix to ITB.

Deleted.

For determining the eligibility of Bidder from a country which shares a land border
with India, the following shall apply:

(i)  Any Bidder from a country which shares a land border with India will be eligible to
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure-
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23" July,
2020, which shall form an integral part of RFP and DCA (copy enclosed).

(i1)  “Bidder from a country which shares a land border with India” means:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a

country; or

c) An entity substantially controlled through entities incorporated, established
or registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or
e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or
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g)  AcConsortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

(iii) Beneficial owner for the purpose of (ii) above means:
1. In case of a company or Limited Liability Partnership, the beneficial own natural person(s),
who, whether acting alone or together, or through one or more judicial has a controlling
ownership interest or who exercises control through other means

Explanation:

a) “Controlling ownership Interest” means ownership of or
entitlement to more than twenty-five percent of share or capital or profits of the
company. “Control” shall include the right to appoint majority of the directors or
to control the management or priority decisions including by virtue of their
shareholding or management rights or shareholding agreement or voting
agreement;

2. In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one or more judicial
person, has ownership of entitlement to more than fifteen percent of capital or
profits of the partnership;

3. In case of an unincorporated association or body of individuals, the
beneficial owner is the natural persons(s), who whether acting alone or together, or
through one or more judicial person, has ownership of or entitlement to more than fifteen
percent of the property or capital or profits of such association or body of individual;

4. Where no natural person is identified under (1) or (2) or (3) above,
the beneficial owner is the relevant natural person who holds the position of
senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control or
ownership.

(iv) An Agent is a person employed to do any act for another, or to represent
another in dealing with third person.

(v)  The Selected Bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority. The definition of
“contractor from a country which shares a land border with India” shall be as in
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Clause (d) (ii) above.

Certificate regarding Compliance:

A certificate on the letterhead of the Bidder shall be required to be
submitted by the bidders certifying the following:

“I have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India and on sub-contracting to
contractors from such countries; | certify that this bidder is not from a country or,
if from such a country, has been registered with the Competent Authority as
denied in Public Procurement Order No.

F. No. 6/18/2019-PPD, dated 23rd July 2020, | hereby certify that this bidder fulfils
all requirements in this regard and is eligible to be considered.”

It may be noted that in case the above certification is found to be false, this
would be a ground for immediate rejection of Bid/termination and further legal
action in accordance with law.

Validity of Registration:

In respect of RFP, registration should be valid at the time of submission of bids and
at the time of acceptance of bids. If the Bidder was validly registered at the time of
acceptance, registration shall not be a relevant consideration during contract
execution

vi) Self-certification the by Bidder that its Bid meets the Local Content
requirement for ‘Class-I local Supplier’/‘Class-Il local Supplier’, as the case may
be. The Self- certification shall also have details of the location(s) at which the
local value addition is made. In case, bidder do not submit the aforesaid
Certification, the bidder will be summarily treated as ‘Non local supplier’.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
Supplier’/ ‘Class-Il local Supplier’ shall have to provide a Certificate from the Statutory
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than
Companies) giving the percentage of Local Content upon construction of the Project.

4.4 C. Deleted

4.5 Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:
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Assessed Available Bid capacity = (A*N*2 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last
five years (escalation factor as specified in this section shall be used to bring the maximum
value of civil engineering works to the level of current financial year i.e., 2025-26) taking
into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value to
the level of current financial year i.e., 2025-26) of existing commitments and on-going
works to be completed during the next 0.50 year (period of completion of the works for
which bid is invited) and Value of existing commitments, works for which the bidder has
emerged as the winner of the bids or ongoing works to be completed during the period of
completion of the works for which BID is invited. For the sake of clarification, it is
mentioned that works for which bidder has emerged as the winner of the bids but LOA has
not been issued as on the day before opening the financial bids shall also be considered
while calculating value of B

Note:
1. The Statement showing the value of all existing commitments, works for which the

contractor has emerged as the winner of the bid as given by bidder and ongoing works as
well as the stipulated period of completion remaining for each of the works listed should
be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive

Engineer or equivalent in respect of EPC/M&R Projects or
Concessionaire/Authorized

Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.

2. The amount of bonus received, if any, in EPC/M&R Projects should be
countersigned by the Client or its Engineer-in-Charge not below the rank of
Executive Engineer or equivalent in respect of EPC/M&R Projects.

4.7 The Bid capacity status of the bidder to be updated as on the day before opening
the financial bids.

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

1.  Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii.  Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD
work etc.

iii.  Tampered the bid document in any manner.
S One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits
more than one Bid for the same package will cause be disqualified.
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6 Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will, in no case, be responsible or liable for those costs.

7 Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing
the Bid and entering into a contract for construction of the Works. The costs of visiting the

Site shall be at the Bidder's own expense. He may contact the regional office, Agartala of
NHIDCL in this regard.

8.General terms of bidding

8.1 All Orders of Ministry of Finance/DPIIT/any other Government agencies, as applicable
and prevalent on the date of LOA, shall be applicable.

8.2 Entities of countries which have been identified by Ministry of Road Transport &
Highways as not allowing Indian companies to participate in their Government
procurement for any item related to Ministry of Road Transport & Highways shall not be
allowed to participate in Government procurement in India for all item related to Ministry
of Road Transport & Highways, except for the list of items published by the Ministry of
Road Transport & Highways permitting their participation.

Page 18 of 103




Section II
Instructions to Bidders (ITB)

B. Bidding Documents (On line)

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if any)
issued in accordance with Clause 10:

Volume- I:-

1. Notice Inviting Tender
Instructions to Bidders & Appendix to Bid
Qualification Information
Forms Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data

Scope of work

NS kWD

Technical Specifications

8. Implementation Manual & Maintenance Intervention Levels
Yolume-II:-

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document)
8.2 DELETED.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to Clause 26 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

9 Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing through e-mail, at the e-mail ID specified in NIT and/or through a
letter addressed to the Tender Inviting Authority, indicated in NIT. The Employer will
respond to any request for clarification received earlier than 6 days prior to the deadline
for submission of bids. Copies of the Employer’s response will be hosted on website i.e.
www.nhidcl.com & https://eprocure.gov.in. or which are required in the opinion of the
Employer including a description of the enquiry, but without identifying its source.

9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which
will take place at the address Executive Director (P) Regional Office-Agartala
National Highways & Infrastructure Development Corporation Limited. (Ministry
of Road Transports & Highways, Government of India) Regional Office, 3rd floor,
UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura, venue, time and
date as indicated in appendix.

9.1.1 The purpose of the meeting will be to clarify issues and to answer question
on any matter that may be raised at that stage.
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9.1.2 The bidder is requested to submit any questions in writing or by cable/email
so as to reach the Employer not later than one week before the meeting.

9.1.3 Minutes of the meeting, including the text of the questions rose (without
identifying the source of the enquiry) and the responses given will be
transmitted without delay on website. Any modifications of the bid
documents listed in Clause 8.1, which may become necessary as a result of
the pre-bid meeting or which are required in the opinion of the Employer
shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.

9.1.4 Deleted

10 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

10.2  Any addendum thus issued shall be part of the Bidding Documents and shall be hosted
on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com.
Bidders are advised to keep them self updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL does not assume
any responsibility in case the bidder fails to do so and does not take any action, if
required, with respect any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids.
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11

12

Section I1
Instructions to Bidders (ITB)

C. Preparation of Bids

Language of Bid

11.1 All documents relating to the Bid shall be in English.
Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts.

Part-I - This shall be named Technical Bid and shall comprise of information submitted in
section-III.

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities.

Documents to be submitted in physical form may reach the office of “Executive
Director (P), NHIDCL, Regional Office-Agartala, National Highways & Infrastructure
Development Corporation Limited, Regional Office, 3rd floor, UD Bhawan, Near Ravindra
Bhawan, Sakuntala, Agartala, Tripura” or at the address “Dy. General Manager (P), NHIDCL,
PMU-Teliamura, Karailong, ward no : 01, Shishubir, P.O : Karailong P.S : Teliamura, Sub-
Division : Teliamura District Khowai — 799205 on or before bid due date and it should be
pledged in the name of Executive Director, Regional Office-Agartala, Tripura.

12.2  Though, the scanned copies of following documents are required to be uploaded during
submission of e-bid on the e-tendering portal, as per clause 12.1 above, however, following
original documents in physical form may be submitted in a sealed envelope on or before bid
due date at the address mentioned above duly super scribed “Name of Work, Bid due date and
time”. Name and address of the bidder should also be indicated on the envelope.

a) Original copy of payment of proof of Bid Security
b) Original copy of proof of payment of Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the bid

e) Affidavit (A-1) duly notarized (format enclosed).
12.3  The following documents, which are not submitted with the bid, will be deemed to be

part of the bid.
Section Particulars
1. Notice Inviting Tender
2 Instruction to the bidders
3. Conditions of Contract
4. Contract Data
5 Technical Specifications
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13 Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced
Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e., https://eprocure.gov.in. The items for which no rate or
price is entered by the Bidder will be required to be executed free of cost and shall be
deemed covered under the other rates and prices in the Bill of Quantities quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor
under the Contract, or for any other cause, shall be included in the rates, prices, and total
Bid price submitted by the Bidder. The rates have been taken based on latest SOR i.e.,
inclusive 18% GST, However the GST will be paid as per Standard Norms & Guidelines.

13.4The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

14 Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

15 Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to extend the validity
of his bid security for a period of the extension, and in compliance with Clause 16 in all
respects.

16 Earnest Money / Bid Security/ Forfeiture/ Debarment

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as specified
in the NIT. Demand Draft must be in favor of Executive Director, Regional Office- Agartala,
Tripura. The bidder can also make online payment of bid security through RTGS/NEFT in the
following Project Account of ED (P).

The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Demand Draft/RTGS/ NEFT
only (any other form will not be acceptable) of any scheduled commercial bank approved by RBI having a
net worth of not less than Rs. 500 crores as per the latest annual report of the bank and must be in the
name of the Employer. In case of foreign bank (issued by a branch in India) the net worth in respect of the
Indian operations shall only be taken into account. It shall be valid for 45 days beyond the validity of the
bid. Any bid having bid security for lesser value and shorter validity period shall be treated as non-
responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-RESPONSIVE.

S. Particulars Details
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1 Name of Beneficiary National Highways & Infrastructure Development
Corporation Limited Project Account

2 Beneficiary Bank Account No. 79901010002266

3 Beneficiary Bank Branch IFSC — CNRB0017990

4 Beneficiary Bank Branch Name Agartala-II Branch

5 Beneficiary Bank Address Canara Bank, Agartala-II Branch, Durga Bari Road,

1st floor above RMS office, Agartala, Tripura: 799001
The Bid submitted without Bid Security will be summarily rejected.

16.1 Deleted

16.2

A. Demand Draft receipts, in the name of the Employer, from following banks would be

16.3 accepted: -

1. State Bank of India or its subsidiaries,

ii. Any Indian Nationalized Bank

iii. IDBI/ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from
SBI or its subsidiaries or any Indian Nationalized Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a branch in India), the net worth in respect of the Indian operations shall only
be taken into account.

B.  The acceptance of the guarantees shall also be subject to the following conditions: -

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI
(presently 9, with effect from 31 March, 2003,).

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer
as non -responsive.

16.4 Bid securities of the unsuccessful bidders should be returned to them at the earliest after
expiry of the final bid validity and latest on or before the 30th day after the award of the
contract.

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.6 The Bid Security/ Earnest Money will be forfeited:

1. if the Bidder withdraws the Bid after its submission during the period of Bid validity;

ii.  if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or

iii.  in the case of a successful Bidder, if the Bidder fails within the specified time limit to
a) Sign the Agreement; and/or
b)  Furnish the required Performance Security.

16.7 To be decided by Employer/Engineer in charge

17 Alternative Proposals by Bidders
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17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

18 Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of
the ITB.

18.2 DELETED.
18.3 DELETED.

18.4 The documents to be submitted in the physical form on or before bid due date as per NIT.
Documents as mentioned here shall contain no overwriting, alterations or additions,
except those to comply with instructions, issued by the employer or as necessary to correct
errors made by the bidder, in which case such corrections shall be made by scoring out
the cancelled portion, writing the correction and signing and dating it along with the stamp
by the person or persons signing the Bid.
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19

20

21

22

Section II
Instructions to Bidders (ITB)

D. Submission of Bids

Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of ITB may be
submitted in a sealed Envelope super scribed as “Documents in Physical Form™ at the top
left corner.

19.2DELETED.
19.3 DELETED.
19.4 DELETED.
19.5DELETED.
Deadline for Submission of Bids

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The
Envelope containing “Documents in Physical Form” may also be received by the Employer at
the address mentioned in SI. no 7 of NIT on or before bid due date. In the event of the specified
date for the submission of documents in Physical form being declared a holiday for the
Employer, the same will be received up to the specified time on the next working day.

20.1 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer
and the bidders previously subject to the original deadline will then be subject to the new
deadline.

Late Submission of Document in Physical Form:

21.1 Documents which are to be physically submitted shall be submitted on or before bid due
date at specified time.

Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before
the Bid Due Date and time as prescribed in Clause 20.

22.2 DELETED.
22.3 No bid may be modified after the deadline for online submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant
to Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.
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Section I1
Instructions to Bidders (ITB)

E. Bid Opening and Evaluation

23 Bid Opening

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received
(except those received late) shall be opened on the date and time mentioned in Notice Inviting
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be
substantially responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidders’ representatives who choose to attend
at the time, date and place specified in the NIT. In the event of the specified date for the
submission of bids being declared a holiday for the Employer, the Bids will be opened at
the appointed time and location on the next working day.

23.1.1 DELETED
23.1.2 DELETED

23.2In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter,
the Employer at the opening as the Employer may consider appropriate, will announce the
bidders' names and such other details.

23.3The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

234

(1) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security, bid document fee, Tender Processing fee will
be taken up for evaluation with respect to the information furnished in Part I of the
Qualification Information and other bid.

(i1) As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in
the examination, evaluation of technical bids, the Employer may at his discretion,
ask any bidder for clarification of his bid, however, no additional documents in
support of clarification will be entertained.

23.5The Employer shall inform the bidders, whose technical bids are found responsive, of the
date, time and place of opening of the financial bids. The bidders so informed, or their
representative, may attend the meeting of opening of financial bids.

23.6 At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids
were found responsive in accordance with clause 23.5 will be announced. The financial
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices,
the total amount of each bid, pursuant to clause 22 and such other details as the Employer
may consider appropriate will be announced by the Employer at the time of bid opening.
Any Bid price, which is not read out and recorded, will not be taken into account in Bid
Evaluation.

23.7 Subject to the provisions of Clause 23.5, the Bidder whose BID
is adjudged as responsive as per conditions mentioned in this RFP, the
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bidder shall be declared as the selected Bidder (the “Selected Bidder™)
in pursuance to the procedure defined hereunder:

(1)  Among all the responsive bidder, the lowest bidder will be termed as
L1.If L1 is ‘Class-I local Supplier’, the contract will be awarded to L1.

(i) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the
‘Class-I local Supplier’, will be invited to match L1 price subject to Class-
I local supplier’s quoted price falling within the margin of purchase
preference, and the contract will be awarded to such ‘Class-I local
Supplier’ subject to matching the L1 price.

(ii1) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1

price,

the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be

awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin
of

purchase preference matches the L1 price, the contract shall be awarded to
the L1 bidder.

‘Margin of purchase preference’ means the maximum extent to which the
price quoted by a ‘Class-I local Supplier’ may be above the L1 for the
purpose of purchase preference. The margin of purchase preference shall
be 20%.

23.8 The Employer shall prepare the minutes of the opening of the Financial Bids.

24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or any
other person not officially concerned with such process until the award to the successful
Bidder has been announced. Any attempt by a Bidder to influence the Employer’s
processing of bids or award decisions may result in the rejection of his Bid

25 Clarification of Bids and Contacting the Employer

25.1.To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted.

25.2.Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders' bid.
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26 Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether
each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

c) is substantially responsive to the requirements of the Bidding Documents. During the
detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications etc.

26.2 DELETED.
26.3 DELETED.
27 DELETED.
28 Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

28.2 DELETED

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items of
the Bill of Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses, the
Employer may require that the amount of the performance security set forth in Clause 33
be increased and an additional performance security set forth in Clause 33 may be obtained
at the expense of the successful Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

29 Price Preference
29.1 There will be no price preference to any bidder.
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Section II
Instructions to Bidders (ITB)

F. Award of Contract

30 Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid Price.

31 Employer’s Right to Accept any Bid and to Reject any or all Bids

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

32 Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance of the Works,
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

32.2 The notification of award (LOA) will constitute the formation of the Contract, subject
only to the furnishing of a performance security in accordance with the provisions of
Clause 33.

32.3 The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

33 Performance Security

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security of 3 (three) percent of the Contract Price,
valid for the period of 28 days after the expiry of defect liability period plus additional
security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign the contract.
The additional performance security for unbalanced bids shall be valid until a date 28 days
from the date of issue of the certificate of completion For unbalanced bids, an additional
performance security shall be provided to the employer for an amount calculated as under:

i.  Where the bid price is below 10% but not below 20% of the project cost put to
bid, the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of the project
cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1 % and this additional performance guarantee percentage shall be
applied on the bid price;

Page 29 of 103




ii.

iii.

34
35

Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for
every percentage of bid price below 20% of the project cost put to bid in
addition to 01% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price;

The additional performance guarantee percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of the bid price is below 0.5% or next higher percentage based on whether the
decimal point of the percentage of bid price is 0.5% or more.

The additional performance security shall be treated as part of the performance
security.

33.2 The validity shall account for additional 3 months time to account for BG verification,
signing of contract and start date.

33.3 The performance security shall be in the form of a Bank Guarantee in the name of the
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB.

33.4 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid security
and debarment for a period as specified in clause 16.7.

Advances - Deleted

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or
in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Instructions to  Bidders
Clause Reference

(1.1)

The Employer is RO-Agartala, 3" floor, UD bhawan, Near
Ravindra Bhawan, Sakuntala, Agartala, Tripura

(1.1)

Maintenance & Repair work on Agartala to Khowai NH-108B
from Km 19.300 to Km 32.800 at various sections i.e,
Mohanpur to Subalsingh section at the risk and cost of EPC
Contractor in the state of Tripura in the FY 2025-26 on item
rate basis & work order basis

Package No.: NHIDCL/RO-Agt/W/T/Agt-Khowai(Pkg-
II)(NH-108B)/315-Part(1)

(4.4)

B) (b) (i)

Name of the Equipment Quantity

Tipper/Trucks 1
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Hydraulic Excavator

Motor Grader

Excavator 1.0 cum bucket capacity

Vibratory Roller

Dozer 180 HP @ 60 cum per hr

Hot Mix plant (Minimum 40-60 TPH)

Paver finisher

Front end Loader

Smooth Wheeled Roller

Vibratory Roller

Bitumen pressure distributer @ 1750 sqm
per hr

Air Compressor 1

Water Tanker 1

Generator set (63/100/250 KVA) 1

Any other equipment required for carrying out work as per Ministry’s
specification.

Note: The bidder must upload scanned copy of the documentary
evidence in support of his owning/leased/ rented of the above
equipment’s. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of these equipment’s with the company/
entity from whom the equipment’s are proposed to be hired on lease/
rent.

(4.4) The Number of Technical personnel, Qualifications and
(B) (b) (i1) Experience will be as follows:
The Technical Personnel are:
SL. No. Personnel Qualification Particular No. of Persons
Experience
(minimum
requirement)
. B.E (Civil) or equivalent > years on hlghway
1 Project Manager constructions / 1
+ 10 Years Exp. .
maintenance work.
B.E (Civil) + 3Years 2 years on highway
2 Site Engineer Exp. Or Diploma + 5 constructions / 1
Years Exp. maintenance work.
B.E. Civil+3Years Exp. 2 years on highway
3 Quantity Surveyor Or constructions / 1
Dip.Civil. +5Years Exp. maintenance work.
Total 3

Note: The detailed signed and scanned CVs of the Key Technical
Personnel at S. No. 1 signed by the key personnel himself, must be
uploaded along with the bid. The name and educational qualification
of other personnel should be given. Non-compliance of the above or
non-furnishing of the CV as above or conditional deployment of any
of the above personnel or proposal to employ lesser number of
personnel than above shall make the bid non-responsive and financial
bid shall not be opened.

Page 31 of 103




Page 32 of 103




SECTION III
QUALIFCATION INFORMATION

(To be Filled by Bidder)
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SECTION III

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in physical

form will be used for the purposes of post qualification as provided for in Clause 4 of the

Instructions to Bidders. This information will not be incorporated in the Contract.

1.

For Individual Bidders
1.1
a) Year of Constitution
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid /Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five years (in
Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant)

2024-2025-----n-mm-
2023-2024 —onmmeemev
2022-2023 ---nmmeemev
2021-2022 --mmmmeeee
2020-202 1 ---nmmmnemmev
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1.4 (a) Work performed as prime contractor; work performed in the past as a nominated
sub- contractor provided further that all other qualification criteria are satisfied (in the
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b).

Descri Value of | Date of Stipulated Actual el;e;g?lfill(ls
Project | Name of the . P Contract | Contract | issue of pul date of P g

. | tion of period . reasons

Name | Employer No. (Rs. work . completio
work completion for delay
Crore) order n
& work
1 3 4 5 6 7 8 9

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified copy)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or

equivalent of the Prime Employer should be obtained from whom an approval for subcontractor

has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and
works which are yet to be completed) as on the date 7 days before the last date for bid submission

(as per Cl 4.6 of the ITB).
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(on letter head of bidder)

(1) Existing commitments and on-going works (B)
Escalated
value of
Name & Value of Anticipated remaining
Description Value of | Stipulated works . p work during
Place &| Contract | Address . . . Escalation date of .
of Contract| Period of |remaining to . completion
State No. of X factor completion .
works Embplover (Rs Cr) |Completion | be completed factor on period of
ploy (Rs. Cr) work of
which bids
are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate.

(i1) Details of works for which bid submitted and accepted (i.e., where contract signing is

pending)
Value of
Date of issue Work During
. Place [ Name & Value Stipulated | Completion
Description of of Letter of . . . .
& [ Address Of Given in | period for period of
works Acceptance .
State | Employer % LOA completion work for
(LOA) . .
which bids
are invited
1 2 3 4 5 6 7

* Upload copy of LOA

(i11) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting

calculation)
A Rs...oooooii. lakh (enclose the details)
N = years
B Rs..cooooiiil. lakh (enclose the details)

AxNx2 - B
Rs. oo, Lakhs

Assessed available bid capacity =
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1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)
(b) (1)]. The Bidder should list all the information requested below.

Item of Equipment

Requirement

Availability Proposals

Owned/Leased/
rented

Nos./Capacity

Age/Condition

Page no. of
the proof
attached

Tipper/Trucks

Hydraulic Excavator

Motor Grader

Excavator 1.0 cum
bucket capacity

Dozer 180 HP @ 60
cum per hr

Vibratory roller

Hot Mix Plant
(Minimum 40-60
Capacity)

Paver Finisher

Front end Loader

Smooth Wheeled
Roller

Bitumen pressure
distributer @ 1750
sqm per hr

Water Tanker

Air Compressor

Generator set
(63/100/250 KVA)

Note: The bidder must upload the documentary evidence in support of his owning/leased/ rented
of the above equipment’s. In case the bidder proposes to hire or take the above equipment
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of
these equipment’s with the company/ entity from whom the equipment’s are proposed to
be hired on lease/ rent. The bidder shall submit an undertaking as per Performa Appendix
1.7 (ITB, Section -2) of the bid document.

1.6 Qualification and Experience of Key Personnel required for administration and execution
of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).
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Total Experience in
Sl. Position Name Qualification Profess.lonal the pro Posed
No. Experience position
(Years) (Years)
1. Project
Manager
2. Site Engineer
3 Quantity
Surveyor
Note: The detailed and signed CVs of the Key Technical Personnel at S. No. 1 signed by the key

personnel himself must be uploaded along with the bid. The name and educational
qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Other Party
(ies)

Employer

Cause of
Dispute

Amount
Involved

Remarks
showing
Present Status

. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:

(1) Affidavit (it should be on stamp paper attested by Notary Public)

(i) Undertaking regarding minimum investment of cash towards working capital.

(i11) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.1(1) of ITB)

BANK CERTIFICATE

This is to certify that M/s............ooooiiiiiiiiiiiin.n is a reputed company “with a good financial
standing.

If the contact for the work, namely .....................cooeiii. is awarded to the above firm, we

shall be able to provide overdraft/credit facilities to the extent of Rs................... to meet their
working capital requirements for executing the above contract during the contract period.

(Signature)
Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT (A-1)

. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments

are true and correct.

. The undersigned also hereby certifies that neither our firm

M/s has abandoned any work on
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence and

general reputation.

. The undersigned understands and agrees that further qualifying information may be requested,
and agrees to furnish any such information at the request of the MoRTH/NHAI/PWD/NHIDCL
and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
would invest minimum cash up to 25%
of the value of the work during implementation of the Contract towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period of days after the date fixed for receiving
the same and it shall be binding on us and may be accepted at any time before the expiration

of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE

Page 42 of 103




(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (1)]

Undertaking
I, the undersigned do hereby undertake that our
FIIM M/S .o agree to provide and

will deploy required equipment as mentioned in the Appendix to ITB of the work

further it is certified that the documents submitted as an evidence of availability of the key
equipments for this work as stated in the Appendix to ITB, are genuine and correct. If anything,
contrary to the details as submitted is found at any stage NHIDCL would be at liberty to
debar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-1V)

FORMS OF BANK GURANTEES,
LOA & AGREEMENT
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FORM OF E-BANK GUARANTEE FOR PERFORMANCE
SECURITY/ADDITIONAL PERFORMANCE SECURITY

Contract Package No: NHIDCL/RO-Agt/W/T/Agt-Khowai(Pkg-11)(NH-108B)/315-Part(1)

To

Executive Director (P)

Regional Office-Agartala

National Highways & Infrastructure Development Corporation Limited.

(Ministry of Road Transports & Highways, Government of India)

Regional Office, 3" floor, UD Bhawan, Near Ravindra Bhawan, Sakuntala, Agartala, Tripura
Email: edp-agartala@nhidcl.com

WHEREAS. ... (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ................
Dated.................... t0 €XECULC...evreeieeieeieeanaannn, (name of Contract and brief description

of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish
you with a Bank Guarantee for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of
the Contractor, up to a total of Rs.................. (amount of guarantee)
(Rupees......covviiiiiiiiiiiii e (in words), and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits
o) SO (Amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee (performance security) shall be valid up to period of 28 days after the expiry of
defect liability period.

and if Additional performance security any;

Then, additional performance security shall be valid until a 28 days from the date of issue of the
certificate of completion.

This guarantee shall also be operatable at our ............. ..... branch at Agartala, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there under
claimed, the said branch shall accept such invocation letter and make payment of amounts so
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demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted

to Rs. (Rs. in words) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: -

S.No. | Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development  Corporation  Limited
Project Account

2 Beneficiary Bank Account No. 79901010002266

3 Beneficiary Bank Branch IFSC - CNRB0017990

4 Beneficiary Bank Branch Name Agartala-II Branch

5 Beneficiary Bank Address Canara Bank, Agartala-II Branch,

Durga Bari Road, 1st floor above RMS
office, Agartala, Tripura: 799001

Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUmMber........ooooiiiiiii e

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank....

Address & Telephone Number..................c.oooiiiin.. Address & Telephone
Number.............

Date.......coooeiiiiiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract including additional security for unbalance bids, if any and denominated
in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,

Executive Director (P)

Regional Office-Agartala

National Highways & Infrastructure Development Corporation Limited.

(Ministry of Road Transports & Highways, Government of India)

Regional Office, 3" floor, UD bhawan, Near Ravindra bhawan, Sakuntala, Agartala, Tripura
Email: edp-agartala@nhidcl.com

DESCRIPTION OF WORKS: Maintenance & Repair work on Agartala to Khowai NH-108B from
Km 19.300 to Km 32.800 at various sections i.e, Mohanpur to
Subalsingh section at the risk and cost of EPC Contractor in the
state of Tripura in the FY 2025-26 on item rate basis & work order

basis.
[Contract Package No.: NHIDCL/RO-Agt/W/T/Agt-Khowai(Pkg-1T1)(NH-108B)/315-Part(1)

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification Information,

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right

to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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FORM OF LETTER OF ACCEPTANCE

NO. v Dated ...........
To

M/Seiiuiiniieiienianieciacincnnnns

Sub.: cieiiiiiiiiiiiiiiiiin Name of WorK c..coevviiiiiiiiiiiiiiiiiiieciennnens

Sir,

Based on your bid submitted on .............. in compliance of bidding document of NHIDCL for
execution of the Work of .......ooiiiiiiii , it is hereby notified that your bid
for a contract price of RS....cceveneeens (Rupees in words......... ) has been accepted for and on behalf of
NHIDCL

You are hereby requested to furnish Performance Security plus additional security in the form
detailed in para. 33.2 of ITB for an amount equivalent to RS........c.. ... (Rupees in words......... ) within
10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract agreement failing
which the actions as stipulated in clause-.33.3 of ITB shall be taken.

Thanking you,
Yours faithfully,
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FORM OF AGREEMENT

AGREEMENT
This  agreement made the day of
2024 between the National Highways & Infrastructure Development Corporation
Ltd. (hereinafter called “the Employer” of the one part and (here in after called “the

Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain
works, viz “Maintenance & Repair work on Agartala to Khowai NH-108B existing road from Km
19.300 to Km 32.800 at various sections i.e, Mohanpur to Subalsingh section at the risk and cost
of EPC Contractor in the state of Tripura in the FY 2025-26 on item rate basis & work order basis”.
Package No.: NHIDCL/RO-Agt/W/T/Agt-Khowai(Pkg-II)(NH-108B)/315-Part(1) AND

WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here in
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter
of acceptance dated ------------------ accepted the offer submitted by the Contractor for the

execution and completion of such works and the remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed
to abide by all the terms of the bid, including but not limited to the amount quoted for the execution
of Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated
----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of
acceptance no. accepted the offer submitted by the
Contractor for the execution and completion of such works and the remedying of any defects
therein, on terms and conditions in accordance in the conditions of particular application and
condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this agreement works and expressions shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to;
2 The following documents shall be deemed to form and be read and constructed as part of this
agreement viz.
a) The Contract Agreement,
b) Letter of Acceptance,
c) Notice to proceed with the works,
d) Contractor's Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
1) Scope of work
j) Bill of Quantities
k) Any other document listed in the Contract Data.

3 The foregoing documents shall be constructed as complementary and mutually explanatory
one with another. Should any ambiguities or discrepancy be noted then the order of precedence
of these documents shall subject to the condition of particular applications be as listed above.
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4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein in conformity in all respect with the provisions of the
contract.

5 the employer hereby covenants to pay the contractor in consideration of the execution and
completion of the works and the remedying of defects therein the contract price or such other
sum as may become payable under the provisions of the contract at the times and in the manner
prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year first before written, signed, sealed and delivered by the said Employer through
his Authorized Representative and the said Contractor through his Power of Attorney holder
in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
3" Floor, PTI Building,

4-Parliament Street,

New Delhi-110001

Binding Signature of Contractor

For and on behalf of
In the presence of In the Presence of
1. Name: 1. Name:
Signature: Signature:
IAddress: Address:
2. Name: 2. [Name:
Signature: Signature:
IAddress: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND
CONTRACT DATA

Page 51 of 103




Table of Clauses

SI.No. S1.No.
A. General D. Cost Control
1 Definitions 35 Bill of Quantities
2 Interpretation 36 Variations
3 Language and Law 37 Payments for Variations
4 Engineer’s Decisions 38 Cash Flow Forecasts
5 Delegation 39 Payment Certificates
6 Communications 40 Payments
7 Subcontracting 41 Compensation events
8 Other Contractors 42 Tax and currencies for payment
9 Personnel 43 Price adjustment
10 Employer’s and Contractor’s Risks 44 Security Deposit/ Retention Money
11 Employer’s Risks 45 Liquidated damages
12 Contactor’s Risks 46 Advance Payment
13 Insurance 47 Securities
14 Site Investigation Reports 48 Cost of Repairs
15 Queries about the Contract Data E. Finishing the Contract
16 Contractor to Construct the works and do | 49 Completion
maintenance
17 The works to be Completed by the 50 Taking Over
Intended Completion Date
18 Approval by the Engineer 51 Final Account
19 Safety 52 Operating and maintenance manual
20 Discoveries 53 Termination
21 Possession of the Site 54 Payment upon Termination
22 Access to the Site 55 Property
23 Instructions 56 Release from performance
24 Deleted F. Special Conditions of Contract
25 Arbitration 57 Labour
26 Deleted 58 Compliance with Labour Regulation
B. Time Control 59 Drawings and Photographs of the works
27 Programme 60 The Apprenticeship Act, 1961
28 Extension of Completion Date
29 Delays Ordered by the Engineer
30 Management Meetings
C. Quality Control
31 Identifying Defects
32 Tests
33 Correction of Defects
34 Uncorrected Defects
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Section V

CONDITIONS OF CONTRACT
Part I General Conditions of Contract (GCC) and Contract Data
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted
by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is Nil months calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works. The Employer may delegate any or all of its functions to a person or body
nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct
the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of time
after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain, and
handover to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority.
(a) Agreement,
(b) Letter of Acceptance
(c) Contractor's Bid,
(d) Contract Data,
(e) Conditions of Contract
(f) Technical Specifications,
(g) Drawings, if any
(h) Implementation Manual
(1) Scope of Work
() Bill of Quantities, and
(k) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the
Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the
Contract;
the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen
circumstances to enable him to complete the Works as per terms of the Contract, the Employer
will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract
Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and neglects
of any of his sub-Contractor, his agents or workmen as fully as if they were the acts,
defaults or neglects of the Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other
technical persons approved by the Engineer. The Engineer will approve any proposed replacement
of technical personnel only if their relevant qualifications and experience are substantially equal
to or better than those of the personnel stated in the Contract Data. If the personnel stated in the
contract data are not deployed on site by the contractor, it will be treated as a breach of contract
and action will be taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the Works in the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion,
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death, which
arise during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a)
to (d), in the amounts and deductibles stated in the Contract Data for the following events which
are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

13.2  Insurance policies and certificates for insurance shall be delivered by the Contractor to the

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be debt due.

13.4  Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.4  Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to
in the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data
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15.1 Executing Director will clarify queries on the Contract Data.

16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance with the
documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

17.2 The works shall be carried out as per site condition. The work may be required to be fully executed,
partially executed or may not be executed at all as per site condition and Engineer in charge direction.

Therefore, no claim whatsoever from any of the selected bidders on this account shall be entertained in
this regard

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with specifications and drawings.

18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the date of
signing of agreement.

22. Access to the Site
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22.1 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records
relating to the performance of the Contractor and to have them audited by Auditors appointed by
the Employer if so required by the Employer.

24. Deleted
25. ARBITRATION

The procedure for arbitration will be as follows:

(a) In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by
the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General of Indian Road Congress.

(b) Ifone of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above
within 30 days after receipt of the notice of the appointment of its arbitrator by the other party,
then the Secretary General of Indian Road Congress shall appoint the arbitrator. A certified
copy of the order of the Secretary General of Indian Road Congress making such an
appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be
English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the acceptance
of the fee structure given below by both the parties):

S.No. | Particulars of fee and other Schedule Amount payable per
charges Arbitrator/ per case
1. Arbitrator fee Rs.15,000/- per day subject to a

publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.
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2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental |[Rs.20,000/-
Charges (telephone, fax, postage etc.)
4. Charges for Publishing/ declaration of Maximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by
Against bills subject to maximum train, AC car by road.
of the prescribed ceiling given below)
Traveling Expenses, Lodging and (1) Up to Rs.15,000/- per day (metro
Boarding cities)
(i) Up to Rs.7,000/- per day (other
cities)
(111)Rs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than Rs.3,500/- per day
hearing / meeting days (maximum for
2 days
Note:- Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms Away from place of meeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings and payments
due to the contractor by the employer shall not be withheld, unless they are the subject matter
of the arbitration proceedings.

26. Deleted
B. Time Control

27. Programme

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same
as and when required. The Contractor shall submit to the Engineer for approval a programme
within the time stipulated in the Contract Data showing the general methods, arrangements, order,
and timing for all the activities in the Works, along with monthly cash flow forecasts.

27.2  An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals. If the Contractor does not submit an updated Programme within this period, the Engineer
may withhold the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.
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27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval of
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
effect of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Indented Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works. Delay/delays totaling more than 30 days will require prior written approval of the
Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken shall
be decided by the Engineer either at the management meeting or after the management meeting
and stated in writing to all those who attended the meeting.

C. Quality Control

31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for :

a. Carrying out the mandatory tests prescribed in the documents forming part of
contract.

b.  For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
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32.2 Ifthe Engineer instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples.

32.3  Subject to further condition in contract data
33.  Correction of Defects noticed during the Defect Liability Period.

33.1 The Defects Liability Period is Nil months calculated from the Completion Date. It is the
terms of contract that Construction works is of very high standard, requiring no major
repairs after the date of completion of works.

33.2 If any defects including shrinkage, cracks, and other faults appear in the work within six
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completion, and is
for twelve months thereafter. The Defects Liability shall be extended for as long as defects
remain to be corrected.

33.3  Every time notice of a defect is given; the Contractor shall correct the notified defect at his
own cost within the length of time specified by the Engineer’s notice. If the contractor is in default
the Engineer shall cause the same to be made good by other workmen and deduct the expenses
from any sums that may be due to the contractor.

34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect corrected/completed, and the Contractor will pay this amount.

D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

35.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rates in the Bill of Quantities for each item for the work executed.

35.3 Changes in the Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities for
the particular item by more than 25 percent provided the change exceeds 1% of initial Contract
Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall follow the
guidelines of the Employer to determine the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract
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Price is exceeded by more than 15 percent, except with the Prior approval of the Employer. If
requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost
breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six laning or OMT

Deleted

36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in
writing, Variations within the scope of the Works he considers necessary or advisable during the
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall
carry them out and include them in updated Programs produced by the Contractor. Oral orders of
the Engineer for Variations, unless followed by written confirmation, shall not be taken into
account.

37. Payments for Variations

37.1 Ifrates for Variation items are specified in the Bill of Quantities, the Contractor shall carry
out such work at the same rate. This shall apply for Variations only up to the limit prescribed in
the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the provisions of
clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.

37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works
Department are available shall be applicable for determination of costs. If the rates for Variation
are not specified in the SOR, the Engineer shall derive the rate from similar items in the Bill of
Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor and approval from NHIDCL will be taken.
As far as possible, the rate analysis shall be based on the standard data book and the current
schedule of rates of the PWD (NH) division. The decision of the Employer on the rate so
determined shall be final and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously supported with detailed measurement of
the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for the month
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in question.
39.3 The value of work executed shall be determined, based on measurements by the Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

39.5 The value of work executed shall also include the wvaluation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later information.

39.7 The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise, the Engineers certificate of the measurement and of the total
amount payable for work accordingly shall be final and payment made accordingly within a period
of sixty days as far as possible.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer
shall pay the Contractor the amounts Engineer had certified within 14 days of the date of each
certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and prices
in the Contract.

41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after the approval of
the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The Employer
will perform such duties in regard to the deduction of such taxes at source as per applicable law.

42.2 All payments will be made in Indian Rupees.
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43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44. Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each
payment due to the Contractor until Completion of the whole of the Works, subject to the condition
that the maximum amount of Retention Money shall not exceed 5% (Five Percent) of the Contract
Price.

44.2  The security deposit/retention money and the performance security will be released to the
Contractor when the Defect Liability period is over, and the Engineer has certified that the Defects,
if any, notified by the Engineer to the Contractor before the end of this period have been corrected.

44.3  If the contractor so desires then the Security Deposit/retention money can be released on
submission of unconditional Bank Guarantee at the following two stages: -

(a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount.

(b) After the retention money has been deducted to the full value (5% of the Contract Amount).

45. Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof
stated in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in
the Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in
the next payment certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

46.  Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal to three percent
of the contract price and additional security for unbalanced bids shall be provided to the Employer
no later than the date specified in the Letter of Acceptance and shall be issued in the form given
in the Contract Data and by a prescribed bank. The Performance Security shall be valid until a
date 28 days after the expiry of Defect Liability Period and the additional performance security
for unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of
completion. The validity shall account for additional 3 months’ time to account for BG
verification, signing of contract and start date. For unbalanced bids, an additional performance
security shall be provided to the employer for an amount calculated as under:
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i.  Where the bid price is below 10% but not below 20% of the project cost put to
bid, the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of the project
cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1 % and this additional performance guarantee percentage shall be
applied on the bid price;

ii.  Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for
every percentage of bid price below 20% of the project cost put to bid in
addition to 01% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price;

iii.  The additional performance guarantee percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of the bid price is below 0.5% or next higher percentage based on whether the
decimal point of the percentage of bid price is 0.5% or more.

iv.  The additional performance security shall be treated as part of the performance
security.

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at
their cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works,
and the Engineer will do so upon deciding that the Works is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's
issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due
to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete.
If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections
or additions that are necessary. If the Final Account is still unsatisfactory after it has been
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resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate within 56 days of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 DELETED
52.2 DELETED
53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach
of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in clause 45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) ifthe Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practice in competing for or in executing the Contract. For the purpose of this clause,
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to
influence the action of a public official in the procurement process or in Contract execution.
“Fraudulent Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

h) if the Contractor has not completed at least thirty percent of the value of Work required
to be completed after half of the completion period has elapsed;

1) if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified; and any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds
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any payment due to the Contractor, the difference shall be a debt payable to the Employer.

54.2  Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments outstanding on
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to
be deducted at source as per applicable law.

In case of termination on account of award of 2 laning work stated in C1 35.3.3, the Engineer shall
issue a certificate for the value of work done till termination, less advance payments outstanding,
less other recoveries due in terms of contract and less taxes due to be deducted at source as per
applicable law.

5S. Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed
to be the property of the Employer for use for completing balance work if the Contract is
terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1  The Contractor shall, make arrangements of his own cost and expenses for the engagement
of all staff and labour, local or others; for their payment, housing, feeding and transport; and for
compliance with various labour laws/ regulations.

57.2  The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers
of the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be notified already or that may be notified under any labour
law in future either by the State or the Central Government or the local authority. Salient features
of some of the major labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the Employer
by the competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is caused to
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pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance
of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to
deduct any money due to the Contractor including from his performance security/ retention money.
The Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days™ (say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is required to
take license from the designated Officer. The Act is applicable to the establishments or Contractor
of Principal Employer if they employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Constructions of buildings, roads, runways are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus
within the prescribed range of percentage of wages to employees drawing up to the prescribed
amount of wages, calculated in the prescribed manner. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what
are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided in the
Act and get these certified by the designated Authority.

1) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for regulations
of employment of children in all other occupations and processes. Employment of child labour is
prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.
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59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the completion

of the work. No separate payment will be made to the contractor for this.

59.2  The Contractor shall not disclose details of Drawings furnished to him and works on which
he is engaged without the prior approval of the Engineer in writing. No photograph of the works
or any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be
taken or permitted to be taken by the Contractor or by any of his employees or any employees of
his sub-Contractors without the prior approval of the Engineer in writing. No photographs/
Videography shall be published or otherwise circulated without the approval of the Engineer in

writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (111
of 1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all

liabilities and penalties provided by the said Act and said Rules.

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.

The Employer is: -

National Highways and Infrastructure Development Corporation Ltd.
Ist & 2nd Floor, Tower A,

World Trade Centre,

Nauroji Nagar, New Delhi-110029

Name of Authorized Representative: -

Executive Director (P)

Regional Office-Agartala

National Highways & Infrastructure Development Corporation Limited.
(Ministry of Road Transports & Highways, Government of India)
Regional Office, 3™ floor, UD bhawan, Near Ravindra bhawan,
Sakuntala, Agartala, Tripura

Email: edp-agartala@nhidcl.com

2. The Engineer is :

Designation: Dy. General Manager (P)/General Manager (P)
Address: National Highways & Infrastructure Development Corporation
Limited, PMU-Teliamura e-mail: gmtripura@nhidcl.com;

3. The intended Completion Date for the whole of the works is 03
months from start date.
4. The location of site is given in the Bid notice (SECTION I)
5. The start date shall be reckoned within 07 days after the date of issue
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[CL.1.1]

[CL.1.1]

[CL.1.1, 17&28]

[CL.1.1]
[CL.1.1]




10.
. Amount of Insurance are:

11

12.
13.

14.

15.

16.

of the notice to proceed with the work.

(a) The name and identification number of the contract is given in the
table given in Bid Notice (SECTION I)

(a) The law which applies to the contract is the law of Union of India.
(b) The language of the contract documents is English

The limit of subcontracting is NIL of initial contract price
Schedule of other contractor —NIL
Technical Personnel are as given in the ITB (SECTION II)

(a) Rupees equivalent to contract price

(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple incidents
And deductible as per premium rate

Site investigation report-NIL
(A) The period for submission of the programme for approval of
Engineer shall be 21 days from the issue of Letter of Commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent — 3 days before start of week; 7 days before
start of month; 15 days before start of quarter and 28 days
before bi-annual period concerned
(2) Emergent Indents — Within 24 hours

Amount to be withheld for delays in submission of updated
programme: 1% of value of work corresponding to the updated
programme.
The period for setting up a field laboratory with the prescribed
equipment relevant to items of work in BOQ is 30 days from the days
from the date of notice to start work.
(a) Amount of liquidated damages for delay in completion of
works
For whole of work (1/2000)™ of the Initial Contract
Price, rounded off to the nearest Thousand, per
day.
For Sectional Completion (wherever specified, in
item 6 of Contract Data (1/200)" of initial contract
price for 5 km section, rounded off to the nearest
thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work.
10 percent of the initial contract price rounded off
to the nearest thousand.
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17. The standard form of Performance Security acceptable to the [CL.47.1]
Employer shall be an shall be an unconditional Bank Guarantee of the
type as presented in the Bidding Documents.

18. Other fundamental breach is that the contractor has failed to complete

75% of value of indented work in any 3 indents issued by the [CL.53.2]
Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing the work [CL.54.1]
shall be 20%.
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(SECTION-VT)

TECHNICAL SPECIFICATIONS
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71

7.2

7.2.1

TECHNICAL SPECIFICATIONS

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

PART — I - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by the Ministry of Road
Transport & Highways, Government of India and published by the Indian Roads Congress,
hereinafter referred to as MORT&H Specifications.

PART —II - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The  Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for
particular item of works not already covered in Part — 1.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said

Specifications, then any reference to the superseded clause shall be deemed to refer to the
Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with
any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC and
BIS in that order, Where even these are silent, the construction and completion of the works
shall conform to sound engineering practice as approved by the Engineer and, in case of
any dispute arising out of the interpretation of the above, the decision of the Engineer shall
be final and binding on the Contractor.
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PART - 11

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF
GENERAL TECHNICAL SPECIFICATIONS (PART-I).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109

Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” — National Highways &
Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out laying
the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed technical
literature and  other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase

or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry sites
and borrow areas identified by the Contractor and to be used in
Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to
the Engineer for the approval a programme and methodology for the
calibration of all optical and electronic survey equipment to be used
on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site office,
available at all times for inspection by the Engineer.
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Clause 110

Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc.
Owned by various authorities including Public Undertaking an Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of notice and
duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination. During the period
of the Works, the contractor shall have no objection if the public utility
bodies and their decisions in the execution of their proposal in terms of
programme and construction. Provided that, in the opinion of the Engineer,
the Contractor has received reasonable notice thereof before the relevant
alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation that
are to remain within or adjacent to the works and shall use every precaution
necessary to prevent damage or injury thereto. On completion of the
Works, all areas disturbed by the Contractor’s construction activities
shall be restored in their original condition, or as may be acceptable to the
Engineer. The cost of this work shall be deemed to be included in the rates
generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants and Batching Plants

Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest abitation.
The H.M.P. shall be fitted with a dust extraction unit in order that the exhaust

gases comply with the requirements of the relevant current emission control
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

legislation. ““All operations at plants shall be undertaken in accordance with
all current rules and regulations protecting the environment.”

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working day’s notice of the proposed use of any herbicide or
toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register shall
include a name physical properties and characteristics, chemical
ingredients, health and safety hazard information, safe handling and
storage procedures, and emergency and first aid procedures for the product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid spillage
of materials on public roads.

After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project is
to be disposed of in a manner which is acceptable to the State Pollution
Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with the
relevant requirements of current pollution control legislation. During routine
servicing operations, the effectiveness of exhaust silencers must be checked
and if found to be defective must be replaced. Notwithstanding this
requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion that
spillage of fuels and lubricants do not contaminate the ground or nearby
watercourse. An “oil interceptor” shall be provided for wash down and
refueling areas. Fuel storage shall in proper bounded areas. All spilt and
collected petroleum products shall be disposed of in accordance with the
relevant legislation.
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Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

11.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained
in such a fashion that uncontaminated water is available for drinking,
cooking and washing. The sewage system for the camp must be properly
designed, built and operated so that no health hazard occurs and no pollution
to the air, ground or adjacent watercourses take place compliance with
relevant legislation must be strictly adhered to Garbage bins must be
provided in the camp and regularly emptied and the garbage disposed
of in a hygienic manner. Construction camps are to be sited away from
vulnerable people and adequate health care is to be provided for the work
force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement For Traffic During Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic Control
Plan 5 days prior to commencement of the temporary / permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause 112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day. Special
consideration shall be given in the preparation of the Traffic Control Plan
to the safety of pedestrians and workers at night. Temporary diversions will
be constructed only with the approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard holder are
not available then, treated shoulders shall be provided on the side on which
work is not in progress. If the existing shoulder width less than 1.5m the
same shall be extended up to 1.5m for earth work duly compacted. The top
15.0cm or as directed by the engineer including extended shoulder of
1.5m width shall be filled up by granular sub base material duly
bounded with binding material and compacted. The sub base material shall
conform to MOST specification Clause 401, the work of excavation and
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Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2

filling of granular sub-base material so carried out shall be paid under
relevant items of bill of quantities. The contractor shall maintain the
bypass/diversion during the period of construction by way of watering,
compacting, and making good loss of sub-base material after filling
up of the rutting/depression etc. by additional quantity of granular sub base
material. The items operations like maintenance, making good the loss of
material, watering, compacting, leveling and dressing along with
additional quantity of sub-base material shall be considered as incidental
to the work and no extra payment will be ade for these operations. The
continuous length in which such works shall be carried out would be within
a range of 200 to 500m

at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of shoulders
for earth work and granular sub-base as per Clause 112.2 above.” At the end
of first paragraph.

Side Roads and Property Accesses

Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage for
vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side
roads and existing accesses shall not be undertaken without providing
adequate prior provisions to the satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to
traffic and having a projection beyond the normal width of the item, for
example, a grader blade shall have a fluorescent red marker attached to the
outer end of the projection. During poor light conditions an additional
traffic controller with an illuminated red marker shall direct traffic around
such plant and equipment. At night, all plant items and similar obstructions
shall be removed from the normal path of vehicles, to provide a lateral
clearance of at least 6m where practicable, with a minimum clearance of
1.2m. Plant and equipment, within 6m of the normal path of vehicles, shall
be lit by not less than two yellow steady lamps suspended vertically from
the point of the obstruction nearest to a traffic lane, and one yellow steady
lamps at each end of the obstruction on the side farthest away from the
traffic lane.”

General Rules For the Measurement of Works for Payment:
Measurements for Lead of Materials
Delete this Clause and replace with:
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Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

“The rates in the Bill of Quantities are deemed to include the costs
of haulage from source of supply to the site for all materials
required for the Works.”

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2™ line.

Field Laboratory:
Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and maintenance
of a fully equipped laboratory.” The equipment in the laboratory shall be as
decided by Engineer, keeping in view of item of works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be located
at a site approved by the Engineer and must be of adequate size to perform
all the tests required under the contract including sufficient light, electric
and water supply. The Contractor shall provide working drawings
incorporating all the services based on the information given in the changes
for the approval of the Engineer prior to commencement of construction.
An office must be provided in the laboratory for the exclusive use of the
Engineer’s, Materials Engineer, adequate toilet and washing facilities must
be provided. The contractor shall provide the field laboratory within one
month from the date of the commencement of the work. Prior to this,
contractor must make suitable alternative arrangements for the testing of
materials, which are acceptable to the Engineer.
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Clause 121.3

Clause 121.3.2

Clause 121.3.5

Steel Tape

Clause 121.3.6

Clause 121.6

Clause 121.7

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

For soils and aggregates

Delete item no. (xi) and (xi1)

Add New Sub-Clause:

For Control of Profile and Surface

Evenness

1) Theodolite 2 sets

i1) Precision automatic level 2 sets

1i1) Precision staff 4 sets

iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 m long 4 sets
b) 5 m long 4 sets
c) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in
this clause but which is necessary for the work for complying with
the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be provided by
the contractor. No extra payment shall be made to the contractor
and it will be considered as incidental to the work.

Delete this Sub-Clause.
Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing

and maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”
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Clause 126: Supply of Video Cassettes

126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD (master
CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as directed by
the Engineer. It shall contain narration of the activities in English by competent narrator. The
editing of the film and the script for narration shall be as approved by the Engineer. The CD shall
be acceptable quality and the film shall be capable of producing colour pictures.
126.2 Measurement for Payment & Rates
No separate payment shall be made and the work shall be treated as incidental.

SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301 Excavation for Roadway and Drains

Clause 301.3.3 Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Clause 301.3.12 Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with
Table 300-2” of MOST.

Clause 301.9 Rates

Clause 301.9.2 This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Clause 304 Excavation for Structures:
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Clause 304.3.7

Clause 305
Clause 305.2
Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Back filling
Add second paragraph as under:

“The working space between the structure and the excavation

shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
Described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used

in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this work.
The arrangement for the source of supply of the material for embankment
and sub grade as well as compliance to the different environmental
requirements in respect of excavation and borrow areas as stipulated, from
time to time, by the Ministry of Environment and Forest, Government of
India and the local bodies, as applicable shall be the sole responsibility of

the
Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of

compaction submit the following to the Engineer for approval:
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1) The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he intends
to use.

i1) The graphs showing values of density against moisture content from which
each of the values in (i) above of the maximum dry density and optimum
moisture content were determined.

ii1) The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”

Clause 305.3 Construction Operations
Clause 305.3.4 Compacting ground supporting embankment/subgrade
Delete “where necessary” in the first sentence of the first
paragraph.
Clause 305.3.5.2 Ln Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
e”.
Clause 305.3.6 Compaction

The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
plain or pad foot drum shall be used for compaction.”

Clause 305.4 Construction of Embankment and sub-grade under special
condition.
Clause 305.4.1 Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of earth work
to the required height the triangular portion on the sloping face of the layers
shall be cut in such a manner that the specified slope is achieved. This
operation is incidental to work and no extra payment shall be made for this.”

Clause 305.4.7 Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control
Clause 306.4 Measurement for Payment
Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work
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Clause 306.5

Clause 307

Clause 307.5

Clause 309

Clause 309.2

Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

Clause 314.2

and as such no separate payment shall be made for the same.”
Rate

This Clause is deleted.

Turfing with sods.

Add “(ii1) application of top soil” after (ii). Delete “the contract unit rate
for application of top soil shall be as per clause 301.9.5”.

Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be heavy duty
(trafficable by commercial vehicle) proprietary products with gaps between
bars no greater than 26mm. The Contractor shall submit proposals for
grating to the Engineer for approval before commencing construction of the
sumps.”

Measurement for Payment

Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for excavation
for the roadway in accordance with Clause —301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and metal
grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and dressed in
line, grades as directed by the Engineer. It shall include cutting and filling
the ground in all type of soil where variation of existing ground level is +
30 cm or less. It will also include the grubbing of the existing rank
vegetation and clearance of undergrowth completely.

Construction Operation
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Clause 314.3

Clause 314.4

The engineer shall identify the area where leveling and dressing is to be
carried out. The clearing and grubbing of rank vegetation and undergrowth
shall be carried out as per clause 201.1. If the stagnant water is existing on
the side, the same shall be pumped / bailed out. The area shall be kept dry
throughout the operation of leveling and dressing. The leveling and dressing
shall be carried out by excavating the high area and filling the low area with
the excavated material in proper slope. This operation will be carried out
manually/mechanically as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and dressed in
Sqm.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

Cost of all labour, materials, tool, equipment and incidentals to complete
the work.

Clearing and grubbing the rank vegetation and undergrowth and their
disposal within 1000m.

. Pumping and bailing out of water and keeping the area dry during

construction.
In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS:

Clause 401.4.1

Clause 401.4.2

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved
by Engineer-In-charge.

Spreading and Compacting

The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the maximum
thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory roller
of minimum 80 to 100 KN static weight with plain drum or pad foot drum
of heavy pneumatic tyre roller of minimum 200 to 300 KN weight having a
minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of
achieving the required compaction. Rolling shall commence at the lower
edge and proceed towards the upper edge longitudinally for portions having
unidirectional cross fall and super-elevation and shall commence at the
edges and proceed towards the crown for portions having cross falls on both
sides.”
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Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Clause 404.3.4

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:
Delete this Clause.

Rolling:

Delete in first para “three wheeled rollers80  to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Profile Corrective Course and its application:

Replace (i1)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction procedures
and using such equipment as may be appropriate to the specified type of
material and thickness of the course manually/machine paid as approved by
the engineer-in-charge. The method of providing profile corrective course

shall be approved by the engineer-in-charge.
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Clause 501.8.3.1

Clause 501.8.3.4

Clause 501.8.3.4.1

Clause 502

Clause 502.2.3

Clause 503

Clause 503.2.1

Clause 504

Clause 504.2

Clause 504..2.1

Clause 507& 509

Preparing Existing Granular Surface

Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or blown of
using compressed air except in places where technical means cannot reach.
A prime coat conforming to Clause 502 shall be applied prior to laying
profile corrective course.”

Laying the Profile Corrective Course.

This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material using
mechanical broom and dust collected removed or blown off using

compressed air except in places where mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2,
the profile corrective course  with  materials as  per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of
particular Specification Clause.”

Prime Coat Over Granular Base :
The type of bitumen emulsion shall be slow setting.
Tack Coat
The type of bitumen emulsion shall be medium setting.
Bituminous Macadam :
Materials
Bitumen:

The penetration grade of bitumen shall be 60/70.
Bitumen

The penetration grade of bitumen shall be 60/70.
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the provision of bitumen in the
mix as per job mix formula. No variation in the rate for this item will be admissible on account of
quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways (otherthan
Expressways for which the size of the signs, letters and their placement shall be as specified in
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall
be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on the
drawings. In the absence of any details or for any missing details (for example, chevron signs
etc.), the signs shall be provided in accordance with international standards and/or as directed by
the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro-prismatic
type reflective as per IRC:67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of screen
printing. In regard to informatory signs with inscriptions or cut letters of, coloured retroreflective
sheeting comprising un metalized microprismatic element material as per IRC:67:2010 or durable
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting,
as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the following
requirements:

801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise as
directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786unless
otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision
bolts, nuts, etc., shall conform to IS:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform to IS:226
and IS:2062 or any other relevant IS Specifications.

801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite
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panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the
relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding600mm
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with
Aluminium Composite Material. The thickness of the sheet shall be related to the size ofthe sign
and its support and shall be such that it does not bend or deform under prevailing wind and other
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm
thick to withstand wind and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details(thickness, etc.)
shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist of the
white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be
new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting
or curling and shall have negligible shrinkage or expansion. A certificate of having tested the
sheeting for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility,
linear removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor
weathering and its having passed these tests shall be obtained from a Government Laboratory, by
the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering
Grade material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-
prismatic Grade retro-reflective element material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and
water and in dry condition shall have the minimum co-efficient of retro reflection (determined in
accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic
Grade Sheeting® (Candelas per Lux per Square Metre)

. Florescent
Observation | Entrance white | Yellow | Orange | Green | Red | Blue | Brown | yellow Florescent| Florescent
Angle Angle “Green yellow | Orange

0.1°8 -4° 1 830 | 620 290 83 | 125] 37 | 25 660 500 250

0.1°8 +30° | 325 | 245 115 33 150 | 15 10 260 200 100
0.2° -4° | 580 | 435 200 58 | 87 |26 | 17 460 350 175
0.2° +30° | 220 | 165 77 22 133 110 7 180 130 66
0.5° -4° 1420 | 315 150 42 | 63 | 19 | 13 340 250 125
0.5° +30° | 150 | 110 53 15 123 | 7 5 120 90 45
1.0° -4° | 120 90 42 12 |18 | 5 4 96 72 36
1.0° +30° | 45 34 16 5 7 2 1 36 27 14
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A Minimum Coefficient of Retro reflection (R4) (cd.Ix!.m™).
B Values for 0.1° observation angles are supplementary requirements that shall apply only
when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro reflection
indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 percent of its
original retro-reflectance.

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same type
of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen
printing shall be processed and finished with materials and in a manner specified by the sheeting
manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.)
and borders shall be cut-out from durable transparent overlay film or cut out from same reflective
sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the
manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable
transparent overlay film shall be covered under the warranty period of the sheeting type, issued by
the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the coefficient of retro-
reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 as
applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-
reflective sheeting.

801.3.5 Color: Unless otherwise specified, the general color scheme and properties shall
be as stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue
when viewed in day light or under normal headlights at night and in inclement weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean
surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner
recommended by the sheeting manufacturer. The adhesive shall be protected by an easily
removable liner (removable by peeling without soaking in water or other solvent) and shall be
suitable for the type of material of the base plate used for the sign. The adhesive shall form a
durable bond to smooth, corrosion and weather resistant surface of the base plate such that it shall
not be possible to remove the sheeting from the sign "base in one piece by use of sharp instrument.
In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with
the manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other
preparation for adhesive shall be applied strictly in accordance with the manufacturer's
instructions.
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801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting
shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre-coated with
aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of
material used for the sign and should thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by
acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a
smooth plain surface before the application of retro-reflective sheeting. If the surface is rough,
approved surface primer may be used. After cleaning, metal shall not be handled, except by
suitable device or clean canvas gloves, between all cleaning and preparation operation and
application of reflective sheeting/primer. There shall be no opportunity for the substrate to come
in contact with grease, oil or other contaminants prior to the application of retro-reflective sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less
than 5 mm. Where screen printing with transparent colours is proposed, only butt jointing shall be
used. The material shall cover the sign surface evenly and shall be free from twists, cracks and
folds. Cut-outs to produce legends and borders shall be bonded with the sheeting in the manner
specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year
warranty for satisfactory field performance including stipulated retro-reflectance of the retro-
reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade and
a five year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In
addition, a ten year, seven year and a five year warranty for satisfactory In-field performance of
the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and
engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and
certification that the signs and materials supplied against the assigned work meets all the stipulated
requirements and carry the stipulated warranty and that the contractor/supplier is the authorized
converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of warranty.
The warranty shall also cover the replacement obligation by the sheeting manufacturer as well as
contractor for replacement/repair/restoration of the retro-reflective efficiency.
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A certificate in original shall be given by the sheeting manufacturer that its offered retro-reflective
sheeting has been tested for various parameters such as co-efficient of retro-reflection, day/night
time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact resistance,
specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be carried out
by a Government Laboratory in accordance with various ASTM procedures and the results must
show that the sheeting have passed the requirements for all the above mentioned parameters. A
copy of the test reports shall be attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow
Section conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so
constructed as to hold these in a proper and permanent position against the normal storm wind
loads or displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted
on a single post, and for greater area two or more supports shall be provided. Post-end(s) shall be
firmly fixed to the ground by means of properly designed foundation. The work of foundation shall
conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with
two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall
be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts shall
be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in numbers of
different types of signs supplied and fixed, while for direction and place identification signs, these
shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including all
materials, installing it at the site furnishing of necessary test certificates, warranty and incidentals
to complete the work in accordance with these Specifications.
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Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it
must be deposited to the PD.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs

where the situation so warrants for proper information and guidance of the road users. The
following conditions may be considered while deciding about the provision of overhead signs:

"1 Traffic volume at or near capacity

'] Complex interchange design

"1 Three or more lanes in each direction
"1 Restricted sight distance

] Closely spaced interchanges
U

J

J

Multi.-lane exits
Large percentage of commercial vehicles

High speed traffic
804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General

The work cover the providing and mixing of reflective pavement marker (RPM) or road
stud, a device which is bonded to or anchored within the road surface for lane marking
and delineation for nighttime visibility. It reflects incident light in directions close to the
direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene
Styrene(ABS) or any other suitable material approved by the Engineer. The markers
shall support a load of 13635 kg tested in accordance with ASTM D 4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic
cubes capable of providing total internal reflection of the light entering the lens face.
Lenses shall be molded of methyl merthcrylate conforming to ASTMD 788 or
equivalent.

804.3 Design
The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area

of each retro-reflecting surface shall not be less than 13.0 sqem.
804.4 Optical Performance

804.4.1Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a

Page 95 of 103




Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or
Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category ,,A* studs

Entrance Observation C.L.L. in med/Ix
angle angle White Amber Red
0°U 5° L&R 0.3° 220 110 44
0°U 10° L&R 0.5° 120 60 24

Table 800-13 Minimum C.I.L. Values for Category ,,B“ studs

Entrance Observation C.L.L. in med/Ix
angle angle White Amber Red
0°U 6° L&R 0.3° 20 10 4
0°U10°L&R | 0.5° 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the reflectors when
the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to be
included in category ,,A“. A stud that incorporates one or more bi-convex reflectors shall
be considered to be included in category ,,B*.

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTM
E
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:
873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.L.L at any one position of measurement is less than the
values specified in Table 800-12 or 800-13 provided that
(1) the value is not less than 80% of the specified minimum, and
(i1)) the average of the left and right measurements for the specific angle is greater

than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be
absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or combination
as directed by the Engineer. Its water resistance shall meet the requirements of IP 65 in accordance
with IS:12063:1987 Category 2 for protection against water ingress. The dimentsions of solar
studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to
provide long visibility from a distance of more than 800m. Its flashing rate shall not be less than
1 Hz. Its should be able to give the prescribed performance in the temperature range of -40°C to
+559C. Its life shall be not less than 3 years.
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804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any sharp edges
in traffic. The reflective portions of the studs shall be free from crevice or ledges where dirt might
accumulate. All road studs shall be legibly market with the name, trademark or other means of
identification of the manufacturer. Marker height shall not exceed 20 mm. Marker width shall not
exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the bottom of the marker
is configured, the outermost faces of the configurations shall not deviate more than 1.3 mm from
a flat surface. All road studs shall be legibly marked with the name, trade mark or other means of
identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the procedure
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if
the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has been
opened to traffic for al period of not less than 14 hours. The portions of the highway surface, to
which the marker is to be bonded by the adhesive, shall be free of dirt, curing compound, grease,
oil, moisture, loose or unsound layers, paint and any other material which would adversely affect
the bond of the adhesive. The adhesive shall be placed uniformly on the cleaned pavement surface
or on the bottom of the marker in a quantity sufficient to result in complete coverage of the area
of contact of the marker with no voids present and with a slight excess after the marker has been
lightly pressed in place. For epoxy installations, excess adhesive around the edge of the marker,
excess adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be
immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the same to
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished
road marker shall also be given by the contractor who carried out the work of fixing of reflective
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity
compared to stipulated standards, the contractor would be required to replace all such markers
within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of markers
supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying
out the work at site conforming to the specifications complete as per approved drawings or as
directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and
it must be deposited to the BO.
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SECTION 900 - QUALITY CONTROL FOR ROAD WORKS

Clause 901 General

Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar
material where essential tests are to be carried out at the
manufacture®s plant or at laboratories other than the site laboratory,
the cost of samples, sampling, testing, and furnishing of the test
certificates shall be borne by the Contractor. The frequency of tests
regarding bitumen, cutback and emulsion in respect of its quality
shall be as per the Table 900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014 Storage of Materials:

Clause 1014.3 Aggregates

The following shall be added at the end of the Clause: “Aggregates
shall be stockpiled in a manner that will avoid segregation,
contamination by foreign materials and intermixing of various sizes
of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured in

cum.
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INTEGRITY PACT

BETWEEN

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
(NHIDCL) hereinafter referred to as "The Principal" (which expression, unless repugnant to
the context thereofishall meanand include its legal representatives, heirs and assigns)

AND

................................................ hereinafter referred to as "The Bidder/Contractor" (which
expression, unless repugnant to the context thereof, shall mean and include its legal representatives,
heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for (Name of the
contract) (herein after referred to as the 'Project'). The Principal necessarily requires full
compliance with all relevant laws of the land, rules, regulations, economic use of resources and of
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the Integrity Pact
by all parties concerned, for all works covered in the Project.

Sectionl-CommitmentsofthePrincipal

(D) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

a. No employee of the Principal, personally or through family members or through any other
channel, will in connection with the tender for or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit, which
the person is not legally entitled to.

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender process, provide to
all Contractor(s)/Bidder(s) the same information and will not provide to any
Contractor( s )/Bidder(s), confidential/additional information through which the
Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons The Principal
shall obtain bids from only those parties who have been short-listed or pre qualified or
through a process of open advertisement/web publishing or any combination thereof.

(2)  Ifthe Principal obtains information on the conduct of any of its employees, Contractor(s) and/or

Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a substantive

suspicion in this regard, the Principal will inform the Chief Vigilance Officer and subject to its
discretion, can additionally initiate disciplinary actions.

(3) The Principal will enter in to agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project

(4)  The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the range of
Rs.50 Crore and above, who do not sign this Pact or violate its provisions.

Section 2: Commitments of the Bidder(s)/Contractor(s)
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(1

)

Section 3:

(1

)

3)

The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm offer,
promise or give to any of the Principal's employees involved in the tender process or the
execution of the contract any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage, of any kind whatsoever, during the
tender process or during the execution of the contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any undisclosed
agreement or understanding, whether formal or in formal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to introduce cartelization in
the bidding process.

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or
personal gain, or pass on to others, any information or document provided by the principal
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly, the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all
the payments made to the Indian agent/representative have to be in Indian Rupees only.
Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed and marked
as Annex-"A".

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Disqualification from tender process and/or exclusion from future contracts.

If the Bidder(s)/ Contractor(s),before awarding the Project or during execution has
committed a transgression by violating Section2 above or in any other form so as to put his
reliability or credibility in question, the Principal, at its sole discretion, is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or terminate the contract, if
already awarded, for that reason, without prejudice to any other legal rights or remedies
available to the Principal under the relevant clauses of GCC/SCC of the
tender/contract.

If the Contractor(s)/Bidder(s) has committed a transgression through a violation of
any of the terms under Section2 above or in any other form such as to put his reliability or
credibility into question, the Principal will also been titled to exclude such
Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition and
duration of the exclusion will be determined by the Principal, keeping in view the severity of
the transgression. The severity will be determined by the circumstances of the case, in
particular, the number of transgressions and/or the amount of the damage.

Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact that the
contractor has committed a transgression, through a violation of any of the terms under
Section 2 above or any other term(s) of this Pact, during the execution of contract, the Principal
will be entitled to exclude the contractor from further tender/contract award processes.
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(4)  The exclusion will be imposed for aminimum period of six (6) months and a maximum period
of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the
damage to the Principal caused by him and has installed a suitable corruption prevention
system, the Principal may, at its sole discretion, revoke or reduce the exclusion period before
the expiry of the period of such exclusion.

Section 4: Compensation for Damages

(O If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior
to the awarding of the Project according to Section 3, the Earnest Money Deposit (BID
SECURITY)/ Bid Security furnished, if any, along with the offer, as per terms of the
Invitation of Tender, shall also be forfeited. The Bidder(s)/Contractor(s)understands and
agrees that this will be in addition to the disqualification and exclusion of the Contractor
(s)/Bidder(s) as may be imposed by the Principal, in terms of Section 3above.

2) If, at any time after the awarding of the Project, the Principal has terminated the
contractaccordingtoSection3, or if the Principal is entitled to terminate the contract according
to Section3, the Security Deposit/Performance Bank Guarantee furnished by the
contractor, if any, as per the terms of the NIT/Contract shall be forfeited without prejudice
to any other legal rights and remedies available to the Principal under the relevant clauses of
General/ Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in additionto the Bidder(s)/Contractor(s), as terms of Section3
above Understands and agrees that this will disqualification and exclusion of the maybe
imposed by the Principal in

Section 5: Previous transgression

(D) The Bidder(s)/Contractor(s) here in declare that it has committed no transgressions in the
last 3 years with any other Company in any country conforming to the anticorruption
approach as detailed herein or with government/any other Public Sector Enterprise in India
that could justify its exclusion from the tender process.

2) If at any point of time during the tender process or after the awarding of the Contract, it is
found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject,
he can be disqualified from the tender process or if, as the case maybe, that the Contract, is
already awarded, it will be terminated for such reason and the Bidder(s)/Contractor(s) can
be blacklisted in terms of Section 3above.

Section 6: Independent External Monitor/Monitors

(1)  The Principal shall, in case where the Project Value is in excess of Rs.50 Crore and above,
appoint competent and credible Independent  External Monitor(s) with clearance from
Central Vigilance Commission. The Monitor shall review independently, the cases
referred to it to assess whether and to what extent the parties concerned comply with the
obligations under this Integrity Pact.

(2)  In case of non-compliance of the provisions of the Integrity Pact, the complaint/non-
compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be
appointed by the MD, NHIDCL. The Nodal Officer shall refer the complaint/non-
compliance so received by him to the aforesaid Monitor.

(3) The Monitor will not ~ be subject to any instructions by the representatives of the
parties and will perform its functions neutrally and independently. The Monitor shall
report to the Managing Director, NHIDCL.

4) The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by
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(6)

(7

®)

©)

Section 7:

Section 8:

Section 9:

(1)

the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of avalid interest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information and
documents of the Bidder (s) /Contractor(s) with confidentiality.

The Principal will provide to the Monitor, sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact on
the contractual relations between the Principal and the Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform
the Principal and request the Principal to discontinue and/or take corrective action, or to
take other relevant action (s). The Monitor can in this regard submit non-binding
recommendations. However, beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner and/or refrain from action and/or tolerate action.

The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks from
the date of reference or intimation to it and, should the occasion arise, submit proposals
for corrective actions for the violation or the breaches of the provisions of the agreement
noticed by the Monitor.

If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmitthis information directly to the Chief
Vigilance Officer, NHIDCL / MD.

The word '"Monitor' means Independent External Monitor and includes both singular and
plural forms.

Criminal Contractor(s)/charges against violating Bidder(s) /Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or
a representative or an associate of a Bidder/Contractor, which constitutes a criminal
offence under the IPC/PC Act, or if the Principal has substantive suspicion in this regard,
the Principal will forth within form the same to the Chief Vigilance Officer,
NHIDCL/MD.

Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The Pact shall
expire, in case of the Contractor(s), 3(three) months after the last payment under the
Contract is made and in case of the unsuccessful Bidder(s), 2 (two) months after the
contract for the project has been awarded.

If any claims is made/lodged during this time, the same shall be binding and continue to
be valid despite the lapse of this pact as specified above, unless it is discharged/determined
by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the
completion of the Project and/or the last payment under the Contract having been
made, if any transgression/violation of the terms of this Pact comes/is brought to the notice
of the Principal, it may, subject to its discretion, blacklist and/or exclude such
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal
right or remedy so available to the Principal.

Other provisions

This Agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. New Delhi.
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(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this Agreement turn out to be invalid, the remainder
of this Agreement shall remain valid and binding. In such a case, the parties will strive to
come to an Agreement in accordance to their original intentions.

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or
his/her, as the case maybe.

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Place- Place-

Date- Date-

Witness1:

(Name & Address)

Witness2:

(Name & Address)
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