

NHIDCL/Manipur/CCpur-Tuivai/Pkg-4B/2020/4526
e-185645

Date: 10.03.2025

Tender: Balance work of Widening to 2 (Two) lane with hard shoulder of Churachandpur to Tuivai section of NH-102B from km 130.000 to km 141.029 (Package-4B) in the State of Manipur on EPC Mode.

Tender ID: 2025_NHIDC_849846_1

Corrigendum No.1

Sr. No.	Reference/Clause No./Annexure	Existing Provision	Modified Provision (To be read as)
1	Clause 2.2.2.2 (i) & Section 7 of Data Sheet of RFP - Threshold Technical Capacity	Rs. 25.53 Crore	Rs.19.15 Cr
2	Clause 11 of Schedule-B - Hazardous locations	Retaining Wall - 242 m Breast Wall - 60 m Toe Wall - 615 m Metal Beam Crash Barrier - 6139 m Hydroseeding - 24969 sqm Turving with Sods - 27006 Sqm	Retaining Wall - 242 m Breast Wall - 60 m Toe Wall - 615 m Metal Beam Crash Barrier - 6139 m Hydroseeding - 24969 sqm Turving with Sods - 27006 Sqm Note: The above quantities under item Hazardous location are tentative only. The Contractor is required to conduct detailed investigation to assess the work based on site survey, investigations and assessment before commencement of work. Any increase or decrease in length/area within (±) 5% of total scope mentioned above shall not constitute a Change of Scope.
3	Section-7 Data Sheet of RFP	Last date of Request for BID Document - 11.03.2025 (1500 Hrs)	Last date of Request for BID Document - 19.03.2025 (1500 Hrs)





Sr. No.	Reference/Clause No./Annexure	Existing Provision	Modified Provision (To be read as)
4	Section-7 Data Sheet of RFP	BID Due Date - 11.03.2025 (1500 Hrs)	BID Due Date - 19.03.2025 (1500 Hrs)
5	Section-7 Data Sheet of RFP	Opening of Technical BIDs - 12.03.2025 (1500 Hrs)	Opening of Technical BIDs - 20.03.2025 (1500 Hrs)

2. The Authority has not received any query regarding the subject tender from any prospective bidders.

(Ankit Loyal)
DGM (Technical), NHIDCL HQ