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National Highways & Infrastructure Development Corporation Ltd.
Ministry of Road Transport & Highways, Government of India E bt \
Regional Office - Siliguri, :

Unit-402, Quantum Building, 4™ Floor Parivahan Nagar, Matigara, e INFRAsmucmRE e
Siliguri, West Bengal-734010 Email: edp-siliguri@nhidcl.com CIN: U45400DL2014GOI1269062

AR PR & TH 3GIH A GOVERNMENT OF INDIA ENTERPRISE

Date :02.04.2026

BHARATMALA

ROAD TO PROSPERITY

NHIDCL/RO-Siliguri/NH-10/CH. 40.05/2026-27 /2736

To,

All the prospective bidders,

Name of Work: Slope stabilization and protection works at CH Km 40.05 near 7th Mile of NH-10
during the FY2026-27 on EPC Mode under NHIDCL in the state of West Bengal-Corrigendum-I-Reg.

made in the RFP:-

With reference to the Tender ID: 2026_NHIDC_902560_1 published on CPP portal on
14.03.2026 it is hereby informed to all the prospective bidders that the following modification is

sk Reference Description Existing Provision To be read as/ Modified
No NIT/RFP Provision
clause
Last date for
receiving | 19.03.2026 | -ostdatefor 1 0026
: receiving queries
queries
Pre-BID meeting | 20.03.2026 | Pre-BID meeting 08.04.2026
Authority Authority
Section-| of response to 24.03.2026 response to 10.04.2026
NIT Schedule of | queries latest by queries latest by
1 Bidding 03.04.2026 17.04.2026
Process BID Due Date (1100 Hrs) BID Due Date (1100 Hrs)
R 04.04.2026 Physical | 18.04.2026
Submission of (1100 Hrs) Submission of Bid (1700 Hrs)
Bid Documents Documents
Opening of | 04.04.2026 | _ Opening of 18.04.2026
Technical Bids | (1100 Hrs) | Technical Bids | (1700 Hrs)
2 Sed;ﬁ;‘- T Completlon 12 months (12 months DLP) 12 months (36 months DLP)
Period
RFP, DCA,
3 Schedules, As per Addendum-
Drawings

The remaining clause/content of the NIT/RFP/BOQ will remain unchanged.

EP -

(Mayur Murlidhar Shindekar)
Executive Director (P)
NHIDCL, RO-Siliguri




