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National Highways & Infrastructure Development Corporation Ltd. ZUP
Ministry of Road Transport & Highways, Government of India - e )
Regional Office - Siliguri, BHARATMALA .

ROADTOTROSPERITY BUILDING INFRASTRUCTUHE BUILDING THE NATION

Unit-402, Quantum Building, 4*" Floor Parivahan Nagar, Matigara,
Siliguri, West Bengal-734010 Email: edp-siliguri@nhidcl.com CIN: U45400DL2014GO1269062

ARd WSR FT TH 3¢IH A GOVERNMENT OF INDIA ENTERPRISE

NHIDCL/RO-Siliguri/NH-10/CH. 25.8/2026-2/?'9"/ Date :02.04.2026

To, ;
All the prospective bidders,

Name of Work: Slope stabilization and protection works at CH Km 25.8 near Likhuveer of NH-10
during the FY 2026-27 on EPC Mode under NHIDCL in the state of West Bengal-Corrigendum-I-Reg.

With reference to the Tender ID: 2026_NHIDC_902557_1 published on CPP portal on
14.03.2026 it is hereby informed to all the prospective bidders that the following modification is
made in the RFP:-

SL. Reference Description Existing Provision To be read as/ Modified
No NIT/RFP Provision
clause
Last date for
receiving | 19.03.2026 | -aStdatefor 1 os 0 026
. receiving queries
queries
Pre-BID meeting | 20.03.2026 | Pre-BID meeting 08.04.2026
Authority Authority
Section-| of response to 24.03.2026 response to 10.04.2026
NIT Schedule of | queries latest by queries latest by
1 Bidding 03.04.2026 17.04.2026
Process BID Due Date (1100 Hrs) BID Due Date (1100 Hrs)
Pgslea 04.04.2026 Physical | 45 04.2026
Submission of Submission of Bid
: (1100 Hrs) (1700 Hrs)
Bid Documents Documents
Opening of | 04.04.2026 | _ Opening of 18.04.2026
Technical Bids | (1100 Hrs) | Technical Bids | (1700 Hrs)
Section-I of ;
2 NIT completion |45 months (12 months DLP) 12 months (36 months DLP)
Period
RFP, DCA, :
3 - Schedules, - As per Addendum
Drawings

The remaining clause/content of the NIT/B0OQ will remain unchanged.

3,
(Mayur Murtidhar Shindekar)
Executive Director (P)
NHIDCL, RO-Siliguri



