

**NHIDCL/RO-Kohima/ Procurement/M&R/KM/Tender-II/2024-25/02/6233** Date: 11.10.2024

### **CORRIGENDUM-IV**


**Sub:** “ Short Term Maintenance Contract of NH-39 (New NH-02) from Kohima to Mao Stretch (from Km 194.000 to Km 212.334) [Length=18.334 Km] in the State of Nagaland in the FY 2024-25” - (Percentage Rate and Work Order Basis, at “Risk and Cost” of EPC Contractor)

With reference to subject NIT invited on 28.08.2024 the following clause is amended as below:

Reference of RFP Clause/BOQ	Sl. No.	Event Description	Existing Clause	Amended as
<b>Clause 2, Section-I, NIT</b>	2	Estimated Cost Rs. In Cr (Excluding GST)	18.87 Cr	10.65 Cr
		Bid Security Cost (Rs In Cr)	0.38 Cr	0.21 Cr
	2.1	Average Turn-over during last 5 years (Rs In Cr)	2.83 Cr	1.60 Cr
		Single Work of similar nature in any year during last 5 years (Rs In Cr)	3.77 Cr	2.13 Cr
<b>Clause 5, Section-I, NIT</b>	6	Last Date of submission of Tender/Bid (online + Hard copy)	14.10.2024 (1500 Hrs)	16.10.2024 (1500 Hrs)
	7	Date of Opening of Technical Bid	15.10.2024 (1530 Hrs)	17.10.2024 (1530 Hrs)
<b>BOQ</b>				Revised BOQ

The remaining Clause/Content of the RFP/DCA will remain unchanged.

This issues with the approval of Competent Authority

  
(GMRV Prasad)  
Manager (F)  
NHIDCL, RO-Kohima