

NHIDCL/RO-Kohima/ Procurement/M&R/KM/Vol-II/2024-25/ 6234

Date: 11.10.2024

CORRIGENDUM-IV

Sub: “Short Term Maintenance Contract of NH-39 (New NH-02) from Kohima to Mao Stretch (from Km 185.540 to Km 194.000) [Length=8.46 Km] in the State of Nagaland in the FY 2024-25” - (Percentage Rate and Work Order Basis, at “Risk and Cost” of EPC Contractor) -**Reg**

With reference to subject Section-I, NIT invited on 28.08.2024 the following clause is amended as below: -

Reference of RFP Clause/BOQ	Sl. No.	Event Description	Existing Clause	Amended as
Clause 2, Section-I, NIT	2	Estimated Cost Rs. In Cr (Excluding GST)	16.54 Cr	9.33 Cr
		Bid Security Cost (Rs In Cr)	0.33 Cr	0.19 Cr
	2.1	Average Turn-over during last 5 years (Rs In Cr)	2.48 Cr	1.40 Cr
		Single Work of similar nature in any year during last 5 years (Rs In Cr)	3.31 Cr	1.87 Cr
Clause 5, Section-I, NIT	6	Last Date of submission of Tender/Bid (online + Hard copy)	14.10.2024 (1500 Hrs)	16.10.2024 (1500 Hrs)
	7	Date of Opening of Technical Bid	15.10.2024 (1530 Hrs)	17.10.2024 (1530 Hrs)
BOQ				Revised BOQ

The remaining Clause/Content of the RFP/DCA will remain unchanged.

This issues with the approval of Competent Authority.

Yours sincerely

(GMRV Prasad)
Manager (F)

NHIDCL, RO-KOHIMA