## राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार प्रथम तल, टावर ए, वर्ल्ड ट्रेड सेंटर, नौरोजी नगर, नई दिल्ली–110029,







National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com

(भारत सरकार का उद्यम)

( A Government of India Enterprise)

NHIDCL/HQ/WB/Lava-Pedong/2025/248388/3042

Date:28.07.2025

To,

All the Prospective Bidders,

Name of the work: "Widening and Up-gradation of existing carriageway into 2-lane with paved shoulder from Lavamore to Start of Pedong Bypass along NH-717A from existing km 61.100 to km 79.700 in the State of West Bengal on EPC Mode."- Corrigendum-05: Reg.

Tender ID: 2025\_NHIDC\_861248\_1

## Corrigendum No. 05

Clause	Existing Provision	Modified Provision
2.2.2.6 (i) (c) of RFP	For projects upto Rs. 100 Cr.: the capital cost of the project should be more than 5% of the amount specified as the Estimated Project Cost; and  For projects more than Rs. 100 Cr.: the capital cost of the project should be more than 10% of the amount specified as the Estimated Project Cost.	The modified provision in respect of Clause 2.2.2.6(i)(c) of RFP, stated in the Corrigendum-03 dated 22.07.2025, may kindly be ignored. The same may be read as  For projects upto Rs 100 crore: No Change For projects more than Rs 100 crore: the capital cost¹ of the project should be more than 10% of the amount specified as the Estimated Project Cost and receipts² of less than 10% of the Estimated Project Cost.  The actual capital cost of the project (i.e. without escalation) shall be considered for the evaluation.  The actual payment receipt (i.e. without escalation) shall be considered for the evaluation.
a new transfer and a second		

<sup>\*</sup>Rest of the provisions of RFP shall remain unchanged.

2. This is for information & necessary action.

Your faithfully,

(Ankush Mehta) General Manager (T)