

NHIDCL/RO-Kohima/STMC-IV/Corres/Vol-I/2026-27/ 9046

Dated: 29.08.2026

Corrigendum-I

Sub: "Short Term Maintenance Contract for Restoration and Repair of Kohima Mao Road from Km. 185+540 to Km. 194+000 (excluding Chainage from Km 191+840 to 192+100) [Length=8.200 Km] in the State of Nagaland in the FY - 2026-27 - (Percentage Rate and Work Order Basis)". - Reg.

Ref: RFP/NIT uploaded on 27.08.2026. [Tender ID: 2026_NHIDC_923839_1]. (Copy enclosed)

2. The following content in the bidding document of subject work is modified/amended as below:

Sl. No.	Ref. to NIT/RFP Clause	Existing	To be read as / Modified
1.	<u>SECTION-I</u> (Para 1.1)- <u>Defect Liability Period (DLP)</u>		
2.	<u>SECTION-V</u> <u>Contract Data</u> (Sl. No.- 16) - "The Defect Liability Period will be 09 month for periodic renewal and other improvement works executed (if any)"	09 Months (Nine Months)	12 Months (Twelve Months)
3.	<u>SECTION-V</u> <u>Contract Data</u> (Sl. No.- 16)- "The Intended Completion Date for whole of the work in: 02 Months from start date"	09 Months (Nine Months)	02 Months (Two Months)

3. All other terms and conditions remain unchanged.


(R.P. Singh)
Executive Director (P)
NHIDCL, RO- Kohima