


राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
प्रथम तल, टावर ए, वर्ल्ड ट्रेड सेंटर, नौरोजी नगर, नई दिल्ली-110029,

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/2025/NH-15/PMC/Gogamukh-Kulajan/3684

Date: 28.11.2025

Reply to PRE-BID QUERY

Subject: PMC for upgradation from 2 Lane with PS to 4 Lane configuration of NH-15 from Ch 381+000 at Gogamukh to Ch 438+000 at Kulajan Tiniali in the State of Assam - Reply of the Pre-Bid query - Reg.

Tender ID: 2025_NHIDC_884237_1

Replies of Pre-Bid queries are as follow:

Sl. No.	Reference to Clause/ Page	Description of Query	Desired Modification	Reply
1.	Clause 12.2 – A1: Evaluation Criteria	The sub-clause lists the following evaluation components: 1. Specific experience of firms in terms of year 2. Profile of the Firm 3. Specific experience of firms in terms of turnover (Updated to the factor as per clause 1.3.2 of LOI) 4. Highway Professionals working with the firm The detailed breakup of marks/weightage for the above components has not been provided.	Provide detailed evaluation criteria and mark distribution for firm profile, turnover, experience, and professionals.	As per Corrigendum-I
2.	Clause 4.11.3.2 (2), Sr. 12, Clause 4.12.7, Sr. 20 & 21 and Clause 4.1 – Primary Task – xxvii.(h)	These clauses include: • Landslide investigation • Hill drainage design • Traffic safety features specific to hill roads • Bathymetric profile of river Teesta The project stretch (Gogamukh to Kulajan Tiniali) falls entirely in the plains of Assam. There are no hill sections landslide - prone areas, and River Teesta is not located within the project influence area.	Amend or remove the above- mentioned hill-specific requirements and Teesta river survey provisions, as they are not applicable to this project.	As per Corrigendum-I

Saur

3.	Clause 3.1 (v) and Clause 3.2.3 (xii)	The Bid Security amount stated in the RFP is inconsistent.	Confirm the correct Bid Security amount to be submitted.	As per Corrigendum-I
4.	BOQ	The BOQ uploaded does not match the month-wise requirements mentioned in the RFP.	Issue a correct and revised BOQ aligned with the RFP provisions.	As per Corrigendum-I
5.	Clause 5	Current submission deadline 04.12.2025	Extension of 15 days i.e. upto 19 th December 2025, to allow adequate time for preparation of complete and complaint proposal.	As per Corrigendum-I



Saurav Deo
Deputy General Manager-T