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National Highways & Infrastructure Development Corporation Limited
Ministry of Road Transport & Highways, Govt. of India BHARATMALA

BUILDING INFRASTRUCTURE - BUILDING THE NATION

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com  roapTo prosperiTY CIN: U45400DL2014G0I1269062
NHIDCL/JICA/NH-54-Miz-2017-18-158/Package-4/2018-19 13.02.2019
To

ABCI Infrastructures Pvt. Ltd.
Capital Travels Building, 3 Floor,
Club Road, Silchar - 788001

Tel.: 03842-247471, 262394
Email: silchar@abciinfra.com

(Kind Attn: Mr. Budhmal Baid)

Name of Work: Widening and up-gradation to 2-Lane with paved shoulder configuration
and geometric improvements from km 166.00 to km 208.00 (Package-4) on Aizawl-
Tuipang section of NH-54 in the State of Mizoram on Engineering, Procurement and
Construction (EPC) mode with JICA loan assistance -Letter of Acceptance (LoA)- reg.

Sir,

This is to notify that your bid submitted by due date (27.08.2018) for execution of the
subject project at your quoted bid price amounting to Rs 440,50,00,000.00 + 1JPY +
1 USD, Equivalent to Rs 440,50,00,069.37 (Rupees Four Hundred Forty Crore Fifty Lakhs
Sixty Nine and Thirty Seven Paisa Only) has been determined to be the lowest evaluated
bid and is substantially responsive and has been accepted.

2 You are, therefore, requested to:

i) return a duplicate of the LOA as an acknowledgement within the period
prescribed in Clause 3.3.4 of the RFP;

ii) deliver a legal opinion from your legal counsel with respect to your authority to
enter into Contract Agreement and the enforceability of the provisions thereof,
within 10 (ten) days of the issue of this LOA;

iii) sign the Contract Agreement within the period prescribed in Clause 1.3 of the
RFP; and

iv) furnish Performance Security for an amount of Rs 22,02,50,003.47/- (Rupees
Twenty Two Crore Two Lakh Fifty Thousand Three and Forty Seven Paisa only)
within 10 days from the date of signing of the Contract Agreement as per
provisions of RFP in the form set forth in Schedule G.
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3. In case of delay in submission of Performance Security, you may seek extension of
time for a period not exceeding 30 (Thirty) days on payment of Damages for such
extended period in a sum calculated at the rate of 0.01% (zero point zero one per cent) of
the Contract Price for each day until the Performance Security is provided.

4, You are requested to comply with the above and all the terms and conditions set
forth in the RFP Document. In case of any default on your part and in the event of non-
compliance of the RFP stipulations, NHIDCL reserves its absolute and unfettered right to
withdraw this LOA and forfeiture of the Bid Security and you shall be liable for action as
stated in RFP Document.

Thanking You,
Yours faithfully

ratvor <o

Ashok Kumar Gupta
General Manager (Tech.)
Email: gmt5@nhidcl.com
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