राष्टीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001 National Highways & Infrastructure Development Corporation Limited Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com

No. - NHIDCL/Nagaland/Civil Works/MTM (20-40)/2018

सार्वजनिक क्षेत्र का उपक्रम

To

| M/s Keystone Infra Pvt. Ltd. | M/s Manaranjan Brahma |
|------------------------------|-----------------------|
| | |

Subject:- Construction of two-Lane with hard shoulders of Merangkong-Tamlu-Mon Road on EPC basis from existing km 20.456 to km 41.065 [Design km 20.000 to km 40.000] (Design Length - 20.000 km) in the state of Nagaland under SARDP-NE-Opening of Financial bids regarding

Sir,

Please refer to your bid dated 14.02.2018 for the subject project. The following is the list of technically responsive Bidders whose financial bids shall be opened on 19.03.2018 at 1500 hrs in NHIDCL HQ, 3rd Floor PTI Building. 4-Parliament Street, New Delhi-110001.

| Sr. No. Name of the Bidder | | Status |
|----------------------------|------------------------------|------------------------|
| 1 | M/s Keystone Infra Pvt. Ltd. | Technically Responsive |
| 2 | M/s Manaranjan Brahma | Technically Responsive |

All the technically responsive bidders are requested to provide Appendix-IA of Annexure VI A duly filled up 2. and signed by 19.03.2018 (1200 Hrs.) positively. The financial bids shall be opened in accordance with para 3.2 of RFP.

All the Authorized representatives are requested to attend the opening of Financial Bids at the Scheduled 3. date and Time.

Y.C. Srivasta

GM (Tech)

MoM of ETEC Encl. -



Date: 16.03.2018

National Highways & Infrastructure Development Corporation

Minutes of Meeting of Empowered Technical Bid Evaluation Committee (ETEC) for "Construction of two-Lane with hard shoulders of Merangkong-Tamlu-Mon Road on EPC basis from existing km 20.456 to km 41.065 [Design km 20.000 to km 40.000] (Design Length – 20.000 km) in the state of Nagaland under SARDP-NE" held at NHIDCL, New Delhi on 16.03.2018

1. The bids for subject work were invited on 21.11.2017 and physically received on/before scheduled bid due date (online & physical submission) 14.03.2018 upto 1100 hrs.

2. Empowered Technical Bid Opening Committee (ETBC) met to open the technical bids on 15.03.2018 at 1245 hrs. The following bidders have submitted their bids physically and online.

(i) M/s Keystone Infra Pvt. Ltd.

(ii) M/s Manaranjan Brahma

3. The Financial Consultant M/s MKPS & Associates during evaluation found that the some of the data/information provided by the Bidders are not as per clauses given in the RFP document. It is to be noted that the both the bidders have also submitted bids in other packages in the state of Nagaland and hence the clarifications were sorted out based on internal discussions with Authority as tabulated below.

Name of the bidder: M/s KEYSTONE INFRA PVT. LTD

| Sr.No. | Clause | Observations/Clarifications | Remarks | | | | | |
|--------|--------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------|--|--|--|--|--|
| 1. | Appendix III | In the POA for signing of Bid, the date of execution of POA has written 26 th December 2018 but the POA has been attached by Advocate & Notary on 26 Feb 2018. Its seems typographical mistake. | minor typographical mistake may be ignored. | | | | | |

Name of the bidder: M/s MANARANJAN BRAHMA

| Sr.No. | Clause | Observations/Clarifications | Remarks |
|--------|-------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. | Appendix II | Para No. 15 of the submitted bank Guarantee for Bid Security is missing i.e. SFMS is not mentioned. | SBI, Kokrajhar assam has already intimated NHIDCL vide its letter no. CM/59/1297, dated 07.03.2018 that BG could not be transmitted through SFMS Gateway, since their branch is not technically enable for the same. As per discussion with the Authority (NHIDCL), the BG can be accepted |
| 2 | Appendix 1A | In point no.6, (a),(b),(c) have been written in which (b) and (c) are extra matters and (a) is the same as per RFP, but in point no.6 of Appendix 1A, there are no subdivisions (a),(b),(c). The extra points (b) & (c) have no effect on the validity of Appendix-1A. | As per discussion with the Authority (NHIDCL), there is no negative/adverse matter in the additional points, hence, it may be accepted. |
| | | Point nos. 20 & 21 concerned to offer and submission of Bid Security have not been completed as per requirement of RFP, but "Deleted being MSME unit" have been written in point Nos. 20 & 21. It is pertinent to mention here that required Appendix-II, BG for Bid Security of Rs 1.55 cr. has been duly submitted. | As per discussion with the Authority (NHIDCL), since Appendix II BG for Bid Security has been duly submitted for Rs. 1.55 cr. as per RFP and only not mentioning in Appendix 1A does not disqualify the bidder. Hence, it may be accepted. |
| | | Extra Point Nos. 29 and 30 have been added in Appendix 1A, which are not required as per RFP, but these points have no adverse effect on Appendix 1A as the bidder has bound himself with more responsibilities. | As per discussion with the Authority (NHIDCL), the submission of bidder may be accepted. |

4. The Evaluation report submitted by the Financial Consultant vide letter dated 16.03.2018 were deliberated by the ETEC meeting held on 16.03.2018. The Committee agreed to the replies submitted by the Financial Consultant and regarding Sr. No. 1.(M/s Manaranjan Brahma) above Committee recommended for physical verification from Issuing Branch as well as Delhi Branch.

5. The details of Technical Capacity, Financial Capacity and the Bid Capacity of the two bidders as per the report are as under:

| | | Summ | ary of Techn | ical Evalua | tion | | | |
|---------|------------------------------|--------------|--------------------------------|-----------------------------------------------------------------|----------------------------------|------------------------------------------------------------------|-------------------------------------------------------|-------------------------------|
| Sr. No. | Bidder Name | Role Details | Claimed Total Experience Score | Claimed Total Experience Score for Lead Member/ Other Member | Evaluated Total Experience Score | Evaluated Total Experience Score for Lead Member/Other Member | Evaluated Experience Score for one similar project | Whether Technically Qualified |
| 1. | MS. KEY STONE INFRA PVT. LTD | SE | 365.39 | NA | 365.38 | NA | 46.30 | Yes |
| 2. | MANARANJAN BRAHMA | SE | 524.37 | NA | 443.98 | NA | 41.22 | Yes |

| | | Summ | ary of Financ | ial Evaluation | | | |
|---------|------------------------------|--------------|----------------|-------------------|--------------------------------------|-----------------------------------------|-----------------------------------------------------------|
| Sr. No. | Bidder Name | Role Details | Equity Holding | Year of Net worth | Claimed Net Worth (in INR Crores) | Calculated Net Worth (in INR Crores) | Whether meeting the Financial Threshold Requirement |
| 1. | MS. KEY STONE INFRA PVT. LTD | SE | 100% | 2016-17 | 44.72 | 44.72 | Yes |
| 2. | MANARANJAN BRAHMA | SE | 100% | 2016-17 | 29.15 | 29.15 | Yes |

| | 8 | | Summa | ary of Turnover | | | | |
|---------|---------------------------------|--------------|----------------|------------------|--------------------------------------------|-------------------------------------------------------------|----------------------------------------------------------------|---------------------------------------------|
| Sr. No. | Bidder Name | Role Details | Equity Holding | Year of Turnover | Claimed Annual Turnover (in INR Crores) | Claimed Average Turnover of last five FY (in INR Crores) | Calculated Average Turnover of last five FY (in INR Crores) | Whether meeting the Turnover Requirement |
| 1. | MS. KEY STONE INFRA PVT. LTD | SE | 100% | 2016-17 | 130.88 | 113.19 | 113.19 | Yes |
| 2. | MANARANJAN BRAHMA | SE | 100% | 2016-17 | 130.86 | 105.59 | 105.59 | Yes |
| | hi h | A | 2 Jul | - Un | ~ | July | Ajay | М |

6. The **Empowered Technical Evaluation Committee (ETEC)** has discussed the evaluation carried out by the Financial Consultant and after deliberation status of evaluation is as below.

| Sr. Name of the Bidder No. | | Status |
|-------------------------------|------------------------------|------------------------|
| 1 | M/s Keystone Infra Pvt. Ltd. | Technically Responsive |
| 2 | M/s Manaranjan Brahma | Technically Responsive |

Meeting ended with vote of thanks to chair.

Ajay Ahulwalia (ED-I): Chairman

Y.C.Srivastava (GM-Tech) Member Secretary

Adif Singh (GM-Tech) Member

U.S. Prasad DGM (Tech)

Member

hell

Uttam Chatterjee DGM -Fin. Member