

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001



National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Ar.Pr./FH/Hunli-Hayuliang Pkg-I/2024/3599

Date: 27.02.2024

To,

All Bidders

Sub: Construction of Intermediate Lane with Hard Shoulder of Hunli to Hayuliang (Package-I) from Design Km 0.000 to Km 53.000 (Design Length 53.000 km, Greenfield) Section of Frontier Highway (NH-913) in the State of Arunachal Pradesh on EPC Mode- Result of Technical Evaluation- Reg.

Ref.: NIT dated 04.01.2024

Please refer to your bid submitted on cpp portal for the work mentioned in the above subject. The following is the result of technical evaluation:

S. No.	Name of Bidders	Responsiveness	Status of Local Supplier	Remarks
(i)	M/s TTC Infra India- M/s Royal Infraconstru Ltd. (JV)	Non-Responsive	LM: Class-I Local Supplier OM: Non-Local Supplier	As per clause 2.2.2.2 (ii) of RFP as explained in Annexure-A. In the local supplier certificate of other member, the Project name has not been mentioned.
(ii)	M/s M G Contractors Private Limited	Provisionally Responsive	Class-I Local Supplier	Subject to confirmation of Bid Security.
(iii)	M/s Kram Infracon Private Limited - M/s YFC Projects Private Limited (JV)	Non-Responsive	LM: Non-Local Supplier OM: Non-Local Supplier	As per clause 2.2.2.2 (i), 2.2.2.2 (ii) & 2.2.2.4 (i) of RFP as explained in Annexure-A. In the local supplier certificate of both the members, the Project name has not been mentioned.
(iv)	M/s Gawar Construction Limited – M/s Heera Ram Godara (JV)	Non-Responsive	LM: Non-Local Supplier OM: Class-I Local Supplier	As per clause 2.2.2.2 (i) & 2.2.2.4 (i) of RFP as explained in Annexure-A. In the local supplier certificate of lead member, the Project name has not been mentioned.
(v)	M/s Ram Kumar Contractor Private Limited – M/s Maan Builders Private Limited (JV)	Provisionally Responsive	LM: Non-Local Supplier OM: Class-I Local Supplier	Subject to confirmation of Bid Security. In the local supplier certificate of lead member, the Project name has not been mentioned.


1/2

PTD

(vi)	M/s Gammon Engineers Contractors Pvt. Ltd. - M/s Choudhary Power Projects Pvt. Ltd. (JV)	Non-Responsive	LM: Class-I Local Supplier OM: Class-I Local Supplier	As per clause 2.2.2.3 of RFP as explained in Annexure-A.
(vii)	M/s Bhartia Infra Projects Ltd – M/s Shivam Transcon Private Limited (JV)	Provisionally Responsive	LM: Non-Local Supplier OM: Non-Local Supplier	Subject to confirmation of Bid Security. In the local supplier certificate of both members, the Project name has not been mentioned.

2. As per Note-4 of RFP Cl. 2.2.2.1 of RFP, the bidders are required to submit the updated bid capacity by 1100 hrs. on 05.03.2024 on official email ID as mentioned in RFP before opening the Financial Bids. Further, in reference to Cl. 2.19 of RFP, the bidders may submit their representations, in case of any objection, within 07 days from the date of uploading of technical result (i.e., on or before 05.03.2024).

3. Financial bids of technical responsive bidders shall be opened on 05.03.2024 at 1500 hrs. at NHIDCL, HQ, 3rd floor, PTI building, 4, Parliament Street, New Delhi-110001.


27-02-2024
Surendra Yadav
GM (Tech.)

S. No.	Name of Bidders	Responsiveness	Remarks
(i)	M/s TTC Infra India-M/s Royal Infraconstru Ltd. (JV)	Non-Responsive	None of the eligible projects mentioned in Annexures-II & IV of both the members are meeting the requirement of similar work criteria as per clause 2.2.2.4(ii) of RFP. The bidder has claimed one project, namely, "Construction of H L Bridge over river Gurupriya near Janbai on Chitrakonda-Janbai-Papermelta road in the district of Malkangiria alongwith both side approach in EPC mode" executed by the JV member as similar work experience under clause 2.2.2.4(ii) of RFP. The said project has been completed on 31.07.2018 as per the client certificate. However, project specific information as per Annexure-IV of RFP as required under clause 2.2.2.7 of RFP has not been provided to ascertain whether this project meets the requirement of minimum 5% payment receipt in the last 5 financial years to consider it as eligible project as per clause 2.2.2.6 (ii) of RFP. Further, certificate from the Statutory Auditor/client/ Engineer-in-charge/Independent Engineer/Authority's Engineer as per format prescribed in para 14 of Annexure-IV has not been provided to consider it as eligible project. Therefore, the bidder M/s TTC Infra India-Royal Infraconstru Ltd. (JV) is technically non-responsive as per clause 2.2.2.2 (ii) of RFP.
(ii)	M/s Kram Infracon Private Limited – M/s YFC Projects Private Limited (JV)	Non-Responsive	The lead member has executed the project under codes "b" to "e" & "g" as sub-contractor. However, certificates in support of approval of sub-contract by the client in the name of bidder are not available in the technical bid as required under para-7 of Annexure-IV of RFP, which stipulates that "In case the work has been executed as a sub-contractor of the main contractor, approval of the Authority must be submitted along with the bid". Accordingly, these projects have not been considered for assessing the threshold technical capacity. Hence, the threshold technical capacity of lead member is Rs 256.04 Cr, against the minimum threshold technical capacity requirement of Rs 493.65 Cr as per clause 2.2.2.4 (i) of RFP. Also, the bidder has claimed one project having single span of 110 mtr as additional experience of executing minimum 87.5 m span bridge. However, this work was not completed as on 31.03.2023 as mentioned in the client certificate. Hence, the bidder is not meeting the additional experience of constructing minimum 87.5 m span bridge required under clause 2.2.2.2 (ii) of RFP. Therefore, the bidder M/s Kram Infracon Private limited in JV with YFC Projects Private Limited is considered technically non-responsive as per clause 2.2.2.2 (ii) & 2.2.2.4 (i) of RFP.
(iii)	M/s Gawar Construction Limited –	Non-Responsive	The other member has executed the project under code "b" as sub-contractor. However, certificate in support of

	M/s Heera Ram Godara (JV)		approval of sub-contract by the client in the name of the bidder is not available in the technical bid as is required under para-7 of Annexure-IV of RFP, which stipulates that "In case the work has been executed as a sub-contractor of the main contractor, approval of the Authority must be submitted along with the bid". Accordingly, this project has not been considered for assessing the threshold technical capacity of the other member. Hence, the threshold technical capacity of other member is found to be Rs 140.78 Cr only, against the minimum threshold technical capacity requirement of Rs 164.55 Cr as per clause 2.2.2.4 (i) of RFP. Therefore, the bidder M/s Gawar Construction Limited – Heera Ram Godara (JV) is considered technically non-responsive as per clause 2.2.2.4 (i) of RFP.
(iv)	M/s Gammon Engineers Contractors Pvt. Ltd.- M/s Choudhary Power Projects Pvt. Ltd. (JV)	Non-Responsive	As per the statutory auditor certificate, Net Worth of the bidder (lead member) works out to be Rs. 66.05 crores. However, it has been observed that, in the Audited Financial statements submitted for the FY 2022-23, the Statutory Auditor of the bidder has issued qualified opinion on interest waiver of Rs. 157.89 crores credited to Statement of Profit & Loss in the FY 2022-23. Deducting such amount from income of the said period will result in negative net worth of the Company. Substantial documentary evidence indicating the conclusion of Debt Restructuring and its effect is not found. Therefore, the bidder is non-responsive as per clause 2.2.2.3 of RFP