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SECTION – 1 NOTICE INVITING TENDER 

 

SECTION – 1 
  

 NOTICE INVITING TENDER 
  
  
Availability of bid documents on website from 16-10-2024 (17:00 Hrs) to 16-11-2024 (up to 17:00 Hrs) 
  

 Date of Pre-bid meeting: 31-10-2024 (at 15:00 Hrs) 
 Date of reply of Pre-bid queries: 02-11-2024 (at 17:00 Hrs) 
 Last date for online submission of the Bid is 16-11-2024 (Up to 17:00 Hrs) 
 Dead line for physical submission of original documents and bid: 16-11-2024 (up to 17:00 Hrs) 
  
Opening of technical bids: 18-11-2024 (at 17:00 Hrs.) 
Opening of financial bids: To be intimated later on.  
Validity of bids: 120 Days from the Bid Due Date 
  
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

SECTION: 1 

NOTICE INVITING TENDER 

 
NHIDCL/RO-SHG/Black Spots Rect./NH-6/2024/                Dated: 16.10.2024 
  
The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”) is engaged 
in the development of National Highways and as part of this endeavour, “the Authority represented 
by Executive Director(P), RO, Shillong, NHIDCL” has decided to undertake civil work at vulnerable 
locations of road section with regard to ensuring road safety and invites Single Percentage Rate Bids 
through e-tendering from experienced firms/organizations for following sections of the National 
Highway roads: 
  

Sr. 
No. 

 
Section Length (km) 

Estimated C
ost 
(Rs. lakh) 

Bid 
Security (
Rs. Lakh) 

Contract 
Duration                   
(months) 

  
  
  

1.   

  
  

Black Spots-01 Ryndang Briew 
Rectification of Black Spots Location  
at Ryndang Briew ( Barapani Shillon
g Road ) in the State of Meghalaya. 
in the FY 2024-25  
  
  

  

  
  
      0.330 
 
  

  
  
     33.46 
(Inclusive o
f all Taxes & 
exclusive of 
GST)  
  

  
  
 

 
 
 
 
 
 
 
5.00 

  
  
  
  
 
 
  

  
  

          3 
      (Three) 
  
  

 
 
 
 
 
      2. 

Black Spots-02 Mawiong Umjapung 
Rectification of Black Spots Location  
at Mawiong Umjapung location ( Ba
rapani Shillong Road ) in the State o
f Meghalaya in the FY 2024-25  
  
  

 
       0.780 
 

  
  
216.58 
(Inclusive o
f all Taxes & 
exclusive of 
GST)  
  

  

         

           3 
      (Three) 
  
 
 
  

                     Total Estimated Cost Rs. 250.04 Lakh (Inclusive of all Taxes & exclusive of GST) 

  
 
 
 



 
 
 
Cost of Bid Documents (Non-Refundable): Rs. 5,000/- (Non-Refundable) in the form of 
RTGS/NEFT/DD in favour of NHIDCL payable at Shillong, in establishment account of RO 
Shillong as mentioned below:  

 

Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding 

firm / contractor for above work are mentioned as under: - 

Average Annual Turn-over during last 3 
Financial years Work of similar nature during last 3 years 

  
  
  
Minimum Average Annual Turnover 
Rs. 125.02 Lakh (50 % of estimated cost of work) 

Experience in successfully completing or 

substantially completing contracts of highway/road 

construction/maintenance works, which will be in 

the following manner: 

Single similar work of Rs. 125.02 Lakh (minimum 

50% of estimated cost of work) 

 or two similar works each of Rs. 87.51 Lakh 

(minimum 35% of estimated cost of work)  

or three similar works each of Rs. 62.51 Lakh 

(Minimum 25% of estimated cost of work) 

3. The Scope of Work includes the rectification of black spot locations and and carrying out other 
works as specified in the bid documents. 

4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their firm 
with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password 
which has to be obtained free of cost. Following may kindly be noted: 

a. Registration with e-procurement portal should be valid at least up to the date of 
submission of BID. 

b. BIDs can be submitted only during the validity of registration. 

The Bidders shall update their project and other details on the portal on a regular basis and 
apply to the tenders via the portal. 



5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP 
website (https://eprocure.gov.in/eprocure/app) and NHIDCL website http://www.nhidcl.com/ 
from 16-10-2024 (at 17:00 Hrs.) to 16-11-2024 (up to 17:00 Hrs.). The amendments/ 
clarification to the Bid Document, if any, will be hosted on the above website. 

The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. Rs.5,000/- 
in the form of RTGS/NEFT/Demand in favour of NHIDCL payable at Shillong (Non-Refundable). 
Failure to submit either of the above will result in rejection of bids. 

6. The Bid should be submitted online in the prescribed form at given on the website. No other 

mode of submission is acceptable. 

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In 

case authorized signatory holding Power of Attorney and Digital Signatory are not the same, 

the bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 16-11-2024 (up to 17:00 Hrs.). (As mentioned 
on the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid 
on CPPP e-procurement portal within the above deadline. The bids would be opened 18-11-
2024 (at 17:00 Hrs.) online at office of the National Highways & Infrastructure Development 
Corporation Limited., Regional Office, RO-Shillong, NHIDCL, 1st Floor Parkside Building, Opp. 
Lady Hydari Park, Barik, Shillong, Meghalaya-793001 on the date and time as mentioned 
above. However, such representatives shall be allowed to attend the opening of the bids only 
if they produce letter of authority on the letterhead of the bidder, at the time of opening of 
bids as mentioned above. 

9. The amount of Bid Security/Earnest Money is 5.00 Lakh. to be submitted in the form of e-
Bank Guarantee/Demand Draft/Bankers Cheque/FDR /NEFT/RTGS in favour of NHIDCL 
payable at Shillong, in Project Account of RO Shil long as mentioned below (any 
other form will not be acceptable) of any scheduled commercial bank approved by RBI having 
a net worth of not less than Rs.500 crores as per the latest annual report of the bank and must 
be in the name of the Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. It shall be valid for 
45 days beyond the validity of the bid. Any bid having bid security for lesser value and shorter 
validity period shall be treated as non-responsive. Any Bid not accompanied by Bid Security 
shall also be treated as NON-RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 of 
Section-2). 

Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

 

10. The period of validity of bid is 120 days from the deadline of submission of bid. 
11. No JV shall be allowed in the Biding and only sole bidders are allowed. 



 

For any queries and  clarification, following office may be contacted. 
Officer In-charge 
Executive Director (P) 
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, Meghalaya-793001  
Email: edproshillongnhidcl@gmail.com, edp.shillong@nhidcl.com 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION-2 
INSTRUCTIONS TO BIDDERS (ITB) AND APPENDIX TO ITB 

TABLE OF CLAUSES 
  

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders   E. Bid Opening, Clarification of Bids and 
Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids And 
Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and Determination of 
Responsiveness 

  B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding 
Documents 

28. Evaluation and Comparison of Financial Bids 

9. Clarifications on Bidding 
Documents 

  F. Award of Contract 

10. Amendment of Bidding 
Documents 

29. Award Criteria 

  C. Preparation of Bids 30. Employer’s Right to Accept any Bid and to 
Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the 
Bid 

32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and 
Payment 

  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ Bid 
Security/ Forfeiture/ 
Debarment 

  H. Labour Laws and Fundamental Breach 



17. Alternative Proposals by 
Bidders 

35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other Obligations 

19. Marking of Bids   Appendix to ITB 

  

A. GENERAL 

 
1. Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids through the 
process of e-tendering for works as described in these documents and referred to as “the Works”. 
The name and identification number of the Works is as defined in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended Completion Date 
specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 
  
3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in 
Clause 4 of ITB. 
  
3.2 Any entity which has been black listed or barred by the Central or any State Government or any 
public sector undertaking, autonomous body or any authority under the Central or State Government, 
from participating in any project, and the bar subsists as on the date of Application shall not be eligible 
to submit the bid. 
 
4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in Section3, 
Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; scanned copy of written power of attorney of the signatory of the Bid 
to commit the Bidder; and original copy of Written Power of Attorney to be submitted in the envelope 
of physical form (refer Clause12.2of ITB). 
b) Scanned copy of total monetary value of civil engineering construction and maintenance works 
performed for each of the last three years. 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the last three 
years with certificates from the concerned officer of the rank of Executive Engineer or equivalent or 
higher. 



d) Scanned copy of evidence of availability (either owned or leased or rented) of items of construction 
and maintenance equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract having 
the qualifications defined in Clause 4.3B (b)(ii). 
  
f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered 
Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last three years in 
which the Bidder is involved, the parties concerned, the disputed amount, and the present status. 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed 
by the Employer for preparation of bid documents or to supervise the contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for award of the contract, each bidder in its name should have the following: - 

a) Achieved a minimum average annual financial turnover (in all classes of civil engineering 
construction and maintenance works only) equal to the amount indicated in NIT during last three 
years ending 31st March of the previous financial year duly certified by Chartered Accountant. 

b)  Satisfactorily completed (not less than 90% of contract value), as a prime contractor or as a 
partner of JV for similar works during last three years ending last day of month previous to the one in 
which bids are invited, either of the following: 

i. Three similar completed works costing each not less than amount equal to Rs. 62.51 Lakh each.  

ii. Two similar completed works costing each not less than amount equal to Rs. 87.51 Lakh each. 

iii. One similar completed work costing not less than amount equal to Rs. 125.02 Lakh. 

iv. The similar work constitutes construction/maintenance of roads 

The following escalation factors shall be used to bring the value of such completed works to the Level 
of current financial year: 

Year Before Multiplying Factor 
2023-24.......................................................................... 1.0 
2022-23 ......................................................................... 1.1 
2021-22 .........................................................................1.21 

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the Information 
furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. Failure to submit the certificates/ documents as 
specified above shall make the bid non-responsive. 
  

(b) Each bidder must demonstrate for this work: 



i) Evidence of availability (either owned or leased or rented) of the key equipment for this work 
as stated in the Appendix to ITB. 

ii) Availability of personnel with qualification and experience as stated in the Appendix to ITB. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where, 
  
A = Maximum value of civil engineering works executed in any one year during the last three years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e.,2024-25) taking into account the completed 
as well as works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value to the level of 
current financial year i.e., 2024-25) of existing commitments, works for which LOA issued, if any before 
the Bid Due date and on-going works to be completed during the period of completion of the works 
for which bid is invited 

Updated Bid Capacity shall also be  submitted by the Bidder at the time of Technical Evaluation as 
when asked by Authority. 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be Disqualified if 
they have: 

i) made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc. or debarring from work etc. 
5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than One Bid will 
cause such bids to be disqualified. 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise 
himself with the Site of Works and its surroundings including source of earth, water, road aggregates, 
availability of labour etc. and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for undertaking the maintenance Works. The costs of visiting the site shall be 
at the Bidder’s own expense. For this purpose, he may contact the person whose contact details are 
given in the Appendix to ITB. 
  



 

 

 

B. BIDDING DOCUMENTS 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 
issued in accordance with Clause10: 

Section1: Notice Inviting Tender 

Section2: Instructions to Bidders (ITB) and Appendix to ITB 

Section3: Qualification Information 

Section4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement  

Section5: General Conditions of Contract and Contract Data 

Section6: Addendum to General Conditions of Contract 

Section7: Road Maintenance Standards and Specifications for Road Maintenance Work, Part-I and Part-II 

Section8: Drawings and Schedule of Drawings Section. 

 

 9:Financial Bid form and Bill of Quantities 

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in the Bid 
Documents. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to Clause 26 here of, Bids, which are not substantially responsive to the requirements 
of the Bid Documents, shall be rejected. 
 
9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the Employer in 
writing or through e-tender portal at the Employer’s address indicated in the notice inviting Tender. 
The Employer will respond to any such request for clarification received earlier than 10days prior to 
the deadline for submission of Bids. Copies of the Employer’s response will be hosted on website 
including a description of the queries but without identifying its source. 
 
9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorized representative is invited to attend a pre-bid meeting, if it is indicated in 
the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer not later 
than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source 
of the enquiry) and the responses given will be posted without delay on website. Any modifications of 
the bid documents listed in Clause8.1, which may become necessary as a result of the pre-bid meeting 
or which are required in the opinion of the Employer shall be made by the Employer exclusively 



through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
  
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents by 
issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on e- 
tendering portal. Bidders are advised to keep themselves updated of all the addenda issued on e- 
tendering portal by daily checking the e-tendering portal and the Employer does not assume any 
responsibility in case the bidder fails to do so and does not take any action, if required, with respect 
to any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 
with Clause20.3. 
  

C. PREPARATION OF BIDS 

11. Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-I and Part-II. Part-
I shall be named Technical Bid and shall comprise of information submitted in Section-3. Part-II shall 
be named Financial Bid and shall comprise of Bill of Quantities-Bill no. 1 to 2. 

12.2 Documents to be submitted in physical form must be delivered by 16-11-2024 (up to 17:00 Hrs.). 

Though, the scanned copies of following documents is required to be uploaded during submission of 
e-bid on the e-tendering portal, as per Clause 12.1 above, however, following original documents in 
physical form shall be submitted in a sealed envelope on or before bid due date 16-11.2024 (up to 
17:00) or before the time of submission as specified in NIT at the address indicated in Clause 20, duly 
super scribed “Name of Work, Bid Due Date and time”. Name and address of the bidder should also 
be indicated on the envelope. 

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii) Bid Document Fee 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is used during e-
tender submission) of the bidder to commit the Bid. 
v) Affidavit duly notarized (as per the format provided in Section-3) 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 
the bid. 

i) Notice Inviting Tender 



ii) Instructions to the Bidders and Appendix to ITB 

iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, Part-I and Part-II 

vi) Drawings and Schedule of Drawings 

13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the Bill of 
Quantities- Bill no. 1 to 3 submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BOQ/scheduled rates on 
appropriate form at enclosed as part of tender document on e-tender portal 
https://eprocure.gov.in/eprocure/app 

13.3 All duties, taxes (excluding GST), royalties and other levies payable by the Contractor under the 
Contract, or for any other cause, shall be included in the rates, prices, and total bid price submitted 
by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract And shall 
not be subject to adjustment. 

  
14. Currencies of Bid and Payment 

 All payments shall be made in Indian Rupees. 
  
15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission specified 
in Clause20. A bid valid for a shorter period shall be rejected by the Employer as non- responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the Bidders may extend the period of validity for a specified additional period. The request and 
the Bidders’ responses shall be made in writing. A Bidder may refuse the request without forfeiting his 
bid security. A Bidder agreeing to the request will not be required or permitted to modify his bid, but 
will be required to extend the validity of his bid security for a period of the extension, and in 
compliance with Clause16 in all respects. 
  
16. Earnest Money/Bid Security/Forfeiture/Debarment/Performance Security 
  
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as specified 
in the NIT. e-Bank Guarantee/Demand Draft/Bankers Cheque/FDR /NEFT/RTGS only must be in 
favour of NHIDCL payable at Shillong. 
 
16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of e-Bank 
Guarantee/Demand Draft/Bankers Cheque/FDR/NEFT/RTGS only (any other form will not be 
acceptable) of any scheduled commercial bank approved by RBI having a net worth of not less than 
Rs. 500 crores as per the latest annual report of the bank and must be in the name of the Employer. 
In case of foreign bank (issued by a branch in India) the net worth in respect of the Indian operations 
shall only be taken into account. It shall be valid for 45 days beyond the validity of the bid. Any bid 



having bid security for lesser value and shorter validity period shall be treated as non-responsive. Any 
Bid not accompanied by Bid Security shall also be treated as NON-RESPONSIVE. 
 

16.2.1 For E-BGs, Entity ID of NHIDCL is AAECN7759E, which may be quoted for getting EBG. The E-
BGs shall be as per the format specified in Appendix N of this RFP document and shall be valid for 45 
days beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given below: 
 
Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

  
 No BG shall be accepted in the physical form. For Further details, the bidders may visit the website of 
National E Governance Services Limited at https://nesl.co.in/ebg . Also, the bidders may refer to the 
Office Order of NHIDCL displayed on the website https://nhidcl.com/wpcontent/uploads/ 
2023/03/Notice-for-e-BG Tender-Fee-and-EMD pdf for ready reference. The Bid submitted without 
Bid Security will be summarily rejected. 
 
A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR receipts, in the name of 
the Employer, from following banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 
subsidiaries or any Indian Nationalized Bank. 

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 Crores 
as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a branch in India), 
the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, 
with effect from 31st March, 2003,). 

ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 
  
16.3. Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer as 
non-responsive. 

16.4. Bid securities of the unsuccessful bidders should be returned to them at the earliest after expiry 
of the final bid validity and latest on or before the 30th day after the award of the contract. 
  



16.5. The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
Agreement upon furnishing the required Performance Security. 
  

16.6 The Bid Security/Earnest Money will be forfeited: 
(a) If the Bidder withdraws the Bid after its submission during the period of Bid validity; 
(b) If a Bidder withdraws its BID during the period of Bid validity as specified in this RFP and as 
extended by mutual consent of the respective Bidder(s) and the Employer; 
(c) In the case of Successful Bidder, if the Bidder fails within the specified time limit to - 

(i) Sign the Agreement; and/or; 
(ii) Furnish the required Performance Security; 
 

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation in the 
works of Ministry of Road Transport & Highways for a period as decided by MoRTH. 
  
17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 
Conditional offer or alternate offer will not be considered further in the process of evaluation and 
such a bid will be declared non-responsive. 
  
18. Format and Signing of Bid 

18.1 The Bidder shall submit-bid comprising the documents as described in Clause12 of the ITB. 

18.2 The documents to be submitted in the physical form along with the financial instrument for 
fees/security shall be typed or written in ink and shall be signed by a person duly authorized to sign 
on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed by the 
person/ persons signing the Bid. Documents as mentioned here shall contain no over writing, 
alterations or additions, except those to comply with instructions, issued by the Employer or as 
necessary to correct errors made by the Bidder, in which case such corrections shall be made by 
scoring out the cancelled portion, writing the correction and signing and dating it along with the stamp 
by the person or persons signing the Bid. 
 
D. SUBMISSION OF BIDS 
19. Marking of Bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be submitted in a 
sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

In case of any discrepancy between documents submitted online and documents submitted in the 
physical form, the documents submitted in physical form shall prevail over the documents submitted 
through online process. 
  
20. Dead line for Submission of Bids 

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or before 
the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further required to submit 
Documents in Physical Form on or before the time of submission as specified in NIT, at the following 
address: 
Executive Director (Projects) 



RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001, Email: edproshillongnhidcl@gmail.com, edp.shillong@nhidcl.com  
In the event of the specified date for the submission of Documents in Physical Form being declared a 
holiday for the Employer, the same will be received up to the specified time on the next working day. 

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through the 
Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders shall ensure 
that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”. The Employer 
shall not be responsible if bidder is not able to submit the bid on account off failure in 
network/internet connection or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 
  
21. Late Submission of Documents in Physical Form: 
 
21.1 Any document in physical form if received by the Employer after the deadline prescribed in 
Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such Bidder shall 
not be considered. 
  
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the 
Bid Due Date and time as prescribed in Clause20. 

22.2 No bid may be modified after the deadline for online submission of bids. 
 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 or as extended pursuant to 
Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering portal 
System. Time being displayed on e-Tendering Portal shall be final and binding on bidders and bids 
have to be submitted by bidders considering this time only and not the time as per their 
location/country. 
 
E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

23. Bid Opening, Clarification of Bids and Evaluation 

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the Bidders 
received (except those received late) shall be opened on the date and time mentioned in Notice Inviting 
Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has been determined to be 
responsive shall be opened on a subsequent date through online process of e-tendering, which will be 
notified to such bidders. 



The Employer will open the “Technical Bid” of all the Bids received (except those received late), in the 
presence of the Bidders/ Bidders’ representatives who choose to attend at the time, date and place 
specified in the NIT. In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the Bids will be opened at the appointed time and location on the next working day. 

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the 
Employer at the opening as the Employer may consider appropriate, will announce the Bidders’ names 
and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to those 
present in accordance with this Clause 23. 

23.4 The bids accompanied with valid bid security & bid document fee will be taken up for evaluation 
with respect to the Qualification In formation and other information furnished in Part I of the bid 
pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. However, to assist in the examination, evaluation of technical bids, 
the Employer may at his discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by uploading on the 
web portal giving 7 days’ time for objections, if any, from the bidders. The Employer shall finalize the 
evaluation of technical bids after due consideration of objections received and intimate the bidders, 
whose Technical Bids are found responsive, of the date, time and place of opening of the Financial Bids. 
The Bidders so informed, or their representative, may attend the event of opening of Financial Bids. 
 

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were found 
responsive in accordance with Clause 23.5 will be announced. The financial bids of only these bidders 
will be opened. The responsive bidders’ names, the Bid prices, the total amount of each bid, pursuant 
to Clause22 and such other details as the Employer may consider appropriate will be announced by the 
Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
  
24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other person not 
officially concerned with such process until the award to the successful Bidder has been announced. 
Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result 
in the rejection of his Bid 
  
25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 
 
 
26. Examination of Bids and Determination of Responsiveness 



26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 
Bid 

(a) Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents in 
physical form and the documents uploaded by the bidder are in order; and (c) is responsive to the 
requirements of the Bidding Documents. During the detailed evaluation of the “Financial Bids”, the 
responsiveness of the Bids will be further determined with respect to the remaining bid conditions, 
i.e., bill of quantities, Specifications and drawings etc. 

27. Correction of Errors 

27.1 Financial Bids determined to be responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in Words will govern; 
and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be binding 
upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be rejected and 
the Bid Security shall be forfeited in accordance with Clause 16.6 (b). 
  
28. Evaluation and Comparison of Financial Bids 
 
28.1 The Employer will evaluate and compare only the bids determined to be responsive in 
accordance with Clause 26. 

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s estimate 
of the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the Performance 
Security set forth in Clause 32 of ITB be increased and an additional Performance Security may be 
obtained at the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. The amount of the 
additional increased Performance Security as decided by the Employer shall be final, binding and 
conclusive on the bidder. 

 
28.3 A bid, which contains several items in the Bill of Quantities which are unrealistically priced low 
and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive.  

 

F. AWARD OF CONTRACT 
  
29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive according to the bidding documents and who has offered the lowest 
evaluated Bid price. 
  
30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Not with-standing Clause 29, the Employer reserves the right to accept or reject any Bid, and to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without there 



by incurring any liability to the affected Bidder or bidders or any obligation to inform the affected 
Bidder or bidders of the grounds for the Employer’s action. 
  
31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will 
state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion and maintenance of the Works, and of routine maintenance of roads by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. 
It will be signed by the Employer and the successful Bidder after the performance security is furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 
  
32. Performance Security 

32.1 Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder of receipt of 
Letter of Acceptance, the selected Bidder shall furnish to the Employer an irrevocable and 
unconditional guarantee from a Bank in the form set forth in Section 4 (Form of Bank Guarantee for 
Performance Security) for an amount equal to 3% (Three percent) of the Bid Price plus any additional 
security for unbalanced Bids in accordance with Clause 28.2 of ITB and sign the contract. Only E-Bank 
Guarantee shall be accepted as per MoRTH circular no NH-24028/14/2014-H (Vol II), dated 
31.05.2023.  

 
A. e-Bank Guarantee, in the name of the Employer, from following banks would be accepted: - 
i) State Bank of India or its subsidiaries, 
ii) Any Indian Nationalized Bank 
iii) IDBI/ICICI Bank 
iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 

subsidiaries or any Indian Nationalized Bank. 
v) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.500 crore 

as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a branch in 
India), the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the shall also be subject to the conditions that the capital adequacy of the Bank 
shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

D. For E-BGs, Entity ID of NHIDCL is AAECN7759E, which may be quoted for getting EBG. The E-BGs 
shall be as per the format specified in Appendix N of this RFP document and shall be valid for 45 days 
beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given below: 

Sl. No Particulars Details 



1 Name of the Beneficiary National Highways and Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

  

No BG shall be accepted in the physical form. For Further details, the bidders may visit the website of 
National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders may refer to the 
Office Order of NHIDCL displayed on the website https://nhidcl.com/wpcontent/uploads/ 
2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for ready reference.  

  

32.2 The performance security shall be Valid until 60 (Sixty) days after the expiry of Defects Liability 
Period. 

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security within the 
stipulated time period, the award shall be deemed to be cancelled / withdrawn. There upon all rights, 
privileges, claims and entitlements of the Contractor under or arising out of the Award shall be 
deemed to have been waived by, and to have ceased with the concurrence of the Contractor, and 
the Award shall be deemed to have been withdrawn by the Employer. 

32.4 The agreement will be executed within 10 days of receipt of Performance Security. 

32.5 Notwithstanding anything to the contrary contained in this RFP, Performance Security shall be for 
an amount equal to 3% (three percent).  

33. Advances 

33.1 The Employer will provide Mobilization Advance as provided in Part I General Conditions of 
Contract. 

  

G. CORRUPT OR FRAUDULENT PRACTICES 
  

34. Corrupt or Fraudulent Practices 

34.1 The bidders and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the bidding process. Notwithstanding anything to the contrary 
contained herein, the Employer may reject any bid without being liable in any manner what so 
ever to the bidder if it determines that the bidder has, directly or indirectly or through an agent, 
engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice in the bidding process. 

34.2 Without prejudice to the rights of the Employer under Clause 34.1 herein above, if any 
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice during the bidding process, such bidder shall not be eligible to participate in 
any tender issued by the Employer during a period of 2 (two) years from the date such bidder 
is found by the Employer to have directly or indirectly or through an agent, engaged or indulged 



in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice, as the case may be. 

34.3 For the purposes of this Clause 34, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

a) “corrupt practice” means the offering ,giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the actions of any person connected with the bidding process (for 
avoidance of doubt, offering of employment to, or employing, or engaging in any manner 
whatsoever, directly or indirectly, any official of the Employer who is or has been associated in 
any manner, directly or indirectly, with the bidding process or has dealt with matters concerning 
the Contract or arising there from, before or after the execution thereof, at any time prior to 
the expiry of one year from the date such official resigns or retires from or otherwise ceases to 
be in the service of the Employer, shall be deemed to constitute influencing the actions of a 
person connected with the bidding process); engaging in any manner whatsoever, whether 
during the bidding process or after the award or after the execution of the Contract, as the case 
may be, any person in respect of any matter relating to the Works, who at any time has been or 
is a legal, financial or technical adviser of the Employer in relation to any matter concerning the 
Works; 

b) “fraudulent practice” means a mis representation or omission off acts or suppression off acts 
or disclosure of incomplete facts, in order to influence the bidding process; 
c) “coercive practice” means impairing or harming or threatening to impair or harm, directly or 
indirectly, any person or property to influence any person’s participation or action in the bidding 
process; 
d) “undesirable practice” means establishing contact with any person connected with or 
employed or engaged by the Employer with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the bidding process; and 

e) “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 
among bidders with the objective of restricting or manipulating a full and fair competition in 
the bidding process. 
The Employer requires the Bidder/Contract or to strictly observe the laws against fraud and 
corruption enforced in India, namely Prevention of Corruption Act, 1988. 
 
  

H. LABOUR LAWS AND FUNDAMENTAL BREACH 
  
35. Labour Laws and Regulations 

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations and 
Welfare Measures applicable for Construction Workers in India, and other obligations stated in 
the Conditions of Contract. 
  
36. Fundamental Breach and other obligations 

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other obligations 
stated in the Conditions of Contract. 
  
 
 
 



 
 
 
 
 

Appendix to ITB 
  
[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX BEFORE ISSUING THE BID DOCUMENTS] 

 
ITB Clause Reference 
The Employer is: - National Highways and Infrastructure Development Corporation Ltd. 1st 
Floor, Park Side building, Near Lady Hydari Park, Barik point, Shillong-793001 
  
1.1) Rectification of 2 Nos. of Black spots Locations at Barapani Shillong ( Old NH-40/New NH-06 ) 
road at Ryndang Briew & Mawiong Umjapung , in the State of Meghalaya in the FY 2024-25. 

(Percentage Rate and work Order Basis). 
 

[(4.3. B(b) (i)] The key equipment to be deployed on contract work. 
  
  

Name of the Equipment Quantity 

(For bituminous pavement, Concrete and earthwork) 
  

1 deleted  
2 deleted  
3 deleted  
4 Static Roller (8/10T) 1 
5 Small Roller/Compactor 1 
6 Bitumen/emulsion sprayer 1 
7 Mechanical broom (1250 sqm per hour) 1 
8 Air compressor 2 
9 Grade/Backhoe loader 1 

10 Water tanker 2 
11 Dewatering Pumps 2 
12 Tipper/Dumper trucks 2 
13 Mini hot mix plant (6/10 T/Hr Capacity) with indirect heating 1 
14 Transit Mixer       1 
15 Concrete Batch Mix Plant                                                       2                                                                           

  

Note: (**)- Equipment to be included if periodic renewal is also included in the contract. 

Other equipment 
  
Note: The bidder must upload scanned copy of the documentary evidence in support of his 
owning/leased/rented of the above equipment’s. In case the bidder proposes to hire or take 
the above equipment on lease, he should, along with the lease/rent agreement, attach the 
proof of ownership of this equipment with the company/entity from whom the equipment is 
proposed to be hired on lease/rent. Any conditional evidence of deployment of above 



equipment or inadequate proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened. 
  

[4.3 B (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be as 
follows: 
  

S.no Personnel Qualification Particular Experience 
(minimum requirement) 

No. of 
Persons 

1 Project Manager 
B.E (Civil) or 
equivalent + 10 Years 
Exp. 

5 years on highway 
constructions / 
maintenance work. 

1 

2 Site Engineer 
B.E (Civil) + 3Years 
Exp. Or Diploma + 5 
Years Exp. 

2 years on highway 
constructions / 
maintenance work. 

1 

3 Quantity 
Surveyor 

B.E. Civil+3Years Exp. 
Or Dip. Civil. +5Years 
Exp. 

2 years on highway 
constructions / 
maintenance work. 

1 

  

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above personnel or proposal 
to employ lesser number of personnel than above shall make the bid non-responsive and financial 
bid shall not be opened. 

[9.2.1]-Pre-bid meeting shall be held on: 31.10.2024 (at 15:00 Hrs) 
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

SECTION -3 
  

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in this section and documents submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions 
to Bidders. This information will not be incorporated in the Contract. 
  
QUALIFICATION INFORMATION 
  
1. For Individual Bidders 

1.1 a) Year of Constitution 

 b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

 c) Place of registration:  

 d) Principal place of business:  

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also supply Original Copy in 

envelope of physical form] 

1.3 Total value of Civil Engineering construction and/or maintenance works performed in the last 

three years (in Rs. Lakh). 

Refer ITB Clause 4.4 
  
(Upload scanned copies of certificate from Chartered Accountant and also supply original 

certificate from Chartered Accountant with UDIN No.) 

  
Year Total value of work performed (Rs. Lakh) 
  

2023-24 
  
2022-23 
  
2021-22 
 
Total: 
Average Per Year: 
  
  

 



 

 

 

1.4. (a) Work performed as prime contractor/JV partner provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the last five 
years as per ITB Clause 4.3A (b). 
  

Project 
Name 

Name of 
the 

Employer* 

Description 
of work 

Value of 
Contract 

(Rs. In 
Lakh) 

Date of 
issue of 

work order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

  

            

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive 
Engineer or equivalent or higher and also supply original or certified copy) 
  
Note: In case of sub-contractor–a certificate from the Executive Engineer or equivalent of the 
Prime Employer should be obtained from whom an approval for subcontractor has been 
obtained. 
  

1.4. (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Clause 4.4 of the ITB). 

 

 

 

 

 

 

 

 

 

 



 

 

 

(i) Existing commitments and on-going works (B) 
  

Descri
ption 

of 
work 

PLak
he & 
State 

Contra
ct No. 

Name 
& 

Addre
ss of 

Emplo
yer 

Value 
of 

Contra
ct (Rs. 

Cr) 

Stipulate
d Period 

of 
Completi

on 

Value of 
works* 

remainin
g to be 

complete
d (Rs. Cr) 

Updati
on 

factor 

Anticipa
ted date 

of 
complet

ion 

Escalated 
value of 

remaining 
work 

during 
completion 

period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 

                    

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificates. 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 

  

Description 
of works 

PLak
he & 
State 

Name & 
Address 

of 
Employer 

Date of 
issue of 
Letter of 

Acceptance 
(LOA)* 

Value 
given 

in 
LOA 

Stipulated 
period for 

completion 

Value of work 
during 

completion 
period of work 
for which bids 

are invited 

1 2 3 4 5 6 7 

              

 

7. Upload copy of LOA 

 Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 



A = Rs.................. Lakh (enclose the details) 

N = ............................ years 

B = Rs.................. lakh (enclose the details) 

Available bid capacity = AxNx2.5 –B 

= Rs................ lakhs 

Updated Bid Capacity shall be submitted by the Bidder at the time of 
Technical Evaluation as when asked by Authority. 

 

1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause4.3(B) 
(b) (i). The Bidder should list all the information requested below. 

  

Item of 
Equipment 

Requirement Availability Proposals 

Page No 
of the 
proof 

attached 
 

No. Capacity Owned/Leased rented Age/Condition 
 

            

            

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ rented 
of the above equipment. In case the bidder proposes to hire or take the above equipment on lease, 
he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment’s with the company/entity from whom the equipment is proposed to be hired on 
lease/rent. Any conditional evidence of deployment of above equipment or inadequate proof as 
required for any of the equipment shall make the bid non-responsive and financial bid shall not be 
opened. 

1.6. Qualification and Experience of Key Personnel required for administration and execution of the 
Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical data for technical personnel (Refer also to 
Clause. 4.1(e) of Instructions to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
  

Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

          
          

 

Note: The signed CVs of the Technical Personnel must be uploaded along with the bid. Non- 
compliance of the above or non-furnishing of the CV as above or conditional deployment of any of 
the above personnel or proposal to employ lesser number of personnel than above shall make the 
bid non-responsive and financial bid shall not be opened. 

 



 

 

1.7 Information on litigation history in which the Bidder is involved. 
  

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

          

          

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter and also send original copy of Affidavit/ Undertakings: - 

i. Affidavit (it should be on stamp paper attested by Notary Public) 
ii. Undertaking regarding availability of minimum cash amounting to 25% of the value of 

work during implementation of the Contract towards working capital. 
iii. Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
AFFIDAVIT 

  
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s ________have abandoned 

any work in India nor any contract awarded to us for such works have been rescinded, during 

last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Employer to verify this 

statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Employer and 

within the prescribed time. 

  
  
  
  
  

(Signed by an Authorised Representative of the Firm)  

Name of the Representative 

Name of Firm 
 

Date 
 

To be notarized by Notary 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

  
  

I, the undersigned do hereby undertake that our firm M/s shall maintain availability of 
minimum cash amounting to 25% of the value of the work during implementation of the 
Contract towards the working capital. 

  
(Signed by an Authorised Representative of the Firm) 

 
 
 

Name of the Representative  
 
 
 
 

Name of Firm 
 
 
 

Date 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

  
  
  

I, the undersigned do hereby undertake that our firm M/s. agree to abide by this bid for 

a period of 120 days after the date fixed for receiving the same and it shall be binding on 

us and may be accepted at any time before the expiration of that period. 

  
  
  

(Signed by an Authorized Representative of the Firm) 

 

 

Name of the Representative  

 

 

 

Name of Firm 
 
 

DATE 
  
  
  
  
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

      Appendix 1.7 [Ref. clause4.4 B (b)(i)] 

(On the letter head of the bidder) 
  

UNDERTAKING 
  
I, the undersigned do hereby undertake that o u r  firm M/s…………………...……… agree to provide and 
will deploy required equipment as mentioned in the Appendix to ITB of the work “Rectification of 2 
Nos. of Black spots Locations at Barapani Shillong ( Old NH-40 /New NH-06 ) road at Ryndang Briew 
& Mawiong Umjapung, in the State of Meghalaya in the FY 2024-25 (Percentage Rate and work 
Order Basis)” (NHIDCL/RO-SHG/Black Spots/NH-6/2024/09). Further it is certified that the 
documents submitted as evidence of availability of the key equipment’s for this work as stated in the 
Appendix to ITB, are genuine and correct. If anything, contrary to the details as submitted is found at 
any stage Authority would be at liberty to debar/blacklist my firm for an appropriate period as decided 
by Authority. 
  
  
  

  
 (Signed by an Authorised Representative of the Firm) 

 
 

  
Name of the Representative 

 
 
 
 

 Name of Firm & Seal 
  
 

                                                                                                                  Date 
  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 



  

SECTION-4 
  

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

  
FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ ADDITIONAL PERFORMANCE 

SECURITY 
(e-BGs Only - Entity ID of NHIDCL is AAECN7759E) 

  

Contract Package No: NHIDCL/RO-SHG/Black Spots/NH-6/2024/09 
 

To 
Executive Director (P) 
National Highways & Infrastructure Development Corporation Limited. 
RO-Shillong 
1st Floor Parkside Building, Opp. Lady Hydari Park, 
Barik, Shillong, Meghalaya-793001 
 
Email: edproshillongnhidcl@gmail.com, or edp.shillong@nhidcl.com  
  
WHEREAS……………………………… (name and address of contractor) hereinafter called “the contractor” 
has undertaken, in pursuance of Letter of Acceptance No. ……………. Dated………………... to 
execute………………………... (name of Contract and brief description of Works) (hereinafter called “the 
contract”). 
  
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 
with a Bank Guarantee for the sum specified therein as security for compliance with his obligations 
in accordance with the Contract; 
  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
  
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 
Contractor, up to a total of Rs……………… (amount of guarantee) (Rupees……………………………………. (in 
words),, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons 
for your demand for the sum specified therein. 
  
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
  
We further agree that no change or addition to or other modification of the terms of the contract or 
of the works to be performed there under or of any of the contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
  
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period/End 
of Contract Period. 
  
This guarantee shall also be operable at our …………...…... branch at Shillong, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 



available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
  
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs. (Rs. in words) and the guarantee shall remain valid till. Unless a claim or a demand in writing is 
served upon us on or before all our liability under this guarantee shall cease. 

  
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 
  
Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure Development 

Corporation Limited 
2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

  

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 
Number……………………………………………………… 
  
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank……………………… 
 
Address & Telephone Number……………………………Address & Telephone Number…………………………………... 
  
Date…………………………... 
  

In the presence of (if this is to be witnessed as per bank’s policy) ………………………………… 
  
1…………………………………………………………………………………………  
(Name, Address & Occupation) 
  
2…………………………………………………………………………………………  
(Name, Address & Occupation) 
  
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated in 
Indian Rupees. 
  
 
 
 
 
 
 
 
 
 



 

FORM OF LETTER OF APPLICATION 
  
 To 
Executive Director (Projects) 
RO-Shillong, National Highways & Infrastructure Development Corporation Limited. 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email: edproshillongnhidcl@gmail.com,  
edp.shillong@nhidcl.com 
  

DESCRIPTION OF WORKS: Rectification of 2 Nos. of Black Spots Locations at Barapani Shillong ( Old 
NH-40/New NH-06 ) road at Ryndang Briew & Mawiong Umjapung, in the State of Meghalaya in the 
FY 2024-25.(Percentage Rate and work Order Basis). 
 
 
Dear Sir, 
 
Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject 
any or all applications without assigning any reason. 
  
  

Thanking you, 
 
 
  

Yours faithfully, 
  
  
  

(Authorized Signatory) For and on behalf of M/s  

  

 

 

 

 

 

 

 

 



 

FORM OF LETTER OF ACCEPTANCE 
  
  
No.…………………………. Dated………………...…. 
  
  
To 

M/s…………………………. 
  
  
Sub: …………………………. Name of Work………………………………… 
  
  
Sir, 
  
  
Based on your bid submitted on ...in compliance of bidding document of [the Employer] for execution 
of the works of......., it is hereby notified that your bid for a Contract Price of Rs……………………… 
(Rupees in words ...............................................) has been accepted for and on behalf of [the 
Employer] 
 
You are here by requested to furnish Performance Security plus additional security in the form 
detailed in Clause 32.2 of ITB for an amount equivalent to Rs………………… (Rupees in words 
...................................................) within 10 days as per provisions of Clause32.1 of ITB of the bid 
document and sign the contract agreement failing which the actions as stipulated in Clause-32.3 of 
ITB shall be taken. 
  

Thanking you, 
  

Yours faithfully,  
  

Employer 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
FORM OF AGREEMENT 

  
  
This agreement made the day of between the --------------------- (hereinafter called “the Employer” of 
the one part and (hereinafter called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, viz 
“Rectification of 2 Nos. of Black Spots Locations at Barapani Shillong ( Old NH-40/New NH-06 ) road 
at Ryndang Briew & Mawiong Umjapung, in the State of Meghalaya in the FY 2024-25(Percentage 
Rate and work Order Basis).” (NHIDCL/RO-SHG/Black Spots/NH-6/2024/). 

 AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred to as 
the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance dated 
accepted the offer submitted by the Contractor for the execution and completion of such works and 
remedying of any defects there on, on terms and conditions in accordance with the documents listed 
in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide by all the terms 
of the bid, including but not limited to the amount quoted for the execution of Contract, as stated in 
the bid, and also to comply with such terms and conditions as may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance 
Security pursuant to Clause32 of ITB (Section-2). 
  
NOW THIS AGREEMENT WITNESS as follows: 

 

1. In this agreement, words and expressions shall have the same meaning as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part of this 
agreement viz. 
 
a) Agreement; 
b) Letter of Acceptance; 
c) Contractor’s Bid; 
d) Contract Data; 
e) General Conditions of Contract; 
f) Addendum to General Conditions of Contract; 
g) Mitigation Standards and Specifications for Black Spots locations, Part-I and Part II & 

Scope of Work  
h) Drawings, if any; 
i) Bill of Quantities; and 
j) Any other document listed in the Contract Data. 

3. The foregoing documents shall be construed as complementary and mutually explanatory 
one with another. Should any ambiguity or discrepancy be noted, then the order of 
precedence of these documents shall be subject to the order as listed above and interpreted 
in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respects with the 
provisions of the contract. 



5. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the works and remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the contract at the times and in the 
manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

  
  

Binding Signature of Employer Binding Signature of Contractor  

For and on behalf of For and on behalf of M/s---------------------- 
  
  
  

In the presence of In the Presence of 

1. Name:                                                                                            1.   Name: 

Address:                                                                                              Address: 
  

2. Name:                                                                                            2.   Name: 

Address:                                                                                              Address: 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
  
 
 
  



SECTION -5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
  
 TABLE OF CLAUSES 

A. General   31. Correction of Defects noticed during 
the 

        Defects Liability Period 
1. Definitions   32. Uncorrected Defects 
2. Interpretation   D. Cost Control 
3. Language and Law   33. Bill of Quantities 
4. Engineer’s Decisions   34. Changes in the Quantities 

5. Delegation   35. Variations 
6. Communications   36. Payments for Variations 
7. Subcontracting   37. Cash Flow Forecasts 
8. Other Contractors   38. Payment Certificates 
9. Personnel and Equipment   39. Payments 
10. Employer’s and Contractor’s Risks   40. Compensation Events 
11. Employer’s Risks   41. Taxes and Currencies for Payments 
12. Contractor’s Risks   42. Security Deposit/ Retention Money 
13. Insurance   43. Liquidated Damages 
14. Site Investigation Reports   44. Advance Payments 
15. Queries about the Contract Data   45. Performance Security 
16. Contractor to Construct the Works   46. Cost of Repairs 
17. The Works to be completed 

by Intended Completion 
Date 

the E. Finishing the Contract 

18. Approval by the Engineer   47. Completion 
19. Site Regulations and Safety   48. Taking Over 
20. Discoveries   49. Final Account 
21. Possession of the Site   50. Operation and Maintenance Manual 
22. Access to the Site   51. Termination 
23. Instructions   52. Payment upon Termination 
24. Procedure for Dispute Resolution   53. Property 
B. Time Control   54. Release from Performance 
25. Programme       

26. Extension of the Intended 
Completion Date 

  F. Other Conditions of Contract 

27. Delays ordered by the\Engineer   55. Labour 
28. Management Meetings   56. Compliance with Labour Regulations 
C. Quality Control   57. Drawings and Photographs of the 

Works 
29. Identifying Defects   58. The Apprentices Act, 1961 
30. Tests       



 

A. GENERAL 
  
1. Definitions 
1.1. Terms which are defined in the Contract Data but not defined in the Conditions of Contract 
keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or 
parts thereof as applicable in accordance with Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets 
and to execute, complete, and maintain the Works. It consists of the documents listed in 
Clause2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works 
and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the 
Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with the 
Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability 
Period has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the 
Completion Date, during which the Contractor remains responsible for the rectification of any 
defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out 
the Works. The Employer may delegate any or all functions to a person or body nominated by him 
for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in repLakhement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract on behalf 
of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute 
the Maintenance Works and Activities. 
  



Intended Completion Date is the date, as given in contract data, on which it is intended that the 
Contractor shall complete the Works as per scope under the contract. The intended Completion 
Date may be revised only by the Engineer by issuing an Extension of Time after approval from the 
Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action 
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response 
Time commences from the time of earliest detection of the defect by (i) observation of the defect 
by the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect 
by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with 
the work after signing of the contract pursuant to Clause32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-
asset condition that will not be exceeded at any time. If any defect exceeds the permissible 
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance 
with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all 
activities of the Contract or under the Contract. He is also the Contractor’s Representative for the 
purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance 
Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

1. Main carriage way with shoulders (paved and/or earthen), medians, slip roads, service 
roads; 

2. Road embankment including slopes, protection works, kerbs and chute drains; 
3. Road way in cutting including slopes protection works, drains; 
4. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 

works; 
5. Road signs, road markings, road delineators, guardrails, safety barriers, railings, fencings, 

parapets, kilometre stones ,200m stones, road boundary stones; 
6. All types of drains, trees, plantations and erosion control measures; 
7. Road land; 
8. Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition in 
which the road assets are required to be maintained and other requirements regarding safety 
and quality of works to be complied with by the Contractor. 
 
Black spot rectification Works and Activities to be carried out by Contractor shall include: 

Rectification measures of Black spot specified in the BOQ and executing other items of mitigation 
measures as ordered by the Engineer. 



Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ or as 
ordered by Engineer in charge and ensure road users safety and comfort. The rectification 
activities shall be so planned that the defects are repaired well before they reach maximum 
condition as per the permissible tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to be 
executed. 

Specifications mean the Specifications of the Maintenance Works including the Road 
Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. 

Service Level means the defined condition in which the road assets are to be maintained by the 
Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a work under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contract or 
that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works and 
passing the tests on completion of the Works or any Section or part there of as stated in the 
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval 
from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance 
Works. 

Work Order is an order issued by the Engineer to the Contract or for execution of certain works, 
specifying the time limits which may be in variance with the approved programme or in variation 
to the scope of work depending upon the site requirement. 
  
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract Unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract 
to the Works, the Completion Date and the Intended Completion Date apply to any part of the 
Works (other than references to the Completion Date and Intended Completion Date for the 
whole of Works). 
 

2.3 The following documents shall be deemed to form and be read and construed as part of the 
Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted 
in the following order of priority: 

 



i. Agreement; 
ii. Notice to Proceed with the Work; 

iii. Letter of Acceptance; 
iv. Contractor’s Bid; 
v. Contract Data 

vi. General Conditions of Contract; 
vii. Mitigation Standards and Specifications for Black Spots locations, Part-I and Part II 

& Scope of Work  
viii. Priced Bill of Quantities; and 

ix. Any other documents listed in the Contract Data. 

 

3. Language and Law 

3.1. The language of the Contract shall be in English and the law governing the Contract as given 
in Contract Data. 

4. Engineer’s Decisions 

4.1. The Employer shall designate and notify to the Contractor in writing the name of the 
Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. The Engineer 
shall have no authority to relieve the Contractor of any of his obligations under the Contract. 
 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people, after notifying the Contractor and may cancel any delegation 
under intimation to the Contractor. 
 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered as per Indian Law. 
 
7. Sub-contracting 

7.1. No Sub-contracting is allowed. 
  
7.2 Deleted  

7.3. Deleted. 

7.4 Deleted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for 
them as described in the Schedule. The Employer may modify the Schedule of Other Contractors 



and shall notify the Contractor of any such modification. The Contractor shall cooperate in such 
situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer 
to ensure that there is least hindrance to the smooth flow of traffic including movement of 
vehicles and equipment of other Contractors till the completion of Works. 
 
9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if the irrelevant qualifications and abilities are 
substantially equal to or better than those of the personnel stated in the Contract Data. If the 
personnel stated in the Contract Data are not deployed on site by the Contractor within 15days 
of issue of notice to proceed with the work, a penalty of 5000/- per day per person shall be 
levied for next 30days, beyond which it shall be treated as a breach of Contract and action will 
be taken as per Clause51. 
  
9.2 The Contractor shall use the equipment identified in the bid along with competent 
Operators and adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the Works under the Contract. 

9.4 The Contractor shall establish, within his own organisational structure, a planning unit, 
staffed with suitably qualified personnel. The team will be headed by a Project Manager who 
will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task of this 
unit will be: 

9.4.1. To plan, and to verify continuously the degree of compliance by the Contractor with the 
specified Road Maintenance Standards and report the same to the Engineer in the format 
acceptable to the Engineer. 

9.4.2. To maintain and update the road condition inventory regularly. 

9.4.3. To assist the Engineer in verification of the compliance. 

9.5. The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of 
compliance with the required Service Levels in the standard formats acceptable to the Engineer. 
 
10. Employer’s and Contractor’s Risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly 
affect the execution of the Maintenance Works and Activities included in the Contract, the risks 
of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s 



employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic, explosive. 
 
12. Contractor’s Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks, referred to in Clause11.1, are the risks of the Contractor. 
 
13. Insurance 

13.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the completion of defect liability period, in 
that amounts and deductibles stated in the Contract Data for the following events which are 
due to the Contractor’s risks: 
  

a) Loss of or damage to the Works and Materials 

b) Loss of or damage to Equipment 

c) Loss of or damage to property (except the Works Materials and Equipment) in 
connection with the Contract 

d) Third Party Liability Insurance 

e) Auto mobile Liability Insurance 

f) Workers’ Compensation 

g) Employer’s Liability 

h) Other Insurances 

13.2.  Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3.  If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer had paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due from the Contractor. 

13.4.  Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5.  Both parties shall comply with any conditions of the insurance policies. The Contractor 
shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect 
adequate insurance policies for their personnel and vehicles and for works executed by them 
under the Contract unless such Sub-Contractor(s) is/ are covered by the policies taken out by 
the Contractor. 
 
14.  Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information 
available to him. 
 
15. Queries about the Contract Data 



15.1 The authorized representative of the Employer as stated in the Contract data will Clarify 
queries on the Contract Data. 
 
16. Contract or to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Mitigation/Rectification Works and 
Activities as defined in the Contract for keeping the roads in accordance with the Road 
Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications 
and Drawings. 
  

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Mitigation/Rectification Works and 
Activities on the Start Date and shall carry out the Works in accordance with the Programme 
submitted by the Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion Date. 
 
18. Approval by the Engineer 

18.1  The Contractor shall prepare/ propose the Manuals as per IRC 131-2022 and other relevant 
applicable Standards and Specifications and existing policies/ guidelines/ practices and get the 
same approved from the Engineer/ Employer. 

18.2  The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with Specifications and drawings. 

18.3  The Contractor shall be responsible for design of Temporary Works. 

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

18.5  The Contractor shall obtain approval of third parties to the design of Temporary Works by 
Engineer. 

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

19.  Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including 
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/ Ministry of 
Road Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall 
be fully responsible for the safety of workers and staff at site and provide safety helmets, 
reflective jackets and other PPE to the workers, inspecting officers and supervisors. 

20. Discoveries 

20.1  Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carryout the Engineer’s instructions for dealing with them. 

21. Possession of the Site 



21.1 The Employer shall give possession of all parts of the Site to the Contractor on or before the start 
date of the Contract. 

22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any pLakhe where work in connection 
with the Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/ persons/ agency authorized by: 

a) The Engineer 

b) The Employer 

23. Instructions 

23.1  The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance works 
which comply with the applicable laws where the Site is located. 

 23.2 The Contractor shall permit the Engineer/ Employer to inspect the Contractor’s 
contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so 
desired by the Engineer. 

24. Procedure for Dispute Resolution 

24.1 Arbitration 

The procedure for arbitration will be as follows: 

i. In case of Dispute or difference arising between the Employer and the Contractor relating to 
any matter arising out of or connected with this contract, such disputes or differences shall 
be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act 
of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three 
Arbitrators proposed by the Employer and choice of selecting one given to the Contractor. 
Contractor shall select one out of the three names of Arbitrators given to him within 30 days 
failing which the Employer shall nominate the Arbitrator out of the panel of three Arbitrators. 
In case the Contractor objects to the Arbitrator selected by the Employer, the Employer shall 
refer selection of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for 
the dispute and both parties agree that the Arbitrator so selected by IRC shall decide the 
dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from the state where 
the project is located or otherwise from adjoining States. 

ii. Arbitration proceedings shall be held at [Name of PLakhe], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

iii. The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. The fees and expenses 
of the Arbitrator shall be shared equally by both the parties. 

iv. Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they are the 
subject matter of arbitration proceedings. 

 



  

B. TIME CONTROL 
25. Programme 
25.1 The Contractor shall submit to the Engineer for approval a programme within period specified in 
the contract data showing the general methods, arrangements, order, and timing for all the requisite 
works and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as 
and when required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of progress achieved on the timing of the remaining Works, 
including any changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events. 
26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the 
Employer if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining Works, which would cause the Contractor to incur additional 
cost. 

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension 
of Intended Completion Date, will refer to the Employer his recommendation. The Employer 
shall, in not more than 21days from the date of receipt of Engineer’s recommendation, 
communicate to the Engineer the acceptance or otherwise. The Engineer shall convey the 
decision of the Employer to the Contractor. 
27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. Delay/delays totalling more than 30 days will require prior written approval of the 
Employer. 
 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans and progress for the 
Mitigation/Rectification Works. 

28.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either during the management meeting or after the 
management meeting and to be intimated in writing to all those who attended the meeting. 



C. QUALITY CONTROL 
29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects 
those are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer 
may instruct the Contractor to uncover and test any work that the Engineer considers may have 
a Defect. 

30. Tests 
30.1 The Contractor shall setup a field laboratory within period stated in contract data and be 
solely responsible for: 

a) Carrying out the mandatory tests prescribed in Technical Specifications and 

b) For the correctness of test/ procedures, whether preformed in his laboratory or elsewhere. 

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications 
to check whether any work has a Defect and the test shows that it does, the Contractor shall 
pay for the testing charges and for any number of samples. Otherwise, the Employer shall pay 
for the testing charges. 

31. Correction of Defects noticed during the Defects Liability Period 
 
31.1 The works carried out shall be of very high standard, requiring no major repairs on the road 
for at least, during defects liability period, after the date of completion of works. 
31.2 If any defects including shrinkage, cracks, and other faults appear in the works within the 
period specified here under after issue of “Taking over” certificate, the Engineer shall give notice 
to the Contractor of any defects before the end of the Defects Liability Period. The Defects 
Liability Period shall be extended for as long as the defects remain to be corrected. 

31.3  Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
own cost within the length of time specified in the Engineer’s notice. 

31.4  The Defects Liability Period is not applicable for works of routine maintenance such as pot 
holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under performance based BOQ 
item. 

However, for other specific items of works (if any), got executed as ordered by Engineer (if any), 
the Defects Liability Period shall be 36 months, counted from the Date of Completion stated in 
the Certificate of Completion issued in pursuance of Clause 47. 
  

31.5  If during the Defects Liability Period any defect is found in the design, engineering, materials 
and workmanship of the Works and Services executed by the Contractor, then the Contractor 
shall promptly, in consultation and agreement with the Engineer, appropriately remedy such 
defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its 
discretion, determine) such defects as well as any damage to the Road caused by such defects. 

 
31.6 The Contractor’s obligations under this Clause31 shall not apply to: 

a) any material that is supplied by the Employer, and normally consumed in maintenance, or 
have a normal life shorter than the Defects Liability Period stated here in; 



b) any design, Specification or other data, supplied or specified by or on behalf of the 
Employer or any matter for which the Contractor has disclaimed responsibility here 
in; 

31.7  The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) 
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to 
perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities 
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the 
defect, is such that repairs cannot be expeditiously carried out at the Site. 
  
32. Uncorrected Defects 

32.1  If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the 
time specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected. The Contractor will pay to the Employer this amount or the Engineer may deduct 
such amount from any sums due to the Contractor, on correction of the Defect together with 
20 percent additional costs as the damages. 

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance 
Standards Part –I. 
 
  

C. COST CONTROL 
 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates given in the Bill of Quantities with accepted/ awarded 
tender premium for each item for the work executed. 

The accepted/ awarded tender premium above/ below the grand total of Project cost as per 
BOQ shall be applicable for individual item of work to determine payable amount to Contractor 
subject to contractual provisions. 

The contract is not subject to Price adjustment/escalation and Price adjustment/escalation is 
not allowed. 
  
34. Changes in the Quantities 
34.1 The final quantity of the work done may differ from the quantity given in the Bill of 
Quantities. The payment shall be made for the quantities executed. Provided that the items for 
which lumpsum rates have been quoted shall not be measured and the payments for such items 
not exceeding the quoted lump sum amount shall be made to the Contractor subject to meeting 
the specified maintenance requirements by the Contractor in accordance with the Agreement. 
It is agreed, beyond doubt, by the Contractor that no claims shall be entertained by the 
Engineer/ Employer on account of reduction to any extent, due to budgetary constraints, in 
quantities of measurable items. 
  



  
35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of the 
Contract and the Contractor shall execute the varied works. Oral orders of the Engineer for 
Variations, unless followed by written confirmation, shall not be taken into account. 
36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carryout such work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive 
the rate from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause36.1 
or 36.2, the Contractor shall, within 14days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from the Employer shall 
be taken. As far as possible, the rate analysis shall be based on the Standard Data Book and the 
current Schedule of Rates of the district public works division. The decision of the Employer on 
the rate so determined shall be final and binding on the Contractor. 

 
37. Cash Flow Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 
 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

38.2  The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contract or after taking in to account any credit or debit for the month 
in question. 

38.3  The value of work executed shall be determined, based on measurements by the Engineer. 

38.4  The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 

38.5  The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

38.6  The Engineer/ Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of latest 
information. 

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of 
completion of the work; otherwise, the Engineer’s certificate of the measurement and of the total 



amount payable for work accordingly shall be final and payment made accordingly within a period of 
sixty days as far as possible. 
  
39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contract or the amounts the Engineer had certified, within 28days of 
the date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment 
certified by the Engineer. 

39.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed to be covered by other rates and prices in 
the Contract. 
 
40.  Compensation Events 

40.1 The following shall be Compensation Event sunless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days; 

b) The effects on the Contract or of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after approval of 
the Employer. 

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/ Employer. 
 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties, 
royalties, cess, toll, and other taxes of Central and State Governments, local bodies and 
authorities but excluding GST that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. The GST shall be reimbursed (if applicable) subject to production 
of proof of such payment by the contractor (proof should contain name of work). 

41.2 All payments shall be made in Indian Rupees. 

 
42. Security Deposit/ Retention Money 

42.1  The Employer shall retain security deposit of 5% (Five percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works. 

42.2  The security deposit/retention money and the performance security will be released to the 
Contractor when the Defects Liability Period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have 
been corrected. 



42.3  If the Contractor so desires, then the Security Deposit/ retention money can be released 
on submission of unconditional Bank Guarantee at the following two stages: - 

a) At a point after the progress of work in financial term (gross value of work done) 
has reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract amount). 

43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part there of 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined 
in the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are 
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to 
be suffered and incurred by the Employer and the Employer is entitled to receive the same and 
are not by way of penalty. 

43.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any over payment of liquidated damages by the Contractor by adjusting 
in the next payment certificate. The contractor shall not be paid interest on the over payment 
of liquidated damages. 
44.  Advance Payment 

44.1 The Employer will make an interest-bearing advance payment to the Contractor against provision 
by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall 
remain effective until the advance payment has been repaid, but the amount of the guarantee shall 
be progressively reduced by the amounts repaid by the Contractor. The Contractor shall take the 
above advance before 2nd running bill and if the contractor delays seeking the advance, the same is 
not payable. 

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization 
expenses required specifically for execution of the Works. The Contractor shall demonstrate that the 
advance payment has been used in this way by supplying copies of invoices or other documents to 
the Engineer. 
 
44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date of release of 
mobilization advance, by deducting from payments otherwise due to the Contractor. The mobilisation 
advance will be recovered before payment of final bill. In any case, the mobilisation advance with 
interest must be recovered within three months from the date of agreement. No account shall be 
taken of the advance payment or its repayment in assessing valuations of work done, Variations, 
Compensation Events, or Liquidated Damages. 
  
45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to three percent 
of the Contract Price shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed bank. 



The Performance Security shall be valid until a date 60days after the expiry of Defects Liability Period. 
Additional performance security shall be valid till 28 days beyond the completion date of work. 
 

46.  Cost of Repairs 

46.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at his 
cost if the loss or damage arises from the Contractor’s acts or omissions. 
  
  

E. FINISHING THE CONTRACT 
47. Completion 
 
47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and 
the Engineer will do so upon deciding that the Works are completed. 
 
48. Taking Over 
 
48.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a 
certificate of Completion. 
 
49. Final Account 
 
49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Engineer shall issue within 28days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate 
within 28days of receiving the Contractor’s revised account. 
 
50. Operation and Maintenance Manual 
 
50.1 If “as built” Drawings and/ or operation and maintenance as per IRC 131 2022 are required 
relating to construction work carried out, the Contractor shall supply them within 28days from the 
date of issue of certificate of completion. 
 
50.2 If the Contractor does not supply the Drawings and/ or manuals by the stipulated date or they do 
not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs.5 lakhs from 
payments due to the Contractor. 
 
51. Termination 
 
51.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 
 
51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 
 
Fundamental Breaches by the Contractor 



a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services for 28 days 
when no stoppage of work is shown on the current programme and the stoppage has not been 
authorized by the Engineer; 
 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

 
c) The Engineer/ Employer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to remedy the defect and correct it within the period of 
time determined by the Engineer; 

 
d) The Contractor does not maintain a Security Deposit as per clause; 

 
e) The Contractor has delayed the completion of Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in Clause43; 
 

f) The aggregate liability of the Contractor to the Employer, exceeds the total amount specified in the 
Contract Data, provided that this limitation shall not apply to the cost of repairing or replacing 
defective works and equipment; 

 
g) the Contractor fails to provide insurance cover as required under Clause13; 

 
h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in Clause 34 of the Instructions to Bidders in competing for or in executing the 
Contract; 

 
i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; 
 

j) if the Contractor does not deploy any of the personnel stated in Contract Data within 45days of 
issue of notice to proceed; 

 
k) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 1986; 

 
l) Any other fundamental breaches as specified in the contract data. 
51.3 Without prejudice to any other right or remedies which the Employer may have under this 
contract upon occurrence of a Contractor’s fundamental breach of contract, the Employer shall be 
entitled to terminate this contract by issuing a Termination Notice to the Contract or provided that 
before issuing the Termination Notice, the Employer shall by a Notice inform the Contractor of its 
intention to issue such Termination Notice and grant 15 days to the Contract or to make are 
presentation and may after the expiry of such15days, whether or not it is in receipt of such 
representation issue the Termination Notice. 
 
51.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 
 



52. Payment upon Termination 
 
52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of work done and Materials ordered less advance 
payments received up to the date of issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the Contract Data. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Employer and Employer may recover the same from Performance Bank Guarantee. 
 
52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate 
for the value of work done, and a pre-determined amount specified in the contract data to cover the 
reasonable cost of removal of Equipment and repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms of the Contract, 
and less taxes due to be deducted at source as per applicable law. 
 
53. Property 
 
53.1  All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because 
of the Contractor’s default. 
  
54. Release from Performance 
 
54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contract or shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any work carried 
out after wards to which a commitment was made. 
 

F. OTHER CONDITIONS OF CONTRACT 
55. Labour 
 
55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport; and for compliance of various labour laws/ regulations. 
 
55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on Site and such other 
information as the Engineer may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified, skilled 
and experienced in their respective trades or occupations. The Engineer may require the Contractor 
to remove or cause to be removed any person employed on the site or the works, including the 
Contractor’s representative, if applicable, who 

a) Persists in any misconduct or lack of care; 

b) Carries out duties incompetently or negligently; 



c) Falls to conform with any provision of the contract 

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment. If 
appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement 
person 

56. Compliance with Labour Regulations 

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye laws 
of the State or Central Government or local authority and any other labour law (including rules), 
regulations, byelaws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. (Salient features of some 
of the major labour laws that are applicable to construction industry are given in Addendum to 
General Conditions of Contract.) The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Actor rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the notifications/ bye taws/ 
Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the Employer 
shall have the right to deduct any money due to the Contractor including his amount of performance 
security. The Employer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. 

 In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees 
of the Employer at any point of time. 
  

57. Drawing sand Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the start of 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of each item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any 
part thereof or plant employed thereon, except those permitted under Clause57.1, shall be taken or 
permitted by the Contract or to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ video 
photography shall be published or otherwise circulated without the approval of the Engineer in 
writing. 
58. The Apprentices Act, 1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act 
and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 
penalties provided by the said Act and said Rules. 
  
CONTRACT DATA 
  
Items marked “N/A” do not apply in this Contract.1.1 



1. The Employers is [C1.1. of ITB] 

 National Highways and Infrastructure Development Corporation Ltd. 1st floor, Parkside 
building, Opp. Lady Hydari Park, Barik point, Shillong-793001 

Name of authorised Representative 
Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office- Shillong 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
 
2. Engineer: 
  
Designation: GM(P), PMU Mylliem, NHIDCL [C1.1. of GCC]  
Address: PMU-Mylliem, Mylliem 

3. The Intended Completion Date for the whole of the Works is [03 months from Start Date] [Cl. 
1.1, 17 & 26 of GCC]  

4. The location of site is given in the Bid notice [Sr. No.1 of NIT] 
5. The Start Date shall be within 15 days for the date of issue of the Notice to proceed with the 

work. [C1.1. of GCC] 

(a)The name and identification number of the Contract is - Rectification of 2 Nos. of Black Spots 
Locations at Barapani Shillong ( Old NH-40/New NH-06 ) road at Ryndang Briew & Mawiong 
Umjapung, in the State of Meghalaya in the FY 2024-25(Percentage Rate and work Order Basis). 

3.  [C1.1.1of ITB] 

 (a) The law which applies to the Contract is the law of Union of India. [CI.3.1 of GCC] 

 (b) The language of the Contract documents is English [Cl.3.1 of GCC] 

8. The limit of subcontracting is NIL of initial contract price [CI.7.1 of GCC] 
9. Schedule of other Contractor NIL [Cl.8.1 of GCC] 
10. Technical Personnel are as given in the ITB [Cl.9.1 of GCC] 

S. 
No. 

Personnel Qualification 
Particular 

Experience (minimum 
requirement) 

No. of 
Persons 

  

1 

 

Project Manager 

 
B.E (Civil) or 
equivalent + 10 Years 
Exp. 

5 years on highway 
constructions / 
maintenance work. 

 

1 



  
2 

Site Engineer B.E (Civil) + 3Years Exp. 
Or Diploma + 5 Years 
Exp. 

2 years on highway 
constructions / 
maintenance work. 

 
1 

  
3 

Quantity Surveyor B.E. Civil+3Years Exp. 
Or 
Dip. Civil. +5Years Exp. 

2 years on highway 
constructions / 
maintenance work. 

 
1 

  
  

11. Amount for insurance is: [Cl.13.1 of GC] 
a. Rupees equivalent to Contract Price. 
b. Rupees equivalent to 5% of Contract Price. 
c. Rupees equivalent to 5% of Contract Price 
d. Rupees 20lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall be deductible as 
per premium rate. 

12. Site Investigation Report-NIL [Cl14.1 of GCC] 
13. The period for submission of the programme for approval of Engineer shall be 15 days from 

the issue of Letter of Commencement. [Cl.25.1 of GCC] 
14. Amount to be withheld for delays in submission of updated programme: 1% of value of work 

corresponding to the updated programme. [Cl. 25.4 of GCC]. 
15. The period for setting up a field laboratory with the prescribed equipment 

  Relevant to items of work in BOQ is 15 days from the date of notice to start work 
  [Cl.30.1of GCC] 

16. The Defect Liability Period- refer Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 

17. 
a. Amount of liquidated damages for 
delay incompletion of works 

0.1percent of the remaining value of 
contract to be executed, rounded off to 
the nearest thousand, per day with the 
minimum of Rs.10000/-per day 

b. Maximum limit of liquidated 
damages for delay incompletion of 
work. 

10 percent of the Initial Contract 
Price rounded off to the nearest 
thousand 

[Clause.43 of GCC] 
 

18. The standard form of Performance Security acceptable to the Employer shall be an 
Unconditional Bank Guarantee of the type as specified in the Bidding Documents. 

[Cl.45.1 of GCC] 



19. The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20percent. The Performance Security shall 
also be forfeited if the Contract is terminated because of a fundamental breach of Contract 
by the Contractor. [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 
employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be treated 
as ___Lakh. [Cl.52.2 of GCC] 

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
  
  

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a. Workmen Compensation Act, 1923: The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b. Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton 
satisfaction of certain conditions if an employee has completed the prescribed minimum 
years (five years) of service or more or on death the rate of prescribed minimum days’ (15 
days) wages for every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (10) or more employees. 

c. Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10percent or 8.33percent). 
The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/ death etc. 
d. Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 



e. Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails 
to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ minimum prescribed (20 
or more) numbers of contract labour. 

f. Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways are scheduled employment. 

g. PaymentofWagesAct,1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of workers. 

h. Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

i. Payment of Bonus Act, 1965: The Act is applicable to all establishments employing minimum 
prescribed (say, 20 or more) number of workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 

j. Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k. Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments 
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the designated Authority. 

l. Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions of 
workmen and employees. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child labour 
is prohibited in building and construction industry. 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act, 
1979: The Act is applicable to an establishment which employs minimum prescribed number 
of labour (say, five or more) inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in an establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc. 

o. The Building and Other Construction Workers (Regulation of Employment and Conditions 
of Service) Act, 1996 and the Cess Act of 1996: All the establishments who carry on any 
building or other construction work and employ the minimum prescribed (say, 10 or more) 
number of workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2 percent of the cost of construction as may be notified by the 
Government. As per current notification, one percent of the cost of construction is payable 
by the Employer of the establishment. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare measures, 



such as canteens, first-aid facilities, ambulance, housing accommodations for workers near to 
the work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p. Factories Act, 1948: The Act lays down the procedure for approval of plans before setting up 
a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the minimum prescribed number of 
persons (say, 10 persons or more) with aid of power or another minimum prescribed number 
of persons (say, 20 or more persons) without the aid of power engaged in manufacturing 
process. 

  
SECTION-7 

MITIGATION STANDARDS AND SPECIFICATIONS FOR BLACK SPOTS LOCATIONS, PART-I AND PART II 
& SCOPE OF WORK 
 
 PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter shall be 
executed and completed by the Contractor shall comprise of the following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
(FIFTH REVISION, April 2013) issued by the Ministry of Road Transport & Highways, Government of 
India and published by the Indian Roads Congress, hereinafter referred to as MORT&H Specifications 
& IRC 131-2022 and other relevant applicable IRC Codes. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary Technical Specifications shall comprise of various Amendments/ Modifications/ 
Additions to the ‘SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” referred to in PART-I above and 
Additional Specifications for particular item of works not already covered in Part–I. 

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” (FIFTH 
REVISION, April 2013), referred in Part-I above, where Amended/ Modified/ Added upon and 
incorporated in Part-II, referred to above, the Amendment/ Modification/ Addition supersedes the 
relevant clause or part of the clause. 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the Amended/ 
Modified/ Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with any of the 
provisions of the MORTH Specifications under reference, the Amended/ Modified/ Added clause and 
the additional specifications shall always prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC and BIS in that order, where even 
these are silent, the construction and completion of the works shall conform to sound engineering 
practice as approved by the Engineer and, in case of any dispute arising out of the interpretation of 
the above, the decision of the Engineer shall be final and binding on the Contractor. 



The Authority/Client shall get the 3rdparty quality audit of bituminous work from any. 

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, 
the environment friendly machinery like Infrared Recycling Road Maintenance as approved by CRRI/ 
IRC/ MoRTH shall be got deployed. 
 

Scope of Work: Work as mentioned in BOQ 

 Road maintenance & Rectification of Black Spots locations–. Work as mentioned in BOQ 
 Inspections Road Maintenance 

The Contractor shall be required to submit Maintenance/Rectification Report for each component of 
the works. 

The Contractor shall be required to utilize mechanized equipment and methods to perform these 
obligations. 

All maintenance/ Rectification activities shall be carried out in accordance with relevant specifications 
and IRC codes prescribed in the contract. The requisite quality control tests as per specifications and 
codes are to be carried out by the Contractor at his cost as per directions of the Engineer. 

Routine road maintenance means planned works and activities required to ensure public safety, 
repair small defects and to maintain the road in the required condition. Adhoc maintenance/ 
rectification means carrying out of unscheduled maintenance occasioned by irregular events such as 
accidents, natural calamities, abnormal weather conditions and the like. 

The routine and adhoc Road Maintenance/ rectification shall include, amongst others, activities such 
as: 

 Repairing/rectification of road signs and the carriage way at Black Spots locations  
 Install speed reducing measures (in form of rumble strips, road humps etc). 
 Improve visibility of the crossings and light signals associated with it. 
 Consider provisions of street lightning. 

Inspection 
 
Full and complete inspection of the highway section shall be under taken at appropriate intervals as 
mentioned in this section & section VIII (Implementation Manual & Maintenance Intervention Levels). 
The Contractor shall provide appropriate testing equipment for qualitative inspections, such as 
reflectivity meters, straight edges and the like. 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and monthly inspections shall include: 

o To ensure the Improvement of the road geometry 
o Improve road Marking 
o Cleaning of carriageway/ service road/ footpath 
o Maintenance of plantation 
o Incident management service 
o Other routine rectification activities. 
o Checking of warning signs  
o Mark lane direction arrows where appropriate 
o To ensure speed limit signs  
o Construction of speed limiting measures such as speed breakers or rumble strips. 



Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor after a joint assessment 
with the Engineer and approval of NHIDCL 

PERFORMANCE STANDARDS 
  
PERFORMANCE STANDARDS FOR MAINTENANCE: 
The performance standards define the level at which the proposed facility is to be maintained and 
operated. 
  
Road Maintenance: (As per Specifications) 
  

Maintenance/ Rectification standard for treatment of Black Spots 
 
i. The work shall be conforming to the MoRTH 5th revision and IRC 131-2022 and other relevant codal 
provisions. 

Materials 

i. Bituminous Material: The bitumen shall be straight run bitumen of a suitable grade 
conforming to IS73. The actual grade of bitumen to be used shall be decided by the Engineer 
in-charge. 

ii. Aggregates: The aggregates should conform to requirements as per MOST clause 504.2.2 

 

Rate 

The contract unit rate for treatment for this work shall mean payment in full for carrying out 
all the required operation explained above including full compensation for 

a. Setting out and providing safety devices and signs placed in work area as per MOST clause 
no.112 

b. Furnishing all materials to be incorporated in the work including all royalties, fees, taxes, rents 
where necessary and all leads and lifts. 

c. All labour, materials, tools equipment, safety measures, testing and incidental necessary to 
complete the work to specifications. 

 Maintenance Standards for Other BOQ Items 

i. Maintenance standards for cleaning, clearing and repairing roadside open 
unlined/lined/covered drains and cross drainage works 

 The work shall consist of cleaning, clearing, deepening and reshaping of roadside 
drains and making shallow lateral drains on shoulders to drain out the rain water/ 
surface water effectively from bituminous surface as well as from roadside berms. 

 Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 
 Safety devices and signs shall be placed as per MoRTH Specifications for Road and 

Bridge Works (5th Revision) Clause No. 112. 
 The excavated material shall be disposed of as directed by Engineer-in-charge with all 

leads and lifts. 
 The drain slopes and sides shall be dressed up to original flow line and cross section. 



ii. Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 
carriageway. 

 However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it 
includes; 

o Total width of carriageway (LHS + RHS) including median width. 
o Width of service roads (LHS + RHS) wherever service roads are in existence. 
o Width of all structures such as flyovers, major bridges, minor bridges, culverts, 

subways, etc. 
 For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor. 

Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this 
along with statement of work done. 

iii. Maintenance standards for routine maintenance of road signs and delineators 

 The work shall consist of washing of signs, delineators, removal of posters etc. and repair to 
supporting structures with repainting. 

 Ensure that there is a clearly visibility of Give Way or STOP signs 
 Consider installation of rumble strips or other traffic calming measures in the road side. 
 Ensure adequate warning signs/advance directions signs on the road side. 
 Clear any obstructions to visibility for vehicles waiting to turn right out of main road. 
 Put Turn Left and Chevron Signs on the Centre Island opposite each entry. 
 The road signs and delineators should be thoroughly washed using a detergent solution 

followed by a lean rinse and whole face of the sign shall be dried. 
 Defects in supporting structures like bullet holes, surface marks or bent posts shall be repaired 

with appropriate tools. 
 Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall be 

filled with filler and supporting structures shall be painted with first quality enamel paint in 
two or more coats. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 

SPECIFICATIONS FOR ROAD MAINTENANCE/ RECTIFICATION WORKS 
  
1. General 
 
1.1 All materials, works and construction operations shall conform to the requirements laid 
down in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road 
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code 
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC: SP:83 Guidelines 
for Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever 
applicable. Where the Specification for a work is not given, sound engineering practice shall 
be adopted to the satisfaction of the Engineer. “Specifications for Road and Bridge Works, 
Ministry of Road Transport and Highways” (5th Revision) is hereinafter referred to as MoRTH 
Specifications. 
  
2 Arrangement for Traffic during Construction 
 
2.1 The Contractor shall take all necessary measures and make arrangements for the safety 
during construction in accordance with the requirements of Clause 112 of MoRTH 
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags, 
lights as required or directed by the Engineer for safety of traffic passing through the section 
under repairs/improvement. 
2.2 All maintenance works on the road shall be carried out in a manner which would cause 
least interference to the traffic. In stretches where resurfacing or riding quality improvement 
works are to be taken up, the Contractor during execution of work shall provide and maintain 
proper passage for traffic. Where it is not possible or safe to allow traffic on part width of the 
carriageway, a temporary diversion of proper Specifications shall be constructed by the 
Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding traffic 
arrangements during construction. 
2.3 All arrangements for traffic during construction shall be considered as incidental to the 
work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be 
imposed on the Contractor for deficiency in compliance to the requirement. 
  
3 Quality Control 
 
3.1 Quality control on materials and workmanship is the primary responsibility of the 
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved by 
the Engineer. The Engineer may, during and after construction test the quality of materials 
and work in order to verify conformance with the prescribed Specifications. 
 
4 Specifications for Maintenance/Rectification of Black Spots. 
 
Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements 
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of 



this Section Preparation of the surface prior to application of any treatment, shall be carried 
out in accordance with the relevant Clauses of MoRTH Specifications. After completion of the 
work, the site shall be left cleaned and tidy. No stockpiles of material shall be left on the road. 
  

SECTION– 8 
IMPLEMENTATION OF BLACK SPOTS MITIGATION MEASURES 

Introduction 

The blackspot mitigation proposals depend on the complexity of the proposed mitigation measures. 
Road crash counter measures will only be successful if they are carefully designed with a lot of 
attention to site details. The formulation of mitigation scheme has benefits such as: 

i. Enable safety engineer to check mitigation measures suitability at the site and there will not be an  

conflicts or other problems. 

ii. Client will have better understanding of the mitigation proposals and subsequently make provision 
for budgeting, approvals, etc. 

iii. Enable bidders to better understand and thus give a realistic quote 

iv. Provide a basis for controlling the construction work on site.  

It is always good to discuss the proposed scheme with client, police and the people living and working 
around the site. Some safety awareness discussions shall be organized with road-users'regularly using 
the Black Spots location (e.g. where pedestrians cross the road, or location of parked vehicles or 
vehicles passing through the location) in order to reduce road crashes. Without the support of local 
people, scheme might fail and the signs and other road furniture may be vandalised or stolen. 

Blackspot Mitigation Procedures 

The black spot safety measures shall be detailed as long term. The long term measures shall be 
described along with the base map of black spot location. A base map shall be prepared giving details 
of road geometry, cross sections, roadside features, intersections, etc. The mitigation measures shall 
be superimposed on the base map. The existing layout of the black spot with the features shall be 
shown as "Existing Scenario" against which black spot improvement measures shall be shown as 
"Proposed black spot Mitigation Measure" for the Client and Execution Agencies to appreciate all the 
improvement proposals. This would also ensure the implementation of all improvement measures as 
envisaged by the Safety Engineer, lest perhaps some measures could be neglected by the Contractor. 
The layouts and provision of relevant IRC codes and Manuals should be indicated in the improvement 
proposals. 

Implementation  

The mitigation measures can be implemented as part of the routine maintenance in case of short term 
measures or as an independent work for long term measures. 

Work-Site Safety during Implementation 

 The black spot improvement scheme must set a good example to ensure safety at road works during 
implementation of mitigation measures. The work zone safety measures shall be provided as per 
relevant IRC provisions.  

Public Awareness Campaign  

When the scheme requires road users to alter their usual behaviour, it is advisable to conduct a public 
awareness campaign. This is particularly important if the scheme is restrictive in nature such as closing 
of median opening/restriction on the movement of certain vehicle types, change of layout of a 
junction etc. 



Resource Estimation 

The Engineer shall work out they early requirement of funds based on unit prices rates quoted by 
Contractor and quantities of various items proposed to be executed. A tentative programme shall be 
drawn on the basis of resources available with the contractor at different times of maintenance period 
including available establishment, equipment and labour availability with him. Cash flow available 
with the contract or shall also be basic input to determine proposed maintenance programme. 

Work Scheduling 

The implementation of black spot mitigation measures of Black Spots locations are of unpredictable 
nature so quantities shown against each item or work are only representative. It is expected that they 
would be consumed during the entire base period of works but employer would not be responsible 
to pay any compensation etc. in case there is variation to any extent in quantity of actual execution 
of particular item of work with respect to representative quantity shown in BOQ for that particular 
work. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for quantity and time 
to complete those particular activities and accordingly they shall be classified into two groups: 

Group –I: Works of short duration of completion (up to 2 months) 
Group –II: Works of larger duration of Completion (more than 2 months) 
  

For works under Group I, quarterly indents shall be issued and for works classified under Group2, bi-
annual indents shall be issued by the Engineer. These indents shall mean to identify, quantity the 
various works which contractor is expected to execute on his unit rates quoted by him at specified 
locations within the time period as signed in the indents. Each indent shall be treated as part of the 
work for which contractor has submitted Bids. The terms & conditions applicable in bid document 
shall also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to construct temporary 
diversion or urgent preventive measures to reduce extent of expected damages or to make 
precautionary arrangements to handle emergencies. Engineer shall issue interim indents for such 
works/ arrangements to be complied with by the contractor in responsible manner without loss of 
time. 

The price of any such work which are not covered with items mentioned in price bid, the rates and 
prices in the contract shall be used as the basis for valuation of reasonable rates, failing which after 
due consultation by the Engineer with the Employer and the Contractor; suitable rates or prices shall 
be decided by the Engineer with the approval of Employer. 

Work Management 

The success of Contract maintenance/rectification system lies with good work management. The 
contractor shall draw activities which shall be accomplished by in house crew and portion of the work 
to be accomplished with sub-contractors. 

For execution of maintenance works at scattered locations contractor should have the skilled 
manpower. 
  

Labour and Skilled Operators 

Skilled operators 

 Driver 
 Operator Mini Plant 
 Mechanic 



 Operator (walk behind roller) 
 Skilled Supervisors 

Semi-Skilled /Unskilled labour 

 Mate/In charge 
 Labour for feeding 
 Labour bitumen boiler 
 Labour pneumatic tools and sweeping 
 Labour for grass cutting, embankment correction, mix unloading and spreading 
 Painter 

The system of quarterly reports such as budget reports, resources utilization report, quality control 
and status of base maintenance programme (planned versus actual) has to be generated in order to 
evaluate working of contract maintenance system and to work out up gradation / modification 
required in the programme. The modification to finalized maintenance programme can be made with 
mutual consent of both the contractor and engineer to derive best results. 

The contractor can also consider introducing communication system (like mobile, etc). on the Highway 
for better and efficient management of site. 
  

Work Control & Quality Assurance 
The Engineer shall adopt random sampling procedures to ensure quality control. Engineer shall carry 
out in-process inspections and end product inspections to collect sample sand shall carry out testing 
in order to determine the degree of adherence to the maintenance standards of delivered or 
constructed material. Any testing / checking of works by Engineer shall not absolve the contractor 
from his responsibility to execute works strictly in accordance of MOST/ IRC /IS specifications or laid 
down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform tests as indicated in 
MOST/ IRC/ IS specifications at frequency mentioned therein shall have to be provided by the 
contractor. Contractor shall ensure that testing of all material delivered or constructed is regularly 
carried out by his filed staff as per standard norms and results of these tests are recorded in specified 
manner and made available to Engineer whenever required by him. The contractor shall provide the 
QC laboratory, as incidental to work and no separate payment shall be made for this item. The QC lab 
shall also be made available to Engineer for conducting tests of his own. 

In-process inspections shall be carried out by the Engineer to witness and/or to verify the 
quality/quantity of work, when activity is in process with aim to judge justification of payment. 
Engineer shall carry out end product inspections after completion of the activity to provide 
satisfactory evidence about acceptability of the contractor’s work. 

The results of in process inspections, end product inspections and quality control tests shall form basis 
of acceptance of completed works and issuance of Non-Conformance Report (NCR). Items of Works 
or unit of material or the end product do not meet the specifications/ standards shall be identified by 
“Non-Conformance-Report” and can become basis of rejection of work on establishing the authorized 
disposition. 

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such work shall also be 
notified to the Contractor within 10 days of submission of bill through non- conformance report (NCR). 
The NCR shall clearly identify the item of work that is non– conforming either to specification or to a 
specific requirement in the contract document. Once NCR is identified, it shall be evaluated and of 
the dispositions would be established. 



a. “Do” Identifies the work which has not been done at all at site within specified time limit. An 
NCR issued with “Do” disposition for the work should immediately be undertaken by 
contractor. 

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such works be 
totally removed & redone. 

c. “Re-work” Requires part of particular item identified in this category be reworked to bring it 
to the quality required. 

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact that it does 
not exactly conform to the contract requirements. This work shall be accepted only for agreed 
reduced rates with respect to unit rates quoted in financial bid by the contractor otherwise 
shall be re-classified under disposition “Do” or “Re-Do”. 

Payment Procedures 

The contractor shall submit to the Engineer after the end of each month bill in two copies, each signed 
by authorized contractor’s representative in standard format, showing the amounts to which, the 
contractor considered himself to be entitled up to the end of the month. These bills should be 
prepared each indent wise. 

 The Engineer after scrutiny of the bills shall certify and recommend the payments for 
completed accepted works within 14 days of presentation of bill to him to the employer 
subject to deductions as per bid documents. 

 The employer shall pay the amount due to the Contractor under certificate and 
recommendations by the Engineer with in 28days after it has been delivered to the Employer. 

Records & Documentation 

The results of all inspections shall be documented. The test results containing documentary evidence 
of activities and data relevant to the quality of work and performance of the contractor shall also be 
documented. The field daily to be filled by Site Engineer of Contractor shall be a basic form of 
documentation. The activities to be entered in daily dairy are 

The description of day’s activities, number and type of crew on job, equipment on job weather and 
temperature 

o Any measurement made to determine pay quantities 
o Daily summary of material issued in the job 
o A record of significant conversations with and direction given to the contractor 
o A record of bottle necks with the progress or execution of the work 
o A record of material testing in lab 
o Details of visit by officials 

The Contractor shall carryout road roughness measurement as directed by Engineer for the entire 
stretch at the end of the pavement maintenance and shall submit the complete record to NHAI. There 
shall not be any separate payment on account of this. The payment pertaining to this shall be deemed 
to be included in the items of works. 
  
 
 
 
  
 
 



SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 

FINANCIAL BID FORM 

To 

(Authorized Representative of 
Employer) DESCRIPTION OF 
WORKS: BID FOR (Name of work) 

Reference letter No.………………… 
Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, Scope of 
Works, Conditions of Contract, Technical Specifications, Bill of Quantities and schedules for the 
execution of the above-named works, we, the undersigned offer to execute and complete such works 
and remedy any defects therein in conformity with the said bid documents at tender premium as 
quoted in the Financial Bid. 

1. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of receipt of 
the order to commence, and to complete and deliver the sections and whole of the works comprised 
in the contract within the period stated in the bid here to. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank Guarantee to 
be jointly and severally bound on us, in accordance with the Conditions of Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from the last date fixed 
for Bid Submission and it shall remain binding upon us and may be accepted at any time before the 
expiry of that period. 

4. We confirm our agreement to treat the Bid document and other records connected with the works 
as secret and confidential documents and shall not communicate information contained there into 
any person other than the person authorized by the Employer or use such information in any manner 
prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with your written 
acceptance thereof, shall constitute a binding contract between us, but without prejudice to your 
right to withdraw such acceptance without assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

Dated this day of 20----- 
Signature in the capacity of duly authorized** To Sign Bid for and on behalf of 
 
 (Block capital letters) 
 
 Address:  Signature of Witness Name of witness Address of witness  
 
 
 
 
 
 
 
 
  



DESCRIPTION OF WORKS: FINANCIAL BID 
  
  
  

S.No. Description Amount 

1 Grand Total of BOQ Rs................................(inclusive of all 
Taxes & exclusive of GST) 
(Rupees.................. only) 

  
  
  

I/ We here by agree to execute the above work on the tender 

i. At par of the Grand of the Project Cost as given above 
ii. At Premium 

[Figures/words] % above on the Grand of the Project Cost as given above. 

iii. At discount 

[Figures/words] % below on the Grand of the Project Cost as given 
above 
 
 

  
 *IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  
BILL OF QUANTITIES 

1. Preamble 

 The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Road Maintenance Standards and Specifications for Road 
Maintenance Works. 

 The quantities given in the Bill of Quantities are estimated quantities. The basis of payment 
will be actual quantities of items of work carried out and valued at the rates tendered in the 
BOQ along with accepted/awarded tender premium. The accepted/ awarded tender premium 
above/below the grand total of the project cost shall be applicable for individual items of work 
to determine payable amount to Contractor for work done subject to other contractual 
provisions. Any variation shall be dealt with as per contract provisions. 

 The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 
supervision, overheads, consumables, materials, erection, maintenance, testing of input 
material delivered, profit, taxes and duties together with general risks, liabilities and 
obligations set out and implied in the contract and other incidentals to comply with the 
requirements of Standards and Specifications. 

 The rates and prices shall be quoted entirely in Indian Currency. 
 Deleted 
 The whole cost of complying with the provisions of the contract shall be included in the items 

provided in the priced Bill of Quantities and where no rates are provided the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of work. 



 The contractor shall keep the entire carriageway neat and clean throughout the contract period. 
The contractor shall maintain guard rails, railings, crash barriers, road furniture etc. in good 
condition by cleaning them frequently as advised / required by using suitable 
detergents/chemicals. 

 The staff of the contractor shall wear safety jackets, shoes, helmets etc. while on duty and any 
violation will attract a fine of Rs. 5,000/- for each incident. 

 Failure to erect safety signage or trying to carry out the works without proper precautions/safety 
measures as required will attract a fine of Rs.5,000/- for each incident. 

2. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding document 
shall be made before entering rates or prices against each item in the Bill of Quantities. 

3. The Contractor shall submit at least once in two months video recording of condition of the 
Project Highway with special emphasis on performance-based items. 

4. A rate or price shall be entered as a single rate as Tender Premium % above/below on the 
rate/amount in the BOQ. 

 
Note: The Summary and rates/Amount as mention in Bill No. 1 & 2 (combined) may be revised 
according the to the rates/amounted quoted by the bidder in financial bid. 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Name of the work: Rectification of 2 Nos. of Black Spots Locations at Barapani Shillong (Old NH-40/New 
NH-06 ) road at Ryndang Briew & Mawiong Umjapung, in the State of Meghalaya in the FY 2024-25. 
(Percentage Rate and work Order Basis).  

Contract No: NHIDCL/RO-SHG/Black Spots Rect./NH-6/2024/ 

Summary 

BILL NO. DESCRIPTION 
"TOTAL AMOUNT inclusive of all 
Taxes & exclusive of GST in 
Rs…” 

BILL NO. 1 Rectification of Black Spots No. 1 Ryndang 
Briew 33,45,564.22 

BILL NO. 2 Rectification of Black Spots No. 2  Mawiong 
Umjapung 2,16,58,679.26 

  TOTAL (Rs.) 2,50,04,243.48 
 
BOQ of Black Spots No. 1 Ryndang Briew: 
 

BOQ 
Bill No.1: Rectification of Black Spots No. 1 Ryndang Briew 

NUMBER 
# 

TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of all 
Taxes & 

exclusive of 
GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 

1.01 

Excavation in Ordinary Rock using Hydraulic Excavator 
CK 90 and Tippers with disposal upto 1000 metres. 

Excavation for roadwork in ordinary rock with hydraulic 
excavator of 0.9 cum bucket capacity including cutting 
and loading in tippers, transporting to embankment site 

within all lifts and lead upto 1000 metres, trimming bottom 
and side slopes in accordance with requirements of lines, 

grades and cross sections. 
(To maintain Berm of 1.5m at a height of 3m as shown in 

TCS of Black Spots No. 1 Ryndan Briew) 

1020.000 cum 145.54 148450.80 
INR  One Lakh Forty Eight 
Thousand Four Hundred & 
Fifty  and Paise Eighty Only 

1.02 

Excavation in Ordinary Rock using Hydraulic Excavator 
CK 90 and Tippers with disposal upto 1000 metres. 

Excavation for roadwork in ordinary rock with hydraulic 
excavator of 0.9 cum bucket capacity including cutting 
and loading in tippers, transporting to embankment site 

within all lifts and lead upto 1000 metres, trimming bottom 
and side slopes in accordance with requirements of lines, 

grades and cross sections. 
(To maintain Berm of 1.5m at a height of 3m as shown in 

TCS of Black Spots No. 1 Ryndan Briew) 

510.000 cum 145.54 74225.40 

INR  Seventy Four 
Thousand Two Hundred & 

Twenty Five  and Paise 
Forty Only 

1.03 

Granular Sub-Base with Coarse Graded Material - 
Grading-III. Construction of granular sub-base by 

providing close graded material, mixing in a mechanical 
mix plant at OMC, carriage of mixed Material to work site, 
spreading in uniform layers with motor grader on prepared 

surface and compacting with vibratory power roller to 
achieve the desired density, complete as per clause 401.  

(iii) For Grading-III Material (For Road in Widening) 
(Black Spots No. 1 Ryndan Briew) 

51.000 cum 3703.57 188882.07 

INR  One Lakh Eighty Eight 
Thousand Eight Hundred & 

Eighty Two  and Paise 
Seven Only 

1.04 

Wet Mix Macadam. Providing, laying, spreading and 
compacting graded stone aggregate to wet mix macadam 
specification including premixing the Material with water at 
OMC in mechanical mix plant carriage of mixed Material 

63.750 cum 3515.18 224092.73 

INR  Two Lakh Twenty 
Four Thousand  &Ninety 
Two  and Paise Seventy 

Three Only 



BOQ 
Bill No.1: Rectification of Black Spots No. 1 Ryndang Briew 

NUMBER 
# TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of all 
Taxes & 

exclusive of 
GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 
by tipper to site, laying in uniform layers with paver in sub- 

base / base course on well-prepared surface and 
compacting with vibratory roller to achieve the desired 

density.as per technical clause 406 of MORT&H 
specifications (For Road in widening) 

(Black Spots No. 1 Ryndan Briew) 

1.05 

Providing and applying primer coat with bitumen emulsion 
on prepared surface of granular Base including clearing of 

road surface and spraying primer at the rate of 0.60 
kg/sqm using mechanical means. 

(ii) Medium porosity. (For complete road width) 
(Black Spots No. 1 Ryndan Briew) 

1557.200 sqm 81.25 126522.50 

INR  One Lakh Twenty Six 
Thousand Five Hundred & 

Twenty Two  and Paise 
Fifty Only 

1.06 

Tack Coat. Providing and applying tack coat with bitumen 
emulsion using emulsion pressure distributor at the rate of 

0.20 kg per sqm on the prepared bituminous/granular 
surface cleaned with mechanical broom. (For complete 

road width) 
(Black Spots No. 1 Ryndan Briew) 

1557.200 sqm 18.75 29197.50 

INR  Twenty Nine 
Thousand One Hundred & 
Ninety Seven  and Paise 

Fifty Only 

1.07 

Dense Graded Bituminous Macadam. 
Providing and laying dense graded bituminous macadam 
with 100-120 TPH batch type HMP producing an average 
output of 75 tonnes per hour using crushed aggregates of 
specified grading, premixed with bituminous binder @ 4.0 
to 4.5% by weight of total mix and filler, transporting the 

hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the required grade, level 

and alignment, rolling with smooth wheeled, vibratory and 
tandem rollers to achieve the desired compaction 

complete, as per technical clause No. 507 of MORT&H 
specifications.(i) For Grading I (13 mm nominal size) (For 

Road in Widening) 
(Black Spots No. 1 Ryndan Briew) 

12.750 cum 9274.11 118244.90 

INR  One Lakh Eighteen 
Thousand Two Hundred & 

Forty Four  and Paise 
Ninety Only 

1.08 

Bituminous Concrete. 
Providing and laying bituminous concrete with 100-120 

TPH batch type hot mix plant producing an average 
output of 75 tonnes per hour using crushed aggregates of 
specified grading, premixed with bituminous binder @ 5.4 
to 5.6% per cent of mix and filler, transporting the hot mix 
to work site, laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and alignment, 
rolling with smooth wheeled, vibratory and tandem rollers 

to achieve the desired compaction complete in all 
respects as per technical clause 509 of MORT&H 

specifications as per MORTH specification.  
(i) For Grading I (13 mm nominal size) 

(Black Spots No. 1 Ryndan Briew) 

43.350 Cum 10495.54 454981.66 

INR  Four Lakh Fifty Four 
Thousand Nine Hundred & 

Eighty One  and Paise 
Sixty Six Only 

1.09 

Metal Beam Crash Barrier. 
Providing & erecting a "W" metal beam crash barrier 

comprising of 3 mm thick corrugated sheet metal beam 
rail, 70 cm above road/ground level, fixed on ISMC series 
channel vertical post, 150 x 75 x 5 mm soaked 2 m centre 
to centre, 1.8 m high, 1.1 m below ground/road level. all 

steel parts and fitments to be galvanised by hot dip 
process, all fittings to confirm to IS:1367 and IS:1364, 
metal beam rail to be fixed on the vertical post with a 

spacer of channel section 150 x 75 x 5 mm, 330 mm long 
complete as per clause 810. 

(Black Spots No. 1 Ryndan Briew) 

80.000 meter 4531.25 362500.00 
INR  Three Lakh Sixty Two 

Thousand Five Hundred    
Only 

1.10 

Drain Work 
Earthwork in excavation of foundations of structures as 

per drawing and technical specification, including setting 
out, construction of shoring and bracing, removal of 

stumps and other deleterious matter, dressing of sides 

287.000 Cum 67.86 19475.82 

INR  Nineteen Thousand 
Four Hundred & Seventy 

Five  and Paise Eighty Two 
Only 



BOQ 
Bill No.1: Rectification of Black Spots No. 1 Ryndang Briew 

NUMBER 
# TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of all 
Taxes & 

exclusive of 
GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 
and bottom and backfilling with approved materials. 

(B) Mechanical means  
(i) upto 3m depth. 

(Black Spots No. 1 Ryndan Briew) 

1.11 

Drain Work 
Plain Cement Concrete in open foundation complete as 

per drawing and technical specifications. (M15) 
(i) For Raft 

(Black Spots No. 1 Ryndan Briew) 

28.700 Cum 7719.64 221553.67 

INR  Two Lakh Twenty One 
Thousand Five Hundred & 
Fifty Three  and Paise Sixty 

Seven Only 

1.12 

Drain Work 
Plain Cement Concrete in open foundation complete as 

per drawing and technical specifications. (M15) 
(ii) For Walls 

(Black Spots No. 1 Ryndan Briew) 

41.000 cum 7719.64 316505.24 

INR  Three Lakh Sixteen 
Thousand Five Hundred & 

Five  and Paise Twenty 
Four Only 

1.13 

Road Marking with Hot Applied Thermoplastic Compound 
with Reflectorising Glass Beads on Bituminous Surface. 

Providing & applying of hot applied thermoplastic 
compound 2.5mm thick including reflectorising glass 

beads @ 250 gms per sqm area, thickness of 2.5 mm is 
exclusive of surface applied glass beads as per IRC: 35. 
The finished surface to be level, uniform and free from 

streaks and holes. 
(Black Spots No. 1 Ryndan Briew) 

212.500 sqm 2326.79 494442.88 

INR  Four Lakh Ninety Four 
Thousand Four Hundred & 

Forty Two  and Paise 
Eighty Eight Only 

1.14 

Painting Lines, Dashes, Arrows etc on Roads in Two 
Coats on New Work. 

Painting lines, dashes, arrows etc, on roads in two coats 
on new work with ready mixed road marking paint 

conforming to IS:164 on bituminous surface, including 
cleaning the surface, including cleaning the surface of all 

dirt, dust and other foreign matter, demarcation at site and 
traffic control. 

ii) Over 10cm in width 
(Black Spots No. 1 Ryndan Briew) 

75.600 sqm 158.93 12015.11 
INR  Twelve Thousand  

&Fifteen  and Paise Eleven 
Only 

1.15 

Road Markers/Road Studs with Lens Reflectors.  
Providing & fixing of road studs 100x100 mm diecast in 
aluminium, resistant to corrosive effect of salt and grit, 

fitted with lens reflector, installed in concrete or asphaltic 
surface by drilling hole upto 30mm upto depth of 60mm 

and bedded in a suitable bituminous grout or epoxy 
mortar, all as per BS: 873 (Part 4) 1973(Black Spots No. 1 

Ryndan Briew) 

166.000 No. 2026.79 336447.14 

INR  Three Lakh Thirty Six 
Thousand Four Hundred & 

Forty Seven  and Paise 
Fourteen Only 

1.16 

Road Reflectorised Traffic Signs. 
Providing & Fixing of retro-reflectorised cautionary, 

mandatory, and informatory signs as per IRC: 67, made of 
encapsulated lens type reflective sheeting vide clause 

801.3, fixed over aluminium sheeting, 1.5m thick 
supported on a mild steel angle iron post 75mm x 75mm x 

6mm firmly fixed to the ground by means of properly 
designed foundation with M15 grade cement concrete 
45cm x 45cm x 60cm, 60cm below ground level as per 

approved drawings. 
(i) 60cm Equilateral Triangle 

(Black Spots No. 1 Ryndan Briew) 

2.000 each 5541.07 11082.14 
INR  Eleven Thousand  
&Eighty Two  and Paise 

Fourteen Only 

1.17 
Road Reflectorised Traffic Signs. 

(ii) 60cm Circular 
(Black Spots No. 1 Ryndan Briew) 

4.000 each 7544.64 30178.56 
INR  Thirty Thousand One 
Hundred & Seventy Eight  
and Paise Fifty Six Only 

1.18 
Road Reflectorised Traffic Signs. 

(iii) 60cm x 45cm rectangular 
(Black Spots No. 1 Ryndan Briew) 

18.000 each 7340.18 132123.24 

INR  One Lakh Thirty Two 
Thousand One Hundred & 
Twenty Three  and Paise 

Twenty Four Only 

1.19 
Road Reflectorised Traffic Signs. 

(iv) 230cm x 60cm rectangular 
(Black Spots No. 1 Ryndan Briew) 

2.000 each 22321.43 44642.86 
INR  Forty Four Thousand 
Six Hundred & Forty Two  
and Paise Eighty Six Only 



 

Total in Figures  33,45,564.22 

INR  Thirty-Three 
Lakh Forty-Five 
Thousand Five 

Hundred & Sixty Four  
and Paise Twenty-

Two Only 
Quoted Rate in Figures  Select  0.00 INR Zero Only 

Quoted Rate in Words  INR Zero Only 

 
 
 
BOQ of Black Spots No. 2 Mawiong Umjapung: 
 

BOQ of Black Spots No. 2 Mawiong Umjapung: 

NUMBER # TEXT # NUMBER # TEXT 
# 

NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 
of GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 

1.20 

Drain Work 
Excavation for Drain. 

Earthwork in excavation of foundations of structures 
as per drawing and technical specification, including 

setting out, construction of shoring and bracing, 
removal of stumps and other deleterious matter, 
dressing of sides and bottom and backfilling with 

approved materials. 
(B) Mechanical means  

(i) upto 3m depth. 
(Black Spots No. 2 Mawiong Umjapung) 

2386.800 cum 67.85 161944.38 

INR  One Lakh Sixty One 
Thousand Nine Hundred & 

Forty Four  and Paise 
Thirty Eight Only 

1.21 

Drain Work 
PCC M15. 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(Black Spots No. 2 Mawiong Umjapung) 

124.800 cum 7719.64 963411.07 

INR  Nine Lakh Sixty 
Three Thousand Four 

Hundred & Eleven  and 
Paise Seven Only 

1.22 
Drain Work 

PCC M20 on Ramps 
(Black Spots No. 2 Mawiong Umjapung) 

30.000 cum 7719.64 231589.20 

INR  Two Lakh Thirty One 
Thousand Five Hundred & 

Eighty Nine  and Paise 
Twenty Only 

1.23 

Drain Work 
RCC-M25 (Load Bearing) 

Reinforced Cement Concrete in open foundation 
complete as per drawing and technical specifications. 

(i) For Raft 
(Black Spots No. 2 Mawiong Umjapung) 

42.000 cum 10691.07 449024.94 

INR  Four Lakh Forty Nine 
Thousand  &Twenty Four  

and Paise Ninety Four 
Only 

1.24 

Drain Work 
RCC-M25 (Load Bearing) 

Reinforced Cement Concrete in open foundation 
complete as per drawing and technical specifications. 

(ii) For Walls 
(Black Spots No. 2 Mawiong Umjapung) 

33.600 cum 10691.07 359219.95 

INR  Three Lakh Fifty Nine 
Thousand Two Hundred & 

Nineteen  and Paise 
Ninety Five Only 

1.25 

Drain Work 
RCC-M25 (Load Bearing) 

Reinforced Cement Concrete in open foundation 
complete as per drawing and technical specifications. 

(iii) For Top Slab 
(Black Spots No. 2 Mawiong Umjapung) 

42.000 cum 10691.07 449024.94 

INR  Four Lakh Forty Nine 
Thousand  &Twenty Four  

and Paise Ninety Four 
Only 

1.26 

Drain Work 
RCC-M25 (Non-Load Bearing) 

Reinforced Cement Concrete in open foundation 
complete as per drawing and technical specifications. 

(i) For Raft 
(Black Spots No. 2 Mawiong Umjapung) 

192.000 cum 10691.07 2052685.44 

INR  Twenty Lakh Fifty 
Two Thousand Six 

Hundred & Eighty Five  
and Paise Forty Four Only 

1.27 
Drain Work 

RCC-M25 (Non-Load Bearing) 
153.600 cum 10691.07 1642148.35 INR  Sixteen Lakh Forty 

Two Thousand One 



BOQ of Black Spots No. 2 Mawiong Umjapung: 

NUMBER # TEXT # NUMBER # TEXT 
# NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 
of GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 
Reinforced Cement Concrete in open foundation 

complete as per drawing and technical specifications. 
(ii) For Walls 

(Black Spots No. 2 Mawiong Umjapung) 

Hundred & Forty Eight  
and Paise Thirty Five Only 

1.28 

Drain Work 
RCC-M25 (Non-Load Bearing) 

Reinforced Cement Concrete in open foundation 
complete as per drawing and technical specifications. 

(iii) For Top Slab 
(Black Spots No. 2 Mawiong Umjapung) 

192.000 cum 10691.07 2052685.44 

INR  Twenty Lakh Fifty 
Two Thousand Six 

Hundred & Eighty Five  
and Paise Forty Four Only 

1.29 

Drain Work 
Steel Reinforcement (Load Bearing Drain) 

Steel Reinforcement for RCC works including 
bending, binding, and pLakhing in position. 

HYSD. (For Load Bearing Drain) 
(Black Spots No. 2 Mawiong Umjapung) 

4.704 MT 80748.21 379839.58 

INR  Three Lakh Seventy 
Nine Thousand Eight 

Hundred & Thirty Nine  
and Paise Fifty Eight Only 

1.30 

Drain Work 
Steel Reinforcement (Non-Load Bearing Drain) 
Steel Reinforcement for RCC works including 

bending, binding, and pLakhing in position. 
HYSD. (For Non-Load Bearing Drain) 

(Black Spots No. 2 Mawiong Umjapung) 

18.274 MT 80748.21 1475592.79 

INR  Fourteen Lakh 
Seventy Five Thousand 
Five Hundred & Ninety 

Two  and Paise Seventy 
Nine Only 

1.31 

Road Marking with Hot Applied Thermoplastic 
Compound with Reflectorising Glass Beads on 

Bituminous Surface. 
Providing & applying of hot applied thermoplastic 

compound 2.5mm thick including reflectorising glass 
beads @ 250 gms per sqm area, thickness of 2.5 mm 

is exclusive of surface applied glass beads as per 
IRC: 35. The finished surface to be level, uniform and 

free from streaks and holes. 
(Black Spots No. 2 Mawiong Umjapung) 

304.250 sqm 2326.78 707922.82 

INR  Seven Lakh Seven 
Thousand Nine Hundred & 

Twenty Two  and Paise 
Eighty Two Only 

1.32 

Painting Lines, Dashes, Arrows etc on Roads in Two 
Coats on New Work. 

Painting lines, dashes, arrows etc, on roads in two 
coats on new work with ready mixed road marking 
paint conforming to IS:164 on bituminous surface, 

including cleaning the surface, including cleaning the 
surface of all dirt, dust and other foreign matter, 

demarcation at site and traffic control. 
ii) Over 10cm in width  

(Black Spots No. 2 Mawiong Umjapung) 

378.000 sqm 158.93 60075.54 
INR  Sixty Thousand  

&Seventy Five  and Paise 
Fifty Four Only 

1.33 

Road Markers/Road Studs with Lens Relfectors. 
Providing & Fixing of road studs 100x100 mm diecast 
in aluminium, resistant to corrosive effect of salt and 
grit, fitted with lens relfector, installed in concrete or 
asphaltic surface by drilling hole upto 30mm upto 

depth of 60mm and bedded in a suitable bituminous 
grout or epoxy mortar, all as per BS: 873 (Part 4) 

1973 
(Black Spots No. 2 Mawiong Umjapung) 

342.000 nos 2026.78 693158.76 

INR  Six Lakh Ninety 
Three Thousand One 

Hundred & Fifty Eight  and 
Paise Seventy Six Only 

1.34 

Road Reflectorised Traffic Signs 
Providing & Fixing of retro-reflectorised cautionary, 
mandatory, and informatory signs as per IRC: 67, 

made of encapsulated lens type reflective sheeting 
vide clause 801.3, fixed over aluminium sheeting, 

1.5m thick supported on a mild steel angle iron post 
75mm x 75mm x 6mm firmly fixed to the ground by 
means of properly designed foundation with M15 

grade cement concrete 45cm x 45cm x 60cm, 60cm 
below ground level as per approved drawings. 

(ii) 60cm Equilateral Triangle 
(Black Spots No. 2 Mawiong Umjapung) 

11.000 nos 5541.07 60951.77 
INR  Sixty Thousand Nine 
Hundred & Fifty One  and 
Paise Seventy Seven Only 



BOQ of Black Spots No. 2 Mawiong Umjapung: 

NUMBER # TEXT # NUMBER # TEXT 
# NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 
of GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 

1.35 
Road Reflectorised Traffic Signs 

(iii) 60cm Circular 
(Black Spots No. 2 Mawiong Umjapung) 

11.000 nos 7544.64 82991.04 

INR  Eighty Two 
Thousand Nine Hundred & 

Ninety One  and Paise 
Four Only 

1.36 
Road Reflectorised Traffic Signs 

(v) 60cm x 45cm rectangular 
(Black Spots No. 2 Mawiong Umjapung) 

21.000 nos 7340.18 154143.78 

INR  One Lakh Fifty Four 
Thousand One Hundred & 

Forty Three  and Paise 
Seventy Eight Only 

1.37 

Footpath 
Construction of footpath by providing a 150 mm 

compacted granular sub base as per Clause 401 and 
25 mm thick cement concrete grade M15, over laid 

with precast concrete tiles in cmeent mortar 1:3 
including provision of all drainage arrangements but 

excluding kerb channel. 
(Black Spots No. 2 Mawiong Umjapung) 

1460.000 sqm 1930.35 2818311.00 
INR  Twenty Eight Lakh 

Eighteen Thousand Three 
Hundred & Eleven  Only 

1.38 

Footpath 
M15 Concrete for Foundation of Railing Post. 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(Black Spots No. 2 Mawiong Umjapung) 

43.800 cum 7719.64 338120.23 

INR  Three Lakh Thirty 
Eight Thousand One 

Hundred & Twenty  and 
Paise Twenty Three Only 

1.39 

Footpath 
Tubular Steel Railing on Medium Wight Steel channel 
(ISMC series) 100 mm x 50 mm (Providing, fixing and 

erceting 50 mm dia steel pipe railing in 3 rows duly 
painted on medium weight steel channels (ISMC 
series) 100 mm x 50 mm, 1.2 metres high above 

ground, 2m center to center, complete as per 
approved drawing. 

(Black Spots No. 2 Mawiong Umjapung) 

1460.000 Rmt 3145.00 4591700.00 
INR  Forty Five Lakh 
Ninety One Thousand 
Seven Hundred    Only 

1.40 

Footpath 
I-type Kerb 

Cast in Setu M20 Kerb. 
Construction of cement concrete kerb with top and 

bottom width 115 and 165 mm respectively, 250mm 
high in M20 grade PCC on M-10 grade foundation 

150 mm thick, foundation having 500 mm projection 
beyond kerb stone, kerb stone laid with kerb laying 

machine, foundation concrete laid manually, all 
complete as per clause 408. 

(Black Spots No. 2 Mawiong Umjapung) 

730.000 Rmt 459.82 335668.60 

INR  Three Lakh Thirty 
Five Thousand Six 

Hundred & Sixty Eight  
and Paise Sixty Only 

1.41 

Footpath 
M15 Concrete for PCC below Kerbstone. 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(Black Spots No. 2 Mawiong Umjapung) 

34.492 cum 7719.64 266265.82 

INR  Two Lakh Sixty Six 
Thousand Two Hundred & 

Sixty Five  and Paise 
Eighty Two Only 

1.42 

Footpath 
Painting on Kerbs. 

Painting Two Coats on New Concrete Surfaces. 
Painting two coats after filling the surface with 

synthetic enamel paint in all shades on new plastered 
concrete surfaces. 

(Black Spots No. 2 Mawiong Umjapung) 

182.500 sqm 100.89 18412.43 

INR  Eighteen Thousand 
Four Hundred & Twelve  
and Paise Forty Three 

Only 

1.43 

Footpath 
Painting on Steel Surfaces. 

Providing & applying two coats of ready mix paint of 
approved brand on steel surface after through 

cleaning of surface to give an even shade. (No. of 
Pipes = (730*2)/.210 = 6952 Pipes. 

(Black Spots No. 2 Mawiong Umjapung) 

262.800 sqm 97.32 25575.70 

INR  Twenty Five 
Thousand Five Hundred & 
Seventy Five  and Paise 

Seventy Only 

1.44 
Electric Poles 

PCC for Electric Poles. 
Plain Cement Concrete in open foundation complete 

0.840 cum 7719.64 6484.50 
INR  Six Thousand Four 
Hundred & Eighty Four  

and Paise Fifty Only 



BOQ of Black Spots No. 2 Mawiong Umjapung: 

NUMBER # TEXT # NUMBER # TEXT 
# NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 
of GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 
as per drawing and technical specifications. 

(32 No.s) 
(Black Spots No. 2 Mawiong Umjapung) 

1.45 

Electric Poles 
M20 Cement Concrete. 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(Black Spots No. 2 Mawiong Umjapung) 

3.120 cum 10073.21 31428.42 

INR  Thirty One Thousand 
Four Hundred & Twenty 
Eight  and Paise Forty 

Two Only 

1.46 

Erection of Light Poles. 
Street lighting (Providing and erecting street light 

mounted on a steel circular hollow pole of standard 
specifications for street lighting, 9 m high spaced 25m 

apart, 1.8m overhang on the road side fixed on the 
footpath, fitted with sodium vapour lamp and fixed 

firmly in concrete foundation. 
(Black Spots No. 2 Mawiong Umjapung) 

32.000 nos 28009.00 896288.00 
INR  Eight Lakh Ninety Six 
Thousand Two Hundred & 

Eighty Eight  Only 

1.47 

Bus Shelter 
Earthwork in excavation of foundations of structures 
as per drawing and technical specification, including 

setting out, construction of shoring and bracing, 
removal of stumps and other deleterious matter, 
dressing of sides and bottom and backfilling with 

approved materials. 
(B) Mechanical means  

(i) upto 3m depth. [ (i) For side walls] 
(Black Spots No. 2 Mawiong Umjapung) 

10.350 cum 67.85 702.25 
INR  Seven Hundred & 
Two  and Paise Twenty 

Five Only 

1.48 

Bus Shelter 
Earthwork in excavation of foundations of structures 
as per drawing and technical specification, including 

setting out, construction of shoring and bracing, 
removal of stumps and other deleterious matter, 
dressing of sides and bottom and backfilling with 

approved materials. 
(B) Mechanical means  

(i) upto 3m depth. [ (ii) For back wall] 
(Black Spots No. 2 Mawiong Umjapung) 

10.350 cum 67.85 702.25 
INR  Seven Hundred & 
Two  and Paise Twenty 

Five Only 

1.49 

Bus Shelter 
Earthwork in excavation of foundations of structures 
as per drawing and technical specification, including 

setting out, construction of shoring and bracing, 
removal of stumps and other deleterious matter, 
dressing of sides and bottom and backfilling with 

approved materials. 
(B) Mechanical means  

(i) upto 3m depth. [ (iii) For pillars] 
(Black Spots No. 2 Mawiong Umjapung) 

10.350 cum 67.85 702.25 
INR  Seven Hundred & 
Two  and Paise Twenty 

Five Only 

1.50 

Bus Shelter 
PCC M-15 in foundation 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(i) For side walls 
(Black Spots No. 2 Mawiong Umjapung) 

0.850 cum 7719.64 6561.69 
INR  Six Thousand Five 

Hundred & Sixty One  and 
Paise Sixty Nine Only 

1.51 

Bus Shelter 
PCC M-15 in foundation 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

(ii) For back wall 
(Black Spots No. 2 Mawiong Umjapung) 

0.850 cum 7719.64 6561.69 
INR  Six Thousand Five 

Hundred & Sixty One  and 
Paise Sixty Nine Only 

1.52 

Bus Shelter 
PCC M-15 in foundation 

Plain Cement Concrete in open foundation complete 
as per drawing and technical specifications. 

0.611 cum 7719.64 4716.70 
INR  Four Thousand 

Seven Hundred & Sixteen  
and Paise Seventy Only 



BOQ of Black Spots No. 2 Mawiong Umjapung: 

NUMBER # TEXT # NUMBER # TEXT 
# NUMBER NUMBER # TEXT # 

Sl. 
No. Item Description Quantity Units 

Estimated 
Rate 

inclusive 
of all 

Taxes & 
exclusive 
of GST  in 
Rs.      P 

TOTAL 
AMOUNT  

inclusive of 
all Taxes & 
exclusive of 

GST  in 
Rs.      P 

TOTAL AMOUNT 
inclusive of all Taxes & 

exclusive of GST  
In Words 

1 2 3 4 5 6 7 
(iii) For pillars 

(Black Spots No. 2 Mawiong Umjapung) 

1.53 

Bus Shelter 
M-20 concrete in foundation. 

(i) For side wall (ii) For back wall & (iii) For pillars 
(Black Spots No. 2 Mawiong Umjapung) 

15.960 cum 10073.21 160768.43 

INR  One Lakh Sixty 
Thousand Seven Hundred 
& Sixty Eight  and Paise 

Forty Three Only 

1.54 

Bus Shelter 
M-20 concrete in sub-structure 

(i) For side wall (ii) For back wall & (iii) For pillars 
(Black Spots No. 2 Mawiong Umjapung) 

8.068 cum 10073.21 81270.66 

INR  Eighty One 
Thousand Two Hundred & 
Seventy  and Paise Sixty 

Six Only 

1.55 
Bus Shelter 

M-20 concrete in roof slab 
(Black Spots No. 2 Mawiong Umjapung) 

3.300 cum 10073.21 33241.59 

INR  Thirty Three 
Thousand Two Hundred & 
Forty One  and Paise Fifty 

Nine Only 

1.56 
Bus Shelter 

M-20 in sitting slab 
(Black Spots No. 2 Mawiong Umjapung) 

0.564 cum 10073.21 5681.29 

INR  Five Thousand Six 
Hundred & Eighty One  
and Paise Twenty Nine 

Only 

1.57 
Bus Shelter 

PCC-M20 in pedestal of sitting slab 
(Black Spots No. 2 Mawiong Umjapung) 

0.432 cum 10073.21 4351.63 

INR  Four Thousand 
Three Hundred & Fifty 
One  and Paise Sixty 

Three Only 

1.58 
Bus Shelter 

PCC-M20 in plinth slab 
(Black Spots No. 2 Mawiong Umjapung) 

4.840 cum 10073.21 48754.34 

INR  Forty Eight Thousand 
Seven Hundred & Fifty 
Four  and Paise Thirty 

Four Only 

Total in Figures     21658679.26 

INR  Two Crore Sixteen 
Lakh Fifty-Eight Thousand 
Six Hundred & Seventy-
Nine  and Paise Twenty-

Six Only 
Quoted Rate in Figures  Select  0.00 INR Zero Only 

Quoted Rate in Words  INR Zero Only 

 
 
 
 

Note: In case of any error of Clause of MoRTH Specifications, the 
appropriate correct clause of the MoRTH Specifications shall prevail, 
as per the decision of Engineer-in-Charge/Employer. 

  
  
 


