

NHIDCL/Procurement/Manipur/2024/4552

Date: 28.03.2025

To,

All Prospective Bidders

**Sub:** Balance work of Widening to 2 (Two) lane with hard shoulder of Churachandpur to Tuivai section of NH-102B from Design Chainage km 118+850 to km 132+037 (Package-4A) in the State of Manipur on EPC Mode - **Result of Technical Evaluation-Reg.**

**Ref.: NHIDCL/Manipur/C-T/Pkg-4A/2020 Dated 20.02.2025**

Please refer to your bids submitted online on CPP Portal for the subject mentioned work. The following is the result of technical evaluation:

Sl. No.	Name of the bidder	Responsiveness	Local Supplier Status	Remarks
1	M/s A.K. Shivhare Infrastructure Pvt Ltd	Provisionally Responsive	Class-I Local Supplier	The bidder is provisionally responsive subject to submission of Appendix XI (Certificate of Turnover issued by Statutory Auditor) as per instruction no 1 of Annexure-III of RFP and Confirmation of Insurance Surety Bond.

2. As per Note-4 of RFP Cl. 2.2.2.1 of RFP, the bidder is required to submit the updated bid capacity by **1100 hrs. on 01.04.2025** on [dgmmanipur.hq@nhidcl.com](mailto:dgmmanipur.hq@nhidcl.com) before opening the Financial Bids.

3. Financial bid of technically responsive bidder shall be opened on **02.04.2025 at 1500 hrs.** subject to submission of compliance as mentioned in the table above.

  
**Ankit Loyal**  
Dy. General Manager (Tech)