

No. NHIDCL/J&K/NH-1/Zojila 2<sup>nd</sup> Tube Tunnel/DPR/2023/

Date: 24.06.2024

To,  
All Bidders.

**Sub:** Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services for "Construction of 2nd Tube Uni-directional Zojila Tunnel (13.14 km) from D.ch. 16.80 to D.Ch. 30.50 of NH-1 in the under UT of Jammu & Kashmir - 2nd Call - Final result of Technical Evaluation-reg.

**Ref:** Your bid submitted on 16.08.2023 against Tender ID: 2023\_NHIDC\_760210\_1.

Sir,  
Please refer to your bid submitted for the project cited above.


2. The result of technical evaluation was published vide letter dated 30.11.2023. Thereafter, the representations were received from all the four bidders, which were examined and the revised result of technical evaluation was published on 29.02.2024. Thereafter, M/s RITES vide letter dt. 01.03.2024 and M/s TUMAS vide letter dt. 02.03.2024 submitted their representation against the result published on 29.02.2024. Same has been examined and the final result of technical Evaluation in accordance with Clause 12.3 of Data Sheet of RFP is as follows :-

Sr. No.	Name of Consultant	Final Score/ Responsiveness
1	M/s Intercontinental Consultants and Technocrats Pvt. Ltd. in JV with M/s Yuksel Proje Anonim Sirketi in Association with M/s Innovative Engineering Advisory LLP.	90.84 Technically Responsive
2	M/s Centro De Estudios De Materiales Y Control De Obra S.A. (CEMOSA) in JV with M/s Introssoft Solutions in Association with M/s Srinagar Projects Private Limited.	Technically Non-Responsive  The Team Leader cum Senior Tunnel Engineer is the first key person to be evaluated. He did not score the minimum marks required and as per RFP Cl. 3.2.4 (ii) of LOI which states "The CV of the proposed Team Leader should score at least 75 % marks, otherwise the entire proposal shall be considered to have failed in the evaluation of Technical Proposals and shall not be considered for opening of Financial Proposals. Hence, the bid has been considered as Non-responsive.



Sr. No.	Name of Consultant	Final Score/ Responsiveness
3	M/s RITES LIMITED in JV with M/s BERNARD Consultants Private Limited in Association with M/s Space Engineers Consortium Private Limited.	<p><b>Technically Non-Responsive</b></p> <p>Representation vide letter dt. 01.03.2024 has been examined by TEC and it is intimated that even if the TEC considers the evaluation of MoRT&amp;H/BRO as a precedence and takes into account the Turnover of the parent foreign company, the audited financial statements of the parent company should have been submitted by the bidder along with their bid as per Clause 3.1.1 (iii) of RFP. However, in the instant case, the bidder has not submitted the audited financial statements (Balance Sheets of last five financial years) of the Parent foreign company of JV partner along with their bid on CPP or INFRACON portal in support of their claim of turnover of a parent foreign company. Therefore, TEC considered the average Annual Turnover of JV Partner as Rs. 1.28 Crore which is less than the Turnover criteria as per RFP i.e., Rs. 2.5 Crore. Accordingly, the bid has been considered as <b>Non responsive</b>.</p>
4	M/s TUMAS Turkish Engineering Consulting & Contracting Inc. Co. in Association with M/s Avok Engineering Consulting & Contracting Private Limited.	<p><b>80.39</b></p> <p><b>Technically Responsive</b></p> <p>Representation vide letter dt. 02.03.2024 has been examined by TEC and it is intimated that there is no change in the score of the bidder in the technical evaluation.</p>

2. The Financial Bids of the Technically Responsive bidders shall be opened on 01.07.2024 at 1100 hrs from the date of publication of result of Technical Evaluation. No further representation will be entertained.

  
 24/06/2024  
 (Subodh Kumar)  
 General Manager (T)