

NHIDCL/RO-Kohima/Proc/DK-I/STSSM/Vol-I/2024-25/6035 Date: 03.09.2024

To,

All Bidders

Subject:- "Short-Term Maintenance Contract for Scaling of Hill Slope and Installation of Rock Fall Barrier in Pagla-Pahar, Dimapur Kohima road (Package-I) from Km.123.840 to 127.480 in the state of Nagaland in FY: 2024-25 (Percentage Rate and work Order Basis) - Result of Technical Evaluation - Reg.

In supersession to this office letter NHIDCL/RO-Kohima/Proc/DK-I/STSSM/Vol-I/2024-25/6018 dated 30.08.2024; Status of Technical bid evaluation is as follows:

Sl. No.	Name of Bidder	Status	Local Supplier Status	Remarks
1.	M/s Pioneer Foundation Engineers Pvt. Ltd.	Technically responsive	Class-I Local Supplier	Eligible for Financial opening
2.	M/s Maccaferri Infrastructure Pvt. Ltd.	Technically responsive	Class-I Local Supplier	Eligible for Financial opening
3.	M/s Pavai Infra Geotech	Technically responsive	Class-I Local Supplier	Eligible for Financial opening
4.	M/s Sandeep Builders	Technically non-responsive	-	Refer Para-1 of ANNEXURE for detail reasons.

2. The Financial bid of the Technically responsive bidders shall be opened on **06.09.2024, 11:00 Hrs** at NHIDCL, RO-Kohima.

3. Authorised representative of Technically responsive bidders may attend the same at the scheduled date and time as per their desire.



(R.P. Singh)

Executive Director (P)
NHIDCL, RO-Kohima

Detail reason for Non-responsiveness

1) M/s Sandeep Builders

M/s Sandeep Builders has not submitted the original documents in physical form as well as electronic form in CPPP portal as desired in Cl. 12.2 of Section-II of RFP & 26.1 (b) of RFP.

On