

NHIDCL/RO-Kohima/STMC/PD/Pkg-I/Vol-I/2023-24/ **6090**

Date: **14.09.2024**

To,

All Bidders

**Sub:-** "Short Term Maintenance Contract of Peren - Dimapur Section on NH-129A from existing Km 120+500 to Km 123+380 [Design Km 120+320 to Km 123+200 (Length 2.88 Km)] in the state of Nagaland in FY: 2024-25" (Percentage Rate and work Order Basis)- 4th Call - Technical Evaluation Result / Opening of Financial Bid- Reg.

**Ref.:** Tender ID No. 2024\_NHIDC\_817987\_1

Please refer to your bid dated 14.08.2024 submitted towards the subject cited tender. Status of Technical bid evaluation is as follows:

Sl. No.	Name of Bidder	Status	Local Supplier Status	Remarks
1.	M/s Affluent Enterprises & Services	Technically Responsive	Class-I Local Supplier	Eligible for Financial opening.
2.	M/s Innovative Construction	Technically Responsive	Class-I Local Supplier	Eligible for Financial opening.
3.	M/s Saramati Construction	Technically Non-responsive	Class-I Local Supplier	Refer ANNEXURE for detail reason.

2. The Financial bid of the Technically responsive bidders shall be opened on **18.09.2024, 11:00 Hrs** at NHIDCL, RO-Kohima.

3. Authorised representative of Technically responsive bidders may choose to attend the same at the scheduled date and time.

  
**14/9/24**

(R.P. Singh)  
Executive Director (P)  
NHIDCL, RO- Kohima

Detail reasons for Non-responsiveness1. M/s Saramati Construction

M/s Saramati Construction has not submitted the original documents of the bid viz. *Written Power of Attorney of the signatory, Earnest Money/Bid Security Payment document (EMD/BG), an affidavit on a Stamp Paper duly attested from the Notary Public that the information furnished with the bid documents is correct in all respects;* in physical form as desired in Cl. 12.2 of Section-II of RFP & 26.1 (b) of RFP.

  
R. P Singh  
Executive Director (P)  
Regional Office, Kohima  
NHIDCL, Nagaland