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National Highways & Infrastructure Development Corporation Limited CIN: Las4000L2014GOR69062
Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com

(ARG SR Bl Sa) { A Government of India Enterprise)

,Q / )
NHIDCL/Procurement/Assam/2023-24-Part(2)/229229 / "6?"

Date: 31.10.2025
To

’

All Bidders,

Sub: Consultancy Services for Authority’s Engineer for supervision of

(i) 4-Laning of NH-37 from Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) in the state of
Assam under SARDP-NE Phase - A on EPC mode.

(i) 4-Laning of NH-37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the state of Assam
under SARDP-NE Phase - A on EPC mode.

(iii) 4-Laning from Rangagara to Kaliabhor Tiniali from km 297.00 to km 315.315 of NH-37 on EPC
basis.

(iv) 4-Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37-A including
construction of new Brahmaputra bridge.

(v) 4-Lane highway connecting km 17.3 of NH 37A and km 182 of NH 52 between Dolabari and
Jamugurihat on EPC basis.

{vi) Construction of Jia Bharali Bridge (1.2Km} along with its approaches and River Training Work from
km 25.552 to km 27.500 of NH-37A (New NH-715).

{vii) Construction of Service road and RCC drain of from Kaliabor-Tinali (0.000) to Kolong Bridge
{0+600) on EPC mode on NH-37 A in the State of Assam - Result of Technical Evaluation- Reg.

Ref: NHIDCL/Assam/Dolabari-Jamuguri/AE/ Dated 22.07.2025
Tender 1D:2025_NHIDC_870059_1

Please refer to your bid submitted for the subject cited above. The following is the final result
of technical evaluation:

; . Qualifications and .
Relevant Experience in use Technically
: : competence of the | Total .
Sr. No. Name of Bidder experience for of technology for Responsive/
. . ) key staff for the Marks .
the assignment road inspection ) Non-Responsive
assignment
Mfs Technocrats Advisory, Provisionally
i. i i imited i R ive subject to
1 Seerqe§ Private Ilelted in 3750 20,00 365,98 93.48 ESPO_HSW ject 1
association  with M/s compliance as detailed in
Pentacon Limited ' annexure.
Technically
i Mis MSPARK| Non- Responsive
' FUTURISTICS & 21.50 20.00 32.42 73.92 |as per clause 53 and
ASSOCIATES clause 3.4(x)(f) of Section-
2 of RFP.

2. The bidders are requested to submit their representation, if any, within 07 days as per Cl. 10
(vii) of Data Sheet of RFP (i.e., on or before 07.11.2025) from the date of uploading of resuilt.
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Saurav Deo

Dv. General Manager (Tech.




Annexure

Sr.
No.

Name of Bidder

Remarks

. |Private

M/s
Advisory

Technocrats
Services
Limited in
association with M/s
Pentacon Limited

1. The bidder shall submit Integrity pact duly signed by all the members including
associate member.

2. Bidder does not have required number of the highway professionals found to be
working with the firm to score claimed marks. The documents uploaded on INFRACON
portal in support of availability of some highway professionals are outdated.

3. Bidder does not have required number of projects to score claimed marks under,
experience in DPR/Feasibility Study cum Preliminary Design Report preparation for|
Number of Highway Projects of 2/4/6-laning** of length (40% of project length) or more
in last 7 years. Some of the projects have not been completed, remaining projects off
2 lane have cost of consultancy less than Rs. 3 crore.

4. The proposed Resident cum Highway Engineer does not have required experience
to score claimed marks in criteria for experience as Resident Engineer/ Project
Director/ Project Manager/ Superintending Engineer or equivalent/ Executive Engineer
or equivalent on construction works/ Authority Engineer/ Independent Engineer
Projects (similar configuration (2/4/6 laning*) and above). One of the projects claimed
by the bidder in this criteria is of O&M nature.

5. The proposed Bridge/Structural Engineer does not have required number of
bridges/projects to score claimed marks in criteria for (i) experience in similar capacity
in supervision of Major Highway bridges/ROB/Flyover/interchanges /any other
structures as most of the projects are execution works. (ii) Experience in similar
capacity in  Supervision of Rehabilitaon and repair of Major
Bridges/ROB/Flyover/Interchanges/Any other structures as most cf the projects are
execution works.

. |[FUTURISTICS

M/s MSPARK
&

ASSOCIATES

1. Bidder does not have required number of the highway professionals found to be
working with the firm to score claimed marks. The documents uploaded on INFRACON
portal in support of availability of highway professionals are outdated or some highway
professionals do not have profiles in INFRACON portal.

2. To score claimed marks in criteria of Independent Engineer/ Authority Engineer
Construction Supervision in Number of Highway Projects of 2/4/6-laning™* of length
(40% of project length) or more in last 7 years, most projects are less than 40% of 4-
L project length.

3. To score claimed marks in criteria of DPR/Feasibility Study cum Preliminary Design
Report preparation for Number of Highway Projects of 2/4/6-laning™ of length (40% of
project length) or more in last 7 years, some project certificates do not have project
completion date, some projects are incomplete and remaining projects of 2 lane have
cost of consultancy less than Rs. 3 crore.

4. In-hand DPRs of Highway/ Bridge/ Tunnel Projects (presently under progress) of
MoRTH/NHAI/NHIDCL: For many projects, proof of currency of assignment is not
attached.

5. The bidder does not have required number of projects with experience in
Construction Supervision/ DPR/ Design Review of Major structures having length of
more than 500 meter in last 7 years to score claimed marks.
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No.

Name of Bidder

Remarks

5. The proposed TL is not having required experience to score claimed marks in
criteria as (i) Team Leader or similar capacity in Highway Development Projects
(similar configuration (2/4/6 laning**) and above) as many prajects do not have 4-L
configuration. (i) Team Leader or similar capacity of project Preparation including
design of major highway Project (of length 40% of project length or more of similar
configuration (2/4/6 laning™*) and above) as the projects claimed by the bidder are not
meeting 40% length in similar configuration (iii) Experience in position of Team
Leader/Project Manager or similar capacity in Construction Supervision/IC involving
length 40% of project length or more of similar configuration (2/4/6™* laning) and above
as the projects claimed by the bidder are either less than 2 lane, or not meeting 40%
similar configuration, or are of O&M nature.

7. The proposed RE does not have required years of experience to score claimed
marks in category as Resident Engineer/ Project Director/ Project Manager
Superintending Engineer or equivalent/ Executive Engineer or equivalent on
construction works/ Authority Engineer/ Independent Engineer Projects (similan
configuration (2/4/6 laning®) and above) as the KP does not have adeguate experience
in the specified designation in 4-L configuration.

8. The proposed Bridge/Structural Engineer does not have required experience to
score claimed marks in criteria for experience in similar capacity in
Design/Construction/Construction Supervision off
Bridges/ROB/Flyover/interchanges/any other such structures (similar configuration
(2/4/6 laning™) and above) as some projects are not of 4-L configuration.

9. The proposed RSE does not have required experience to score claimed marks in
criteria for (i) Experience in similar capacity in Road Safety Works on Major Highway|
Project (similar configuration (2/4/6 laning®) and abcve) as most projects are not of
similar configuration (i) Experience in similar capacity in Identification and
improvement of black spots on Major Highway Project (similar configuration (IL/2/4/6

laning™) and above) as most projects are not of similar configuration.
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