

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

**National Highways & Infrastructure Development Corporation Limited**

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)



**BHARATMALA**  
ROAD TO PROSPERITY



**NHIDCL**  
BUILDING INFRASTRUCTURE - BUILDING THE NATION  
CIN: U45400DL2014GOI269062

(A Government of India Enterprise)

NHIDCL/CivilWork/RamMandir-Arrowa/Ar.Pr/2021 /2696

Date: 09.12.2021

To,

All Respective Bidders,

**Subject:- Construction of Two laning with Hard shoulder road of Ram-Mandir to Arrowa section of NH-113 from Design Km 0.000 to Km 2.910 (Existing Km 65.080 to Km 68.550) of total length 2.755 km excluding Tidding Bridge (154.725 m) in the State of Arunachal Pradesh on EPC mode**

Sir,


Reference Tender ID: 2021\_NHIDC\_649770\_1

Please refer to your bid submitted for the subject project cited above. The following is the revised result of Technical Evaluation.

Sr. No.	Name of the Bidder	Status	Reason/Remarks
1	M/s Sri Krishna Enviro Engineers	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP Clause 2.2.2.2 (ii)
2	M/s M.K. Hatibaruah & Co.	Technically Responsive	-
3	M/s GRRB Associates	Technically Responsive	-
4	M/s Tamchi Kujuk	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP RFP clause 2.2.2.5 (III) (IV) and Clause 2.2.2.2 (ii)
5	M/s Tama Fabrication Works	Technically Responsive	-
6	M/s North East Engineering & Construction Agency	Technically Responsive	-
7	M/s Rinya Yangfo Construction	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP RFP clause 2.2.2.5 (III) (IV) and Clause 2.2.2.2 (ii)
8	M/s M. B. Enterprises	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP Clause 2.2.2.2 (ii)
9	M/s Barapani Enterprises	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP Clause 2.2.2.3 (ii)

10	M/s P.P. Enterprises	<b>Technically Non Responsive</b>	Non-responsive due to non-compliance of RFP Clause 2.2.2.2 (ii)
11	M/s Dagmo Riba	<b>Technically Non Responsive</b>	Non-responsive as per RFP clause 2.6.3

2. Financial bids of the technically responsive bidders shall be opened on 16.12.2021 at 1500 hrs in NHIDCL HQ, New Delhi

  
(R. K. Tindwal)  
General Manager (T)  
NHIDCL, HQ