

NHIDCL/Procurement/Ar.Pradesh/2023-24-Part(1)/4194

Date: 01.01.2025

To,

All Bidders

Sub: Balance work Construction of High-Altitude Hill Road from Doginala to Gau from KM 0+000 to KM 15+918 in Upper Subansiri District of the State of Arunachal Pradesh on EPC Mode.- **Result of Technical Evaluation- Reg.**


Ref.: NHIDCL/ICBR/Ar.Pr./BalanceWork/D-G/242940

Please refer to your bid submitted for the subject cited above. The following is the final result of technical evaluation:

| S. No. | Name of the bidder | Responsiveness | Local Supplier Status | Remarks |
|--------|--------------------------------|----------------------------|-----------------------|--|
| (i) | M/s Jainco Enterprises Pvt Ltd | Technically Responsive | Non-Local Supplier | CA certificate for the Local Content does not mention project name |
| (ii) | M/s SPG Infraprojects Pvt Ltd | Technically Non-Responsive | Non-Local Supplier | As per clause 2.11.1, 2.11.2, 2.2.2.2 (ii), 2.2.2.3 (i) & 3.1.6.1 of RFP as explained in Annexure. |

2. As per Note-4 of RFP Cl. 2.2.2.1 of RFP, the bidders are required to submit the updated bid capacity by 1100 hrs. on 06.01.2025 on official email ID as mentioned in RFP as on the day before opening of Financial Bids. Further, in reference to Cl. 2.19 of RFP, the bidders may submit their representations, in case of any objection, within 07 days from the date of uploading of technical result (i.e. on or before 07.01.2025 at 1500 hrs).

3. Financial bids of technically responsive bidders shall be opened on 07.01.2025 at 1500 hrs. at NHIDCL, HQ, 1st & 2nd Floor, Tower-A, World Trade Centre, Nauroji Nagar, New Delhi-110029


01.01.2025
Surendra Yadav
GM (Tech.)

Detailed Reasons for Non-Responsiveness

1. M/s SPG Infraprojects Pvt Ltd

The bidder, M/s SPG Infraprojects Pvt Ltd has not physically submitted the documents listed at clause 2.11.2 of RFP which is required under clause 3.1.6.1 (b) of RFP. Also, the bidder has not submitted Appendix-IX i.e. certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) as required under clause 2.11.1 & 3.1.6.1 of RFP.

In addition to above, the bidder does not fulfill the minimum Net Worth of Rs. 6.692 Cr. (i.e. 5% of Estimated Project Cost) as required under clause 2.2.2.3 (i) of RFP. The certificate of Net Worth issued by Statutory Auditor i.e. Appendix-X submitted by the bidder in the technical bid certifies the net worth as verified from the Standalone Audited Financial Statements whereas the bidder has submitted Consolidated Financial Statement for the FY 2023-24 instead of Standalone Financial Statement as required under clause 8 of Annex-III of RFP. Accordingly, the net worth of the bidder has been considered as zero for evaluation. Also, the bidder has submitted a work execution certificate for single similar work which has not been claimed by the bidder in Annexure-II which is required under clause 2.2.2.7 (ii) of RFP. Further, the value of contract given in the client certificate does not clearly specify whether the contract amount was exclusive of GST or not and fails to state the value of work executed as on 31.03.2024. Also, the bidder has not submitted Annex-IV for the certificate claimed as single similar work stating the details of payment receipt which is required under clause 2.2.2.7 (iii) of RFP along with the certificate from Statutory Auditor certifying the payment received by the bidder as other JV partner. Hence, the bidder, M/s SPG Infraprojects Pvt Ltd is considered Technically Non-Responsive as per clause 2.2.2.2 (ii), 2.2.2.3 (i) and 3.1.6.1 of RFP.

Agreed
01-01-2025