
NHIDCL/Procurement/Assam/2023
  
To, 
          All Bidders, 
 
Sub: Consultancy Services for Authority’s Engineer for supervision of 

(i) 4-Laning of NH-37 from Nagaon By
state of Assam under SARDP-NE Phase 
(ii) 4-Laning of NH-37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the 
state of Assam under SARDP-NE Phase 
(iii) 4-Laning from Rangagara to Kaliabhor Tiniali from km 297.00 to km 315.315 of NH
on EPC basis. 
(iv) 4-Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37
including construction of new Brahmaputra bridge.
(v) 4-Lane highway connecting km 17.3 of NH
and Jamuguri on EPC basis. 
(vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training 
Work from km 25.552 to km 27.500 of NH
(vii) Construction of Service road an

Bridge (0+600) on EPC mode on NH

Evaluation- Reg. 

  
Ref: NHIDCL/Assam/Dolabari-
           
 Please refer to your bid submitt
following is the final result of technical evaluation:

Sr. No. Name of Bidder 

(i) 
M/s Technocrats Advisory Services 
Private Limited in association with 
M/s Pentacon Limited 

(ii) 
M/s MSPARK Futuristics & 
Associates 

  
2. The financial bids of technically responsive bidders shall be opened on 
23.12.2025 at 17:00 hrs. 
  
 

 

NHIDCL/Procurement/Assam/2023-24-Part(2)/3271                       Date:

Consultancy Services for Authority’s Engineer for supervision of  

37 from Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) in the 
NE Phase - A on EPC mode. 

37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the 
NE Phase - A on EPC mode. 

to Kaliabhor Tiniali from km 297.00 to km 315.315 of NH

Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37
including construction of new Brahmaputra bridge. 

Lane highway connecting km 17.3 of NH 37A and km 182 of NH 52 between Dolabari 

(vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training 
Work from km 25.552 to km 27.500 of NH-37A (New NH-715). 
(vii) Construction of Service road and RCC drain of from Kaliabor-Tinali (0.000) to Kolong 

Bridge (0+600) on EPC mode on NH-37 A in the State of Assam - Result of Technical 

-Jamuguri/AE/ Dated 22.07.2025 

Please refer to your bid submitted for the subject cited above. The 
following is the final result of technical evaluation: 

Total Marks Responsiveness 

M/s Technocrats Advisory Services 
Private Limited in association with 93.71 Technically Responsive 

Eligible for opening 
of financial 
proposal

M/s MSPARK Futuristics & Technically Non-Responsive as per 
clause 3.4 (x) (f) of section-2 of RFP. 

Not eligible for 
opening of financial 
proposal.

The financial bids of technically responsive bidders shall be opened on 

Dy. General Manager (Tech.)

 

Date: 23.12.2025 

(km 278.600 to km 288.600) in the 

37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the 

to Kaliabhor Tiniali from km 297.00 to km 315.315 of NH-37 

Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37-A 

37A and km 182 of NH 52 between Dolabari 

(vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training 

Tinali (0.000) to Kolong 

Result of Technical 

ed for the subject cited above. The 

Remarks 

Eligible for opening 
of financial 
proposal 
Not eligible for 
opening of financial 
proposal. 

The financial bids of technically responsive bidders shall be opened on 

Saurav Deo  
Dy. General Manager (Tech.) 
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