

**NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.**

MINISTRY OF ROAD, TRANSPORT &amp; HIGHWAYS (GOVT. OF INDIA)

**Regional Office:** H. No. 261, Sector No. 6, Channi Himmat, Jammu & Kashmir

E-mail ID: rojammunhidcl@gmail.com Website: www.nhidcl.com

**No.:** NHIDCL/RO(JMU)/R&R/0-45 & 0-8/NH-244/162/2021-22/1293**Date:** 28.10.2021

**To,**  
**All bidders,**

**Sub:** Restoration & Repair by way installing and construction of Road safety Item viz. Retaining wall, Breast/wall, Metallic Crash Barrier, Retroreflective Sign Board, Overhead Signs/Gantry Sign Board from Km 0.000 to Km 45.00 on Batote- Khellani stretch and km 0.000 to km 8.000 of Paryote-Puldoda stretch (re-alignment portion) on NH-244 in the UT of Jammu & Kashmir for FY 2021-2022- **Technical Evaluation Result.**

**Ref:** Your bid dated 02.10.2021.

Sir,

This has reference to your bid cited above. In this connection, it is to inform you that the financial bids of the following technically qualified firms shall be opened on 30.10.2021 at 12:00 Hours at Regional Office, NHIDCL, H. No. 261, Sector No. 6, Channi Himmat, Jammu in the presence of the eligible bidders or their duly authorized representatives who choose to attend the same:

Sr. No	Name of the Bidder	Technically Eligible / Not-Eligible
1	M/s ABDUL QUYOOM SHAN	Eligible
2	M/s DHANGAL BUILDERS	Not Eligible
3	M/s GREEN EARTH INFRASTRUCTURE PRIVATE LIMITED	Eligible
4	M/s AL CONSTRUCTION	Not Eligible
5	M/s DHINGRA BROTHERS (INDIA)	Eligible
6	M/s DUWA CONSTRUCTIONS	Not Eligible
7	M/s F.I CONSTRUCTION	Not Eligible
8	M/s GHULAM QADIR NATNOO CONTRACTOR	Not Eligible
9	M/s HARISH GUPTA	Eligible
10	M/s R.K GUPTA & Co.	Eligible
11	M/s RAJESH KUMAR CONTRACTOR PRIVATE LIMITED	Not Eligible
12	M/s RISHA INFRASTRUCTURE	Eligible
13	M/s S.K ROADON INFRASTRUCTURE PRIVATE LIMITED	Not Eligible
14	M/s SABEEL AHMAD MAGRAY	Not Eligible
15	M/s SATWANT SINGH CONTRACTOR	Not Eligible
16	M/s SHIVAM ENTERPRISES	Eligible

**NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.**


MINISTRY OF ROAD, TRANSPORT & HIGHWAYS (GOVT. OF INDIA)

**Regional Office:** H. No. 261, Sector No. 6, Channi Himmat, Jammu & Kashmir

E-mail ID: rojammunhidcl@gmail.com Website: www.nhidcl.com



2. This issues with the approval of Competent Authority.

 28/10/2021

(John Vali Shaik)

Dy. General Manager (Projects)

NHIDCL, RO-Jammu

**2<sup>nd</sup> Minutes of Meeting of**  
**Technical Bid Evaluation Committee (TEC)**

Name of work: Restoration and Repair by way installing and construction of Road Safety Item viz. Retaining wall, Breast/wall, Metallic Crash Barrier, Retroreflective Sign Board, Overhead Signs/Gantry Sign Board from km 0.000 to km 45.000 On Batote-Khellani stretch and km 0.000 to km 8.000 of Paryote-Puldoda stretch (realignment portion) on NH-244 in the UT of Jammu & Kashmir for FY 2021-22.

Date: 28.10.2021.

Venue: NHIDCL-RO Jammu.

The bids for the subject work were invited on 13.09.2021 with Bid Due Date as 02.10.2021 with a completion period of 6 months. The bids were opened on 04.10.2021 at 12:30 Hrs in NHIDCL-RO Jammu. No representative of any of the bidders were present during the bid opening of the subject project.

2. The Technical Bid Opening Committee (TBC) has broadly determined the responsiveness of the bids with reference to BG/DD towards bid security, cost of documents and POA and deliberated that the following 16 nos. bids may be evaluated further for determination of technical responsiveness:

Sl. no.	Name of the bidder	Cost of bid documents amounting to Rs 10,000 + GST@18%	BG/DD amounting to Rs. 6.76 Lakhs
✓1.	M/s ABDUL QUYOOM SHAN	YES (Bank Transfer)	YES(BG)
2.	M/s DHANGAL BUILDERS	YES (Bank Transfer)	YES(DD)
✓3.	M/s GREEN EARTH INFRASTRUCTURE PRIVATE LIMITED	YES (Bank Transfer)	YES(BG)
4.	M/s AL CONSTRUCTION	YES (Bank Transfer)	YES(DD)
✓5.	M/s DHINGRA BROTHERS (INDIA)	YES (Bank Transfer)	YES(BG)
6.	M/s DUWA CONSTRUCTIONS	YES (Bank Transfer)	YES(BG)
7.	M/s F.I CONSTRUCTION	YES (Bank Transfer)	NO (Bid Securing Declaration)
8.	M/s GHULAM QADIR NATNOO CONTRACTOR	YES (Bank Transfer)	YES(DD)
✓9.	M/s HARISH GUPTA	YES (Bank Transfer)	YES(BG)
✓10.	M/s R.K GUPTA & Co.	YES (Bank Transfer)	YES(BG)
11.	M/s RAJESH KUMAR CONTRACTOR PRIVATE LIMITED	YES (Bank Transfer)	YES(BG)



12.	M/s RISHA INFRASTRUCTURE	YES (Bank Transfer)	YES(DD)
13.	M/s S.K ROADON INFRASTRUCTURE PRIVATE LIMITED	YES (Bank Transfer)	YES(DD)
14.	M/s SABEEL AHMAD MAGRAY	YES (Bank Transfer)	YES(BG)
15.	M/s SATWANT SINGH CONTRACTOR	YES (Bank Transfer)	NO (Bid Securing Declaration)
16.	M/s SHIVAM ENTERPRISES	YES (Bank Transfer)	YES(DD)

3. The bidders, M/s F.I Constructions and M/s Satwant Singh have not submitted the respective BG/DD towards Bid Security. Therefore, in accordance with clause 16.2 of Section II (ITB) OF RFP, the bidders, M/s F.I Constructions and M/s Satwant Singh, may be declared as non-responsive.

4. The aforementioned details of Bank transfer of cost of bid documents were sent to Finance Division, RO-Jammu and it has been confirmed by the Finance Division that all the 16 nos. payments have been received in the following bank account provided in the RFP. Further, the confirmation of BGs towards Bid Security of the above mentioned 08 nos. of bidders has been sent to bank for SFMS verification to NHIDCL's bank details given below. Letters has also been sent to the issuing banks for confirmation of issuance of the respective Bank Guarantees. The confirmation of BGs has been received.

S.No.	Particulars	Details
1	Name of Beneficiary	National Highways & Infrastructure Development Corporation Limited
2	Beneficiary Bank Account No.	76411010002171
3	Beneficiary Bank Branch	IFSC CNRB0002975
4	Beneficiary Bank Branch Name	Canara Bank, Channi-Himmat
5	Beneficiary Bank Address	Canara Bank, Channi-Himmat, Jammu, J&K, 180015

5. The Technical Evaluation Committee (TEC) met on 08.10.2021 to determine the technical eligibility of 14 nos. of bids with respect to conditions of RFP. As per recommendation of TEC, clarifications were sent to 13 nos. bidders.

6. The replies to clarifications have been received from 10 nos. bidders within due date and time. TEC again met on 28.10.2021 to further evaluate the bids w.r.t the clarifications provided by the bidder, the details of the same are given as follows:

Sr. no.	Bidder	Observations of the committee	Clarification provided by the Bidder	Remarks
1.	M/s ABDUL QAYOOM SHAN	<ul style="list-style-type: none"> <li>The bidder has not attached the PAN Card as per Section-I of RFP. Bidder may clarify.</li> <li>The bidder has not provided the details of works for which bids are submitted but contract signing is pending as per clause 1.4(ii), Section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, Section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the evidence of owned or rented construction equipment as per clause 1.5, Section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the form of letter of application as per Section-IV of RFP. Bidder may clarify.</li> </ul>	<p>We have submitted the documents demand in your letter no. NHIDCL/RO(JMU)/R&amp;R/0-45&amp;0-8/NH2442020-21/1155 against the bid submitted on 02.10.2021 are attached with this letter. The details of the evidence of owned or rented construction equipment as per clause 1.5 section III of RFP is already submitted during the submission of the tender on e-procure portal (CPPP). Submitted Submitted</p> <p>Submitted</p> <p>Already submitted</p> <p>Submitted</p>	Accepted
2.	M/s DHANGAL BUILDERS	<ul style="list-style-type: none"> <li>As per the documents submitted, the bidder has been involved in 02 nos. disputes with the respective employers. The bidder may however provide all the related documents pertaining to the disputes.</li> <li>As per the details of turnover and ongoing works, the bidder does not qualify for the required bid capacity. Bidder may clarify.</li> </ul>	<p>The bidder has provided the related documents pertaining to the disputes.</p> <p>The bidder has provided the calculation of the Bid Capacity taking into consideration the provisional turnover of FY 2020-21.</p>	<p>Accepted</p> <p>Not Accepted</p>

*Sarleen*

*[Signature]*

*[Signature]*



3.	M/s GREEN EARTH INFRASTRUCTURE PRIVATE LIMITED	The bidder has not provided the bidder's information details and the details of works for which bid is submitted and accepted as per Clause 1.1 & clause 1.4(ii), Section-III of RFP. Bidder may clarify.	In response to your reference mentioned, the clarifications for the said project are provided. Submitted	Accepted
4.	M/s AL CONSTRUCTION	<ul style="list-style-type: none"> <li>The bidder has not provided the details of works for which bids are submitted but contract signing is pending as per clause 1.4(ii) Section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, Section-III of RFP. Bidder may clarify.</li> <li>The bidder has provided the following work, "Construction of road by way of earth work and walling and construction of 3 nos. 1.5 m span culverts, 2 nos. 6 m long scupper and 7 nos. 900 mm dia hume pipe culverts, providing and laying 150mm thick WBM Grade II (two layers) from 5th to km 10th RD(500) on Warni Sarsi road", under ongoing works but the current status of the work is not clear. Bidder may clarify.</li> </ul>	No clarification received from the bidder as on due date and time.	NA
5.	M/s DHINGRA BROTHERS	<ul style="list-style-type: none"> <li>The bidder has not provided the required undertakings on notarised paper as per Section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the form of letter of application as per Section-IV of RFP. Bidder may clarify.</li> </ul>	<p>In respect to subject we have submitted our documents as required in above as said work, we have submitted our document via email. Kindly accept our bid documents for further action. Please do the needful.</p> <p>Submitted</p> <p>Submitted</p>	Accepted




6.	M/s DUWA CONSTRUCTI ONS	<ul style="list-style-type: none"> <li>The bidder has not provided the bidder's information details and the details of works for which bid is submitted and accepted as per Clause 1.1 &amp; clause 1.4(ii) of Section-III of RFP. Bidder may clarify.</li> <li>The bidder has mentioned the anticipated date of completion of his ongoing work as 07.09.2019 which is inaccurate. Bidder may clarify.</li> </ul>	<p>I have already submitted the bidders information in POA folder and the details of works for which bid is submitted and accepted in technical bid pg no 69.</p> <p>Bidders information already submitted but not in the prescribed format and the details of works for which bid is submitted and accepted not found.</p> <p>The said ongoing work is not complete due to land dispute between land owners and concerned department because of pending land compensation/structures.</p>	Accepted
7.	M/s Ghulam Qadir Natnoo Contractor	<ul style="list-style-type: none"> <li>The bidder has not provided the bidder's information, as per clause 1.1, section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the information on existing commitments and ongoing works, as per clause 1.4(i), section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided details of works for which bids are submitted and accepted, as per clause 1.4(ii), section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the form of letter of application as per Section-IV of RFP. Bidder may clarify.</li> </ul>	No clarification received from the bidder as on due date and time.	NA
8.	M/s HARISH GUPTA	<ul style="list-style-type: none"> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the form of letter of application as per Section-IV of RFP. Bidder may clarify.</li> </ul>	<p>Submitted</p> <p>Submitted</p>	Accepted

*Saeem*

*SP*

*Shi*



9.	M/s R.K GUPTA & Co	<ul style="list-style-type: none"> <li>The bidder has not provided details of works for which bids are submitted and accepted, as per clause 1.4(ii), section-III of RFP. Bidder may clarify.</li> <li>The bidder has not accurately provided the requisite information of ongoing works. Bidder may clarify.</li> <li>The bidder has not provided the form of letter of application as per Section-IV of RFP. Bidder may clarify.</li> </ul>	Submitted  Submitted  Submitted	Accepted
10.	M/s RAJESH KUMAR	<ul style="list-style-type: none"> <li>The bidder has not provided the bidder's information, as per clause 1.1, section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided details of works for which bids are submitted and accepted, as per clause 1.4(ii), section-III of RFP. Bidder may clarify.</li> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, section-III of RFP. Bidder may clarify.</li> <li>As per the details of turnover and ongoing works, the bidder does not qualify for the required bid capacity. Bidder may clarify.</li> </ul>	The bidder has provided the bidder's information as per RFP.  No information provided.  Details of litigation history provided.  The bidder has provided the turnover certificate.	Accepted
11.	M/s RISHA INFRASTRUC TURE	<ul style="list-style-type: none"> <li>The bidder has not provided the required undertakings on notarised paper as per Section-III of RFP. Bidder may clarify.</li> <li>The Bidder is to provide the details of the Existing works and Ongoing commitments for Bid Capacity Calculation as per section(II) of the RFP, however, the same has been shown as 'zero'. Bidder may clarify and confirm the same.</li> </ul>	During bid submission we had mistakenly scanned the 2 undertakings which were printed in our letter head. However, we made notarised undertakings on 28.09.2021 as per section III of RFP but failed to scan those copies. Therefore, original notarised undertakings are now enclosed with the letter.  We are currently executing only one project i.e (Package no EW-II-AS-23) under the Regional Officer (NE) National Highway Authority of India, Guwhati. We have enclosed herewith a Qualification Information and have provided the details of "Existing works and Ongoing commitments" for evaluating Bid Capacity.	Accepted



12.	M/s S.K ROADON INFRASTRUC TURE	<ul style="list-style-type: none"> <li>The bidder has not provided the litigation history of past 5 years as per clause 1.7, section-III of RFP. Bidder may clarify.</li> <li>The Bidder is to provide the details of the Existing works and Ongoing commitments for Bid Capacity Calculation as per section (II) of the RFP, however, the same has been shown as 'zero'. Bidder may clarify and confirm the same. Bidder may clarify.</li> </ul>	Declaration and format enclosed.  It is clearly mentioned that all the contracts awarded to our company have been completed and nothing is ongoing / under execution and the reason for no work in hand in COVID-19 impacts and completion, the declaration is submitted.	Accepted
13.	M/s SABEEL AHMAD MAGRAY	<ul style="list-style-type: none"> <li>The bidder has not provided details of works for which bids are submitted and accepted, as per clause 1.4(ii), section-III of RFP. Bidder may clarify.</li> <li>The Bidder is to provide the details of the Existing works and Ongoing commitments for Bid Capacity Calculation as per section (II) of the RFP, however, the same has been shown as 'zero'. Bidder may clarify and confirm the same. Bidder may clarify.</li> </ul>	No clarification received from the bidder as on due date and time.	NA

7. The completion certificate submitted by the bidders towards similar work were sent to the respective clients for verification. TEC examined the same, the details of which are follows:

Sl. no.	Name of the bidder	Completed work	Client	Verification
1.	M/s ABDUL QUYOOM SHAN	Construction work of road L050-Sundla to Chunera, Pkg No. JK07-152, sanctioned under phase-X for stage-II works allotted vide Chief Engineer PMGSY JKRRDA	PIU Kathua	Verified
2.	M/s DHANGAL BUILDERS	Not Verified		
3.	M/s GREEN EARTH INFRASTRUCTURE PRIVATE LIMITED	Construction of Road from Dhandal Khas to Prowa Jagir, Pkg No. JK14-110, length 7.30 Km" under PMGSY Phase-VII, Block Gordi, District Udhampur	PMGSY Division Udhampur-I	Verified
4.	M/s AL CONSTRUCTION	"Construction of Warni Sarsi Road by way of earth work and walling from km 5th to km 10th RD (0-500) m under PWD, R&B Division Doda."	PWD, R&B Doda	Verified (via mobile)
5.	M/s DHINGRA BROTHERS (INDIA)	Six Laning of Panipat Jalandhar section of NH-1 from	NHAI Ambala	Verified

*Sarleen*

*SAW*

*Shri*

		km 96.000 to km 387.100 in the state of Haryana and Punjab to be executed on BOT(Toll) on DBFOT pattern under NHDP Phase-V- Providing and fixing road furniture and safety items between km 96.000 to km 212.000 in Haryana section.		
6.	M/s DUWA CONSTRUCTIONS	Upgradation & Maintenance of road from LO42-Buchroo to Dumdullah, Pkg No. JK01-342 Phase-XII, Stage-U, (batch-I,2018-19), Length: - 4.00 Km PMGSY Division Kulgam PMGSY Division Anantnag	PMGSY Kulgam	Verified
7.	M/s GHULAM QADIR NATNOO CONTRACTOR	"Improvement/Upgradation of Ghat via Nagri road, double lane (km 1st to 4th) by way of earth work, Construction of protection works, construction of cross drainage work and strengthening by way of providing and laying WBM G-I WMM, BM and premix concept	PWD, R&B Doda	Verified (via mobile)
8.	M/s R.K GUPTA & Co.	Construction & Maintenance of road from Block Boundary Ghordi to Kotwali (Part-I), Stage II, Phase-VIII, block Ramnagar pkg. No. JK14-205, District Udhampur (Length Km 15.00)	PMGSY Division Ramnagar	Verified
9.	M/s RAJESH KUMAR CONTRACTOR PRIVATE LIMITED	Construction and Maintenance of Road from Shiva to Sharernar, Pkg No JK04-477 under phase-XII, Stage II, Block Doda length=5.00 kms under PMGSY Division Doda	PMGSY Doda	Verified
10.	M/s RISHA INFRASTRUCTURE	Construction of 4 Laning from km 126.450 to km 140.700 and km 164.080 to km 165.400 of Maibang to Nrimbanglo section of NH-54 in the state of Assam, Civil Contract Package no. EW-II AS-23.	NHAI Haflong	Verified
11.	M/s S.K ROADON INFRASTRUCTURE PRIVATE LIMITED	Not Verified		
12.	M/s SABEEL AHMAD MAGRAY	Upgradation of L022 Banihal to Dolegam and T02 Banihal to Lamber road under PMGSY, Package no - JK04-480 and Package no JK04-481 Block	PMGSY Division Banihal	Verified



		Banihal Phase -XII".		
13.	M/s SHIVAM ENTERPRISES	Providing and Fixing of Cantilever Boards on State Highways in Haryana Under the jurisdiction of Chandigarh Circle, Ambala Circle, Bhiwani Circle, Kaithal Circle and Karnal Circle.	PWD, B&R, Naraingarh	Verified

8. The TEC noted that the following:

- (i) The bidders, M/s AL Constructions, M/s Ghulam Qadir Natnoo and M/s Sabeel Ahmad Magray have not responded to the clarifications and hence may be declared as non-responsive.
- (ii) Further, the works claimed by the bidders, M/s Dhangal Builders and M/s S.K Roadon Infrastructure Pvt Ltd were not verified by the respective clients within due date and time. TEC was of opinion that the bidders whose experience certificates towards similar work has not been verified, may be declared as non-responsive.
- (iii) The bidder, M/s Duwa Constructions has not submitted the Balance sheets and Profit & Loss statements for the year 2020-21, for which the bidder has claimed the value of A in calculation of Bid Capacity. The bidder was asked to clarify the same. In response to the same, the bidder has since provided the Balance sheets and Profit & Loss statements for the year 2020-21, however, the average annual turnover for the year 2020-21 as claimed by the bidder and certified by its CA does not match with the turnover as per Balance sheets and Profit & Loss statements. Also, as per the turnover of all five financial years, the bidder does not qualify for Bid Capacity. TEC was of opinion that the bidder, M/s Duwa Constructions be declared non-responsive.

9. The following was observed by the TEC vis-à-vis the qualification criteria provided in the RFP to determine the technical responsiveness of the firms. The detailed evaluation sheet is attached as Annexure-I:

Sr. no.	Name of the bidder	Eligibility Requirement						
		Bid Security	Cost of bid documents amounting to Rs 10,000 + GST@18%	Average annual turnover for last 5 Years (>270.68Lakh)	Credit and availability of other financial resource facilities (10% of contract value) (Rs 67.67 Lakh)	Bid Capacity (Min. Rs.676.7) (Rs.in Lakhs)	Similar individual work as per clause 4.3A of RFP	Eligible for opening of financial bids or not
1.	M/s ABDUL QUYOOM SHAN	YES(BG)	YES (Bank Transfer)	YES	YES	2045	YES	Eligible
2.	M/s DHANGAL BUILDERS	YES(DD)	YES (Bank Transfer)	Not Eligible (Pl refer para 8. The bidder also does not qualify in Bid Capacity as per provisions of RFP)				

*Saleem*

*[Signature]*

*[Signature]*



3.	M/s GREEN EARTH INFRASTRUCTURE PRIVATE LIMITED	YES(BG)	YES (Bank Transfer)	YES	YES	887.7	YES	Eligible
4.	M/s AL CONSTRUCTION	YES(DD)	YES (Bank Transfer)	Not Eligible (PI refer para 8. Also, the Bid capacity of the bidder could not be accessed)				
5.	M/s DHINGRA BROTHERS (INDIA)	YES(BG)	YES (Bank Transfer)	YES	YES	2145.21	YES	Eligible
6.	M/s DUWA CONSTRUCTIONS	YES(BG)	YES (Bank Transfer)	YES	YES	438.58	YES	Not Eligible (Pl. refer para 8 above) The bidder does not qualify in Bid Capacity)
7.	M/s GHULAM QADIR NATNOO CONTRACTOR	YES(DD)	YES (Bank Transfer)	Not Eligible (PI refer para 8)				
8.	M/s HARISH GUPTA	YES(BG)	YES (Bank Transfer)	YES	YES	2882.64	YES	Eligible
9.	M/s R.K GUPTA & Co.	YES(BG)	YES (Bank Transfer)	YES	YES	1228	YES	Eligible
10.	M/s RAJESH KUMAR CONTRACTOR PRIVATE LIMITED	YES(BG)	YES (Bank Transfer)	YES	YES	-3147.08	YES	Not Eligible (The bidder does not qualify in Bid Capacity)
11.	M/s RISHA INFRASTRUCTURE	YES(DD)	YES (Bank Transfer)	YES	YES	789.14	YES	Eligible
12.	M/s S.K ROADON INFRASTRUCTURE PRIVATE LIMITED	YES(DD)	YES (Bank Transfer)	Not Eligible (PI Refer para 8)				
13.	M/s SABEEL AHMAD MAGRAY	YES(BG)	YES (Bank Transfer)	Not Eligible (PI Refer para 8)				

14.	M/s SHIVAM ENTERPRISES	YES(DD)	YES (Bank Transfer)	YES	YES	3162.73	YES	Eligible
-----	------------------------	---------	------------------------	-----	-----	---------	-----	----------

10. In view of the above, TEC after due deliberations, recommends the financial opening of the following technically responsive firms on 30.10.2021(12.00 Hrs) after obtaining approval from the competent authority:

- i. M/s Abdul Quyum Shan
- ii. M/s Green Earth Infrastructure Pvt Limited
- iii. M/s Dhingra Brothers
- iv. M/s Harish Gupta
- v. M/s R.K Gupta
- vi. M/s Risha Infrastructure
- vii. M/s Shivam Enterprises

The meeting ended with vote of thanks to the chair.



Saoleen J. Urbashi, Graduate Engineer  
(Member)



Negi Ram, Manager (F)  
(Member)



John Vali Shaik, DGM(P)  
(Chairman)

