

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(A Government of India Enterprise)

NHIDCL/Ar.Pr./Civil Work/Joram-Koloriang (138-158)/2021/2615

Date: 21.09.2021

To,

All Respective Bidders,

Subject: - Construction of 2 lane with Paved shoulder of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 138.000 to Km 158.00 [Design Km 122+353 to Km 138+389] (Package 8) (design length - 16.035 km in the state of Arunachal Pradesh under SARDP-NE:- Financial Bid Opening-Reg.

Sir,

Refer Tender ID: 2021_NHIDC_642311_1 with bid due date 06.09.2021


1. Please refer to bid submitted for the subject cited above. The following is the result of technical evaluation. The minutes of technical evaluation is enclosed.

Sr. No.	Name of the Bidder	Status
1	M/s Ramraja Construction Company	Technically Responsive
2	M/s Vivek Enterprises	Technically non Responsive
3	M/s N D Enterprises	Technically non Responsive
4	M/s Ragia KU Enterprises	Technically Responsive
5	M/s Kenge Construction Co.	Technically Responsive
6	M/s S.T. Construction	Technically non Responsive
7	M/s Vishesh Infrastructure Private Limited	Technically non Responsive
8	M/s Kampung Kamyar Trading Co.	Technically Responsive

2. Financial bid of technical responsive bidders shall be opened on 22.09.2021 at 1500 hrs in NHIDCL HQ, 3rd floor, PTI building, 4, Parliament Street, New Delhi-110001.

Encl.: - As above.

Yours faithfully,


(A.K. Jha)
General Manager (T)

National Highways & Infrastructure Development Corporation Ltd.
(Technical Division)

Minutes of Meeting of Technical Evaluation Committee (TEC)


3rd Minutes of Meetings of Technical Bid Evaluation Committee (TEC) for: "Construction of Balance Work of 2 Lane with Paved Shoulders of Joram-Koloriang road (NH 713) on EPC basis from existing Km 138.00 to Km 158.000 (Design Km 122.353 to Km 138.389)[Design length-16.036 Km] in the State of Arunachal Pradesh under SARDP-NE" held at NHIDCL, New Delhi at on 21.09.2021.

Consequent upon the approval of Competent Authority for Technical Evaluation Committee (TEC) 2nd Minutes dated 13.09.2021, the following bidders were declared technically responsive and financial bid of the subject project was scheduled to be open on 17.09.2021.

Sr. No.	Name of the Bidder	status
1	M/s Ramraja Construction Company	Technically Responsive
2	M/s Vivek Enterprises	Technically non Responsive
3	M/s N D Enterprises	Technically non Responsive
4	M/s Ragia KU Enterprises	Technically Responsive
5	M/s Kenge Construction Co.	Technically Responsive
6	M/s S.T. Construction	Technically Responsive
7	M/s Vishesh Infrastructure Private Limited	Technically non Responsive
8	M/s Kampung Kamyar Trading Co.	Technically Responsive

2. It was brought to the notice of Committee that a complaint was received via e mail dated 18.09.2021 stated that M/s S.T. Construction has submitted false certificate in the subjected work. Accordingly vide letter dated 20.09.2021, RO Guwahati has been asked to verify the certificate issued by the Chief Engineer/Executive Engineer , PWD (NH Works), Assam, Chandmari Guwahati-3 for the project "Improvement & Upgradation of SH-3 (Nomatigaon, Ch 63.44 Km to Nagaon Ch. 83.44 Km) in Nagaon District under ASRP (Balance Work)" to M/s S.T. Construction. Now, Chief Engineer, PWD (NH Works), Assam, Chandmari Guwahati-3 vide mail dated 21.09.2021, has informed that "the certificate has not been issued by this Directorate nor has been done by any Divisional/ Sub-Divisional/ Circle office under Assam PWD NH Works". The committee deliberated the issue, since the bidder has submitted false information as per RFP section 2 clause 2.6.3 the bid is considered as non-responsive. The committee has also recommends to take action against M/s S.T. Construction as per RFP clause 2.6 & 2.20.5.


3. Accordingly, the Committee recommends to open the financial bid of the 04 (Four) technically responsive bidders after the approval of Competent Authority.




Sr. No.	Name of the Bidder	status
1	M/s Ramraja Construction Company	Technically Responsive
2	M/s Vivek Enterprises	Technically non Responsive
3	M/s N D Enterprises	Technically non Responsive
4	M/s Ragia KU Enterprises	Technically Responsive
5	M/s Kenge Construction Co.	Technically Responsive
6	M/s S.T. Construction	Technically non Responsive
7	M/s Vishesh Infrastructure Private Limited	Technically non Responsive
8	M/s Kampung Kamyar Trading Co.	Technically Responsive

Meeting ended with vote of thanks to chair


Ajay Ahulwalia
Executive Director
Chairman


B. Shivprasad
(GM-Tech)
Member


A.K. Jha
(GM-Tech)
Member


Bhaskar Mallick
Manager -Fin.
Member