राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com





(भारत सरकार का उद्यम)

A Government of India Enterprise)

NHIDCL/Manipur/CivilWork/C-T/Pkg.-3A/2020/191094/ 22/6

09.07.2021

Sub: Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 121+769 Km (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode" 2nd call-Financial Bid Opening-reg.

Tender ID: 2021_NHIDC_625285_1

To,

All the respective bidders,

Please refer to bid submitted for the subject project cited above. The following is the revised of Technical Evaluation.

Sr. No.	Name of the Bidder	Responsiveness	
1	M/s Anusha Projects Pvt. Ltd.	Responsive	
2	M/s Ram Kripal Singh Construction Pvt. Ltd.	Responsive	
3	M/s R K Jain Infra Projects Pvt. Ltd.	Responsive	
4	M/s KPC Projects Limited	Responsive	
5	M/s Shri Swami Samarth Engineers Limited	Responsive	
6	M/s B. R. Goyal Infrastructure Ltd.	Non-Responsive	
7	M/s Sri Avantika Contractors (I) Limited	Non-Responsive	
8	M/s Chetak Enterprises Limited	Responsive	
9	M/s M & S Co.	Responsive	
10	M/s A G Construction	Responsive	
11	M/s Niraj Cement Structurals Limited – M/s Jandu Construction India Limited (JV)	Non-Responsive	
12	M/s Bharat Constructions (India) Pvt. Ltd.	Non-Responsive	
13	M/s EMRAIL SDN BHD	Non-Responsive	

2. The opening of financial bids of the technically responsive bidders has now been rescheduled at 1745 Hrs on 09.07.2021 at NHIDCL HQ, New Delhi.

(K C Bhatt)

Dy. GM (Tech)

National Highway & Infrastructure Development Corporation (Technical division)

3rd Minutes of Meeting of Technical Evaluation Committee held at NHIDCL HQ, New Delhi on the date 09.07.2021 for "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 121+769 Km (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode" 2nd call.

In continuation to the 2nd Minutes of the Technical Evaluation Committee held on 08.07.2021, the Committee came to know that one of the bidder M/s Niraj Cement Structurals Limited and M/s Jandu Construction India Limited as per the Cl. 2.1.15 of RFP, are having more than two works in NHIDCL as per the details given below:

Sr. No.	Name of Bidder			Name of the Projects awarded to bidder		State	Status
1.	M/s	Nira	j Cement	1.	Shillong-Dawki Pkg-V	Meghalaya	On-going
	Struc	turals Li	mited	2.	Tamenglong-Mahur Pkg2	Manipur	On-going
2	M/s	Jandu	Construction	1.	Kailashahar-Khowai PkgIII	Tripura	On-going
	India	Limited		2.	Tamenglong-Mahur Pkg2	Manipur	On-going

2. The Technical Evaluation Committee (TEC) in its meeting has discussed and deliberated that the bidder M/s Bharat Constructions (India) Pvt. Ltd. as per the RFP, Cl. 2.1.15, has been found to be non-responsive. Accordingly, the following bidders are found to be technically responsive/non-responsive:

Sr. No.	Name of the Bidder	Responsiveness	
1	M/s Anusha Projects Pvt. Ltd.	Responsive	
2	M/s Ram Kripal Singh Construction Pvt. Ltd.	Responsive	
3	M/s R K Jain Infra Projects Pvt. Ltd.	Responsive	
4	M/s KPC Projects Limited	Responsive	
5	M/s Shri Swami Samarth Engineers Limited	Responsive	
6	M/s B. R. Goyal Infrastructure Ltd.	Non- Responsive	
7	M/s Sri Avantika Contractors (I) Limited	Non- Responsive	
8	M/s Chetak Enterprises Limited	Responsive	
9	M/s M & S Co.	Responsive	
10	M/s A G Construction	Responsive	
11	M/s Niraj Cement Structurals Limited – M/s Jandu Construction India Limited (JV)	Non- Responsive	
12	M/s Bharat Constructions (India) Pvt. Ltd.	Non- Responsive	
13	M/s EMRAIL SDN BHD	Non- Responsive	

3. The Technical Evaluation Committee (TEC) has recommended opening of the financial bid of the above 8 (Eight) technically responsive bidders subject to the approval of the Competent Authority w.r.t Clause 2.1.15 of the RFP before opening of the Financial Bid.

Meeting ended with vote of thanks to chair.

W. Blah, (ED-V)

Convener

K C Bhatt,

DGM (T)

Member Secretary

Col. B. Shivprasad,

GM (†)

Member

Bhaskar Mallick, Manager(Fin)

Member