

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/NH-129A/Maram-Paren/2020/PKG-2A/184109/2186 02.07.2021

Sub: "Improvement of existing road to 2 laning with Hard Shoulders of 2 laning of Maram-Peren section (Package-IIA, length- 16.840 Km) from Design Chainage 40.000 km to 56.840 Km on NH-129A in the State of Manipur on EPC mode" 2nd Call - Financial Bid Opening- Reg.

Tender ID: 2021_NHIDC_624219_1


To

All the respective bidders,

Please refer to bid submitted for the subject project cited above. In continuation to this office letter No. NHIDCL/Manipur/NH-129A/Maram-Paren/2020/PKG-2A/184109/2186 dt. 30.06.2021, the following is the updated result of Technical Evaluation.

Sr. No.	Name of the Bidder	Responsiveness
1	M/s Vijeta Projects & Infrastructures Ltd. – M/s Sweety Infrastructures Pvt. Ltd.	Responsive
2	M/s Roadridge Developers Pvt. Ltd. – M/s Sunshine Overseas Pvt. Ltd. (JV)	Responsive
3	M/s Pramod Kumar Saxena Contractor	Non- Responsive
4	M/s Nidhi Creative Infrastructure Pvt. Ltd.	Responsive
5	M/s Shree Associates	Responsive
6	M/s Durga Construction Company	Responsive
7	M/s PSK Infrastructure and Projects Pvt. Ltd.	Non- Responsive
8	M/s KMC Constructions Limited	Responsive
9	M/s VSRK Constructions – M/s Krishna Enviro Engineers (JV)	Non- Responsive
10	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. – M/s Kaba Infratech Pvt. Ltd. (JV)	Responsive
11	M/s CMM Infraprojects Ltd.	Responsive
12	M/s M & S Co.	Responsive
13	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	Non- Responsive
14	M/s Ganesh Ram Dokania	Responsive
15	M/s Bharat Spun Pipe & Construction Co. – M/s Park Infrastructure Limited. (JV)	Responsive
16	M/s Parul Construction Company – M/s Latala Construction Co. (JV)	Responsive
17	M/s R & B Infra Project Pvt. Ltd.	Responsive
18	M/s Heera Ram Godara – M/s Dudi & Company (JV)	Responsive
19	M/s Evergreen Infrabuild Pvt. Ltd.	Responsive
20	M/s Kaluwala Construction Private Limited	Responsive

2. The financial bids of the technically responsive bidders shall be opened on 05.07.2021 at 1600 Hrs in NHIDCL HQ, New Delhi.


(K C Bhatt) 02/07/21
Dy. GM (Tech.)

**National Highway & Infrastructure Development Corporation
(Technical division)**

2nd Minutes of Meeting of Technical Evaluation Committee held at NHIDCL HQ, New Delhi on the date 02.07.2021 for “Improvement of existing road to 2 laning with Hard Shoulders of 2 laning of Maram-Peren section (Package-IIA, length- 16.840 Km) from Design Chainage 40.000 km to 56.840 Km on NH-129A in the State of Manipur on EPC mode” 2nd call.

The RFP for the subject work were invited on 25.03.2021 with Bid due date 08.06.2021.

2. Technical Evaluation Committee (TEC) opened the Technical Bids online through the CPP portal on 09.06.2021 at 1630 Hrs. No representatives of the bidder attended the opening of the technical bid.

3. On opening of the bids online through CPP Portal, the Committee observed that total 20 (Twenty) nos. of bids were received online on the CPP Portal against the subject project.

Sr. No.	Name of the Bidder
1	M/s Vijeta Projects & Infrastructures Ltd. – M/s Sweety Infrastructures Pvt. Ltd. (JV)
2	M/s Roadridge Developers Pvt. Ltd. – M/s Sunshine Overseas Pvt. Ltd. (JV)
3	M/s Pramod Kumar Saxena Contractor
4	M/s Nidhi Creative Infrastructure Pvt. Ltd.
5	M/s Shree Associates
6	M/s Durga Construction Company
7	M/s PSK Infrastructure and Projects Pvt. Ltd.
8	M/s KMC Constructions Limited
9	M/s VSRK Constructions – M/s Krishna Enviro Engineers (JV)
10	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. – M/s Kaba Infratech Pvt. Ltd. (JV)
11	M/s CMM Infraprojects Ltd.
12	M/s M & S Co.
13	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)
14	M/s Ganesh Ram Dokania
15	M/s Bharat Spun Pipe & Construction Co. – M/s Park Infrastructure Limited. (JV)
16	M/s Parul Construction Company – M/s Latala Construction Co. (JV)
17	M/s R & B Infra Project Pvt. Ltd.
18	M/s Heera Ram Godara – M/s Dudi & Company (JV)
19	M/s Evergreen Infrabuild Pvt. Ltd.
20	M/s Kaluwala Construction Private Limited

4. In accordance with the Clause 2.15.2 of the RFP, the TEC opened and noted the receipt of following documents submitted by the bidders online through CPP Portal;

A. Bids Received on CPP Portal



Bidders Sr. no.	Name of Bidders	Details of document submitted as per RFP						
		Power of Attorney for Signing the bid if sole firm	Power of Attorney for the Lead Member of Joint Venture	Joint Bidding Agreement for Joint Venture	Bid Securing declaration	Integrity Pact (For work value of 100 Cr. not required)	Bid document Cost	Undertaking of the Person having POA that they agree and abide by the bid documents uploaded
1	M/s Vijeta Projects & Infrastructures Ltd. – M/s Sweetly Infrastructures Pvt. Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes
2	M/s Roadridge Developers Pvt. Ltd. – M/s Sunshine Overseas Pvt. Ltd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3	M/s Pramod Kumar Saxena Contractor	Yes	N/A	N/A	Yes	Yes	Yes	Yes
4	M/s Nidhi Creative Infrastructure Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
5	M/s Shree Associates	Yes	N/A	N/A	Yes	Yes	Yes	Yes
6	M/s Durga Construction Company	Yes	N/A	N/A	Yes	Yes	Yes	Yes
7	M/s PSK Infrastructure and Projects Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
8	M/s KMC Constructions Limited	Yes	N/A	N/A	Yes	Yes	Yes	Yes
9	M/s VSRK Constructions – M/s Krishna Enviro Engineers (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
10	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. – M/s Kaba Infratech Pvt. Ltd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11	M/s CMM Infraprojects Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
12	M/s M & S Co.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
13	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
14	M/s Ganesh Ram Dokania	Yes	N/A	N/A	Yes	Yes	Yes	Yes
15	M/s Bharat Spun Pipe & Construction Co. – M/s Park Infrastructure Limited. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
16	M/s Parul Construction Company – M/s Latala Construction Co. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
17	M/s R & B Infra Project Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
18	M/s Heera Ram Godara – M/s Dudi & Company (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
19	M/s Evergreen Infrabuild Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
20	M/s Kaluwala Construction Private Limited	Yes	N/A	N/A	Yes	Yes	Yes	Yes

be

g

h

Am

5. The Committee observed that all 20 (Twenty) bidders submitted the bid document fees of Rs. 23,600/- (Rupees Twenty Three Thousand and Six Hundred only) through online mode (RTGS/NEFT/other online mode considering difficulty in its physical submission due to COVID-19 situation) on online bid submission date.

6. The Committee in reference to RFP has considered the following Evaluation Criteria for estimated project cost of Rs. 154.64 Crore.

Sr. No.	Particulars	Amount Rs. in Cr.
1	Estimated Project Cost	154.64
2	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) as per clause 2.2.2.2 (i)	77.32
3	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) for Lead Member to fulfill as per clause 2.2.2.4 (i)	46.39
4	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) for Other Member to fulfill as per clause 2.2.2.4 (i)	15.46
5	Minimum required amount of Completed Eligible Projects in Category 1 and/or Category 3 from at least One Similar Completed Work –15% of Estimated Project Cost as per clause 2.2.2.2 (ii)	23.20
6	For a project to qualify as a Eligible Project under Category 1&2 , the Capital Cost of the project should be more than (as per clause 2.2.2.6 (i) I)	7.73
7	Minimum required amount of self-constructed project by the Bidder for a project to qualify as a Eligible Project under Category 1&2 (as per clause 2.2.2.6 (i) (d))	One half of the Project Cost of eligible projects as defined in clause 2.2.2.6 (i) (d).
8	For a project to qualify as a Eligible Project under Category 3&4 , the receipt / payments of the project should be more than (as per clause 2.2.2.6 (ii))	7.73
9	Minimum Financial capacity required as per clause 2.2.2.3. (i)	7.73
10	Minimum Financial Capacity required for Lead Member to fulfill as per clause 2.2.2.4 (i)	4.64
11	Minimum Financial Capacity required for Other Member to fulfill as per clause 2.2.2.4 (i)	1.55
12	Minimum Average Annual Turnover required as per clause 2.2.2.3 (ii)	23.20
13	Minimum Average Annual Turnover required (For Lead Member) as per clause 2.2.2.4 (i)	13.92
14	Minimum Average Annual Turnover required (For Other Member) as per clause 2.2.2.4 (i)	4.64
15	Minimum Required Bid Capacity (For each Bidder) as per clause 2.2.2.1	77.32
16	Minimum Required Bid Capacity (For Lead Member) as per clause 2.2.2.4 (i)	46.39
17	Minimum Required Bid Capacity (For Other Member) as per clause 2.2.2.4 (i)	15.46

7. Observations of the committee:

The Committee observed that one bidder M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. lead member of Overseas Infrastructure Alliance (India) Pvt. Ltd. -Kaba Infratech Pvt.

Ltd. (JV), have submitted the financial statements of last five financial years from FY 2015-16 to FY 2018-19. Therefore, Net Worth has been assessed from the Balance Sheet as on 31.03.2019 and Average Annual Turnover have been assessed from the FY 2015-16 to FY 2018-19.

8. As per the RFP, the Net worth of previous financial year and the Annual Average Turnover of the last five financial years certified by Statutory Auditor submitted in technical bid should be uploaded on UDIN portal of ICAI.

The Committee observed that some bidders have uploaded certificates indicating the Net Worth and Annual Turnover on the UDIN portal other than that of statutory auditor and few bidder have provided the UDIN no. not reflecting year wise break-up of annual turnover certified by the Statutory Auditor. The Committee decided to consider the values from the Audited Financial Statements.

9. After due deliberation TEC concluded that following 4 (Four) firms are not eligible for opening of their financial bids due to the reasons given in the table below. These firms may submit their representation if any within two days of uploading of technical result:

S.No.	Name of Bidders failing criteria	Reasons
1	M/s Pramod Kumar Saxena Contractor	Bidder should have threshold technical capacity as per RFP Cl. 2.2.2.2 (i) and at least one similar work of 15% of Estimated Project Cost as per RFP Cl. 2.2.2.2 (ii). Bidder neither qualify the required technical threshold capacity and nor fulfil the eligibility criteria of at least one similar work of 15% of Estimated Project Cost under RFP Cl. 2.2.2.2 (ii). Hence, bidder considered as non-responsive.
2	M/s PSK Infrastructure and Projects Pvt. Ltd.	As per Instructions no. 16 of Annexure-IV of Appendix-IA of RFP, to satisfy the qualification requirement under clause 2.2.2.2 (ii), criteria of at least one similar work of 15% of Estimated Project Cost, the bidder is required to submit a certificate from project owning department/corporations signed by Officer not below the level of Executive Engineer or equivalent. However, same could not located in the technical bid. Hence, bidder considered as non-responsive.
3	M/s VSRK Constructions – M/s Krishna Enviro Engineers (JV)	Bidder should have threshold technical capacity as per RFP Cl. 2.2.2.2 (i) and at least one similar work of 15% of Estimated Project Cost as per RFP Cl. 2.2.2.2 (ii). 1. Bidder does not qualify the required technical threshold capacity under RFP Cl. 2.2.2.2 (i). 2. Neither M/s VSRK Constructions and nor M/s Krishna Enviro Engineers fulfil the eligibility criteria of at least one similar work of 15% of Estimated Project Cost to meet the eligibility criteria under RFP Cl. 2.2.2.2 (ii). Hence, bidder considered as non-responsive.
4	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	As per RFP Cl. 3.1.6.1 (e), technical Bid accompanied by Power of Attorney for Lead Member of Joint Venture and the Joint Bidding Agreement as specified in Clause 2.1.6 in the format at Appendix-IV. Bidder should authorize one Member of the Joint Venture, as the Lead Member in Appendix-IV. In the instant case either should be M/s L.G. Chaudhary or M/s Yogi Construction Co. However, Members of the Joint Venture appointed a person Mr. Pankaj Nanubhai Patel. Therefore, Appendix-IV found not in format. Hence, as per RFP Cl. 3.1.6.1 bidder considered as non-responsive.

10. Further the committee had sought clarification from following bidders' w.r.t to their submitted documents. The bidders have furnished their comments as below:

S.No.	Name of Bidder	Clarification sought	Bidder's Reply	Remarks
1	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. – M/s	Bidder should submit the Memorandum of Association and Article of Association in case company registered under Companies Act 2013 or any previous Companies law. However,	Ours company M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. is registered under companies Act, 2013 and is already working with NHIDCL for Nagaland road project (Kohima-	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. is presently working with NHIDCL.

S.No.	Name of Bidder	Clarification sought	Bidder's Reply	Remarks
	Kaba Infratech Pvt. Ltd. (JV)	same could not be located of M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. in the technical bid. Please provide the location of the same showing in the technical bid. Further, it is mentioned that new documents will not be accepted.	Jessami Pkg.-V). Also the said clarification clause is applicable for consultancy firms and ours is an EPC company. So, same not uploaded with the technical bid.	
		Bidder should submit the Certificate from the Statutory Auditor regarding PPP projects as per para no. 13 and Certificate regarding construction works as per para no. 14 of Annexure-IV of Appendix-1A of RFP. However, same certificates of M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. could not be located in the technical bid. Please provide the location of certificates showing in the technical bid. Further, it is mentioned that new documents will not be accepted.	Annexure-IV of Appendix-1A is located under rar folder named technicaldoc.rar with PDF file named Annexure-IV. The same is also attached herewith for your reference.	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. has submitted Annexure-IV duly certified by Statutory Auditor. Presently the firm is working with NHIDCL in Nagaland div.
		Bidder should submit the Audited Financial Statements of last five financial years. However, Audited Financial Statements of M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. of FY 2019-20 could not be located in the technical bid. Please provide the same. Please provide the location of Audited Financial Statements showing in the technical bid. Further, it is mentioned that new documents will not be accepted.	At the time of bid submission, we forgot to submit the Audited Financial Statements for Financial Year 2019-20, which is attached herewith for reference. You may consider our financials till 2018-19 as financials for 2019-20 was not attached in the technical bid.	Net Worth of M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. has been assessed from the Balance Sheet as on 31.03.2019 and Average Annual Turnover has been assessed from the FY 2015-16 to FY 2018-19.
		Bidder should submit at least one similar work of 15% of Estimated Project Cost shall have been completed from the Eligible Projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5. However, same could not located in the technical bid. Please provide the location and name of the project.	Pl find below location and name of project of similar work executed by our partner KABA of 15% of estimated project cost and that is completed from eligible projects in category 1 and/or category 3 specified in Clause 2.2.2.5. Location: Kanpur Name: Widening & Strengthening of Sikandra-Jhinhak- Rasulabad Road (SH -114) (KM 21.00 to KM 40.00) in district Kanpur Dehat.	The experience certificate issued by the Office of Executive Engineer, P.W.D., Kanpur Dehat to M/s Kaba Infratech Pvt. Ltd. (JV member), for the work "Widening and Strengthening of Sikandra Jhinhak Road (km 21 to 10) in District Kanpur Dehat using Stabilization of Soil & Granular Material with Cement and Additives for a Total Project Value Rs. 3199.44 Lakhs". The work has completed on 30 th November, 2018 and same road has been declared SH-114 on 12 th February, 2020. Presently the above stretch is State Highway and Presently the firm is working with NHIDCL in A

6

[Signature]

[Signature]

[Signature]

S.No.	Name of Bidder	Clarification sought	Bidder's Reply	Remarks
				& N div. He Presently the firm is working with NHIDCL in A & N div. Hence, same has now been considered.
2	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	Net Worth of lead member M/s L.G. Chaudhary certified by Chartered Accountant is different than the Net Worth showing in the Audited Balance Sheet as on 31.03.2020. Please clarify.	The Certificate of C.A. for Net Worth was procured on 21.07.2020, when the Balance Sheet was not Audited and it was provisional and as per records available on this date, i.e. 21.07.2021, the NET WORTH was certified at Rs. 20.78 Cr. The Balance sheet was audited on 05/02/2021 and this extension for Audit was allowed by the IT Department for the reasons of COVID-19, the amount of Partner's Capital stands at Rs.25.26 crores. The change in the Net worth is on higher side, so it would be good for our merits and still the lower figure is meeting the eligible criteria.	Further to clarification submitted by bidder, Net Worth of M/s M/s L.G. Chaudhary has assessed on the basis of Audited Balance Sheet as on 31.03.2020.
		As per RFP Cl. 2.1.8, bidder should submit bid and all communications in relation to or concerning the Bidding Documents and the BID shall be in English language. However, Power of Attorney for signing of BID as per Appendix-III submitted in local language. Please clarify.	The partnership deed submitted is inclusive of Power of Attorney and that is in English. Rest, the Gujarati POA may be treated as cancelled.	Clarification submitted by bidder is not satisfactory.
		Bidder should authorize one of the Member of the Joint Venture, as the Lead Member in Appendix-IV. In the instant case either should be M/s L.G. Chaudhary or M/s Yogi Construction Co. However, Members of the Joint Venture appointed a person Mr. Pankaj Nanubhai Patel.	The Power of Attorney is issued by Yogi Construction Co., in favour of the Lead Member: M/s. L. G. Chaudhary and Mr. Pankaj Patel is representative of M/s. L. G. Chaudhary.	Clarification submitted by bidder is not satisfactory.
		Bidder should submit the annual turnover excluding indirect taxes i.e. Sales Tax/VAT/GST. However, annual turnover claimed including taxes. Please provide annual turnover excluding indirect taxes.	To derive the Turnover before GST, the amount has to be reduced by 12% GST, as all our turn-over is inclusive of GST. The table is appended.	Found satisfactory.

11. Based on the documents submitted by the bidders and their evaluation, the Technical Evaluation Committee (TEC) in its meeting has discussed and deliberated that the following bidders are found to be technically responsive/non-responsive:

Sr. No.	Name of the Bidder	Responsiveness
1	M/s Vijeta Projects & Infrastructures Ltd. – M/s Sweety Infrastructures Pvt. Ltd.	Responsive
2	M/s Roadridge Developers Pvt. Ltd. – M/s Sunshine Overseas Pvt. Ltd. (JV)	Responsive

3	M/s Pramod Kumar Saxena Contractor	Non- Responsive
4	M/s Nidhi Creative Infrastructure Pvt. Ltd.	Responsive
5	M/s Shree Associates	Responsive
6	M/s Durga Construction Company	Responsive
7	M/s PSK Infrastructure and Projects Pvt. Ltd.	Non- Responsive
8	M/s KMC Constructions Limited	Responsive
9	M/s VSRK Constructions – M/s Krishna Enviro Engineers (JV)	Non- Responsive
10	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. – M/s Kaba Infratech Pvt. Ltd. (JV)	Responsive
11	M/s CMM Infraprojects Ltd.	Responsive
12	M/s M & S Co.	Responsive
13	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	Non- Responsive
14	M/s Ganesh Ram Dokania	Responsive
15	M/s Bharat Spun Pipe & Construction Co. – M/s Park Infrastructure Limited. (JV)	Responsive
16	M/s Parul Construction Company – M/s Latala Construction Co. (JV)	Responsive
17	M/s R & B Infra Project Pvt. Ltd.	Responsive
18	M/s Heera Ram Godara – M/s Dudi & Company (JV)	Responsive
19	M/s Evergreen Infrabuild Pvt. Ltd.	Responsive
20	M/s Kaluwala Construction Private Limited	Responsive


12. The details of Technical Capacity, Financial Capacity and the Bid Capacity of the bidders are attached as Annexure-I.

13. The Technical Evaluation Committee (TEC) has recommended opening of the financial bid of the above 16 (Sixteen) technically responsive bidders subject to the approval of the Competent Authority w.r.t Clause 2.1.15 of the RFP before opening of the Financial Bid.

Meeting ended with vote of thanks to chair.


W. Blah,
(ED-V)
Convener


K C Bhatt,
DGM(T)
Member Secretary


A.K. Jha,
GM (T)
Member


Bhaskar Mallick,
Manager (Fin)

Sr. No.	1		2		3	4	5	6	7
Name of the bidder	M/s Vijeta Projects & Infrastructures Ltd.	M/s Sweety Infrastructures Pvt. Ltd.	M/s Roadridge Developers Pvt. Ltd.	M/s Sunshine Overseas Pvt. Ltd.	M/s Pramod Kumar Saxena Contractor	M/s Nidhi Creative Infrastructure Pvt. Ltd.	M/s Shree Associates	M/s Durga Construction Company	M/s PSK Infrastructure and Projects Pvt. Ltd.
	51%	49%	51%	49%	100%	100%	100%	100%	100%
	JV		JV		Sole	Sole	Sole	Sole	Sole
Country	India	India	India	India	India	India	India	India	India
Minimum threshold capacity (Clause 2.2.2.2 (i) Sole = 77.32 Cr. LM=46.39 Cr. OM=15.46 Cr.	427.05 Cr.	63.80 Cr.	124.46 Cr.	61.93 Cr.	30.14 Cr.	102.22 Cr.	94.73 Cr.	94.82 Cr.	521.74 Cr.
	490.85 Cr.		186.39 Cr.						
Minimum threshold technical capability from category 1 & 3 in a single complete projects (Clause- 2.2.2.2-(ii) Rs. 23.20 Cr.	44.40 Cr. of other member		27.61 Cr. project "A" of other member		NIL	41.91 Cr. "A"	85.95 Cr. "A"	26.41 Cr. "A"	NIL
	112.39 Cr.	31.22 Cr.	7.86 Cr.	17.55 Cr.					
Minimum Net Worth (Rs. in Cr.) (Sole=7.73, LM=4.64, OM=1.55)	143.61 Cr.		35.47 Cr.		11.34 Cr.	22.52 Cr.	8.33 Cr.	12.59 Cr.	174.64 Cr.
Average Annual Turnover (Rs. in Cr.) (Sole=23.20, LM=13.92, OM=4.64)	270.98 Cr.	20.15 Cr.	24.75 Cr.	20.53 Cr.	57.50 Cr.	49.22 Cr.	42.08 Cr.	33.44 Cr.	330.22 Cr.
Whether meeting the Bid Capacity (Rs. in Cr.) (Sole=77.32, LM=46.39, OM=15.46)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Whether meeting the Financial Threshold Requirement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	-	-	-	-	-	-	-	-	-
Projects held with NHIDCL	-	-	-	-	-	-	-	-	-
Whether meeting the Technical Requirement	Yes		Yes		No	Yes	Yes	Yes	No
Responsiveness	Responsive		Responsive		Non-Responsive	Responsive	Responsive	Responsive	Non-Responsive

[Handwritten signature]

[Handwritten signature]

Sr. No.	8	9			10		11	12	13	
Name of the bidder	M/s KMC Constructions Limited	M/s VSRK Constructions	M/s Krishna Enviro Engineers	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd.	M/s Kaba InfraTech Pvt. Ltd.	M/s CMM InfraProjects Ltd.	M/s M & S Co.	M/s L.G. Chaudhary	M/s Yogi Construction Co.	
	100%	51%	49%	60%	40%	100%	100%	51%	49%	
Sole/JV	Sole	JV			JV		Sole	Sole	JV	
Country	India	India	India	India	India	India	India	India	India	India
Minimum threshold capacity (Clause 2.2.2 (i)) Sole = 77.32 Cr. LM=46.39 Cr. OM=15.46 Cr.	4385.88 Cr.	52.10 Cr.	19.25 Cr.	241.76 Cr.	37.19 Cr.	139.55 Cr.	584.03 Cr.	77.73 Cr.	150.28 Cr.	
		71.35 Cr.		278.36 Cr.				228.01 Cr.		
Minimum threshold technical capability from category 1 & 3 in a single complete projects (Clause- 2.2.2-(ii)) Rs. 23.20 Cr.	1998.10 Cr. "a"	NIL			36.79 Cr. project "a" of JV member		25.05 Cr. "c"	49.68 Cr. "e"	30.54 Cr. project "a" of lead member	
		11.76 Cr.	7.87 Cr.	142.85 Cr.	4.87 Cr.	25.26 Cr.			16.45 Cr.	
Minimum Net Worth (Rs. in Cr.) (Sole=7.73, LM=4.64, OM=1.55)	487.64 Cr.	19.63 Cr.		147.72 Cr.		55.65 Cr.	39.38 Cr.	41.71 Cr.		
Average Annual Turnover (Rs. in Cr.) (Sole=23.20, LM=13.92, OM=4.64)	1031.86 Cr.	52.91 Cr.	14.78 Cr.	89.19 Cr.	14.44 Cr.	175.33 Cr.	170.38 Cr.	123.81 Cr.	56.89 Cr.	
		67.69 Cr.		103.62 Cr.				180.69 Cr.		
Whether meeting the Bid Capacity (Rs. in Cr.) (Sole=77.32, LM=46.39, OM=15.46)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Whether meeting the Financial Threshold Requirement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Projects held with NHIDCL	Nos.	1	-	-	1	1	1	-	1	
	Cost	369.00 Cr.	-	-	214.50 Cr.	74.60 Cr.	120.74 Cr.	-	162.74 Cr.	
Whether meeting the Technical Requirement	Yes	No			Yes	Yes	Yes	No		
Responsiveness	Responsive	Non-Responsive			Responsive	Responsive	Responsive	Non-Responsive		

for

for

for

Sr. No.	14	15		16		17	18		19	20
Name of the bidder	M/s Ganesh Ram Dokania	M/s Bharat Spun Pipe & Construction Co.	M/s Park Infrastructure Limited.	M/s Parul Construction Company	M/s Latala Construction Co. (JV)	M/s R & B Infra Project Pvt. Ltd.	M/s Heera Ram Godara	M/s Dudi & Company	M/s Evergreen Infrabuild Pvt. Ltd.	M/s Kaluwala Construction Pvt. Ltd.
	100%	51%	49%	90%	10%	100%	99%	1%	100%	100%
Sole/JV	Sole	JV	JV	JV	JV	Sole	JV		Sole	Sole
Country	India	India	India	India	India	India	India	India	India	India
Minimum threshold capacity (Clause 2.2.2.2 (i))	163.25 Cr.	87.89 Cr.	57.55 Cr.	79.21 Cr.	85.42 Cr.	249.60 Cr.	74.90 Cr.	109.68 Cr.	96.30 Cr.	178.23 Cr.
Sole = 77.32 Cr. LM=46.39 Cr. OM=15.46 Cr.										
Minimum threshold technical capability from category 1 & 3 in a single complete projects (Clause-2.2.2.2-(ii))	69.24 Cr. "g"	42.02 Cr. project "a" of other member	43.03 Cr. project "b" of other member	52.14 Cr. "h"	92.42 Cr. project "b" of other member					
Rs. 23.20 Cr.										
Minimum Net Worth (Rs. in Cr.) (Sole=7.73, LM=4.64, OM=1.55)	36.84 Cr.	16.85 Cr.	6.10 Cr.	25.65 Cr.	22.56 Cr.	72.41 Cr.	13.57 Cr.	4.28 Cr.	12.41 Cr.	11.05 Cr.
Average Annual Turnover (Rs. in Cr.) (Sole=23.20, LM=13.92, OM=4.64)	105.46 Cr.	31.44 Cr.	14.19 Cr.	105.44 Cr.	55.09 Cr.	139.55 Cr.	43.00 Cr.	42.05 Cr.	50.25 Cr.	48.00 Cr.
Whether meeting the Bid Capacity (Rs. in Cr.) (Sole=77.32, LM=46.39, OM=15.46)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Whether meeting the Financial Threshold Requirement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Projects held with NHIDCL	-	-	-	-	-	-	-	-	-	-
Nos.	-	-	-	-	-	-	-	-	-	-
Cost	-	-	-	-	-	-	-	-	-	-
Whether meeting the Technical Requirement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Responsiveness	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive

ke *Xsc* *Mr*

